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PART 1: AGREEMENT AND CONTRACT DATA 

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the 
Joint Building Contracts Committee Inc. (including amendments).   

 

Document 

reference 

Title No of 

pages 

C1.1 Form of Offer and Acceptance 4 

C1.2 Contract Data   1 

C1.2.1 Conditions of Contract 5 

C1.2.2 Contract Specific Data 6 

C1.3 Performance Guarantee 4 

   

   

 Total number of pages 20 
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C1.1  FORM OF OFFER AND ACCEPTANCE 

 

C1.1.1 Offer 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract 

for the procurement of: TENDER No: RFP264/2021 – APPOINTMENT OF A CONTRACTOR TO 

CONSTRUCT, REFURBISH AND UPGRADE OF THE NEW SILOAM DISTRICT HOSPITAL PHASE 

2. 
 

The tenderer, identified in the offer signature block has examined the documents listed in the tender 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted 
the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider 
under the contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the conditions of contract identified in 
the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: (CARRIED 
THROUGH FROM EXCEL PRICING SCHEDULE) 
 

Rand 

 (in words); 

 R        (in figures). 

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the tender data, whereupon the tenderer becomes the party named as the service 
provider in the conditions of contract identified in the contract data. 
 
Signature     
 
Name       
 
Capacity      .  
 
 
For the tenderer 
 
 
 Name of Tenderer      
 
Address of Tenderer)         
 
 
Name of witness     
 
Signature of witness    Date    .  
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1.1  FORM OF OFFER AND ACCEPTANCE (Continued) 

 
C1.1.2    Acceptance 
 
By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s 
offer. In consideration thereof, the Employer shall pay the service provider the amount due in accordance 
with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form 
an agreement between the employer and the tenderer upon the terms and conditions contained in this 
agreement and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in:  

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
Part C5:     Appendices 
 

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference 
into Parts 1 to 4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and 
the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Agreement. No amendments to or deviations from said documents are 
valid unless contained in this Schedule, which must be duly signed by the authorized representatives of both 
parties. 
 
The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in 
the contract Data, and he shall, immediately after receiving a completed copy of this Agreement, including 
the Schedule of Deviations (if any), contract the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data, within 
14 days of the date on which this Agreement comes into effect. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 
Unless the Tenderer (now Contractor) within five days of the date of such receipt notified the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute 
a binding contract within parties. 
 
Signature      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Name            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

Capacity        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

for the 
Employer          Development Bank of Southern Africa Limited  
                           1258 Lever Road, Headway Hill, 
                           Midrand, Gauteng Province 
                            
Name of witness          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     
 
Signature of witness  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …..      Date . . . . . . . . . . . . . . . . . . .     
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Schedule of Deviations 
 
The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing 
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 
A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any 
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements 
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded 

here. (Any cover letter must be referenced here if applicable, or it will not be valid as part of this submission).  
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the 
contract shall also be recorded here. 
Any change or addition to the Tender documents arising from the above agreements and recorded here 
shall also be incorporated in to the final draft of the Contract. 

 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to 
the documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this Agreement. 
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For the Tenderer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
Name of Tenderer   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of Tenderer  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of witness ……………………………………………………………………………………………… 
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

 

For the Employer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
 Name of Employer:      Development Bank of Southern Africa Limited 
 `   
Address of Employer     1258 Lever Road, Headway Hill, Midrand, Gauteng Province 
   
 
 
Name of witness ………………………………………………………………………………………………   
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . .  

 

 

 

 

 

 

 

 



 

 

VOLUME 3 OF 3  

JBCC 

THE CONTRACT 

Tender No. RFP 264/2021 

APPOINTMENT OF A CONTRACTOR TO 

CONSTRUCT, REFURBISH AND UPGRADE OF 

THE NEW SILOAM DISTRICT HOSPITAL 

PHASE 2 

 

Page 9 of 79 

 
 

 

C1.2  CONTRACT DATA 

 

 

 

Document 

reference 

Title No of 

pages 

C1.2 Contract Data   1 

C1.2.1 Conditions of Contract 5 

C1.2.2 Contract Specific Data 6 

C1.3 Performance Guarantee 4 

   

   

 Total number of pages 16 
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C1.2.1  CONDITIONS OF CONTRACT 

 

GENERAL CONDITIONS OF CONTRACT 

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT, 

EDITION 4.1 CODE2101 MARCH 2005 published by the Joint Building Contracts Committee. 

Copies of these conditions of contract may be obtained from the Association of South African Quantity 

Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African 

Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-

4474909; 011-4860684; 053-8312003;) 

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data, 

which together with these conditions collectively describe the risks, liabilities and obligations of the 

contracting parties and the procedures for the administration of the Contract. The Contract Data shall 

have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC 

Principal Building Agreement. 

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement 

to which it mainly applies. 

The Conditions of Contract make several references to the Contract Data for specific data, which together 

with these conditions collectively describe the risks, liabilities and obligations of the contracting parties 

and the procedures for the administration of the Contract.  The Contract Specific Data shall have 

precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of 

Contract or the Special Conditions of Contract. 

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the 

Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or 

inconsistency. 

 

SPECIAL CONDITIONS OF CONTRACT 

 

1.      GENERAL 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 

of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC 

2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of 

any ambiguity or inconsistency between it and the Conditions of Contract. 

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the 

number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where 

a new special condition that has no relation to the existing clauses is introduced) by a number that follows 

after the last clause number in the Conditions, and an appropriate heading. 

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“JBCC2005”), are replaced with 

the Forms included in this Tender Document. 
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2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT 

SCC 1.1 Definitions and Interpretation 

SCC 1.5       The following new paragraphs are added after clause 1.5.6: 

1.5.7 References to any party to this agreement include its successors or permitted assigns; 

1.5.8 References to the contractor include the obligations of its personnel; 

1.5.9 References to “month” shall be to a calendar month; 

1.5.10 References to any amount shall mean that amount exclusive of VAT, unless the amount expressly 

includes VAT; 

1.5.11 References containing terms such as “best endeavours" when used in connection with an 

obligation of either party, means taking in good faith and with due diligence all reasonable steps to 

achieve the objective and to fulfil the obligation at the earliest possible time, including doing all that a 

reasonable and prudent owner or provider of design and construction services in comparable 

circumstances would do. 

1.5.12 If a definition imposes substantive rights and obligations on a party, such rights and obligations 

shall be given effect to and shall be enforceable, notwithstanding that they are contained in a definition;  

1.5.13 Where any word is defined within the context of any particular clause in this agreement, that word, 

unless it is clear from the clause in question that that word has limited application only to the relevant 

clause, shall bear the meaning ascribed to it for all purposes in terms of this agreement, notwithstanding 

that that word has not been defined in clause 1.1; 

1.5.14  Words defined in this agreement shall bear the same meanings in any annexes or schedules to 

this agreement unless the annexes or schedules contain their own definitions of such words;  

1.5.15 Where any number of days is prescribed, those days shall be reckoned exclusively of the first and 

inclusively of the last day unless the last day falls on a day that is not a working day, in which event the 

last day shall be the next succeeding working day;  

1.5.16 Words and abbreviations that have well known technical or trade meanings are used in the 

agreement in accordance with such recognized meanings; 

1.5.17 The rule of construction that if general words or terms are used in association with specific words 

or terms that are a species of a particular genus or class, the meaning of the general words or terms shall 

be restricted to that same class shall not apply, and whenever the word "including" is used followed by 

specific examples, such examples shall not be interpreted so as to limit the meaning of any word or term 

to the same genus or class as the examples given; 

1.5.18 The rule of construction that the agreement shall be interpreted against or to the disadvantage 

of the party responsible for the drafting or preparation of this agreement shall not apply.” 

SCC 1.10  Add the following new Clause: 

“SCC 1.10 The copyright in all contract documents, contract drawings and records (irrespective 

of who prepared any of the aforesaid) related in any manner to the works shall vest in the employer and 
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the contractor shall not furnish any information in connection with the works to any person or 

organization without the prior written approval of the employer to this effect other than subcontractors 

appointed for purposes of this agreement.” 

SCC 1.11 Add the following new Clause:  

Any provision in this agreement that is or may become illegal, invalid or unenforceable in any jurisdiction 

shall be ineffective to the extent of such prohibition or unenforceability in such jurisdiction and shall be 

treated as severed from the balance of this agreement in such jurisdiction, without invalidating the 

remaining provisions of this agreement in such jurisdiction or affecting it in any other jurisdiction 

SCC 3.5 Delete sub-clause 3.5 

SCC 3.7      Replace the second sentence starting in line 2 with the following: 

“The contractor shall keep a copy of all drawings, schedules, priced bills of quantities/lump sum 

document, contract instructions, minutes of site and other meetings, health and safety files as 

specified in the scope of work, risk register, claims and variation order register, labour records and 

subcontractors contracts on the site to which the employer, principal agent and agents shall have 

access at all times. The employer has the right to call for such further information from the contractor it 

deems necessary in the event it carries out any investigation or audit into potential fraud, corruption, 

fronting, health and safety incidents or verifying information the contractor has to supply to the employer 

in terms of this agreement. The Contractor shall ensure a similar right for the Employer with its 

subcontractors.    

SCC 3.10 In sub-clause 3.10 in the first line replace “principal agent” with “employer” 

SCC 4        Clauses 4.1, 4.2 and 4.3 are deleted and replaced or amended as follows: 

 “4.1 The contractor shall be responsible for the design of the works, including for any temporary works. 

The contractor shall be responsible for the primary coordination of design elements. All designs must 

be submitted to the Principal Agent and Employer for approval prior to construction of the works. 

  4.2 The contractor shall be responsible for any design of works undertaken by any subcontractor, 

including nominated or selected subcontractor.  

  4.3 in second line delete the word “selected”  

SCC 7 COMPLIANCE WITH LAWS AND REGULATIONS 

Add the following: 

 “7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction Regulations 2014 will 

in all respects be applicable to this contract. All obligations in respect of health and safety requirements 

of the Contractor are set out in the Scope of Work” 

7.3.1 Contractor’s liability as mandatory 

“Notwithstanding any actions which the employer may take, the contractor accepts sole liability for due 

compliance with the relevant duties, obligations, prohibitions, arrangements and procedures imposed 

by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the 

Construction Regulations, 2014, for which the contractor is liable as mandatory. By entering into this 

agreement it shall be deemed that the parties have agreed in writing to the above provisions in terms 
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of Section 37 (2) of the Act and will enter into the mandatory agreement as set out in the Scope of Work. 

This clause will be sufficient to establish the mandatory obligations of the contractor in the event the 

parties fail to execute the aforesaid mandatory agreement.” 

SCC 14 

Amend sub-clause 14.1 

Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the security to 

be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor shall provide the security 

required or chosen by the employer in the schedule substantially in the format prescribed in the tender 

documents that the contractor submitted a tender offer. The required security shall be provided in the 

time period prescribed by the employer in the conditional letter of acceptance of the contractor’s tender 

offer. 

Amend sub-clause 14.3 

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)” with “ten 

(10%)”. 

Amend sub-clause 14.4 

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)” with “ten 

(10%)”. 

 Add a new sub-clause 14.7(a) before clause 14.7: 

The construction guarantee provided by the contractor shall remain valid for the term of the 

agreement until the defect’s liability period. In case of extensions, the security must also be extended 

or replaced by another of the same value, with an effective term equal to the term of extension. If the 

contractor fails to keep valid security for the duration of the agreement, the principal agent shall 

deduct an amount of 10% from each interim payment certificate and withhold the amount until the 

contractor provides a valid construction guarantee. Once the contractor provides the valid 

construction guarantee, the principal agent will then release the amount held from each payment 

certificate in the next payment certificate. 

Amend the first sentence of sub-clause 14.7 to read: 

Should the contractor fail to furnish the security in terms of 14.1 or if the contractor’s security expires 

during the contract period, the employer, in his sole discretion, may either:” 

Amend sub-clause 14.7 

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point five (2.5%)” 

to read “five (5%)”. 

Add sub-clause 14.9 

“A payment reduction of ten percent (10%) of the value of each payment certificate up to a maximum 

of ten percent (10%) of the contract sum will be applied until practical completion. At practical 

completion the amount withheld will be reduced to five percent (5%), which amount will reduce to nil 

(0%) when the final account is issued.   

 SCC 15.1.1 Amend sub-clause 15.1 
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                        In sub-clause 15.1 replace “principal agent” with “employer”        

SCC 19            Delete clause 19 in its entirety and replace it with the following:  

19.1 The contractor does not cede, delegate or assign any of its rights or obligations to any person. 

19.2 Notwithstanding the above, the employer may, on written notice to the contractor, cede and 

delegate, handover, its rights and obligations under this contract to a Related Party or a Client of the 

employer. On cession the Client becomes the employer and takes full responsibility. For the purpose 

hereof the above clause: 

19.2.1 a “Related Party” means any entity that directly or indirectly, through one or more intermediaries, 

controls or is controlled by, or is under common control with the employer and includes any other “Organ 

of State” as defined in section 239 of the Constitution of the Republic of South Africa, 1996 and any 

entity or Organ of State for whom the Employer carries out the works or acts as an implementing agent, 

(“control” means the beneficial ownership of the majority in number of the issued equity of any entity (or 

the whole or majority of the entity’s assets), and/or the right or ability to direct or otherwise control the 

entity or the votes attaching to the majority of the entity’s equity and “controlled” or “under common 

control” shall have a similar meaning); and 

Client means the owner, funder and or sponsor of the project and or programme managed in terms of 

the MOA between the Client and DBSA 

SCC 21 Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following: 

“The contractor and principal agent shall appoint a selected subcontractor in accordance with the 

provisions of the Scope of Work.” 

SCC 23       Amend clause 23 

Add sub-clause 23.3 

“The contractor may not subcontract the whole of the work without the written instruction or approval of 

the employer. In such event the employer may require the contractor to cede the contract to the 

subcontractor.” 

Add sub-clause 23.4 

“The subcontractors appointed by the contractor to comply with the developmental and transformation 

requirements from the employer in terms of applicable legislation, including but not limited to the 

Preferential Procurement Policy Framework Act, 5 of 2000, and regulation thereto, will be domestic 

subcontractors for purposes of this agreement, and sub-clauses 23.1 and 23.2 will apply accordingly. 

Add new clause 23.5  

The contractor shall submit the agreement for each subcontract to the Principal Agent and may redact 

all commercially sensitive information. 

Add new clause 23.6 

Contractors failure to pay Subcontractors 

If the contractor fails to make payment of any amount due and payable to a subcontractor (“the 

Subcontractor debt”) and the Principal Agent considers that the subcontractor debt has an adverse 

impact(s) on the progress of the works or the obligations of the contractor under the agreement, the 
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Principal Agent may request evidence of payment to the subcontractor. In the absence of such evidence, 

the employer may (at its own discretion) pay the subcontractor debt directly to the subcontractor 

concerned. Such payment is, for all purposes under the agreement, regarded as a payment made on 

behalf of the contractor and at the request of and with the approval and consent of the contractor, as 

a payment towards the contract sum. As such, payment to the contractor shall be less the payment to 

the subcontractor. 

All adverse effects as a result of or arising from the subcontractor debt does not entitle the contractor to 

any cost or time. 

SCC 

28.1 

Add the first sentence of clause 28.1 to read: 

“A portion of the works, indicated in the schedule, shall be executed and completed in sections. 

The terms and conditions applicable to the works without sections shall apply mutatis 

mutandis to each section.”  

SCC 

30.1  

Replace reference to “36.3” at end of sentence with “36.0” 

SCC 

31.9 

SCC 

31.12 

Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) calendar days" in 

the first line by the words "thirty (30) calendar days” 

Delete “Payment shall be subject to the employer giving the contractor a tax invoice for the 

amount due.” 

SCC 

34.13 

Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax 

invoice for the amount due” 

SCC 

40.0 

Retention of clause 40 in respect of dispute settlement in its original form not applying the state 

clause amendments.  
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SCC  

41.0 

Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or 

the original clause number stated therein. 

In sub-clause 41.1.3 the definition for CONSTRUCTION PERIOD is amended to read: 

CONSTRUCTION PERIOD means a duration of 48 months commencing from the period 

the contractor takes possession of the site to the date the certificate of practical completion 

is issued;  

clause 39.2 to be amended as follows: 

delete the third sentence and replace with the following: 

“The employer shall pay the contractor all amounts due in terms of the contract for work  

completed at the date of termination or cancellation in terms of this clause 39.2, including  

retention money after deducting any amounts due to the employer. The employer will also  

return any guarantees still valid to the contractor after such cancellation.” 

Clauses 39.2.1 to 39.2.3 no clause   
 

SCC 

41.0 

Add sub- clause 41.1.4 

Notwithstanding any clause to the contrary, on cancellation of this agreement either by the 

employer or the contractor, or for any reason whatsoever, the contractor shall on written 

instruction, discontinue with the works on a stated date and withdraw himself from the site. The 

contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien 

or right of retention or on the grounds of any other right whatsoever. 

 

SCC 

42.2.8 

The works shall be completed in sections within the stipulated period of contract or practical 

completion date stated in 42.2.7 
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C1.2.2  CONTRACT SPECIFIC DATA 

 

Part One - Data provided by the Employer 

 

42.1.1 The Employer is the Development Bank of Southern Africa Limited 

The address of the Employer is: 

Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685 

Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685 

Telephone:  (011) 313 3911 

Facsimile:    (011) 313 3086 

 

42.1.2 The Principal Agent: (Only to be inserted at contracting) 

Telephone:  Only to be inserted at contracting) 

Facsimile: (Only to be inserted at contracting) 

Electronic mail: (Only to be inserted at contracting) 

Address (physical): (Only to be inserted at contracting) 

Address (postal): (Only to be inserted at contracting) 

42.2.1 
The Works to be carried out by the Contractor under this Contract comprise mainly the following: 

   

Project Description Scope 

New Siloam district hospital Phase 2 The scope of work forming part of this project includes the following:  

The works will consist of the reconfiguration and renovations, 
including electrical, mechanical and works on a number of existing 
buildings and a complete new Hospital Complex. 

See C3.1 [Project Specification] for further detail of the scope.  

42.2.2 
Refer document C4 – Site Information C 

42.2.3 

 

The Works or installations to be undertaken by direct contractors comprises. The appointed 

Contractor to execute the works 

42.2.4 

 

The Employer is an organ of State  

• The interest rate as determined by the Minister of Finance, from time to time, in 

terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 

1999) will apply. 

• Lateral support insurance is not to be affected by the contractor   

• Payment will be made for materials and goods 

• Extended defects liability period will apply to the following elements: Under no 
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circumstances will deposits due to the contractor to any supplier or subcontractor for materials or 

equipment be paid prior to delivery to site thereof, after which it will be regarded as material and 

goods on site. 

           Not applicable 

• Extended defects liability period will apply to the following elements: 

           All civil works such as roads, parking areas, stormwater & soil drainage 

All work done under electrical and mechanical subcontractor. 

42.2.5 Possession of the site is to be given within three days of the contractor providing the 

employer with construction guarantees in accordance with the provisions of clause 14.3 and 

the Contract has been signed by both parties. 

42.2.6 

 

42.2.7 

The period for the commencement of the works after the contractor takes possession of the 

site is 7 working days.  

Completion: 

For the works without sections as a whole: 

The date for practical completion is 48 months (four years) from the date the contractor is 

given  possession of the site (including statutory holidays) to practical completion.  

The penalty for the works without sections shall be calculated as follows 4,0c per R100 of 
the contract value, excluding VAT per calendar day 
The penalty per calendar day shall be a maximum of 10% of the contract value. Thereafter, 
the employer shall have a right during the identified delay period to intervene and accelerate 
the work or appoint a third party to assist or complete the works to reach practical completion 
at the planned period.  The cost of the appointed third-party work shall be borne by the 
contractor. 

42.2.8 For the works in sections: 

Sections Date for practical 
completion 

Value per 
Section  

Penalty 

Existing Mortuary and 
temporary cold room 

12 months from the 
commencement of 
the construction 

period 

TBC 4,0c per R100 of 
the value of the 
section, 
excluding VAT 
per calendar day 

Existing Psychiatric Ward 12 months from the 
commencement of 
the construction 

period 

TBC 4,0c per R100 of 
the value of the 
section, 
excluding VAT 
per calendar day 

 

42.3.1 The law applicable to the agreement shall be that of the Republic of South Africa. 

 Contract works insurance is to be affected by the contractor for a sum not less than the 

contract sum plus 10%. with a deductible in an amount that the contractor deems appropriate.  

42.3.3 The supplementary insurance is required.  Such insurance shall comprise a Coupon Policy 

for Special Risks issued by the South African Special Risk Insurance Association. (SASRIA) 
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42.3.4 Public liability insurance to be affected by the contractor for the sum of R 10 000 000.00 per  

occurrence, with no limitation on the number of events covered, with a deductible                                                                         

in an amount that the contractor deems appropriate. 

42.4.1 Lateral Support insurance: Deemed Not Applicable 

42.4.2 A waiver of the contractor’s lien or right of continuing possession is required. 

42.4.5 One copy of the construction document is to be supplied to the contractor free of charge.  

42.4.6 JBCC Engineering General Conditions are not to be included in the contract document.  

42.4.7 

 

CPAP shall only be applicable to works that progress to later than twelve (12) months from 

commencement date. Where the period is prolonged beyond the first twelve months due to 

the delay or non- performance by the employer, the CPAP shall be applicable; however, 

where the period is extended due contractor’s failure to perform or delay caused by the 

contractor CPAP shall not be applicable. The contract value is to be adjusted using CPAP 

indices. The base month to be used to calculate CPAP shall be the month the contractor 

establishes on site. The value of the certificates issued shall be adjusted in accordance with 

the JBCC Contract Price Adjustment Schedules.  

42.5.4 The preliminaries amounts shall be paid and adjusted in terms of Alternative A and 

the contractor shall not have the right to select Alternative B. 

14.5 31.3 

29.1.1 

The issue of an interim payment certificates shall be done no later than the 20th   of each 

month.  

The contractor shall allow eleven (11) working days during the contract period per 6 

months for the adverse effect of weather conditions and shall not be entitled to a revision of 

the date for Practical Completion for delays suffered by adverse weather conditions. 

42.5.7 

 

Advanced Payment Guarantee: No 

42.5.8 The annual building holiday period after the commencement of the construction period shall be from 

TBC to TBC.  

14.2 and 

14.4 

The construction guarantee is to be a variable guarantee. It is and shall be 10% of the contract 

sum   

40.0 Dispute resolution shall be by adjudication.  If a dispute is unresolved by adjudication the dispute 

shall be finally settled by an arbitrator to be agreed between the parties. 
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C1.2  CONTRACT DATA (Continued) 

 

Part Two – Data provided by the Contractor 

  Completion of the data in full, is essential to create a complete contract. 

Statements 
given in all 
contracts 

 • The Contractor is 

Clause 42.5.1: Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
The legal name of the Contractor. 

 

Clause 42.5.1 [1.2]: Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The physical address, postal address, e-mail address and/or fax number 
where the Contractor will receive notices. 
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C1.3  CONSTRUCTION GUARANTEE 

 

Pro-Forma JBCC Variable On Demand Performance Guarantee  

To: The Development Bank of Southern Africa Limited 

Dear Sirs 

Reference No. [●] [Drafting Note: Guarantor/Bank reference number to be inserted] 

Performance Bond: [Drafting Note: Name of Contractor to be inserted] 

Employer: Contract Reference - [●] [Drafting Note: Contract reference number to be inserted] 

 

1. In this Guarantee  

1.1 The following words and expressions have the following meanings: 

1.1.1 “Guarantor” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: 

Name of Guarantor to be inserted] [] Financial Services Board Registration 

number 

1.1.2 “Guarantor’s Address” - means [●]; [Drafting Note: Guarantor’s physical 

address to be inserted] 

1.1.3 “Contract” - means the written agreement entered into between the Employer 

and the Contractor on or about [●] [●] 201[●] (Contract Reference No. [●]), as 

amended, varied, restated, novated or substituted from time to time; [Drafting 

Note: signature date and Contract reference number to be inserted] 

1.1.4 “Contractor” - means [●] a [●] registered in accordance with the laws of [●] with 

registration number [●]; [Drafting Note: Name and details of Contractor to be 

inserted] 

1.1.5 “Employer” - means The Development Bank of Southern Africa Limited, a juristic 

person in terms of section 2 of The Development Bank of Southern Africa 

Limited Act,13 of 1979; 

1.1.6 “Expiry Date” - means the [●] day of [●][Drafting Note: This date should align 

with the date of final completion]; 

1.1.7 “this Guarantee” -  means this document; 

1.1.8 “This Guaranteed Sum” – means, subject to clause 4, the sum of [● - figure] 

([● - words]) [Drafting Note: Maximum aggregate Guarantee amount (not 

exceeding 10.0% of the total of the Prices as at the Contract Date) to be 

inserted] which amount will reduce with 50% when the Practical Completion 

certificate is issued until Final Completion. 
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1.2 Words or expressions capitalized shall bear the same meaning as assigned to them 

under the Contract albeit that the Contract itself, and any terms as defined therein, 

are merely referenced for convenience and not to create an accessory obligation. 

 

2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed 

Sum at the disposal of the Employer, as security for the proper performance by the Contractor 

of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and 

unconditionally both agree and undertake to pay to the Employer, on written demand from 

the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any 

amount or amounts as may be so demanded from time to time, subject to a maximum of the 

Guaranteed Sum in the aggregate. 

 

3. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s 

address or by email to the following email […….....................................] and shall: 

 

3.1 state the amount claimed (“the Demand Amount”); 

3.2 state that the Demand Amount is payable to the Employer in the circumstances 

contemplated in the Contract: 

 

4. The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of 

the Employer’s written certificate certifying the amount of such reduction and the Contractor’s 

entitlement thereto under the Contract. 

 

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that: 

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the 

Guarantor’s obligation/s to make payment: 

5.1.1 is and shall be absolute and unconditional in all circumstances; and 

5.1.2 is not, and shall not be construed to be, accessory or collateral on any basis 

whatsoever; 

5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner 

which it sees fit, without advising us and without affecting the Guarantor’s liability 

under this Guarantee. This includes, without limitation, any extensions, indulgences, 

release or compromise granted to the Contractor or any variation under or to the 

Contract or termination of the Contract. 

5.3 should the Employer cede its rights against the Contractor to a third party where such 

cession is permitted under the Contract, then the Employer shall be entitled to cede 

to such third party the rights of the Employer under this Guarantee on written 

notification to the Guarantor of such cession. 
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6. The Guarantor’s obligations in terms of this Guarantee: 

6.1 shall be restricted to the payment of money only and shall be limited to the maximum 

of the Guaranteed Sum; and 

6.2 shall not be discharged and compliance with any demand for payment received by 

the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may 

exist between the Employer and the Contractor. 

 

7. This Guarantee: 

7.1 shall expire on the Expiry Date until which time it is irrevocable; 

7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither 

negotiable nor transferable; 

7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed 

Sum or expiry hereof; 

7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating 

and/or determining the amount due by the Guarantor to the Employer and, secondly, 

obtaining any court order; and 

7.5 shall be governed by and construed in accordance with the law of the Republic of 

South Africa and shall be subject to the jurisdiction of the Courts of the Republic of 

South Africa. 

 

8. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection 

with this Guarantee at the Guarantor’s Address. 

 

Signed at ____________________________  Date ____________________________ 

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are 

authorised to bind the Guarantor as above stated: 

 

Guarantor Signatory 1: ___________________ Guarantor Signatory 2: ___________________ 

 

Name: ____________________________  Name:  ____________________________ 

 

 

Capacity of Guarantor    Capacity of Guarantor     

Signatory 1: ____________________________ Signatory 2: ____________________________  
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Witness: ____________________________ Witness: ____________________________ 

(Printed Name of Witness)    (Printed name of witness)  

________________________________  __________________________________ 

 

 

 

Guarantor’s seal or stamp ________________________________  
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PART 2: PRICING DATA 

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint 
Building Contracts Committee Inc. (including amendments).   

 

Document 

reference 

Title No of 

pages 

C2.1 Pricing Instructions 2 

C2.2 Bill of Quantities   1 

C.2.3 Amendments, Qualifications and Alternatives By Tenderer 1 

 Total number of pages 4 
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C2.1  PRICING INSTRUCTIONS 

1. The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring 

Building Work (as amended) published and issued by the Association of South African Quantity 

Surveyors (Sixth Edition (Revised)), 1999. Where applicable the: 

a) civil engineering work has been drawn up in accordance with the provisions of the latest 

edition of SABS 1200 Standardized Specifications for Civil Engineering Works. 

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of 

Quantities for Electrical Work, published by the South African Association of Quantity 

Surveyors, (July 2005).   

2. The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the 

Joint Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and 

alterations to the JBCC Principal Building Agreement as well as the contract specific variables 

are as stated in the Contract Data. Only the headings and clause numbers for which allowance 

must be made in the Bills of Quantities are recited. 

3. Preliminary and general requirements are based on the various parts of SANS 1921, Construction 

and management requirements for works contracts. The additions, deletions and alterations to 

the various parts of SANS 1921 as well as the contract specific variables are as stated in the 

Specification Data in the Scope of Work. Only the headings and clause numbers for which 

allowance must be made in the Bills of Quantities are recited. 

4. It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 

days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for 

information on standards). 

5. The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are 

kept by the Principal Agent or Engineer and can be viewed at any time during office hours up until 

the completion of the works. 

6. Reference to any particular trademark, name, patent, design, type, specific origin or producer is 

purely to establish a standard for requirements.  Products or articles of an equivalent standard 

may be substituted.  

7. Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not 

applicable”) 

8. The Contract Data and the standard form of contract referenced therein must be studied for the 

full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills 

of Quantities.  

9. The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, 

based on the Bills of Quantities, is at the Contractor’s risk. 

10. The amount of the Preliminaries to be included in each monthly payment certificate shall be 

assessed as an amount prorated to the value of the work duly executed in the same ratio as the 

preliminaries bears to the total of prices excluding any contingency sum, the amount for the 

http://www.stanza.org.za/
http://www.iso.org/
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Preliminaries and any amount in respect of contract price adjustment provided for in the contract.  

11. Where the initial contract period is extended, the monthly charge shall be calculated on the basis 

as set out in 10 but taking into account the revised period for completing the works.  

12. The amount or items of the Preliminaries shall be adjusted to take account of the theoretical 

financial effect which changes in time or value (or both) have on this section. Such adjustments 

shall be based on adjustments in the following categories as recorded in the Bills of Quantities: 

a) an amount which is not to be varied, namely Fixed (F) 

b) an amount which is to be varied in proportion to the contract value, namely Value Related   
(V); and  

c) an amount which is to be varied in proportion to the contract period as compared to the 
initial construction period excluding revisions to the construction period for which no 
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related 
(T). 

13. Where no provision is made in the Bills of Quantities to indicate which of the three categories will 
apply or where no selection is made, the adjustments shall be based on the following breakdown: 

a) 10 percent is Fixed; 

b) 15 percent is Value Related 

c) 75 percent is Time Related. 

14. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of 

resources in the execution of the works. The contract value used for the adjustment of the 

Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any 

amount in respect of contract price adjustment provided for in the contract. Adjustments in respect 

of any staged or sectional completion shall be prorated to the value of each section. 

15. The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the 

Bills of Quantities are net (exclusive of VAT) with VAT calculated and added to the total value 

thereof in the Final Summary.  

16. The prices and/or rates to be inserted in the Bill of Quantities shall be the full inclusive prices to 

the Employer for the work described under the several items. All prices to include, unless 

otherwise stated, for all materials, fabrication, conveyance and delivery, unloading, storing, 

unpacking, hoisting, labour, setting, fitting and fixing in position, cutting and waste (except where 

to be measured in accordance with the Standard System of Measurement) patterns, models and 

templates, plant, temporary works, returning of packings, duties and taxes, imposts, 

establishment charges, overheads, profit and all other obligations arising out of the Contract. 

17. Items left unpriced will be deemed to be covered in prices against other items throughout these 

Bills of Quantities and no claim for any extras arising out of the Tenderer's omission to price any 

item will be entertained. 

18. The Tenderer must take note that sections of this Bill is Provisional Quantities and that the total 

number of units will be re-measured. 

19. The Tenderer must note that this is a fixed rate contract and that the Tenderer is not entitled to 

adjust the rates/prices for escalation. 
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C2.2  BILL OF QUANTITIES 

 

Use this page as a cover page to the Contractor’s Bill of Quantities.   
 

1) Tenderers are to ensure that adequate provision for the health and safety measures have 
been and provided detailed breakdown in the Bill of Quantities, as required by the 
Department of Labour. 

 
2) The Bill of Quantities as provided in Excel must be populated in full, converted to PDF and 

signed and will be the document used for evaluation purposes. 
 

3) Tenderers are also required to provide the same Bill of Quantities but kept in Excel format. 
This will be used to support verification of pricing errors. 

 

 

I, ______________________________________ of ______________________________________, 

 (Authorised Signatory)     (Company Name) 

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant that 
the documents submitted are true and accurate.  
 

 ____________________________  ______________________________ 

  (Signature)      (Date) 
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C2.3  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES BY TENDERER 

 

 

Subject to condition stated in Tender Data: 

Use this page as a cover page to the Amendments, Qualifications and Alternatives by Tenderer 
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PART 3: SCOPE OF WORK 

 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C3.1 Project Specifications 12 

C3.2 Particular Specifications * 1 

C3.3 Drawings  4 

   

* Refer to Addendum A & B for additional pages  

   

 Total number of pages 18 
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C3.1  PROJECT SPECIFICATIONS 

 

1. DESCRIPTION OF THE WORKS 

1.1. Employer’s objectives  

The Employer’s objectives are to deliver public infrastructure using labour-intensive methods where 
possible as required and to provide training or skills development to these locally employed workers. A 
project of value more than 30 million rands should utilise 30% towards labour, sub-contractors and 
SMMEs. 

1.2. Overview of the works  

The DBSA acts as Implementing Agent for the National Department of Public Works (NDPW) and supports 
its objective to provide sustainable public infrastructure that meets the demands, improve accessibility and 
improve the quality of life.  

1.3. Extent of the works 

The Works to be carried out by the Contractor under this Contract comprise mainly the following: 

 

Work                    

Package 

Project Description Scope 

1 New Siloam district 

hospital Phase 2 

The scope of work forming part of this project includes the following:  

 

The works will consist of the reconfiguration and renovations, including 

electrical, mechanical and works on a number of existing buildings and a 

complete new Hospital Complex. 

1.3.1. EXTENT OF THE WORKS 

1.3.1.1. Reconfiguration and renovations. 

1.3.1.1.1. Temporary Female Mental Health decanting facility  

• Minor renovations to a section of an existing building (± 110m²) 

1.3.1.1.2. Temporary Male Mental Health decanting facility 

•  Minor reservations and alterations of an existing building (± 170m²) and new   

•  addition of ±  60m². 

1.3.1.1.3. Existing mortuary block and temporary cold room 

• Temporary  steel structure canopy to accommodate temporary container tyre cold room. 

Renovations and upgrading of existing mortuary including cold room electrical, 

mechanical installation. 

1.3.1.1.4. Existing Mental Health Block 

• Major renovations and upgrading of existing buildings (±1290 m²) and  

• new addition of (± 60 m²) including electrical, Mechanical and IT and Security installation. 

1.3.1.2. New Hospital Complex 
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• The work consists of the construction of THE MAIN HOSPITAL COMPLEX as indicated 

on the site plan with mainly single storey blocks with only a small section which is a double 

storey.  (Total building area ± 19 600 m²) 

 

• The building consists mainly of brick wall structure on concrete strip footings, profiled 

sheet iron roof covering with coloured finish on one side on steel roof structure and 

concrete flat roof construction.  The buildings are finished internally mainly with plaster 

and paint, with some tiling and externally with facebrick work and plaster and paint panels, 

suspended and screwed up ceilings, vinyl sheet and porcelain tile flooring.  Aluminium 

windows and steel door frames with timber doors. 

1.3.1.3. External Works 

• Site works are mainly walkways, court yards, landscaping and paving adjacent to the 

buildings.  The civil services such as earthworks, water supply, sewerage, stormwater, 

roads, etc. and the demolition of two houses with outbuildings. 

 

• The aforesaid information serves only as a guide to Bidders, but if more detailed 

information is required, the drawings can be viewed at the Office of the Architects. 

1.3.2. SEQUENCE OF CONSTRUCTION 

• Temporary fencing, pedestrian walkway, upgrading of gravel road, new temporary gravel 

road and temporary guard house have to be constructed first as shown on the Contractors 

sequence plan.  All will be explained at the compulsory clarifying meeting. 

 

• The tenderer shall notice the following will apply to work on existing buildings: 

1.3.2.1.1. Mortuary and Temporary Cold Room: 

• The temporary cold room shall be constructed and commissioned first before the work 

can commence on the mortuary building. 

1.3.2.1.2.  Mental Health Ward, Male Decanting facility and Female Decanting Facility: 

• It is a requirement that work on both the temporary male and female decanting facilities 

shall be completed and commissioned, the patients moved out of the Mental Health 

Facility before renovations of the Main Metal Health building can start. 

1.3.3. RESTRICTIONS AND CONSTRAINTS 

• The work is executed on an existing hospital site, which shall remain fully functional 24 

hours per day and 7 days a week.  The operation of the hospital must not be compromised 

at all. 

• Noise must be kept to a minimum and within acceptable levels at all times.                                             

• All shut-offs and tie/cut-ins to existing services must be arranged in advance with the 

Facilities Manager and a methodology with appropriate mitigation of risks must be 

prepared by the contractor and submitted to the relevant Professional discipline in 

advance, for approval. 

• Dust emanating from the work site must be controlled. 
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• Noise control of the project is urgent and work shall be executed during normal working 

hours i.e. 07h00 until 17h00 daily including weekends.  Work required to be executed 

outside of these hours must be arranged with the Facilities Manager and the 

Chief Executive of the hospital, in advance. 

1.3.4. OPERATIONAL PROTOCOLS  

• Security is a priority and the site shall be kept safe at all times 

• The approved Health and Safety plan shall be adhered to at all times  

• All staff members of the contractor shall wear PPE at all times  

• All staff members of the contractor shall be specifically identifiable at all times and to this 

end shall wear a predetermined coloured overall to be able to enter and  work  on the site.  

• Regular meetings, the frequency of which is to be determined, shall be held with  

• The management of the hospital to ensure a cohesive spirit of co-operation at all times. 

1.3.5.  ACCESS   

• Prospective bidders are to fully familiarize themselves with the site and access to the site.  

1.4. Services 

Before any work commences, the Contractor shall contact all private owners or public authorities 

controlling services so that they may, either protect, move or relocate any service as required, or confirm 

that all such work has been completed. 

Payment will not be made for any inconvenience caused to the Contractor in regard to any services 

crossing the site or any authority working on or relocating any such services, nor will any delays caused 

by such work or relocation be accepted as a basis for claiming an extension of time for completing the 

works. 

All known existing services and those services which require relocation and protection, are shown on the 

services plans. The Contractor's attention is drawn to the fact that such services information is based on 

information supplied by others, and the accuracy and completeness of this information has not been 

confirmed.  The Contractor will therefore be required to proceed with extreme caution in order to avoid 

damage to existing services. Before commencing any work in the vicinity of services, the Contractor shall 

contact the relevant service authorities for assistance in locating the exact position of the services and 

where necessary the Contractor shall accurately locate the services by careful hand excavation. 

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and 

backfilled by others where in the opinion of the Engineer such work is necessary to ensure the stability of 

any other works over such trenches.  This in no way relieves the Contractor of his responsibilities in terms 

of the works. 

1.5. Accommodation of Traffic 

The Contractor is to liaise with the authorities and facilities with regards to any temporary road closures 

as required during this contract.  

Accommodation of traffic during construction shall be undertaken to the requirements and details provided 

by the Engineer. 
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1.6. Coordination with Other contractors 

Other contractors, who are engaged in the construction of similar works, could be working within the sites 

of the Contractor. The Contractor will be required to provide all necessary assistance to them, and to liaise 

with them in respect of their programme in order to avoid any delays to either contract.  See clause 5.6.6 

of the Contract Data. 

1.7. Setting Out of Works 

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the 

responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from damage 

at the start of the contract. It is the Contractor’s responsibility to set out the Works and any discrepancies 

in the design or setting out shall be identified and brought to the attention of the Engineer promptly so they 

can be corrected before any abortive expenditure is incurred. 

1.8. Location of the works 

The Works to be constructed are in the areas below. 

Location 
 
THE SITE IS AT :  
Portion 1 of the farm Siloam No. 199 – MT 
Siloam Village 
Makhado 
22O54’03.01”S 
30O11’37.03”E 

 
SITE INFORMATION 
 
ADJACENT BUILDINGS AND SERVICES 

Prospective bidders must acquaint themselves with the positions and areas of buildings being renovated 

or newly constructed on site and must take cognisance of the functional buildings and services adjacent 

to these areas. 

Bidders attention is drawn to the following specific requirements: 

• Dust control 

• Noise control – works executed after 5pm – 8am weekdays, works over weekends and public 
holidays shall be agreed with the Principal Agent prior commencement. 

• All construction workers shall be contained to the designated portion of the existing site as 
defined by the Principal Agent 

 

1.9. Buildings Occupied  

Yes - and must remain in operation.   

 

The project detail is described comprehensively under the scope of work and consist of a 

site which incorporates a fully functioning facilities; as such the onus rests on the 

contractor to carry out his work in a way that does not disrupt the normal operations.  The 

Contractor must also ensure that none of his employees have a criminal record unless if 
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the DBSA allows him to do so after due notice (10 working days minimum). Persons with 

criminal records, in particular crimes against minors in any form (sexual abuse etc) may 

not enter the site or work for the Contractor unless the DBSA has been notified in advance 

and given a chance to respond formally to the notification in (10) working days.  

 

Tenderers are encouraged to establish by personal viewing of the sites the on-site 

conditions and any restrictions imposed by the surrounding existing buildings, limited 

access, condition of the roads, etc. No claims will be entertained due to poor road 

conditions, access, etc. 

 

The contractor shall take all appropriate measures necessary for the general security and 

safety of the Site of the Works, including the provision of any temporary fencing, 

hoardings, dust screens, temporary signs, etc., he deems necessary or are required by 

law, the cost of which shall be provided for in the Preliminaries Bill and no claims shall be 

entertained in this regard.  Refer clause 12.1 of the Schedule of Variables, Section B, 

Preliminaries, forming part of C2.2: Bills of Quantities. 

 

1.10. Occupational Health And Safety  

The contractor needs to comply with the following legal requirements: 

• Occupational Health and Safety Act, 1993 – Construction Regulations, 2014; 

• Disaster Management Act: COVID-19 OHS measures in workplaces; 

• SHS-NDoH OHS Spec Siloam District Hospital                                                             C5.4.1 

• SHS-NDoH Legal Compliance Assessment                                                                   C5.4.2 

• SHS-NDoH Measuring Injury Experience                                                                       C5.4.3 

• SHS-NDoH Example of Risk Management Report                                                         C5.4.4 

• SHS-NDoH Guide to Risk Assessments                                                                         C5.4.5 

• SHS-NDoH List of Risk Assessments                                                                             C5.4.6 

• SHS-NDoH DBSA SHEQ Policy                                                                                      C5.4.7 

• SHS-NDoH Baseline Risk Assessment                                                                           C5.4.8 

2. DRAWINGS 

The drawings used for setting up the Bills of Quantities are as follows: 

Drawings referred to in Bill of Quantities: 

042-005; 042-010; 042-025; 042-026; 044-001; 045-410; 045-411; 045-501; 045-504 – 506; 045-600 

– 603; 045-616 – 617; 045-CUPF001 – CUPF008A; 045-CUPF011 – CUPF0013; 045-CUPF016; 

045-CUPF016A; 045-CUPF022; 045-CUPF026; 045-CUPF032 – CUPF033; 045-CUPF065; 045-

CUPF082; 045-CUPF089; 045-CUPW001; 045-CUPW003 – CUPW004; 045-CUPW017; 045-
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CUPW020 – CUPW020; 045-S01-S04; 045-S20; 045-T01-T04; 045-T05-T08; 045-T09-T12; 045-

T13-T16; 045-T17; 045-T27; 045-T57-T60; 045-T62; 100-R-Drug Cabinet; A-042-001 - 003; A-042-

005; A-043-001 – 004; A-045-001 – 004; A-045-006 – 007; A-045-008/A – 008/B; A-045-009 – 013; 

A-045-201 – 206; A-045-208 – 211; A-045-213 –217; A-060-001 – 004; A-070 -001 – 004; B-045-001 

– 007; B-045-201- 207; B-060-001 – 002; B-070-001 – 002; C-045-001 – 003; C- 045-201 – 205; C-

060 – 001 – 002; C-070-001 – 002; D-045-001 – 002; D-045-201 – 203, D-060 – 001, D-070-001 – 

002; E-045-001 – 002; E-045-201 – 203; E-060-001; E-070-001 – 002; F-045-001 – 002; F-045-201 

– 203; F-060-001; F-070-001; G-045-001;G-045-201; G-045-202; G-060-001; G-070-001;H-045-001; 

H-045-201 – 202; H-060-001 – 002; H-070-001 – 002; J-045-001 – 002; J-045 – 201; J-045-202; J-

060-101; J-070-101 – 102; K-070-001; K-070-101, M-060-101; M-070-101; M-070-102; N-042-002 – 

003; N-045-001 – 002; N-060-001;N-070-001; Q-010-004; Q-045-001 – 003; Q-045-201 – 204; Q-

060-001; Q-070-001; U-010-003; U-045-001; U-045-201; U-060-001; U-045-001; U-045-201; W-010-

002; W-045-001; W045-201, W-060-001;  

2023.20.GZA.04.D001; 2023.20.GZA.04.D004; 2023.20.04. D006 – D008.  

Fire Signage Schedule; 

Contract Drawings: 

00-018; A-010-001;A-020-001; A-020-003;A-030-001;B-010-001;B-020-001 ; B-030-001; C-010-001; 

C-020-001; C-030-001, D-010-001; D-020-001; D-030-001; E-010-001;E-020-001; E-030-001; F-

010-001;F-020-001; F-030-001; G-010-001; G-020-001; G-030-001; H-010-001; H-020-001 – 003; H-

030-001 – 002; J-010-101; J-020-001; J-030-001;K-010-101; K-020-101; K-030-101; L-010-101; L-

020-101; L-030-101; M-010-101;M-020-101; M-030-101; N-010-001; N-020-001; N-030-001; Q-010-

001; Q-020-001; Q-020-002; Q-030-001; U-010-001; U-020-001; U-030-001; V-010-101; V-020-101; 

V-030-101; W-010-001; W-020-001; W-030-001; K-010-001; Y-010-001; Y-020-001 – 002 

3. PROCUREMENT 

3.1. Preferential procurement procedures 

The works shall be executed in accordance with the conditions attached  

4. CONSTRUCTION 

4.1. Applicable SANS 2001 standards for construction works 

The following parts of SANS 2001 Construction works standards and associated specification data are 

applicable to the works: 

1) SANS 2001BE1 – Earthworks  

2) SANS 2001BS1 -  Site Clearance  

3) SANS 2001CC2 -  Concrete works  

4) SANS 2001CG1 -  Glazing works   

5) SANS 2001CM1 -  Masonry works  

6) SANS 2001CS1- Structural steel works  

7) SANS 2001CT2 – Structural timber works  

8) SANS 2001DP1 -  Earthworks for buried pipelines and prefabricated culverts  



 

 

VOLUME 3 OF 3  

JBCC 

THE CONTRACT 

Tender No. RFP 264/2021 

APPOINTMENT OF A CONTRACTOR TO 

CONSTRUCT, REFURBISH AND UPGRADE OF 

THE NEW SILOAM DISTRICT HOSPITAL 

PHASE 2 

 

Page 38 of 79 

 
 

9) SANS 2001DP2 – Medium pressure pipes  

10) SANS 2001DP3 – Cable ducts  

11) SANS 2001DP4 – Sewers  

12) SANS 2001DP5 – Storm water drainage  

13) SANS 2001DP6 – Belowground water installations  

14) SANS 2001EM1 – Cement plaster  

The abovementioned South African National Standards make several references to the Specification Data 

for data, provisions and variations that make these standards applicable to this contract. The Specification 

Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these 

standards. 

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it 

mainly applies. 

4.2. Applicable national and international standards 

• Standardized Specifications for Civil Engineering Construction SANS 1200 

• The National Building Regulations SABS0400 

• Construction and Management Requirements for Works Contracts SANS1921-1  

• Targeted Construction Procurement SANS1914-4 

4.3. Particular / Generic Specifications 

4.3.1. NDPW Labour Intensive Specification 

4.3.1.1. Labour intensive competencies of supervisory and management staff 

Contractors having a CIDB contractor grading designation of {CIDB Grade 7GB} and higher shall only 

engage supervisory and management staff in labour intensive works who have either completed, or for 

the period, are registered for training towards, the skills programme outlined in Table 1. 

Table 1: Skills programme for supervisory and management staff 

4.3.1.2.  Employment of unskilled and semi-skilled workers in labour-intensive works 

4.3.1.2.1. Requirements for the sourcing and engagement of labour. 

4.3.1.2.1.a  Unskilled and semi-skilled labour required for the execution of all labour intensive 

works shall be engaged strictly in accordance with prevailing legislation and SANS 

1914-4, Participation of Targeted enterprise and targeted labour. 

4.3.1.2.1.b  The rate of pay set for the NDPW is equal to 100% of normal daily payment  

4.3.1.2.1.c  Tasks established by the contractor must be such that: 

i) the average worker completes 5 tasks per week  in 40 hours or less; and 

ii) the weakest worker completes 5 tasks per week in 55 hours or less. 
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4.3.1.2.1.d The contractor must revise the time taken to complete a task whenever it is established that 

the time taken to complete a weekly task. 

4.3.1.2.1.e  The Contractor shall, through all available community structures, inform the local 

community of the labour intensive works and the employment opportunities presented 

thereby. Preference must be given to people with previous practical experience in 

construction and / or who come from households: 

i) where the head of the household has less than a primary school education; 

ii) that have less than one full time person earning an income; 

iii) where subsistence agriculture is the source of income.  

iv) those who are not in receipt of any social security pension income 

4.3.1.2.1.f  The Contractor shall endeavour to ensure that the expenditure on the employment of 

temporary workers (local) is in the following proportions: 

i) 10 % women; 

ii) 50% youth who are between the ages of 18 and 25; and 

iii) 2% on persons with disabilities. 

4.3.1.2  Specific provisions pertaining to SANS 1914-4  

Definitions 

Targeted enterprise:   

An enterprise should have an office located within the North West region. 

Targeted labour:   

Unemployed persons who are employed as local labour on the project.  

4.4. Certification by recognized bodies 

Not Applicable 

4.5. Plant and materials provided by the employer 

Not Applicable 

4.6. Services and facilities provided by the employer 

Not Applicable 

4.7. Plant and equipment  

The plant and equipment used on the site shall not be inferior to that described in the Schedule of 

Plant and Equipment. 

5. Management 

5.1. SANS 1921 standards 

The SANS 1921 Construction works standards and associated specification data are applicable to the 
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works: 

The abovementioned South African National Standards make several references to the Specification Data 

for data, provisions and variations that make these standards applicable to this contract. The Specification 

Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these 

standards. 

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it 

mainly applies. 

The associated Specification Data is as follows: 

SANS 1921-1, Construction and management requirements for works contracts – Part 1: General 

engineering and construction works 

Clause Specification data 

Essential data 

4.1.7 There are no requirements for drawings, information and calculations for which the contractor is 

responsible 

4.2.1 The responsibility strategy assigned to the contractor for the works is A. 

4.2.2 The structural engineer TBC 

4.3.1 The planning, programme and method statements are to comply with the following: 

1) Program to be submitted in Microsoft Project format 

2) Gantt chart to indicate critical path and progress 

3) Gantt chart to be updated before monthly site meeting 

4.3.3 The notice period for inspection is 2 Days 

4.9.3 The trees and shrubs which are not to be disturbed are to be identified on site. Where possible, 

the disturbance of trees should be avoided.  

4.14.3 The office accommodation, equipment, accommodation for site meetings and other facilities for 

use by the employer and his agents are: 

1) 6 x Site office which shall be used for site meetings and for the contractor’s use. Such 

an office shall comprise a minimum of 20m2 in area and 3 m high, be ventilated, have 

good lamination, must be reasonably sound proof, and have a hard floor construction. It 

shall be furnished with a desk on which drawings can be rolled open and on which there 

is sufficient writing space and sufficient temporary chairs or benches to accommodate 

all persons present at site meetings. (Minimum 15 seater) 

2) The following facilities will be supplied to the employers representatives: 
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- 15 Hardhats for employers representatives visiting the site 

- 15 Safety (High visibility) jackets for employer representatives visiting the site 

- 15 sets of safety Goggles 

- 15 sets of earplugs (when applicable) 

4.14.5 The Contractor is required to provide latrine and ablution facilities for the exclusive use of the 

professional team and client. If the Contractor and PSP team want to use the facilities of the 

premises, prior arrangements should be approved before using such facilities belonging to the 

end user client. 

4.14.6 The requirements for the provision and erection of separate sign boards for consultants and 

subcontractors are: 

1)    See Bill of Quantities. 

4.17.3 Services which are known to exist on the site are: 

1) Water network. 

2) Electricity reticulation, sub-surface and over head 

3) Sewer Network 

Additional clauses 

1 Site meetings and procedures 

The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the works 

at regular intervals and at other such times as may be necessary. The Contractor shall attend all site 

meetings and shall ensure that all persons under his jurisdiction are notified timeously of all site meetings 

should the Employer’s Representative require their attendance at such meetings.  

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people 

and equipment employed), a site instruction book, a complete set of contract working drawings and a copy 

of the procurement document and make these available at all reasonable times to all persons concerned 

with the contract. 

2  Water and electricity  

The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the 

proper execution of the works.  The responsibility strategies in terms of the tabulation below that will apply 

to the contract is: 

a)      water        : A  

b)      electricity  : A  

Service Option 
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A 

Contractor responsibility 

B 

Employer responsibility 

C 

 

Water The Contractor is to provide, 

and remove and make good 

upon completion, all the 

necessary temporary 

plumbing connections and 

purchase water from the 

local authority for the works 

at his own cost.  

The Contractor shall make, 

and upon completion 

remove, all the necessary 

connections to the 

Employer’s water supply at 

designated points and make 

use of water free of charge 

for construction purposes 

only.  

The Contractor shall make, 

and upon completion 

remove, all the necessary 

connections and water 

meters to the Employer’s 

water supply at designated 

points and be responsible 

for costs associated with all 

water consumed. 

Electricity The Contractor is to provide, 

and remove and make good 

upon completion, all the 

necessary temporary 

electrical connections and 

installations and purchase 

electricity form the local 

authority / ESKOM for the 

works at his own cost. 

The Contractor shall make, 

and upon completion 

remove, all the necessary 

electrical connections to the 

Employer’s electrical supply 

at designated points and 

make use of electricity free 

of charge for construction 

purposes only.  

The Contractor shall make, 

and upon completion 

remove, all the necessary 

connections and meters to 

the Employer’s electrical 

supply and be responsible 

for costs associated with all 

electricity consumed. 

The following temporary services is the responsibility and will be supplied by the contractor: 

• Security 

• Sewer services in the form of temporary toilets 

• Waste disposal facility 

SANS 1921-5, Construction and management requirements for works contracts – Part 5: 

Earthworks activities which are to be performed by hand. 

Clause Specification Data 

Essential Data: 

5.1 The depth of trenches which are to be excavated by hand is 1,5 metres. 

Additional clauses: 

1 Stone pitching and rubble concrete masonry 

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall 

be collected, loaded, off loaded and placed by hand.   

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the 
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haul distance is not greater than 150m. 

Grout shall be mixed and placed by hand.   

2 Manufactured Elements 

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, 

precast concrete planks and pipes, masonry units and edge beams shall not individually, have a 

mass of more than 320kg.  In addition the items shall be large enough so that four workers can 

conveniently and simultaneously acquire a proper hand hold on them. 

SANS 1921-6, Construction and management requirements for works contracts – Part 6: HIV/AIDS 

awareness. 

4.2.1(a) A qualified service provider is a service provider that is one that is accredited or provisionally 

accredited training service provider in the HIV/AIDS field.  

 A list of accredited service providers can be obtained from the Construction SETA (CETA) (tel 

011-265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health and 

Welfare SETA website: www.hwseta.org.za. 

4.2.1(a) The HIV/AIDS awareness programme is to be repeated at four month intervals throughout the 

duration of the contract. (Four times in total, including the initial one at the start of the contract.) 

Additional clauses 

 The duration of each workshop is not to be less than 2 ½  hours. 

5.2. Recording of weather 

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures in a 

book. Such book shall be handed to the employer’s representative for his signature no later than 1 days 

after rain that is considered to justify an extension of time occurs. 

5.3. Unauthorised persons 

The Contractor shall keep unauthorized persons from the works at all times. Under no circumstances may 

any person except guards be allowed to sleep on the building site. 

5.4. Management meetings 

A Schedule of meetings will be agreed with the contractor. 

5.5. Daily records 

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to labour 

statistics. 

5.6. Payment certificates 

Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement Edition 

4.1 March 2005. Payments will not be processed unless all the required job creation statistics and all 

http://www.hwseta.org.za/
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supporting information are attached to the claim for payment and a tax invoice issued.  

 

5.7. Job statistics/targeted labour 

The contractor must provide monthly statistics to the DBSA indicating the number of new jobs created 

through this contract. This statistic must be provided with each monthly payment certificate using the 

electronic prescribed format, which will be provided by the Project Manager of this project to the successful 

bidder. 

5.7.1. Training of targeted labour (non-accredited training) 

a) The Contractor shall provide all the necessary on-the-job training to targeted labour to enable such 

labour to master the basic work techniques required to undertake the work in accordance with the 

requirements of the contract in a manner that does not compromise worker health and safety. 

b) The contractor shall be responsible for scheduling the training of workers and shall take all reasonable 

steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if 

he/she is employed for 3 months or less and a minimum of ten (10) days if he/she is employed for 4 

months or more. 

c) The Contractor shall do nothing to dissuade targeted labour from participating in training programmes. 

d) Proof of compliance with all the requirements must be provided by the Contractor to the Employer 

prior to submission of the final payment certificate. 

5.7.2. Employment of local labour 

a) It is the intention that this Contract should make maximum use of the local labour force that is presently 

under-employed.  To this end the Contractor shall limit the utilisation on the Contract of non-local 

employees to that of key personnel only and to employ and train local labour to the extent necessary for 

the execution and completion of this Contract. 

b) The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the Bidder.  

The data stated on the above-mentioned form will be strictly monitored during the Contract period and 

any deviations there from shall be subject to the prior approval of the Principal Agent, which approval 

shall not be unreasonably withheld. 

c) The employment of casual labour will be done in co-operation with community leaders and local 

structures.  The bidder shall ensure that all remuneration paid to employees is in line with the relevant 

sectorial determination in terms of the Basic Conditions of Employment Act, No 75 of 1997, as 

determined by the Department of Labour. 
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6. DECANTING PLAN 

Where temporary decanting structures are required in terms of the Site Development Plan (Refer 

Section C5), such structures shall be constructed in accordance with drawings provided by the 

professional team at the start of the project and before work commences on buildings in use. The 

Contractor shall programme the works as such and submit the programme to the Professional Team 

for approval of the sequencing of the works. 
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C3.2  PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply 

to this contract and are bound in hereafter. 

 

PARTICULAR SPECIFICATION          ANNEXURE NO.  

 

SHS-NDoH OHS Spec Siloam District Hospital                                                             C5.4.1 

SHS-NDoH Legal Compliance Assessment                                                                   C5.4.2 

SHS-NDoH Measuring Injury Experience                                                                       C5.4.3 

SHS-NDoH Example of Risk Management Report                                                         C5.4.4 

SHS-NDoH Guide to Risk Assessments                                                                         C5.4.5 

SHS-NDoH List of Risk Assessments                                                                             C5.4.6 

SHS-NDoH DBSA SHEQ Policy                                                                                      C5.4.7 

SHS-NDoH Baseline Risk Assessment                                                                           C5.4.8 
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C3.3  LIST OF DRAWINGS 
 

A full list of drawings is provided. 
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PART 4: SITE INFORMATION 
 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C4.1 Site Location - Map 1 

  

 

1 

   

   

   

 Total number of pages 2 
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C4. SITE INFORMATION 

 

C4.1 Locality Map:  

 

Refer to Site Location indicated above in Clause 1.8. 
 

C5. APPENDICES 

 

The following reference drawings are provided for tender purposes: 

 

C5.1     Project Specific Layout Drawings 

C5.2    Detail Drawings 

 

C6. PRICE SUMMARY 

 

Refer to attached Excel Pricing Schedule included in OneDrive link. 


