Tender No. RFP286/2022: Updating of the Water
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Development Plan (WSDP) of City of Matlosana
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INFRASTRUCTURE PLANNING SUPPORT TO
CITY OF MATLOSANA LOCAL MUNICIPALITY, MIDVAAL LOCAL MUNICIPALITY,
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PROVISION OF PROFESSIONAL SERVICES TO UPDATE THE WATER
SERVICES MASTER PLAN (WSMP) AND WATER SERVICES DEVELOPMENT
PLAN (WSDP) OF CITY OF MATLOSANA LOCAL MUNICIPALITY, MIDVAAL
LOCAL MUNICIPALITY, MSUNDUZI LOCAL MUNICIPALITY AND TSWELOPELE
LOCAL MUNICIPALITY

Tender Number: RFP286/2022

REQUEST FOR PROPOSAL DOCUMENT
[Based on the CIDB Professional Services Contract, Edition 3, (July 2009)]

14 September 2022

Issued by:

Development Bank of Southern Africa Limited

1258 Lever Road, Headway Hill
Midrand, Johannesburg
Gauteng Province

Contact Persons:

All Inquiries to be directed to:
Name: Lihle Ndlangamandla

Email(s): scmgueries@dbsa.org and LihleSCM@dbsa.org
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
D SA The Tender Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele Local
Municipality

GENERAL TENDER INFORMATION

TENDER ISSUED . 14 September 2022

DATE & TIME CLARIFICATION MEETING . 23 September 2022 at 10h00

VENUE FOR CLARIFICATION MEETING : Microsoft Teams (Virtual Platform)

CLARIFICATION MEETING LINK : Click here to join the meeting

CLOSING DATE : 07 October 2022

CLOSING TIME : 23h55 Telkom Time

CLOSING VENUE . Designated Electronic Box provided by DBSA
SCM

TENDER SUBMISSION . The Tender Document (which includes the Form

of Offer and Acceptance) completed in all
respects, plus any additional supporting
documentation required, must be submitted in an
electronic folder with the name and address of the
tenderer, the Tender No. and Title and the
Electronic Box details provided by DBSA SCM.
The electronic folder containing the proposals
(Tender submissions) must be deposited into the
designated electronic box before the tender
closing time. The onus remains with the tenderer
to ensure that the tender submission is placed in
the correct electronic tender box provided. Please
ensure that an email confirmation is sent to DBSA
SCM e-mail address: LihleSCM@dbsa.org
confirming that the submission has been made
electronically.
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
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TENDER SUMMARY PAGE

NAME OF TENDERER:

DETAILS OF CONTACT PERSON

NAME:

TELEPHONE NUMBER:

FAX NUMBER:

E-MAIL ADDRESS:

ADDRESS OF TENDERER:

VAT REGISTRATION NO.:

PREFERENCE POINTS CLAIMED:

CONTRACT PERIOD OFFERED*

(Maximum X months)

DATE OF TENDER:

TENDERER 'S SIGNATURE:

(Person authorised to sign the TENDER)




Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services

The Tender Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,

Msunduzi Local Municipality and Tswelopele Local
Municipality

Contents

Number

Heading

The Tender

Part T1: Tendering procedures

T1.1

Tender Notice and Invitation to Tender

T1.2

Tender Data

Part T2: Returnable documents

T2.1

List of Returnable Documents

T2.2

Returnable Schedules

The Contract

Part C1: Agreements and Contract Data

Cl.1 Form of Offer and Acceptance
Cl.2 Contract Data
Cl13 Occupational Health and Safety Agreement

Part C2: Pricing data

c2.1 Pricing Assumptions
C2.2 Pricing Data

Part C3: Scope of Work

C3.1 Scope of Work

Part C4: Site information

C4.1

Site Information




Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
D SA The Tender Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele Local
Municipality

Part T1: Tendering procedures

T1.1 Tender Notice and Invitation to TeNder.......ccoeuveeeeei i 4

TL.2 TENACE DAtA ceeeeeeeeee e e e 6




Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
D SA The Tender Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele Local
Municipality

T1.1 Tender Notice and Invitation to Tender

The Development Bank of Southern Africa Limited invites tenders from experienced firms to execute
work as a Professional Services Provider (PSP) regarding the updating of the Water Services Master
Plan (WSMP) and Water Services Development Plan (WSDP) of City of Matlosana Local
Municipality, Midvaal Local Municipality, Msunduzi Local Municipality and Tswelopele Local
Municipality respectively.

The Tender Document can be uploaded from the DBSA Tender Website as from 14 September 2022.
The DBSA will post any addendums and responses to any queries related to this tender via the DBSA
Tender Website. Only written correspondence will be accepted for enquiries.

Queries may be addressed to Mr. Lihle Ndlangamandla and on email(s): scmgueries@dbsa.org and
LihleSCM@dbsa.org

The cut-off date for tender enquiries is three (3) working days before tender closing date.

A non-compulsory tender briefing session will take place at the Employers premises (on a virtual
platform) as detailed below:

= Location: Microsoft Teams

= Date: 23 September 2022

= Starting Time: 10h00

= Link: Click here to join the meeting

The closing time for receipt of tenders is 23H55 (Telkom time) on 07 October 2022 at the electronic
Tender Box provided by DBSA SCM Unit.

Tenders may only be submitted on the tender documentation that has been issued. Telegraphic,
telephonic, telex, facsimile and late tenders will not be accepted. Tenderers should ensure that Tender
submissions are submitted electronically and timeously and to the correct electronic Tender Box
(reflected on page (i) of this document). If the bid is late, or not submitted in the tender box it will not be
considered for evaluation.

Requirements for sealing, addressing, submitting, opening and assessment of submissions are stated
in the Tender Data. Please continue to visit our website for any changes, alterations and updates for
this tender.

Tenderers need to submit the following in terms of the electronic tender submission:

e Complete Tender document
e All Returnables and additional documents
o Bill of Quantities/ Rates/ Price Schedule

pg. 5
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services

The Tender Development Plan (WSDP) of City of Matlosana
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Msunduzi Local Municipality and Tswelopele Local
Municipality

1)

2)

3)

4)
5)

6)

7)

8)

NOTES:

The DBSA reserves the right to award the scope in full or part thereof, subject to budget availability, per
municipality.
The subsequent Appointment and Contracting of the successful Tenderer, will be the full & final offer
with no option whatsoever to increase the contract amount after award.
In the event of a partial award, the DBSA reserves the right for items excluded from the award, to be
retendered in a new tender process.
Bidders are not guaranteed to be invited again, subject to the DBSA Rotation Principles.
It is the intention of the DBSA to award the full scope of work to one (1) Professional Service Provider
(PSP) per municipality for the updating of the Water Services Master Plans (WSMPs) and Water
Services Development Plan (WSDP) of the respective municipalities. This is subject to the provisions of
items (7), (8) and (9) below.
The decision to award will be based on best commercial offer and value-for-money principle for the
DBSA.
Where it makes significant commercial sense to appoint a PSP to support more than one municipality
(i.e., where a PSP ranks first in more than one municipality, and where its tender submission for any
two municipalities in which the PSP has ranked first, has savings of 15% or more over other tender
offers for the two municipalities, a PSP will be appointed to support a maximum of two municipalities
and no more.
Where a bidder is ranked highest, the offer of award will be informed by the best Value for Money, Risk
Allocation and Risk Profile of the bidder.
Value for Money = Tender total cost.
Risk Allocation = Considering other awards made, including the logistical allocation of other projects.
In addition, in the case where the highest ranked bidder proposes the same resources for multiple
clusters/districts, the bidder will only be eligible for award of one cluster/district and subsequently
disqualified for further evaluation on other clusters.
Risk Profile = Considering the profiles of entities, such as Procure Check, PEP Checks, Directorship

and DBSA Project non-performance concerns etc.

9) The placement of tendered resources will be assessed to ensure that resources indicated by CV’s and

tendered to work on the program will indeed work on the program and will not be replaced by more

junior or less competent resources, if Main Contractor

pg. 6




Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services

The Tender Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,

Msunduzi Local Municipality and Tswelopele Local

Municipality

T1.2 Tender Data’

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice
136 Government Gazette No 38960 of 10 July 2015, Construction Industry Development Board (CIDB)
Standard for Uniformity in Construction Procurement. (See www.cidb.org.za), to which tenderers are
referred to for their information purposes in relation to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity
or inconsistency between it and the standard conditions of tender. Each item of data given below is
cross-referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

The following variations, amendments and additions to the Standard Conditions of Tender as
set out in the Tender Data below shall apply to this tender:

Clause
number

Tender Data

F1.1

The Employer is the Development Bank of Southern Africa Limited.

F1.1.4

The Employer aims to award full scope of works as follows:

a) Only one Professional Services Provider (PSP) will be appointed to undertake the project per
municipality, subject to item (b) below.

b) However, where it makes significant commercial sense to appoint a PSP to support more than one
municipality (in the instance where a PSP ranks first in more than one municipality, and whose tender
submissions for any two municipalities where the PSP has ranked first, shows savings of 15% or more
over other tender offers for the two municipalities), a PSP will be appointed to a maximum of two
municipalities and no more.

F.1.2

The Tender Documents issued by the Employer consists of the following documents:
THE TENDER
Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
Cl1.2 - Contract data
C1.3 - Occupational Health and Safety Agreement
Part C2: Pricing data
C2.1 - Pricing Assumptions
C2.2 - Pricing Data
Part C3: Scope of work
C3 - Scope of work
Part C4 : Site information
C4.1 Site information

CIDB Professional Services Contract, Edition 3, (July 2009)

F.1.4

The Employer’s Agent, for the purposes of any communication between the employer and tenderer, is:
Development Bank of Southern Africa
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services

Development Plan (WSDP) of City of Matlosana

The Tender L : S
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele Local
Municipality

Clause Tender Data

number
Name: Mr. Lihle Ndlangamandla
Address: 1258 Lever Road, Headway Hill, Midrand, Gauteng
Tel: (011) 313 3409
Fax: (011) 206 3409
E-mail: scmqueries@dbsa.org and LihleSCM@dbsa.org
Attention is drawn to the fact that verbal information given by the employer’s agent prior to the close of tenders
will not be regarded as binding on the Employer. Only information issued formally by the employer in writing
to tenderers will be regarded as amending the tender documents.

F1.5 The employer reserves the right to reject award to the highest scoring tenderer (as calculated according to
Clause F.3.11.3 should the offer pose a commercial {and/or} delivery risk to the successful completion of the
project and to the Employer.

F.1.6.2 A competitive negotiation procedure will not be followed.

F.1.6.3 A two-stage system will not be followed.

F.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders, and

to have their tender submissions evaluated:

(1). The tenderer has in its employ registered professionals and experts as listed below. that are in
compliance with the requirements stated below, or has obtained a firm undertaking from professional service
providers who have in their employ such professionally registered persons as listed below, that are in
compliance with the requirements stated below, and that are capable of providing such services listed in the
table below:

ID | Key Resource/ No. | Minimum Qualifications, Category of Professional Key
Expert Registration and Experience Service(s)
Discipline
1 | Project Manager and | x1 Registration as a Professional Engineer or as a Professional Project
Team Leader: Civil Engineering Technologist in terms of the Engineering Leadership,
Engineering Professions Act, 2000. Must have at least 7 years’ post- Management
registration experience in development or updating of Water | and
Services Master Plans and Water Services Development Coordination

Plans in the municipal sphere in South Africa.
2 | Civil Engineer: Water | x1 Registration as a Professional Engineer or as a Professional Civil

Services Planning, Engineering Technologist in terms of the Engineering Engineering
Management and Professions Act, 2000. Must have at least 5 years’ post- Services
Operations registration experience in the development or updating of

Water Services Development Plans (WSDP) and Water
Services Master Plans (WSMP), in South Africa.

3 | Civil Engineer: Water | x1 Registration as a Professional Engineer or as a Professional Engineering
Services Engineering Engineering Technologist in terms of the Engineering Asset

Asset Management Professions Act, 2000. Must be registered as an individual Management
member by the South African Asset Management Association | Services
(SAAMA) and must have achieved a pass mark in the
Certified Asset Management Assessor (CAMA) examination
set by SAAMA or by the World Partners in Asset
Management WPIAM. Must have at least 3 years’ experience
(post-registration by SAAMA) in infrastructure asset
management planning and implementation in South Africa.

4 | Development Planner | x1 Registration as a Professional Planner in terms of the Development
(Municipal Spatial Planning Professions Act, 2003, with at least 5 years’ post- Planning
Planning) registration experience in development of municipal spatial Services
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services

Development Plan (WSDP) of City of Matlosana
The Tender L : S
D SA Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele Local
Municipality
Clause Tender Data
number
development frameworks (MSDF) and in development
planning in the municipal and/or public sector in South Africa.
5 | Financial Analyst/ x1 Professional registration as a Chartered Accountant CA (SA), | Infrastructure
Infrastructure or as a Chartered Financial Analyst (CFA). Must be a Investment
Investment Analyst member of the Chartered Institute of Public Finance and Analysis
Accountancy (CIPFA) or similar public-sector professional
body. Must have at least 5 years post-registration
experience within any of the following areas:
Project Finance, Investment Analysis, Investment Planning,
Financial Planning, Financial Analysis, Municipal Financial
Management.
6 | Geo-Information x1 Bachelors’ Degree in information Science or in Land Geo-
Science (GISc) Surveying. Must be registered as a Professional Geo- Information
Expert Information Science Practitioner PrGISc by the South African | Services
Council of Professional and Technical Surveyors
established in terms of the Professional Land and Technical
Surveyors (PLATO) Act No. 40 of 1984, (or registered by the
South African Geomatics Council in terms of the Geomatics
Profession Act - Act 19 of 2013), and preferably be a member
of the Geo-Information Society of South Africa (GISSA). Must
have at least 5 years post-registration experience in the
planning and establishment of GIS systems for public or
private sector entities in South Africa.
7 | Environmental x1 Registration as an Environmental Assessment Practitioner Environmental
Management (EAP) by the Environmental Assessment Practitioners Management
Practitioner Association of South Africa (EAPSA) in terms of Section 24H | Services
(Registration Authority Regulations, 2016) of the National
Environmental Management Act (Act No. 107 of 1998) Must
have at least 5 years post-registration experience in the
provision of environmental management services (e.g.
environmental assessments, climate change mitigation,
compliance and management aspects of integrated waste
and materials management field) in South Africa.
(2) The tenderer’s primary business is to provide professional services in the built environment and the
tenderer has experience in the provision of consulting engineering, infrastructure planning and related
services.
(3). The tenderer confirms that it has put in place specifically for the purpose of this tender, professional
indemnity insurance cover (which cover is effective from not later than the closing date of this tender) issued
by a reputable insurer of an amount of not less than R5 million in respect of a claim without limit to the
number of claims. In the case of a Joint Venture, Consortium or Association, the lead party must have met
this minimum requirement.
(4). The tenderer (including all parties in a Joint Venture, Consortium, or Association) submits with his
tender an original tax clearance certificate (active Tax Compliance Status (TCS) PIN) issued by the South
African Revenue Services (SARS) which must be valid for the duration of the tender validity period.
(5) The Tenderer, or a member of the tenderer’s team, is not on the lists of tender defaulters published by
National Treasury in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector. In addition, the tenderer, or any of his principals, is
not/are not under any restriction(s) to do business with the employer.
F.2.7 The arrangements for a non-compulsory (online / virtual) clarification meeting are as stated in the Tender

Notice and Invitation to Tender. Attendance register may, or may not, be compiled by the DBSA SCM Unit.
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Municipality
Clause Tender Data
number
Addenda will be issued via the DBSA website to all prospective Tenderers by the DBSA SCM Unit. Queries
should be submitted to DBSA SCM official in writing by the 30 September 2022.
F.2.10.3 | Rates and prices are fixed for the duration of the contract and not subject to adjustment except as provided
for in the conditions of contract identified in the contract data.
F.2.12 No alternative tender offers will be considered.
F.2.13.1 | Where the tendering entity is a joint venture, it is recommended that the standard CIDB Joint Venture
Agreement document be used.
F.2.13.3 | Electronic submission shall be submitted as TWO SEPARATE (ELECTRONIC) FOLDERS:
FOLDER 1 - Pre-Qualifying and functionality proposal documents, and
FOLDER 2 - Financial proposal only
F.2.13.4 | The tender shall be signed by a person duly authorized to do so. Tenders submitted by joint ventures of two
or more firms shall be accompanied by the document of formation of the joint venture, authenticated by a
notary public or other official deputed to witness sworn statements, in which is defined precisely the conditions
under which the joint venture will function, its period of duration, the persons authorized to represent and
obligate it, the participation of the several firms forming the joint venture, and any other information necessary
to permit a full appraisal of its functioning.
F.2.13.5 | Tender submissions are to be done electronically only:
1. Tenderers are advised to kindly issue Tender Submission Link requests and all other enquiries to
LihleSCM@dbsa.org — ONLY
2. No - Tender Submission Link requests will be accepted after 16h00 on the 04 October 2022. Any
requests after the stipulated date and time will be disregarded.
3. Tenderers will thereafter receive a OneDrive Link to upload their tender submission documents
electronically.
Tenderers who have received submission Links that have errors, will be provided with new Links for use.
F.2.13.10 | (Add after clause F.2.13.9)
By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that all information
provided in the tender submission is true and correct.
F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.
F.2.16 The tender offer validity period is 120 Days.
F.2.16.2 | One (1) Professional Service provider to be appointed per Municipality or to a maximum of two

municipalities and no more, as per the provisions of F.1.1.4 detailed above.

The tenderer is required to submit with his tender:

1)  An active Tax Compliance Status (TCS) PIN issued by the South African Revenue Services.

2) A copy of the entity’s professional indemnity insurance.

3) A declaration signed by all parties that the team used during the functionality assessment is still and
will remain in place until the end of the contract period (if applicable).

4)  The certified copy of the B-BBEE Certificate.
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number
F.3.4 The Tender offers received will not be opened immediately by the Employer after the closing time. However,
a record of the Tender offers received will be made by the Employer immediately after the closing time.
F.3.5 The two-envelope (two-folder) system will be followed for this Tender. Non-adherence to this will
disqualify the submission.
F.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Functionality, Price and Preference.
F.3.11.5 | The procedure for the evaluation of responsive tenders is Method 2 modified to comply with the Preferential

Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017.

Evaluation Criteria
The tenders will be evaluated in accordance with Method 2 of the CIDB Standard Tender Evaluation Methods
in three stages, namely:

Stage 1 . Responsiveness

Stage 2 : Quality (Functionality)

Stage 3 . Financial Offer and Preferential Evaluation
Stage 4 . Risk Analysis and Other Objective Criteria

Stage 1: Responsiveness

The Tenderer should be able to provide all the relevant information required in the Supplier Information Form
(SIF) which will include but not limited to;

e Standard conditions of tender as required.

e Returnable documents completed and signed.

e An active Tax Complaint PIN issued by the South African Revenue Services

¢ Confirmation of Attendance of compulsory briefing session

¢ Adherence to the two-envelope process (Pre-qualifier)

e Proof of Registration with a recognised professional body/institution of key experts

e Proof of Professional Indemnity Insurance to the value specified in the tender data.

e Submission of National Treasury Central Supplier Database (CSD) Summary Report.

e Submission of electronic copies of all the documents as listed in this Tender.

e Interms of the DBSA Transformation Imperative Targets, the DBSA will consider companies
thatare EME’s and QSE’s with a minimum B-BBEE status of Level 2 who will contribute to
meaningful B-BBEE initiatives as part of the tender process (Pre-qualifier)

e The successful Tenderer, if not itself an EME or QSE with a minimum B-BBEE status level 2,
as per Section 4(1)(a) and (b) of the PPR 2017, must subcontract a minimum of 30% of the
value of the contract to the following category referred to in Section 4(1)(c) of the PPR 2017:
(i). an EME or QSE which is at least 51% owned by black people (Pre-qualifier)

e NB: “Technical Proposal Folder” should not include any Price Offered/Financial Proposal, failure to
submit in separate Folders will lead to the disqualification of your bid/tender
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Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
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The Tender

DESA

Municipality
EL?;]JEE Tender Data
Stage 2: Quality {Functionality}
The following criteria will be used to evaluate and score functionality:
Maximum
Evaluation criteria Scoring (for whole or each sub-element where applicable) |number of
points
Excellent = 20 points
The important issues are approached in an innovative and
efficient way, indicating that the Tenderer has outstanding
1p q knowledge of state-of-the- art approaches. The approach
- PTOpose paper details ways to improve the project outcomes and the
'I\A/Iethodo:‘ogy and quality of the outputs
pproach. Good = 18 points
Details of the proposed The approach is specifically tailored to address the specific project
methodolo and objectives and methodology and is sufficiently flexible to accommodate
h gyth t th changes that may occur during execution. The quality plan and
approac . a e approach to managing risk etc. are specifically tailored to the critical
;F(Tlnderer. A mtendz 10| characteristics of the project.
ollow with regards to
the effective provision of | Acceptable = 14 points 20
the professional | The approach is generic and not necessarily tailored to address the
services required for the | specific project objectives. The approach does not meaningfully deal
development or | with the critical characteristics of the project. The quality plan, and
updating of the Water approach to managing risk etc. are too generic.
Services Master Plan Poor = 8 points
é\’NSI_\/IP) ;ndl Wate; The technical approach and / or methodology is poor / is
Plerwce\jVSD(laDve o;;mtehn unlikely to satisfy project objectives or requirements. The
Man_ .( it ) o €| Tenderer has misunderstood certain aspects of the scope of
unicipaiities. work and does not deal with the critical aspects of the project.
Non-responsive = 0 points
No response. Failed to address the methodology and approach.
; Excellent = 30 points
é’ Expr)gn?rt]ﬁe/Track Tenderer has demonstrated experience and track record in
ecg 0 ed completing six (6) or more Water Services Master Plans
Tenderer (Lea . (WSMP) or Water Services Development Plans (WSDP) in the
Tenderer and Entities | past 10 years in South Africa.
in JV, Consortium, Good = 27 points 30
Association, etc.): Tenderer has demonstrated experience and track record in
Tenderer's experience completing at least five (5) Water Services Master Plans
and track record in|(WSMP) or Water Services Development Plans (WSDP) in the
executing  work  of past 10 years in South Africa.
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Clause

Tender Data
number

similar nature to the |Acceptable =21 points

development or | Tenderer has demonstrated experience and track record in
updating of the Water completing at least four (4) Water Services Master Plans
Services Master Plan | (WSMP) or Water Services Development Plans (WSDP) in the
(WSMP) and/or Water past 10 years in South Africa.

Services Development | Poor =12 points _ _
Plan (WSDP) of the Tenderer has demonstrated experience and track record in
Municipalities. completing at least three (3) Water Services Master Plans
(WSMP) or Water Services Development Plans (WSDP) in the
past 10 years in South Africa.

Non-Responsive = 0 points

No response. Failed to provide any evidence of experience and
track record or completed less than three (3) Water Services
Master Plans (WSMP) or Water Services Development Plans
(WSDP) in the past 10 years in South Africa.

1. Project Manager and Team Leader: Civil Engineering
Excellent: From 15 years upwards post-registration experience = 10
points.

Good: From 10 years to less than 15 years = 9 points.

Acceptable: From 7 years to less than 10 years = 7 points. 10
Poor: From 3 years to less than 7 years = 4 points
3. Experience and|Non-responsive: Less than 3 years post-registration
Qualifications of the |€xperience = 0 points.
Tenderer’s Proposed
Key Resources / 2. Civil Engineer: Water Services Planning, Management and
Experts: Operations:
Excellent: From 15 years upwards post-registration experience = 5
Experience, knowledge |POINts.
and adequacy of the Good: From 10 years to less than 15 years = 4.5 points._ 5
proposed team Accelptable. From 5 years to less than 10 years = 3.5 points.
Poor: From 2 years to less than 5 years = 2 points
members for key S ) .
. o Non-responsive: Less than 2 years post-registration
services /disciplines experience = 0 points
relevant to the '
develgpment or 3. Civil Engineer: Water Services Engineering Asset
updating of the Water Management:
Services Master Plan Excellent: From 10 years upwards post-registration experience = 5
(WSMP) and/or Water |points.
Services Development |Good: From 5 years to less than 10 years = 4.5 points. 5
Plan (WSDP) of the Acceptable: From 3 years to less than 5 years = 3.5 points.
Municipalities. Poor: From 2 years to less than 3 years = 2 points
Non-responsive: Less than 2 years post-registration experience = 0
points.
4. Development Planner (Municipal Spatial Planning):
Excellent: From 15 years upwards post-registration experience = 2.5 o5

points.
Good: From 10 years to less than 15 years = 2.25 points
Acceptable: From 5 years to less than 10 years = 1.75 points
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Poor: From 2 years to less than 5 years = 1 points
Non-responsive: Less than 2 years post-registration
experience = 0 points.

5. Financial Analyst/ Infrastructure Investment Analyst:
Excellent: From 15 years upwards post-registration experience = 2.5
points.

Good: From 10 years to less than 15 years = 2.25 points
Acceptable: From 5 years to less than 10 years = 1.75 points

Poor: From 2 years to less than 5 years = 1 points
Non-responsive: Less than 2 vyears post-registration
experience = 0 points.

2.5

6. Geo-Information Science (GISc) Expert:

Excellent: From 15 years upwards post-registration experience = 2.5
points.

Good: From 10 years to less than 15 years = 2.25 points 25
Acceptable: From 5 years to less than 10 years = 1.75 points
Poor: From 2 years to less than 5 years = 1 points
Non-responsive: Less than 2 years post-registration experience = 0
points.

7. Environmental Management Practitioner:

Excellent: From 15 years upwards post-registration experience = 2.5
points.

Good: From 10 years to less than 15 years = 2.25 points
Acceptable: From 5 years to less than 10 years = 1.75 points

Poor: From 2 years to less than 5 years = 1 points
Non-responsive: Less than 2 years post-registration
experience = 0 points.

2.5

4. Lead Tenderer's
Quality Management
System:

The Lead Tenderer's
policies  relating to
Quality  Management
with  regard to the
effective provision of
professional  services
required for the
successful development
or updating of the Water
Services Master Plan
(WSMP) and/or Water
Services Development
Plan (WSDP) of the
Municipalities.

Excellent = 20 points

Lead Tenderer is SANS 9000 / ISO 9001 certified with proof of
certification provided. Lead Tenderer's quality management
policy is very comprehensive and is most likely to result in
quality work.

Good =18 points

Lead Tenderer is currently undergoing certification but has not yet
achieved the SANS 9000 / ISO 9001 certification. Proof of Tenderer
currently undergoing the certification process with an accredited
certification body is provided. Lead Tenderer's quality 20
management policy is comprehensive and is likely to result in quality
work.

Acceptable = 14 points

Lead Tenderer’s quality management policy is basic, workable, and is
likely to result in quality work. Lead Tenderer is currently undergoing
certification but has not yet achieved the SANS 9000 / ISO 9001
certification. Proof of Tenderer currently undergoing the certification
process with an accredited certification body is provided.
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Poor = 8 points

Lead Tenderer's quality management policy is elementary.
Lead Tenderer is not SANS 9000 / ISO 9001 certified and has
neither undergone, nor is currently undergoing any SANS 9000
/ 1SO 9001 certification processes with an accredited
certification body.

Non-responsive = 0 points

No response. Failed to provide the required information.

Maximum possible score (Points) 100

Minimum threshold score for Tenderer’s Financial Proposal to be considered 70

Please note: Tenderers must achieve a minimum overall score of 70 as well as the minimum score per criteria
in order to be considered further.

Stage {3}: Financial Offer and Preference Evaluation

With reference to the PPPFA 2017, the evaluation shall be based on the 80/20 Principle and the points for
evaluation criteria are as follows:

Evaluation Criteria Points
1. Price 80
2. Broad Based Black Economic Empowerment 20
3. Total 100

*The contract may be awarded to a tenderer that did not score the highest points, in accordance with 2(1)(f)
of the Preferential Procurement Policy Framework Act 2000 GG 20854 of 3 Feb 2000.

Stage {4}: Risk Analysis & Other Objective Criteria

a) Firstly, in addition to the financial offer and preference evaluation, the Tenderers having the highest
ranking / number of points, will additionally be reviewed against the following points listed as “Other
Objective Criteria” in terms of Preferential Procurement Policy Framework Act 2000 GG 20854 of 3 Feb
2000, in order to ascertain suitability for award.

)

ii)
i)
iv)
v)

Vi)

If having passed Responsiveness, the tenderer will again be checked | terms of having a Compliant
Tax Status at time of recommendation to confirm that the status has not changed, based on an active
and Tax Complaint Pin issued by the South African Revenue Services.

Fully compliant and registered with the National Treasury Central Supplier Database.

No misrepresentation in the tender information submitted.

Any non-performance on DBSA, or DBSA client projects.

the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector; and

The tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the tenderer’s ability to perform the contract in the best interests of the
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employer or potentially compromise the tender process, and additionally, persons in the employ of
the state are expressly permitted to submit tenders or participate in the contract.

vii) Prohibited from doing business with the public sector

viii) Listed on the Register of Tender Defaulters by the National Treasury

ix) Convicted by a court of law for fraud and corruption

X) Removed from a contract between them and any organ of state on account of failure to perform on
or comply with the contract.

xi) Financial health of the bidder may be assessed if deemed necessary, to ensure that the PSP will be
able to operate as per required deliverables.

i) The contents of project specific tender returnables will be assessed i.e. project specific resources,
professional indemnity insurance, professional registration, approach and methodology which are to
be included in the contract.

ii) The placement of tendered resources will be assessed to ensure that resources indicated by CV’s
and tendered to work on the program will indeed work on the program and will not be replaced by
more junior or less competent resources

F.3.13 | Tender offers will only be accepted for evaluation if:

a) the tenderer submits an active Tax Compliance Status (TCS) PIN issued by the South African Revenue
Services or submits an original written confirmation from SARS that the Tenderer has made
arrangements to meet outstanding tax obligations;

b) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in terms
of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing
business with the public sector; and

c) thetenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest
which may impact on the tenderer’s ability to perform the contract in the best interests of the employer
or potentially compromise the tender process and persons in the employ of the state are permitted to
submit tenders or participate in the contract

d) the tenderer includes in his submission all the returnable documents mentioned in T2, T.2.1 of this
procurement document

F.3.17 | The number of paper copies of the signed contract to be provided by the Employer is one.
F.4 Additional Conditions of Tender
Referto F.4.1, F.4.2, F.4.3 and F.4.4 below.
F4.1 Invalid tenders
Tenders shall be considered invalid and shall be endorsed and recorded as such in the tender opening record,
by the responsible official who opened the tender, in the following circumstances:

a) If the two-envelope (i.e., two separate electronic folders) process was not adhered to, if it was stated as
a requirement,

b) if the tender offer is not submitted on the Form of Offer and Acceptance bound into this tender document
(form C1.1, Part C1: Agreements and Contract Data),

c) if the tender is not completed in non-erasable ink,

d) if the Form of Offer and Acceptance has not been signed,

e) If the Form of Offer and Acceptance is signed, but the name of the tenderer is not stated or is
indecipherable.

F.4.2 Negotiations with preferred tenderers

The Employer may negotiate the final terms of a contract with tenderers identified through the competitive
tendering process as preferred tenderers provided that such negotiation:

a) Does not allow any preferred tenderer a second or unfair opportunity.

b) Is not to the detriment of any other tenderer; and
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¢) Does not lead to a higher price than the tender as submitted.
Minutes of any such negotiations shall be kept for record purposes.
F.4.3 Tender Offers are divided into FOUR Parts corresponding to the support to the respective
municipalities as follows:
i. RFP286/2022 [PART A]: Updating of the Water Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana Local Municipality.
ii. RFP286/2022 [PART B]: Updating of the Water Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of Midvaal Local Municipality.
iii. RFP286/2022 [PART C]: Updating of the Water Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of Msunduzi Local Municipality.
iv. RFP286/2022 [PART D]: Updating of the Water Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of Tswelopele Local Municipality.
Tenderers may wish to submit Offers for all, or for some, of the municipalities cited above.
F.4.4 It is the intention of the DBSA to award the full scope of work to one (1) Professional Service Provider (PSP)

per municipality, subject to budget availability, for the proposed support to the respective municipalities. This
is subject to the provisions of items (1), (2) and (3) below.

1)

2)

3)

Where it makes significant commercial sense to appoint a PSP to support more than one municipality
(i.e., where a PSP ranks first in more than one municipality, and where its tender submission for any two
municipalities in which the PSP has ranked first, has savings of 15% or more over other tender offers for
the two municipalities, a PSP will be appointed to support a maximum of two municipalities and no
more.

Where a bidder is ranked highest, the offer of award will be informed by the best Value for Money, Risk

Allocation and Risk Profile of the bidder.

a) Value for Money = Tender total cost.

b) Risk Allocation = Considering other awards made, including the logistical allocation of other
projects. In addition, in the case where the highest ranked bidder proposes the same resources for
multiple clusters/districts, the bidder will only be eligible for award of one cluster/district and
subsequently disqualified for further evaluation on other clusters.

c) Risk Profile = Considering the profiles of entities, such as Procure Check, PEP Checks, Directorship
and DBSA Project non-performance concerns etc.

The placement of tendered resources will be assessed to ensure that resources indicated by CV’s and
tendered to work on the program will indeed work on the program and will not be replaced by more
junior or less competent resources.

Where the next highest ranked bidder is being considered for an offer of award (one municipality per
Professional Service Provider), the DBSA reserves the right to negotiate with the next highest ranked
bidder in hierarchical order, to ensure the value for money principle is not compromised.

The DBSA reserves the right to disqualify a tenderer with unrealistic price offers.

In cases where negotiations are unsuccessful, the DBSA may revert back to a higher ranked bidder.

In the event of a partial award, the DBSA reserves the right for items excluded from the award, to be

retendered in a new tender process.
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8)

9)

The subsequent Appointment/ Contract if successful, will be the full & final offer with no option to

increase after award.

In the event of a partial award, the DBSA reserves the right for items excluded from the award, to be

retendered in a new tender process.

Part T2: Returnable Documents

T2.1 List of Returnable DOCUMENTES ..onienieei e 13

T2.2 Returnable Schedules
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T2.1 List of Returnable Documents

The tenderer must complete the following Returnable Documents in black ink:

1. Returnable Schedules required for tender evaluation purposes
In terms of this Request for Proposals (RFP286/2022), the following documentation must be

submitted for the tender response to be deemed valid for consideration:

Tenderer’s active Tax Compliance Status (TCS) PIN issued by the South African

Evaluation Schedule: Experience and Track Record of the Tenderer in Executing Work

Evaluation Schedule: Experience and Qualifications of the Tenderer's Proposed Key

T2 21 Rrianfinn an:- Na on of Attandanece
T2.2.2 Record of Addenda to Tender Documents
T2.2.3 Proposed Amendments and Qualifications by Tenderer
T2.2.4 Compulsory Enterprise Questionnaire
T2.2.5 Certificate of Authority for Joint Ventures
T2.2.6
Revenue Services (SARS).
T2.2.7 Tenderer’s Central Supplier Database Summary Report
T2.2.8 Bid Commitment and Declaration of Interest
T2.2.9: Declaration of Tenderer’s Past Supply Chain Management Practices
T2.2.10 Certificate of Independent Bid determination [SBD 9]
T2.2.11 Professional Indemnity Insurance
T2.2.12 Preferencing Schedule:
T2.2.13 Copy of Joint Venture Agreement
T2.2.14 Evaluation Schedule: Proposed Methodology and Approach
T2.2.15
of Similar Nature
T2.2.16
Resources / Experts
T2.2.17

Evaluation Schedule: Lead Tenderer’'s Quality Management System

2. Other documents required for tender evaluation purposes
a) A copy of the Joint Venture Agreement (if applicable), Consortium or Association Agreements
which is to be appended to Schedule T2.2.13 (to illustrate validity of previous commitment)

3. Cl.1 The offer portion of the Schedule C1.1 Offer and Acceptance

4. C1.2

5. C22

Contract Data (Part 2)

Price Schedule

pg. 19
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T2.2.1 BRIEFING SESSION — DECLARATION OF ATTENDANCE

SIGNATURE OF DBSA
REPRESENTATIVE

pg. 20
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‘ T2.2.2 RECORD OF ADDENDA TO TENDER DOCUMENTS
I/We confirm that the following communication received from the Employer before the submission of
this tender, amending the tender documents, have been taken into account in this tender submission
and are attached herewith
ID DATE TITLE OR DETAILS
1.
2.
3.
4.
5.
6.
7.
8.
9.
10.

All Addenda to be attached to this page. Attach additional pages of this table if more space is
required.

SIGNED ON BEHALF OF TENDERER: ...ttt eeeeeeee DAL,

pg. 21
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‘ T2.2.3 PROPOSED AMENDMENTS AND QUALIFICATIONS BY TENDERER

The Tenderer should record any proposed deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations
and qualifications in a covering letter attached to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clauses F.3.8.2 and F.3.14.2 of the Standard Conditions of Tender
regarding the Employer’s handling of material deviations and qualifications.

If no deviations or modifications are desired, the schedule hereunder is to be marked NIL and signed by
the Tenderer.

PAGE CLAUSE OR ITEM PROPOSAL

Please note that no Proposed Amendments,
Qualifications and Deviations are allowed in
this Tender and this schedule should NOT be
completed, but it must be signed by the
Tenderer.

Number of sheets, appended by the tenderer to this Schedule....................... (If nil, enter NIL).

SIGNED ON BEHALE OF TENDERER: . .iiiiiiiiiiiii e Date:

pg. 22
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T2.2.4 COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, consortium or association,
separate enterprise questionnaires in respect of each partner must be completed and submitted.

Section 1:  Name Of ENterPriSe: .. ..o i e e e e e e

Physical address Of enterpriSe: .. ... i e e e e e
(LOCAL OFFICE) o'ttt e e e e e e e e e e e e

Section 2: VAT registration number, if any: . ... . ...

Section 3:  CIDB registration number, if any: . ... ...

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5:  Particulars of companies and close corporations

Company registration NUMDET . . . ... e
Close corporation NUMbDer . .. ... e
Tax referenCe NUMDET . . .. ..o e

Date tenderer commenced provision of services in built-environment.............c.o

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the
last 12 months in the service of any of the following:

[J  amember of any municipal council [J an employee of any provincial department, national

[J  amember of any provincial legislature or provincial public entity or constitutional institution

[J  a member of the National Assembly or the within the meaning of the Public Finance
National Council of Provinces Management Act, 1999 (Act 1 of 1999)

[J  a member of the board of directors of any [] amember of an accounting authority of any national
municipal entity or provincial public entity

[J  an official of any municipality or municipal [] anemployee of Parliament or a provincial legislature
entity

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, board Status of service

partner, director, manager, | or organ of state and position held (tick appropriate column)

principal shareholder  or current Within last

stakeholder 12 months
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*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently
or has been within the last 12 months been in the service of any of the following:

[J  amember of any municipal council [J an employee of any provincial department, national
[J  amember of any provincial legislature or provincial public entity or constitutional institution
[J  a member of the National Assembly or within the meaning of the Public Finance
the National Council of Province Management Act, 1999 (Act 1 of 1999)
[J  a member of the board of directors of [ a member of an accounting authority of any
any municipal entity national or provincial public entity
[J an official of any municipality or [J an employee of Parliament or a provincial
municipal entity legislature
Name of spouse, child or | Name of institution, public office, board Status of service
parent or organ of state and position held (tick appropriate
column)
Current | Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my
/ our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or with the Employer and his Agents that could
cause or be interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Note: Please attach company registration /incorporation documents to this page

pg. 24
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NON-COLLUSION FORM

I, the undersigned

In my capacity as

(insert Sole Owner, Partner, Director, President, Secretary or other title)

Of
(insert name of the Company).

Acknowledges that on behalf of the above-mentioned Company, | submit to Development Bank of Southern Africa,
a tender and that all statements in such tender are of fact and are both true and correct.

That such tender was not made in the interest of or on behalf of any undisclosed Person , Partnership, Company,
Association, Organization or Corporation.

That such tender is genuine and not collusive or a sham.

That | have not directly or indirectly by agreement, communication or reference with anyone, attempted to induce
action prejudicial to the interest of Development Bank of Southern Africa, or any other bidder or anyone interested in
the proposed contract.

That prior to the opening and reading of bids,
a. |did not, directly or indirectly, induce or solicit anyone else to submit a false or sham tender

b. 1did not, directly or indirectly, collude, conspire, connive or agree with anyone else that the said bidder or
any one else would submit a false or sham tender, or that anyone should refrain from tendering or withdraw
his tender.

c. | did not, in any manner, directly or indirectly, seek by agreement, communication or conference with
anyone to raise or fix my tender price or anyone else, or to raise or fix any overhead, profit or cost element
of his tendered price of that of anyone else.

d. 1did not directly or indirectly, submit this tender price or any breakdown, thereof, or the contents thereof,
or divulge information or data relative thereof, to any Corporation, Partnership, Company, Association,
Organisation, Tender Depository, or to any member or agent thereof, or to any individual group of
individuals, except to the Parent Company holding a controlling interest (above 50%) in my business.

Dated at on this day of

Signed on behalf of the tenderer
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‘ T2.2.5 CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This returnable schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer (in support of our expression of interest) in joint venture,
consortium or association under a formal legal arrangement and hereby authorize Mr./Ms
.................................................. , authorised signatory of the company, joint venture, consortium, association,
close corporation Or PartNErSNID ......c.icieii e , acting in the
capacity of lead partner, to sign all documents in connection with the tender offer and any contract resulting from it
on our behalf.

NAME OF FIRM ADDRESS DULY AUTORISED
SIGNATORY

Note: A copy of the Joint Venture Agreement, Consortium Agreement, or Association Agreement (Refer
to F2.13.1 in Part T1.2) showing clearly the percentage contribution of each partner to the Joint
Venture shall be appended to this schedule.
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T2.2.6 TENDERER’S VALID TAX COMPLIANCE STATUS (TCS) PIN

IT IS A CONDITION OF THIS TENDER THAT THE TAXES OF THE TENDERER MUST BE IN ORDER,
OR THAT SATISFACTORY ARRANGEMENTS HAVE BEEN MADE WITH THE SOUTH AFRICAN
REVENUE SERVICES (SARS) TO MEET THE RESPONDENT’S TAX OBLIGATIONS.

BIDDERS TAX STATUS MUST REMAIN COMPLIANT IN RESPECT TO THE EVALUATION
PROCESS THROUGHOUT THE TENDER PROCESS, IN ORDER FOR A BIDDER TO BE
EVALUATED.

1. The active Tax Compliance Status (TCS) PIN issued by the South African Revenue Services must be
submitted together with this tender and appended to this page. Failure to submit the active Tax
Compliance PIN will result in the invalidation/ disqualification of the tender submission.

2. Valid Tax Compliance is a mandatory requirement for successful bidders post the tender process.

3. Where Joint Ventures/ Consortia/ Associations, etc. are involved, the Tax Compliance PIN of the main

Joint Venture Partner as well as that of all the Joint Venture Partners must be appended to this page.
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T2.2.7: TENDERER’S CENTRAL SUPPLIER DATABASE SUMMARY
REPORT

Tenderers are to append the summary report of the Government’s Central Supplier Database in respect
of the Tenderer, or of the main JV Partner to this page.

Tax Compliant Status and CSD Registration Requirements

All PROSPECTIVE BIDDERS MUST HAVE A TAX COMPLIANT STATUS EITHER ON THE CENTRAL
SUPPLIER DATABASE (CSD) OF THE NATIONAL TREASURY OF SARS E FILING PRIOR TO
APPOINTMENT/AWARD OF THE BID.

REGISTRATION ON THE CSD SITE OF THE NATIONAL TREASURY IS A COMPULSORY
REQUIREMENT FOR A BIDDER TO BE APPOINTED, TO CONDUCT BUSINESS WITH THE DBSA.
THE ONUS IS ON THE SUCCESSFUL BIDDER TO REGISTER ON THE CSD SITE AND PROVIDE
PROOF OF SUCH REGISTRATION PRIOR TO APPOINTMENT/AWARD OF THE BID.

CSD Registration Number:
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‘ T2.2.8 BID COMMITMENT AND DECLARATION OF INTEREST

PART A: BID COMMITMENT

1. I/We hereby bid to supply all or any of the supplies and/or to render all or any of the services described
in the attached tender documents to the Development Bank of Southern Africa (DBSA), on the terms
and conditions and in accordance with the specifications stipulated in the tender documents (and
which shall be taken as part of, and incorporated into, this tender) at the prices and on the terms
regarding time for delivery and/or execution inserted therein.

2. 1/We agree that -

a) the offer herein shall remain binding upon me/us and open for acceptance by the DBSA during
the validity period indicated and calculated from the closing time of the bid,;

b) this tender and its acceptance shall be subject to the terms and conditions contained in the tender
documents and Preference Points Claim Form — General Conditions and Definitions of the
Preferential Procurement Policy Framework Act — PPPFA 2017 with which | am/we are fully
acquainted,;

c) if l/lwe withdraw my/our tender within the period for which I/we have agreed that the tender shall
remain open for acceptance, or fail to fulfil the contract when called upon to do so, the DBSA
may, without prejudice to its other rights, agree to the withdrawal of my/our tender or cancel the
contract that may have been entered into between me/us and the DBSA and l/we will then pay
to the DBSA any additional expense incurred by the DBSA having either to accept any less
favourable tender or, if fresh tenders have to be invited, the additional expenditure incurred by
the invitation of fresh tenders and by the subsequent acceptance of any less favourable tender;
the DBSA shall also have the right to recover such additional expenditure by set-off against
moneys which may be due or become due to me/us under this or any other tender or contract or
against any guarantee or deposit that may have been furnished by me/us or on my/our behalf for
the due fulfilment of this or any other tender or contract and pending the ascertainment of the
amount of such additional expenditure to retain such moneys, guarantee or deposit as security
for any loss the DBSA may sustain by reason of my/our default;

d) if my/our tender is accepted the acceptance may be communicated to me/us by letter or order by
ordinary post or registered post and that SA Post Office Ltd shall be regarded as my/our agent,
and delivery of such acceptance to SA Post Office Ltd shall be treated as delivery to me/us;

e) the law of the Republic of South Africa shall govern the contract to be created by the acceptance
of my/our tender and that I/we choose domicile citandi et executandi in the Republic at (full
address of this place);

FULL ADDRESS

3. I/We furthermore confirm that I/we have satisfied myself/ourselves as to the correctness and validity
of my/our tender; that the price(s) and rate(s) quoted cover all the work/item(s) specified in the tender
documents and that the price(s) and rate(s) cover all my/our obligations under a resulting contract
and that I/we accept that any mistakes regarding price(s) and calculations will be at my/our risk.
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4. 1/We hereby accept full responsibility for the proper execution and fulfilment of all obligations and
conditions devolving on me/us under this agreement as the Principal(s) liable for the due fulfilment
of any contract, which might be awarded based on this offer.

5. I/We agree that any action arising from the contract to be entered into, may in all respects be
instituted against me/us and l/we hereby undertake to satisfy fully any sentence or judgment which
may be pronounced against me/us as a result of such action.

6. |/We declare that I/'we have participation/no participation* in the submission of any other offer for the
supplies/services described in this tender document. If in the affirmative, state names(s) of

Tenderer(s) involved

* Delete whichever is not applicable.

OTHER
TENDERERS
INVOLVED

7. AUTHORIZATION

i ) ) INDICATE
Are you duly authorized to sign the bid? v N
8. DECLARATION
INDICATE
Has the Declaration of Interest (part B of this form) been duly v N
completed?
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‘ T2.2.8 BID COMMITMENT AND DECLARATION OF INTEREST [Continued] ‘

PART B: DECLARATION OF INTEREST

Any legal person, including persons employed by the statel, or persons having a kinship with
persons employed by the state, including a blood relationship, may make an offer or offers in
terms of this invitation to bid (includes an advertised competitive bid, a limited bid, a proposal or
written price quotation). In view of possible allegations of favouritism, should the resulting bid, or
part thereof, be awarded to persons employed by the state, or to persons connected with or
related to them, it is required that the Tenderer or his/her authorized representative declare

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who are/is involved with the evaluation and / or adjudication of the bid(s),
or where it is known that such a relationship exists between the person or persons for or on
whose behalf the declarant acts and persons who are involved with the evaluation and / or

9.
his/her position in relation to the evaluating/adjudicating authority where-
- the Tenderer is employed by state; and/or
adjudication of the bid
10.

In order to give effect to the above, the following questionnaire shall be completed and
submitted with the bid.

10.1 Full Name of Tenderer or his/ her representative:

10.2 Identity Number:

10.3 Position occupied in the company : (director, trustee,
shareholder?, member)

10.4 Registration number of company, enterprise, close
corporation, partnership agreement or trust

10.5 Tax Reference Number:

10.6 Vat Registration Number:

10.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax
reference numbers and if applicable, employee / PERSAL numbers must be indicated in paragraph 11 below

*’State” means-
a) any national and provincial department, national or provincial public entity or constitutional institution within the meaning of the
Public Finance Management Act, 1999 (Act No. 1 of 1999),
b) any municipality or municipal entity
c) provincial legislature
d) national Assembly or the national Council of provinces, or
e) Parliament

2"Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise/business and
exercises control over the enterprise.

10.7 Are you or any person connected with the Tenderer, presently
employed by the state?

If so, furnish the following

particulars

Name of person/Director/shareholder/member:

Name of Institution to which the person is connected:

Position occupied in the institution:
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| Any other particulars: |

10.8 If you are presently employed by the state, did you obtain the
appropriate authority to undertake remunerative work outside employment Y N
in the public sector?

10.8.1 If yes, did you attach proof of such authority to the bid document?
(Note: Failure to submit proof of such authority, where applicable, will result Y N
in the disqualification of the bid).

If no, furnish
reasons for non-
submission of such proof

10.9 Did you or your spouse, or any of the company’s directors /trustees /
shareholders / members or their spouses conduct business with the state Y N
in the previous twelve months?

If YES, furnish particulars

10.10 Do you, or any person connected with the Tenderer, have any
relationship (family, friend, other) with a person employed by the state and Y N
who may be involved with the evaluation and or adjudication of this tender?

If so, furnish particulars

10.11 Are you, or any person connected with the Tenderer, aware of any
relationship (family, friend, other) between any other Tenderer and any Y N
person employed by the state who may be involved with the evaluation and
or adjudication of this tender?

If so, furnish particulars

10.12 Do you or any of the directors / trustees / shareholders / members of
the company have any interest in any other related companies whether or Y N
not they are tendering for this contract?

If so, furnish particulars
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11. Full details of directors / trustees / members / shareholders.

. Personal Income Tax State Employee Number /
Pl e BTG N2 Reference Number Persal Number

I, THE UNDERSIGNED (NAME)

DECLARATION

............................................. CERTIFY THAT THE

INFORMATION FURNISHED IN PARAGRAPHS 10.1 to 10.12 ABOVE IS CORRECT.

| ACCEPT THAT THE DBSA MAY ACT AGAINST ME BY DISQUALIFYING MY TENDER AND BY
TAKING ANY OTHER NECESSARY ACTION SHOULD THIS DECLARATION PROVE TO BE FALSE.

NAME AND
Name:
SIGNATURE OF
TENDERER AND DATE POSITION
ASSIGNEES _
Signature:
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T2.2.9 DECLARATION OF TENDERER’S PAST SUPPLY CHAIN

MANAGEMENT PRACTICES

The tenderer is obliged to complete the following declaration and where necessary furnish the required

particulars in relation to persons or firms that are, or have been:

a) Prohibited from doing business with the public sector

b) Listed on the Register of Tender Defaulters by the National Treasury

c) Convicted by a court of law for fraud and corruption

d) Removed from a contract between them and any organ of state on account of failure to perform on
or comply with the contract.

Item Question Yes No

1.1 Is the Tenderer or any of its directors listed on the National Treasury’s database as a Yes No
company or person prohibited from doing business with the public sector? ] U]
(Companies or persons who are listed on this database were informed in writing
of this restriction by the National Treasury after the audi alteram partem rule was
applied).

1.1.1 If so, furnish particulars:

1.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaultersinterms | Yes No
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? | [] ]
(To access this Register enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or submit
your written request for a hard copy of the Register to facsimile number 012
3265445).

1.2.1 If so, furnish particulars:

1.3 Was the Tenderer or any of its directors convicted by a court of law (including a court of | Yes No
law outside the Republic of South Africa) for fraud or corruption during the past five ] ]
years?

1.3.1 If so, furnish particulars:

1.4 Was any contract between the Tenderer and any other organ of state terminated during | Yes No
the past five years on account of failure to perform on or comply with the contract? ] ]

141 If so, furnish particulars:
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The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise,

confirms that the contents of this schedule are within my personal knowledge and are to the best of my

belief and knowledge both true and correct.

Sighature:

Date:

Name:

Position:

Respondent:
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T2.2.10 CERTIFICATE OF INDEPENDENT BID DETERMINATION [SBD 9] ‘

CERTIFICATE OF INDEPENDENT BID DETERMINATION

This Standard Bidding Document (SBD) must form part of all bids? invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive
bidding is a per se prohibition meaning that it cannot be justified under any grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must
take all reasonable steps to prevent abuse of the supply chain management system and
authorizes accounting officers and accounting authorities to:

a. disregard the bid of any Tenderer if that Tenderer, or any of its directors have abused
the institution’s supply chain management system and or committed fraud or any other
improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed
any corrupt or fraudulent act during the bidding process or the execution of that contract.

This SBD serves as a certificate of declaration that would be used by institutions to ensure that,
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must
be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and

/ or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

{(Bid (Tender) Number and Description)}

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

[Name of Tenderer (Tenderer)]

=

I have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be
true and complete in every respect;

3. lam authorized by the Tenderer to sign this Certificate, and to submit the accompanying bid, on
behalf of the Tenderer;

4. Each person whose signature appears on the accompanying bid has been authorized by the
Tenderer to determine the terms of, and to sign the bid, on behalf of the Tenderer;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word

“competitor” shall include any individual or organization, other than the Tenderer, whether or not

affiliated with the Tenderer, who:

€)) Has been requested to submit a bid in response to this bid invitation;

(b) Could potentially submit a bid in response to this bid invitation, based on their

qualifications, abilities or experience; and

(©) Provides the same goods and services as the Tenderer and/or is in the same

line of business as the Tenderer

6. The Tenderer has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

€) prices;

(b) geographical area where product or service will be rendered (market allocation)
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(©) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of

the bid; or
) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the Tenderer,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of
the awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.
Signature Date
Position Name of Tenderer (Tenderer)

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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‘ T2.2.11 PROFESSIONAL INDEMNITY INSURANCE

The tenderer is referred to clause F.2.1. of the Tender Data and shall state below details of the
professional indemnity insurance held by the tenderer. Where the tenderer is a joint venture, consortium
or association, each party to the joint venture must submit details of their professional indemnity
insurance. Proof of insurance or confirmation from a reputable Insurance Broker that the tenderer is
eligible for the prescribed professional indemnity insurance cover should he/she be awarded the contract,
must be appended to this schedule.

DETAILS OF PROFESSIONAL INDEMNITY INSURANCE
NAME OF INSURED NAME OF INSURER LIMIT OF INDEMNITY
IN RESPECT OF
EACH CLAIM
SIGNED ON BEHALF OF TENDERER: ... ... . it Date:...............
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‘ 12.2.12 PREFERENCING SCHEDULES: BBBEE

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000: PREFERENTIAL
PROCUREMENT REGULATIONS, 2017

This preference form must form part of all bids invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level
of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE,
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 The value of this bid is estimated to {not exceed} R50 000 000 (all applicable taxes included) and
therefore the {80/20} preference point system shall be applicable.

1.3 Preference points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contribution.

1.4 The maximum points for this bid are allocated as follows:

ITEM / DESCRIPTION POINTS
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTION 20
TOTAL POINTS FOR PRICE AND B-BBEE MUST NOT EXCEED 100
1.4.1 if it is unclear which preference point system will be applicable, either
the 80/20 or 90/10 preference point system will apply and the lowest
acceptable tender will be used to determine the applicable preference point
system.
15 Failure on the part of a bidder to submit a B-BBEE Verification Certificate from a Verification

Agency accredited by the South African Accreditation System (SANAS), or a Registered Auditor
approved by the Independent Regulatory Board of Auditors (IRBA) or a sworn affidavit confirming
annual turnover and level of black ownership in case of an EME and QSE together with the bid,
will be interpreted to mean that preference points for B-BBEE status level of contribution are not
claimed.

1.6 The purchaser/employer reserves the right to require of a bidder, either before a bid is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser/employer.

pg. 40




Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
D SA The Tender Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele Local
Municipality
2. DEFINITIONS

(@) “all applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor’ means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the Codes
of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by
an organ of state for the provision of services, works or goods, through price quotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

() “comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilized have been taken into consideration;

(g) “consortium or joint venture” means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for the
execution of a contract;

(h) “contract” means the agreement that results from the acceptance of a bid by an organ of
state;

(i) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

() “Firm price” means the price that is only subject to adjustments in accordance with the
actual increase or decrease resulting from the change, imposition, or abolition of customs or
excise duty and any other duty, levy, or tax, which, in terms of the law or regulation, is binding
on the contractor and demonstrably has an influence on the price of any supplies, or the
rendering costs of any service, for the execution of the contract;

(k) “functionality” means the measurement according to predetermined norms, as set out in
the bid documents, of a service or commodity that is designed to be practical and useful,
working or operating, taking into account, among other factors, the quality, reliability, viability
and durability of a service and the technical capacity and ability of a bidder;

() “non-firm prices” means all prices other than “firm” prices;
(m) “person” includes a juristic person;

(n) “QSE” means a Qualifying Small EEnterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of
2003);

(o) “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise duties;

(p) “sub-contract”’ means the primary contractor’s assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract;

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act and promulgated in the Government Gazette on
9 February 2007,

(n “trust” means the arrangement through which the property of one person is made over or
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bequeathed to a trustee to administer such property for the benefit of another person; and

(s) “trustee” means any person, including the founder of a trust, to whom property is
bequeathed in order for such property to be administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM

3.1 The bidder obtaining the highest number of total points will be awarded the contract, subject to
“Other Objective Criteria” listed under the Tender Data.

3.2 Preference points shall be calculated after prices have been brought to a comparative basis
taking into account all factors of non-firm prices and all unconditional discounts.

3.3 Points scored must be rounded off to the nearest 2 decimal places.

3.4 In the event that two or more bids have scored equal total points, the successful bid must be the

one scoring the highest number of preference points for B-BBEE.

35 However, when functionality is part of the evaluation process and two or more bids have scored
equal points including equal preference points for B-BBEE, the successful bid must be the one
scoring the highest score for functionality.

3.6 Should two or more bids be equal in all respects, the award shall be decided by the drawing of
lots.

POINTS AWARDED FOR PRICE
4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt — P min Pt — P min
Ps=801-——— or Ps=90|1-—
P min P min
Where
Ps = Points scored for comparative price of bid under consideration

Pt

Comparative price of bid under consideration

Pmin = Comparative price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION

5.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)

2 9 18
3 6 14
4 5 12
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B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant contributor 0 0
5.2 A bidder who qualifies as an EME in terms of the B-BBEE Act must submit a sworn affidavit

confirming Annual Total Revenue and Level of Black Ownership.

5.3 A Bidder other than EME or QSE must submit their original and valid B-BBEE status level
verification certificate or a certified copy thereof, substantiating their B-BBEE rating issued by
a Registered Auditor approved by IRBA or a Verification Agency accredited by SANAS.

54 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal
entity, provided that the entity submits their B-BBEE status level certificate.

55 A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as
if they were a group structure and that such a consolidated B-BBEE scorecard is prepared for
every separate bid.

5.6 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good
Practice.

5.7 A tenderer may not be awarded points for B-BBEE status level of contributor if the tender

documents indicate that the tenderer intends subcontracting more than 25%  of the value of
the contract to any other person not qualifying for at least the points that the tenderer qualifies
for, unless the intended subcontractor is an EME that has the capability to execute the
subcontract

5.8 A tenderer awarded a contract may not sub-contract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
tenderer concerned, unless the contract is sub-contracted to an EME that has the capability
and ability to execute the sub-contract.

BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4
AND 5.1

7.1 B-BBEE Status Level of Contribution: = ......... (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or a Registered Auditor approved by IRBA or a sworn
affidavit.

SUB-CONTRACTING
8.1 Will any portion of the contract be sub-contracted?
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8.1.1

9.

9.2
9.3

9.4

9.5

9.6

9.7
9.8

(Tick applicable box)

| YEs | | nO | |

If yes, indicate:

i) What percentage of the contract will be subcontracted: ............................ %

i) The name of the sub-contractor:

iii) The B-BBEE status level of the sub-contractor: ...,

iv) Whether the sub-contractor is an EME/ QSE.
(Tick applicable box

[yEs] | NO |

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/firm:

VAT registration NUMDbDET: ... i e
Company registration NUMDbDET: ... ... e
TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
O One person business/sole propriety
O Close corporation
[ Company

O (Pty) Limited

[TICK APPLICABLE BOX]

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

U
U
U
U

Total number of years the company/firm has been in business: ...............ccccoveeienis

I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contribution indicated in
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paragraph 7 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown
and | / we acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) restrict the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from
obtaining business from any organ of state for a period not exceeding 10
years, after the audi alteram partem (hear the other side) rule has been
applied; and

(e) forward the matter for criminal prosecution.

WITNESSES
Le e SIGNATURE(S) OF BIDDERS(S)
DATE: oo,
2 e
ADDRESS:  ooooioeeeoeeeeee o)
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‘ T2.2.13 COPY OF JOINT VENTURE AGREEMENT

i) Tenderers are to append a copy of the Joint Venture Agreement (if applicable), Consortium, or
Association Agreements or Letters to this schedule.

ii) Declaration of the team that all team members are still as per submission during the functionality

assessment stage, if functionality is applicable.

iii) Tenderers who invited from an approved Panel, may only submit a bid in the name of the invited
company. Any subsequent contracting that may arise, will only be concluded with the invited

company.
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T2.2.14 EVALUATION SCHEDULE: PROPOSED METHODOLOGY AND
APPROACH

The proposed methodology and approach paper must respond to the scope of work and outline the
proposed approach / methodology including that relating to stakeholder engagement, environmental
concerns, health and safety aspects of the scope of work. The approach paper should articulate what

value-add the respondent will provide in achieving the stated objectives for the project.

The respondent must explain his / her understanding of the objectives and outputs (deliverables) of the
assignment, and the Employer’s stated and implied requirements, highlight the issues of importance, and
explain the technical approach they would adopt to address them. The approach paper should include
the methodologies to be adopted to achieve the intentions of the proposed approach. The approach
should include a project plan that outlines processes, procedures and associated resources, the
applicants and times to achieve requirements. Further, it ought to indicate risk management, quality
assurance measures to be implemented, and accelerated delivery methods to be used to ensure delivery
within anticipated programme.

The respondent must attach his / her approach paper to this page. The approach paper should not be
longer than five (5) pages. The scoring of the methodology and approach will be as outlined in F.3.11.5
of the Tender Data.

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the Bidder, confirms
that the contents of this schedule are within their knowledge and are to the best of their belief both true

and correct.

Signature:

Date:

Name:

Position:

Respondent:
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T2.2.15 EVALUATION SCHEDULE: EXPERIENCE / TRACK RECORD OF THE
TENDERING ENTITY IN EXECUTING WORK OF SIMILAR NATURE

The experience of the Tenderer (or that of the constituent member in a joint venture, consortium or

association) in the execution of projects related to the development / updating of Water Services Master

Plans (WSMP) and Water Services Development Plans (WSDP) in the municipal sphere over the past

10 years will be evaluated. Tenderers should very briefly describe their experience in this regard and

attach this to this schedule. The description should be put in the Tables provided below and attached to

this schedule. The scoring of the Tenderer’s experience will be as outlined in F.3.11.5 of the Tender Data.
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Schedule T2.2.15: Summarized Details of Experience / Track Record of the Tendering Entity in Executing Work of Similar Nature

EXPERIENCE / TRACK RECORD OF THE TENDERER OVER THE PAST 10 YEARS IN: The development or updating of Water Services Master Plans
(WSMP) and/or Water Services Development Plans (WSDP) in the municipal sphere in South Africa.

Employer,
telephone

address

contact

number

person and | Description of Professional Services Provided | Value of Service

and

email | in

municipal sphere in the last 10 years.

the development / updating of Water | provided
Services Master Plans (WSMP) and/or Water | (inclusive of VAT
Services Development Plans (WSDP) in the | (Rand)

Date

Commenced

Service

Date Service
Ended
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Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
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EXPERIENCE / TRACK RECORD OF THE TENDERER OVER THE PAST 10 YEARS IN: The development or updating of Water Services Master Plans
(WSMP) and/or Water Services Development Plans (WSDP) in the municipal sphere in South Africa.

Employer,
telephone

address

contact

number

person and | Description of Professional Services Provided

and

email | in the development / updating of Water
Services Master Plans (WSMP) and/or Water
Services Development Plans (WSDP) in the

municipal sphere in the last 10 years.

Value of Service
provided
(inclusive of VAT
(Rand)

Date

Commenced

Service

Date Service
Ended
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Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele Local

EXPERIENCE / TRACK RECORD OF THE TENDERER OVER THE PAST 10 YEARS IN: The development or updating of Water Services Master Plans
(WSMP) and/or Water Services Development Plans (WSDP) in the municipal sphere in South Africa.

Employer,
telephone

address

contact

number

person and | Description of Professional Services Provided

and

email | in the development / updating of Water
Services Master Plans (WSMP) and/or Water
Services Development Plans (WSDP) in the

municipal sphere in the last 10 years.

Value of Service
provided
(inclusive of VAT
(Rand)

Date

Commenced

Service

Date Service
Ended
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Tenderer’s are to submit a Reference Letter in support of the claimed experience / track record of the
Tenderer (or that of the constituent member in a joint venture, consortium or association) in the execution
of projects related to the development / updating of Water Services Development Plans (WSDP) or Water

Services Master Plans in the municipal sphere over the past 10 years.

The template of the Letter of Reference is attached to this schedule and must be submitted by the

Tenderer.

Please, note that failure to submit Reference Letter (on the Client’s Letterhead) of the completed previous
work will automatically result to the experience not recognised. The reference should be addressed to
one of the bidding organisation(s). With respect to subcontracted References; note that subcontracted

professional services will need to be confirmed by the Client or Implementing Agent of the project.
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LETTER OF REFERENCE
[To be provided by each Employer cited in SCHEDULE T2.2.15]

Please Note: Letters of Reference provided by Clients to the Tenderer in the past 10
Years will be accepted.

TO WHOM IT MAY CONCERN

This letter serves to confirm that the Tenderer.............cooii i
successfully provided the professional services described below and cited in SCHEDULE
T2.2.15:

Description of Professional Services Provided by the Tenderer in the area of
Development or Updating of Water Services Master Plans (WSMP) and/or Water
Services Development Plans (WSDP):

I, the undersigned, duly authorised to do so on behalf of the Employer providing this

reference, confirm that the content of this schedule is to the best of my belief both true and

correct.
Signed: Date:
Name: Position:

Contact details:

STAMP OF EMPLOYER
PROVIDING THE REFERENCE
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The undersigned warrants that he / she is duly authorized to do so on behalf of the enterprise, confirms

that the contents of this schedule are within their personal knowledge and are to the best of their belief

both true and correct.

Sighature:

Date:

Name:

Position:

Respondent:
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T2.2.16 EVALUATION SCHEDULE: EXPERIENCE AND QUALIFICATIONS OF
THE TENDERER’S PROPOSED KEY RESOURCES / EXPERTS

The tenderer is referred to clause F.3.11.5. of the Tender Data and shall insert in the spaces provided
below details of the key experts and other personnel required to be in the employment of the tenderer or
from a professional services provider consultant/firm, in order for the tenderer to be eligible to submit a
tender for this project. The Curriculum Vitae of each individual of not more than five (5 nr) pages must be
appended to this schedule.

The experience of proposed team members in relation to the scope of work will be evaluated from the:
i. Post-registration experience in the relevant area outlined in Clause F.3.11.5 of the Tender
Data.

A CV of each of the Tenderer’s proposed Key Resources / Experts of not more than 5 pages should be
attached to this schedule as per the template provided in this schedule. Each CV should be structured
under the following headings:

a) Personal particulars

- name

- date and place of birth

- place (s) of tertiary education and dates associated therewith

- professional awards

b) Qualifications (degrees, diplomas, grades of membership of professional societies and
professional registrations)

C) Skills

d) Name of current employer and position in enterprise

e) Overview of post graduate / diploma experience (year, organization and position)

f) Outline of recent assignments / experience that has a bearing on the scope of work

Furthermore, the experience of the proposed Key Resources / Experts are to be summarized in the
Summary Tables provided in this section.

The tenderer must ensure that, if selected for the assignment, the nominated staff will be assigned as
proposed to meet the minimum requirements. Failure to do so may result in the award being cancelled
by the Employer.

The scoring of the points for the Experience of the Tenderer’s proposed Key Experts will be as outlined
in F.3.11.5 of the Tender Data.
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The Tender Development Plan (WSDP) of City of Matlosana
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Msunduzi Local Municipality and Tswelopele Local

SCHEDULE T2.2.16: SUMMARIZED DETAILS OF QUALIFICATIONS AND EXPERIENCE OF TENDERER’S PROPOSED KEY RESOURCES / EXPERTS

KEY EXPERT 1: PROJECT MANAGER & TEAM LEADER: CIVIL ENGINEERING

NAME CURRENT JOB TITLE QUALIFICATIONS AND
PROFESSIONAL
REGISTRATION &
REGISTRATION Nr

YEARS OF POST-
REGISTRATION
EXPERIENCE

SUMMARY OF POST-REGISTRATION
EXPERIENCE IN THE DEVELOPMENT OR
UPDATING OF WATER SERVICES MASTER
PLANS AND WATER SERVICES DEVELOPMENT
PLANS IN THE MUNICIPAL SPHERE IN SOUTH
AFRICA

KEY EXPERT 2: CIVIL ENGINEER: WATER SERVICES PLANNING, MANAGEMENT AND OPERATIONS

NAME CURRENT JOB TITLE QUALIFICATIONS AND
PROFESSIONAL
REGISTRATION &
REGISTRATION Nr

YEARS OF POST-
REGISTRATION
EXPERIENCE

SUMMARY OF POST-REGISTRATION
EXPERIENCE IN THE DEVELOPMENT OR
UPDATING OF WATER SERVICES MASTER
PLANS AND WATER SERVICES DEVELOPMENT
PLANS IN THE MUNICIPAL SPHERE IN SOUTH
AFRICA
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Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal
Msunduzi Local Municipality and Tswelopele Local

Municipality

Local Municipality,

SCHEDULE T2.2.16: SUMMARIZED DETAILS OF QUALIFICATIONS AND EXPERIENCE OF TENDERER’S PROPOSED KEY RESOURCES / EXPERTS

KEY EXPERT 3: CIVIL ENGINEER: WATER SERVICES ENGINEERING ASSET MANAGEMENT

NAME CURRENT JOB TITLE

QUALIFICATIONS AND
PROFESSIONAL
REGISTRATION &
REGISTRATION Nr

YEARS OF POST-
REGISTRATION
EXPERIENCE

SUMMARY OF POST-REGISTRATION

EXPERIENCE IN THE INFRASTRUCTURE ASSET

MANAGEMENT PLANNING AND
IMPLEMENTATION IN SOUTH AFRICA

KEY EXPERT 4: DEVELOPMENT PLANNER (MUNICIPAL SPATIAL PLANNING)
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SCHEDULE T2.2.16: SUMMARIZED DETAILS OF QUALIFICATIONS AND EXPERIENCE OF TENDERER’S PROPOSED KEY RESOURCES / EXPERTS

NAME CURRENT JOB TITLE QUALIFICATIONS AND
PROFESSIONAL
REGISTRATION &
REGISTRATION Nr

YEARS OF POST-
REGISTRATION
EXPERIENCE

SUMMARY OF POST-REGISTRATION
EXPERIENCE IN THE DEVELOPMENT OF
MUNICIPAL SPATIAL DEVELOPMENT
FRAMEWORKS (MSDF) AND IN DEVELOPMENT
PLANNING IN THE MUNICIPAL AND/OR PUBLIC
SECTOR IN SOUTH AFRICA

KEY EXPERT 5: FINANCIAL ANALYST / INFRASTRUCTURE INVESTMENT ANALYST

NAME CURRENT JOB TITLE QUALIFICATIONS
PROFESSIONAL
REGISTRATION
REGISTRATION Nr

AND

&

YEARS OF
REGISTRATION
EXPERIENCE

POST-

SUMMARY OF POST-REGISTRATION
EXPERIENCE IN THE PROVISION OF PROJECT
FINANCE / INVESTMENT ANALYSIS / FINANCIAL
ANALYSIS / SERVICES IN SOUTH AFRICA
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Local Municipality,

Municipality

Midvaal

SCHEDULE T2.2.16: SUMMARIZED DETAILS OF QUALIFICATIONS AND EXPERIENCE OF TENDERER’S PROPOSED KEY RESOURCES / EXPERTS

KEY EXPERT 6: GEO-INFORMATION SCIENCE (GISC) EXPERT

NAME CURRENT JOB TITLE QUALIFICATIONS AND | YEARS OF POST- | SUMMARY OF POST-REGISTRATION
PROFESSIONAL REGISTRATION EXPERIENCE IN THE PROVISION (PLANNING AND
REGISTRATION & | EXPERIENCE ESTABLISHMENT) OF GIS SYSTEMS FOR PUBLIC
REGISTRATION Nr OR PRIVATE SECTOR IN SOUTH AFRICA

KEY EXPERT 7: ENVIRONMENTAL MANAGEMENT PRACTITIONER

NAME CURRENT JOB TITLE QUALIFICATIONS AND [ YEARS OF POST- | SUMMARY OF POST-REGISTRATION
PROFESSIONAL REGISTRATION EXPERIENCE IN THE PROVISION OF
REGISTRATION & | EXPERIENCE ENVIRONMENTAL MANAGEMENT SERVICES IN

REGISTRATION Nr

SOUTH AFRICA
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SCHEDULE T2.2.16: SUMMARIZED DETAILS OF QUALIFICATIONS AND EXPERIENCE OF TENDERER’S PROPOSED KEY RESOURCES / EXPERTS
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The Tender

CURRICULUM VITAE TEMPLATE (Page 1 of 3)

Proposed role in the project

1. Surname

2. First Name

3. Date and place of birth

4. Nationality

5. Membership of Professional
Bodies and Professional
Registration  with  date
achieved.

Professional Body / Association:

Registration (Membership) Number:

Date of Registration:

6. Education / Qualifications

Institution (date from — Date to)

Diploma(s) or Degree (s) ) obtained

7. Post-Registration Diploma/ Graduate Experience

Company/Organisation (Date from — Date to) Years of Employment Position

8. Key Experience Relevant to Project

9. Knowledge of issues pertinent to project
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CURRICULUM VITAE TEMPLATE (Page 2 of 3)

10. Post-Registration Experience in development /updating of WSMP / WSDP in Municipal Sphere

Project Name
and Locality

Project Dates

Project Position

Description of duties

Reference Name and Position

Reference Contact Details

Tel:

Cell:

e-mail:

Project Name
and Locality

Project Dates

Project Position

Description of duties

Reference Name and Position

Reference Contact Details

Tel:

Cell:

e-mail:

Project Name
and Locality

Project Dates

Project Position

Description of duties

Reference Name and Position

Reference Contact Details

Tel:
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Cell:
e-mail:

CURRICULUM VITAE TEMPLATE (Page 3 of 3)

Project Name
and Locality
Project Dates
Project Position
Description of duties
Reference Name and Position
Reference Contact Details Tel:
Cell:
e-mail:
Project Name
and Locality
Project Dates
Project Position
Description of duties
Reference Name and Position
Reference Contact Details Tel:
Cell:
e-mail:
L e , hereby declare that | am aware of the inclusion
of my Curriculum Vita in the proposed project team for Bidder ...................... and make myself available

for this project.

Commissioner of Oath Stamp
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(The declaration must be signed by the individual himself/herself only and not any other person)

The undersigned warrants that he / she is duly authorized to do so on behalf of the enterprise, confirms

that the contents of this schedule are within their personal knowledge and are to the best of their belief

both true and correct.

Sighature:

Date:

Name:

Position:

Respondent:
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T2.2.17 EVALUATION SCHEDULE: LEAD TENDERER’S QUALITY
MANAGEMENT SYSTEM

The Lead Tenderer's policies relating to quality management shall be evaluated in relation to the

indicative scope of work and the required services thereof.

The Lead Tenderer providing the required infrastructure planning, project preparation, project
implementation and associated project support services in a JV, Consortium or Association, should

submit a copy of their quality management policy to this schedule.

Tenderers should attach to this schedule a copy of the Lead Tenderer’s Quality Management
Policy and proof of achieving SANS 9000 / ISO 9001 certification, or alternatively, proof of

currently undergoing the certification process.

The undersigned warrants that he / she is duly authorized to do so on behalf of the enterprise, confirms
that the contents of this schedule are within their personal knowledge and are to the best of their belief

both true and correct.

Signature:

Date:

Name:

Position:

Respondent:
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COVER PAGE TO FINANCIAL PROPOSAL

FINANCIAL PROPOSAL
[TO BE PUT IN A SEPARATE FOLDER / ENVELOPE]

NAME OF
TENDERER

SIGNATURE OF
TENDERER

(Duly Authorized)
CLOSING DATE 11:00hrs on Friday 30 September 2022

AND TIME OF

SUBMISSION

PLACE OF Designated Electronic Tender Box Depository Indicated by DBSA Supply
SUBMISSION Chain Management (SCM) for this Tender

Note: This is a Two-Envelope (i.e. Two-Folder) Tender. Thereofore the contents of this
Tender document from this cover Page to the end of this document must be placed in a
separate envelope (folder) marked “Financial Proposal”.

Failure to separate this financial proposal from the technical (functional) proposal will result in
a disqualification of the tender submission.
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Part C1: Agreements and Contract Data

Pages
Cl1l.1 Form of Offer and ACCEPLANCE .......cevvvviiiiiiiiiiiiiiiiieieieeeeeeeeeeeeeee 64
CL1.2 CONraCt DAtA ....cvvvuuiiiieeeiiieiiiiiie e e e eeenes 68
C1.3 Occupational Health and Safety Agreement ........ccccccvvvvvveviinnnnnn. 75
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‘ Cl.1 FORM OF OFFER AND ACCEPTANCE ‘

‘ C1.1.1 (PART A): OFFER: CITY OF MATLOSANA LM I

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: TENDER No: RFP286/2022 [PART A]: Updating of the Water Services
Master Plan (WSMP) and Water Services Development Plan (WSDP) of City of Matlosana Local
Municipality.

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the service
provider in the conditions of contract identified in the contract data.

Signature

For the tenderer

Name of Tenderer
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‘ Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

‘ C1.1.2 (PART A): ACCEPTANCE: CITY OF MATLOSANA LM

By signing this part of this form of offer and acceptance, the Employer identified below accepts the
tenderer’s offer. In consideration thereof, the Employer shall pay the service provider the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and drawings and documents (e.g. Letter of Appointment issued by the Employer to the Tenderer) or parts
thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and the employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from
said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s representative (whose details are given in the
contract data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any
other documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of deviations
(if any). Unless the tenderer (now contractor) within five working days of the date of such receipt notifies
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the parties.

SIgNAIUNE L

N e e e

CaPACIY o

for the

Employer Development Bank of Southern Africa Limited
1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of withness ... ... . .

Signature of Withess .. ... . .. Date...................
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‘ Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued) ‘

| C1.1.1 (PART B): OFFER: MIDVAAL LM |

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: TENDER No: RFP286/2022 [PART B]: Updating of the Water Services
Master Plan (WSMP) and Water Services Development Plan (WSDP) of Midvaal Local
Municipality.

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the service
provider in the conditions of contract identified in the contract data.

Signature

For the tenderer

Name of Tenderer
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‘ Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

‘ C1.1.2 (PART B): ACCEPTANCE: MIDVAAL LM

By signing this part of this form of offer and acceptance, the Employer identified below accepts the
tenderer’s offer. In consideration thereof, the Employer shall pay the service provider the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and drawings and documents (e.g. Letter of Appointment issued by the Employer to the Tenderer) or parts
thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and the employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from
said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s representative (whose details are given in the
contract data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any
other documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of deviations
(if any). Unless the tenderer (now contractor) within five working days of the date of such receipt notifies
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the parties.

SIgNAIUNE o

N e e

CaPACIY L

for the

Employer Development Bank of Southern Africa Limited
1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of withness ... ... .. . .

Signature of wWithess .. ........ . .. Date...................
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‘ Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued) ‘

| C1.1.1 (PART C): OFFER: MSUNDUZI LM |

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: TENDER No: RFP286/2022 [PART C]: Updating of the Water Services
Master Plan (WSMP) and Water Services Development Plan (WSDP) of Msunduzi Local
Municipality.

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party hamed as the service
provider in the conditions of contract identified in the contract data.

Signature

For the tenderer

Name of Tenderer
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‘ Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

‘ C1.1.2 (PART C): ACCEPTANCE: MSUNDUZ| LM

By signing this part of this form of offer and acceptance, the Employer identified below accepts the
tenderer’s offer. In consideration thereof, the Employer shall pay the service provider the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and drawings and documents (e.g. Letter of Appointment issued by the Employer to the Tenderer) or parts
thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and the employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from
said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s representative (whose details are given in the
contract data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any
other documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of deviations
(if any). Unless the tenderer (now contractor) within five working days of the date of such receipt notifies
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the parties.

SIgNAIUNE o

N e e

CaPACIY o

for the

Employer Development Bank of Southern Africa Limited
1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of withess ... ... .

Signature of withess ... ........ .. .. Date...................
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‘ Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued) ‘

| C1.1.1 (PART D): OFFER: TSWELOPELE LM |

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: TENDER No: RFP286/2022 [PART D]: Updating of the Water Services
Master Plan (WSMP) and Water Services Development Plan (WSDP) of City of Tswelopele Local
Municipality.

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the service
provider in the conditions of contract identified in the contract data.

Signature

For the tenderer

Name of Tenderer
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‘ Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

C1.1.2 (PART D): ACCEPTANCE: TSWELOPELE LM

By signing this part of this form of offer and acceptance, the Employer identified below accepts the
tenderer’s offer. In consideration thereof, the Employer shall pay the service provider the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3:  Scope of work.

Part C4: Site information

and drawings and documents (e.g. Letter of Appointment issued by the Employer to the Tenderer) or parts
thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and the employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from
said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s representative (whose details are given in the
contract data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any
other documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of deviations
(if any). Unless the tenderer (now contractor) within five working days of the date of such receipt notifies
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the parties.

SIgNAIUNE
NaME e
CaPACIY o
for the

Employer Development Bank of Southern Africa Limited

1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of withess ... ... .

Signature of wWithess .. ........ ... Date...................
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D SA The Tender
Msunduzi Local Municipality and Tswelopele Local

Municipality

Schedule of Deviations: No Deviations are allowed in this Tender

1Subject.......................
Details .......................

4Subject................ .. ...
Details .......................

5Subject............... ... ...
Details .......................

Please note that no Deviations | ......
are allowed in this Tender and
this schedule should NOT be

completed. | e

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele Local
Municipality

For the Tenderer:

Signature(s) . ...
Name(S) oo e

Capacity ...

Name of Tenderer ......................
Addressof Tenderer .....................
Name of withess . ............ ... .......

Signature of withness . ......... ... ... ...

For the Employer:

Name(s) ...

Capacity ... .

Please note that no Deviations
are allowed in this Tender and
this schedule should NOT be

completed. | ...

Name of Employer.  Development Bank of Southern Africa Limited

Address of Employer 1258 Lever Road, Headway Hill, Midrand, Gauteng Province

Nameofwitness . . ......... ... ... .......

Signature of witness . ........ .. ... ...,
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele Local

Municipality

‘ Cl.2 CONTRACT DATA

Part 1. Contract Data provided by the Employer
GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the CIDB’s Standard Professional Services Contract (July
2009) (Edition 3 of CIDB document 1015), as published by the Construction Industry Development
Board.

Copies of these General Conditions of Contract may be obtained from the Construction Industry
Development Board’s website www.cidb.org.za. Copies of the General Conditions of Contract are also
available for inspection and scrutiny at the offices of the Employer.

The pro-forma attached to the Standard Professional Services Contract (July 2009) on pages 17 to 24
shall not apply to this Contract and shall be replaced with the documentation bound into this Contract
Document.

The General Conditions of Contract make several references to the Contract Data for specific data,
which together with the standard contract collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the General
Conditions of Contract.

The General Conditions of Contract shall be read in conjunction with the variations, amendments and
additions set out in the Contract Specific Data below. Each item of data given below is cross-referenced
to the clause in the General Conditions of Contract to which it mainly applies.

CONTRACT SPECIFIC DATA

The following contract specific data is applicable to this Contract:

Clause 1:

Add the following to the definition of Employer:

The Employer is the Development Bank of Southern Africa Limited

The definition of Project:

The project is the Updating of the Water Services Master Plan (WSMP) and Water services
Development Plan (WSDP) of City of Matlosana Local Municipality, Midvaal Local Municipality,

Msunduzi Local Municipality and Tswelopele Local Municipality respectively.

Add the following to the definition of Period of Performance:

The period of performance is nine (9) months.

Add the following to the definition of Service Provider:
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The contracting party may also be a consortium/joint venture contracting as a formally constituted Joint
Venture Partnership, in which all parties are jointly and severally liable. In terms of this definition, the
words consortium and joint venture shall be regarded as synonymous.

Add the following to the definition of Start Date:

The Start Date is the date when the Tenderer/Service Provider is introduced by the Employer to the
respective municipalities (City of Matlosana Local Municipality, Midvaal Local Municipality, Msunduzi
Local Municipality and Tswelopele Local Municipality).

Clause 3.4 and Clause 4.3.2:

Add the following:

The authorized and designated representative of the Employer is: Ms. Catherine Koffman:
Development Bank of Southern Africa (DBSA)

The address for receipt of communications is:

Telephone: (011)3133911 e

Facsimile: (011)206 3609......c.oeviiniiiiiiiaiieiaaeeee e

E-mail: CatherineK@dbsa.0rg.......ocueuiuiiiiiiii e
Postal Address: P. O. Box 1234, Halfway House 1685

Physical Address: 1258 Lever Road, ........cccevviniininnnns
Headway Hill, Midrand....................
Gauteng Province.............c.ocoveienne

Clause 3.5:
Add the following:

The location(s) for the performance of the services on the Project will be respective municipal offices of
City of Matlosana Local Municipality, Midvaal Local Municipality, Msunduzi Local Municipality and
Tswelopele Local Municipality, their respective municipal areas, the Offices of the DBSA, and the Offices
of the Tenderer.

Clause 3.9.1 and Clause 3.9.2:

Add the following:

The Service Provider shall not be entitled to apply to the Employer for an upward change (increase) in
the Contract Price during the Period of Performance. Any changes to the Period of Performance that
are granted by the Employer shall be without additional costs, as these changes shall be granted without
any increase in the Contract Price.

Clause 3.9.3

Add the following:

The time-based fees (hourly rates) as stated in the Pricing Data are only applicable for additional
Services requested and approved by the Employer, which were not part of the initial Services stipulated
in the Scope of Work.

Clause 3.12.1

Add the following:

The daily penalty is 0.37% of the Contract Price up to a maximum amount of 100% of the Contract Price
shall apply.

Clause 3.15.1:
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Add the following:

The programme shall be submitted within 7 days of receipt by the Employer of the Service Provider's
signed acceptance of the Employer’s letter of the Service Provider’'s appointment and the contents
thereof.

Clause 3.16.2:

Add the following:

The indices are those contained in Table A of the P0O141 Consumer Price Index for the CPI for all
services published by Statistics South Africa.

Clause 4.7

Add the following:

For payment purposes, refer to Part C2.1: Pricing Assumptions for the basis and assumptions on the
pricing and on the basis of payment.

Insert:

Payment to the Service Provider shall be upon the completion of the following:

= The achievement (completion) of specific deliverables associated with the provision of the
respective required services.

= Sign off (approval and acceptance) of the completed deliverables by the Project Steering Committee
(PSC) established between the Employer and the supported Municipality on the project.

= Sign off by the supported Municipality’s authorized representative, of the Employer’s Disbursement
Claim Form.

= Submission by the Service Provider to the Employer of the relevant invoice together with the above
items of supporting and approval documentation.

Any payment made to the Service Provider shall remain due and refundable to the Employer on first
demand in the event Service Provider is unable to pay for services rendered to other service providers
on behalf of the Employer, the contract has come to an end, and or there was an over claim and payment
failing which the Employer shall be entitled to withhold any payments due to the service provider.

Clause 5.4.1:

Add the following:

The Service Provider is required to take out, and maintain, for the full duration of the performance of this

contract, the following insurance cover:

1. Professional Indemnity Insurance providing cover in an amount of not less than R5 million in
respect of each and every claim during the period of insurance.

2. Public Liability Insurance with a limit of indemnity of not less than R10 000 000 R10 million for
any single claim, the number of claims to be unlimited during the contract period.

3. Insurance in terms of the provisions of the Compensation for Occupational Injuries and
Diseases (COID) Act, Act No 130 of 1993.

And shall provide proof of insurance with its tender submission and or within seven (7) days of the Letter
of Appointment.

The Service Provider shall ensure that any contractor and subcontractors engaged in construction
activities shall, in addition to the Public Liability and COID Act Insurances as described above, also take
out and maintain contractors all risks insurance to the value of the work being undertaken plus 10%.

Clause 5.5:

Add the following:

The Service Provider is required to obtain the Employer’s prior approval in writing before taking any of
the following actions:

1. Replacing any of the key personnel listed at the time of tender
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2. Occupying any public land or facility for any purpose that will cause disruption and or inconvenience
to the users of such land or facility in respect of any construction contract

3 The issuing of notices to contractors in relation to extensions of time, the cancellation of the contract
between the Employer and a contractor, and instructions to contractors requiring significant scope
changes, removal of work or which may increase the contract price of such contract

4. Appointing Subcontractors (i.e. Sub-Consultants) for the performance of any part of the Services

Clause 7.2:

7.2.1 The Service Provider is required to provide appropriate Personnel for such time periods as
required in terms of the Contract and enter all data pertaining to Personnel including titles, job
descriptions, qualifications and estimated periods of engagement on the performance of the
Services in the Personnel Schedule located in contract data Part C1.2.

Clause 8.1:
Add the following:
The Service Provider is to commence the performance of the Services on the Start Date defined above.

Clause 8.4.1:

Add the following:

Upon termination the Service Provider shall compile and submit to the Employer within 30 days but
before final payment is made, a schedule of all documents and records, permits, reports, recordings
relevant to the scope of service in the whole including a detailed close out report in the format required
by the Employer incorporating but not limited to records of work done, suppliers’ warranties and
guarantees, subcontractors details, outstanding and or remaining work Inclusive of the Final Account
based on work done and work still to be completed as per the approved scope of work.

Clause 8.4.3(c):
Add the following:
The period of suspension under Clause 8.5 is not to exceed 2 months.

Clause 8.4.4:

Add the following:

The Service Provider's remuneration and reimbursement shall be subject the Service Provider
submitting to the Employer within 30 days but before a final payment is made, a schedule of all
documents and records, permits, reports, recording relevant to the scope of service in the whole
including a detailed close out report in the format required by the Employer incorporating but not limited
to records of work done, suppliers’ warranties and guarantees, subcontractors details, outstanding and
or remaining work.

Clause 9.1:

Add the following:

Copyright of documents prepared for the project and which has been paid for by the Employer shall be
vested with the Employer and the Service Provider shall take all steps necessary to obtain such rights
for the Employer at no extra cost to the Employer

Clause 9.3:
This clause is to be deleted.

Clause 11.1:

Add the following:

A Service Provider may not subcontract any work which he has the skills and competency to perform,
unless he/she has the Employer’s prior written approval and may not subcontract more than 30% of the
value of the professional fees relating to the full scope of service.
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The Service Provider may be requested (or required) to procure additional specialist consultants
and a recommendation of such appointment will be defined by submission of detailed scope of
work to be done, program and three quotations or procurement method prescribed by the
Employer.

Clause 12.1.2:
Add the following:
Interim settlement of disputes is to be by mediation.

Clause 12.2.1:

Add the following:

In the event that the parties fail to agree on a mediator, the mediator is nominated by the Deputy Director-
General: Inter-Governmental Fiscal Relations, Department of National Treasury.

Clause 12.2.4:

Add the following:

Final settlement is by arbitration. In the event the Parties fail to appoint an arbitrator by agreement, the
president or his nominee from the Association of Arbitrators Southern Africa shall appoint an arbitrator.

Clause 14.2

Replace Clause 14.2 with the following:

Amounts due to the Service Provider shall, as far as practicable, be paid by the Employer within thirty
(30) Days of receipt by the Employer of the correct invoice with the relevant substantiation of work
(deliverables) completed. The Employer shall take all reasonable, effective and efficient steps to pay
the amounts due to the Service Provider within 30 days. No interest shall accrue on unpaid amounts
beyond the 30 days on the invoices submitted by the Service Provider to the Employer.

Notwithstanding the above, should the Service Provider’'s tax clearance certificate expire during the
contract period, and or the Service Provider fail to provide the service to the satisfaction of the Employer
and or fail to carry a legal and proper instruction of the Employer, the Employer shall be entitled to
withhold payment without incurring any liability for interest, until a valid tax clearance certificate is
submitted to the Employer or the Employer’s requirement have been met.

Add the following new Clause after Clause 14.4:

Clause 14.5: Tax Invoices

Section 20(1) of the Value Added Tax Act of 1991 (Act 89 of 1991) requires that a supplier (person
supplying goods or services) who is registered as a VAT vendor issue to the recipient a tax invoice
within 21 days of the date of a supply whether requested or not.

The Service Provider shall provide a tax invoice (VAT invoice) which shall be included with each account
delivered to the Employer in terms of Clause 14. Failure by the Servicer Provider to provide a tax invoice
(VAT invoice) timeously may delay payment by the Employer and no interest shall accrue.

Clause 15:

Add the following:
The interest rate will be the prime interest rate of the Employer’s Bank at the time the amount is due.
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[c1.2 CONTRACT DATA [Continued]

Part 2: Data provided by the Service Provider

Clause 1. The Service Provider is:

Telephone:

Facsimile:

Clause 5.3. The authorized and designated representative of the Service Provider is:

The address for receipt of communication is:

Address:

Telephone:

Facsimile:

Clause 5.5 and Clause 7.1.2. The Service Provider’s Key Persons / Experts and their jobs /functions

in relation to the Services are:

NAME OF KEY PERSON / EXPERT

POSITION IN SERVICE

PROVIDER’S TEAM SPECIFIC DUTIES

©® Nl g &~ W N =

=
©
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[ERN

=
N
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Clause 7.2.1. The Service Provider’s Personnel Schedule is as outlined in the Table below (Additional copies of this table can be used if necessary):

NAME

TITLE / POSITION

JOB DESCRIPTION

QUALIFICATIONS

ESTIMATED PERIOD OF
ENGAGEMENT ON THE
SERVICES
(weeks)

O @ N g~ W N

'_\
©

[
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E
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H
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SIGNED ON BEHALF OF TENDERER

DATE
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‘ C1.3 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

HEALTH, SAFETY AND ENVIRONMENTAL AGREEMENT
BETWEEN EMPLOYER AND A PROFESSIONAL SERVICE PROVIDERS

Person responsible for this contract:

Contract Number:

WRITTEN AGREEMENT BETWEEN

DEVELOPMENT BANK OF SOUTHERN AFRICA LIMITED (“DBSA”)

EMPLOYER

AND

Professional Service Providers (hereinafter referred to as “the Mandatory”)

AS ENVISAGED BY SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY
ACT, NO 85 OF 1993, AS AMENDED.

C1.3.1 Agreement

PPN (name) representing
.............................................. (Company) (Mandatory) do hereby acknowledge that
........................................................ (Mandatory name) is an employer in its own right with
duties as prescribed in the Occupational Health and Safety Act No (85 of 1993, as amended) and |
agree to ensure that all work will be performed, or machinery and plant used in accordance with the
provisions of the said Act. | furthermore agree to comply with all other relevant Acts while providing a
service to the DBSA (Employer).

| acknowledge having received the necessary induction/training regarding the rules and regulations of
SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, NO 85 OF 1993, AS

AMENDED and those of DBSA (Employer) | will ensure that all Contractors and Sub-contractors are
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properly informed and adhere to all the rules and regulations and relevant legislation while on the
premises. | will liaise with the person responsible, should I, for whatever reason, not be able to

complete the task/project or perform in the terms of this agreement.

My company is registered and in good standing with the compensation fund or with a licensed
compensation insurer as contemplated in the Compensation for Occupational and Diseases Act, 1993

(Act No. 130 of 1993). My registration numberis............cccceeviiiiieinnnnn..

Wel/l also agree that; the Mandatory, by their signatures hereto, do unreservedly and irrevocably
indemnify DBSA (Employer) and hold it harmless against all the clause demands, actions, clauses of
actions and suits at law, which may be made or instituted against it for:

e any death, injury or incident to the Mandatory’s Consortium, Consultant and/or Sub-consultant,
Contractor, Sub-contractor and/or their employees or any agent customer or visitor of the Contractor;

e any damage caused to property of the Mandatory, Contractor, Sub-contractor, and/or their
employees or any agent customer or visitor of the Contractor, including any loss of such property
from whatsoever, while on the premises; and

e any claims resulting from non-compliance with legislation.

C1.3.2 Reporting

The Mandatory and/or his designated person, appointed in terms of Section 16(2) of the Occupational
Health and Safety Act 85 of 1993 ("the OHS Act"), shall report to the Risk Control Manager and/or a

representative designated by the Employer prior to commencing the work at the premises.

C1.3.3 Warranty of compliance

In terms of this agreement the Mandatory warrants that he agrees to the arrangements and procedures
as prescribed by the Employer and as provided for in terms of Section 37(2) of the OHS Act for the

purposes of compliance with the Act.

The Mandatory acknowledges that this agreement constitutes an agreement in terms of Section 37(2)
of the OHS Act, whereby all responsibility for health and safety matters relating to the work that the

Mandatory and his employees are to perform on the premises shall be the obligation of the Mandatory.

The Mandatory further warrants that he and/or his employees undertake to maintain such compliance

with the OHS Act. Without derogating from the generality of the above, nor from the provisions of the
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said agreement, the Mandatory shall ensure that the clauses as hereunder described, are at all times

adhered to by himself and his employees.

The Mandatory hereby undertakes to ensure that the health and safety of any other person on the
premises is not endangered by the conduct and/or activities of any of his employees while they are on

the Employer’s premises.

C1.3.4 Mandatory an employer

The Mandatory shall be deemed to be an employer in his own right while on the locations for the
performance of the services on the Project. In terms of Section 16(1) of the OHS Act, the Mandatory
shall accordingly ensure that the requirements of the OHS Act are complied with by himself and/or his

nominated Chief Executive Officer.

C1.3.5 Appointments and training

The Mandatory shall appoint competent persons as per Section 16(2) of the OHS Act. Any such
appointed person shall be trained on any occupational health and safety matter and the OHS Act
provisions that are pertinent to the work that is to be performed under his responsibility. Copies of any

appointments made by the Mandatory shall immediately be provided to the Employer.

The Mandatory shall further ensure that all his employees are trained on the health and safety aspects
relating to the work and that they understand the hazards associated with such work being carried out
on the associated locations for the performance of the services on the Project. Without derogating from
the foregoing, the Mandatory shall, in particular, ensure that all his users of any materials or operators
of any machinery or equipment are properly trained in the use of such materials, machinery or

equipment.

Notwithstanding the provisions of the above, the Mandatory shall ensure that he, his appointed
responsible persons and his employees are at all times familiar with the provisions of the OHS Act, and

that they comply with the provisions of the Act.

C1.3.6 Supervision, discipline and reporting

The Mandatory shall ensure that all work performed on the various locations for the performance of the
services on the Project is done under strict supervision and that no unsafe or unhealthy work-practices
are permitted. Discipline regarding health and safety matters shall be strictly enforced against any of his

employees regarding non-compliance by such employee, with any health and safety matters.

The Mandatory shall further ensure that his employees report to him all unsafe or unhealthy work
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situations immediately after they become aware of the same and that he in turn immediately reports

these to the Employer and/or his representative.

C1.3.7 Access to the OHS Act

The Mandatory shall ensure that he has an updated copy of the OHS Act on site at all times and that
this is accessible to his appointed responsible persons and employees. However the parties may make
arrangements for the Mandatory and his appointed responsible persons and employees to have access

to the Employer’s updated copy/copies of the Act.

C1.3.8 Cooperation

The Mandatory and/or his responsible persons and employees shall provide full co-operation and
information if and when the Employer or his representative makes inquiries into occupational health and
safety issues concerning the Mandatory. It is hereby recorded that the Employer and his representative

shall at all times be entitled to make such inquiry.

Without derogating from the generality of the above, the Mandatory and his responsible persons shall
make available to the Employer and his representative, on request, all and any checklists and inspection

registers required to be kept by him in respect of any of his materials, machinery or equipment

C1.3.9 Work procedures

The Mandatory shall be entitled to utilize the procedures, guidelines and other documentation as used
by the Employer for the purposes of ensuring a healthy and safe working environment. The Mandatory
shall then ensure that his responsible persons and employees are familiar with and utilize the

documents.

The Mandatory shall implement safe work practices as prescribed by the Employer and shall ensure
that his responsible persons and employees are made conversant with, and adhere to, such safe work
practices.

The Mandatory shall ensure that work for which a permit is required by the Employer is not performed

by his employees prior to the obtaining of such a permit.

C1.3.10 Health and safety meetings

If required in terms of the OHS Act, the Mandatory shall establish his own health and safety committee(s)
and ensure that his employees, being the committee members, hold health and safety meetings as often
as may be required and at least once every three (3) months. The Employer may elect to permit the

Mandatory’s health and safety representatives to attend the Employer’s health and safety committee

pg. 88




Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
D S A S Development Plan (WSDP) of City of Matlosana
EEEEEEEEEEEEEEEEEEEEEEEEEEEEEEE Local Municipality, Midvaal Local Municipality,
pume aaea Frespeny Msunduzi Local Municipality and Tswelopele
Local Municipality

meetings.

C1.3.11 Compensation registration

The Mandatory shall ensure that he has a valid registration with the Compensation Commissioner, as
required in terms of the Compensation for Occupational Injuries and Diseases Act 130 of 1993, and that
all payments owing to the Commissioner are discharged. The Mandatory shall further ensure that the

cover shall remain in force while any such employee is present on the premises.

C1.3.12 Medical examinations

The Mandatory shall ensure that all his employees undergo routine medical examinations and that they
are medically fit for the purposes of the work they are to perform.

C1.3.13 Incident reporting and investigation

All incidents referred to in Section 24 of the OHS Act shall be reported by the Mandatory to the
Department of Labour and to the Employer. The Employer shall further be provided with copies of any

written documentation relating to any incident.

The Employer retains an interest in the reporting of any incident as described above as well as in any
formal investigation and/or inquiry conducted in terms of Section 32 of the OHS-Act into such an
incident.

C1.3.14 Sub-contractors

The Mandatory shall notify the Employer of any sub-contractor he may wish to perform work at the
locations for the performance of the services on the Project. It is hereby recorded that all the terms and
provisions contained in this clause shall be equally binding upon the subcontractor prior to the

subcontractor commencing with the work. Without derogating from the generality of this paragraph:

1. The Mandatory shall ensure that training, as discussed under appointments and training, is
provided prior to the subcontractor commencing work at the locations for the performance of
the services on the Project.

2. The Mandatory shall ensure that work performed by the subcontractor is done under strict
supervision and discipline.

3. The Mandatory shall inform the Employer of any Health and Safety hazard and/or issue that the
subcontractor may have brought to his attention.

4. The Mandatory shall inform the Employer of any difficulty encountered regarding compliance by
the subcontractor with any health and safety instruction, procedure and/or legal provision
applicable to the work the subcontractor performs at the locations for the performance of the

services on the Project.
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C1.3.15 Security and access

The Mandatory and his employees shall enter and leave the Employer’s or supported Municipality’s
premises only through the main gate(s) and/or checkpoint(s) designated by the Employer or by the
supported Municipality. The Mandatory shall ensure that employees observe the security rules of the
Employer and those of the supported Municipality at all times and shall not permit any person who is

not directly associated with the work to enter the Employer’s or supported Municipality’s premises.

The Mandatory and his employees shall not enter any area of the Employer’s or supported Municipality’s

premises that are not directly associated with the work.

The Mandatory shall ensure that all materials, machinery or equipment brought by himself onto the
Employer’s or supported Municipality’s premises are recorded at the main gate(s) and/or checkpoint(s).
A failure to do this may result in a refusal by the Employer or supported Municipality to allow the

materials, machinery or equipment to be removed from the premises.

C1.3.16 Fire precautions and facilities

The Mandatory shall ensure that an adequate supply of fire-protection and first-aid facilities are provided
for the work to be performed at the locations for the performance of the services on the Project, save

that the parties may mutually make arrangements for the provision of such facilities.

The Mandatory shall further ensure that all his employees are familiar with fire precautions at the
premises, which include fire-alarm signals and emergency exits, and that such precautions are adhered

to.

C1.3.17 Hygiene and cleanliness

The Mandatory shall ensure that the work site and surrounding area is at all times maintained to a
reasonably practicable level of hygiene and cleanliness. In this regard, no loose materials shall be left
lying about unnecessarily and the work site shall be cleared of waste material regularly and on

completion of the work.

C1.3.18 No nuisance

The Mandatory shall ensure that neither he nor his employees undertake any activity that may cause
environmental impairment or constitute any form of nuisance to the Employer, supported Municipality
and/or their surroundings.

The Mandatory shall ensure that no hindrance, hazard, annoyance or inconvenience is inflicted on the
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Employer, supported Municipality, another Mandatory or any tenants. Where such situations are

unavoidable, the Mandatory shall give prior notice to the Employer.

C1.3.19 Intoxication not allowed

No intoxicating substance of any form shall be allowed on site. Any person suspected of being
intoxicated shall not be allowed on the site. Any person required to take medication shall notify the

relevant responsible person thereof, as well as of the potential side-effects of the medication.

C1.3.20 Personal protective equipment

The Mandatory shall ensure that his responsible persons and employees are provided with adequate
personal protective equipment (PPE) for the work they may perform in accordance with the requirements
of General Safety Regulation 2(1) of the OHS Act. The Mandatory shall further ensure that his

responsible persons and employees wear the PPE issued to them at all material times.

C1.3.21 Plant, machinery and equipment

The Mandatory shall ensure that all the plant, machinery, equipment and/or vehicles he may wish to
utilize on the Employer’s premises is/are of sound order at all times and fit for the purpose for which
it/they is/are intended, and that it/they complies/comply with the requirements of Section 10 of the OHS
Act.

In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatory hereby assumes the
liability for taking the necessary steps to ensure that any article or substance that it erects or installs at
the premises, or manufactures, sells or supplies to or for the Employer, complies with all the prescribed

requirements and will be safe and without risks to health and safety when properly used.

C1.3.22 No usage of the Employer’s equipment

The Mandatory hereby acknowledges that his employees shall not be permitted to use any materials,
machinery or equipment of the Employer’s or of the supported Municipality, unless the prior written
consent of the Employer or supported Municipality has been obtained, in which case the Mandatory

shall ensure that only those persons authorized to make use of same, have access thereto.

C1.3.23 Transport

The Mandatory shall ensure that all road vehicles used at the locations for the performance of the
services on the Project are in a roadworthy condition and are licensed and insured. All drivers shall
have relevant and valid driving licenses and no vehicle shall carry passengers unless it is specifically
designed to do so. All drivers shall adhere to the speed limits and road signs on the premises at all

times.
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In the event that any hazardous substances are to be transported at, or to, the locations for the

performance of the services on the Project, the Mandatory shall ensure that the requirements of the

Hazardous Chemical Substances Act 15 of 1973 are complied with at all times.

C1.3.24 Clarification

In the event that the Mandatory requires clarification of any of the terms or provisions of this agreement,

he should contact the Risk Control Manager of the Employer.

C1.3.25 Duration of agreement

This agreement shall remain in force for the duration of the work to be performed by the Mandatory

and/or while any of the Mandatory's workmen are present on the Employer’s or supported Municipality’s

premises, or at the locations for the performance of the services on the Project.

C1.3.26 Headings

The headings as contained in this agreement are for reference purposes only and shall not be construed

as having any interpretative value in themselves or as giving any indication as to the meaning of the

contents of the paragraphs contained in this agreement.

Confirmation and Acceptance

Initials

appointment as set out above.

| confirm that | have read and understood the

I confirm that | have read and understood the
appendices and confirm my intention to comply with all the legal requirements.

I confirm my acceptance and understanding of
the assigned responsibilities and duties involved.

I confirm that | have received training in the
assigned responsibilities and duties required of me.

THUS AGREED TO AND SIGNED AT

on this the day

of 2022, in the presence of the undersigned witness:

Signhature

Date
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Witness Name Signature

Signed on behalf of .....cciiiiiiii e (Mandatory / Professional Service
Provider)

THUS AGREED TO AND SIGNED AT on this the day
of 2022, in the presence of the undersigned witness:

Signature Date

Witness Name Signature

Signed on behalf of DEVELOPMENT BANK OF SOUTHERN AFRICA LIMITED (DBSA)
(Employer)
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Part C2: Pricing Data

Pages
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C2.1 PRICING ASSUMPTIONS

GENERAL ASSUMPTIONS

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract
document, which it will be assumed in the contract that the tenderer has taken into account when
developing his prices.

1. The short descriptions given in the schedules below are brief descriptions used to identify the
services and related cost items for which prices are required. Detailed descriptions of the services
to be priced are provided in the Scope of Work (Part C3.1 of this document) and the relevant
statutory body.

2. The bidder must price for the full scope of services as stipulated in Part C.3 SCOPE OF WORK.

3. For the purpose of the service or cost item, the following words shall have the meanings hereby
assigned to them:

WORD MEANING

Unit The unit of measurement for each item of work.

Quantity The number of units of work for each item.

Rate The agreed payment per unit of measurement

Amount The product of the quantity and the agreed rate for an item

Sum An agreed lump sum payment amount for an item, the extent of which is

described in the Scope of Work, but the quantity of work which is not
measured in any units.

Professional Fee The agreed fee for a service, the extent of which is described in the Scope
of Work.

4, A rate, sum, professional fee and/or price as applicable, is to be entered against each item in the
schedules. An item against which no price is entered will be considered to be covered by the
other prices or rates in the relevant Table of Quantities.

5. The rates, sums, professional fees and prices in the schedules are to be fully inclusive prices for
the work described under the several items. Such prices and rates are to cover all costs and
expenses that may be required in and for the execution of the work described in accordance with
the provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, and
obligations set forth or implied in the Contract Data and in the Scope of Work, as well as overhead
charges and profit.

6. Where quantities are given in the Table of Quantities, these are provisional and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and certified for
payment will be used for determining payments due and not the quantities given in the Table of
Quantities. In respect of time-based services, the allocation of staff must be agreed with the
employer before such services are rendered.

7. Tendered time-based fees (where the unit of measurement is time based) shall be adjusted in
terms of clause 3.16 of the Standard Professional Services Contract. Tenderers are to note that
apart from the stated adjustment to the time-based fees, there will be no adjustment in the
tendered professional fees and/or other rates tendered during the initial term of the contract. If
the successful tenderer is given any extension with respect to their appointment term, the
tendered time-based fees shall be adjusted for the extension with respect to their appointment
term, in terms of Clause 3.16 of the Standard Professional Services Contract and shall not revert
automatically to the recommended prevailing time-based fees contained the various gazettes and
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10.

11.

12.

13.

14.

15.

16.

notices of the relevant respective professional bodies.

Tenderers are to carefully note that only those recoverable expenses listed in the schedules will
be reimbursed to the Service Provider.

Iltems for printing/copying shall be for specified contract documents, reports, manuals and
drawings, excluding general correspondence, minor reports, progress reports, etc. which shall be
deemed to be included in the professional fees. Payment will only be made for copies of reports
and drawings submitted to the Employer or issued, as specified or requested by the Employer,
and all drafts shall be for the Service Provider’s account.

The per kilometre rate for the reimbursement of travel expenses shall be limited to the kilometre
rates published by the Department of Public Works from time to time for vehicles with engine
capacities of various capacities but not exceeding the maximum of 2500cc for the purpose of this
contract. If 4x4 vehicles or other vehicles exceeding 2500cc are required due to accessibility or
poor road conditions, the applicable rate needs to be agreed between the Service Provider and
the Employer upfront before trips are undertaken. The prices tendered in Schedule C2.2.2
should be on the basis of a vehicle with 2500cc engine capacity

Scope Variation by the Employer: While the Employer has every intent to complete the full
scope of works, the Employer reserves the right to reduce or increase the scope of works
according to the dictates of the budget, or to terminate this contract, without adjustment to the
agreed rates, sums or professional fees and without payment of any penalty or surcharge in this
regard. The Service Provider shall however be entitled to a pro-rata payment for all services
carried out in terms of any adjustment to the Scope of Works or, in the case of termination,
remuneration and/or reimbursement as described in Clause 8.4.4 of the CIDB Professional
Services contract.

Limitation to Hourly Rates and Professional Fees: The hourly rates and professional fees of
Experts that are used by the Tenderer to provide the services shall not exceed the hourly rates
and professional fees applicable for professionals in the respective disciplines as stipulated by
the relevant Government Gazette in the various Guidelines to Scope of Services and Tariffs of
Fees for the various disciplines. The bidder must price for normal services as contained in
the various Guidelines to Scope of Services and Tariffs of Fees for the various disciplines.
The fees shall be calculated on atime and cost basis after factoring in all the resources to
be applied to the projects tasks and activities, and then reduced by any applicable
discounts.

Professional / Technical Services Fees: These are to be based on a realistic estimate of the
cost of all the services required to achieve all the specific deliverables listed in the Scope of Work.
The professional fees are to be completed in the schedules of this section. The completed
schedules are to be completed and returned with the tender proposals. Tenderers are to attach
a breakdown of the total proposed fee per deliverable to the relevant page (schedule). The
breakdown is to clearly indicate the scope of work or key deliverables, the elements of the scope
of work, the resources applied, the estimated duration and rates of the applied resources for each
element of the scope of work. The elements of the scope of work or key deliverable are outlined
in section C3.1 of this tender document.

Operational Expenses (Accommaodation): These expenses are not to be priced separately but
are to be included in the overall operational costs per section 17 below.

Operational Expenses (Subsistence Expenses): These expenses are not to be priced
separately but are to be included in the overall operational costs per section 17 below.

Operational Expenses (Printing /Copying Expenses): Where applicable (see section 9
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Building Africa’s Prosperity

The Tender

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele

Local Municipality

17.

18.

19.

above), these expenses shall be reimbursed based on the actual expenses incurred, plus an
adjustment. Service Providers are required to indicate a preferred adjustment rate to the printing
/ copying expenses in the priced schedules to be returned with the proposal.

Combination and Fixing of travelling, printing, binding and copying costs into Operational
Costs: For the purpose of this tender, the operational expenses for travelling, accommodation,
subsistence, printing, binding and copying (where applicable), have been combined and must
never exceed a maximum of 5% of the relevant professional fees applicable to the project
deliverable or project phase.

Payment is for specific completed deliverables: In line with Clause 4.7 of the Contract Data
(Part C1.2), the Service Providers will be appointed on a specific scope of work and will be
compensated upon the achievement (completion) of specific deliverables. The pricing schedules
in Part C2.2 of this document have been aligned to the specific deliverables expected from the
Service Providers.

Fixed Price Contract per Municipality: This assignment will be based on a lump sum (fixed
price) contract in (ZAR) Rands. Bidders are required to price total contract price using the tables
(scheduled) in the next page. Once the offer of the Tenderer is accepted by the Employer, the
overall project budget is fixed and must not be exceeded under any circumstances whatsoever.
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Building Africa’s Prosperity

The Tender

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele
Local Municipality

c2.21 TIME-BASED FEES OF DESIGNATED KEY PROFESSIONALS / EXPERTS
ID KEY RESOURCE / EXPERT No. HOURLY RATE DISCOUNT TO | NET HOURLY RATE OF
FOR SERVICES HOURLY RATE | KEY PROFESSIONAL
(Excl. VAT) (Excl. VAT)
(RAND/HR) (%) (RAND/HR)
1 Project Manager and Team Leader: 1
Civil Engineering
) Civil Engineer: Water Services 1
Planning, Management and
Operations
3 Civil Engineer: Water Services 1
Engineering Asset Management
4 Development Planner (Municipal 1
Spatial Planning)
5 Financial Analyst / Infrastructure 1
Investment Analyst
5 Geo-Information Science (GISc) 1
Expert
. Environmental Management 1
Practitioner
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The Tender

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele
Local Municipality

| C2.2.2 [PART A] PRICING DATA: UPDATING OF THE WATER SERVICES MASTER PLAN (WSMP) OF CITY OF MATLOSANA LM

The detailed description of the scope of work or key deliverable are outlined in section C.3.1.4 of this tender document.

Please Note: The maximum duration for the completion of all Key Deliverables in the Scope of Work for WSMP update is nine (9) months.

ID SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)

(Rand) (Rand) (Rand)
STAKEHOLDER
ENGAGEMENT AND
ESTABLISHMENT OF THE
WSMP AND WSDP WORK
TEAM AND PROJECT
1 STEERING COMMITTEE Approved PIP and

(PSC) PIR
a) Project Implementation Plan

(PIP)
b) Project Inception Report (PIR)

in the framework issued by the

DBSA.
EXISTING SITUATION Approved Report

2(A) ASSESSMENT which must include

the updated Asset
Register, raw survey
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand) (Rand) (Rand)
(UNDERSTANDING THE data, updated Asset
STATUS QUO): Management Plan.
PROVISIONAL SUM: FOR Digitized “As-Built”
THE DIGITIZATION OF ALL Data to both
HARD-COPY “AS-BUILT” AutoCAD, PDF and
2(B) DATA TO BOTH AUTOCAD GIS Formats. All “As- N/A N/A R150,000.00
AND PDF FORMATS built” data to be
linked to GIS.

FUTURE WATER AND
SANITATION DEMAND

3 ASSESSMENT Approved Report.
INSTITUTIONAL
ARRANGEMENTS AND

4 REQUIRED Approved Report
AUTHORIZATIONS
PROJECT PRIORITIZATION

5 | AND COST ESTIMATES Approved Report
(EXISTING AND FUTURE)
FUNDING AND

6 | IMPLEMENTATION Approved Report
ARRANGEMENTS
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S A The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand) (Rand) (Rand)
7 RISK MANAGEMENT Approved Report
WATER SERVICES MASTER
PLAN WITH ANNEXURES,
CHARTS, GRAPHS, MAPS,
8 GIS SHAPE FILES, AND Approved Report
HYDRAULIC ANALYSIS AND
SIMULATION SOFTWARE
INPUT AND OUTPUT FILES
SUPPORT FOR THE = Council Resolution
ADOPTION OF THE WATER on adoption of
SERVICES MASTERPLAN BY WSMP.
9 | THE MUNICIPAL COUNCIL | " Letterof
confirmation of
project completion
to DBSA
PROJECT CLOSEOUT Project Closeout
10 REPORT Report in format

provided by the
DBSA

pg. 101



Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand) (Rand) (Rand)
11 | TOTAL FEES AND OPERATIONAL COSTS (Excl.

VAT) FOR UPDATING OF THE WATER SEVICES
MASTER PLAN (WSMP) OF CITY OF MATLOSANA
LM CARRIED FORWARD TO OVERALL COST
SUMMARY IN SCHEDULE C2.2.4
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The Tender

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele
Local Municipality

| C2.2.2 [PART B] PRICING DATA: UPDATING OF THE WATER SERVICES MASTER PLAN (WSMP) OF MIDVAAL LM

The detailed description of the scope of work or key deliverable are outlined in section C.3.1.4 of this tender document.

Please Note: The maximum duration for the completion of all Key Deliverables in the Scope of Work for WSMP update is nine (9) months.

ID SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)

(Rand) (Rand) (Rand)
STAKEHOLDER
ENGAGEMENT AND
ESTABLISHMENT OF THE
WSMP AND WSDP WORK
TEAM AND PROJECT
1 STEERING COMMITTEE Approved PIP and

(PSC) PIR
c) Project Implementation Plan

(PIP)
d) Project Inception Report (PIR)

in the framework issued by the

DBSA.
EXISTING SITUATION Approved Report

2(A) ASSESSMENT which must include

the updated Asset
Register, raw survey
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand) (Rand) (Rand)
(UNDERSTANDING THE data, updated Asset
STATUS QUO): Management Plan.
PROVISIONAL SUM: FOR Digitized “As-Built”
THE DIGITIZATION OF ALL Data to both
HARD-COPY “AS-BUILT” AutoCAD, PDF and
2(B) | DATA TO BOTH AUTOCAD | GIS Formats. Al “As- N/A NIA R150,000.00
AND PDF FORMATS built” data to be
linked to GIS.

FUTURE WATER AND
SANITATION DEMAND

3 ASSESSMENT Approved Report.
INSTITUTIONAL
ARRANGEMENTS AND

4 REQUIRED Approved Report
AUTHORIZATIONS
PROJECT PRIORITIZATION

5 | AND COST ESTIMATES Approved Report
(EXISTING AND FUTURE)
FUNDING AND

6 | IMPLEMENTATION Approved Report
ARRANGEMENTS
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S A The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand) (Rand) (Rand)
7 RISK MANAGEMENT Approved Report
WATER SERVICES MASTER
PLAN WITH ANNEXURES,
CHARTS, GRAPHS, MAPS,
8 GIS SHAPE FILES, AND Approved Report
HYDRAULIC ANALYSIS AND
SIMULATION SOFTWARE
INPUT AND OUTPUT FILES
SUPPORT FOR THE = Council Resolution
ADOPTION OF THE WATER on adoption of
SERVICES MASTERPLAN BY WSMP.
9 | THE MUNICIPAL COUNCIL | " Letterof
confirmation of
project completion
to DBSA
PROJECT CLOSEOUT Project Closeout
10 REPORT Report in format

provided by the
DBSA
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand) (Rand) (Rand)
11 | TOTAL FEES AND OPERATIONAL COSTS (Excl.

VAT) FOR UPDATING OF THE WATER SEVICES
MASTER PLAN (WSMP) OF CITY OF MIDVAAL LM
CARRIED FORWARD TO OVERALL COST
SUMMARY IN SCHEDULE C2.2.4
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The Tender

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele
Local Municipality

| C2.2.2 [PART C] PRICING DATA: UPDATING OF THE WATER SERVICES MASTER PLAN (WSMP) OF MSUNDUZI LM

The detailed description of the scope of work or key deliverable are outlined in section C.3.1.4 of this tender document.

Please Note: The maximum duration for the completion of all Key Deliverables in the Scope of Work for WSMP update is nine (9) months.

ID

SCOPE OF WORK / KEY
DELIVERABLE(S) - Refer to
Section C.3.1.4 of Part C3:
Scope of Work

PAYMENT
MILESTONE

PROPOSED
PROFESSIONAL
FEES (Excl. VAT)

(Rand)

OPERATIONAL COSTS
@ 5% OF
PROFESSIONAL FEES
(Excl. VAT)

(Rand)

TOTAL PROPOSED FEES
AND OPERATIONAL
COSTS FOR SCOPE OF
WORK (Excl. VAT)

(Rand)

STAKEHOLDER

ENGAGEMENT AND

ESTABLISHMENT OF THE

WSMP AND WSDP WORK

TEAM AND PROJECT

STEERING COMMITTEE

(PSC)

e) Project Implementation Plan
(PIP)

f)  Project Inception Report (PIR)
in the framework issued by the
DBSA.

Approved PIP and
PIR

2(A)

EXISTING SITUATION
ASSESSMENT

Approved Report
which must include
the updated Asset
Register, raw survey
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand) (Rand) (Rand)
(UNDERSTANDING THE data, updated Asset
STATUS QUO): Management Plan.
PROVISIONAL SUM: FOR Digitized “As-Built”
THE DIGITIZATION OF ALL Data to both
HARD-COPY “AS-BUILT” AutoCAD, PDF and
2(B) | DATA TO BOTH AUTOCAD | GIS Formats. Al “As- N/A NIA R150,000.00
AND PDF FORMATS built” data to be
linked to GIS.

FUTURE WATER AND
SANITATION DEMAND

3 ASSESSMENT Approved Report.
INSTITUTIONAL
ARRANGEMENTS AND

4 REQUIRED Approved Report
AUTHORIZATIONS
PROJECT PRIORITIZATION

5 | AND COST ESTIMATES Approved Report
(EXISTING AND FUTURE)
FUNDING AND

6 | IMPLEMENTATION Approved Report
ARRANGEMENTS
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S A The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand) (Rand) (Rand)
7 RISK MANAGEMENT Approved Report
WATER SERVICES MASTER
PLAN WITH ANNEXURES,
CHARTS, GRAPHS, MAPS,
8 GIS SHAPE FILES, AND Approved Report
HYDRAULIC ANALYSIS AND
SIMULATION SOFTWARE
INPUT AND OUTPUT FILES
SUPPORT FOR THE = Council Resolution
ADOPTION OF THE WATER on adoption of
SERVICES MASTERPLAN BY WSMP.
9 | THE MUNICIPAL COUNCIL | " Letterof
confirmation of
project completion
to DBSA
PROJECT CLOSEOUT Project Closeout
10 REPORT Report in format

provided by the
DBSA
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand) (Rand) (Rand)
11 | TOTAL FEES AND OPERATIONAL COSTS (Excl.

VAT) FOR UPDATING OF THE WATER SEVICES
MASTER PLAN (WSMP) OF CITY OF MSUNDUZI LM
CARRIED FORWARD TO OVERALL COST
SUMMARY IN SCHEDULE C2.2.4
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The Tender

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele
Local Municipality

| C2.2.2 [PART D] PRICING DATA: UPDATING OF THE WATER SERVICES MASTER PLAN (WSMP) OF TSWELOPELE LM

The detailed description of the scope of work or key deliverable are outlined in section C.3.1.4 of this tender document.

Please Note: The maximum duration for the completion of all Key Deliverables in the Scope of Work for WSMP update is nine (9) months.

ID SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)

(Rand) (Rand) (Rand)
STAKEHOLDER
ENGAGEMENT AND
ESTABLISHMENT OF THE
WSMP AND WSDP WORK
TEAM AND PROJECT
1 STEERING COMMITTEE Approved PIP and

(PSC) PIR
g) Project Implementation Plan

(PIP)
h) Project Inception Report (PIR)

in the framework issued by the

DBSA.
EXISTING SITUATION Approved Report

2(A) ASSESSMENT which must include

the updated Asset
Register, raw survey
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand) (Rand) (Rand)
(UNDERSTANDING THE data, updated Asset
STATUS QUO): Management Plan.
PROVISIONAL SUM: FOR Digitized “As-Built”
THE DIGITIZATION OF ALL Data to both
HARD-COPY “AS-BUILT” AutoCAD, PDF and
2(B) | DATA TO BOTH AUTOCAD | GIS Formats. Al “As- N/A NIA R150,000.00
AND PDF FORMATS built” data to be
linked to GIS.

FUTURE WATER AND
SANITATION DEMAND

3 ASSESSMENT Approved Report.
INSTITUTIONAL
ARRANGEMENTS AND

4 REQUIRED Approved Report
AUTHORIZATIONS
PROJECT PRIORITIZATION

5 | AND COST ESTIMATES Approved Report
(EXISTING AND FUTURE)
FUNDING AND

6 | IMPLEMENTATION Approved Report
ARRANGEMENTS
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S A The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand) (Rand) (Rand)
7 RISK MANAGEMENT Approved Report
WATER SERVICES MASTER
PLAN WITH ANNEXURES,
CHARTS, GRAPHS, MAPS,
8 GIS SHAPE FILES, AND Approved Report
HYDRAULIC ANALYSIS AND
SIMULATION SOFTWARE
INPUT AND OUTPUT FILES
SUPPORT FOR THE = Council Resolution
ADOPTION OF THE WATER on adoption of
SERVICES MASTERPLAN BY WSMP.
9 | THE MUNICIPAL COUNCIL | " Letterof
confirmation of
project completion
to DBSA
PROJECT CLOSEOUT Project Closeout
10 REPORT Report in format

provided by the
DBSA
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand) (Rand) (Rand)
11 | TOTAL FEES AND OPERATIONAL COSTS (Excl.

VAT) FOR UPDATING OF THE WATER SEVICES
MASTER PLAN (WSMP) OF CITY OF TSWELOPELE
LM CARRIED FORWARD TO OVERALL COST
SUMMARY IN SCHEDULE C2.2.4
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The Tender

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele
Local Municipality

| C2.2.3 [PART A] PRICING DATA: UPDATING OF THE WATER SERVICES DEVELOPMENT PLAN (WSDP) OF CITY OF MATLOSANA LM

The detailed description of the scope of work or key deliverable are outlined in section C3.1.4 of this tender document.

Please Note: The maximum duration for the completion of all Key Deliverables in the Scope of Work for WSDP Update is nine (9) months.

ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section ]93-1-;‘ of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
RO (Excl. VAT) WORK (Excl. VAT)

(Rand)
(Rand) (Rand)
STAKEHOLDER Not Applicable: Already | Not Applicable: | Not Applicable: Already | Not Applicable: Already
ENGAGEMENT AND covered in Schedule Already covered in | covered in Schedule | covered in Schedule C2.2.2
ESTABLISHMENT OF THE C2.2.2 above. Schedule C2.2.2 | C2.2.2 above. above.
WSDP WORK TEAM AND above.
PROJECT STEERING
1 | COMMITTEE (PSC)

a) Project Implementation Plan

(PIP)
b) Project Inception Report

(PIR) in the framework issued

by the DBSA.
COMPLETION OF MODULE 1 OF {f‘g’éo‘é‘ig WSDP Module
WSDP PER DWS GUIDELINES: port: _

2 . . WSDP Process Step 1:
Comprehensive Overview and - : :
. . Existing Situation
Assessment including all related A
ssessment uploaded to
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The Tender

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele
Local Municipality

SCOPE OF WORK / KEY
DELIVERABLE(S) - Refer to
Section C.3.1.4 of Part C3:
Scope of Work

PAYMENT
MILESTONE

PROPOSED
PROFESSIONAL
FEES (Excl. VAT)

(Rand)

OPERATIONAL COSTS
@ 5% OF
PROFESSIONAL FEES
(Excl. VAT)

(Rand)

TOTAL PROPOSED FEES
AND OPERATIONAL
COSTS FOR SCOPE OF
WORK (Excl. VAT)

(Rand)

technical and business elements per
DWS guidelines.

This Module in the DWS’ GIS Geo-
Database [i.e., Chapter 1, and
Chapter 2 (Topic 1to Topic 8) of
new WSDP Guide Framework]
contains all related enabling factors
per water services topic listed in a
tabular format to present an overall
status quo of information on a WSA
level and related ecosystem service
dependencies and state of
functionality. The section also
references the enabling factors
against Compliancy and Needs
development plan criteria to provide
an overall WSA WSDP assessment

the DWS System
(Geodatabase)

COMPLETION OF MODULE 2 OF
WSDP PER DWS GUIDELINES:
Detailed information on the
component level with all related
technical and business elements per
DWS guidelines.

Approved WSDP Module
2 Report:

WSDP Process Step 2:
Situation Assessment
Demand Model uploaded
to the DWS System
(Geodatabase)
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand)
(Rand) (Rand)
This module [i.e., Chapter 2 (Topic
3, Topic 4, Topic 5, and Topic 6) ,gpgoroveg WSDP Module
of new WSDP Guide Framework] WSeDIC:Dolgfocess Step 3-
provides detail information regarding C t Requi pt i
the different topics as well as house urrent Requirements
i ) . . Development Plan
all information regarding certain
aspects within a topic uploaded to the DWS
' System (Geodatabase)
Approved WSDP Module
3 Report:
WSDP Process Step 4:
4 Future Requirements

COMPLETION OF MODULE 3 OF
WSDP PER DWS GUIDELINES:
Future Plans and Strategies
(Strategic Plans) with all related
technical and business elements per
DWS guidelines. [i.e., Chapter 3
and Chapter 4 of new WSDP
Guide Framework]

Development Plan:
uploaded to the DWS
System (Geodatabase)

Approved WSDP Module
3 Report:

WSDP Process Step 5:
Infrastructure
Investigation: uploaded
to the DWS System
(Geodatabase)

Approved WSDP Module
3 Report:
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL

Section C.3.1.4 of Part C3:
Scope of Work

FEES (Excl. VAT)

(Rand)

PROFESSIONAL FEES
(Excl. VAT)

(Rand)

COSTS FOR SCOPE OF
WORK (Excl. VAT)
(Rand)

WSDP Process Step 6:
Water Resource
Investigation: uploaded
to the DWS System
(Geodatabase)

Approved WSDP Module
3 Report:

WSDP Process Step 7:
Operation and
Maintenance
Investigation: uploaded
to the DWS System
(Geodatabase)

Approved WSDP Module
3 Report:

WSDP Process Step 8:
Institutional Needs
Analysis: uploaded to
the DWS System

(Geodatabase)
COMPLETION OF MODULE 3 OF | Approved WSDP Module
WSDP PER DWS GUIDELINES: 3 Report:

Future Plans and Strategies
(Strategic Plans) with all related

WSDP Process Step 9:
Conservation and
Demand Management

pg. 118



Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
_cone ol o (Excl. VAT) WORK (Excl. VAT)
(Rand)
(Rand) (Rand)
technical and business elements per | Analysis: uploaded to
DWS guidelines [Continued from the DWS System
abovel. [i.e., Chapter 3 and (Geodatabase)
Chapter 4 of new WSDP Guide ’;‘pé)erg\é?g WSDP Module
Framework] WSDP Process Step 10:
Comprehensive Water
Services Development
Plan (WSDP): uploaded
to the DWS System
(Geodatabase)
Approved WSDP Module
4 Reports (Compliance
COMPLETION OF MODULE 4 OF gﬁ%"gifﬁ&%‘jmp’
\éVeSI?)I;irI]DER DWS GUIDELINES: WSRPMS. WC&DM
5 | ~ePoOmting. Report, WSDP IDP
[i.e., includes Chapter 5 of new
WSDP Guide Framework] Outflow Report, Outflow
to WSA Annual Business
Plan Report, etc.)
uploaded to the DWS
System (Geodatabase)
6 DWS APPROVAL AND SUPPORT Comp|eted up|oaded

FOR THE ADOPTION OF THE

WSDP together with:
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
putng A rrospeny Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
ccele oo (Excl. VAT) WORK (Excl. VAT)
(Rand)
(Rand) (Rand)

WSDP BY THE MUNICIPAL = DWS Approval letter /
COUNCIL: correspondence.
= Workshop the draft WSDP with * IDP Outflow Report.

the Municipality, DWS, etc. and * Council Resolution for

incorporate Comments. Municipal Adoption of
= Obtain DWS approval of WS.DP-

uploaded WSDP. » Project Close-out
= Prepare and facilitate the WSDP Report

Outflow Report section in the

IDP.
= Facilitate adoption of the updated

WSDP by the Council of the

Municipality and obtain Council

Resolution for WSDP adoption.
= Project Close-out Report per

DBSA Framework

7 | TOTAL FEES AND OPERATIONAL COSTS (Excl. VAT)

FOR UPDATING OF THE WATER SERVICES
(WSDP) OF
MATLOSANA LM CARRIED FORWARD TO OVERALL
COST SUMMARY IN SCHEDULE C2.2.4

DEVELOPMENT PLAN

CITY OF
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The Tender

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele
Local Municipality

| C2.2.3 [PART B] PRICING DATA: UPDATING OF THE WATER SERVICES DEVELOPMENT PLAN (WSDP) OF MIDVAAL LM

The detailed description of the scope of work or key deliverable are outlined in section C3.1.4 of this tender document.

Please Note: The maximum duration for the completion of all Key Deliverables in the Scope of Work for WSDP Update is nine (9) months.

ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section ]93-1-'? of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
RO ORI (Excl. VAT) WORK (Excl. VAT)

(Rand)
(Rand) (Rand)
STAKEHOLDER Not Applicable: Already | Not Applicable: | Not Applicable: Already | Not Applicable: Already
ENGAGEMENT AND covered in Schedule Already covered in|covered in Schedule | covered in Schedule C2.2.2
ESTABLISHMENT OF THE C2.2.2 above. Schedule C2.2.2 | C2.2.2 above. above.
WSDP WORK TEAM AND above.
PROJECT STEERING
1 | COMMITTEE (PSC)

c) Project Implementation Plan

(PIP)
d) Project Inception Report

(PIR) in the framework issued

by the DBSA.
COMPLETION OF MODULE 1 OF {f‘g’éo‘é‘ig WSDP Module
WSDP PER DWS GUIDELINES: port: _

2 . . WSDP Process Step 1.
Comprehensive Overview and - : :
. . Existing Situation
Assessment including all related A
ssessment uploaded to
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The Tender

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele
Local Municipality

SCOPE OF WORK / KEY
DELIVERABLE(S) - Refer to
Section C.3.1.4 of Part C3:
Scope of Work

PAYMENT
MILESTONE

PROPOSED
PROFESSIONAL
FEES (Excl. VAT)

(Rand)

OPERATIONAL COSTS
@ 5% OF
PROFESSIONAL FEES
(Excl. VAT)

(Rand)

TOTAL PROPOSED FEES
AND OPERATIONAL
COSTS FOR SCOPE OF
WORK (Excl. VAT)

(Rand)

technical and business elements per
DWS guidelines.

This Module in the DWS’ GIS Geo-
Database [i.e., Chapter 1, and
Chapter 2 (Topic 1to Topic 8) of
new WSDP Guide Framework]
contains all related enabling factors
per water services topic listed in a
tabular format to present an overall
status quo of information on a WSA
level and related ecosystem service
dependencies and state of
functionality. The section also
references the enabling factors
against Compliancy and Needs
development plan criteria to provide
an overall WSA WSDP assessment

the DWS System
(Geodatabase)

COMPLETION OF MODULE 2 OF
WSDP PER DWS GUIDELINES:
Detailed information on the
component level with all related
technical and business elements per
DWS guidelines.

Approved WSDP Module
2 Report:

WSDP Process Step 2:
Situation Assessment
Demand Model uploaded
to the DWS System
(Geodatabase)
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
g Aea Prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand)
(Rand) (Rand)
This module [i.e., Chapter 2 (Topic
3, Topic 4, Topic 5, and Topic 6) ,gpgoroveg WSDP Module
of new WSDP Guide Framework] WSeDIC:Dolgfocess Step 3-
provides detail information regarding Current Re 'remeﬁts.
the different topics as well as house u qut
i . . . Development Plan
all information regarding certain
aspects within a topic uploaded to the DWS
' System (Geodatabase)
Approved WSDP Module
3 Report:
WSDP Process Step 4:
4 Future Requirements

COMPLETION OF MODULE 3 OF
WSDP PER DWS GUIDELINES:
Future Plans and Strategies
(Strategic Plans) with all related
technical and business elements per
DWS guidelines. [i.e., Chapter 3 of
new WSDP Guide Framework]

Development Plan:
uploaded to the DWS
System (Geodatabase)

Approved WSDP Module
3 Report:

WSDP Process Step 5:
Infrastructure
Investigation: uploaded
to the DWS System
(Geodatabase)

Approved WSDP Module
3 Report:
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL

Section C.3.1.4 of Part C3:
Scope of Work

FEES (Excl. VAT)

(Rand)

PROFESSIONAL FEES
(Excl. VAT)

(Rand)

COSTS FOR SCOPE OF
WORK (Excl. VAT)
(Rand)

WSDP Process Step 6:
Water Resource
Investigation: uploaded
to the DWS System
(Geodatabase)

Approved WSDP Module
3 Report:

WSDP Process Step 7:
Operation and
Maintenance
Investigation: uploaded
to the DWS System
(Geodatabase)

Approved WSDP Module
3 Report:

WSDP Process Step 8:
Institutional Needs
Analysis: uploaded to
the DWS System

(Geodatabase)
COMPLETION OF MODULE 3 OF | Approved WSDP Module
WSDP PER DWS GUIDELINES: 3 Report:

Future Plans and Strategies
(Strategic Plans) with all related

WSDP Process Step 9:
Conservation and
Demand Management
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
_cone ol (Excl. VAT) WORK (Excl. VAT)
(Rand)
(Rand) (Rand)
technical and business elements per | Analysis: uploaded to
DWS guidelines [Continued from the DWS System
above] [i.e., Chapter 3 and Chapter | (Geodatabase)
4 of new WSDP Guide Approveq WSDP Module
Framework] 3 Report:
WSDP Process Step 10:
Comprehensive Water
Services Development
Plan (WSDP): uploaded
to the DWS System
(Geodatabase)
Approved WSDP Module
COMPLETION OF MODULE 4 OF éseopr?sr_tse(ggwgznce
WSDP PER DWS GUIDELINES: POTS. P
Reporting. Blue Drop, DWA
: : WSRPMS, WC&DM
[i.e., includes Chapter 5 of new
5 WSDP Guide Framework] el TSB! 1Bl
Outflow Report, Outflow
to WSA Annual Business
Plan Report, etc.)
uploaded to the DWS
System (Geodatabase)
6 DWS APPROVAL AND SUPPORT Comp|eted up|oaded

FOR THE ADOPTION OF THE

WSDP together with:
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
putng A rrospeny Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
ccele oo (Excl. VAT) WORK (Excl. VAT)
(Rand)
(Rand) (Rand)

WSDP BY THE MUNICIPAL = DWS Approval letter /
COUNCIL: correspondence.
= Workshop the draft WSDP with * IDP Outflow Report.

the Municipality, DWS, etc. and * Council Resolution for

incorporate Comments. Municipal Adoption of
= Obtain DWS approval of WS.DP-

uploaded WSDP. » Project Close-out
= Prepare and facilitate the WSDP Report

Outflow Report section in the

IDP.
= Facilitate adoption of the updated

WSDP by the Council of the

Municipality and obtain Council

Resolution for WSDP adoption.
= Project Close-out Report per

DBSA Framework

7 | TOTAL FEES AND OPERATIONAL COSTS (Excl. VAT)

FOR UPDATING OF THE WATER SERVICES
DEVELOPMENT PLAN (WSDP) OF MIDVAAL LM
CARRIED FORWARD TO OVERALL COST SUMMARY IN

SCHEDULE C2.2.4
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The Tender

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele
Local Municipality

| C2.2.3 [PART C] PRICING DATA: UPDATING OF THE WATER SERVICES DEVELOPMENT PLAN (WSDP) OF MSUNDUZI LM

The detailed description of the scope of work or key deliverable are outlined in section C3.1.4 of this tender document.

Please Note: The maximum duration for the completion of all Key Deliverables in the Scope of Work for WSDP Update is nine (9) months.

ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section ]93-1-;‘ of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
RO (Excl. VAT) WORK (Excl. VAT)

(Rand)
(Rand) (Rand)
STAKEHOLDER Not Applicable: Already | Not Applicable: | Not Applicable: Already | Not Applicable: Already
ENGAGEMENT AND covered in Schedule Already covered in|covered in Schedule | covered in Schedule C2.2.2
ESTABLISHMENT OF THE C2.2.2 above. Schedule C2.2.2 | C2.2.2 above. above.
WSDP WORK TEAM AND above.
PROJECT STEERING
1 | COMMITTEE (PSC)

e) Project Implementation Plan

(PIP)
f) Project Inception Report

(PIR) in the framework issued

by the DBSA.
COMPLETION OF MODULE 1 OF {f‘g’éo‘é‘ig WSDP Module
WSDP PER DWS GUIDELINES: port: _

2 . . WSDP Process Step 1:
Comprehensive Overview and - : :
. . Existing Situation
Assessment including all related A
ssessment uploaded to
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The Tender

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele
Local Municipality

SCOPE OF WORK / KEY
DELIVERABLE(S) - Refer to
Section C.3.1.4 of Part C3:
Scope of Work

PAYMENT
MILESTONE

PROPOSED
PROFESSIONAL
FEES (Excl. VAT)

(Rand)

OPERATIONAL COSTS
@ 5% OF
PROFESSIONAL FEES
(Excl. VAT)

(Rand)

TOTAL PROPOSED FEES
AND OPERATIONAL
COSTS FOR SCOPE OF
WORK (Excl. VAT)

(Rand)

technical and business elements per
DWS guidelines.

This Module in the DWS’ GIS Geo-
Database [i.e., Chapter 1, and
Chapter 2 (Topic 1to Topic 8) of
new WSDP Guide Framework]
contains all related enabling factors
per water services topic listed in a
tabular format to present an overall
status quo of information on a WSA
level and related ecosystem service
dependencies and state of
functionality. The section also
references the enabling factors
against Compliancy and Needs
development plan criteria to provide
an overall WSA WSDP assessment

the DWS System
(Geodatabase)

COMPLETION OF MODULE 2 OF
WSDP PER DWS GUIDELINES:
Detailed information on the
component level with all related
technical and business elements per
DWS guidelines.

Approved WSDP Module
2 Report:

WSDP Process Step 2:
Situation Assessment
Demand Model uploaded
to the DWS System
(Geodatabase)
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand)
(Rand) (Rand)
This module [i.e., Chapter 2 (Topic
3, Topic 4, Topic 5, and Topic 6) ,gpgoroveg WSDP Module
of new WSDP Guide Framework] WSeDIC:Dolgfocess Step 3-
provides detail information regarding C t Requi pt i
the different topics as well as house urrent Requirements
i . . . Development Plan
all information regarding certain
aspects within a topic uploaded to the DWS
' System (Geodatabase)
Approved WSDP Module
3 Report:
WSDP Process Step 4:
4 Future Requirements

COMPLETION OF MODULE 3 OF
WSDP PER DWS GUIDELINES:
Future Plans and Strategies
(Strategic Plans) with all related
technical and business elements per
DWS guidelines. [i.e., Chapter 3
and Chapter 4 of new WSDP
Guide Framework]

Development Plan:
uploaded to the DWS
System (Geodatabase)

Approved WSDP Module
3 Report:

WSDP Process Step 5:
Infrastructure
Investigation: uploaded
to the DWS System
(Geodatabase)

Approved WSDP Module
3 Report:
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL

Section C.3.1.4 of Part C3:
Scope of Work

FEES (Excl. VAT)

(Rand)

PROFESSIONAL FEES
(Excl. VAT)

(Rand)

COSTS FOR SCOPE OF
WORK (Excl. VAT)
(Rand)

WSDP Process Step 6:
Water Resource
Investigation: uploaded
to the DWS System
(Geodatabase)

Approved WSDP Module
3 Report:

WSDP Process Step 7:
Operation and
Maintenance
Investigation: uploaded
to the DWS System
(Geodatabase)

Approved WSDP Module
3 Report:

WSDP Process Step 8:
Institutional Needs
Analysis: uploaded to
the DWS System

(Geodatabase)
COMPLETION OF MODULE 3 OF | Approved WSDP Module
WSDP PER DWS GUIDELINES: 3 Report:

Future Plans and Strategies
(Strategic Plans) with all related

WSDP Process Step 9:
Conservation and
Demand Management
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
sl Areas prospenty Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand)
(Rand) (Rand)
technical and business elements per | Analysis: uploaded to
DWS guidelines [Continued from the DWS System
abovel. [i.e., Chapter 3 and (Geodatabase)
Chapter 4 of new WSDP Guide ’;‘pé)erg\é?g WSDP Module
Framework] WSDP Process Step 10:
Comprehensive Water
Services Development
Plan (WSDP): uploaded
to the DWS System
(Geodatabase)
Approved WSDP Module
COMPLETION OF MODULE 4 OF éseoe?sr;se(;gwg.;nce
WSDP PER DWS GUIDELINES: POTS. P
Reporting. Blue Drop, DWA
: : WSRPMS, WC&DM
[i.e., includes Chapter 5 of new
5 WSDP Guide Framework] i LRIz (1Bl
Outflow Report, Outflow
to WSA Annual Business
Plan Report, etc.)
uploaded to the DWS
System (Geodatabase)
6 DWS APPROVAL AND SUPPORT Comp|eted up|oaded

FOR THE ADOPTION OF THE

WSDP together with:
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
putng A rrospeny Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
ccele oo (Excl. VAT) WORK (Excl. VAT)
(Rand)
(Rand) (Rand)

WSDP BY THE MUNICIPAL = DWS Approval letter /
COUNCIL: correspondence.
= Workshop the draft WSDP with * IDP Outflow Report.

the Municipality, DWS, etc. and * Council Resolution for

incorporate Comments. Municipal Adoption of
= Obtain DWS approval of WS.DP-

uploaded WSDP. » Project Close-out
= Prepare and facilitate the WSDP Report

Outflow Report section in the

IDP.
= Facilitate adoption of the updated

WSDP by the Council of the

Municipality and obtain Council

Resolution for WSDP adoption.
= Project Close-out Report per

DBSA Framework

7 | TOTAL FEES AND OPERATIONAL COSTS (Excl. VAT)

FOR UPDATING OF THE WATER SERVICES
DEVELOPMENT PLAN (WSDP) OF MSUNDUZI LM
CARRIED FORWARD TO OVERALL COST SUMMARY IN

SCHEDULE C2.2.4
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The Tender

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele
Local Municipality

| C2.2.3 [PART D] PRICING DATA: UPDATING OF THE WATER SERVICES DEVELOPMENT PLAN (WSDP) OF TSWELOPELE LM

The detailed description of the scope of work or key deliverable are outlined in section C3.1.4 of this tender document.

Please Note: The maximum duration for the completion of all Key Deliverables in the Scope of Work for WSDP Update is nine (9) months.

ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
SCopelofwork (Excl. VAT) WORK (Excl. VAT)

(Rand)
(Rand) (Rand)
STAKEHOLDER Not Applicable: Already | Not Applicable: | Not Applicable: Already | Not Applicable: Already
ENGAGEMENT AND covered in Schedule Already covered in|covered in Schedule | covered in Schedule C2.2.2
ESTABLISHMENT OF THE C2.2.2 above. Schedule C2.2.2 | C2.2.2 above. above.
WSDP WORK TEAM AND above.
PROJECT STEERING
1 | COMMITTEE (PSC)
g) Project Implementation Plan
(PIP)
h) Project Inception Report
(PIR) in the framework issued
by the DBSA.
COMPLETION OF MODULE 1 OF | Approved WSDP Module
2 WSDP PER I_DWS GUI_DELINES: 1 Report:
Comprehensive Overview and WSDP Process Step 1:
Assessment including all related Existing Situation
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana
Local Municipality, Midvaal Local Municipality,
Msunduzi Local Municipality and Tswelopele
Local Municipality

SCOPE OF WORK / KEY
DELIVERABLE(S) - Refer to
Section C.3.1.4 of Part C3:
Scope of Work

PAYMENT
MILESTONE

PROPOSED
PROFESSIONAL
FEES (Excl. VAT)

(Rand)

OPERATIONAL COSTS
@ 5% OF
PROFESSIONAL FEES
(Excl. VAT)

(Rand)

TOTAL PROPOSED FEES
AND OPERATIONAL
COSTS FOR SCOPE OF
WORK (Excl. VAT)

(Rand)

technical and business elements per
DWS guidelines.

This Module in the DWS’ GIS Geo-
Database [i.e., Chapter 1, and
Chapter 2 (Topic 1to Topic 8) of
new WSDP Guide Framework]
contains all related enabling factors
per water services topic listed in a
tabular format to present an overall
status quo of information on a WSA
level and related ecosystem service
dependencies and state of
functionality. The section also
references the enabling factors
against Compliancy and Needs
development plan criteria to provide
an overall WSA WSDP assessment

Assessment uploaded to
the DWS System
(Geodatabase)

COMPLETION OF MODULE 2 OF
WSDP PER DWS GUIDELINES:
Detailed information on the
component level with all related
technical and business elements per
DWS guidelines.

Approved WSDP Module
2 Report:

WSDP Process Step 2:
Situation Assessment
Demand Model uploaded
to the DWS System
(Geodatabase)
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Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand)
(Rand) (Rand)
This module [i.e., Chapter 2 (Topic
3, Topic 4, Topic 5, and Topic 6) ,gpgoroveg WSDP Module
of new WSDP Guide Framework] WSeDIC:Dolgfocess Step 3-
provides detail information regarding Current Re 'remeﬁts.
the different topics as well as house u qut
i . . . Development Plan
all information regarding certain
aspects within a topic uploaded to the DWS
' System (Geodatabase)
Approved WSDP Module
3 Report:
WSDP Process Step 4:
4 Future Requirements

COMPLETION OF MODULE 3 OF
WSDP PER DWS GUIDELINES:
Future Plans and Strategies
(Strategic Plans) with all related
technical and business elements per
DWS guidelines. [i.e., Chapter 3
and Chapter 4 of new WSDP
Guide Framework]

Development Plan:
uploaded to the DWS
System (Geodatabase)

Approved WSDP Module
3 Report:

WSDP Process Step 5:
Infrastructure
Investigation: uploaded
to the DWS System
(Geodatabase)

Approved WSDP Module
3 Report:
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ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL

Section C.3.1.4 of Part C3:
Scope of Work

FEES (Excl. VAT)

(Rand)

PROFESSIONAL FEES
(Excl. VAT)

(Rand)

COSTS FOR SCOPE OF
WORK (Excl. VAT)
(Rand)

WSDP Process Step 6:
Water Resource
Investigation: uploaded
to the DWS System
(Geodatabase)

Approved WSDP Module
3 Report:

WSDP Process Step 7:
Operation and
Maintenance
Investigation: uploaded
to the DWS System
(Geodatabase)

Approved WSDP Module
3 Report:

WSDP Process Step 8:
Institutional Needs
Analysis: uploaded to
the DWS System

(Geodatabase)
COMPLETION OF MODULE 3 OF | Approved WSDP Module
WSDP PER DWS GUIDELINES: 3 Report:

Future Plans and Strategies
(Strategic Plans) with all related

WSDP Process Step 9:
Conservation and
Demand Management
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D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
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Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
Scope of Work (Excl. VAT) WORK (Excl. VAT)
(Rand)
(Rand) (Rand)
technical and business elements per | Analysis: uploaded to
DWS guidelines [Continued from the DWS System
abovel. [i.e., Chapter 3 and (Geodatabase)
Chapter 4 of new WSDP Guide ’;‘pé)erg\é?g WSDP Module
Framework] WSDP Process Step 10:
Comprehensive Water
Services Development
Plan (WSDP): uploaded
to the DWS System
(Geodatabase)
Approved WSDP Module
COMPLETION OF MODULE 4 OF éseoe?sr;se(;gwg.;nce
WSDP PER DWS GUIDELINES: POTS. P
Reporting. Blue Drop, DWA
: : WSRPMS, WC&DM
[i.e., includes Chapter 5 of new
5 WSDP Guide Framework] i LRIz (1Bl
Outflow Report, Outflow
to WSA Annual Business
Plan Report, etc.)
uploaded to the DWS
System (Geodatabase)
6 DWS APPROVAL AND SUPPORT Comp|eted up|oaded

FOR THE ADOPTION OF THE

WSDP together with:
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D EEEEEEEEE S E N The Tender Local Municipality, Midvaal Local Municipality,
putng A rrospeny Msunduzi Local Municipality and Tswelopele
Local Municipality
ID | SCOPE OF WORK / KEY PAYMENT PROPOSED OPERATIONAL COSTS | TOTAL PROPOSED FEES
DELIVERABLE(S) - Refer to MILESTONE PROFESSIONAL @ 5% OF AND OPERATIONAL
Section C.3.1.4 of Part C3: FEES (Excl. VAT) PROFESSIONAL FEES | COSTS FOR SCOPE OF
ccele oo (Excl. VAT) WORK (Excl. VAT)
(Rand)
(Rand) (Rand)

WSDP BY THE MUNICIPAL = DWS Approval letter /
COUNCIL: correspondence.
= Workshop the draft WSDP with * IDP Outflow Report.

the Municipality, DWS, etc. and * Council Resolution for

incorporate Comments. Municipal Adoption of
= Obtain DWS approval of WS.DP-

uploaded WSDP. » Project Close-out
= Prepare and facilitate the WSDP Report

Outflow Report section in the

IDP.
= Facilitate adoption of the updated

WSDP by the Council of the

Municipality and obtain Council

Resolution for WSDP adoption.
= Project Close-out Report per

DBSA Framework

7 | TOTAL FEES AND OPERATIONAL COSTS (Excl. VAT)

FOR UPDATING OF THE WATER SERVICES
DEVELOPMENT PLAN (WSDP) OF TSWELOPELE LM
CARRIED FORWARD TO OVERALL COST SUMMARY IN

SCHEDULE C2.2.4
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
D S A The Tender Development Plan (WSDP) of City of Matlosana
EEEEEEEEEEEEEEEEEEEEEEEEEEEEEEE Local Municipality, Midvaal Local Municipality,
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Local Municipality

C224 PRICING DATA: OVERALL COST SUMMARY: UPDATING OF THE
WATER SERVICES MASTER PLAN (WSMP) AND WATER SERVICES
DEVELOPMENT PLAN (WSDP) OF CITY OF MATLOSANA LM, MIDVAAL
LM, MSUNDUZI LM, AND TSWELOPELE LM

‘ C2.2.4 [PART A]: CITY OF MATLOSANA LOCAL MUNICIPALITY

SCHEDULE No. | DESCRIPTION OF SCOPE OF TOTAL PROPOSED FEES
WORK AND OPERATIONAL
COSTS
(RANDS)

C2.2.2 [PART A] Pricing Data: Total Proposed Fees
and Operational Costs (Excl. VAT):
Updating of the Water Services
Master Plan (WSMP) of City of
Matlosana LM

C2.2.3 [PART A] Pricing Data: Total Proposed Fees
and Operational Costs (Excl. VAT):
Updating of the Water Services
Development Plan (WSDP) of City
of Matlosana LM

Sub-Total of Pricing for Proposed Fees and
Operational Costs for updating of the WSMP and for
the updating of the WSDP (Excl. VAT)

VAT @ 15%

TOTAL PROPOSED FEES AND OPERATIONAL COSTS
FOR THE UPDATING OF THE WSMP AND THE WSDP
(Incl. VAT)

TOTAL TENDER PRICE (Incl. VAT) FOR THE PROJECT

CARRIED FORWARD TO C1.1 FORM OF OFFER AND
ACCEPTANCE [C1.1.1 (PART A): OFFER: CITY OF
MATLOSANA LM]

I, the undersigned, do hereby declare that the above is a proper pricing data forming part of my/our
tender submission for RFPxxyy/2022 [PART A]: Updating of the Water Services Master Plan
(WSMP) and Water Services Development Plan (WSDP) of City of Matlosana Local Municipality.

SIGNED ON BEHALF OF TENDERER: ....iviviiiiiiiiieiiecniieeeereee e e eesineeeeees. DAEEI
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

EEEEEEEEEEEEEEEEE St The Tender Local Municipality, Midvaal Local Municipality,
sulma Atneas prospeny Msunduzi Local Municipality and Tswelopele
Local Municipality
C2.24 PRICING DATA: OVERALL COST SUMMARY: UPDATING OF THE

WATER SERVICES MASTER PLAN (WSMP) AND WATER SERVICES
DEVELOPMENT PLAN (WSDP) OF CITY OF MATLOSANA LM, MIDVAAL
LM, MSUNDUZI LM, AND TSWELOPELE LM [CONTINUED]

‘ C2.2.4 [PART B]: CITY OF MIDVAAL LOCAL MUNICIPALITY

SCHEDULE No. DESCRIPTION OF SCOPE OF
WORK

TOTAL PROPOSED FEES
AND OPERATIONAL
COSTS

(RANDS)

C2.2.2 [PART B] Pricing Data: Total Proposed Fees
and Operational Costs (Excl. VAT):
Updating of the Water Services
Master Plan (WSMP) of Midvaal LM

C2.2.3 [PART B] Pricing Data: Total Proposed Fees
and Operational Costs (Excl. VAT):
Updating of the Water Services
Development Plan (WSDP) of
Midvaal LM

Sub-Total of Pricing for Proposed Fees and
Operational Costs for updating of the WSMP and for
the updating of the WSDP (Excl. VAT)

VAT @ 15%

TOTAL PROPOSED FEES AND OPERATIONAL COSTS
FOR THE UPDATING OF THE WSMP AND THE WSDP
(Incl. VAT)

TOTAL TENDER PRICE (Incl. VAT) FOR THE PROJECT
CARRIED FORWARD TO C1.1 FORM OF OFFER AND
ACCEPTANCE [C1.1.1 (PART B): OFFER: MIDVAAL
LM]

I, the undersigned, do hereby declare that the above is a proper pricing data forming part of my/our
tender submission for RFPxxyy/2022 [PART B]: Updating of the Water Services Master Plan
(WSMP) and Water Services Development Plan (WSDP) of Midvaal Local Municipality.

SIGNED ON BEHALF OF TENDERER: ...ttt
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

EEEEEEEEEEEEEEEEE St The Tender Local Municipality, Midvaal Local Municipality,
sulma Atneas prospeny Msunduzi Local Municipality and Tswelopele
Local Municipality
C2.24 PRICING DATA: OVERALL COST SUMMARY: UPDATING OF THE

WATER SERVICES MASTER PLAN (WSMP) AND WATER SERVICES
DEVELOPMENT PLAN (WSDP) OF CITY OF MATLOSANA LM, MIDVAAL
LM, MSUNDUZI LM, AND TSWELOPELE LM [CONTINUED]

‘ C2.2.4 [PART C]: MSUNDUZI LOCAL MUNICIPALITY

SCHEDULE No. | DESCRIPTION OF SCOPE OF TOTAL PROPOSED FEES
WORK AND OPERATIONAL
COSTS
(RANDS)

C2.2.2 [PART C]

Pricing Data: Total Proposed Fees
and Operational Costs (Excl. VAT):
Updating of the Water Services
Master Plan (WSMP) of Msunduzi
LM

C2.2.3[PART C]

Pricing Data: Total Proposed Fees
and Operational Costs (Excl. VAT):
Updating of the Water Services
Development Plan (WSDP) of
Msunduzi LM

Sub-Total of Pricing for Proposed Fees and
Operational Costs for updating of the WSMP and for
the updating of the WSDP (Excl. VAT)

VAT @ 15%

(Incl. VAT)

TOTAL PROPOSED FEES AND OPERATIONAL COSTS
FOR THE UPDATING OF THE WSMP AND THE WSDP

LM]

TOTAL TENDER PRICE (Incl. VAT) FOR THE PROJECT
CARRIED FORWARD TO C1.1 FORM OF OFFER AND
ACCEPTANCE [C1.1.1 (PART C): OFFER: MSUNDUZI

I, the undersigned, do hereby declare that the above is a proper pricing data forming part of my/our
tender submission for RFPxxyy/2022 [PART C]: Updating of the Water Services Master Plan
(WSMP) and Water Services Development Plan (WSDP) of Msunduzi Local Municipality.

SIGNED ON BEHALF OF TENDERER: ..ottt enreee e DA
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Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
Development Plan (WSDP) of City of Matlosana

EEEEEEEEEEEEEEEEE St The Tender Local Municipality, Midvaal Local Municipality,
sulma Atneas prospeny Msunduzi Local Municipality and Tswelopele
Local Municipality
C2.24 PRICING DATA: OVERALL COST SUMMARY: UPDATING OF THE

WATER SERVICES MASTER PLAN (WSMP) AND WATER SERVICES
DEVELOPMENT PLAN (WSDP) OF CITY OF MATLOSANA LM, MIDVAAL
LM, MSUNDUZI LM, AND TSWELOPELE LM [CONTINUED]

‘ C2.2.4 [PART D]: TSWELOPELE LOCAL MUNICIPALITY

SCHEDULE No. DESCRIPTION OF SCOPE OF
WORK

TOTAL PROPOSED FEES
AND OPERATIONAL
COSTS

(RANDS)

C2.2.2 [PART D] Pricing Data: Total Proposed Fees
and Operational Costs (Excl. VAT):
Updating of the Water Services
Master Plan (WSMP) of Tswelopele
LM

C2.2.3 [PART D] Pricing Data: Total Proposed Fees
and Operational Costs (Excl. VAT):
Updating of the Water Services
Development Plan (WSDP) of
Tswelopele LM

Sub-Total of Pricing for Proposed Fees and
Operational Costs for updating of the WSMP and for
the updating of the WSDP (Excl. VAT)

VAT @ 15%

TOTAL PROPOSED FEES AND OPERATIONAL COSTS
FOR THE UPDATING OF THE WSMP AND THE WSDP
(Incl. VAT)

TOTAL TENDER PRICE (Incl. VAT) FOR THE PROJECT
CARRIED FORWARD TO C1.1 FORM OF OFFER AND
ACCEPTANCE [C1.1.1 (PART D): OFFER:
TSWELOPELE LM]

I, the undersigned, do hereby declare that the above is a proper pricing data forming part of my/our
tender submission for RFPxxyy/2022 [PART D]: Updating of the Water Services Master Plan
(WSMP) and Water Services Development Plan (WSDP) of Tswelopele Local Municipality.

SIGNED ON BEHALF OF TENDERER: ...ttt
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Services Master Plan (WSMP) and Water Services
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Part C3: Scope of Work

C3.1 Scope of Work
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Building Africa’s Prosperity

Msunduzi Local Municipality and Tswelopele
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C3.1 Scope of Work

C3.1.1 INTRODUCTION

C3.1.2 MUNICIPAL BACKGROUND

C3.1.3 PROJECT OBJECTIVES

C3.1.4 SCOPE OF WORK

C3.1.5 PROJECT IMPLEMENTATION PLAN AND PROGRESS REPORTS

C3.1.6 IMPLEMENTATION TIME FRAMES, ASSUMPTIONS, RISKS AND DEPENDENCIES
C3.1.7 REPORTING

C3.1.8 ACCOUNTABILITY

C.3.1.9 CONTACT PERSON

C.3.1.1 INTRODUCTION

The Development Bank of Southern Africa (DBSA) is supporting and assisting the South African
Government to eradicate water, sanitation, roads, electricity, education and health infrastructure
backlogs in South Africa. In this regard, the DBSA is providing a wide range of infrastructure planning,
project preparation, funding (lending) and infrastructure delivery support services to various
municipalities, Sector Departments and public entities.

The successful implementation of the projects supported by the DBSA through its non-lending (capacity
building), and lending support services is expected to contribute significantly to the achievement of
three of the South African Government national outcomes namely:

a) Outcome 6: An efficient, competitive and responsive economic infrastructure network;
b) Outcome 8: Sustainable human settlements and an improved quality of household life;
c) Outcome 9: A responsive, accountable, effective, and efficient local government.

In cognizance of the above role of DBSA, the four municipalities (City of Matlosana LM (CMLM), Midvaal
LM (MVLM), Msunduzi LM (MLM), and Tswelopele LM (TLM) requested support from DBSA with the
development and/or updating of the respective municipalities’ Water Services i.e. Water and Sanitation
Master Plans (“WSMP”) and updating of the Water Services Development Plans (“WSDP”). The WSMP
and WSDP will assist the municipality to improve and align the identification, prioritization and
implementation of water services projects towards the achievement of Government’s strategic national
outcomes. The WSMP and WSDP developed with DBSA support will also equip the municipalities with
strategic information to discharge their water services delivery mandates in a systematic, holistic,
effective, efficient and measurable manner that is compliant with the legislative requirements regarding
the achievement of the National Government Outcomes.

C.3.1.2 MUNICIPAL BACKGROUND

C.3.1.2.1 CITY OF MATLOSANA LM

The City of Matlosana Local Municipality (CMLM) is situated within the Dr Kenneth Kaunda District in
the North West Province. Per StatsSA 2016 Community Survey data, the CMLM has a population of
417 282 and 135 894 households in its area. The population grew by 1.04% from 398 676 to 417
282 between 2011 and 2016. The main towns in the municipality are Klerksdorp, Hartbeesfontein,
Orkney and Stilfontein. Mining, agriculture, manufacturing, services, construction, and transport
constitute the main economic sectors in the municipal area. In terms of Structures Act, the CMLM has
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powers and functions to provide municipal services such as water and sanitation services, electricity,
roads and solid waste.

C.3.1.2.2 MIDVAAL LM

The Midvaal Local Municipality (MVLM) is a Category B municipality situated within the Sedibeng
District in the south of the Gauteng Province. The City of Ekurhuleni and City of Johannesburg
Metropolitan Municipalities are situated to the north of the MVLM. It is bordered by the Free State
Province to the south and the Mpumalanga Province to the east. It is the biggest municipality of three
in the district with an area of 1772 square kilometers, making up almost half of its geographical area.
The main cities or towns in the MVLM include De Deur/Walkerville, Eikenhof, Meyerton, and Vaal
Marina. Manufacturing, community services, finance, trade, transport, electricity, construction, and
agriculture constitute the dominant economic sectors. Per StatsSA 2016 Community Survey data, the
MVLM has a population of 111,612 persons in 38,046 households in its area. This represents an
increase of 17% over the population figure of 95,301 persons in 2011. In terms of Structures Act, the
MVLM has powers and functions to provide municipal services such as water and sanitation services,
electricity, roads and solid waste.

C.3.1.2.3 MSUNDUZ| LM

Msunduzi Local Municipality (MLM) is situated within the uMgungundlovu District Municipality in
KwaZulu-Natal. It encompasses the city of Pietermaritzburg, which is the capital of the province and
the main economic hub of the district. Per StatsSA 2016 data, the MLM has a population of 679,039
persons in 180,469 households. The MLM holds 62% of the district population of 1,095,856 and has
an annual population growth rate of 2%. In terms of Structures Act, the MVLM has powers and
functions to provide municipal services such as water and sanitation services, electricity, roads and
solid waste.

C.3.1.2.4 TSWELOPELE LM

Tswelopele Local Municipality (TLM) is situated within the Lejweleputswa District Municipality in the
central Free State Province. Bultfontein and Hoopstad are its main towns. Per StatsSA 2016
Community Survey data, the TLM has a population of 47 373 and 13 705 households in its area. TLM
is both a Water Service Authority and Water Service Provider as per the Water Services Act (Act 108
of 1997).

C.3.1.2.5 OVERALL PROBLEM STATEMENT

In summary, the four municipalities mentioned above i.e. CMLM, MVLM, MLM, and TLM (“the

Municipalities) do not have up-to-date WSMP and WSDP, and are experiencing significant challenges

in the provision of water and sanitation services in their respective municipal areas of jurisdiction

including (to mention a few) the following:

a) Ad-hoc, reactive, and unsystematic service delivery.

b) Aged (and ageing) infrastructure of between 30 and 50 years old.

¢) Inadequate bulk to address growing populations.

d) Water resources challenges which have been exacerbated by climate change effects.

e) Inadequate (poor) operations and maintenance (O&M) of water services infrastructure.

f)  Significant water distribution losses (estimated more than 38%) due to aging pipes that should
have been replaced, and faulty bulk meters and consumer meters.

g) Insufficient “as-built” data, limited infrastructure asset knowledge.

h) Compromised sustainability of service delivery

i) Poor identification, prioritization and alignment of water and sanitation projects in the IDP.

i) Inadequate picture of the municipalities’ global infrastructure investment needs.
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It is in the above context that the four municipalities requested the DBSA for support and assistance
with the development / updating of the WSMP and WSDP.

C.3.1.3 PROJECT GOALS AND OBJECTIVES

C.3.1.3.1 Project Goals

The goals of the project are to support the Municipalities with strategic information (the updated WSMP

and WSDP) in order to:

a) Ensure the Municipalitie’s compliance to legislated obligations as a Water Services Authority
(WSA).

b) Improve water services delivery and its sustainability in the municipal area.

c) Eradicate service delivery backlogs.

d) Establish a basis for the municipality to plan, implement, expand, operate and maintain its water
services infrastructure in a strategic, holistic, integrated, systematic, and cost-effective manner in
order to meet current needs and future growth.

e) Ensure water supply security and resilience

f) Ascertain the current capacities and spare capacities of the various components of the water supply
and distribution network and that of the sewerage network in order to guide short term expansion
of developments.

C.3.1.3.2 Project Objectives

The primary objectives of the project are to:

a) Update the Water Services Master Plan (WSMP) and the Water Services Development Plan
(WSDP) of the Municipalities.

b) Assist the Municipalities to identify, prioritize and create a pipeline of water and sanitation projects
for funding through various funding sources.

¢) Unlock funding from various sources for infrastructure development in the Municipalities’ areas of
jurisdiction.

C.3.1.4 SCOPE OF WORK

C.3.1.4.1 General

The Professional Services Providers (“the PSP”) required for the updating of the WSMP and the WSDP
is expected to undertake stakeholder engagement, conduct assessments, and compile an
implementation strategy, with clear goals and objectives. These will be followed by a Business Plan
that details the objectives in such a way that clear direction is given to implementation of the
recommendations on priority projects. In particular, the following activities are expected to be performed
during the course of the updating of the WSMP and the WSDP:

a) The WSMP and WSDP update must be done in compliance with the Department of Water and
Sanitation (DWS) standards. The WSDP update in particular must be done on the DWS geo-
database system. The scope of work must include the evaluation and analysis of existing
documents and information, the determination of existing backlogs, current demands and capacity.

b) The PSP is expected to produce realistic cost estimates and include funding options and a high-
level programme for the implementation of all the projects identified and prioritized in the WSMP
and WSDP. The funding options must cater for amounts estimated for ecological infrastructure,
climate change and gender aspects.
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c) As part of the update of the WSMP and WSDP, the Service Provider is expected to evaluate the
long-term viability of existing infrastructure to cope with expansion and augmentation, and to
identify new infrastructure required, and to propose timelines regarding when such infrastructure
will be required. This long-term viability will be linked to contributions to the ecosystem
enhancement initiative detailed and budgeted for in the point above.

d) The expected assessments by the PSP during the course of the update of the WSMP and the
WSDP must address the primary and secondary networks, including reticulation, and the primary
and secondary equipment and internal municipal resources needed to deliver a reliable, safe and
affordable service to all existing and future consumers within the area.

e) The PSP is required to make recommendations in the WSMP and WSDP IDP Outflow Report to
assist the municipality with prioritization of existing and new projects, acquiring land, registering
servitudes, facilitating Environmental Impact Assessment (EIA) and with the development of
detailed designs for construction of the identified priority projects (including ecological
infrastructure, climate change and gender aspects) over the short, medium and long term.

f) The WSMP and WSDP should include a mapping of the ecosystem services on which water
delivery is dependent. It should produce a vulnerability assessment under scenarios of climate
change — 1.5, 2 degrees plus status quo. It needs to refer specifically to section 154(d) of the
Constitution and Chapter 8 of the Municipal Systems Act 32 of 2000 read together with schedule
5B of the Constitution.

g) The WSMP and WSDP must also refer to specific Sustainable Development Goals (SDGs), and
associated targets and indicators. The objectives must cover a strategic intent to address the
needs for promoting the enhancement of ecological infrastructure and green infrastructure (and
not only grey infrastructure) and focus attention on the rapid transformation to a just a green
economy.

h) The WSMP and WSDP will also address how the Municipalities will contribute to the institutional
strengthening and sustainable management of securing the water services. As such the plans
must promote Environmental, Social and Governance (ESG) requirements that not only complies
with relevant national policy and legislation but is also able to demonstrate significant innovation
in its efforts to build back greener in a COVID-19 and post-COVID society.

i) The WSMP and WSDP must include the development of a cost-benefit model of the ecosystem
services. Any water infrastructure developments will need to ensure a significant commitment to
preventing ecosystem harm as well as making a significant contribution to enhancing the
rehabilitation and restoration of ecosystems from which raw water is obtained.

C.3.1.4.2 Stakeholder Engagement and Consultations

The PSP must work closely with the designated officials of the Municipalities at all times during the

implementation of the project. The PSP is also expected to liaise and consult with the following

stakeholders for purposes of information and data collection where relevant to the project:

a) The Municipalities’ relevant Directorates (Units) — e.g. WSA, IDP, Finance, Community Services,
MM, etc.

b) The Development Bank of Southern Africa (DBSA) —i.e. the Client / Employer.

c) The various District Municipalities.

d) Department of Water and Sanitation (National and Provincial)

e) Department of Cooperative Governance and Traditional Affairs (National and Provincial)

f)  Municipal Infrastructure Support Agency (MISA).

g) Western Cape Department of Local Government (WCDLG).

h) Organized business and NGOs.
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The successful PSP must ensure that it fully engages with the stakeholders in order to ensure that any
information that will assist on the updating of the WSMP and WSDP is made available in the shortest
possible time. It is the duty of the PSP to escalate any lack of co-oporation to the designated Project
Champion of the Municipalities, the Municipalities’ Municipal Managers, and the DBSA, so that bottle
necks are addressed in a timely manner.

C.3.1.4.3 Summary of the Scope of Work and Key Deliverables
The key deliverables expected from the updating of the WSDP of the Municipalities are summarized in
the Table below.

Table 1: Summary of Scope of Work and Key Deliverables of the Project
ID PART AND DESCRIPTION OF KEY DELIVERBALES
SCOPE OF WORK

) ) Updated Water Services Master Plan (WSMP)
PART 1: Updating of the Water Services | of the Municipalities completed in line with best
1 Master Plan (WSMP) of the practice, meeting the requirements of the
Municipalities. Department of Water and Sanitation (DWS),
and adopted by the various Municipal Councils.

PART 2: Updating of the Water Services | Updated Water Services Development Plan

(WSDP) of the Municipalities, approved by the
2 Development Plan (WSDP) of the Department of Water and Sanitation (DWS),

Municipalities. and adopted by the various Municipal Councils.

C.3.1.4.4. Description of Part 1 of Scope of Work [Updating of the WSMP of the Municipalities]

1. Overview

The appointed PSP is expected to support the Municipalities with the assessment of their long-term
water services infrastructure needs in order to meet the current and future needs of the consumers in
the respective municipal areas, and to meet Government’s infrastructure and service delivery targets.

The entire scope of work should therefore be undertaken in a spirit of alignment between the
Municipalities’ respective IDPs, Spatial Development Frameworks (SDF), District Growth and
Development Plans, Provincial Growth and Development Strategies and National Development Plan
(NDP), whereby the support provided by the PSP provides additional capacity to the Municipalities
planning processes.

The scope of work for development or updating of the WSMP includes the following major activities:

2. Stakeholder Engagement and Establishment of the WSMP/WSDP Work Team and Project
Steering Committee (PSC)

In the course of updating the WSMP, the appointed Professional Services Providers (PSP) are
expected to liaise closely with the Municipalities’ technical, financial and community services teams and
with other relevant municipal and provincial key stakeholders at all times. The PSP is expected to
engage with relevant key municipal stakeholders such as the Municipalities’ accounting officers
(Municipal Managers), Technical Directors, PMU Managers, Executive Managers (Water and
Sanitation Services Authority), Chief Financial Officers (CFO), and Department of Water and Sanitation
(DWS), Provincial Departments of Agriculture, Provincial Departments of Economic Development and
Tourism and the Department of Cooperative Governance (COGTA / DCoG), etc. The objective is to
obtain sustained buy-in from the Municipalities’ administrative leadership for the updating of the WSMP,
and to obtain cooperation and assistance from key stakeholders such as the DWS and COGTA.
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Stakeholder engagement by the appointed PSP includes process planning for the updating of the
WSMP. This entails the PSP planning the WSMP update in consultation with the Municipalities which
are the Water Services Authorities (WSA), with Provincial COGTA, and with DWS National and
Regional offices in terms of:

a) Alignment with the Municipalities IDP processes.

b) Alignment with DWS Regional initiatives.

¢) Alignment with COGTA’s municipal capacity building initiatives.

d) Integrating WSMP with other infrastructure master plans that impact upon water resources

e) Co-ordination and Facilitation

The PSP is tasked with ensuring that there is understanding between DWS and the Municipalities
(WSA) stakeholders with regards to the results of the Status Quo Knowledge Interpretation Reports per
municipal consumer areas. The PSP is also tasked with ensuring a clear understanding of the existing
situation within the Municipalities in relation to the quality and quantity of information required for the
development of Water Services Master Plans.

As an output of the stakeholder engagement process (through the Project Inception Report or PIR), the

PSP is expected to obtain written sign-off from the municipality of the following:

f) Formalization by the Municipalities management of the process of updating the WSMP.

g) Designation of the respective municipal champions for the WSMP. This includes the designation of
the specific official(s) or municipal departments that will be the lead and point of contact in working
with the PSP.

h) Reporting lines within the Municipalities on the development of the WSMP.

i) Establishment of a local project steering committee (PSC) at the municipal levels and the terms of
reference thereof after consultation with the DBSA.

i) Involvement of key stakeholder (e.g. DBSA, COGTA, District Municipalities, DWS, etc.) and their
representation on the PSC.

k) Arrangements for the presentation of the WSMP upon its completion to the various Municipal
Councils.

3. Existing Situation Assessment (Understanding the Status Quo)

The WSMP must never be a “desk-top” document with generic information. It must reflect the
fundamental and practical realities and information in the Municipalities with regards to the delivery of
water and sanitation services and the associated infrastructure. The PSP is expected to undertake the
following activities:

a) Acquisition, collation and assessment of information on the existing water and sanitation
infrastructure systems including the following information:

i. Geographic information - the details of the locations and coverage of the water and sanitation
infrastructure.

ii. Identification and classification of water network assets including raw water sources,
treatment works, bulk supply and feed-in points, distribution and associated reticulation
systems.

iii. Identification and classification of sanitation network assets including Manholes, reticulation,
outfall sewers, pump stations, treatment works

iv. Standards, criteria for design, etc.

V. Investments in the network and refurbishments done.
Vi. Network models applicable to the type and design of the distribution network.
vii. Present load data.
viil. Ecological infrastructure and services, ESG, climate change adaptation and mitigation and

gender empowerment
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b)

d)

e)

Existing Infrastructure Assessment: Obtain all relevant information, as-built drawings, key
component specifications and details, operating rules, etc. of the water services (water and
sanitation) infrastructure network and associated facilities and undertake relevant site visits to:

i. Confirm and validate the existence of key network installations.

i. Conduct an existing condition assessment of the entire water services infrastructure network
assets in the Municipality in order to establish the composition, age, quality, general condition,
remaining useful life, and network modelling thereof using available information or, in the
absence of such available information, conducting the assessment from scratch. Conducting
the assessment from scratch may involve such measures as opening up water pipes at key
points, and undertaking full survey of sewer pipes at manholes.

iii. Obtain a general assessment of the status, frequency, and adequacy of metering and meter
readings for bulk supplies in the municipal area.

iv. State of and vulnerability of ecological infrastructure on which the engineering services depend
especially regarding climate change impacts and vulnerabilities.

Production of “As-Built” Data: The PSP is expected to assist the Municipalities with the
production of “As-Built” Data for critical bulk and reticulation water and sanitation services
infrastructure in the Municipalities where these exist in hard copy only or where there is none.
This involves the production of the hard copy “As-Built” drawings in AutoCAD and PDF format. A
Provisional Sum of a maximum of R150,000 has been allowed in the Pricing Schedules for this.

Identification of the sector plans, programmes, projects and initiatives in all spheres of
government that will affect the development and viability of the water and sanitation service
infrastructure in the municipality under consideration. These will include national and provincial
imperatives and prioritized plans, and any documents, plans or maps relating to biodiversity,
water stress and climate change and ecosystem accounts or assets

Evaluation and analysis of the visions, sector strategies, sector plans and targets outlined
in various source documents which will be made available to the appointed PSP by the
Municipalities, or which the PSP can source by itself. Purpose is to ensure alignment and
integration.

The sector strategies and plans which are to be considered (including all existing master plans),
are for Water and sanitation, Roads and Storm water, Energy, Solid waste, Municipal amenities,
Integrated housing (human settlements) sectors. They will include Growth and Development
Strategies, Spatial Development Frameworks (SDF), Integrated Development Plan (IDP), Service
Delivery and Budget Implementation Plan (SDBIP), and the Government’s Medium-Term
Strategic Framework (MTSF). Other planning and strategy documents include but are not limited
to Environmental strategies and plans, Municipal Growth and Development Plans, Local
Economic Development strategies and plans, Urban Renewal Strategy. Typical national
documentation to be consulted will include the National Spatial Development Framework, the
National Growth and Development Strategy, National Development Plan, and the National
Economic Development Framework.

It is essential that the above plans are read in conjunction with the Integrated Development Plan
(IDP) and the Spatial Development Framework (SDF) to ensure that they support the growth
direction proposed for the municipality or highlight areas that need to be reconsidered in terms of
the SDF. Proposals should also be formulated so that they align with applicable national and
provincial programmes, projects and initiatives.

Assessment of the factors that trigger demand for water and sanitation infrastructure in the
municipal areas: These factors will include (to mention a few) economic growth, demographics,
location of the municipality, land use and availability, water and sanitation security, safety, health
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and security, disaster management, biodiversity and ecosystem services and water security
including water stress and climate change adaptation and mitigation (particularly work obtained
from the IPCC, SANBI, DEA, DWS and the CSIR and relevant national, provincial, district and
municipal plans. The climate vulnerability assessment needs to be done to an appropriate and
meaningful level of analysis in order to guide design of engineering and ecological infrastructure.
Consideration is to be given to the work on the ENCOR Tool created by United Nations
Environment Programme Finance Initiative (UNEP FI) and the Water Risk Filter developed by
WWEF etc.

g) Assessment and definition of socio-economic status quo and establishment of levels of

service:

Consumer and User Profiles: Assess and define consumer and user profiles and affordability.
Establish existing levels of service: Establish the current levels of service e.g. minimum,
basic, intermediate, and full levels as applicable to various consumers.

Understanding ecosystem value especially related to human needs

h) Establishment of the current delivery capacity and demand of water and sanitation
infrastructure:

Vi.

Existing Bulk Supply System: Delivery capacity vis-a-vis growth of consumer base, purchase
agreements, distribution networks, storage capacities in the form of dams, reservoirs, trunk
mains, purification works, ground water (where applicable); the identification and
guantification of limitations or restrictions affecting normal operations, current level of delivery
into the distribution system, operation and maintenance issues, etc.

Existing Distribution System: Overall delivery capacity in terms of in terms of storage
reservoirs, pump stations and distribution pipework. Shortcomings (if any) in the service due
to flow, pressure, continuity or quality of supply need to be identified and quantified.
Determination of extent of service delivery shortcomings (if any) due to design limitations and
due to operational failure must be made.

Water Balance and Current Demand: Conducting a Water Balance to determine and verify
the levels of water usage based on the bulk supply system input volume. Where insufficient
information is available, undertaking field investigations and climate modelling and scenario
testing in order to accurately determine the quantity of water supplied.

Ecological infrastructure system- capacity to delivery under various climate scenarios-
opportunities available to arrest damage, restore and rehabilitate ecosystems on which
engineering infrastructure depends

Impacts of Climate Change

Opportunities for climate mitigation in retrofit planning and new plans generated

i) Assessment and Determination of Existing Water and Sanitation Infrastructure Backlogs

)

Assessment of water and sanitation infrastructure backlogs relating to the Millennium
Development Goals and the enhanced levels of service promised to various communities
need to be determined and factored into future planning.

Recommendations for upgrades, improvements and refurbishments that have not been
implemented must be assessed to determine whether they are still relevant or should be
reassessed.

Assessment of Ecological infrastructure dependencies and related backlogs-priority areas for
investment for arresting harm and repairing systems to improve ecosystem services for water
security in various climate scenarios

Assessment of climate change impacts on existing infrastructure under various scenarios

Assessment of Water and Sanitation Services Efficiency Levels and Losses.

151




zzzzzzzzzzzzzz

Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services

S A The Tender Development Plan (WSDP) of City of Matlosana
FFFFFFFFFFFFFFF Local Municipality, Midvaal Local Municipality,

Building Africa’s Prosperity

Msunduzi Local Municipality and Tswelopele
Local Municipality

The performance of service delivery, judged from consumer complaints, must be assessed to
determine the underlying causes of these complaints.

The effectiveness of operations and maintenance, judged from evaluation of the Service
Delivery and Budget Implementation Plan (SDBIP) against unplanned repair / replacements,
must be determined and assessed.

Assessment of the various components of the Non-Revenue Water (NRW) established from
the Water Balance of item (e) above - such as physical loss, wastage, billing errors and
deemed consumption calculations must be made. This assessment must be made using the
modified International Water Association (IWA) water balance approach as per the guidelines
developed by the Water Research Commission (WRC).

The effectiveness of operations and maintenance of ecological infrastructure for water
security. The current water and biodiversity and ecosystem services footprint of the water
sector in a clearly targeted catchment.

Root cause analysis of pollution in the water system- identifying main sectors and main areas
of risk

k) Preparatlon or Updating of the Asset Register and GIS:

1)

Establish the current (existing) condition of the water and sanitation infrastructure system in
terms of the age, condition, environment, remaining useful life, efficiency levels, reliability
levels, and carrying capacity.

Specifically assess and quantify the need for Operations and Maintenance (O&M) and for
upgrades / refurbishment / replacements of the ecological, water and sanitation infrastructure.
Update the asset register and the GIS where the asset register is existing. Prepare the asset
register where none exists for grey infrastructure and for green infrastructure.

Preparation or Updating of the Water and Sanitation Infrastructure Asset Management
Plan

Review of Infrastructure Asset Management Plans (IAMP) for water and sanitation
infrastructure, and for related biodiversity/ecosystem services - using as inputs the findings of
the existing condition assessments above.

Identification and quantification of unfulfilled maintenance requirements required for total
functionality of water and sanitation infrastructure, and for targeted ecosystem services.
Creation of IAMP where none exists: Prepare / develop the IAMP where it does not exist in
order to assist and guide municipal planning activities.

4. Future Demand Assessment

The activities to be undertaken and completed by the PSP include the following:

a) Demographlcs Potential Growth Patterns, New and Proposed Developments:

Establish the projected future growth rate and associated demographics and levels of service.
Identify new and proposed developments and their impact in terms of existing and new water
and sanitation infrastructure.

Determine strategic requirements for water and sanitation infrastructure with regards to bulk
supply, service delivery, closely related ecosystem services, climate change adaption and
mitigation pathways, from a consideration of established land use and the future development
scenarios outlined in the Municipality’s spatial planning reports and related documents. This
will amongst others include determination of the bulk supply points, trunk mains routes and
storage reservoirs.

Identify servitudes that must be secured and registered.

Identify areas of priority for ecosystem protection and conservation management.
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b)

c)

Determination of future demand - by considering growth patterns, new and proposed
developments, economic development, ecological infrastructure, spatial development, land use
and the levels of service required within the framework of existing legislation and policy.

Hydraulic Analysis and Modelling of the Water Supply and Sewerage Networks
Respectively: Based on the latest cadastral and topographical information and derived from
current aerial photography and other tools, prepare a hydraulic model of the water supply and
sewerage networks in order to (amongst other things) assist the Municipalities to:

i. Determine present and future water supply system pressures, flows and pipe diameters
during various demand situations, including fire-fighting and periods of drought, i.e. including
the determination of current component capacities and future requirements based on growth
and risk scenarios.

ii. Determine current and future sewerage system flows and sewer diameters, i.e. including the
determination of current component capacities and future requirements based on growth and
risk scenarios

iii. Identify current problem areas in key water supply and sewerage infrastructure system

components

iv. Quantify upgrading and augmentation (extension) requirements to accommodate present and

future water demands and sewerage effluent discharges

V. Provide recommendations in relation to the implementation of water demand management

and control of sewer flows

Vi. Provide recommendations in relation to the management of sewer outflow quality
vii. Record all water treatment works, abstraction points, reservoirs, valve, and related water
supply infrastructure components for operation and maintenance purposes
viii. Record all manholes, pump stations and related sewerage structures for operation and
maintenance purposes
iX. Identify pressure and supply zones for water
X. Identify drainage areas for sewers
Xi. Take into consideration climate adaptation and mitigation and various climate scenarios
Xii. Develop, manage and monitor a maintenance programme for grey, green and ecological
infrastructure.
d) Determination of the impact of projected future demand on additional bulk supply

e)

a)

h)

capacities, distribution networks, operations and maintenance, and the need (necessity) to
upgrade or expand/extend the water and sanitation infrastructure, and ecological
infrastructure.

Determination of water conservation and water demand management initiatives to offset
some of the required additional bulk capacity, reduce hydraulic loads on waste-water
treatment works, etc.

Determination of any network changes that could increase capacity or reduce pressures,
including network re-configurations and other changes.

Compilation of a water and sewerage demand forecast model which can be updated on a
continuous basis as demand patterns change or new areas are developed.

Detailed investigations and assessment of the considerations for the use of alternative
technologies and materials to achieve cost reductions, increase in bulk supply, ease of
operations and maintenance or protection of the environment, mitigation and adaptation to
climate change, to promote the circular economy, direct investments to transformation to a just
and climate smart and green economy. These include (to mention a few):
i. Alternative solutions such as rainwater or fog harvesting, yard tanks and rural water schemes
ii. Desalination or treating effluent and mine water
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5.

The possibility of recharging underground aquifers by artificial means, such as channelling
storm water runoff to aquifers

Use of new water and waste-water treatment technologies that has reduced initial (CAPEX)
and operational costs

Inclusion of ecosystem services interventions in priority areas, maintenance and
management.

An analysis of the regional demand for water and sanitation infrastructure should also be
studied to determine whether partnerships can be negotiated to share in the formulation of
proposals for major developments which could be handled more cost-effectively or efficiently on a
regional basis, etc.

Institutional Arrangements and Required Authorizations

The following activities are to be undertaken and completed by the PSP:

a)

6.

Review of existing institutional arrangements and formulation of proposals to develop
systems and procedures and to build capacity as required to operate and maintain the water and
sanitation infrastructure, as well as ecological infrastructure, climate change adaptation and
mitigation and gender equity.
Assessment, determination, and recommendations on institutional arrangements for
provision of servitudes, through routes, etc. in the municipal area.
Provide recommendations to facilitate:
Provision of land and servitudes for water and sanitation infrastructure.
Wayleave applications (where applicable) from/to national, provincial, authorities and
agencies where applicable.
Environmental Impact Assessments where required.
Environmental Management Plan and System (generic to all projects), noting more high risk
projects will require dedicated individual Environmental Management Plans and Management
Systems.
Environmental guidelines for inserts for input into all TORs for environmental and technical
studies to fast track and promote transformation to a green and just circular economy

Project Prioritizations and Cost Estimates

The PSP must address the following items as part of the updating of the WSMP:

a)

b)

d)

Determination of operations and maintenance interventions required to achieve total functionality
in existing water and sanitation infrastructure and the cost estimates (Operational) thereof.

Determination of capacity increases to be achieved through refurbishment, upgrades and demand
management in order to address reliability of infrastructure services and the cost estimates
(Capital and Operational) thereof.

Determination of the extensions and new infrastructure required to address backlogs and the cost
estimates (Capital and Operational) thereof.

Determination of priorities and the phasing of projects and programmes for:
Short-term development (One-Year Projects and Budget Plan)
Medium-term development (Three to Five Year Capital and Operational Plan)
Long-term development (20 Years and above Capital and Operational Plan)
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e) Formulation of a project prioritization model addressing short-, medium- and long-term strategic
plans.

f)  Long-term, medium-term and short-term plans covering expansion, operations and maintenance,
costings, possible funding sources, land, servitudes and staffing requirements.

7. Funding and Implementation Arrangements
The PSP must complete the following activities and report thereon:

a) ldentification, assessment and recommendations on:

i. Sources of funding, including tariff structuring, levies, investment or payment models to raise
sufficient funds for development.

ii. Develop a framework for optimizing green bond potential projects aligned to global good
practice green bond criteria and requirements

iii. Methods of delivery, including community participation, traditional service provider models
and public-private or public-public partnerships where appropriate.

iv. Critical material, equipment, skills and labour requirements to be sourced in other regions or
internationally as a potential input to supply chain management

8. Risk Management

In line with best practices, the PSP must conduct a risk analysis to identify critical assets, the impact
of their failure, the level of exposure to risk, and to determine alternative services, sources or
mitigation measures as the case may be

9. Support for the Adoption of the WSMP by the Municipal Councils

It is required of the PSP to provide technical support for the adoption of the WSMP by the municipal
Council. The PSP is therefore expected to:

i. Workshop the draft WSMP (which integrates all the sections cited above) with the
Municipalities, and other key stakeholders ensuring local knowledge in environmental and
social elements and incorporate comments.

ii. Facilitate the incorporation of the priority projects into the IDP of the Municipalities.

iii. Facilitate adoption of the WSMP by the Councils of the Municipalities.
iv. Facilitate the Project closure report into the municipalities’ reporting process.

10. Project Closeout Report

The PSP is required to compile and submit a Project Close-out Report using a framework provided by
the DBSA.

Project Closure: The appointed professional services provider is expected to:

a) Workshop the draft WSMP with the Municipalities, DWS, etc. and incorporate comments and
inputs.

b) Facilitate the WSMP outflow report (inputs) into the IDP Consultations (Community Participation)
process of the municipality.

c) Facilitate adoption of the WSMP by the Councils of the Municipalities.

d) Prepare and submit a Project Closeout Report using the framework provided by the DBSA.
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The information required for the update of the WSDP is obtained from a credible process of developing
or updating the Water Services Master Plan (WSMP) as described in section C.3.1.4.4 above.

The entire scope of work should therefore be undertaken in a spirit of alignment between the
Municipalities’ IDPs, Spatial Development Frameworks (SDF), District Growth and Development Plans,
Provincial Growth and Development Strategies and National Development Plan (NDP), and emerging
national policies to build back greener in a COVID and post-COVID society, and to promote
transformation to a green and just society whereby the support provided by the PSP provides additional
capacity to the municipality planning processes. Integration with relevant SDGs and emerging global
good practices that promote transformation to a climate-smart, greener and just/inclusive society.

The scope of work for updating the WSDP includes the following major activities:

—

Refer to section C.3.1.4.4. above.

The PSP is expected to complete all the WSDP Modules (Modules 1 to 4) or their latest equivalents,
as outlined by the DWS. The Modules are illustrated in Figure C1 below.

Module 1: Comprehensive Overview
and Assessment

Maodule 2: Detail Information on
Component Level

all rzlated enabling factors per water services
topican overall status quo of information on a
WA level. To provide 2 WSDP assessment, this
saction references the enabling factors against:

This medule will pravide detail information
regarding the different topics as well 25 house all
information regarding certain aspects within a
topicwith a link to spatial

Devzlopment
s '_"_ﬂ Flan & Strategie:

L~ . :
L'L o Comnplian oy Reporing
V4 Static Reports: Green Drop. Blue Drop DWaA
._)_f-"’__. k Water Services Regulatory Performance
o \ PA3nageEmant System [RPMS), Water

> |/ Conservation & Demand Management Report,
P atc.

TMaeds
Maodule 4: Reporting

e

Dynamic Reports: WSDP IDP Qutflow Report,
outflow to WEA annual Business Plan Report.

Maodule 3: Future Plans & Strategies {,; WSEDP

All future plans and strategies including the :> What do | do? Does it conform
wiater master plan. with the needs ¥ What is the
‘total commitment
implementation plan?

Figure C1: WSDP Modules and Process Flow [Per Department of Water and Sanitation (DWS)]
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The PSP is expected to adequately address the following key tasks during the completion of the WSDP
Modules cited above:

a)

b)

d)

e)

a)

h)

The development of problem statement to address current requirement needs in such a manner
that will result in a proposed set of activities and action plan to improve the current shortcomings to
an acceptable baseline level. Ensure that all information gathered be converted to the prescribed
GIS GeoDatabase format of the Knowledgebase to populate Module 2 of the WSDP.

The development of a comprehensive strategy through a Demand Modelling Process in priority
order that should guide the project definition phase of the Water Services Master Planning e.g. a
comprehensive project and cost scenario list for each Water Services Business Element based on
the Current Development Requirements.

The development of a comprehensive Demand Model for a 5, 10, and 15-year scenarios with
regards to the Future Development Requirements. The Demand Model must address each of the
Water Services Business Elements and result in a detail strategic project list with priorities and
implementation time scales.

A detailed investigation to evaluate the status of the existing water services Infrastructure against
the requirements and actions of the newly developed Demand Models. A detail report must outline
and describe compatibility, alignment and shortcomings with regards to the proposed modelling
aspects. Strategic solutions and business actions must be described as well as projects identified
to address shortcomings.

A detailed investigation and alignment of the Water Resources of the area in relation to the Future
Development Requirement Plans and the requirements and actions of the newly developed
Demand Models.

A detailed investigation and alignment of the Operation and Maintenance of the water services
infrastructure in the Municipalities areas in relation to the Future Development Requirement Plans
and the requirements and actions of the newly developed Demand Models.

A detailed investigation and alignment of the Institutional assessment requirements of the
Municipalities in relation to the Future Development Requirement Plans and the requirements and
actions of the newly developed Demand Models.

A detailed investigation and alignment of the Demand Management situation assessment of the
Municipalities in relation to the Future Development Requirement Plans and the requirements and
actions of the newly developed Demand Models.

Facilitation of the Water Services Master Planning Process to ensure the development of a
comprehensive Water Services Development Plan over 5, 10, and 15-year scenarios with regards
to the Future Development Requirements.

The WSDP Modules, or their latest equivalents, are further elaborated upon below.

Module 1: Comprehensive Overview and Assessment

All related enabling factors per water services topic listed in a tabular format to present an overall
status quo of information on a WSA level. The section also references the enabling factors against
Compliancy and Needs development plan criteria to provide an overall WSA WSDP assessment

Module 2: Detail information on component level
This module provides detailed information regarding the different topics as well as house all
information regarding certain aspects within a topic.
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e Module 3: Strategic Plans

Integrated Resource Management Plan

Ground Water Management Plan
Waste Water Management Plan

Water Management Information System
Operations and Maintenance (O&M) Plan

Non-Revenue Water Strategy
Backlog Eradication Strategy
Cost Recovery Strategy

Water Quality Monitoring Strategy
Assets Management Plan
Comprehensive Projects lists to address requirements

e Module 4: Reporting
IDP Assessment framework
DWS Water Services Regulatory Performance Management System (RPMS)
WSA Checklist
Water Conservation & Demand Management Report

e OQutflow Documents and Process Alignment

As part of the updating of the WSDP, the PSP is expected to develop outflow documents to support
the water services planning processes in the Municipalities. These outflow documents include the

following:

» WSDP IDP Outflow Report

This must include the comprehensive projects lists to address requirements. The main objective
of the WSDP IDP Outflow Report is to assist the Municipalities with inputs regarding the IDP
development and IDP evaluation processes. The WSDP IDP Outflow Report is based on the
IDP development and evaluation requirements and is aligned with the WSDP structure and
information. The outflow report will disseminate the required information from the WSDP in a
standardized format to the IDP process for incorporation during the development of the
Municipalities’ IDPs. The appointed PSP is expected to undertake the following interactions
and support processes:
e Obtain Water Sector IDP Report format from DWS.
e Utilize the updated WSDP documents and complete the outflow report structure and
contents.
e Interact directly with the Municipalities IDP managers to ensure alignment of processes
and build relationships.
e  Submit outflow report to DWS.
e Disseminate outflow report to the Municipalities (WSA) during new rounds of IDP and
its Planning Forums.

Outflow to WSA Annual Business Plan

The main objective of this task is to assist the Municipalities with inputs regarding the
compilation of a Water Services Business Plan. The appointed PSP is expected to develop
this outflow report based on WSA Annual Business Plan and Audit Report requirements aligned
with the WSDP structure and information.

This outflow report is to emanate from the updated WSDP in a standardized report format. The
Municipalities are expected to use the report during its interaction with the Local Municipalities
in the municipal area and disseminate the contents thereof in an appropriate format such as
hardcopy or electronic formats. The Interaction and support process to be performed by the
appointed PSP includes the following actions:

e Obtain Annual Business Plan Report format from DWS.
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e Utilize updated WSDP documents and complete report structure and contents.

e Interact directly with the Municipalities WSA managers to ensure alignment of
processes and build relationships.

e  Submit outflow report to DWS.

¢ Disseminate outflow report to the Municipalities (WSA) during new rounds of IDP and
its Planning Forums.

» WSDP Status Quo Knowledge Interpretation Report

The last phase of the WSDP updating process is to develop a Strategic Interpretation report
based on the information as captured in the current modules 1 to 4. The strategic interpretation
reports is an assessment report in the form a diagram presenting all aspects related to the
different topics on an information completeness and accuracy assessment scale. The report
thus provides a clear indication of the WSA'’s status in terms of each specific Water Services
Business Elements. The report identifies and highlights shortcomings that is required to
perform Water Services planning.

All water services master planning work will link directly to the status of the WSDP as described
above, and therefore all the processes related to the updating of the WSDP will result in a
Current Requirement Development Plan and a Future Requirement Development Plan
per specific Water Services Business Element for the WSA. The alignment of these two plans
in the short and medium-term time scales and the requirements priority sorting will combine
into the Annual WSDP that cross cuts through all the Water Services Business Elements with
clearly defined actions, goals and timeframes per financial year.

The Current Requirement Development Plan (CRDP) will address existing challenges as
highlighted by the current information status quo assessment and provide a detail action plan
to improve the current statuses per topic to an acceptable baseline level to perform the
functions. The Future Requirement Development Plan (FRDP) will address the actions and
requirements to meet future development requirements and millennium goal targets.

The Current and Future Development Plans will be guided by a Water Services Master
Planning (WSMP) Process to act as guideline that will ensure knowledge improvement and
intelligence enhancement. The WSMP Process will be based on an ArcGIS Geo-Database
structure to house spatial and database knowledge in a central database that will act as a
Knowledge Base which will form Module 3 of the WSDP.

The results of the Water Services Master Planning Process will form Module 3 of the WSDP
and will consist of the following:

= Status Quo Knowledge Interpretation Reports (SQKIR)
=  Water Services Demand Model

= The Current Requirement Development Plan (CRDP)
= The Future Requirement Development Plan (FRDP)

» Prioritization Plan

* Implementation Action Plan

The WSDP will thus be an implementation plan to reach clearly defined goals with action plans
and achievable solutions. Furthermore, the WSDP can then be used for the Municipalities (the
WSA) to commit to certain tasks and goals and will function as a monitoring component that will
be reviewed annually.

4. Completion of the Technical and Business Areas in all the WSDP Modules (or their latest
equivalents) per DWS Guidelines
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In order to achieve the aim to facilitate and coordinate the process of WSDP development per topic,
the sector requirements in the WSDP Modules have been identified and grouped per Technical
Business Element and functions as summarized in Figure C2 and listed below:

Figure C2: Technical and Business Elements Focus Areas of the WSDP [per DWS]
The Technical and Business Elements are further unpacked below:

Section 2: Technical and Business Elements
In order to achieve the aim to facilitate and coordinate the process of WSDP development per topic,
the sector requirements have been identified and grouped per Technical Business Element and
functions as listed below:

1. Administration

2. Settlement Demographics

2.1 Total Population

2.2 Total Number of Households

2.3 Average Household Size

2.4 Settlement Type (Urban & Rural)
2.5 Social Service Type

3. Service Levels Profile

3.1 Settlement Water Service Level Definitions
3.2 Settlement Sanitation Service Level Definitions
3.3 Residential, Public Institutions and Industries

4. Socio Economic Background

4.1 General
4.1.1 Present population
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4.1.2 Current population growth rates

4.1.3 Projected Population growth rate: 5 years
4.1.4 Projected Population growth rate: 10 years
4.1.5 No. of dry industrial consumer units

4.1.6 No. of wet industrial consumer units

4.1.7 No. of commercial consumer units

4.2 Age & Gender Profile

4.2.1 Permanent resident population
4.2.2 Aged Residents (>65yrs)
4.2.3 Youth Residents (<18yrs)
4.2.4 Male Residents

4.2.5 Female Residents

4.3 Employment Profile

4.3.1 Eligible Workforce (19 — 65 yrs)
4.3.2 Permanent residents — without jobs
4.3.3 Permanent farm workers

4.3.4 Permanent Industry workers

4.3.5 Professional workers

4.4 Demographic Trends & Migration Patterns
4.4.1 Permanent resident population

4.4.2 Peak daily labour migration (-) out / (+) in
4.4.3 Peak long-term labour migration (-) out / (+) in
4.4.4 Permanent population changes (-) out/ (+) in
4.4.5 Holiday Population

4.5 Household Income
4.6 Economics

5. Water Service Infrastructure Profile

5.1 General Information

5.1.1 Status of a plan for Asset Register Monitoring Programme
5.1.2 Total number of components / km of pipeline

5.1.3 VIP toilets

5.1.4 Other dry sanitation toilets

5.1.5 Septic tanks

5.1.6 Status of a plan to manage untreated effluent

5.1.7 Status of a plan for disaster management

5.2 Operation

5.2.1 Previous vandalism or theft (Security Problem) (Yes/No/Not Required: NR)
5.2.2 Is the abstraction registered with DWS?

5.2.3 % Allocation for domestic consumption (licensed)
5.2.4 % of domestic allocation used (licensed)

5.2.5 Is abstraction recorded?

5.2.6 Regular Safety inspection performed (Y/N)

5.2.7 Total volume of water treated per day (Ml/day)
5.2.8 Average Operating hours per day

5.2.9 Is there a Water Quality Plan (Yes/No)

5.2.10 Monitoring & Sample Failure:
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5.2.10.1 Monitoring: % of tests performed as required by general limits /special limits/ license
requirements (Average % over previous 12 months)

5.2.10.2 Operational: % of tests performed as required by general limits /special limits/ license
requirements (Average % over previous 12 months)

5.2.10.3 Chemical (Results of tests performed. Average % sample failure over previous 12
months)

5.2.10.4 Microbiological (Results of tests performed. Average % sample failure over previous 12
months)

5.2.10.5 Physical Compliance (Results of tests performed. Average % sample failure over
previous 12 months)

5.2.11 Authorisation Compliance

5.2.12 Are there any standby pumps available?

5.2.13 Is there any leakage control? (Pressure regulation)

5.2.14 How many illegal connections to date?

5.2.15 % lllegal connections be formalized?

5.2.16 What is the storage factor (x daily use)

5.2.17 Total volume of water received and treated per year (Ml)

5.2.18 Average Operating hours per day

5.2.19 Discharge volume (Ml/day)

5.2.20 Volume of effluent recycled (Ml/day)

5.2.21 % Effluent controlled

5.2.22 Permitted effluent (Ml/day)

5.2.23 Solid waste disposal (m3/day)

5.2.24 Sludge produced (dry tonnes per day)

5.2.25 % of the time that effluent is chlorinated

5.3 Functionality

5.3.1 General physical condition (N: Not in operation/P: poor/G: good)

5.3.2 How well is the infrastructure maintained? (N: None, I: infrequent, D: demand, P: planned)
5.3.3 Are spare parts readily available? (Yes/No)

5.3.4 Number of breakages / failures per year

5.3.5 Total refurbishment needs %

5.3.6 Total refurbishment needs cost (RM)

5.3.7 Total replacement needs %

5.3.8 Total replacement needs cost (RM)

5.4 Institutional Status
5.4.1 % the WSA Self the Current Owner
5.4.2 % the WSA Self Current Operator

5.5 Asset Management

5.5.1 % Expected total lifespan: Short (1-3 yrs)
5.5.2 % Expected total lifespan: Medium (3 - 10 yrs)
5.5.3 % Expected total lifespan: Long (10 - 20 yrs)
5.5.4 Estimated replacement value (RM)

5.5.5 Annual operating cost (RM)

5.5.6 Annual maintenance cost (RM)

5.6 Type And Capacity (WTW and WWTW where applicable)
5.6.1 Capacity (m3) (WTW & WWTW: Ml/day and Pump Station: L/s)
5.6.2 Full Supply storage capacity (m3)

5.6.3 Spillway capacity (m3/sec)

5.6.4 Total daily assured yield (m3/day)

5.6.5 Can the (dam) capacity be increased? (Yes/No)
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5.6.6 Physical water quality: Turbidity

5.6.7 Chemical causing quality problem

5.6.8 Design Capacity (Mega L)

5.6.9 Discharge rate (Mega L/day)

5.6.10 Pipe material (Most common)

5.6.11 Avg. Diameter (mm)

5.6.12 Avg. Discharge rate (L/sec)

5.6.13 How much capacity is still available for development? (%)
5.6.14 Design Capacity - Hydraulic Load (Ml/day)

5.6.15 Design Capacity - Organic Load (COD kg/day)

5.7 Existing Asset Management Assessment
Resource

Information

Activity Control

Management

Water Master Plan

6. Operation & Maintenance

6.1 Status of an Operation & Maintenance Plan

6.2 Water Services Infrastructure: Operational Assessment
6.2.1 Resources

6.2.1.1 Existing Ground Water Infrastructure

6.2.1.2 Existing Surface Water Infrastructure

6.2.1.3 Existing Waste Water Treatment Works Infrastructure
6.2.1.4 Existing Water Treatment Works Infrastructure
6.2.1.5 Existing Pump Station Infrastructure

6.2.1.6 Existing Bulk Pipeline Infrastructure

6.2.1.7 Existing Tower & Reservoir Infrastructure

6.2.1.8 Existing Reticulation Infrastructure

6.2.2 Information

6.2.2.1 Existing Ground Water Infrastructure

6.2.2.2 Existing Surface water Infrastructure

6.2.2.3 Existing Water Treatment Works Infrastructure
6.2.2.4 Existing Waste Water Treatment Works Infrastructure
6.2.2.5 Existing Pump Station Infrastructure

6.2.2.6 Existing Bulk Pipeline Infrastructure

6.2.2.7 Existing Tower & Reservoir Infrastructure

6.2.2.8 Existing Reticulation Infrastructure

6.2.3 Activity Control & Management

6.2.3.1 Existing Ground Water Infrastructure

6.2.3.2 Existing Surface water Infrastructure

6.2.3.3 Existing Water Treatment Works Infrastructure
6.2.3.4 Existing Waste Water Treatment Works Infrastructure
6.2.3.5 Existing Pump Station Infrastructure

6.2.3.6 Existing Bulk Pipeline Infrastructure

6.2.3.7 Existing Tower & Reservoir Infrastructure

6.2.3.8 Existing Reticulation Infrastructure

6.3.1 Resources
6.3.1.1 Existing Ground Water Infrastructure
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6.3.1.2 Existing Surface water Infrastructure

6.3.1.3 Existing Water Treatment Works Infrastructure
6.3.1.4 Existing Pump Station Infrastructure

6.3.1.5 Existing Bulk Pipeline Infrastructure

6.3.1.6 Existing Tower & Reservoir Infrastructure
6.3.1.7 Existing Reticulation Infrastructure

6.3.2 Activity Control & Management

6.3.2.1 Existing Ground Water Infrastructure

6.3.2.2 Existing Surface water Infrastructure

6.3.2.3 Existing Water Treatment Works Infrastructure
6.3.2.4 Existing Pump Station Infrastructure

6.3.2.5 Existing Bulk Pipeline Infrastructure

6.3.2.6 Existing Tower & Reservoir Infrastructure
6.3.2.7 Existing Reticulation Infrastructure

6.4 Water And Waste Water Supply And Quality

6.4.1 Water: Incident Management Protocol

6.4.2 Water: Process Control

6.4.3 Water: Monitoring Programme

6.4.4 Water: Sample Analysis (Credible: Scale 1 — 5 as per Blue Drop requirements)
6.4.5 Water: Failure Response Management

6.4.6 Blue Drop Status

6.4.7 Waste Water: Incident Management Protocol

6.4.8 Waste Water: Process Control

6.4.9 Waste Water: Monitoring Programme

6.4.10 Waste Water: Sample Analysis (Credible: Scale 1 — 5 as per Green Drop requirements)
6.4.11 Waste Water: Failure Response Management

6.4.12 Green Drop Status

7. Associated Services

7.1 Water Services
7.1.1 Education Plan
7.1.2 Health Plan

7.2 Sanitation Services
7.2.1 Education Plan
7.2.2 Health Plan

8. Conservation & Demand Management

8.1 Water Resource Management Interventions

8.1.1 Reducing Non-Revenue Water And Water Inefficiencies
8.1.1.1 Night flow metering

8.1.1.2 Day flow metering

8.1.1.3 Reticulation leaks

8.1.1.4 lllegal connections

8.1.1.5 Un-metered connections

8.1.1.6 Internal plumbing leaks

8.1.2 Reducing High Pressures For Residential Consumers - Number Of Consumer Units
Targeted By:

8.1.2.1 <300kPa

8.1.2.2 300 -600kPa

8.1.2.3 600 —900kPa
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8.1.2.4 >900kPa (>9Bar)

8.1.3 Leak And Meter Repair Programmes - Consumer Unit Targeted By
8.1.3.1 Leak repair assistance programme

8.1.3.2 Retro-fitting of water efficient toilets

8.1.3.3 Meter repair programme

8.1.4 Consumer / End-Use Demand Management: Public Information & Education
Programmes

8.1.4.1 % Schools targeted by education programmes

8.1.4.2 % Consumers targeted by public information programmes

8.1.5 Conjunctive use of surface- and grounDWSter

8.1.6 Working for Water

8.1.7 Does the municipality have a Water Conservation Demand Management Plan(WCDM)?
8.1.8 Does the municipality have a strategy to meet 2014 targets?

8.1.9 Is there an internal budget?

8.1.10 Does the municipality apply through IDP funds for WCDM?

8.2 Water Balance (Volume Units In Kilolitre Per Day)
8.3 Water Losses

9. Water Resources

9.1 Sources & Volumes

9.2 Monitoring

9.2.1 % of water abstracted monitored: Surface water

9.2.2 % of water abstracted monitored: GrounDWSter

9.2.3 % of water abstracted monitored: External Sources (Bulk purchase)
9.2.4 Water levels (1: daily, 2: weekly, 3: monthly, 4: annually, 5: never)
9.2.5 Water quality? (1: daily, 2: weekly, 3: monthly, 4: annually, 5: never)
9.2.6 Borehole yields? (1: daily, 2: weekly, 3: monthly, 4: annually, 5: never)
9.2.7 Borehole abstraction? (1: daily, 2: weekly, 3: monthly, 4: annually, 5: never)
9.2.8 % Compliance to drinking water acceptable limits

9.2.9 % Compliance to effluent release acceptable limits

9.2.10 Number of monitoring points for drinking water sufficient

9.2.11 Number of monitoring points for effluent release sufficient

9.3 Water Quality

9.3.1 Reporting on quality of water taken from source: urban & rural

9.3.2 Quality of water returned to the resource: urban

9.3.3 Quality of water returned to the resource: rural

9.3.4 Is there a Pollution contingency measures plan in place?

9.3.5 Quality of water taken from source: urban - % monitored by WSA self?
9.3.6 Quality of water taken from source: rural - % monitored by WSA self?
9.3.7 Quality of water returned to the source: urban - % monitored by WSA self?
9.3.8 Quiality of water returned to the source: rural - % monitored by WSA self?
9.3.9 Are these results available in electronic format? (Yes/no)

9.3.10 % Time (days) within SABS 241 standards per year

9.4 Wet Industries: Urban & Rural

9.5 'Raw' Water Consumers: Urban & Rural

9.6 Industrial Consumer Units For Sanitation: Urban & Rural
9.7 Industries And Their Permitted Effluent Releases
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10. Financial Profile

10.1 Capital Funds

10.1.1 Income

10.1.1.1 Subsidies from:
10.1.1.2 National Government
10.1.1.3 Provincial Government
10.1.1.4 Local Government
10.1.1.5 Other

10.1.1.6 Grants (incl. the equitable share) from:

10.1.1.7 National Government
10.1.1.8 Provincial Government
10.1.1.9 Local Government
10.1.1.10 Other

10.1.1.11 Spent Conditional grants
10.1.1.12 Metering & Billing Income
10.1.1.13 Other Income

10.1.1.14 Deficit

10.1.2 Capital Expenditure
10.2 Operating Costs

10.3 Tariff & Charges
10.3.1 Residential
10.3.2 Industrial
10.3.1 Water

10.3.2 Sanitation
10.3.3 Commercial
10.3.4 Other

10.4 Free Basic Services
10.4.1 Subsidy Targeting Approach

10.5 Metering, Billing & Income
10.5.1 Residential: Water

10.5.2 Industrial: Water

10.5.3 Commercial: Sanitation
10.5.4 Industrial: Sanitation

11. Water Services Institutional Arrangements Profile

11.1 General Functions
11.1.1 Policy Development
11.1.2 Regulation and Tariffs

11.1.3 Infrastructure Development (Projects)

11.1.4 Water Conservation and demand management
11.1.5 Performance Management and Monitoring

11.1.6 WSDP

11.2 Bulk And Retail Functions

11.2.1 Water Service providers (retail water)
11.2.2 Water service providers (sanitation)
11.2.3 Water service providers (bulk water)
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11.2.4
11.2.5
11.2.6
11.2.7
11.2.8

Water service providers (bulk sanitation)
Support service agents (water)
Sanitation Promotion agent

Support service contracts

Water service institutions

11.2.9 WSP staffing levels: water
*11.2.10 WSP staffing levels: sanitation
11.2.11 WSP training programme

11.3 Water Services Providers

11.31
11.3.2

Retail Water
Sanitation

12. Social & Customer Service Requirements

12.1 Resources

1211
12.1.2
12.1.3
12.1.4
12.1.5
12.1.6
12.1.7
12.1.8

Quality of service for water: urban

Quality of service for water: rural

Attending to complaints for water: urban
Attending to complaints for water: rural
Attending to complaints for sanitation: urban
Attending to complaints for sanitation: rural
Education for basic water services

Pollution awareness

12.2 Quality Of Service For Water

12.2.1
12.2.2
12.2.3
12.2.4
12.2.5
12.2.6

Total number of consumers

Number of consumers experiencing greater than 7 days interruption in supply per year
Number of consumers receiving flow rate of less than 10 litres per minute

Water quality: no chlorination

Water quality: chlorinated

Water quality: full treatment

12.3 No. Of Consumer Units To Be Targeted By:

12.3.1
12.3.2

Water education (including water conservation)
Sanitation promotion and health and hygiene awareness

12.4 Attending To Complaints For Water

12.4.1
12.4.2
units

12.4.3
12.4.4
12.4.5
12.4.6

Total number of consumer units
Number of complaints of quality of service per year divided by total number of consumer

Number of queries/complaints received within the year

% Queries responded to within 24 hours

Number of major or visible leaks reported within the year

% Major or visible leaks repaired within 48 hours after being reported

12.5 Attending to Complaints for Sanitation: Discharge To Treatment Works

12.5.1
12.5.2
units

12.5.3
12.5.4
12.5.5
12.5.6

Total number of consumer units
Number of complaints of quality of service per year divided by total number of consumer

Number of queries/complaints received within the year

% Queries responded to within 24 hours

Number of blockages reported within the year

% Blockages repaired within 48 hours after being reported
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12.6 Attending To Complaints For Sanitation: Pit/Tank Pumping

12.6.1 Number of pits/ tanks

12.6.2 Number of calls received within the year for emptying

12.6.3 Number of calls received within the year for emergency maintenance to pits/ tanks
12.6.4 % Queries responded to within 24 hours

12.6.5 % Pits/tanks pumped within 48 hours of being reported

13. Needs Development Plan

(Project Lists)

5. Summary of Process Steps for the updating of the WSDP

In order to produce the results as defined above, the following 10 steps must be performed by the PSP
and strictly adhered to in the logical sequence. Each of the following 10 steps should be adhered to in
either case by following the outlined topic headings as described below.

e WSDP Process Step 1: Existing Situation Assessment
This step is directly linked to the WSDP Modules 1 and 2. Evaluate and study the Module 1
Status Quo Knowledge Interpretation Report (SQKIR) as a situation assessment that will
provide a clear understanding and detail layout of the existing situation within the WSA with
relation to the quality and quantity of information and knowledge.

e WSDP Process Step 2: Situation Assessment Demand Model

This step is directly linked to the WSDP Modules 1 and 2. Each of the above Business
Elements on the SQKIR diagrams must be evaluated thoroughly and a definite problem
statement needs to be defined in such a manner that will result in a proposed activities and
action plan to improve the current shortcomings to an acceptable baseline level. All information
must be gathered and converted to the prescribed GIS Geo-Database format and will be co-
ordinated by a DWS National team. The Information must be imported into the Geo-Database
and will form Module 2 of the WSDP.

e WSDP Process Step 3: Current Requirement Development Plan
This step is directly linked to the WSDP Modules 1 and 2. The PSP is to develop a
comprehensive strategy through a Demand Modelling Process in priority order that should
guide the project definition phase of the Water Master Planning e.g. a comprehensive project
and cost scenario list for each Water Services Business Element. The strategic list must
address the Current Development Requirements.

e WSDP Process Step 4: Future Requirement Development Plan
This step is directly linked to WSDP Module 3. Develop a comprehensive Demand Model for
a 5, 10, and 15-year scenarios with regards to the Future Development Requirements. The
Demand Model must address each of the Water Services Business Elements and result in a
detail strategic project list with priorities and implementation time scales.

e WSDP Process Step 5: Infrastructure Investigation
On completion of the Current and Future development Requirement Plans as per step 3 and 4
above, a detail investigation must be performed to evaluate the status of the existing water
services Infrastructure against the requirements and actions of the newly developed Demand
Models. A detailed report must outline and describe compatibility, alignment and shortcomings
with regards to the proposed modelling aspects. Strategic solutions and business actions must
be described as well as projects identified to address shortcomings.
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WSDP Process Step 6: Water Resource Investigation

Using information obtained during the completion of Modules 1 and 2, a detailed alignment
investigation must be performed on the Water Resources of the Municipalities areas in relation
to the Future Development Requirement Plans and the requirements and actions of the newly
developed Demand Models. A detailed report must outline and describe compatibility,
alignment and shortcomings with regards to the proposed modelling aspects. Strategic
solutions and business actions must be described as well as projects identified to address
shortcomings.

WSDP Process Step 7: Operation and Maintenance Investigation

Using information obtained during the completion of Modules 1 and 2, a detailed alignment
investigation must be performed on the Operation and Maintenance of the area in relation to
the Future Development Requirement Plans and the requirements and actions of the newly
developed Demand Models. A detailed report must outline and describe compatibility,
alignment and shortcomings with regards to the proposed modelling aspects. Strategic
solutions and business actions must be described as well as projects identified to address
shortcomings.

WSDP Process Step 8: Institutional Needs Analysis

Detailed alignment investigation must be performed on the current Institutional assessment as
well as future 5, 10 and 15-year Institutional aims and objectives in relation to the Future
Development Requirement Plans and the requirements and actions of the newly developed
Demand Models. A detailed report must outline and describe compatibility, alignment and
shortcomings with regards to the proposed modelling aspects. Strategic solutions and
business actions must be described as well as projects identified to address shortcomings.

WSDP Process Step 9: Conservation and Demand Management Analysis

Detailed alignment investigation must be performed on the current Conservation and Demand
Management situation assessment as well as future 5, 10 and 15-year aims and objectives in
relation to the Future Development Requirement Plans and the requirements and actions of
the newly developed Demand Models. A detailed report must outline and describe
compatibility, alignment and shortcomings with regards to the proposed modelling aspects.
Strategic solutions and business actions must be described as well as projects identified to
address shortcomings.

WSDP Process Step 10: Comprehensive Water Services Development Plan

Develop a comprehensive Water Services Development Plan that will describe for each
Business Element the strategic project identified for future and current development
requirements as well as indicate priorities and actions implementation plans with achievable
time scales per financial year.

Project Closure: The appointed professional services provider is expected to:

e) Ensure that the updated WSDP is uploaded to the DWS System (Geodatabase).

f)  Workshop the draft WSDP with the Municipalities, DWS, etc. and incorporate Comments.
g) Prepare and facilitate the WSDP Outflow Report section in the IDPs.

h) Facilitate adoption of the updated WSDP by the Councils of the Municipalities.

i) Prepare and submit a Project Closeout Report using the framework provided by the DBSA.

C.3.1.5 PROJECT ADMINISTRATION AND GOVERNANCE REQUIREMENTS

C.3.1.5.1 Project Implementation Plan
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The successful PSP are expected to submit the Project Implementation Plan (PIP) within the time
period stated in the letters of appointment which shall not exceed two weeks from the dates of
appointment. The PIP will include the activities that are listed in the scope of work including brief
description and individual duration that shall not exceed the total maximum specified duration. The
timelines (schedule) of submission of each Deliverable must be in the PIP. The DBSA will provide a
template for the development of the PIP to the successful Tenderer.

C.3.15.2 Project Steering Committee (PSC)

In terms of the Grant Agreement between the DBSA and the Municipalities, Project Steering
Committees (PSC) will be established to strategically oversee the implementation of the project in each
Municipality. The PSC is to be chaired by the Municipality and will strategically oversee the successful
implementation of the project using the PIP cited above amongst others.

C.3.1.5.2 Progress Reports
The successful PSP will provide periodic progress reports in accordance with the timeframe to be
agreed with the DBSA and the Project Steering Committee (PSC). The intervals for the Progress
Reports must not exceed one month. Progress Reports must give a summary of the following
information:
i. Amount of time spent by each team project member on a specific task;
ii. Total amount of time and cost to date;
iii. Time cost since the previous report;
iv. Percentage of work completed per specific task and the overall percentage completion;
V. Other information that will be determined by either PSC or Service Provider;
Vi. Risks and mitigations and
vii. Lessons learnt.

C.3.1.5.3 Submission of Final Reports on the Key Deliverables
The successful Service Provider will develop and submit to the DBSA and the Municipalities copies of
the completed final key Deliverables in accordance with the following requirements:
i. Five original printed/hard copies and five (editable & non-editable) full electronic copies on
external hard drive (flash / thumb drive — USB Stick) to the DBSA.
ii. Five original printed/hard copies and five (editable & non-editable) full electronic copies on
external hard drive (flash / thumb drive — USB Stick) submitted to the Municipalities.

C.3.1.6 IMPLEMENTATION TIME FRAMES, ASSUMPTIONS, RISKS AND DEPENDENCIES

C3.1.6.1 Implementation Time Frames

The DBSA anticipates the WSDP and WSDP update to be completed in the Municipalities within nine
(9) months from the Start Date. The PSP shall provide commensurate resources for the successful
execution of the project within the indicated time frames.

C3.1.6.2 Underlying Assumptions
Success of this Project depends on the following assumptions:
a) There is full buy-in, ownership and support from the Municipalities regarding the support being
provided
b) The Sector Departments — Provincial and National COGTA, DWS, etc. provide full and
sustained facilitation and assistance to the infrastructure planning project.

170




Tender No. RFP286/2022: Updating of the Water
Services Master Plan (WSMP) and Water Services
D S A The Tender Development Plan (WSDP) of City of Matlosana
EEEEEEEEEEEEEEEEEEEEEEEEEEEEEEE Local Municipality, Midvaal Local Municipality,
sulma Atneas prospeny Msunduzi Local Municipality and Tswelopele
Local Municipality

¢) Ongoing and sustained involvement and cooperation of all stakeholders including the local
communities;

d) Effective inter-departmental planning and co-ordination is established through a Program
Steering Committee that will be established by the Municipalities.

C3.1.6.3 Risks and Risk Mitigation
The PSP shall identify applicable risks to the project, factor them into the prices in the Pricing Schedule
and mitigate them during project execution. These risks may include:

a) Limited information for the development or updating of the WSMP and WSDP,

b) Lack of infrastructure data and information from the Municipalities and other stakeholders,

¢) Insufficient stakeholder involvement,

d) Delays by the Municipalities and other stakeholders in providing relevant information,

e) Unclear information and parameters from relevant stakeholders.

C.3.1.7 REPORTING LINES

The PSP will report directly to the designated Project Manager of the DBSA, to the designated Project
Champion of the Municipalities, and to the Project Steering Committees (PSC) during the updating of
the WSDP. The interim progress and final reports will be submitted to designated Project Manager of
the DBSA and to the Municipalities via the Project Steering Committee (PSC). All interim reports
(Deliverables and Progress) must be presented, discussed and approved in the PSC meeting.

C.3.1.8 ACCOUNTABILITY

During the execution of this contract, the successful Service Provider will be required to work closely
with the municipality’s relevant departments staff and the DBSA Project Manager. The PSP will report
to the PSC in accordance with meeting schedule as agreed at the PSC and any others that the Service
Provider will deem necessary for the execution of the project. The DBSA will retain all its right as the
Employer in terms of the professional services contract to be concluded with the successful PSP. Such
rights include issuing written notices and instruction to the Service Provider in line with the conditions
of contract.

C.3.1.9 CONTACT PERSON

Technical queries to be directed to the DBSA technical team through the DBSA Procurement Unit via
email to scmqueries@dbsa.org and LihleSCM@dbsa.org and the tender reference number is to be
quoted.
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C4.1 Site Information

The indicative location of the Project Site is shown in the figures below:

C4.1.1 City of Matlosana LM

© municipalities.co.za

Figure C2.1: City of Matlosana LM Geographical Location within Dr. Kenneth Kaunda District

Municipality

C4.1.2 Midvaal LM

.

Sebokeng
EMFULENI
Vanderbijlpark
Lochyaal Barrage

_® Vereeniging

@ municipalities.co.za

Figure C2.2: Geographical Location of Midvaal LM within Sedibeng District Municipality
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C4.1.3 Msunduzi LM

@ municipalitiesco.za

Figure C2.3: Msunduzi LM Geographical Location within uMgungundlovu District Municipality

C4.1.4 Tswelopele LM

© municipalities.co.za

Figure C2.4: Geographical Location of Tswelopele LM within Lejweleputsa District
Municipality
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