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PART 1: AGREEMENT AND CONTRACT DATA 

1. NEC 3 Supply Contract (SC) of April 2013 (including amendments). 

 

Document 

reference 

Title No of 

pages 

C1.1 Form of Offer and Acceptance 4 

C1.2 Contract Data   1 

C.1.2.1 Conditions of Contract - Part One – Data provided by the 

Purchaser 

22 

C.1.2.2 Contract Specific Data Part Two – Data provided by the Supplier 2 

C1.3 Performance Guarantee 4 

   

   

 Total number of pages 33 
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C1.1  FORM OF OFFER AND ACCEPTANCE 

 

C1.1.1 Offer 
 
The Purchaser, identified in the acceptance signature block, has solicited offers to enter a contract for 
the procurement of: CONTRACT No: RFP304/2022 for THE APPOINTMENT OF ORIGINAL 
EQUIPMENT MANUFACTURER (OEM) TO DESIGN, MANUFACTURE, DELIVER, INSTALL AND 
COMMISSION RELOCATABLE MODULAR UNITS (ALTERNATIVE BUILDING TECHNOLOGY) FOR 
5 SCHOOLS IN THE EASTERN CAPE WITHIN THE ACCELERATED SCHOOLS 
INFRASTRUCTURE DELIVERY INITIATIVE (ASIDI) 47 PROGRAMME ON BEHALF OF THE 
DEPARTMENT OF BASIC EDUCATION (DBE) CLUSTER D2A. 
 

The tenderer, identified in the offer signature block, has examined the documents listed in the contract 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted 
the conditions of contract. 
 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of 
offer and acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Supplier 
under the contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the conditions of contract identified in 
the contract data. 
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The offered total of the amount due inclusive of VAT is  

(in words)  

 

This Offer may be accepted by the Purchaser by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of 
validity stated in the Tender Data or issue a conditional Letter of Acceptance subject to certain conditions 
which must be fulfilled prior to final acceptance and signing of the acceptance part of this form, 
whereupon the Tenderer becomes or may become the party named as the Tenderer in the Conditions 
of Contract identified in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

 
For the Tenderer: 
 
Name of Tenderer: _____________________________________________ 
 
Address of Tenderer:    
 
Name of witness     
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Signature of witness    Date    .  
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C1.1  FORM OF OFFER AND ACCEPTANCE (Continued) 

 
C1.1.2    Acceptance 
By signing this part of this form of offer and acceptance, the Purchaser identified below accepts the Tenderer’s 
offer. In consideration thereof, the Purchaser shall pay the Supplier the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the Tenderer’s offer shall form an agreement 
between the Purchaser and the Tenderer upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 

Part C1: Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
 

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference into 
Parts 1 to 4 above. 
 
Deviations from and amendments to the documents listed in the Contract Data and any addenda thereto listed in 
the Contract Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Purchaser 
during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming 
part of this Agreement. No amendments to or deviations from said documents are valid unless contained in this 
Schedule, which must be duly signed by the authorized representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), or the date specified in the conditional Letter of Acceptance, whichever date is the earliest, 
contact the Purchaser’s representative (whose details are given in the contract data or Letter of Acceptance) to 
arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data or Letter of Acceptance. Failure to fulfil 
any of these obligations in accordance with those terms shall constitute a repudiation of this agreement and the 
Purchaser may in its sole discretion accept such repudiation and either appoint one of the other tenderers or cancel 
the tender and re-issue it. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless 
the Tenderer (now Tenderer) within five days of the date of such receipt or the conditional Letter of Acceptance 
notified the Purchaser in writing of any reason why he cannot accept the contents of this Agreement, this Agreement 
shall constitute a binding contract between the parties. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

for the 
Purchaser          Development Bank of Southern Africa Limited  
                           1258 Lever Road, Headway Hill, 
                           Midrand, Gauteng Province 
                            
Name of witness          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     
Signature of witness  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …..      Date . . . . . . . . . . . . . . . . . . .     
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Schedule of Deviations 
 
The extent of deviations from the Contract documents issued by the Purchaser prior to the Tender closing 
date is limited to those permitted in terms of the Contract Data and the Conditions of Contract. 
A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any 
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements reached 
during the process of offer and acceptance, the outcome of such agreement shall be recorded here.  

(Any cover letter must be referenced here if applicable, or it will not be valid as part of this submission). 
 
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the Contract documents and which it is agreed by the Parties becomes and obligation of the 
contract shall also be recorded here. 
Any change or addition to the Contract documents arising from the above agreements and recorded here 
shall also be incorporated into the final Contract. 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorized representatives signing this Schedule of Deviations, the Purchaser and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to 
the documents listed in the Contract Data and addend thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Purchaser 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Contract documents and the receipt by the Tenderer of a completed signed copy 
of this Agreement shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 
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For the Tenderer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
Name of Tenderer   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of Tenderer  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of witness ……………………………………………………………………………………………… 
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

 

For the Purchaser: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
 Name of Purchaser:      Development Bank of Southern Africa Limited 
 `   
Address of Purchaser     1258 Lever Road, Headway Hill, Midrand, Gauteng Province 
   
 
 
Name of witness ………………………………………………………………………………………………   
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . .  
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C1.2  CONTRACT DATA 

 

Document 

reference 

Title No of 

pages 

C1.2 Contract Data    

C.1.2.1 Conditions of contract Part One – Data provided by the 

Purchaser   

22 

C.1.2.2 Contract Specific Data Part Two – Data provided by the 

Tenderer  

2 

C1.3 Performance Guarantee 4 

   

   

 Total number of pages 28 
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C1.2.1  CONDITIONS OF CONTRACT 

 

SPECIAL CONDITIONS OF CONTRACT – Z-CLAUSES 

 

1.      GENERAL 

The Special Conditions of Contract (Z-clauses) form an integral part of the Contract. The Z-clauses shall 

amplify, modify or supersede, as the case may be, the NEC3 SC Core and Secondary Option Clauses 

to the extent specified below, and shall take precedence and shall govern. 

The clauses of the Z-Clauses hereafter are numbered “Z” followed in each case by a number and an 

appropriate heading. 

The Data Forms included in the NEC3 SC are replaced with the Data Forms included in this Contract 

Project Document. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Part One - Data provided by the Purchaser  
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Clause Statement Data 

1. General • The conditions of contract are the core clauses and the 
clauses for Options  

 of the NEC3 Supply Contract April 2013. 

• The goods are 

 

• RELOCATABLE MODULAR UNITS FOR 5 SCHOOLS  
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2. The services are 

 

DESIGN, SUPPLY, INSTALL AND COMMISSION RELOCATABLE 
MODULAR UNITS (ALTERNATIVE BUILDING TECHNOLOGY) FOR 5 
SCHOOLS IN THE EASTERN CAPE 
 

 

• The Purchaser is 

Name:The Development Bank of Southern Africa, a state-
owned entity of the Government of South Africa   

 

Address:  1258 Lever Road 

                 Halfway House 

                 Midrand 

                 1685 

 

• The Supply Manager is 

 

Name:      Maxwell Mazikana  

Address   1258 Lever Road 

                 Halfway House 

                 Midrand 

                 1685 

 

• The Adjudicator is 

Will be mutually agreed on by both Parties once a 
dispute arises. The parties submit a maximum of three 
nominations to agree on the Adjudicator. 
If the Parties do not agree on the Adjudicator, the 
Adjudicator will be appointed by the Association of 
Arbitrators of Southern Africa   

 

• The Goods Information is in 

Part 3: Scope of Work including all documentation 
drawings that it refers including applicable standards   

 

• The Supply Requirements as part of the Goods 
Information is in 

 

Annexure A to the Contract data  

 

• The language of this contract is  

         English  

• The law of the contract is the law of 

         Republic of South Africa   

• The period for reply is 

         One (1) week (s). 
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• The Adjudicator nominating body is 

 

Arbitrators of Southern Africa   

• The tribunal is  

           Arbitration  

• The person or organisation who will choose an arbitrator 
is the Chairman of the Association of Arbitrators of 
Southern Africa 

• if the Parties cannot agree a choice or 

• if the arbitration procedure does not state who selects 
an arbitrator is. 

 

• The following matters will be included in the Risk Register 

 

(1) Late delivery affecting Purchaser’s deliver obligation  

(2) Defective equipment or goods 

(3) Noncompliance with Health and Safety Regulations 
including instructions implementing COVID-19 
directives. 
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3 Time • The starting date is 

         One (1) week from date of appointment 

  

The Supplier submits revised programmes at intervals no 
longer than  

         Two (2) weeks. 

 
4 Testing and Defects • The defects date is Fifty-Two (52) weeks after Delivery. 

 

• The defect correction period is One (1) week(s) except 
that: 

• The defect correction period is One (1) weeks 

• The defect correction period for major defect is Two 
(2) weeks. 

• The defect access period is Two (2) days 

 
5 Payment • The currency of this contract is the  

       

South African Rand (ZAR) 

  

• The assessment interval is Three (3) weeks (not more 
than five). 

 

The interest rate is 0 % per annum above the Prime rate of 
the average of the four main banks otherwise Standard Bank 
(Purchaser’s Bank) rate is applicable 
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8 Risks, liabilities, indemnities and 
insurance 

• The minimum limit of indemnity for insurance in respect 
of loss of or damage to property (except the goods, plant 
and materials and equipment) and liability for bodily 
injury to or death of a person (not an employee of the 
Supplier) caused by activity in connection with this 
contract for any one event is 

 

- Whatever the Supplier deems necessary in addition 
to what is required by law for anyone event with 
cross liability so that the insurance applies to the 
parties separately.  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . 

• The minimum limit of indemnity for insurance in respect 
of death of or bodily injury to employees of the Supplier 
arising out of and in the course of their employment in 
connection with this contract for any one event is 

- As prescribed by the compensation for Occupational 
injuries and diseases Act No 130 of 1993 and the 
Supplier’s common law liability for people falling 
outside the scope of the Act with the limit of indemnity 
of not less than R500 000 (Five Hundred Thousand 
Rand).  

• The Supplier’s liability to the Purchaser for indirect or 
consequential loss including loss of profit, revenue and 
goodwill is limited to   

    The Total of the Prices   

• For any one event, the Supplier’s liability to the Purchaser 
for loss of or damage to the Purchaser’s property is 
limited to 

- The Purchaser’s existing and surrounding property in 
the care custody and control of the Supplier the 
amount of the deductible required by insurer from 
the Purchaser. 

• The Supplier’s liability for Defects due to his design which 
are not notified before the last defects date is limited to 

- The Total of the Prices    

The Supplier’s total liability to the Purchaser for all 
matters arising under or in connection with this contract, 
other than the excluded matters, is limited to 

 
  -    The Total of the Prices    

 

• The end of liability date is five (5) years after Delivery of 
the whole of the goods and services. 

 

 
 

 



 
 

VOLUME 3 OF 3 

NEC3 SUPPLY CONTRACT 

THE CONTRACT 

Tender No.: RFP304/2022  

APPOINTMENT OF ORIGINAL EQUIPMENT MANUFACTURER 
(OEM) TO DESIGN, MANUFACTURE, DELIVER, INSTALL 
AND COMISSION RELOCATABLE MODULAR UNITS 
(ALTERNATIVE BUILDING TECHNOLOGY) FOR 5 SCHOOLS 
IN THE EASTERN CAPE WITHIN THE ACCELERATED 
SCHOOLS INFRASTRUCTURE DELIVERY INITIATIVE (ASIDI) 
47 PROGRAMME ON BEHALF OF THE DEPARTMENT OF 
BASIC EDUCATION (DBE) – CLUSTER D2A 
 
Doc No: T30-TND-0001-00 

 

Page 17 of 75 

 The Contract          Part C 

                                                                           

 

Data for Option Clauses 

 

Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 

Clause Statement Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

main Option  

 

  NEC3 Supply contract 

  Option A: Priced contract with activity schedule (for detailed 

pricing purposes Pricing schedules (ie BOQs) have been 

provided but activities will be agreed upon on contracting 

based on the accepted programme) 

 dispute resolution Option  

  W1: Dispute resolution procedure 

 and secondary Options   

  X2: Changes in the law 

  X7: Delay damages 

  X13: Performance Bond 

  X15: Limitation of the Supplier’s liability 

        for his design to reasonable skill and  

        Care.                  

  X16: Retention 

  X17: Low Performance Damages 
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  X18: Limitation of liability  

  Z: Additional conditions of contract 

 of the NEC3 Supply Contract, April 2013 

(SC) 

 

10.1 The Purchaser is: the Development Bank of Southern Africa Limited, acting through its 

Infrastructure Delivery Division (the “IDD”), a juristic person 

reconstituted and incorporated in terms of section 2 of the 

Development Bank of Southern Africa Act No 13 of 1997 (the 

“DBSA”); 

Address: 1258 Lever Road Headway Hill, Midrand Johannesburg 

 Represented by: Mr. Chuene Ramphele 

 Tel No. +27 11 313 3422 

 Fax No. +27 11 313 3086 

10.1 The Project Manager is:  BTKM Consortium 

 Address:  

 Tel No. To be confirmed at contracting 

 e-mail: To be confirmed at contracting 

10.1 The Supervisor is:  BTKM Consortium 

 Address:  

 Tel No.  

 Fax No. To be confirmed at contracting 

 e-mail: To be confirmed at contracting 
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11.2(13) The works are Appointment of Original Equipment Manufacturer (OEM) to design, 

manufacturer, deliver, install and commission Relocatable Modular 

Units (Alternative Building Technology) for (5) Schools in the 

Eastern Cape within the accelerated school’s infrastructure delivery 

initiative (ASIDI) 47 programme on behalf of the Department of 

Basic Education (DBE) – Cluster D2A 

11.2(14) The following matters will be included in 

the Risk Register 

(4) Late delivery affecting Purchaser’s deliver obligation 

(5) Defective equipment or goods 

(6) Noncompliance with Health and Safety Regulations 
including instructions implementing COVID-19 directives 

11.2(15) The Sites are  CLUSTER D2A 

(1) Mnyaka Junior Secondary School 

(2) Ngweyesizwe Junior Primary School 

(3) Qhamile Junior Primary School 

(4) Vuyolwethu Junior Primary School 

(5) Hokisi Senior Primary School 

 

11.2(16) The Site Information is in  Part 4: Site Information 

11.2(19) The Works Information is in   Part 3: Scope of Work and drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is One (1) week 

2 The Supplier’s main responsibilities 

 

as per the Works Information 

3 Time  

11.2(3) The completion date for the whole of the 

works is 

 Four (4) calendar months after appointment (sectional completion 

per project) 

30.1 The access dates are Within three days of the Starting date subject to the Project 

Manager’s approval of a suitable and sufficiently documented health 

and safety plan 
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30.3 The key dates and conditions to be met 

are 

condition to be met key date  

Site establishment One (1) week from appointment 

Completion Four (4) calendar months after 

appointment 

31.1 The Supplier is to submit a first 

programme for acceptance within  

 

1 week of the Contract Date. 

31.2 The starting date is One (1) week from date of appointment 

32.2 The Supplier submits revised 

programmes at intervals no longer than  

 

2 weeks  

4 Testing and Defects  

42.2 The defects date is  

The latent defects date is: 

12 weeks from sectional completion 

52 weeks after Sectional Completion 

43.2 The defect correction period is  One (1) week 

5 Payment  

50.1 The assessment interval is  20th of each month 

51.1 The currency of this contract is the  South African Rand 

51.4 The interest rate is  the prime interest rate of the Standard Bank of South Africa Limited 

as amended from time to time 

6 Compensation events  

60.1(13) The place where weather is to be 

recorded is 

On the various sites as part 4 namely: 

(1) Mnyaka Junior Secondary School 

(2) Ngweyesizwe Junior Primary School 

(3) Qhamile Junior Primary School 

(4) Vuyolwethu Junior Primary School 

(5) Hokisi Senior Primary School 
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 The weather measurements to be 

recorded for each calendar month are:  

1. the cumulative rainfall (mm); 

2. the number of days with rainfall of more than 10mm; 

3. the number of days with minimum air temperature less than 0 

degrees Celsius; 

4. the number of days with snow lying at +2 hours GMT and 

these measurements 

5. The weather data are the records of past weather 

measurements for each calendar month which were recorded 

at a site nearest to that of the site and which are available 

from the South African 

  

 The weather measurements are 

supplied by 
Supplier and verified with closest weather station to site. 

8 Risks and insurance  

80.1 These are additional Purchaser’s risks N/A 

84.1 

 

The Supplier provides these additional 

insurances: guide: lateral support if 

applicable, professional indemnity if 

Supplier does design, SASRIA or any 

other insurance identified but not in 

table at cl 84.2.  

1. The supplementary insurance is required.  Such insurance shall 

comprise a Coupon Policy for Special Risks issued by the South 

African Special Risk Insurance Association. (SASRIA). 

2. Public liability insurance to be affected by the Supplier for the 

sum of R5 000 000.00 (Five Million Rand) per event with a 

deductible in an amount that the Supplier deems appropriate. 

3. Professional Indemnity for the sum of R 5 000 000.00 per claim 

in respect of Suppliers design liability. 

84.1 The Purchaser provides these 

insurances from the Insurance Table: 
None  

84.1 

 

The Purchaser provides these 

additional insurances: 

Nil 

 

84.2 If the Purchaser is to provide Plant and 

Materials:- the insurance against loss of 

or damage to the works, Plant and 

Materials is to include cover for Plant 

and Materials provided by the 

Purchaser for an amount of 

N/A 
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84.2 The minimum limit of indemnity for 

insurance in respect of death of or bodily 

injury to employees of the Supplier 

arising out of and in the course of their 

employment in connection with this 

contract for any one event is  

as prescribed by the Compensation for Occupational Injuries and 

Diseases Act No. 130 of 1993 and the Supplier’s common law 

liability for people falling outside the scope of the Act with a limit of 

Indemnity of not less than ZAR500 000.00 (Five hundred thousand 

Rands). 

DATA FOR MAIN OPTION CLAUSES 

 NEC3 Supply Contract Option A: Priced contract with activity schedule (for detailed 

pricing purposes Pricing schedules (ie BOQs) have been provided 

but activities will be agreed upon on contracting based on the 

accepted programme)  

W1 Data for Option W1  

W1.1 The Adjudicator is (Name)  to be appointed as needed, see W1.2(3) below 

W1.2(3) The Adjudicator nominating body is: The Party, which raises the dispute, shall nominate three 

adjudicators from the panel of adjudicators published by the South 

African Institution of Civil Engineering and/or Association of 

Arbitrators Southern Africa depending upon the technical or legal 

issues and nature of the dispute, determine their hourly fees and 

confirm that these adjudicators are available to adjudicate the 

dispute in question. The other Party shall then elect, within seven 

(7) days, one of the three (3) nominated adjudicators to act as the 

adjudicator; failing which the chairperson for the time being of the 

Association of Arbitrators Southern Africa shall nominate an 

adjudicator on request from either party, having followed this 

process. 

W1.4(2) The tribunal is:  Arbitration, arbitrator to be appointed as required. 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of Arbitrations published 

by The Association of Arbitrators Southern Africa or its successor 

body. 

 The place where arbitration is to be held 

is 

South Africa, Johannesburg 

 The person or organisation who will 

choose an arbitrator  

1. if the Parties cannot 
agree a choice or 

the Chairman for the time being or his nominee of the Association of 

Arbitrators Southern Africa or its successor body on application of 

either party. 
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2. if the arbitration 
procedure does not 
state who selects an 
arbitrator, is 

DATA FOR SECONDARY OPTION CLAUSES 

X5 Sectional Completion  

 The completion date for each section 

of the works is: 

 

Section Completion date 

Mnyaka PS TBA 

Ngweyesizwe JPS TBA 

Qhamile JPS TBA 

Vuyolwethu JPS TBA 

Hokisi PS TBA 

 

X7 Delay damages   

 Delay damages for Completion of the 

whole of the works are 

section description amount 

1 Mnyaka PS The delay damages are a 

total of the Prices for the 

Section calculated in 

accordance with the 

guidelines from the national 

Department of Public Works 

2 Ngweyesizwe 
JPS 

The delay damages are a 

total of the Prices for the 

Section calculated in 

accordance with the 

guidelines from the national 

Department of Public Works 

3 Qhamile JPS The delay damages are a 

total of the Prices for the 

Section calculated in 

accordance with the 

guidelines from the national 

Department of Public Works 

4 Vuyolwethu JPS The delay damages are a 

total of the Prices for the 
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Section calculated in 

accordance with the 

guidelines from the national 

Department of Public Works 

5 Hokisi PS The delay damages are a 

total of the Prices for the 

Section calculated in 

accordance with the 

guidelines from the national 

Department of Public Works 

The delay damages are a total of the Prices for the Section 

calculated in accordance with the guidelines from the national 

Department of Public Works. If the amount due for the delay 

damages reaches the limits stated in this Contract Data for Option 

X7 the Purchaser may terminate the Supplier’s obligation to Provide 

the Works using the same procedures and payment on termination 

as those applied for reasons R1 to R15 or R18 stated in the 

Termination Table. 

EXAMPLE 

Estimated contract value = R2 500 000 (excluding VAT) 

Contract period = 6 months 

                         =R2 500 000 X0.0575/100 

                        = R1437-50/day 

Therefore rounded off to the nearest R10-00 = R1440-00/day.  

X13 Performance Bond  

 The amount of the performance bond is  being a Guarantee issued by a registered entity approved by the 

Purchaser – fixed at ten percent (10%) of the Prices at Contract 

Date, reducing to five percent (5%) of the Prices when the Supplier 

achieves Completion and expires 1 month after the defects date. 

X16 Retention   

 The retention free amount is 0% 

 The retention percentage is 5%  

X18 Limitation of liability  
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 The Supplier’s liability to the Purchaser 

for indirect or consequential loss is 

limited to: 

R0.00 (zero Rand) 

 For any one event, the Supplier’s 

liability to the Purchaser for loss of or 

damage to the Purchaser’s property is 

limited to: 

cost for loss or damaged incurred by the Purchaser 

   The Supplier’s liability for Defects due to 

his design which are not listed on the 

Defects Certificate is limited to 

cost of the repair or reinstatement of property to original standard. 

 The Supplier’s total liability to the 

Purchaser for all matters arising under 

or in connection with this contract, other 

than excluded matters, is limited to: 

total of the Prices as at the start date  

 The end of liability date is  For latent defects 12 months after the Completion of the whole of 

the works. 

X20 Key Performance Indicators (not 

used with Option 12) 

Not Applicable 

 The incentive schedule for Key 

Performance Indicators is in 

NA 

 A report of performance against each 

Key Performance Indicator is provided 

at intervals of  

Every week 

PART A – Additional Definitions 

Clause  Amendment 
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11.2 

Identified and 

defined terms 

Z1 

 

Add the following new definition as clause 11.2(34): 

“Baseline Risk Assessment means the baseline risk assessment contemplated in 

regulation 5(1)(a) of the Construction Regulations.” 

Add the following new definition as clause 11.2(35): 

"Construction Agent means an “agent” as per the Construction Regulations being a 

competent person who acts as a representative for a client (“client” in this regard being 

the Purchaser); the agent contemplated herein: (i) manages the health and safety on a 

construction project for the client; (ii) is registered with a statutory body (being the South 

African Council for Project and Construction Management Professions or any other 

statutory body approved by the chief inspector); and (iii) is qualified to perform the 

functions required by the Construction Regulations 2014”; 

Add the following new definition as clause 11.2(36): 

“Construction Safety Officer means the construction safety officer as defined in the 

Construction Regulations.” 

Add the following new definition as clause 11.2(37): 

“Construction Regulations means the Construction Regulations as defined in clause 

27.4.2 below” 

Add the following new definition as clause 11.2(38): 

“A Supplier Insolvency Event means and is considered to occur if: 

3. the Supplier commits an act which, if committed by an individual, would 

constitute an act of insolvency within the meaning of Sections 8 or 

9(3)(a)(v) of the Insolvency Act 24 of 1936, as amended, or any 

equivalent legislation in any jurisdiction to which it is subject; 

4. the Supplier begins negotiations or takes any other step with a view to 

generally deferring, re-scheduling or otherwise re-adjusting all or a 

material part of its indebtedness or proposes or makes a general 

scheme, arrangement, assignment, or composition with or for the benefit 

of its creditors or a moratorium is proposed or agreed in respect of or 

affecting all or a material part of its indebtedness; 

5. the Supplier makes an application to court for business rescue 

supervision or for its winding-up (whether provisionally or finally); 

6. a court of competent jurisdiction grants an order winding-up the Supplier 

(whether provisionally or finally) or makes an order placing the Supplier 

under business rescue supervision; 

7. an application or other legal process (including the filing of any document 

commencing judicial process) is issued seeking an order for the winding-

up of the Supplier (whether provisionally or finally) or placing the 
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Supplier under business rescue supervision, except for so long as such 

application or other legal process is being contested in good faith and by 

appropriate means or except for the bona fide purpose of reconstruction, 

amalgamation, reorganization, merger or consolidation; or 

8. a resolution is passed by: 

1. the shareholders of the Supplier for the winding-up of the 

Supplier, whether by way of a members’ or creditors’ voluntary 

winding-up; or  

2. the board of the Supplier for the Supplier to voluntarily begin 

business rescue proceedings and place himself under business 

rescue supervision.” 

Add the following new definition as clause 11.2(39): 

“Temporary Works is all temporary works of every kind required on site for the execution 

and Completion of the works and the remedying of any defects.” 

Add the following new definition as clause 11.2(40): 

“Intellectual Property” means  (a) any copyright, design rights, patents, inventions, logos, 

business names, service marks and trademarks, internet domain names, moral rights, 

rights in databases, data, source codes, reports, drawings, specifications, know-how, 

business methods, trade secrets and confidential business information, semi-conductor 

rights, topography rights, whether registered or unregistered, rights in the nature of unfair 

competition and the right to sue for passing off; (b) applications for registration and the 

right to apply for registration for any of these rights; (c) all other intellectual property rights 

and similar forms of protection; existing anywhere in the world; and (d) all inventions 

(whether patentable or unpatentable and whether or not reduced to practice), all 

improvements thereto, and all patents, patent applications, and patent disclosures, 

together with all reissuances, continuations, continuations-in-part, revisions, extensions, 

and re-examinations thereof, 

Clause  Amendment 

12 

Interpretation and 

the law 

 

Z2 
 

12.5  

Added the following clauses after clause 12.4: 

“Any extension, concession, waiver or relaxation of any action stated in this contract by 

the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute 
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a waiver of rights, and does not give rise to an estoppel unless the Parties agree 

otherwise and confirm such agreement in writing.” 

12.6  
Words denoting persons or parties shall include individuals and any organisation having 

legal capacity. 

12.7  

In this contract, except where the context requires otherwise: 

• provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing, and; 

• "written" or "in writing" means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record. 

12.8  

• The headings to the sections, clauses and sub-clauses of the conditions of this 

contract are for convenience only and do not affect the construction or interpretation 

of the conditions of contract.  

• Any word or expression defined in any clause in the Z clauses, unless the application 

of the word or expression is specifically limited to the clause in question, bears the 

meaning prescribed to the word or expression throughout the Z clauses. 

12.9  

Week means a continuous period of 7 days.  

• If the day for payment of any amount due by the Purchaser or Supplier in terms of 

this contract should fall on a Saturday, Sunday or official public holiday in the 

Republic of South Africa, the relevant day of payment is/are the next ordinary 

business day in the Republic of South Africa. 

12.10  • Where figures are referred to in numerals and in words, if there is any conflict 

between the two, the words shall prevail.    

12.11  

• If any provision of this contract, which is not material to its efficacy as a whole, is 

rendered void, illegal or unenforceable in any respect under any law, the validity, 

legality and enforceability of the remaining provision is not in any way affected or 

impaired thereby and the parties shall endeavour in good faith to agree an alternative 

provision to the void, illegal or unenforceable provision.  

12.12  

• Unless otherwise specifically recorded in this contract, termination of this contract for 

any cause does not release a party from any liability which at the time of termination 

has already accrued to such party or which thereafter may accrue in respect of any 

act or omission prior to such termination. Similarly, the termination of this contract 

does not release a party from any obligation which, by its nature, is intended to 

survive such termination.    

Using the 

Supplier’s design 
 

 

 22.1 Delete core clause 22.1 in its entirety and replace it with the following clauses:  
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Subject to each Party retaining title to its own Intellectual Property prior to the contract 

date , title to, copyright in and other Intellectual Property rights in any documents or other 

property created by the Supplier for or in connection with the Works vests in the 

Purchaser on creation and the Supplier hereby cedes and assigns all such rights to the 

Purchaser with effect from the date of creation vesting such Intellectual Property in the 

Purchaser.   

 22.2 • The Purchaser grants the Supplier a revocable license to use the Intellectual 

Property for the purposes of Providing the Works for the contract period. 

 22.3 

• Unless otherwise agreed by the Parties, the Supplier grants to the Purchaser a non-

exclusive, perpetual, irrevocable, royalty free license to use any of the Supplier’s 

Intellectual Rights, obtained prior to this contact, in connection with the Works and 

this contract. 

 22.4 • All Intellectual Property created, enhanced or improvement arising from Providing 

the Works or from or in connection to the contract exclusively vests in the Purchaser. 

 22.5 

• If the Purchaser is prevented from receiving the Works or any part thereof as a result 

of any actual or alleged infringement of Intellectual Property rights, the Supplier must, 

at its cost, take all reasonable steps necessary to procure for the Purchaser the right 

to receive the Works or the relevant part thereof for its intended purpose.   

 22.6 

Modification or replacement of the Works 

• If the Supplier fails to procure the necessary rights in accordance with this clause 

within a reasonable time, the Purchaser may direct the Supplier, at the Supplier’s 

cost, to promptly (i) amend the Works or the relevant part thereof to avoid the 

infringement of Intellectual Property rights; or (ii) replace the Works or the relevant 

part thereof with Works that do not infringe Intellectual Property rights. 

26 Subcontracting   

 26.1 

Core clause 26.1 to be amended as follows: 

• The Supplier does not subcontract the whole or any part of the works without the 

written consent of the Purchaser, which consent shall be the sole discretion of the 

Purchaser. If the Supplier subcontracts work, he is responsible for Providing the 

Works as if he had not subcontracted. This contract applies as if a Subcontractor’s 

employees and equipment were the Supplier’s. For the avoidance of doubt, the 

Supplier shall be responsible for the acts or defaults of any of its subcontractors, its 

agents or employees, as if they were the acts or defaults of the Supplier. 

 
26.3  

 

Core clause 26.3 to be amended as follows: 

• The Supplier submits the conditions of contract for each subcontract to the Project 

Manager and may redact all commercially sensitive information. 

 26.4 

Add a new core clause 26.4 as follows: 

• The Supplier shall procure from the Subcontractor all consents required in order to 

ensure that all the rights and obligations the Supplier may have under the 

subcontracts can be ceded and delegated to the Purchaser.  
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 26.5 

Add a new core clause 26.5 as follows: 

• If the Supplier does not make payment of any amount due and payable by him to a 

Subcontractor (“the Subcontractor debt”) and the Project Manager considers that the 

Subcontractor debt adversely impacts on the progress of the Works or the obligations 

of the Supplier under the contract, Project Manager requests evidence of payment 

to the Subcontractor. In the absence of such evidence, the Purchaser may (at its own 

discretion) pay the Subcontractor debt directly to the Subcontractor concerned in 

which event such payment is, for all purposes under the Contract, regarded as a 

payment made on behalf of the Supplier and at the request of and with the approval 

and consent of the Supplier, as a payment towards the Prices. 

• Payment to the Subcontractor is conducted in terms of core clause 50.2 of the 

contract.  

 26.6 
Add a new core clause 26.6 as follows: 

• All adverse effects as a result of or arising from the Subcontractor debt does not 

result in a compensation event.   

27 Health, safety 

and the 

environment 

 

 
 

27.4 Z3 Clause 27.4 is deleted in its entirety and replaced with the following: 

Health and Safety specification 

27.4.1  The Supplier takes all reasonable steps and precautions to assess the Site, consider and 
receive all relevant information on the Site and health and safety related to the works, 
maintain the health and safety of persons in and about the execution of the works. 

27.4.2  The Supplier acknowledges that the Occupational Health and Safety Act No. 85 of 1993, 
Edition 23 (latest edition) and the regulations promulgated therein (“the Act”); and the 
Construction Regulations 2014 promulgated under the Act (“the Construction 
Regulations”), including the Code of Practice: Managing Exposure to SARS-CoV-2 in 
the workplace will in all respects be applicable to this contract and the works.  

27.4.3  The Purchaser appoints the Turnkey Supplier as the “Principal Supplier” (as defined and 
provided for under the Construction Regulations 2014) for the Site. 

27.4.4  Accordingly, the Supplier is responsible for all duties of the “Principal Supplier" as defined 

and provided for under the Act and the Construction Regulations 2014 including but not 

limited to those obligations defined and provided for in Annexure A (Health and Safety 

Baseline Specification), Annexure B (Baseline Risk Assessment –and Annexure C 

(DBSA SHEQ Policy) and all required Regulations and Standards applicable to the work 

of this contract 
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27.4.5  The Supplier shall appoint a registered Construction Health and Safety Consultant for 
the Works and all other site-specific appointments as per Legislation requirements. 

27.4.5.1  The Supplier shall appoint a Registered Competent Person as per Legislation 
requirements. 

27.4.6  The Supplier confirms that it has received sufficient information about the Site and the 

works in order to: 

1. comply with the provisions of the Act and the Construction Regulations 
2014, 

2. comply with the provisions of this clause;  

3. adhere to the Purchaser’s health and safety baseline specification and 
SHEQ Policy as set out in Annexure A (Health and Safety Baseline 
Specification Amendment), Annexure B (Baseline Risk Assessment –
and  Annexure C (DBSA SHEQ Policy);   

4. be properly appointed in accordance with Section 37(2) of the Act as 
contemplated in clause27.4.3; 

5.  and to prepare a site-specific Baseline Risk Assessment. 

27.4.7  The Supplier acknowledges that the Project Manager acts as the Purchaser’s 
“Implementing Agent” in respect of all obligations which the Purchaser has as “Client” in 
the Construction Regulations 2014 and the Act.   

27.4.8  Without limitation, the Supplier: 

27.4.8.1  notwithstanding any actions which the Purchaser may take, accepts sole liability for due 
compliance with the relevant duties, obligations, prohibitions, arrangements and 
procedures imposed by the Act, all its regulations (including the Construction 
Regulations), the Code of Practice: Managing Exposure to SARS-CoV-2 in the workplace 
and Annexures A, B and C. By concluding this contract it shall be deemed that the parties 
have agreed in writing to the above provisions in terms of Section 37 (2) of the Act; 

27.4.8.2  acknowledges and confirms that the Prices includes a sufficient amount for proper 
compliance with the Construction Regulations 2014, andthe Code of Practice: Managing 
Exposure to SARS-CoV-2 in the workplace , all applicable health and safety laws, 
regulations, rules, guidelines, procedures and all obligations imposed by this contract 
and Annexures A, B and C and generally for the proper maintenance of health and safety 
in and about the execution of works;  

27.4.8.3  undertakes, in and about the execution of the works, to comply with all applicable 
health and safety laws, regulations, rules, guidelines and procedures otherwise 
provided for under this contract and shall ensure that all sub-Suppliers, employees and 
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Others under the Supplier’s direction and control, likewise observe and comply with the 
foregoing; and 

27.4.8.4  indemnifies the Purchaser against any loss, damage or claim suffered by the Purchaser 
due to a failure to comply with any provision of this clause 27.4 by the Supplier. 

27.4.8.5  acknowledges and confirms that a registered Construction Health and Safety Officer 
will be appointed by the Supplier for the Project and that the Prices includes enough for 
the appointment of such 

27.4.9  The Supplier and his designer shall accept full responsibility and liability to comply with 
the Act, the Construction Regulations and Annexures A, B and C for the design of the 
Temporary Works and those parts of the Permanent Works which the Supplier is 
responsible to design in terms of this contract; 

27.4.10  The Purchaser retains a right to inspect, review, obtain copies of all documents 
regarding, attend and participate in all meetings regarding; all inquiries, audits and 
reports conducted under this contract including but not limited to those that are 
conducted in accordance with: 

27.4.10.1  Annexure A (Health and Safety Baseline Specification), B (Baseline Risk Assessment –
and C (DBSA SHEQ Policy);    of this contract; and  

27.4.10.2  Section 31 and/or 32 of the Act, its regulations and the Construction Regulations 
following any incident involving the Turnkey Supplier and/or sub-Supplier and/or their 
employees.  

27.4.11  The Supplier shall notify the Project Manager and copy in the Purchaser in writing of all 

inquiries, audits, reports, investigations, complaints or criminal charges which may arise 

pursuant to works performed under this contract. 

27.4.12  The Purchaser and the Project Manager shall, at all times during construction and for a 

period of 5 (five) years after Completion, have the right to access and inspect any part of 

the Site/ works and all documents, reports, designs, specifications whatsoever that are 

prepared pursuant to any clause of this contract.  

27.4.13  The Supplier liaises with the Purchaser and the Project Manager regarding all issues 

related to this clause 27, and in particular, complies with all reasonable requests from 

the Project Manager to (i) attend any meetings and/or (ii) provides any documents, audits 

and reports; required by the Purchaser or Project Manager.  

27.4.14  The Supplier complies with the Baseline Risk Assessment provided by the Purchaser, 

Project Manager or Construction Health and Safety Consultant. Notwithstanding the 

foregoing, the Supplier prepares its own Baseline Risk Assessment and complies with it 
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where such Baseline Risk Assessment provides additional risks to those noted by the 

Purchaser or the Project Manager. 

3 Time   

37.1 

The Supplier’s 

recovery plan 

 

Z4 

Add the following new clause 37: 

“Where actual progress on Site is not in accordance with the most current programme or 

where the Purchaser or Project Manager is of the opinion, at any time during the 

execution of the works, that the Supplier will not achieve Completion on the date stated 

in the most current programme, the Supplier shall prepare a recovery plan within 14 days 

of receipt of an instruction from the Purchaser or Project Manager requesting such 

recovery plan detailing: 

1. the Supplier’s plan to ensure that the works will achieve Completion on 

the date stated in the most current programme; 

2. all additional resources which will be employed by the Supplier in order 

to ensure that the Supplier achieves Completion on the date stated in 

the most current programme; 

3. any other information which may be required by the Purchaser or Project 

Manager to ascertain that the Supplier will achieve Completion on the 

date stated in the most current programme.” 

5 Payment    

51.2 Z5 

Amend this clause by deleting the second and the third sentences of the clauses and 

replace them with the following: 

If a certified payment is late by more than 8 weeks, interest is paid on the late payment. 

Interest is assessed from 4 weeks after the date by which the late payment should have 

been made until the date when the late payment is made, and is included in the first 

assessment after the late payment is made. 

 Z6 Add the following new clauses after clause 51.4. 

51.5  Within one week of receiving a payment certificate from the Project Manager in terms of 

core clause 51.1, the Supplier provides the Purchaser with a tax invoice in accordance 

with the Purchaser's procedures stated in the Works Information, showing the amount 

due for payment equal to that stated in the payment certificate. 

51.6  If the Supplier does not provide a tax invoice in the form and by the time required by this 

contract, the time by when the Purchaser is to make a payment is extended by a period 

equal in time to the delayed submission of the correct tax invoice.  
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51.7  The Supplier (if registered in South Africa in terms of the companies Act) is required to 

comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) 

and to include the Purchaser’s VAT number on each invoice the Supplier submits for 

payment. 

 X14 Advance Payment/Deposit  

The advance payment or deposit is made after Contract Date and receipt of an advance 

payment bond and purchase order. The advance payment equivalent to fifty per centum 

(50%) of the purchase order will be released on completion and the balance is released 

on receipt of signed off Certificate of compliance (COCs) by relevant Engineers and or 

Architect and Supervisor and or Supply Manager, and or Project Manager.  

6 Compensation 

Events  
  

61.3 

 
Z7 

The second bullet point is deleted in its entirety. 

The last paragraph is deleted and substituted with the following: 

“In clarification, notwithstanding the Project Manager notifying the Supplier of a 

compensation event, if the Supplier does not notify a compensation event within the eight 

weeks of becoming aware of the event or ought reasonably to become aware of the 

event, he is not entitled to a change in the Prices, the Completion Date or a Key Date.” 

9 Termination Z8  

91.1 Z8.1 

Amend this clause by the addition of the following at the end of the second main bullet 

point, fourth sub-bullet point, after the words "against it":   

“or the Supplier commits a Supplier Insolvency Event (R5),” 

91.3 Z8.2 

Amend this clause by adding the following at the end of the clause: 

1. “failed to effect any of the required insurances(R22); 

2. failed to provide a satisfactory recovery plan pursuant to Clause 37 (The 

Supplier’s recovery plan) (R23); or 

3. failed to comply with the provision of Clause Z3 (Broad Based Black 

Economic Empowerment) (R24).  

and for terminating for R22 to R24 the same procedures and payment on termination as 

those applied for reasons R1 to R15 or R18 stated in the Termination Table in clause 

90.2 apply.” 

9.0  Insert the following new clause 9.4 
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9.4 Termination 

for convenience  
Z8.3 

The Purchaser is entitled to terminate the Contract, at any time for the Purchaser’s 

convenience, by giving notice of such termination to the Supplier. The termination shall 

take effect 28 days after the later of the dates on which the Supplier receives this notice 

or the Purchaser returns the performance bond and all monies held in retention, unless 

there are outstanding calls/claims thereon in which event, and if applicable, the 

Purchaser returns the performance bond and all monies held in retention promptly after 

the last of the outstanding calls/claims have been met. The Purchaser does not terminate 

the Contract under this sub-clause in order to execute the works himself or to arrange for 

the works to be executed by another Supplier. The same procedures on termination as 

those applied for reasons R1 to R15 or R18 stated in the Termination Table in clause 

90.2 apply. The Supplier shall only be entitled to costs incurred at the date of termination 

Option X2: 

Changes in the 

Law 

Z9  

X2.2 Z9.1 

Amend this clause by the addition of the following new clause: 

Notwithstanding anything contained in this clause or this agreement, a “change in law” 

does not include any law or piece of legislation that is enacted or made but not yet in 

force as at the date when the tender is submitted, or any proposed or draft law that is 

promulgated or issued for comment at any time before the tender is submitted if and to 

the extent that such law when enacted or made and brought into effect is materially 

unchanged. 

Option X7: Delay 

Damages 
Z10  

X7.4 Z10.1 Amend this clause by adding of the following new clause:  

“If the amount due for the Supplier’s payment of delay damages reaches the limits stated 

in this Contract Data for Option X7 and X7 used together, the Purchaser may terminate 

the Supplier’s obligation to Provide the Works using the same procedures and payment 

on termination as those applied for reasons R1 to R15 or R18 stated in the Termination 

Table in clause 90.2.” 

 

Option X13: 

Performance 

Bond 

Z11 Amend this clause by adding the following new clause at the end of this clause:  
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X13.2  The Supplier ensures that the performance bond is valid and enforceable until the 

Supplier has Provided the Works and remedied any and all defects therein. If the terms 

of the performance bond specifies its expiry date, then the Supplier extends the validity 

of the performance bond 28 days prior to such an expiry date, such that the performance 

bond lapses at the later of:  

1. the date of issue of the Defects Certificate; or  

2. the date when the last defect notified has been remedied or accepted in 

accordance with this contract.  

X13.3  The Purchaser may make a claim under the performance bond, for amounts to which the 

Purchaser is entitled under the contract in the event of:  

1. failure by the Supplier to extend the validity of the performance bond as 

described in the preceding paragraph, in which event the Purchaser may 

claim the full amount of the performance bond, 

2. failure by the Supplier to pay the Purchaser an amount due, as either 

agreed with the Supplier or assessed by the Project Manager (or 

otherwise determined) in accordance with the provisions of this contract, 

within 28 days after this agreement, assessment or determination, 

3. failure by the Supplier to remedy a default within 28 days after receiving 

the Purchaser’s notice requiring the default to be remedied,  

4. the occurrence of any one of the following termination reasons: R1 to 

R15, R18 and R22 to R24. 

X13.4  The Purchaser indemnifies and hold the Supplier harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from a 

claim under the performance bond to the extent to which the Purchaser is not entitled to 

make the claim. 

X13.5  Step Down  

5. The performance bond reduces by half its value on the date of issue of 
the Certificate of Completion.  

Z12 Cession delegation and assignment 

Z12.1 The Supplier does not cede, delegate or assign any of its rights or obligations to any 

person without the written consent of the Purchaser. 
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Z12.2 Notwithstanding the above, the Purchaser may, on written notice to the Supplier, cede 

and delegate its rights and obligations under this contract to a Related Party or a Client 

of the Purchaser. For the purpose hereof: 

Z12.2.1 a Client means the owner, funder and or sponsor of the project and/or programme 

managed in terms of the MOA/agreement between the Client and DBSA 

Z12.2.2 a “related party” means any entity that directly or indirectly, through one or more 

intermediaries, controls or is controlled by, or is under common control with the 

Purchaser and includes any other “Organ of State” as defined in section 239 of the 

Constitution of the Republic of South Africa, 1996 and any entity or Organ of State 

for whom the Purchaser carries out the works or acts as an implementing agent; 

and 

Z12.2.3 “Control” means the beneficial ownership of the majority in number of the issued equity 

of any entity (or the whole or majority of the entity’s assets), and/or the right or ability to 

direct or otherwise control the entity or the votes attaching to the majority of the entity’s 

equity and “controlled” or “under common control” shall have a similar meaning. 

  
Z13 Joint ventures 

Z13.1 If the Supplier constitutes a joint venture, consortium or other unincorporated grouping 

of two or more persons or organisations then these persons or organisations are deemed 

to be jointly and severally liable to the Purchaser for the performance of this contract. 

Z13.2 Unless already notified to the Purchaser, the persons or organisations notify the Project 

Manager within two weeks of the Contract Date of the key person who has the authority 

to bind the Supplier on their behalf. 

Z13.3 The Supplier does not substantially alter the composition of the joint venture, consortium 

or other unincorporated grouping of two or more persons without the consent of the 

Purchaser having been given to the Supplier in writing. 

Z2.4 The Purchaser may request the replacement of a member of the joint venture, consortium 

or unincorporated grouping where such person or organisation is not performing and 

causing a potential termination in terms of core clause 9, provided the Purchaser consent 

to a replacement member in writing. 

Z14 

Broad Based Black Economic Empowerment, Construction Industry Development 

Board grading and the valid and active Tax Compliance Status Pin issued by 

SARS. 

Z14.1 The Supplier warrants that it will: 

Z14.1.1 

comply with all laws including the Broad Based Black Economic Empowerment Act 

53 of 2003, its regulations and Codes of Good Practice; and the Preferential 

Procurement Act 5 of 2000 and all its regulations; 
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Z14.1.2 

maintain or improve (i) the BEE rating stated in its BEE certificate (ii) the Supplier’s 

Construction Industry Development Board grading, and (iii) its valid and active Tax 

Compliance Status Pin issued by SARS submitted at tender stage; and 

Z14.1.3 not conduct any Fronting practices as defined in the Codes of Good Practice. 

  
Z15 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z15.1 Where a change in the Supplier’s legal status, ownership or any other change to his 

business composition or business dealings results in a change to the Supplier’s B-BBEE 

status, the Supplier notifies the Purchaser within seven days of the change. 

Z15.2 The Supplier is required to submit an updated verification certificate and necessary 

supporting documentation confirming the change in his B-BBEE status to the Project 

Manager within thirty days of the notification or as otherwise instructed by the Project 

Manager. 

Z15.3 Where, as a result, the Supplier’s B-BBEE status has decreased since the Contract Date 

the Purchaser may either re-negotiate this contract or alternatively, terminate the 

Supplier’s obligation to Provide the Works. 

Z15.4 Failure by the Supplier to notify the Purchaser of a change in its B-BBEE status may 

constitute a reason for termination. If the Purchaser terminates in terms of this clause, 

the procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount 

due is A1 and A3 as stated in clause 93. 

Z16 Ethics 

Z16.1 Any offer, payment, consideration, or benefit of any kind made by the Supplier, which 

constitutes or could be construed either directly or indirectly as an illegal or corrupt 

practice, as an inducement or reward for the award or in execution of this contract, 

including Fronting as referenced in Sub-Clause Z14.1.3, constitutes grounds for 

terminating the Supplier’s obligation to Provide the Works or taking any other action as 

appropriate against the Supplier (including civil or criminal action). 

Z16.2 The Purchaser may terminate the Supplier’s obligation to Provide the Works if the 

Supplier (or any member of the Supplier where the Supplier constitutes a joint venture, 

consortium or other unincorporated grouping of two or more persons or organisations) is 

found guilty by a competent court, administrative or regulatory body of participating in 

illegal or corrupt practices.    

Such practices include making of offers, payments, considerations, or benefits of any 

kind or otherwise, whether in connection with any procurement process or contract with 

the Purchaser or other people or organisations and including in circumstances where the 
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Supplier or any such member is removed from the an approved vendor data base of the 

Purchaser as a consequence of such practice. 

Z16.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in 

terms of this clause are P1, P2 and P3 as stated in the core clause 92 and the amount 

due is A1 and A3 as stated in core clause 93. 

  
Z17 Confidentiality 

Z17.1 The Supplier does not disclose or make any information arising from or in connection 

with this contract available to Others. This undertaking does not, however, apply to 

information which at the time of disclosure or thereafter, without default on the part of the 

Supplier, enters the public domain or to information which was already in the possession 

of the Supplier at the time of disclosure (evidenced by written records in existence at that 

time).  Should the Supplier disclose information to Others in terms of clause 25.1, the 

Supplier ensures that the provisions of this clause are complied with by the recipient. 

Z17.2 If the Supplier is uncertain about whether any such information is confidential, it is to be 

regarded as such until notified otherwise by the Project Manager. 

Z17.3 In the event that the Supplier is, at any time, required by law to disclose any such 

information which is required to be kept confidential, the Supplier, to the extent permitted 

by law prior to disclosure, notifies the Purchaser so that an appropriate protection order 

and/or any other action can be taken if possible, prior to any disclosure.  In the event that 

such protective order is not, or cannot, be obtained, then the Supplier may disclose that 

portion of the information which it is required to be disclosed by law and uses reasonable 

efforts to obtain assurances that confidential treatment will be afforded to the information 

so disclosed. 

Z17.4 The taking of images (whether photographs, video footage or otherwise) of the works or 

any portion thereof, in the course of Providing the Works and after Completion, requires 

the prior written consent of the Project Manager.  All rights in and to all such images vests 

exclusively in the Purchaser.   

Z17.5 The Supplier ensures that all its subSuppliers abide by the undertakings in this clause. 

  

 
Z18 Purchaser’s limitation of liability 

Z18.2 The clause is added as the new clause X18.6 

The Supplier’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the 

Purchaser’s liability under the indemnity is limited to compensation as provided for under 

the compensation events stated in this contract. 
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Z19 Purchaser’s Step-in Rights and Additional Remedies 

Z19.1 In the event the Supplier and/or his subSupplier: 

Z19.1.1 fails to carry out any obligation under the contract and the Works Information and 

fails to make good such failure and remedy it despite being requested to do so by 

the Project Manager in accordance with notices under Sub-Clause 16.1 (Early 

Warning) and/or Sub-Clause 13.1 (Communications), or 

Z19.1.2 commits a breach of the Contract which reasonably places the project at risk of non-

completion by the Completion Date, or non-Completion;  or 

Z19.1.3 commits a material breach of contract, 

 the Purchaser may, without prejudice to its other rights in clause 9 (Termination), powers 

and remedies under the contract or in law, be entitled to step-in and take over the works, 

and on the account of the Supplier and at the Supplier’s risk, to (i) make good the failure 

and remedy it, or complete the works himself, or (ii) call upon other Suppliers to make 

good the failure and remedy it or complete the works, or (iii) to call upon other Suppliers 

to partner with the Supplier to make good the failure and remedy it, or complete the 

works. Further, notwithstanding anything contained in this contract, where the Purchaser 

has “stepped-in” the Supplier shall remain responsible as if the works were executed by 

the Supplier for the works up to the Completion Date. 

Z19.2 The Supplier shall co-operate with the Purchaser and facilitate and permit the use of all 

required Supplier’s Equipment, Goods, information, materials and other matter (including 

Supplier’s Documents and all other drawings, CAD files, technical data, models, plans, 

designs, diagrams, evaluations, details, specifications, schedules, reports, calculation 

results, manuals or other documents or recorded information (electronic or otherwise) 

which have been or are at any time prepared by or on behalf of the Supplier under the 

Contract or otherwise for and/or in connection with the works) and shall generally do all 

reasonable things required by the Project Manager  to achieve this end; provided that 

where the foregoing constitute proprietary information, the Supplier’s obligation 

hereunder shall be limited to furnishing works specific information in a form capable of 

being disclosed to third parties or providing assistance to third parties without requiring 

the Supplier to disclose non works-specific source codes or other proprietary information. 

Z19.3 Any information, materials and other matter made available by the Supplier under this 

Sub-Clause Z.10 shall be used solely and exclusively for the purpose of making good 

and remedying the Supplier’s failure and shall thereafter be returned to the Supplier. Any 

such information, materials and other matter which is made available by the Purchaser 

to other persons as contemplated in this Sub-Clause Z.13 shall be made available strictly 

in accordance with the foregoing and subject to a confidentiality undertaking.  
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Z20 Purchaser Procured Materials and Goods 

Z20.1 The Purchaser is entitled but not obliged to procure materials and goods on behalf of the 

Supplier. The Supplier may request that the Purchaser procures materials and goods on 

behalf of the Supplier. 

Z20.2 Should the Purchaser exercise this right, or should the Purchaser accept the Supplier’s 

request, the Supplier shall: 

Z20.2.1 issue to the Project Manager a list of all materials and goods the Supplier requires; 

Z20.2.2 state in the list considered above, the time within which such materials and goods 

 must be provided; 

Z20.2.3 take delivery of such materials and goods provided by the Purchaser; 

Z20.3 The Supplier shall be responsible for and takes the risk on all materials and goods after 

taking delivery of such materials and goods at Site and indemnifies the Purchaser against 

all losses or costs arising from any damage, loss or theft of such materials and goods. 

Z20.4 The Supplier shall not be entitled to any extension of time and costs for the late delivery 

of any materials and goods to be procured by the Purchaser under the provision of this 

clause. 

Z20.5 The direct cost of all materials and goods procured by the Purchaser on behalf of the 

Supplier in accordance with the provisions of this clause shall be deducted from each 

payment due to the Supplier 

Z20.6 The Supplier acknowledges that all Purchaser supplied materials and goods remain the 

property of the Purchaser. 

  
Z21 CIDB, Agrément and Tax Certificates 

Z21.1 The Supplier shall ensure that all certificates, clearances and the like, including 

specifically if any certificates are required to be obtained by the Supplier for purposes of 

the contract in terms of the Construction Industry Development Board, Agrément 

certificate and the Value Added Tax Act, no 89 of 1991, remain in full force and effect up 

until the Completion Date. 

Z21.2 Failure by the Supplier to notify the Purchaser of the expiry of any requisite certificate 

may constitute a reason for termination. If the Purchaser terminates in terms of this 

clause, the procedures on termination are P1, P2 and P3 as stated in clause 92, and the 

amount due is A1 and A3 as stated in clause 93. In addition to the Purchaser’s right to 
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terminate, should any requisite certificate that the Supplier is required to obtain expire or 

be null and void for any reason whatsoever, the Purchaser may withhold any payments 

due to the Supplier until such time as the Supplier provides the Purchaser and / or Project 

Manager with a valid and / or updated certificate, as the case may be. 

Z22 RIGHT TO AUDIT  

Z22.1 The Purchaser shall be entitled to, within 2 (two) Business Days of the giving of notice to 

the Supplier to such effect, conduct an audit of all relevant books, records, systems, 

processes, procedures and documents of the Supplier in order to verify compliance by 

the Supplier with its obligations in terms of this Contract and/or to assess any entitlement 

or claimed entitlement of the Supplier under this Contract or to investigate any allegations 

with regard to possible criminal activities or breach of DBSA policies or procedures. 

Z22.2 The Supplier shall co-operate and render all assistance requested by the Purchaser 

relating to such audit. In addition, the Supplier shall provide the Purchaser with access 

to all such books, records, systems, data and documents of the Supplier that are relevant 

to this Contract, the Supplier’s obligations under this Contract and/or any entitlement or 

claimed entitlement of the Supplier under this Contract and to any premises, 

shareholders, partners, members, subSuppliers and Personnel of the Supplier for the 

purposes of conducting such audit. The Purchaser shall have the right to take copies of 

any records and information the Purchaser reasonably require to assist in connection 

with any such audit. 

Z22.3 The Supplier shall maintain all data, records and documentation relating to this Contract 

and keep full and proper records in connection with providing the Works and all matters 

related thereto (whether contained in documents or in electronic format) for the period of 

this Contract, and for a period of at least 5 (five) years after termination or completion of 

all of the Works (as the case may be). 

Z22.4 The Supplier shall ensure that the rights in this clause 18 also apply to any subSuppliers 

and that the Purchaser be afforded the same auditing rights by the subSuppliers. 

Z22.5 The Purchaser shall keep all information obtained in terms of this clause 18 confidential 

and not disclose it to any third party. In the event that the Purchaser is, at any time, 

required by law to disclose any such information which is required to be kept confidential, 

the Purchaser, to the extent permitted by law prior to disclosure, notifies the Supplier so 

that an appropriate protection order and/or any other action can be taken if possible, prior 

to any disclosure.  In the event that such protective order is not, or cannot, be obtained, 

then the Purchaser may disclose that portion of the information which it is required to be 

disclosed by law and uses reasonable efforts to obtain assurances that confidential 

treatment will be afforded to the information so disclosed. 
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Z23 
Waiver and estoppel: Add to core clause 12.3: 

Z23.1 Any extension, concession, waiver or relaxation of any action stated in this contract by 

the Parties, the Service Manager, the Supervisor, or the Adjudicator does not constitute 

a waiver of rights and does not give rise to an estoppel unless the Parties agree otherwise 

and confirm such agreement in writing. 

  

Z24 Addition to secondary Option X7 (or Options X5 and X7 used together) Delay damages 

(if applicable in this contract) 

Z24.1 If the amount due for the Supplier’s payment of delay damages reaches the limits stated 
in this Contract Data for Option X7 or Options X5 and X7 used together, the Purchaser 
may terminate the Supplier’s obligation to Provide the Works using the same procedures 
and payment on termination as those applied for reasons R1 to R15 or R18 stated in the 
Termination Table. 

 

  

Z25 The Service Manager and Supervisor’s authority 

Z25.1 
The Purchaser is an organ of state and has to follow certain governance protocols as 

provided for in legislation, government instruction or its mandate. To ensure compliance 

with the governance protocols the authority of the Service Manager and Supervisor is 

limited and in the following they must obtain prior approval from the Purchaser: 

• change of scope of work having a cost and/or time impact; 

• acceptance of Sub Suppliers or subcontracting contract conditions; 

• giving any instruction having a cost and/or time impact; or 

• Acceptance of a compensation event having a cost and/or time impact. 

• Any cumulative effect or compensation above 20% require National Treasury 

approval and will not be executed without written approval from National 

Treasury. 

• Increases above the contract from 0-9.99% will require written approval of the 

IDD Group Executive, and above 10-19.99% require the DBSA Chief Executive 

Officers written approval. 
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Any compensation above the initial accepted forecast without written approval will be at 

the risk and account of the management Supplier. 

Z25.2 The Service Manager or Supervisor may extent any period for reply or any other 

response required within a prescribed time limit in this contract, by written notice of not 

less than three (3) days, by up to twenty-eight (28) days to obtain the necessary authority 

regarding the matter under consideration.   

Z25.3 The Purchaser may, having stated his reason, instruct the Supplier to remove an 
employee. The Supplier then arranges that, after one day, the employee has no further 
connection with the work included in this contract. 

 

Z26 Access to Manufacturing Plant and Records 

Z26.1 The Supplier allows the Service Manager or Purchaser access at any time within working 

hours the manufacturing facility, plant or place, to inspect the accounts and records which 

it is required to keep. This includes the verification of forecast and inspection of other 

records. The Supplier shall obtain the same rights and obligations from Sub-Suppliers to 

the benefit of the Purchaser. 

  

Z27 Environmental   

Z27.1 

 

The Supplier ensures that all goods, services and works supplied in terms of this contract 

conform to all applicable environmental legislation and to the Purchaser’s environmental 

specifications. 
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C1.2  CONTRACT DATA (Continued) 

 

Part two – Data provided by the Supplier 

Statements given in all 

contracts 

 • The Supplier is 

 

Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

• The following matters will be included in the Risk Register 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

• The percentage for overheads and profit added to the Defined Cost is 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . %. 

 

• The price schedule is in . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

• The tendered total of the Prices is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in words) 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Optional statements  - If the Supplier is to provide Goods Information for his design 

• The Goods Information for the Supplier’s design is in 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

- If the Supplier restricts access by the Supply Manager and Others to work being done 
for this contract  

-  

• The restrictions to access for the Supply Manager and Others to work being done for this 
contract are 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

- If a programme is to be identified in the Contract Data 

• The programme identified in the Contract Data is . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

- If the Supplier is to state the delivery date of the goods and services 

• The delivery date of the goods and services is 

goods and services delivery date 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

- If Option Y(UK)1 is used 

• The project bank is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . .  
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• named suppliers are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .  

 
 
Notes to a Supplier: 
 
 

1. Please read both the NEC3 Engineering and Construction Contract (April 2013) and the 
relevant parts of its Guidance Notes (ECC3-GN)1 in order to understand the implications of 
this Data which the Supplier is required to complete.  An example of the completed Data is 
provided on pages 152 to 154 of the ECC3 Guidance Notes. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the 
option selected. Click on the form field once and type in the data.  Otherwise complete by 
hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

   

Statements given in 

all contracts 

 1. The Supplier is 

Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

2. The direct fee percentage is. . . . . . .N/A . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . %. 

3. The subcontracted fee percentage is. . . . . . . N/A. . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . %. 

4. The working areas are the Site and . . . . . . N/A. . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . 

5. The key people are 

(1) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(2) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …. 

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

6. The following matters will be included in the Risk Register ( note as 

above with data by Purchaser this is risks identified at tender stage) 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Optional statements  If the Supplier is to provide Works Information for his design 

7. The Works Information for the Supplier’s design is in TBC 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

If a programme is to be identified in the Contract Data 

8. The programme identified in the Contract Data is. . . . . . . . . . . . . . . . . . 

. . . .  

If the Supplier is to decide the completion date for the whole of the works 
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9. The completion date for the whole of the works is. . . . . . . . . . . . . . . . . 

. . . . .. 

  
 

  
10. The bill of quantities is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . 

11. The tendered total of the Prices is. . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . .  

Data for the Shorter 

Schedule of Cost  

Components 

 
12. The percentage for people overheads is . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . %. 

13. The published list of Equipment is the last edition of the 

list published by 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

14. The percentage for adjustment for Equipment in the 

published list is 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . % (state plus or minus). 

15. The rates for other Equipment are 

Equipment size or capacity rate 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . .  . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . .  . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . .  . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . .  . . . . . . . . . .  

16. The hourly rates for Defined Cost of design outside the 

Working Areas are 

category of employee hourly rate 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

17. The percentage for design overheads is . . . . . . . . . . . . . . . . 

. . . . . . . . . . . %. 
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18. The categories of design employees whose travelling 

expenses to and from the Working Areas are included in 

Defined Cost are 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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C1.3  PERFORMANCE BOND 

 

Pro-Forma NEC3 SC Variable Performance Bond for Works and Maintenance – Demand 

Guarantee 

To: Purchaser 

 

Dear Sirs 

 

Reference No. [●] [Drafting Note: Guarantor/Bank reference number to be inserted] 

Performance Bond: [Drafting Note: Name of Supplier to be inserted] 

Purchaser: Contract Reference - [●] [Drafting Note: Contract reference number to be inserted] 

In this Guarantee: 

the following words and expressions have the following meanings: 

“Guarantor” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: Name of Guarantor to be 

inserted] [] Financial Services Board Registration number [] NB: Guarantees submitted must be 

issued by either an insurance company duly registered in terms of the Short-Term Insurance Act, 

1998 (Act 53  of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) No 

alterations or amendments of the wording of the pro-forma will be accepted unless approved prior to 

it been issued by the Purchaser.  

“Guarantor’s Address” - means [●]; [Drafting Note: Guarantor’s physical address to be inserted]  

“Contract” - means the written agreement entered into between Purchaser and the Supplier on or about [●] 

[●] 200[●] (Contract Reference No. [●]), as amended, varied, restated, novated or substituted from time to 

time; [Drafting Note: signature date and Contract reference number to be inserted] 

“Supplier” - means [●] a [●] registered in accordance with the laws of [●] with registration number [●]; 

[Drafting Note: Name and details of Supplier to be inserted] 

“Purchaser” - means The Development Bank of Southern Africa Limited, acting through its Infrastructure 

Delivery Division (the “IDD”), being a development finance institution reconstituted and incorporated as a 

juristic person in terms of section 2 of the Development Bank of Southern Africa Act No 13 of 1997; 

“Expiry Date” – means the date of issue of the Defects Certificate or such later date as may be determined 

by the application of clause 0; 

 

“this Guarantee” - means this Performance Bond; 

“Guaranteed Sum” - means the sum of [● - figure] ([● - words]) as reduced from time to time as provided 

for in paragraph 0 below; [Drafting Note: Maximum aggregate Guarantee amount to be inserted not 

exceeding 10% of the contract sum] 
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“Project Manager” - means [●] a [●] registered in accordance with the laws of [●] with registration number 

[●]; and 

a “recovery statement”, an “interim payment certificate”, a “Payment Certificate”, a “Certificate(s) of 

Completion” or “Defect Certificate” shall mean any such certificate as issued by the Project Manager; 

words and expressions defined in the Contract shall, unless otherwise defined in this Guarantee or otherwise 

required by the context of this Guarantee, have the same meanings in this Guarantee as those ascribed to 

them in the Contract, albeit that the Contract itself, and any terms as defined therein, are merely referenced 

for convenience and not to create an accessory obligation. 

At the instance of the Supplier, the Guarantor hereby confirms that we hold the Guaranteed Sum at the 

disposal of Purchaser, as security for the proper performance by the Supplier of all of his obligations in terms 

of and arising from the Contract, and hereby irrevocably and unconditionally both agree and undertake to 

pay to Purchaser, on written demand from Purchaser envisaged in paragraph 0 below and received prior to 

the Expiry Date, any amount or amounts as may be so demanded from time to time, subject to a maximum 

of the Guaranteed Sum in the aggregate. 

The Guarantor’s liability shall be limited to the diminishing amounts of the Guaranteed Sum as follows: 

Maximum Guaranteed Sum (not exceeding 10% of the contract sum) in the amount of: 

[● – amount in figures] ([● – amount in words]), 

from and including the date of issue of this Guarantee and up to and including the 

Completion Date. 

Reducing the Guaranteed Sum (not exceeding 5.0% of the contract sum) in the amount of: 

[● – amount in figures] ([● – amount in words]), 

from and including the day after the Completion Date up to and including the date of the 

issue of the Defects Certificate. 

Reducing the Guaranteed Sum (not exceeding 0% of the contract sum) in the amount of: 

R nil 

from and including the day after the date of the issue of the Defect Certificate, where after 

this Guarantee for Construction shall expire. Where the final payment certificate reflects 

payment due to the Purchaser this Guarantee shall expire upon payment of the full amount 

certified.  The Guarantor's liability limits set out in paragraphs 0 to 0 shall apply in respect of 

any claim received by the Guarantor during the Security validity. 

A demand for payment under this Guarantee shall be made in writing at the Guarantor’s address and shall: 

• confirm the “Guaranteed Sum” at the time of the demand; 

• state the amount claimed (“the Demand Amount”); and 

• state that the Demand Amount is payable to Purchaser in the circumstances contemplated in the 

Contract: 

• in regard to sums certified, shall state the Demand Amount to be the amount so certified and shall: 
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• state that such first written demand notice issued by Purchaser to the Guarantor at the Guarantor's 

Address, with a copy to the Supplier, records that a period of seven (7) calendar days has elapsed 

since the issue of the first written demand notice in terms of paragraph  and that the sum certified 

has not been paid to date. Purchaser herewith calls up this Guarantee and demands payment of the 

sum certified from the Guarantor; 

• be accompanied by a copy of a preceding first written demand notice issued by Purchaser to the 

Supplier stating that payment of a sum certified by the Project Manager in an interim or final payment 

certificate has not been made in terms of the Contract and failing such payment within seven (7) 

calendar days, Purchaser intends to call upon the Guarantor to make payment in terms of paragraph 

; 

and 

• shall be accompanied by a copy of the applicable payment certificate which entitles Purchaser to 

receive payment in terms of the Contract of the sum certified; 

• where the Demand Amount is for the Guaranteed Sum or the full outstanding balance thereof, 

Purchaser shall deliver a first written demand notice to the Guarantor at the Guarantor's Address 

calling up this Guarantee stating that: 

• the Contract has been terminated due to the Supplier's default and that the Guarantee is called up in 

terms of this sub-paragraph. This demand shall enclose a copy of the notice of termination; or 

• a provisional sequestration or liquidation court order has been granted against the Supplier and that 

the Guarantee is called up in terms of this sub-paragraph. The demand notice shall enclose a copy of 

the court order. 

Notwithstanding the reference herein to the Contract the Guarantor acknowledges that: 

the liability of the Guarantor in terms hereof is as principal and not as surety and the Guarantor’s obligation/s 

to make payment: 

is and shall be absolute and unconditional in all circumstances; and 

is not, and shall not be construed to be, accessory or collateral on any basis whatsoever; 

Purchaser shall be entitled to arrange its affairs with the Supplier in any manner which it sees fit, without 

advising us and without affecting the Guarantor’s liability under this Guarantee. This includes, without 

limitation, any extensions, indulgences, release or compromise granted to the Supplier or any variation under 

or to the Contract. 

Should Purchaser cede its rights against the Supplier to a third party where such cession is permitted under 

the Contract, then Purchaser shall be entitled to cede to such third party the rights of Purchaser under this 

Guarantee on written notification to the Guarantor of such cession. 

The Guarantor’s obligations in terms of this Guarantee: 

• shall be restricted to the payment of money only and shall be limited to the maximum of the 

Guaranteed Sum; and 

• shall not be discharged and compliance with any demand for payment received by the Guarantor in 

terms hereof shall not be delayed, by the fact that a dispute may exist between Purchaser and the 

Supplier. 
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This Guarantee: 

• shall expire on the Expiry Date until which time it is irrevocable; 

• is, save as provided for in 0 above, personal to Purchaser and is neither negotiable nor transferable; 

• shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed Sum or expiry 

hereof; 

• shall be regarded as a liquid document for, firstly, the purpose of demonstrating and/or determining 

the amount due by the Guarantor to Purchaser and, secondly, obtaining any court order; and 

• shall be governed by and construed in accordance with the law of the Republic of South Africa and 

shall be subject to the jurisdiction of the Courts of the Republic of South Africa. 

The Guarantor chooses the domicilium citandi et executandi for all purposes in connection with this 

Guarantee at the Guarantor’s Address. 

 

Signed at___________________________ Date_______________________________ 

 

For and behalf of the Guarantor 

 

Guarantor Signatory 1:_________________ Guarantor Signatory 2:_________________ 

 

Capacity of Guarantor Capacity of Guarantor 

Signatory 1:__________________________ Signatory 2: _________________________ 

 

 

Witness:_____________________________ Witness:____________________________ 

(Printed Name (Printed Name 

of Witness)___________________________ of Witness)__________________________ 

 

 

Guarantor’s seal or stamp  



 
 

VOLUME 3 OF 3 

NEC3 SUPPLY CONTRACT 

THE CONTRACT 

Tender No.: RFP304/2022  

APPOINTMENT OF ORIGINAL EQUIPMENT MANUFACTURER 
(OEM) TO DESIGN, MANUFACTURE, DELIVER, INSTALL 
AND COMISSION RELOCATABLE MODULAR UNITS 
(ALTERNATIVE BUILDING TECHNOLOGY) FOR 5 SCHOOLS 
IN THE EASTERN CAPE WITHIN THE ACCELERATED 
SCHOOLS INFRASTRUCTURE DELIVERY INITIATIVE (ASIDI) 
47 PROGRAMME ON BEHALF OF THE DEPARTMENT OF 
BASIC EDUCATION (DBE) – CLUSTER D2A 
 
Doc No: T30-TND-0001-00 

 

Page 54 of 75 

 The Contract          Part C 

                                                                           

PART 2: PRICING DATA 

NEC 3 Supply Contract (SC) April 2013 revision. 

 

Document 

reference 

Title No of 

pages 

C2.1 

C2.2 

Pricing Assumptions:  

Pricing Instructions 

 

C2.3 

C2.4 

The Bill of Quantities   

Amendments, Qualifications and Alternatives By Supplier 

 

 Total number of pages  
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C2.1  PRICING ASSUMPTIONS: OPTION B 

1 How work is priced and assessed for payment 

Clause 11 in NEC3 Supply Contract (SC): 

Identified and 
defined terms 

11 
11.2 

 
(21) The Bill of Quantities is the bill of quantities as changed in accordance with 
this contract to accommodate the implemented compensation events and for 
accepted quotation events for acceleration. 
 
(22) Defined Cost is the cost of the components in the Shorter Schedule of the 
Cost components whether work is subcontracted or not excluding the cost of 
preparing quotation for compensation events. 
 
(28) The Price for Work Done to Date is the total of   
 

• the quantity of the work which the Supplier has completed for each 
item in the Bill of Quantities multiplied by the rate and  

• a proportion for each lump sum which is the proportion of the work 
covered by the item the Supplier has completed. 

 
Completed work is the work without Defects which would either delay or be 
covered by immediately following work. 
 
(31) The Prices are the lump sums and the amounts obtained by multiplying the 
rates by the quantities for the items in the Bill of Quantities. 

Acceleration  36 
36.3 

When the Project Manager accepts a quotation for an acceleration, in which the 
initial delay arising from the Supplier’s fault, then he does not change the Prices, 
the Completion Date and the Key Dates accordingly but accepts the acceleration 
at the Suppliers cost. The Contactor will revise the programme for the Project 
Manager acceptance. 

The Bill of 
Quantities 

55 
55.1 

Information in the Bill of Quantities is not Works Information or Site Information. 

Compensation 
events 

60 
60.4 

A difference between the final total quantity of work done and the quantity stated 
for an item in the Bill of Quantities is a compensation event if 

• the difference does not result from a change to the Works Information 

• the difference causes the defined cost per unit of quantity to change and  

• the rate in the Bill of Quantities for the item multiplied by the final total 
quantity of work done is more than 0.5% of the total of the Prices at the 
Contract Date. 

If the Defined Cost per unit of quantity is reduced, the affected rate is reduced.  

 60.5 A difference between the final total quantity of work done and the quantity for an 
item stated in the Bill of Quantities which delays Completion, or the meeting of 
the Condition stated for a Key Date is a compensation event. 

 60.6 The Project Manager corrects mistakes in the Bill of Quantities which are 
departures from the rules for item descriptions and for division of the work into 
items in the method of measurement or are due to ambiguities or inconsistences. 
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Each such correction is a compensation event which may lead to reduced 
Prices. 

 60.7 In assessing a compensation event which results from a correction of an 
inconsistency between the Bill of Quantities and another document, the Supplier 
is assumed to have taken the Bill of Quantities as correct.  

Assessing 
compensation 
events 

63 
63.10 

If the effect of a compensation event is to reduce the total Defined Cost and the 
event is  

• a change to the Works Information or  

• a correction of an assumption stated by the Project Manager for 
assessing an earlier compensation event 

the Prices are reduced.  

 63.13 Assessments for changed Prices for compensation events are in the form of 
changes to the Bill of Quantities. 
 

• For the whole or part of a compensation event for work not yet done and 
for which there is an item in the Bill of Quantities, the changes are a 

o A change rate, 
o A changed quantity or  
o A changed lump sum. 

• For the whole or a part of a compensation event for work not yet done 
and for which there is  no item in the Bill of Quantities, the change is a 
new priced item which unless the Project Manager and the Supplier 
agree otherwise, is compiled in accordance with the method of 
measurement 

• For the whole or a part of a compensation event for work already done, 
the change is a new lump sum item. 

If the Project Manager and the Supplier agree, rates and lump sums may be 
used to assess a compensation event.  

Implementing 
compensation 
events 

65 
65.4 

The changes to the Prices, the Completion Date and the Key Dates are included 
I the notification implementing a compensation event.  
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C2.2  PRICING INSTRUCTIONS 

 
 

1      The Pricing Schedule (Bill of Quantities) to be priced is to be provided by the Purchaser.   

2        The agreement is based on the NEC3 suite of documents, Supply Contract Option A. The additions, 

deletions and alterations to the NEC3 document as well as the contract specific variables are as 

stated in the Contract Data.  

3      Preliminaries requirements are based on the various parts of SANS 1921, Construction and 

management requirements for works contracts. The additions, deletions and alterations to the 

various parts of SANS 1921 as well as the contract specific variables are as stated in the 

Specification Data in the Scope of Work. 

4       It will be assumed that prices included in the Bill of Quantities (if any), are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 days 

before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on 

standards). 

5. The Supplier is required to make designs for the works.  The Supplier will assume responsibility for 

design for suitability for purpose for the portion of the works which he has designed. 

6. Reference to any particular trademark, name, patent, design, type, specific origin or producer is 

purely to establish a standard for requirements.  Products or articles of an equivalent standard may 

be substituted.   

7. The Bill of Quantities is not intended for the ordering of materials. Any ordering of materials, based 

on the Bill of Quantities, is at the Supplier’s risk. 

8. Bill of Quantities and pricing to be submitted should be at a detailed level. 

9. No variations will be considered for any omissions by the Supplier.  

10. The contract price shall remain fixed for the duration of the contract and will not change with any 

fluctuations in foreign exchange and CPAP. 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.stanza.org.za/
http://www.iso.org/
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C2.4  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES BY SUPPLIER 

 
1. Use this page as a cover page to the Amendments, Qualifications and Alternatives by 

Supplier. 

2. Unless otherwise stated in the contract data, amendments, qualifications and alternatives shall 

be recorded here 

 

PAGE CLAUSE OR ITEM PROPOSAL 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

  

 

 

 

 

 

I, ______________________________________ of ______________________________________, 

 (Authorised Signatory)     (Company Name) 

Hereby acknowledge having read, understood and agree to requirements as set out in C2.4 and warrant that 
the documents submitted are true and accurate.  
 

 ____________________________  ______________________________ 

  (Signature)      (Date) 
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PART 3: SCOPE OF WORK 

NEC 3 Supply Contract (SC) of April 2013 (including amendments). 

 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C3.1 Purchasers Works Information 3 

C3.2 Suppliers Works Information 6 

C3.3 Particular Specifications 1 

C3.4 Drawings 1 

   

   

   

 Total number of pages 35 
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C3.1  PURCHASERS WORKS INFORMATION 

The following standards and any other relevant documentation pertaining thereto must be studied and 

all principles in this regard must be applied to all procurement documentation, practices and procedures. 

Area Reference 

National Building 

Regulations (NRB) 

SANS 10400 (SABS 0400) 

Design and Construction of Houses Generic Specification GFSH – 11 

Lightning Protection SANS 10200:1985.  

Lightning Protection SANS 61024 – Protection of structures against lightning.  

Lightning Protection SANS 62305 – Earthing and Lightning Protection.  

Lightning Protection SANS 10313:2008 Protection against lightning – Physical 

damage to structures and life Hazard.  

Earthing and Grounding SANS 10292:2001  

Control and Monitoring System R842: Government Gazette, 8 August 2008 

Quality SANS 9001/150 9001 – Quality Management Standard 

Quality Standard for Quality Management Systems (ISO) 

9001:2015 

Safety  Occupational Health and Safety Act, Act Nr 85 of 1993 

including the following Regulations:. 

Safety Pressure Equipment Regulations, 2009 

Safety Major Hazard Installation Regulations, 2001 

SANS 347:2012  Categorization and conformity assessment criteria for all 

pressure equipment. 

Health National Norms and Standards relating to Environmental 

Health in terms of National Health Act, 2003 (Act Nr 61 of 

2003) 

General Preferential Procurement Policy Framework Act, 2000: 

Preferential Procurement Regulations, 2017. 
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C3.2  SUPPLIERS WORKS INFORMATION 

1        DESCRIPTION OF THE WORKS 

1.1 Purchaser’s objectives  

The Purchaser’s objectives are to deliver relocatable Modular Units (Alternative Building 

Technology) to selected Accelerated Schools Infrastructure Delivery Initiative (ASIDI) schools 

in the Eastern Cape. The Purchaser’s objectives also include handing over and commissioning 

of the facilities before they can be utilised by the Department of Basic Education 

1.2 Overview of the works  

The Department of Basic Education (DBE) has an objective to provide sustainable 

infrastructure that meets the demands, improves accessibility and improves the quality of life 

of the people of South Africa 

1.3  Extent of the works 

The Works to be carried out by the Supplier under this contract is outlined in the table below. 

The location will be within the identified District Municipality (Refer to the drawings for detailed 

specifications of work to be done): 

 

ASIDI 47 SCHOOLS ADDITIONAL PROJECTS 

Cluster D2A 

No Project Name Cluster Latitude Longitude EMIS # New Prefabricated Structures  

1 Mnyaka PS Centane -32.5797194 28.42828794 200300323 3 x Single Classroom 

1 x Multi-purpose Classroom 

1 x Grade R 

1 x Admin Unit 

2 Ngweyesizwe JPS Centane -32.4503489 28.35236308 200300450 2 x Single Classroom 

1 x Multi-purpose Classroom 

1 x Grade R 

1 x Admin Unit 

3 Qhamile JPS Centane -32.45692 28.15974 200300545 2 x Single Classroom 

1 x Multi-purpose classroom 

1 x Grade R 

1 x Admin  
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4 Vuyolwethu JPS Centane -32.50681 28.37947 200300725 2 x Single Classroom 

1 x Multi-purpose Classroom 

1 x Grade R 

1 x Admin Unit 

5 Hokisi PS Centane -32.55043333 28.50568667 200300139 Refurbishment of existing  

partially complete modular units  

 

Services 

Before any work commences on site, the Supplier shall contact all private owners or public authorities 

controlling services so that they may, either protect, move or relocate any service as required, or confirm that 

all such work has been completed. 

Payment will not be made for any inconvenience caused to the Supplier in regard to any services crossing 

the site or any authority working on or relocating any such services, nor will any delays caused by such work 

or relocation be accepted as a basis for claiming an extension of time for completing the works. 

All known existing services and those services which require relocation and protection, are shown on the 

services plans. The Supplier's attention is drawn to the fact that such services information is based on 

information supplied by others, and the accuracy and completeness of this information has not been 

confirmed and the Purchaser will not be liable for any inaccurate information and compensation events with 

regard to inaccuracies will not be entertained. The Supplier will therefore be required to proceed with extreme 

caution in order to avoid damage to existing services and have to verify the correctness of any information 

supplied. Before commencing any work in the vicinity of services, the Supplier shall contact the relevant 

service authorities for assistance in locating the exact position of the services and where necessary the 

Supplier shall accurately locate the services by careful hand excavation. Any damages caused by the 

Supplier or its subcontractors to such service infrastructure will be for the account of the Supplier and the 

Supplier hereby indemnifies the Purchaser against any claims or damages that the respective service owners 

may bring against the Purchaser. Any insurance that the Supplier put in place in this regard will cover the 

Purchaser as a co-insured. 

In general, the Project Manager may call upon the Supplier to re-excavate trenches previously dug and 

backfilled by others where in the opinion of the Project Manager such work is necessary to ensure the stability 

of any other works over such trenches.  This in no way relieves the Supplier of his responsibilities in terms 

of the works. 

 

Accommodation of Traffic 

The Supplier is to liaise with the Provincial Department of Roads & Transport (for provincial roads) and the 

District Municipality Roads & Storm Water Department (for municipal roads) with regards to any temporary 

road closures as required during this contract.  

Accommodation of traffic during construction shall be undertaken to the requirements and details provided 
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by the Project Manager. 

 

Coordination with Other Suppliers 

Other Suppliers, who are engaged in the construction of similar works, could be working within the sites of 

the Supplier. The Supplier will be required to provide all necessary assistance to them, and to liaise with 

them in respect of their programme in order to avoid any delays to either contract.   

 

Temporary Works and Traffic Accommodation 

As the Works are to be implemented within a rural area, the Supplier will be required to carry out all temporary 

works that will be necessary to maintain the flow of traffic and to ensure that pedestrian and vehicular access 

is maintained to locals. 

 

Setting Out of Works 

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the 

responsibility of the Supplier to recheck all the benchmarks and protect the benchmarks from damage at the 

start of the contract. It is the Supplier’s responsibility to set out the Works and any discrepancies in the design 

or setting out shall be identified and brought to the attention of the Project Manager promptly so they can be 

corrected before any abortive expenditure is incurred 

 

1.4 Location of the works 

The Works to be implemented are located in the area of jurisdiction of the various District Municipalities as 

provided. 

 

1.5 Temporary works  

As the Works are to be implemented within a rural area, the Supplier will be required to carry out all temporary 

works that will be necessary to maintain the flow of traffic and to ensure that pedestrian and vehicular access 

is maintained to locals. 

 

1.6 Occupational Health And Safety  

The Supplier needs to comply with the following legal requirements: 

• Occupational Health and Safety Act, 85 of 1993, Edition 23 (latest edition) 

• Code of Practice: Managing Exposure to SARS-CoV-2 in the workplace 

• Annexure A - DBSA Occupational Health and Safety Baseline specification; 

• Annexure B - DBSA Baseline Risk Assessment; 

• Annexure C - Safety, Health, Environment and Quality Policy.  
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2. DRAWINGS 

N/A 

 

3. PROCUREMENT 

3.1. Preferential procurement procedures 

The works shall be executed in accordance with the conditions attached to preferences granted in 

accordance with the referencing schedule. 

 

3.2. Scope of mandatory subcontract work 

3.2.1 In terms of this tender and the contract to be awarded, Seventy 70% percent of the first Forecast of the 

Total of Defined Cost (Contract Price), excluding the direct and indirect fee, must be subcontracted by the 

management Supplier. In accordance with the requirements of regulation 9 read with Regulation 12 of the 

Preferential Procurement Regulations 2017 issued in terms of the Preferential Procurement Policy 

Framework Act, Act 5 of 2000, (PPPFA) a minimum of thirty (30%) percent of the Contract Price to be 

subcontracted to the categories of potential subSuppliers specified in the regulations and as set out in the 

PPPFA Prequalify and subcontracting Schedule referred to in Volume 2 of the Tender invitation for 

RFP016/2019  

3.2.2 To the extent that the subcontracting of the categories referred to in 3.2.1 above is less than Seventy 

70% of the Contract Price other categories may be subcontracted firstly on basis that ownership is at least 

fifty one percent (51%) Black Owned as defined for the BBBEE Act and lastly on an open basis on all 

categories, always provided that the subSuppliers are Eastern Cape Province (ECP) based. 

3.2.3 Further to the above subcontracting requirements the management Supplier shall engage subSuppliers 

in the construction industry firstly with a CIDB GRADE 7GB registration and secondly with a grade 7 

registration, all ECP based. The management Suppliers hall ensure that part of the 70% allocated to the sub-

Suppliers, minimum threshold of 30% of that works are allocated to the enterprises owned by black women 

and minimum threshold of 30% allocated to the enterprises owned by black youth. As part of the 

subcontracting a formal development plan to be included which would assist such subSuppliers to apply for 

higher grading registration and strengthen the expertise and quality work delivery of such subSuppliers. 

3.2.4 In the instance where works is to be subcontracted, competitive tenders shall be invited in respect of 

each portion of works in accordance with the relevant provisions of the latest edition of the CIDB Standard 

for Uniformity in Construction Procurement. The Contract Data in the associated procurement documents 

shall be based on the use of BIFSA Non-Nominated Subcontract for use with the JBCC Series 2000 Principal 

Building Agreement / CIDB Standard subcontract (labour only) /  / SAFCEC General conditions of 

subcontract (2003 edition) (select appropriate option) / NEC Engineering and Construction Subcontract / 

NEC Engineering and Construction Short Subcontract with minimal project specific variations and 

amendments that do not change their intended usage.  

3.2.5 Subject to core clause 26 read with Z15 of the NEC3 ECC Option F, the Supplier shall without delay 

enter into contract with the successful tendering subSupplier based on their accepted tender submission. 

The Supplier shall remain responsible for providing the subcontracted portion of the works as if the work had 

not been subcontracted. 
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3.2.6 The Supplier shall indicate within the list of proposed sub-Suppliers the names and copies of the 

registration documents of the proposed sub-Supplier registered with the necessary built environment councils 

and CIDB. 

3.2.7 In the event that the Supplier has to replace a subcontractor for whatever reason the principles set out 

above shall apply to such replacement with all the conditions in respect of subcontracting. 

3.2.8 In the event that the Suppliers unable to replace a subcontractor by appointment or cession of the 

subcontract, the Supplier may approach the Purchaser submitting alternative plans to complete that part of 

the Works, indicating the impact on time and cost for this project. The Purchaser shall consider the 

submission and respond within 14 days, failing which it is deemed that the Purchaser does not approve the 

submission through this notice, and may request a revised proposal.    

3.2.9 The full requirements for the Contract Participation Goal is set out in the Annexure CPG attached hereto 

and if any conflict in respect of the applicable conditions the CPG Annexure will prevail.                                                                                                                                                                                                                                                                                                               

 

4. CONSTRUCTION 

4.1.  Adherence to annexure E – Project Specification for Modular Structures (annexed to the tender 

documents)  

4.2. Applicable SANS 2001 standards for construction works 

The following parts of SANS 2001 Construction works standards and associated specification data are 

applicable to the works: 

1) SANS 2001BE1 

2) SANS 2001BS1 

3) SANS 2001CC2 

4) SANS 2001CG1 

5) SANS 2001CM1 

6) SANS 2001CS1 

7) SANS 2001CT2 

8) SANS 2001DP1 

9) SANS 2001DP2 

10) SANS 2001DP3 

11) SANS 2001DP4 

12) SANS 2001DP5 

13) SANS 2001DP6 

14) SANS 2001EM1 

The abovementioned South African National Standards make several references to the Specification Data 

for data, provisions and variations that make these standards applicable to this contract. The Specification 

Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these 
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standards. 

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it 

mainly applies. 

4.3. Applicable national and international standards 

• Standardized Specifications for Civil Engineering Construction SANS 1200 

• The National Building Regulations SABS0400 

• Construction and Management Requirements for Works Contracts SANS1921-1  

• Targeted Construction Procurement SANS1914-4 

4.4. Certification by recognized bodies 

Valid and current Agrément Certificate for the supply of Alternative Building Technology 

modular units specifically appropriate for Educational / Places of Instruction occupancy 

4.5. Plant and materials provided by the Purchaser 

 Not Applicable 

4.6. Services and facilities provided by the Purchaser 

 Not Applicable 

4.7. Plant and equipment  

 Not Applicable 

  

5. Management 

5.1. SANS 1921 standards 

The SANS 1921 Construction works standards and associated specification data are applicable to the works: 

The abovementioned South African National Standards make several references to the Specification Data 

for data, provisions and variations that make these standards applicable to this contract. The Specification 

Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these 

standards. 

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it 

mainly applies. 

The associated Specification Data is as follows: 

 

SANS 1921-1, Construction and management requirements for works contracts – Part 1: General engineering and 

construction works 

Clause Specification data 

Essential data 



 
 

VOLUME 3 OF 3 

NEC3 SUPPLY CONTRACT 

THE CONTRACT 

Tender No.: RFP304/2022  

APPOINTMENT OF ORIGINAL EQUIPMENT MANUFACTURER 
(OEM) TO DESIGN, MANUFACTURE, DELIVER, INSTALL 
AND COMISSION RELOCATABLE MODULAR UNITS 
(ALTERNATIVE BUILDING TECHNOLOGY) FOR 5 SCHOOLS 
IN THE EASTERN CAPE WITHIN THE ACCELERATED 
SCHOOLS INFRASTRUCTURE DELIVERY INITIATIVE (ASIDI) 
47 PROGRAMME ON BEHALF OF THE DEPARTMENT OF 
BASIC EDUCATION (DBE) – CLUSTER D2A 
 
Doc No: T30-TND-0001-00 

 

Page 67 of 75 

 The Contract          Part C 

                                                                           

4.1.7 The Supplier is responsible for providing shop drawings, product information and necessary calculations. 

4.2.1 The responsibility strategy assigned to the Supplier for the works is A. 

4.2.2 The structural engineer is: TBC 

4.3.1 The planning, programme and method statements are to comply with the following: 

1) Program to be submitted in Microsoft Project format 

2) Gantt chart to indicate critical path and progress 

3) Gantt chart to be updated before monthly site meeting 

4.3.3 The notice period for inspection is 2 Days 

4.9.3 The trees and shrubs which are not to be disturbed are to be identified on site. Where possible, the disturbance 

of trees should be avoided.  

4.14.3 The office accommodation, equipment, accommodation for site meetings and other facilities for use by the 

Purchaser and his agents are: 

1) Site office which shall be used for site meetings and for the Supplier’s use. Such an office shall 

comprise a minimum of 20m2 in area and 3 m high, be ventilated, have good lamination, must be 

reasonably sound proof, and have a hard floor construction. It shall be furnished with a desk on which 

drawings can be rolled open and on which there is sufficient writing space and sufficient temporary 

chairs or benches to accommodate all persons present at site meetings. (Minimum 15 seater) 

2) The following facilities will be supplied to the Purchasers representatives: 

- 15 Hardhats for Purchasers representatives visiting the site 

- 15 Safety (High visibility) jackets for Purchaser representatives visiting the site 

- 15 sets of safety Goggles 

- 15 sets of earplugs (when applicable) 

4.14.5 The Supplier is required to provide latrine and ablution facilities for the exclusive use of the professional team 

and client 

4.14.6 The requirements for the provision and erection of separate sign boards for consultants and subcontractors 

are: 

1)    See Bill of Quantities. 

4.17.1 The requirements for the termination, diversion or maintenance of existing services are: 

1) none 

4.17.3 Services which are known to exist on the site are: 
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1) Water network. 

2) Electricity reticulation, sub-surface and over head 

3) Sewer Network 

4) Municipal roads   

Additional clauses 

1 Site meetings and procedures 

The Purchaser’s Representative and the Supplier shall hold meetings relating to the progress of the works at regular intervals 

or at other such times as may be necessary. The Supplier shall attend all site meetings and shall ensure that all persons 

under his jurisdiction are notified timeously of all site meetings should the Purchaser’s Representative require their 

attendance at such meetings.  

The Supplier shall keep on site a set of minutes of all site meetings, daily records of resources (people and equipment 

employed), a site instruction book, a complete set of contract working drawings and a copy of the procurement document 

and make these available at all reasonable times to all persons concerned with the contract. 

2  Water and electricity  

The Purchaser does not warrant that any water supply or electricity supply that may exist is adequate for the proper execution 

of the works.  The responsibility strategies in terms of the tabulation below that will apply to the contract is: 

a)      water        : A  

b)      electricity  : A  

Service Option 

A 

Supplier responsibility 

B 

Purchaser responsibility 

C 

 

Water The Supplier is to provide, and 

remove and make good upon 

completion, all the necessary 

temporary plumbing connections 

and purchase water from the 

local authority for the works at 

his own cost.  

The Supplier shall make, and 

upon completion remove, all the 

necessary connections to the 

Purchaser’s water supply at 

designated points  and make 

use of water free of charge for 

construction purposes only.  

The Supplier shall make, and 

upon completion remove, all the 

necessary connections and 

water meters to the Purchaser’s 

water supply at designated 

points and be responsible for 

costs associated with all water 

consumed. 

Electricity The Supplier is to provide, and 

remove and make good upon 

completion, all the necessary 

temporary electrical connections 

and installations and purchase 

electricity form the local 

authority / ESKOM for the works 

The Supplier shall make, and 

upon completion remove, all the 

necessary electrical connections 

to the Purchaser’s electrical 

supply at designated points and 

make use of electricity free of 

charge for construction 

The Supplier shall make, and 

upon completion remove, all the 

necessary connections and 

meters to the Purchaser’s 

electrical supply and be 

responsible for costs associated 
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at his own cost. purposes only.  with all electricity consumed. 

 

The following temporary services is the responsibility and will be supplied by the Supplier: 

• Security 

• Sewer services in the form of temporary toilets 

• Waste disposal facility 

SANS 1921-5, Construction and management requirements for works contracts – Part 5: Earthworks activities 

which are to be performed by hand. 

Clause Specification Data 

Essential Data: 

5.1 The depth of trenches which are to be excavated by hand is 1,5 metres. 

Additional clauses: 

1 Stone pitching and rubble concrete masonry 

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall be collected, 

loaded, off loaded and placed by hand.   

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is 

not greater than 150m. 

Grout shall be mixed and placed by hand.   

2 Manufactured Elements 

Elements manufactured or designed by the Supplier, such as manhole rings and cover slabs, precast concrete 

planks and pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg.  In 

addition the items shall be large enough so that four workers can conveniently and simultaneously acquire a 

proper hand hold on them. 

 

SANS 1921-6, Construction and management requirements for works contracts – Part 6: HIV/AIDS awareness. 

4.2.1(a) A qualified Supplier is a Supplier that is one that is accredited or provisionally accredited training Supplier in the 

HIV/AIDS field.  

 A list of accredited Suppliers can be obtained from the Construction SETA (CETA) (tel 011-265 5900), Health 

and Welfare SETA (HWSETA) (011-622 6852) or on the Health and Welfare SETA website: 

www.hwseta.org.za. 

http://www.hwseta.org.za/
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4.2.1(a) The HIV/AIDS awareness programme is to be repeated at four month intervals throughout the duration of the 

contract. (Four times in total, including the initial one at the start of the contract.) 

Additional clauses 

 The duration of each workshop is not to be less than 2 ½ hours. 

 

5.2. Recording of weather 

The Supplier shall erect an effective rainfall gauge on the site and record the daily rainfall figures in a book. 

Such book shall be handed to the Purchaser’s representative for his signature no later than 1 day after rain 

that is considered to justify an extension of time.  

 

5.3. Unauthorized persons 

The Supplier shall keep unauthorized persons from the works at all times. Under no circumstances may any 

person except guards be allowed to sleep on the building site. 

 

5.4. Management meetings 

A Schedule of meetings will be agreed with the Supplier. 

 

5.5. Daily records 

The Supplier is instructed to keep a set of signed off daily diaries with specific detail relating to Contract 

Participating Goals (CPG) as provided for in 3 above. 

 

5.6. Payment certificates 

Payment Certificates will be done as per Clause 50.0 of the NEC3 ECC Supply Contract. Payments will not 

be processed unless all the required job creation statistics and all subcontracting supporting information are 

attached to the claim for payment.  

 

5.7. Job statistics/targeted labour 

The Supplier must provide monthly statistics to the DBSA indicating the number of new jobs created through 

this contract. This statistic must be provided with each monthly payment certificate using the electronic 

prescribed format, which will be provided by the Project Manager of this project to the successful bidder. 

5.7.1 Training of targeted labour (non-accredited training) 

a) The Supplier shall provide all the necessary on-the-job training to targeted labour to enable such labour 
to master the basic work techniques required to undertake the work in accordance with the requirements 
of the contract in a manner that does not compromise worker health and safety. 

b) The Supplier shall be responsible for scheduling the training of workers and shall take all reasonable 
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steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if 
he/she is employed for 3 months or less and a minimum of ten (10) days if he/she is employed for 4 
months or more. 

c) The Supplier shall do nothing to dissuade targeted labour from participating in training programmes. 

d) Proof of compliance with all the requirements must be provided by the Supplier to the Purchaser prior to 
submission of the final payment certificate. 

e) The Supplier should allow for a R3800 stipend, data per month, a laptop and handling fee per learner. 

 

5.7.2 Employment of local labour 

 

a) It is the intention that this Contract should make maximum use of the local labour force that is presently 
under-employed.  To this end the Supplier shall limit the utilisation on the Contract of non-local employees 
to that of key personnel only and to employ and train local labour to the extent necessary for the execution 
and completion of this Contract. 

b) The Supplier shall fill in the form entitled Key Personnel in the Forms to be completed by the Bidder.  The 
data stated on the above-mentioned form will be strictly monitored during the Contract period and any 
deviations there from shall be subject to the prior approval of the Project Manager, which approval shall 
not be unreasonably withheld. 

c) The employment of casual labour will be done in co-operation with community leaders and local 
structures.  The bidder shall ensure that all remuneration paid to employees is in line with the relevant 
sectorial determination in terms of the Basic Conditions of Employment Act, No 75 of 1997, as 
determined by the Department of Labour. 

  



 
 

VOLUME 3 OF 3 

NEC3 SUPPLY CONTRACT 

THE CONTRACT 

Tender No.: RFP304/2022  

APPOINTMENT OF ORIGINAL EQUIPMENT MANUFACTURER 
(OEM) TO DESIGN, MANUFACTURE, DELIVER, INSTALL 
AND COMISSION RELOCATABLE MODULAR UNITS 
(ALTERNATIVE BUILDING TECHNOLOGY) FOR 5 SCHOOLS 
IN THE EASTERN CAPE WITHIN THE ACCELERATED 
SCHOOLS INFRASTRUCTURE DELIVERY INITIATIVE (ASIDI) 
47 PROGRAMME ON BEHALF OF THE DEPARTMENT OF 
BASIC EDUCATION (DBE) – CLUSTER D2A 
 
Doc No: T30-TND-0001-00 

 

Page 72 of 75 

 The Contract          Part C 

                                                                           

C3.3 PARTICULAR SPECIFICATIONS 

 

In addition to the Standardized and Project Specifications the following Particular Specifications 

shall apply to this contract and are separately bound in hereafter. 

 

PARTICULAR SPECIFICATION PAGE NO.  

POHS: HEALTH AND SAFETY BASELINE SPECIFI    Annexure A 

B/RA: BASELINE RISK ASSESSMENT       Annexure B 

SHEQ : DBSA SHEQ POLICY                   Annexure C 
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C3.4  DRAWINGS 

 

3.4.1 TENDER DRAWINGS  

 

Note:   No Drawings attached on the tender documentation for information purposes, design remains 

responsibility of the Supplier. 
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PART 4: SITE INFORMATION 

 

 

 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C4.1 Locality Plan 1 

   

   

   

   

 Total number of pages 2 
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C4.1  LOCALITY PLAN 

 

 


