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Cwebezela Primary School

21. Civil Engineering Project Documentation
PORTION 1: GENERAL DESCRIPTION OF THE WORKS

APPLICABLE DOCUMENTATION:

. The Civil Engineering Contract between the client and the main contractor;

o The Bill of Quantities;

. The standardised specification for civil engineering construction (SANS 1200);

. Standard amendments issued by the South African Bureau of Standards (SABS);
. Project specification amendments to the standard specifications;

. The Civil Engineering Drawings.

PS1 GENERAL DESCRIPTION

The main project comprises of Asbestos replacement and Maintenance.

The scope of works includes construction of concrete apron slabs and repair of concrete surfacing, laying of
water network of 1220mm and 75mm Dia of about 190 meter complete with fire hydrant assembly and connection
to existing water system, as well as water storage system.

The parking area of about 500 m?2 needs to be upgraded.

The existing boundary wall poses a safety risk and new retaining wall needs to be constructed.

PS2 DESCRIPTION OF THE SITE AND ACCESS

PS 2.1 Locality and access

Access to the site is from Corner Kick Way. This road is in a poor condition. The closest feeder route, 1103
Street, is 100 meter from the school. The closest arterial route, M30, is 750 meter and the closest freeway,
the N2, is 9.3 kilometer from the school.

PS 2.2 Site

The works under this contract will be restricted to the School Access and school boundary.

The Contractor shall make his own assessment of the topography, soil conditions, vegetation etc. on site at the
site inspection meeting.

PS3 NATURE OF GROUND AND SUB SOIL CONDITIONS

A detailed soils investigation was carried out and a copy of the report can be obtained from the Consulting
Engineers on request. In general the findings of the report were that in-situ material will form a good roadbed with
no foreseeable problems relating to expansive soils, perched ground water or other. The in-situ material is

classified as being G9 quality and can therefore be used as fill material or for the construction of the lower
selected layer. All other pavement layers need to be imported from commercial sources.

PS4 DETAILS OF THE CONTRACT

PS 4.1 Project Requirements

PS4.1.1 Labour Intensive Construction

The intention is to undertake as much work as possible using Labour Intensive Construction Methods. As much
work as the Engineer deems possible, shall be executed by labour intensive methods by employing local hand
labour approved by the PSC. Suitable sub-contractors from the area shall also be employed where possible.
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PS 4.2 Labour Intensive Construction Methods

The portions of the Works to be constructed under this Contract are as follows and shall be executed by utilising
Labour Intensive Construction Methods as far as possible, unless otherwise instructed by the Engineer, all in
accordance with the further provisions of the relevant sections of the Project Specifications;

clearing and grubbing of the Site

excavation of pickable material for the excavation of restricted excavations
laying and bedding of pipe culverts

backfill and compaction of backfill for pipe trenches

mixing, transporting, placing and finishing of all concrete for small works
all masonry work

spoiling of all materials, not exceeding distances of 200 metres
transportation of all earthworks for distances not exceeding 200 metres
laying of segmented block pavers

placing and filling of gabions

cleaning and tidying up of the Site

T I e e e

In respect of those portions of works which are not listed above, the construction methods adopted and plant
utilised shall be at the discretion of the Contractor, provided always that the construction methods adopted and
plant utilised by the Contractor are appropriate in respect of the nature of the Works to be executed and the
standards to be achieved in terms of the Contract.

Should to the opinion of the engineer, however, the rate of progress influence the scheduled programme, or
prove not to be suitable or un-economically, the Contractor will be instructed to proceed with conventional
methods.

PS4.3 Restriction of the Utilisation of Personnel in the Permanent Employment of the Contractor

The Contractor shall limit the utilisation on the Works, of his permanently employed personnel to that of key
personnel only, as defined below, and shall execute and complete the Works utilising a Temporary Workforce of
local residents, employed directly by the Contractor and/or by his sub-contractors.

The numbers of each category of the Contractor’s key personnel, as stated by the Contractor of his Tender, will
be strictly controlled during the contract period and any increase in numbers will be subject to the prior approval
of the Employer.

"Key personnel” means all contracts managers, site agents , site clerks, materials and survey technicians,
guantity surveyors, trainers, supervisors, foremen, skilled plant operators and the like, and all other personnel in
the permanent employ of the Contractor or his sub-contractors who possess special skills, and/or who play key
roles within the Contractor’s or his sub contractor’s operations.

The Engineer may at his discretion, upon receipt of a written and fully motivated application form the Contractor,
and where he deems the circumstances are so warranted, authorise in writing that the Contractor may utilise in
the execution of the Works, workers not being his key personnel but who are in his permanent employ. Without
limiting the generality of application of this sub-clause, circumstances which may be considered by the Engineer
to warrant the authorisation of the use of the Contractor's permanent employees other than key personnel,
include:

a) The unavailability from local sources of sufficient numbers of temporary workers and/or sub-contractors
to execute the Works, provided always that the Contractor has satisfied the Engineer that he has
exercised his best endeavours and taken all reasonable actions to recruit sufficient temporary workers
and sub-contractors from local sources;

b) The unavailability within the temporary worker pool and/or from sub-contractor sources available to the
Contractor in terms of the Contract, of sufficient skills necessary to execute the Works or specific
portions thereof, in situations where the completion period allowed in the Contract is insufficient to
facilitate the creation of the necessary skills through the provision of suitable training as contemplated in
the Contract.;

C) Any other circumstances which the Engineer may deem as constituting a warrant.

PS5 CONSTRUCTION PROGRAMME

The Contractor must set out his proposed construction programme as well as cash flow statement in his tender.
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Tenderers shall submit with their tenders their proposed programmes in sufficient detail to prove that they can
comply with their proposed construction period. The Tenderer's programme shall clearly indicate the completion
date offered and shall make reasonable allowance for delays in obtaining materials from suppliers, delays due to
inclement weather and delays which may be expected for any other reason which can be reasonably foreseen at
tendering stage. Programmes shall be supported by statements indicating the strength and disposition of labour,
plant, equipment and materials.

Within 14 calendar days of award of contract, the Contractor shall submit a detailed comprehensive and realistic
programme reflecting activities required up to final completion. The format of the programme shall be to the
Engineer’s approval.

The programme so submitted and approved shall be held to be binding throughout the contract period.

PS6 SITE FACILITIES AVAILABLE

PS 6.1 Source of Water Supply.

Water is currently available on site from the existing water reticulation system. The Contractor must make his
own arrangements for obtaining water from this system. Payments shall be arranged with the management of the
farm at a rate agreed on between the management and the Contractor.

PS 6.2 Source of Power Supply.

No electricity is available at the site of works. The contractor shall make his own arrangements for the provision
of power supply in the form of portable generators as required.

PS 6.3 Latrine and Ablution Facilities.

The contractor must allow for the supply and maintenance to his own latrine facilities for the duration of the
contract. Facilities must be kept clean and hygienic at all times, and removed in total at the end of construction.

Separate ablution facilities shall be supplied for the use of the Engineer.

PS 6.4 Housing

The Contractor shall make his own arrangements for the housing of his male and female staff. All facilities
provided shall conform to the requirements of any Act of Parliament, Ordinance and the Regulations and By-
Laws of any local or statutory authority which may be applicable to the works or any temporary works.

The positions of the Contractor’s housing and temporary camps shall be determined and agreed upon with the

Local Authority.

PS7 SITE FACILITIES REQUIRED

PS 7.1 Contractor’s superintendence and facilities

PS7.21 Camp and depot
The Contractor shall provide, erect, move and re-erect as necessary, maintain and remove on
completion, ample temporary sheds for the proper storage of materials and tools and for the use
of the workmen and watchmen, including special weatherproof sheds for the storage of cement..

PS7.2.2 Offices

The Contractor shall provide erect move and re-erect as necessary and remove at completion
ample temporary offices for the Contractor's own use.

PS7.2.3 Sanitation

The Contractor shall provide an adequate number of latrines of a standard acceptable and in
accordance with the regulations of the department of public Health and/or other Health
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Authorities at all depots, camps, offices and points where work is in progress. The Contractor
shall pay all charges in connection therewith and maintain facilities in a thoroughly clean and
orderly condition. Separate facilities shall be provided for both sexes. The Contractor shall
clear away and remove all traces of the latrines and restore the site to its original condition as
soon as the latrines are no longer required.

PS7.2.4 First aid and safety

The Contractor shall provide first aid facilities complying with the requirements of the Machinery
and Occupational Safety Act No. 6 of 1983 and Regulations for his own employees and also for
the employees of any sub-contractors on site.

PS 7.2.7 Survey equipment

The Contractor shall provide on the instruction of the Engineer a capable survey assistant with
the following equipment:

- Dumpy level with tripod and carry case

- bm telescopic staff

- 50m measuring tape

- Measuring wheel

- Marking chalk

- Droppers and hammer for pegging out of works

Note that the setting out of the works will be the Contractor’s responsibility and the utilisation of
the survey equipment and survey assistant by the Engineer will only be for checking and
measuring of works on the discretion of the Engineer.

PS8 FEATURES REQUIRING SPECIAL ATTENTION
PS 8.1 Protection of property
The Contractor shall ensure that:

Private property is not trespassed without written consent of the respective owner.
Property (e.g. plants, crops, fences, gates, pipes, cable, roads) is not damaged.
The site is always kept clean and orderly.

Veld fires are not caused by his operations.

Excess excavation material is disposed of at indicated site.

eRoRalole

The Contractor will be liable for any damages due to his construction work. The Engineer will have the right to
subtract an amount of money, equal to the amount claimed for damages, from the Contractor’s fee until the
damages caused to the property of the respective owner has been rectified and resolved.

Excess material may only be dumped at places agreed to by the Engineer. The Contractor’s space to work in is
confined to the site of the works. Any anticipated work outside these site boundaries must be approved by the
property owners or the Engineer in writing

PS 8.2 Safety

The construction has to be done in accordance with the appropriate laws, regulations and requirements of the
Local Authority.

It is the responsibility of the Contractor to ensure that, for example, excavations are safe for people and animals.
The Contractor shall provide the necessary supports, fencing, barriers, road signs, flash lights and other
equipment to prevent accidents, damages and injuries at all times. The free flow and safety of traffic has to be
ensured at all times.

The Contractor has to operate strictly in accordance with the Occupational Health and Safety Act (Act No. 85 of
1993) in its entirety and he shall:

X Ensure the safe operation and safety of all people on site
X Strive for proper site management in keeping the site clean and safe.
X Register himself and all sub-contractors in terms of the Compensation for Occupational Injuries and
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Diseases Act (Act No. 130 of 1993) and to issue a copy thereof to the Employer.

The Employer, his employees or any of his agents shall not accept any responsibility and/or liability of any kind
whatsoever in terms of the clauses and/or prescriptions of the Occupational Health and Safety Act for the Works
or any part thereof.

If the Employer or the engineer or their representatives stop the work because in their opinion, the site is unsafe,
the Contractor shall not have the right to any claims in this regard.

The Contractor is fully responsible and liable for any act or action resulting from his employees or equipment that
is used on site.

The Contractor shall appoint in writing a capable person who complies with Regulation 11.1 of the Occupational
Health and Safety Act for this Contract. A copy of such an appointment and the appointed person’s acceptance
in writing shall be delivered to the Employer.

PS 8.3 Survey and setting out

The setting out of the works according to the Engineer's drawings shall be the sole responsibility of the
Contractor. A suitable qualified and experienced person shall set out the works in accordance with the setting out
points on the drawings.

Prior to the commencement of construction the Contractor shall notify the Engineer who shall then inspect the
setting out points and give written approval to proceed. Any discrepancies regarding the setting out of the works,
or insufficient information, shall be brought to the immediate attention of the Engineer.

PS 8.4 Plant, labour and equipment

The Contractor’s plant for construction shall be adequate for the purpose required, of modern design and in good
condition to carry out the works expeditiously. Should the Engineer be of the opinion that the plant is in anyway
unsuitable for carrying out the works in a manner or at a rate commensurate with the requirements of the
contract, he shall have the right to call on the Contractor at any time during the progress of the works to provide
such additional or improved plant and tools as may be necessary to meet these requirements.

Tenderers should furnish details in the Day work Schedules of all major items or equipment and plant (together
with corresponding plant hire details) which they intend employing in the execution of the contract.

All tradesmen employed on the works shall be capable and efficient and must be to the approval of the Engineer.
Their work shall at all times be properly supervised and inspected. Contractors shall give preference to the
employment of local job seekers who are currently residing in Greenwood Park area or surrounding
areas. The number of people employed on the works shall be sufficient to carry out the work in an expeditious,
well organised and programmed manner. The number of people employed in each particular trade or class of
labour shall be sufficient to ensure that there shall be proper organisation of the work and that no section of the
work be impeded owing to shortage of labour in any particular class. Should it appear to the Engineer at any time
during the execution of the works that progress is being impeded by any such cause, he shall have the right to
call upon the Contractor to engage and employ such additional labour of any particular trade or class as may be
considered necessary for the purpose of expediting progress. Each trade shall do the necessary jobbing after
any other trade and make good upon completion its particular class of work where this has been in any way
affected or impaired by any other trades.

No provision is made in this contract for financial assistance by the Employer to the Contractor for the acquisition
of plant, machinery and equipment.

PS 8.5 Existing services

Information on known services are shown on the drawings and most services are clearly marked on site. The
Contractor is solely responsible for the location, identification, exposure, protection and re-routing where

necessary of these services. Any damage to these services will be for the account of the Contractor.

The information as shown on the drawings is not necessarily accurate or comprehensive. This information in no
way relieves the Contractor from any of the above responsibilities.

All work shall comply with the requirements of the Local Authority and property owners. Certain authorities may
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prefer to expose their own services and they should be informed well in advance to prevent delays.

The Contractor shall repair all damaged fences immediately to their original state.

The Contractor shall be responsible for reinstating all canals and natural watercourses should they be damaged
or altered. The original canals have to be reinstated and the cost shall be deemed to be included in the rates

tendered in the Schedule of Quantities (separate items not specified).

The Contractor will be reimbursed for location and protection of existing services as follows:

X Hand excavation to locate the services. Excavation which is necessary after the service has been
located will not be measured as hand excavation.
X A sum for each service which is crossed allowing for identification, protection and re-routing if necessary.

The Contractor will only be compensated for the removal and reinstatement of fences if the position of the works
(building edge, pipeline, etc.) is nearer than 2,0 m from that particular fence.

The Employer expects the Contractor, his staff or agents to maintain good public relations with the local
community, landowners and members of the public at all times.

The Contractor is responsible to ensure that:
(1) No trespassing takes place on private property without written consent of the owner.

(2) Roads, gates, cables, pipes, fences, vegetation and crops with private ownership are not damaged due
to construction activities.

3) The site and servitude is always clean.

4) His activities do not cause fires.

(5) Trees and natural flora are not damaged without the Engineer’s approval.
(6) Inconvenience to the public and authorities in the area is minimised.

The Contractor shall be responsible for any claims due to his construction activities. The Engineer will have the
right to deduct any sum of money being claimed from the Contractor’'s payment until the respective owner has
been satisfactorily compensated for his damages.

Materials may only be dumped at locations approved by the Engineer based on approval obtained from the PSC.
The Contractor may lock the gates of the Employer, local authority or other party but he must then use his own
locks on the gates, which must always be kept closed and locked. The Contractor may only use such gates with
the written approval of the respective owner.

PS 8.6 Quality control

The Contractor shall appoint a person responsible for his own quality control and inspections. Should the
Engineer find that this person is incapable of ensuring work of acceptable standard or be in any way negligent,
the Engineer has the right to demand a replacement to which the Contractor shall comply.

The tendered rates shall include for all inspections and tests as specified. The Engineer may request additional
control tests for which, if successful, an additional payment item is allowed in the Schedule of Quantities.
PS8.7 Payments for Materials on Site

Payment for Materials on Site will only be certified if the Contractor presents the necessary proof that the
Materials to be certified for payment, have been fully paid for by the Contractor or if suppliers have renounced
their ownership of the materials. This must be filled in and submitted on the form to transfer property rights.
The Contractor shall keep proper records of stock and shall appoint a responsible person to execute proper

stock control.
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PS8.8 Start of maintenance Period

The maintenance Period will start when the work has been successfully completed and the completion shall only
be seen as the date when the Employer accepts the work as completed and where after the Engineer will issue
the Completion Certificate. The Client reserves the right to implement completed sections while the contract is
still ongoing and to use the services installed without any responsibility as far as maintenance is concerned
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PSA - GENERAL (SANS 1200A)

PSA 3 MATERIALS

PSA 3.1 Quality

The Contractor shall be solely responsible for the supply of all materials necessary for the proper execution of the Works
and for the quality of materials. All materials used in the Works shall, where such mark has been awarded for a specific type

of material, bear the SANS mark. Alternatively, the Contractor shall furnish the Engineer with certificates of compliance of
materials, which bear the official mark of the appropriate standard.

PSA 4 PLANT

PSA 4.1 Plant
The Contractor shall utilise plant and equipment in sound working condition able of obtaining the required accuracy and of

adequate capacity to execute the Works in accordance with the approved programme. In addition the Contractor shall have
adequate standby plant and maintenance personnel readily available to ensure an uninterrupted workflow.

PSA5 CONSTRUCTION
PSA 5.5 Dealing with water

The area for construction is expected to be free of excessive surface water or seepage water. The Contractor will
however make due allowance for the treatment of any such water that may affect the works and shall allow for
provision of pumps, drainage channels, temporary cut-off berms, protection of concrete and layerworks or any
other works as may be deemed necessary to deal with seepage water and surface runoff water to the works.

PSA 7 TESTING
PSA 7.5 Programme and procedures (new clause)

All test results obtained by the Contractor in the course of his process control of the Works shall be submitted to
the Engineer or his Representative prior to requesting inspection of the relevant portions of the Works. Any
request for inspection shall be submitted on the prescribed forms.

The Contractor shall make suitable arrangements for process control prior to commencement with the Works. Should he
intend using site personnel for this purpose he shall ensure that suitably trained and competent personnel take charge of the
necessary test work, and that the necessary equipment is at their disposal prior to commencement of the Works. Failure to
comply with these requirements shall be just cause for the Engineer to order suspension of the Works without additional
remuneration in terms of the Conditions of Contract, or for him to recommend determination to the Employer.

The Contractor shall deliver to the Engineer, for his consideration, quality assurance programmes (as obtained from all the
Contractor’s proposed suppliers of pipes, valves and specials) prior to the Contractor’s appointment of any suppliers.

PSA 8 MEASUREMENT AND PAYMENT
PSA 8.3.2.2 FaCilities fOr the CONTIACION .....oooviiiii ettt e ettt e e e e e e e e et e e e e e e e e s bba e e e e eeeeraaaanns Sum

The definition of the term “Tools and equipment” used under sub-clause 8.3.2.2 f) and sub-clause 8.4.2.2f) shall
include plant generally required for the purpose of the execution of the Works.

PSA 8.5 Sums stated provisionally by the Engineer

PSA 8.5 b) 1) Work to be executed by the Employer or a nominated subcontractor ............cccccceeiiiiinns Prov.Sum
Sums stated provisionally by the Engineer shall be spent strictly in accordance with the written instructed of the Engineer.
Only the Contractor’s actual expenditure in accordance with the instruction of the Engineer will be reimbursed under this
item. The Employer reserves the right to allow the spending of only part of or none of the funds allowed for under this item.

PSA 8.5 b) 2) Overheads, charges and profit in respect of 1) abOVe. ........ccvviiiiiiiiiiii e %

The unit of measurement shall be the percentage of actual payments made by the Contractor to the nominated sub-
contractor in accordance with sub-clause 1) above.

The rate shall cover the cost of appointing the nominated subcontractor, coordinating the subcontractor’s (or Employer’s)
activities, programming the Contractor’s own activities to accommodate the subcontractor (or Employer), assisting the
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subcontractor (Employer) as may be reasonably expected of the Contractor, paying the subcontractor (Employer) in
accordance with the written instruction of the Engineer amounts to be reimbursed separately under sub-clause 1) and any
other cost involved in ensuring that the subcontractor’'s (Employer) work can be executed and that the subcontractor’s
(Employer) bills are paid timeously.

PSA 8.7 Daywork
Only daywork performed strictly in accordance with the Engineer’s written instructions will be measured for payment.
PSA 8.8.4 Existing Services

PSA 8.8.4 ¢) Careful excavation by hand in soft material to expose the following services:
1) @lECHACAI CADIES ......c.vievieeeeceie ettt ettt ettt ettt et e e et et e et e e be e ete et eaeeanas m?3
P T V=Y (<] 11T [ E USROS m3

The rates tendered for these items shall cover the cost of exposing the mentioned services through careful hand excavation
strictly under the Engineer’s guidance. Any services damaged during the careful hand excavation activities shall be repaired
by the relevant service owner at the Contractor’s expense or by the Contractor for his own account as decided upon by the
Engineer.

PSA 8.10 Testing of materials as instructed by the Engineer..............cccocoeiiiiiiiiininns PSum

A provisional sum has been allowed in the Schedule of Quantities for the payment of test as instructed by the Engineer.
These tests are per the instruction of the Engineer only and does by no means relieve the Contractor from his own quality
control testing and no payment will be made to the Contractor for any tests regarded as being part of his own quality control
testing, ie payment for the contractor’s own quality control tests shall be included in his tendered rates for the relevant items.

Should the Engineer suspect any test results obtained from the Contractor to be inaccurate and this is confirmed by
additional testing, the costs of the additional testing shall be for the Contractor’s expense.

PSA 8.11 Geotechnical testing & SUPErviSION...........cccoiiiiiiiiiiii s PSum
A Provisional sum has been allowed in the Schedule of Quantities for Geotechnical testing and supervision. This amount will

be for any additional investigations, testing, profiling, recommendations etc. as may be required during the construction of
the works as ordered by the Engineer only.
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PSC - SITE CLEARANCE

The clauses in this section refer to sub-clauses in SANS 1200 C

PSC1 Disposal Areas (3.1)

Disposal areas will be designated by the local authority within 2 km of the Works. No extra payment will be made
for such disposal of redundant or clearance material.

PSC2 Plant (4)

Add the following paragraphs to the contents of Clause 4 of SANS 1200 C:

Labour Intensive Construction

The Contractor will be requested to utilise Labour Intensive Construction Methods in so far as is economically

possible to clear areas by means of hand tools such as saws, picks, shovels, rakes, tampers, sledgehammers
etc.

The use of trucks and other motor vehicles in the disposal of the cleared materials will only be permissible in
cases where the distance over which the materials are to be transported exceeds 200 metres, provided that no
mechanical plant or equipment shall be utilised in the loading of such vehicles.

PSC3 Individual Trees (5.2.3.2)

The Contractor shall pay a penalty of R500-00 for each designated tree removed or damaged by him. Trees so
designated will be marked with danger tape to be supplied by the Contractor. Upon completion of the Works, the
tape shall be removed. Trees and stumps necessarily removed shall not be burnt but cut and stacked at areas
designated by the Engineer for collection and use by local inhabitants.

PSC4 Clearing

After completion of the contract the Site shall be completely cleared of all building rubble and all loose boulders,
tree stumps etc. unearthed during the construction period.

PSC5 Areas to be cleared and grubbed (5.3 & 5.4)

The areas and strips to be cleared and grubbed will be indicated and instructed by the Engineer. Should a portion
or the whole of the site have been cleared prior to the start of the construction, then no clearing and grubbing will
be ordered or no payment made with respect to the applicable portion of the site.

PSC6 Clearing and spoil of redundant material

A 3 metre wide strip shall be cleared all along the routes of the pipelines. All grass, bush, trees, stones, building
rubble, all boulders irrespective of size) and rubbish shall be removed and spoiled on a site designated by the
Engineer. No transport payment is made for this and all haul shall be deemed to be included in the rate for
clearance.

In rocky areas all the available and suitable topsoil shall be separated from the rest of the excavation material
and placed on the one side of the strip for use as backfill material. No additional or separate payment will be
made for the removal of rocks/stones and it shall be included in the contractors unit rates for site clearance. All
loose and exposed rock, or rocks exposed during the clearing operation, is to be removed as part of the clearing
operation irrespective of the size of the boulders. All boulders of which more than 50% of the volume are
exposed above the ground structure, shall be removed as part of the Clearing an Grubbing operation and the
cost for the removal of such boulders shall be included in the unit rates for Site Clearance. This shall not apply in
areas deemed as hard rock excavation where no additional clearing will be required.
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PSD - EARTHWORKS

The clauses in this section refer to sub-clauses in SANS 1200 D

PSD1 Classes of Excavation (3.1)

Notwithstanding the classification for excavations in five classes as specified in Subclause 3.1 of SANS 1200 D,
there will only be two classes of excavation applicable to this Contract, viz:

€) Soft excavation
Soft excavation shall be all excavation except excavation classified as hard rock excavation described
below including boulders up to 300 mm O.

(b) Hard rock excavation
Hard rock excavation shall be excavation in material as specified in Subclause 3.1.2(c) of SANS 1200
DA.

To utilise labour intensive construction all backfilling will be done by hand regardless of the class of excavation.
Payment for these excavation classes is split into 2 different ways of execution:

0) Machine excavation and hand backfilling.
(i) Hand excavation and hand backfilling.

Machine operations of above classification refer to Conventional Construction Methods used, whereas hand
operations refer to Labour Intensive Construction Methods used as specified elsewhere. The type of
excavation used will be prescribed by the type of material and the available labour for construction. As much
work as possible shall be executed by labour intensive methods. Where insufficient hand labour is available
the contractor will be allowed to make use of machine backfill on the approval of the Engineer only.

The Contractor will be requested to dig a few test holes for inspection by the local labour force. The option

should be given to the labourers to opt for the labour intensive excavation methods or to request excavation by
machine.
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PSDB — EARTHWORKS (PIPE TRENCHES) — (SANS 1200 DB)
PSDB 5 CONSTRUCTION

PSDB 5.11 Maximum trench depth

Unless otherwise authorised by the Engineer no trench shall be excavated to a depth deeper than 1,5m. Where pipes
are to be installed at depths exceeding 1,5m, all material higher than 1,5m above the required trench bottom shall be
removed by means of bulk excavation with a 3m base width and 1:2 side slopes.

Alternatively shoring may be installed in trenches in order to limit excavations. The cost for shoring shall however be
included in the rate for excavations and no additional payment for shoring of trenches will be made.

The Contractor shall at all times take full responsibility in ensuring the safety of workmen working in trenches or near
vertical open excavations. No work in trenches or near open vertical excavations shall be carried out if it is deemed
unsafe by the Engineer until proven to the contrary or until precautionary measures are taken in ensuring the safety of
the excavation.
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PSLB - BEDDING (PIPES)

The clauses in this section refers to the sub-clauses in SANS 1200 LB

PSLB1 Selected fill material (3.2)
Granular material shall be selected from excavations and shall be to the satisfaction of the Engineer.
PSLB2 Bedding (3.3)

Bedding for rigid pipes shall be according to Class B as shown on Drawing LB-1 of SANS 1200 LB (c) and
Drawing LB-2 (a) and LB-3 (d) for flexible pipes.

PSLB3 Compaction (5.2)

Compaction of the bedding cradle and blanket fill layer shall take place at optimum moisture content to the
specified densities. Where water for moistening of bedding and fill material is not freely available alongside pipe
trenches, water shall be imported by the contractor by means of water tankers and the contractor shall provide
the necessary access roads to import water. The cost for importing of water and access to the site shall be in the
unit rates for pipe laying. The finished layers shall be compacted to the same density as the in-situ surrounding
material or 90 % mod AASHTO, whichever is the greatest.

PSLB4 Free Haul (8.1.6)

Payment of haul for all bedding must be included for in the laying of pipes within a haul distance of 2km. Suitable
bedding will be indicated by the Engineer within a free haul distance of 2 km.

A free haul distance of 200m will be applicable to all hand backfill operations. Where no suitable bedding
material is available within 20m distance the Contractor shall, with the approval of the Engineer, resolve to
machine backfill up to a freehaul distance of 2.0km.

PSLB5 Import of bedding for haul distances exceeding 2 km

The rate shall include the loosening, loading and transportation of suitable material (m3 km). This must be agreed
with the Engineer’s Representative on site prior to importation.

PSLB6 Suitable material from Trench excavations (3.4.1)

The Contractor shall use selective methods of excavation in soft material for the purpose of providing and
conserving suitable excavated material as granular material for bedding cradle and selected fill material for
blanket fill above pipes.

PSLB7 Approval of granular material for bedding cradle and fill for blanket fill material (5.1.3)

No bedding cradle material may be imported or placed in a pipe trench before the pipe trench excavation and the
material destined for the bedding cradle has been approved in writing by the Engineer’'s Representative. No
blanket fill material may be imported or placed in a pipe trench before the bedding cradle in the trench and the
material destined as blanket fill, has been approved by the Engineer’s representative.

PSLB8 Payment for bedding- and blanket fill material

For all bedding cradle- and blanket fill material imported from pipe trench excavations or borrow areas within 200
m from where the bedding- or fill material is required, haul will not be paid for separately and the cost for this shall
be included in the unit rates for pipe laying or the supply and laying of pipes as the site activities may be
scheduled.

Bedding cradle- and blanket fill material imported further than 200 m up to 2 km away from position where
required will be paid for per m3 compacted imported material with no overhaul.

Overhaul will be paid separately for the transport of all bedding and blanket fill material from a point further than 2
km from where it is required. Separate items are listed for bedding cradle- and blanket fill material.
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PS L - MEDIUM-PRESSURE PIPELINES

The clauses in this section refers to the sub-clauses in SANS 1200 L

PSL (8) Measurement and Payment

PSL (8.2.16) 2x Jo Jo tank 5250 litre assembly with pressure pump as per drawing

Add the above payment item with description as follows:

(@) 5250 L Jo Jo water storage tank or similar

The rate shall cover the supply, delivery and offloading of the Jo Jo tank. The unit is No.

(b) Installation of pipes and valves complete as per drawing
The rate shall cover the supply, delivery and installation of all pipework, fittings, valves, and pumps as per
drawing. Concrete and excavation works are measured under 1200 G and 1200 D or DA, respectively. The
unit is No.

PS LF — ERF CONNECTIONS (WATER)

The clauses in this section refers to the sub-clauses in SANS 1200 LF

PSLF (8) Measurement and Payment

PSLF (8.2.1) Provide Erf Connections Complete

Amend the last paragraph under this payment item to read as follows:

The rate shall cover the cost, as applicable, of providing the pipes, saddles, ferrules, stop taps,
meters, surface boxes, marker posts, and excavating, connecting to the water main, laying in
light sandy material, jointing, backfilling, testing, but excluding completing the service
connection, which is to be liaised with the local authority.
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22. Structural Engineering Project Documentation

APPLICABLE DOCUMENTATION:

. The Civil Engineering Contract between the client and the main contractor;

o The Bill of Quantities;

. The standardised specification for civil engineering construction (SANS 1200);

. Standard amendments issued by the South African Bureau of Standards (SABS);
. Project specification amendments to the standard specifications;

. The Civil Engineering Drawings.

DISCREPANCIES:

If there is any discrepancy or conflict between any of the between any of the documentation mentioned
above, or a dispute as to which documentation is the ruling documentation, the CONTRACTOR must advise
the ENGINEER immediately of the conflict. The ENGINEER will then take a decision as to the status of the
ruling documentation, which will then be final.

STANDARD SPECIFICATION (SANS 1200)

For the purpose of this Contract, the following specifications shall apply:
i. SANS 1200 AA General (Small Works)

ii. SANS 1200 AH General (Structural)
iii. SANS 1200 G Concrete (Structural)
iv. SANS 1200 GA Concrete (Small Works)
V. SANS 1200 GB Concrete (Ordinary Buildings)
Vi. SANS 1200 GE Precast Concrete (Structural)
Vii. SANS 1200 H Structural Steelwork
viii. SANS 1200 HA Structural Steelwork (Sundry Items)
iX. SANS 1200 HC Corrosion protection of structural steelwork

All other standard specification documents (the ones not mentioned above) under SANS 1200 will be
applicable to this project. Also note, the SANS standard specification was previously referred to as the SABS
standard specification, and older documents may still have the SABS standard specification name.

GENERAL

Description of works

To summarize the structural works required, the works measured in the Bill of Quantities include the
following:

¢ Repairs on stormwater drainage channels
e Construction of apron slabs
e Construction of retaining Wall

Note that the scope of work may change slightly and that the above list shall only be regarded as indicative of
the work to be involved under this contract. The contract drawings and schedule of quantities will provide a
more comprehensive indication of the work involved.

PROJECT SPECIFICATION AMENDMENTS TO THE STANDARD SPECIFICATIONS

For the purpose of this Contract, the standard specifications and codes of practice for Civil Engineering

construction as approved by the South African Bureau of Standards (SABS), as issued at the date of tender,

shall apply.

Amendments and additions to the standard specification will use the prefix “PS” (particular specification),
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with the standard specification clause number shown in brackets.

For example:
e For SANS 1200 A specifications, the clauses are lettered PS A.

Refer to the particular specification amendments overleaf.
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PSG — CONCRETE (STRUCTURAL) - (SABS 1200 G)
PSG 4 PLANT
PSG 4.5.2 FORMED CONCRETE FINISHES

Concrete against which earth will be backfilled shall be finished rough. All exposed concrete surfaces
shall be finished smooth.

PSG 5 CONSTRUCTION

PSG 5.1.3 Cover

Cover over reinforcement will in no case be less than 40 mm.
PSG 5.2.5 Removal of Formwork

Formwork shall be removed after the concrete has attained sufficient strength to support its own weight and any
other imposed loads after which the concrete will be cured. Removal of formwork is subjected to the Engineer's
approval.

PSG 5.5.7 Construction Joints
Add clause “PSG 5.5.7.4 Construction Joint Maintenance and Repair,” which reads as follows:

a) “Repairing and maintaining the construction joints of apron slabs, stormwater channels, etc,
using cementitious grout:

Where he is required to repair existing construction joints using cementitious grout, the Contractor
shall first prepare the relevant concrete surfaces by scabbling and cleaning them. The mortar grout
shall consist of three portions plaster sand and one portion cement, and shall be so rammed into
each joint that all voids and pockets are completely filled for the entire length of the joint and that the
grout projects beyond the joint surface. After the void has been completely filled, the edges of the
mortar grout shall be trimmed at an angle of 45 outward and the trimmed edge wood-floated to a
neat finish.

b) Creating Controlled slip joints:

Crack control, repair and/ or prevention, where deemed necessary by the Engineer, will be
undertaken by means of creating controlled slip joints via the following methods to be confirmed by
the Engineer:

(1) The affected area shall be cut to straight edge and relevant surfaces prepared by scabbling and
cleaning them. Hardboard shall be newly inserted or replaced at the interface at which the slip joint is
to be constructed. A mortar grout of three portions plaster sand and one portion cement shall be
mixed, and shall be so rammed into each joint that all voids and pockets are completely filled for the
entire length of the joint and that the grout projects beyond the joint surface. After the void has been
completely filled back towards the hardboard, the edges of the mortar grout shall be trimmed to level
and given a finish similar to the existing.”

(2) Saw cutting

PSG 5.5.8 Curing and Protection

All concrete shall be cured and protected from contamination and loss of moisture with an approved curing
compound to the manufacturer’s instructions, or a method to be approved by the Engineer.

PSG 5.5.16 Chamfers and grooves

All exposed concrete edges shall be ended off with a 25x25mm chamfer.
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PSG 5.6 Apron Slabs

Add clause PSG 5.6 Apron Slabs, which reads as follows:

“Apron slabs shall be no less than 1m wide and 75 mm thick, sloping away from the wall by 1:100 (or minimum
20mm fall), and constructed of unreinforced concrete of strength 30 MPa. Each and every other apron slab is to
be cast, the formwork stripped after one day, and the remaining apron slabs then cast, such that a construction
joint will exist every 3 m. Slabs are to be wood-floated and exposed edges are to be rounded using a nosing
tool.”

PSG 8 MEASUREMENT AND PAYMENT

PSG 8.1.3 Concrete

In addition to the provisions made in clause 8.1.3.3, the unit rates for concrete shall also cover the cost of forming
chamfers.

PSG 8.3.1 Steel Bars

The unit of measurement shall be kg, not tonnes.
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PSGA - CONCRETE (SMALL WORKYS)

PSGA1 Cement (3.2.1)

Only the use of Ordinary Portland Cement to SABS 471 will be permitted.
PSGAZ2 Concrete Finishes (4.4.2)

Concrete against which earth will be backfilled shall be finished rough. All exposed concrete surfaces shall be
finished smooth to a Degree of Accuracy Il.

PSGAS Steel cover (5.1.3)

Cover over reinforcement will in no case be less than 40 mm.

PSGA5 Removal of Form work (5.2.3)

Form work shall be removed after the concrete has attained sufficient strength to support its own weight and any
g:)hpergi\gﬁosed loads after which the concrete will be cured. Removal of form work is subjected to the Engineer's

PSGAG6 Curing and Protection (5.4.7)

All concrete shall be cured and protected from contamination and loss of moisture with an approved curing
compound to the manufacturers instructions, or a method to be approved by the Engineer.

PSGA7 Concrete surfaces (5.4.8)
All exposed concrete surfaces will be treated as specified in the sub-clause.
PSGA8 Measurement and Payment (8.1.4)

The rate per m3 for concrete anchor, thrust blocks and pipe encasing must include for form work and fixing of
reinforcement.

PSGA9 Degree of Accuracy (6.4)

Structural concrete work will be done to a Degree of Accuracy Il.
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PSH — STRUCTURAL STEELWORK

PSH 8.3.3 Erection on Site

Change the final paragraph to read:

“The rate shall cover the cost of offloading the steelwork from vehicles on Site, stacking in designated area,

moving from such area, assembly, erection, aligning, provision of erection equipment, temporary supports,
safety measures, and on site corrosion protection as specified by the Engineer.”
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CLASS "A" BEDDING DETAIL GEOTEXTILE MEMBRANE DEPENDANT ON TYPICAL SUBSURFACE DRAINS AL DETALS . )
NTS SOIL PERMEABILITY AND GRADING - TO BE SCALE 140
SPECIFIED BY THE ENGINEER PAGE SIZE SCALE DATE DRGNo
2022/08/16
At po— L0826-00-D-01A02:00
\ , & TE /,
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TAMPER-PROOF DOUBLE-LUG HYDRANT WITH

STAINLESS STEEL SPINDLE AS APPROVED

¥

80mm@ GALVANISED STEEL PIPE (MEDIUM)

ENAMEL WITH SUITABLE UNDER

2 COATS MEDIUM YELLOW
COAT

SIDEWALK OR NGL

(INCREASE PIPE DIAMETER TO 100mm@ IF
DOUBLE HEADED OUTLET IS USED)

DENSOTAPE

WRAP
(SEE NOTE 2)

80mmd x 90°

ELBOW

ANCHOR BLOCK IF REQUIRED

AND AS SPECIFIED BY
ENGINEER

HYDRANT T-PIECE

FLANGE DRILLED TO SABS 1123 TABLE 16

INSTALL VALVE AND CAST IRON / PVC VALVE BOX

IF WATERMAIN IS 200mm@ AND LARGER OR IF
DIRECTED BY ENGINEER.

FIRE HYDRANT TYPE 1
SCALE 1:10

BLOCK CAST AGAINST
UNDISTURBED
EXCAVATION

TRENCH WALL

THRUST BLOCK FOR 45° BEND

ABOVE GROUND TAMPER PROOF HYDRANT HEAD TO
SABS 1128 PART 1 WITH 80mm@ TREADED INLET
COMPLETE WITH 60mm@ SNAP-ON HOSE CONNECTORS.
EACH HYDRANT SET MUST BE PROVIDED WITH A
TAMPER PROOF HYDRANT KEY ON HANDOVER

OUTLET DIRECTED AT ROAD
IN CASES WHERE THE FEEDER PIPE IS LESS

2 COATS GLOSS ENAMEL PAINT TO SABS 630 - SIGNAL RED"
(SABS 1091 - COLOUR No. A11) ON HYDRANT HEAD AND ALL
GALVANISED ACCESSORIES AFTER ERECTION

TWO COATS P.V.A. PAINT TO SABS 634 FOR EXTERIOR

APPLICATION - "GOLDEN YELLOW" (SABS 1091 - COLOUR No.

THAN 80mm@ THE USUAL 80mm@ PARALLEL . B49) WITH REQUIRED UNDERCOAT AS SPECIFIED BY
SOCKET SHALL BE REPLACED BY A REDUCING SUPPLIER
SOCKET e
A >
g
| 1250
! X5
O
| o
GROUND LEVEL / ‘ \ X
A 4
X o NS “ 3 RN &
A ‘ P
. >//<§ Z / | \ /v\ﬁ\;},\—SELECTED BACKFILLING TO GROUND LEVEL
w ~ % -
= N 4 . CONCRETE PILLAR CAST AFTER THE PIPE HAS
= NS . 1 BEEN TESTED CLASS 25MPa/19mm CONCRETE
2 B\ \
i\// //\§ MEDIUM CLASS 80mm@ GALVANISED PIPE. 65mm@
2 X INCASES WHERE PIPES ARE LESS THAN 80mm@.
T ; 80mm@ MALE & FEMALE ELBOW
< 80mm@ STEEL SCREWED BOSS FLANGE
g DRILLED TO SABS 1123 TABLE 1600/4.
CI HYDRANT TEE WITH
FLANGE DRILLED TO
SABS 1123 TABLE 1600/3 22 e 40 200
400
250
SCALE 1:20

SCALE 1:30
PIPEIOJ'\IA/-{II\JIAELTER AREA DIMENSIONS (mm) AREA
2 REQUIRE PROVIDED| VOL
(mm) m? D Z X Y m? (m?)
75 0.061 800 400 450 225 0.180 0.040
100 0.109 1000 500 500 250 0.250 0.060
150 0.245 1000 500 1000 500 0.500 0.250
200 0.435 1200 600 1400 700 0.840 0.590
250 0.680 1300 650 2000 | 1000 1.300 1.300
300 0.979 1400 700 2600 | 1300 1.820 2.370
300+ SEE NOTE 5
BLOCK CAST AGAINST
UNDISTURBED
EXCAVATION
A
&
/ %
TRENCH WALL
TRENCH WALL
1/0
THRUST BLOCK FOR 22'2° BEND
SCALE 1:10
NOMINAL
PIPE DIAMETER AREA DIMENSIONS (mm) AREA
2 REQUIRED PROVIDED| VOL
(mm) m? D Z X Y m? (m?)
75 0.031 800 400 400 200 0.1600 | 0.032
100 0.055 1000 500 500 250 0.2500 | 0.063
150 0.124 1000 500 500 250 0.2500 | 0.063
200 0.220 1200 600 600 300 0.3600 | 0.108
250 0.344 1300 650 650 325 0.4225 0.137
300 0.496 1400 700 800 400 0.5600 | 0.224
300+ SEE NOTE 5

TRENCH WALL

BLOCK CAST AGAINST

TRENCH

UNDISTURBED EXCAVATION
TRENCH WALL

THRUST BLOCK FOR TEE-PIECE

SCALE 1:30
Plpg%’}”/;m/é'}ER AREA DIMENSIONS (mm) AREA
A REQUIRE PROVIDED VOL
(mm) m? D Z X Y m? (m?)
75 0.080 800 400 400 [ 200 [ 0.160 | 0.032
100 0.141 1000 500 500 250 | 0.250 | 0.063
150 0.318 1000 500 700 | 350 | 0.350 | 0.123
200 0.565 1200 600 | 1000 | 500 | 0.600 | 0.300
250 0.883 1300 650 | 1400 | 700 | 0.910 | 0.637
300 1.272 1400 700 | 1900 950 [ 1.330 [ 1.264
300+ SEE NOTE 5
X
y BLOCK CAST AGAINST
/ UNDISTURBED EXCAVATION
- TRENCH WALL
. ’, A".b i : NG 'T
> n’ . >‘. /’_‘/'A ___3_
s " ;'/
g {"
* T
|
TRENCH WALL
(o]
THRUST BLOCK FOR 90° BEND
SCALE 1:30
NOMINAL
PIPE DIAMETER AREA DIMENSIONS (mm) AREA
A REQUIRED PROVIDED| VOL
(mm) m? D Z X Y m? (ms)
75 0.113 800 400 450 | 225 | 0.18 0.065
100 0.201 1000 500 500 | 250 | 0.25 0.100
150 0.451 1.000 500 | 1000 500 | 0.50 0.402
200 0.803 1200 600 | 1400 700 [ 0.84 0.945
250 1.254 1300 650 | 2000 1000 [ 1.30 2.089
300 1.806 1400 700 | 2600 1300 | 1.82 3.803
300+ SEE NOTE 5

TYPICAL SECTION
SCALE 1:30

REVISIONS

N | DATUM BESKRYWING GETEKEN
No | DATE DESCRIPTION SIGN
01 | 1410912022

GENERAL NOTES

"
N
I |m%%5l|
e Ci1vil & Building —se—

RESIDENTIAL |  COMMERCIAL | INDUSTRIAL

email : ntebogeng@luzanacivil.co.za

YASA

DEVELOPMENT BANK OF SOUTHERN AFRICA

1258 Lever Road, Headway Hill
\Midrand, South Africa

7
PROJECT TITLE

STANDARD DETAILS
KZN SCHOOLS UPGRADE

OWNER'S SIGNATURE

DRAWING TITLE PROJECT PRIORITY RATING

DRAWN
TE

PROPOSED WATER DETAILS:
FIRE HYDRANT DETAILS
FILE NAVE
PROJECT No CHECKED REV
TYPICAL DETAILS M 01
PAGE SIZE SCALE DATE DRGNo
2022/08/16
A1 10826-00-D-01A03-00

/,



AutoCAD SHX Text
STANDARD DETAILS

AutoCAD SHX Text
KZN SCHOOLS UPGRADE


AST INTO COVER SLAB
| CASTINTO COVER § PRE-FABRICATED CONCRETE COVER SLAB WITH FOR THRUST BLOCK DETAILS REFER

\ 4 \
REVISIONS
Nr DATUM BESKRYWING GETEKEN
330 300 No | DATE DESCRIPTION SIGN
6 6 6 01 | 141092022
223 - 144 163 BENDING SCHEDULE
‘ Ye)
f ROAD SURFACE S S Type & size Qty. | CutLength (mm)| Form Code A (mm) B (mm) Mass (kg)
s . i 3 . e e
2 . | Set CONCRETE COLLAR . | e GENERAL NOTES
- | 9 WITH R8 REBAR S | s R8 1 1400 60 300 300 0.553
{ \ 175x115mm CAST IRON / }
i VALVE BOX 450
% 2008 UPVC PIPE 120 210 120
8 } “Im 175x115mm CAST IRON
i SOILCRETE / VALVE BOX
i R8 3
| . i
! I ——— | \ ONLY TO BE USED FOR :
| BRICKS 4A - So0o00 AL - MAINTENANCE
| 81— | fifesssenii Y —8 - WITHIN ROADWAY (CI ONLY)
| ooooo - FIRE HYDRANT CONNECTIONS
| o LARGER THAN 200mm@
1 < - OR IF SPECIFIED BY ENGINEER
El
|
M ||' PLAN
E[+ | \ AR
| |
SCALE 1:10
TO BE USED WITHIN SIDE WALKS CAST IRON COVER AND FRAME
OR IF SPECIFIED BY ENGINEER CASTINTO COVER SLAB
8 5 /
NGL — — NGL NGL - - D NGL
N : - =\ ’ * A
(,) >
O]
Z 2D
'_
i 5| E
) g (> ) : — TYPE 3 PRECAST (HEAVY DUTY) VALVE BOX
L Z L : ¥ WITH SECURED COVER ("SALBERG" OR SIMILAR
] o = = . R APPROVED)
g : E <2 5 . ~ -
- = © / GROUND LEVEL
3 4 N s h
= . | D ==
> » > N NN N :::
) D ,, NN/ AL | D CHAINED TO VALVE BOX =
' - s \\/ | \ W R mmm
K ’ . Q :::
, ‘ o STONE BLANKET . T ) i// 500 ARGUNG 600 AROUND = SELECTED BACKFILLING TO GROUND LEVEL L a |
Ord 7 75mm THICK L = < 2 UZ a n Q
______________________ o N
% T 1 - B | /- - N - % @ g \\Z A 200mm@ uPVC CLASS 12 PIPE Civil & Bulldlng
ALTERNATIVE: FLANGED VALVE . MATERIAL IN 150mm THICK LAYERS AND HAND COMPACTED
WITH FLANGE ADAPTOR o TO 90% MOD AASHTO DENSITY . g
3 g . email : ntebogeng@luzanacivil.co.za
SECTION DETAIL OF VALVE BOX SECTION DETAIL OF VALVE BOX OSA'OR SMILARAPPROVED
0 wveere ||| JLl wPvePIPE )
~_ BEDDING CRADLE OF APPROVED SELECTED ) S A
s GRANULAR MATERIAL AND COMPACTED TO
CAST IRON COVER AND FRAME I % - NN NN 90% MOD AASHTO DENSITY ‘

TOFIT. DEVELOPMENT BANK OF SOUTHERN AFRICA

CAST IRON/PVC COVER AND FRAME CAST INTO TO THRUST BLOCK DETAILS AND

COVER SLAB 150x150x100mm (TYPE 11A FOR GRAPH DRAWING |

CAST IRON OR SIMILAR APPROVED PVC) 1258 Lever Road, Headway Hil
SECTION B-B | Midrand, South Afica )
860 - S

,/ PROJECT TITLE
\ — 3 . >, . s N s - N Y ~
'''' \ o P R, 400 FOR THRUST BLOCK DETAILS REFER TO
) 55 300 150 300 55 DRAWING ON THRUST BLOCK DETAILS STANDARD DETAILS

+97 = TYPE 3 PRECAST (HEAVY DUTY) VALVE BOX KZN SCHOOLS UPGRADE

= CONCRETE COVER SLAB DETAIL WITH SECURED COVER ("SALBERG" OR
i SCALE 1:10 / SIMILAR APPROVED)
B ._/LI 4 B = O q B P OWNER'S SIGNATURE
PRECAST CONCRETE VALVE CHAMBER RINGS .
BRICKS EITHER SIDE OF PIPE SELECTED BACKFILLING TO
BENEATH CONCRETE RING TO INNER @ EEEE%?ﬁE THI\(IZV}%ESS OUTER @ GROUND LEVEL DRAWING TITLE PROJECT PRIORITY RATING
PROTECT PIPE AS MAY BE
NECCESSARY il m il il RSV WATER VALVE
i 750 2‘?%38 0, 55 860 M AND BOX DETAILS m
FILE NAME
PLAN
— TYPE B
TYPEC TYPICAL VALVE CHAMBER FOR PIPES 50@>D<300%
PRECAST CONCRETE VALVE BOX SCALE 1:20 TYPICAL DETAILS H o
SCALE 1:10
PAGE SIZE SCALE DATE DRGNo
202200816
A1 10826-00-D-01A04-00

DRAWN
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ITEM LIST

P1 25mm BALL VALVE

P2 40-25mm REDUCER

P3 90° BEND 40mm THEADED

P4 40mm@ GALVANIZED PIPE (L=7,2m)

P5 40mm PVC BALL VALVE

P6 21/2-11/2" REDUCER

P7 75m x 2 1/2" PLAIN ENDED 90° TEE WITH THREADED BRANCH

P8 75-50mm REDUCER

P9 50mm BALL VALVE

P10 50mm PVC NON-RETURN VALVE

P10 1.5 KV CENTRIFUGAL MONOBLOCK PUMP

5000
OUTFLOW WEIR
@ & @ @
8 ‘\( : oL
& v
A 52520 LITER TANKS 52520 LITER TANKS
. 2mm THICK GALVINIZED
BASE PLATE
VALE CHAMBER
INCOMING COLD 753 WATER
MAINS SUPPLY 1L
R T e Hed T}
75@ uPVC MAINS BYPASS
OBNOIOIVI® ()
SCALE 1:20
2x52520 LITER PVC TANKS
NO
1
1 OUTFLOW WEIR
le)
9
- N4
3
2
2
2 m
1 o PRESSURE SENSOR
1 o TO BE SET ON SITE
m COLD WATER COLD WATER
1 = STORAGE TANK STORAGE TANK
ar P3
<C
(O]
(]
=
P5 ) ( P2 ~——40@ GALVANIZED PIPE
- 2mm THICK GALVINIZED
/" BASE PLATE
||
P3 — m%m /
4 a ” < i A < ’ @ a 2 “ﬂd < ? I B 4a - Aqld
(= E 4 a 4 N E 4 2 4 7 <
(Ye] < 4 o a 4 A < ” 4 24 . < <
NGL N s L4 A. L L J .<7 L J L J L J L g ynas g " .A e L g L J B L J L J L J L g L ol .q AA v q-A L J L NGL
VALE CHAMBER |
INCOMING COLD 750 WATER @ a A @
MAINS SUPPLY — [
E . i
| 75@ uPVC MAINS BYPASS
OEOIOICI®, ()
SCALE 1:20

REVISIONS

N | DATUM BESKRYWING GETEKEN
No | DATE DESCRIPTION SIGN

01 | 14/09/2022

GENERAL NOTES

a

]
||I Myl
bfuzana
= Civil & Building  se—
RESIDENTIAL | COMMERCIAL | INDUSTRIAL

email ; ntebogeng@luzanacivil.co.za

DESA

DEVELOPMENT BANK OF SOUTHERN AFRICA

1258 Lever Road, Headway Hill
¥Midrand, South Africa
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N (0 REVISIONS )
CONNECTION ERF BOUNDARY Nr | DATUM BESKRYWING GETEKEN
500mm CONNECTION 500 A ‘ No | DATE DESCRIPTION SIGN
FROM NNECTION 500mm
BOUNDARY E FROM BOUNDARY ae | | ”J,C uPVC PIPE 01 | 14109/2022
9 I I
= | |
m
DISTANCE | MANHOLE ™ MANHOLE
o |
1Omm@ SEWER b VARIES _|U0 R T CONNECTION FOUNDATION , TYPICAL MANHOLE FOUNDATION CENERALNOTES
160 MIN | ' g | Q) CHANNELING FOUNDATION o
GRADIENT CONNECTION NGL TYPICAL / / - : : u
NGL S Y CHANNELING / {ﬁﬂ | ‘ —%*—H —
(\\/\\//\Q S >\ X v y — j'l—" -)—-—-%— — 1Tl — T H= B ]'—'—(%—
N SIS sl Al L = X B : v uP\VC PIPE ; ! | e | y
& X €O w ) 2 s X > / _ \ | . TYPICAL .
sl 2} 2S[O g N P X K ‘ A CHANNELING | / TYPICAL
B T (S e K Cl o NA-—- | ¥ g L . S / B CHANNELING
2 SESHY R ]S oS ] ~ M P 45° CHANNEL = ~{L L
24— _"I'H'\\ <’§/ E_K: % = :/\\/'\/l\/\'/\ IR N \;/ PVC PIPE BEND : j T
- >/>\ : ; ‘ — ! V . N . >/2 < VNI NN RLD RS2 //\>/\: ’\\ . : AN \>// u ' 450 CHANNEL BEND ' i uPVC PIPE T
S| 2l RPN B B NN : X% ! | i
S Qi K NN 3 | |_; uPvCPIPE s |
ACCESSLID L RS D RN\ y > ! -
OO O OO, N N , Yy A 4 |
N g N
COMPACTED RN C oW PLAN PLAN
SELECTED BEDDING KRN RS \ PLAN
SECTION AN S o PLAN (TYPICAL EXAMPLE OF 90° CONNECTION c ol (TYPICAL EXAMPLE OF SIDE CONNECTIONS
RN N A TYPICAL EXAMPLE OF 90° BEND IN
SCALE 125 SEWER (uPVC) 110mm@ uPVC PIPE PN > o (TYPICAL EXAMPLE OF THROUGH CONNECTION IN IN MANHOLE) ( \ANHOLE) IN MANHOLE)
WITH GRADIENT = 1:60 //\\//>\. ’\\\“__. N é HEJ MANHOLE) SCALE 1:25 SCALE 1:25 SCALE 1:25
AN i SCALE 1:25 -
— AN N %
N §n AN %,
X Y RN ¥ TYPICAL MANHOLE LAYOUTS SHOWING POSITIONS OF MANHOLE
g R 45° BEND AN %
NS R RSN Y FRAME, STEPS AND CHANNELING
45°BEND B o 3\
M CONCRETE BEDDING CLASS "A" 4. 1\ A
AR AN ASEASNE A (A Tl & ) “ W <« ?
NSNS N S T == AND FLEXIBLE JOINTS ON SLOPES 4. £ o |w
ACCESSLID izl i SR STEEPER THAN 30° A R 75mm THICK REINFORCED CONCRETE : 12
X,/\ e L | \\Z IRIRIRIRIRIRIRIR IR SPACERS BEDDED IN 1:6 CEMENT « <. | APPROVED
K = i - X & nnn
: P — - ~ R \7\%—,_ SEWER (uPVC) CLASS "B" BEDDING MORTAR (MAXIMUM OF TWO) 4.,\ + (ESPEOEXJOS-F;I‘;;\NT
7 o T . \// 4
s s Y R ' N T RS DR AN 2 \
A\ R I i SRRl £ T e SRR A NS al-.. :
5% HO T | - a -
IAAAVAMAAN T ONNININ S | - f gz\\;\(/:ER PIPE SECT'ON ALTERNATIVE LAYOUT 2 “
VEHE SLOPING HOUSE CONNECTION = = WITH SPACERS — : o -
*FLOW SCALE 1:25 FACTORY MADE CONCRETE COVER SLAB WITH DETAIL 1
FRAME AND COVER, AND BEDDED IN 1:6 CEMENT
NTS
PLAN MORTAR. SEE TABLE FOR DETAILS.
DIRECT HOUSE CONNECTION 110mm SEWER uPVC PIPE WITH s — — — -
1:60 MIN. GRADIENT CONNECTION] | T T Ty >
: | : | R : CEMENT -MORTAR
. NGL : ! | : : NGL ’ JOINTS
SCALE 1:25 CONNECTION 500mm —:— ALY L LY LR : =€= ! 8 YL L L L L W UL LIS
FROM BOUNDARY I : | | . "CALCAMITE" OR SIMILAR APPROVED EPOXY SEALED
e CHANNEL SECTIONS : ! 5 STEP IRONS (300mmae) JOINTS -
] . ! | ) 100 100 = 230
: 100 [ 1 | : =i
CONNECTION 500mm ACCESS LID : ! ; = | BRICKWORK TO BE ™
FROM BOUNDARY | ERF BOUNDARY | | : | | ’ SHE \ BUILT IN STEPS AND RSN 230
X « ' , < S ¥ NN
avPHolcover | —'—'—ﬁﬁg g | L+ [ EXCAVATION PLANE FOR S — THE MANHOLE FRAMES SR
DISTANCE VARIES S ' ' ©  PAYMENT PURPOSES R X TO BE CASTIN 20/19 NS -
K N N3 =)
WITH FRAME R | | > X 1k CONCRETE 770 1 - I—
) — 1 > — \ | N i
CONNECTION HE | | % g | S s NP | 28 GROUND LEVEL
SECOND o | ! ! Y S X 230mm BRICKWALL [ e YNEES L )
\ CONNECTION 4+ ‘ —!] (ENGINEERING 7 5 = > -
AT - T i N . | | DETAIL 1 GRADE BRICKS) | LA T, GRADIENT OF FRAME ' ;
A % L = | + | 20mm DOLOMITIC BENCHING § = R | o TRy S DETERMINEDEY s
N A > =|x [ SEWER (OR SECOND , ; mm —— ' "~ FINISHED GROUND LEVEL mmm
N S e v OER T CONNEéTION) AT LAST | | STEEL FLOATED i . ’ £l 2t -
N =l I ' MANHOLE e SEER LT CONCRETE FOUNDATION = : | HF m
& - % i . )
A S et i Lo PIPE | | (CLASS 20/19 CONCRETE) N - H JLYAT A
=== = E . \ Az ) e o vzana
Z\(\\Z\\l \\(\\(\\(\\( (\\(\\(\\(\\(\\(\Z? ¥ 7 '.: i;/: [ J' < . \ LFLOW e : v R - oy j £ § < TYPlCAL SECTION ———— Civil & BUilding E—
e § dp A N
45° BEND /}\\) =n \\>/ PLAN LT I N e \M D . M B
A Y = BUILT IN MANHOLE ERAME AT RESIDENTIAL | COMMERCIAL | INDUSTRIAL
ACCESS LID i\j _ K o MANHOLE HOUSE CONNECTION BEDDING AS BENCHING NOT TO BE STEPPED ALONG 75| | |55 1000 MIN. ss| | |75 EINISHED SLOPED SIDEWALKS
< K i SCALE 1:25 SPECIFIED STRAIGHT SECTION IN MANHOLES 1260 email : ntebogeng@luzanacivil.co.za
9 * i ' EARTHENWARE SCALE 1:25
N ¥ = (CONNECTION AT MANHOLE) (SEENOTE 3) SECTION A SECTION B
- ' =z SCALE 1:25 SCALE 1:25 (WITH WRITTEN PERMISSION FROM THE y4
110mm@ PIPE (uPVC) / \§/ E . 560 . ENGINEER ONLY) )
i £ B 2 : L)
CLASS 20/19 CONCRETE STOP ¥4 K = 1 '
BLOCK 300mm WIDE \\\f \\2 :J \ e MANHOLE COVERS AND FRAMES (SANS 558) DEVELOPMENT BANK OF SOUTHERN AFRICA
N 1N ‘
N : \/; ! LAMPHOLE COVER WITH FRAME POSITION OF MANHOLE TYPE OF COVER .
45° BEND NE Y - - ‘ 1258 Lever Road, Headway Hill
'\\i/ ; i// 15/19 CONCRETE a 1 GROUND LEVEL CARRIAGE WAY l;ifﬂéﬁ\ﬁgsgésgs Midrand, South Africa
AL 5 { N\ /
SEWER (uPVC % ke g | ‘ TYPE 4 CAST IRON OR CONCRETE 7 )
WEEHEEHRY 8 i N.G.L = STREETRESERVE FRAME AND CONCRETE COVER PROJECTTITLE
CLASS "B" BEDDING ol U PR ) ACCESS LID TYPE 4 CAST IRON OR CONCRETE
~ B . 160mm & PIPE (uPVC) ERVEN FRAME AND CONCRETE COVER
S ECTI ON BEDDING AS SPECIFIED CENERAL ONLY TYPE 2A MANHOLE COVERS
SCALE 1:25 § - rsgmr;égNG 10mm@ ; COUPLING 45° BEND MAY BE USED FOR SEWERS 300mm@ AND GREATER STANDA RD DETA,LS
% B NOTE : CI COVERS ARE USED ONLY WITH WRITTEN INSTRUCTION FROM THE ENGINEER.
B 3mm@ GALVANISED WIRE [ / » 95° PLAIN JUNCTION WITH 300mm COMPACTED
%{ — — 227 INSPECTION COVER = SELECTED BACKFILL KZN SCHOOLS UPGRADE
P ‘= . MANHOLE NOTES:
1 i o 2 - 100 CLASS '8
. 100 PIPE 1 SHORT LENGTH
BRICK - mm il R BEDDING 1) CONCRETE FOR MANHOLES MUST BE OF DOLOMITIC ORIGIN. OWNER' SIGNATURE
2)  TYPICAL VALUES FOR H.
45°BEND | @ . SEWER PIPE CLASS 20/19 CONCRETE ENCASING H = 50-75mm WITHIN ERVEN AND ROAD RESERVES
A S : END CAP | NOTES: q = 250mm LOW COST HOUSING DEVELOPMENTS AND UNDEFINED ROADWAYS.
g S . 95° PLAIN BEND = 500mm OPEN VELD OR ROAD RESERVES WHERE POSITION OF MANHOLES DRAWING TITLE PROJECT PRIORITY RATING
K\ S SECTION 1. PIPES 150mm TO 300mm USE 1500mm CLEANING EYE DETAIL CAN BE CONCEALED BY LONG GRASS OR OTHER GROWTH.
s = _ PRE-CAST CONCRETE SECTIONS. MIN, v 1 o BENCHING 3) CHANNELING :
Sy SCALE 1:25 2. PIPES 350mm TO 450mm USE 1750mm - © SHORY LENGTH NOMINAL DIAMETERS. SEWER CONNECTION DETAILS AND
S : ) <
| e PRE-CAST CONCRETE SECTIONS. MIN, i OF PIPE oIPE @ < 300mm CLAY OR DOLOMITIC CONCRETE MANHOLE DETAILS
SEWER PIPE 450 q OR NUTEC CEMENT.
, v - - - @ >300mm INSITU CAST DOLOMITIC CONCRETE
A L v 4 4) CONCRETE MANHOLE SECTIONS MUST BE FIXED WITH AN EPOXY SEALER SUCH FILE NAVE
\ = T 7 2 77, AS EPIDERMIX 344 OR PRO-STRUCT 687 OR SIMILAR APPROVED.
TFLOW 3 < . a J 5) FACTORY MADE MANHOLE SECTIONS MUST BE IN ACCORDANCE WITH SANS 1294.
¥ ‘ . . i “ GRAVEL BEDDING 6) MANHOLE FRAMES MAY ONLY BE BUILT IN ON SLOPED FINISHED SIDEWALKS ON A
DETAIL y ? “ WRITTEN INSTRUCTION BY THE ENGINEER. —— . -
COUPLING 7) OVER EXCAVATION MAY ONLY BE FILLED AFTER APPROVAL BY THE ENGINEER WITH P
VERTICAL DROP PLAN 1500 GRADE 20/19 CONCRETE OR SUITABLE MATERIAL AS DIRECTED BY THE ENGINEER. TYPICAL DETALS
SCALE 1:25 8) NO PART OF THE MANHOLE MAY BE FINISHED OFF WITH CEMENT-WASH OR MORTAR. J 01
HOUSE CONNECTION HOUSE CONNEGTION BACKDROP MANHOLE FOR PIPES UP TO @300mm
SCALE 1:25 202200816
MARKER BLOCK Al DRAWN 1.0826-00-D-01A06-00
/, \ TE /,
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630 | 450
2| _:rL,\ _ [ j\
SAME LEVEL AS APESRAPECRAPECRPECY By ——
o N N4 N N N~ N o —
ROERGE 1B | g R Y roesean
- T < SURFACING
| w| | N No
~ 2 N ‘C_)
L Sl=r g
\Q—/ \V/_/'_'A\YI 4 il//
NN /
/ o SR
, 8 -
S ¥
M~ W LO N
\ 2
[Yp)
&
= RO SO RS PRE P e
220 320 110
650 425
! 1075 |
SCALE 1:10
/EXISTING CHANNEL
30/20 CONCRETE COVER TO SUIT
| / SIZE OF INLET.
|
|
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REVISIONS

Nr DATUM BESKRYWING GETEKEN
No DATE DESCRIPTION SIGN
No DESCRIPTION FILTER CRITERIA: o oz | -
A.'D X' IS THE SIZE OF SIEVE THROUGH WHICH
@ THIS DIMENSION MAY BE REDUCED TO A x % OF THE FILTER MATERIAL WILL PASS.
MINIMUM OF PIPE DIAMETER + 200mm 050 (GF) = AVERAGE SIZE OF THE OPENINGS
PROVIDED THAT THE CROSS-SECTIONAL AREA OF THE SYNTHETIC FIBRE FILTER FABRIC. GENERAL NOTES
500 MIN. 500 MIN. IS ADEQUATE (SEE SUBCLAUSE 2104(b) OF
THE STANDARD SPECIFICATIONS). B. FILTER SAND (FS) IN RELATION TO WATER
BEARING STRATA (WS)
@ IMPERMEABLE BACKFILL MATERIAL. 1. FOR D 8 (WS) > 0.05mm:
NGL NGL (MIN 150mm THICK) TAKEN TO TOP OF WATER (a) TO PREVENT BLOCKING OF FILTER SAND:

________________ _ BEARING LAYER IN CASES WHERE NO D15 (FS) < 5 x DB (WS)

— _ _ 7~ — - CONCRETE SIDE DRAIN IS PROVIDED. D50 (FS) < 25 x D 50 (WS)
(b) FOR PERMEABILITY OF FILTER SAND:
( : ] FILTER SAND OF APPROVED SOURCE AND GRADE. D'3(FS)> 5x D™ (WS)
2. FOR D85 (WS) < 0.05mm:
(a) TO PREVENT BLOCKING OF FILTER SAND:
D'5 (FS) < 0.25mm
FILTER STONE: FINE OR COARSE GRADE AS REQUIRED. D5 (FS) > 0.075mm
\ . (SEE SUBCLAUSE 2104(a)(ii) OF THE (b) PERMEABILITY REQUIREMENTS NOT
STANDARD SPECIFICATIONS). NECESSARY

N AN
AN N
N AN
N Q N Q @ PERFORATED / SLOTTED SUBSOIL DRAINAGE PIPES. C. FILTER STONE (FSN) INRELATION TO
% X % \\ (POSITION OF PERFORATIONS INDICATED). FILTER SAND (FS)
> \ — > \} (a) TO PREVENT BLOCKING OF FILTER STONE:
X N N \S POLYETHYLENE 0.15mm THICKNESS D' (FSN) < 5x D % (FS)
S . - < \ ' ' D50 (FSN) < 25x D % (FS)
> N > N (b) PERMEABILITY: FILTER STONE MUST BE
— - { —_— 4
N N N \S SYNTHETIC FIBRE FILTER FABRIC WITH 200mm OVERLAP COARSER THAN SAND AT ALL PERCENTAGES
s ~ s / (GRADE 2 OR APPROVED EQUIVALENT).
S > . > D. FILTER STONE (FSN) IN RELATION TO
P\ ~— N PERFORATIONS IN PIPES

LEVEL TO WHICH SURROUNDING AREA IS TO BE DRAINED.
TO PREVENT BLOCKING OF PERFORATIONS IN

PIPES:

INTERNAL PIPE DIAMETER: 110mm OR 150mm D8 (FSN) > 1.2 x DIAMETER OF ROUND
PERFORATIONS

D85 (FSN) > 1.2 x WIDTH OF SLOTS

WATER BEARING STRATA

OO ®

E. SYNTHETIC FIBRE FILTER FABRIC (SF) IN
RELATION TO FILTER SAND (FS)

' (a) TO PREVENT CLOGGING OF SYNTHETIC
! @ FIBRE FILTER FABRIC:
050(SF) < D85 (FS)

(b) FOR PERMEABILITY OF SYNTHETIC FIBRE
FILTER FABRIC:
0% (sF)>D 1 (Fs)

SCALE 1: 10 SCALE 1: 10
\. J,
4 T \
5000 1000 gs=:
i y
RlIE =i e e 1787al
T P vzana
AN g = _||_L|: ) —————= Civil & Building me—
HTS MESH SV 395 __WE|_ ' L Z|[[=1 RESIDENTIAL |  COMMERCIAL |  INDUSTRIAL
11 <TG —|_| A~ BEND ON SITE
L |:|—| = |_—| ! email : ntebogeng@Iuzanacivil.co.za
IN-SITU CONCRETE
(CLASS 30/20)
500 500 500 | TIE BARS
3Y12/500mm LONG
AT EACH JOINT
NGL NGL
DEVELOPMENT BANK OF SOUTHERN AFRICA
S SCALE 1550 12.58 Lever Road, Headway Hill
CLASS 30/20 \Mldrand, South Africa )
- IN-SITU COMPACTED NOTES: [ prosecrine )
4 & < —_—
a 9 a ‘_f 5 Y 4 A ;
1. ALL CRITERIA ASSUMES THAT FILTER SAND AND FILTER STONE ARE CONTINUOUSLY GRADED FROM COARSE TO FINE.
2. USE THE ENVELOPE CURVES FOR THE WATER BEARING STRATA, FILTER SAND AND FILTER STONE GRADINGS AND STANDARD DETAILS
APPLY TO MOST CRITICAL COMBINATIONS.
LARGE SIDE DRAIN ALLOWING ERF ACCESS 3. IFREQUIRED BY THE ENGINEER, SUBSOIL DRAINAGE MUST ALSO BE PROVIDED ON THE INSIDE OF BENCHING, WHERE USED. KZN SCHOOLS UPGRA DE
——— O PITCH FIBRE P FILLED WITH CONGRETE AND 4. WHERE SUBSOIL DRAINAGE IS INSTALLED IN SOLID ROCK THE POLYETHYLENE LINING MAY BE OMITTED.
. mm!
MANHOLE, 'SD OUTLET® MARKER TO BE STENCILED ONTOKERS. | | 5 TYPE AOUTLET PREFERABLY T0BE USED WHERE THE NATLRAL GROUND LEVELS ALLOW IT. OUTLETS WAY ALSO BE GOMEINED S
100
= ' = : ) 6. ALL CONCRETE SHALL BE CLASS 20/ 20.
— 2 7. SPACING OF CLEANING EYES TO BE AS FOLLOWS: DRAVING TITLE PROJECT PRIORITY RATING
_NeL NGL = (a) 100m MAX ON STRAIGHT SECTIONS.
- - (b) AT ALL BENDS. SUBSURFACE DRAINAGE, OUTLET
\ T (c) OR AS DIRECTED BY THE ENGINEER. HEADWALL, STORMWATER BERM AND
15MPa CONCRETE HEADWALL o
GROUTED STONE PITCHING 8 8.  TRANSVERSE SUBSOIL DRAINAGE TO BE PROVIDED AT ALL CUT TO FILL TRANSITIONS. SIDE DRAINS DETAILS
CLASS 30/20 [ S FILE NAME
9. PLATE WITH THE INSCRIPTION "CLEANING EYE FOR SUBSOIL DRAIN". STAMPED ON TO BE AFFIXED TO CONCRETE COVER.
IN-SITU COMPACTED
10. LETTER SIZE ON PLATE: 10mm SERIES C, CAPITAL LETTERS.
OUTLET HEADWALL 11, SYNTHETIC FIBRE FILTER FABRIC TO BE REPLACED WITH POLYETHYLENE LINING IN THE FOLLOWING INSTANCES: PROJECT No CHECKED REV
SMALL SIDE DRAIN WITH NO ERF ACCESS (a) WHERE THE SURROUNDING SOIL IS VERY PERMIOUS.
SCALE 115 (b) WHERE THE SURROUNDING SOIL HAS A HIGH FINES CONTENT WHICH COULD LEAD TO CLOGGING OF FILTER FABRICS. TYPICAL DETAILS H 0
SCALE 1:10
12.  STEEL PLATE TO BE FIXED TO TOP PORTION OF FENCE LINE OPPOSITE THE SUBSOIL OUTLET STRUCTURE. T —
DATE DRG No
13, BACKGROUND : MATT-WHITE M 2022/08/16
TEXT ‘DIN A MATT-BLACK DRAWN L0826-00-D-01A10-00
TE
/) L J,
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2000

SECTION: 60x40x3mm

RECTANGLER HOLLOW

RECTANGLER HOLLOW
SECTION: 38X25X3MM

MID BRACKET

CONCRETE

1 CONCRETE WORK TO BE IN ACCORDANCE WITH SANS 1200.

2 CONCRETE STRENGTH AT 28 DAYS = 25MPa

3 CONCRETE STRENGTH FOR BLINDING LAYER AT 28 DAYS = 15 MPa

4 NO CONCRETE TO BE POURED WHERE THE AIR TEMPERATURE WILL DROP BELOW 4 DEG CELSIUS IN 8 HOURS
AFTER POURING, UNLESS A SUITABLE APPROVED ADDITIVE IS ADDED TO THE CONCRETE MIXES.

FENCE

1 24MHIGH CLEARVU FENCE WITH ELECTRICAL WIRES TO BE USED AS BOUNDARY FENCE

REVISIONS

Nr | DATUM
No | DATE

BESKRYWING
DESCRIPTION

GETEKEN
SIGN

01 | 14109/2022

GENERAL NOTES

150

Y
o
4
S
o

LIPPED CHANNEL IPPED CHANNEL 8mm FLAT IRON LIPPED CHANNEL LIPPED CHANNEL
prifg BEND 90° (150x150) 125x65x20 150x75x20 2 1.8m HIGH CLEARVU FENCE SEPERATING HV YARD AND THE REST OF THE YARD
125x65x20 3 ALLFENCING TO BE IN ACCORDANCE WITH CLEARVU MANUFACTURER STANDARDS.
800 A
E 80 ANGLES (UNEQUAL LEG)
100x65x8
7 7]
I O S | %7 777777
80
| |
o . -~ . -~ il -
—_— 7’L — — ‘ —
| | e
/] G - 7o) SN
= )
s +— e s \ \ L :
e @H W, u_ 50 1 50 \ \\L// .
|
- \ \~——WELD BOTH SIDES
~
gl | O | I A N I A -+ W+ find
e 7777 I N N et NS = R e e AR i
A7 ANGLES (UNEQUAL LEG) 8mm FLAT IRON A 4|7
Q 100x65x8 BEND 90° (150x150) %}
45 5mm FLAT IRON .30 _ 5mm FLAT IRON
‘ (200%90) (200%90)
|
| |
| 76 x 3.5mm CIRCULAR NOTES: | 76 x 3.5mm CIRCULAR
| HOLLOW SECTION M10 BOLTS = 30mm LONG HOLLOW SECTION
| 2 x M10 BOLTS = 40mm LONG |
A, KD
‘ il
|
|
SCALE 1:2 SCALE 1:2
ITEM LIST NO
P1 DN 100 - 80 REDUCER 3
P2 DN 80 PIPE TO SUIT LENGTH 2
P3 DN 80 BRONZE GATE VALVE 2
SOLID DISK, HANDWHEEL, NON-RISING STEM
P4 DN 80 PIPE-180mm LONG 2
P5 DNB80 x 90° BEND 3
P6 DN 80 PIPE-150mm LONG 1
P7 DN 80 CI STRAINER - 200mm CYLINDER 1
P8 DN 80 PIPE-400mm LONG 1
P9 DN 80 WATER METER 1
P10 TEE TO DETERMENT ON SITE 2
P11 110 uPVC FLANED ADAPTOR 1
P12 EXISTING WATER PIPE ;
RECTANGLER HOLLOW @ @ @
SECTION: 40X40X3MM | 1
[ — — N — — — <l_H7 — — .
|
\ O
o\ 2, {
. WELDED NEW BASE PLATE TO
“oaan M16 RAWL BOLT 96 EXISTING BASE PLATE. —
— RECTANGLER HOLLOW x 25 200 150 x 10mm | |
: SECTION: 38x25x3mm R ‘
< A >
; o %Vﬂ RY [ |
L ’ FASTER BOLT WITH
P ESH REF.395 A . CHEMICAL ANCHOR | .
M12 BOLT I ‘
WITH BASE PLATE OF - B —— e S T NGL
140x40x3mm 175 \
ONCRETE 25/20 ! 200 @ @
| I S |
PLAN VIEW : STAIRCASE HAND RAIL DETAIL CONNECTED TO SCHOOL @ @ P10 /
SCALE 1 : 20 SCALE1:5 RETICULATION, 110 uPVC PIPE | |
|

CONNECTION TO BE DON
WATER METER BY LOCAL AUTHORITY
PIPE ASSEMBLY DETAILS
SCALE 1:10
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200 ﬂ‘
8] [s+] EXS l
M12 DRILLED (4758) 3 B0
HOLES & BOLTS 75
BENT STEEL FLAT BAR
3mm THICK
SCALE 1:20

2100

2100
CONCRETE PLATFORM X JI/__ BUILDING WALL
N 1IN
OUTFLOW WEIR '\\
M12 HOLES & BOLTS
TAP \
|
A / 5000L ROTO TANK OR SIMILAR | A
DISHED SLAB
SLOPING 1:100 TO BENT STEEL FLAT BAR
AVOID PONDING 3mm THICK BOLTED
OF WATER TO BUILDING WALL
BELOW GUTTER
4
\Mm HOLES & BOLTS
SCALE 1:20
5000L ROTO TANK OR SIMILAR
— /—BUILDING WALL
OUTFLOW WEIR
e}
/—M12 HOLES & BOLTS
3 8 -
N
¥3mm THICK BENT
STEEL FLAT BAR
BOLTED TO BUILDING
WALL BELOW GUTTER
TAP —
\h RAINWATER
STORAGE TANK
gl e LT <4 ,
~ a4 \ < < 4 A 4
DISHED SLAB CONCRETE PLATFORM
SLOPING 1:100 TO
AVOID PONDING
OF WATER
SCALE 1:20
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200mm WIDE FILTER ELE

MENTS

INCLINED @ 45° @ 2100 cl/c

65mm@ PERFORATED PIPE

WRAPPED IN GEOTEXTILE

200x75 S

CREED

CONCRETE CLASS 15/20

250
'//\\'/,,\\.///\«/.\\M/Ti L

CONCRETE
CLASS 30/20

-—

2000

50mm PVC WEEPHOLES

CONCRETE @ 2100c/c
CLASS 30720
75mm BLINDING Lr_« g
CONCRETE CLASS 15/20 o
I |
J 0SS S S JS 0SS S S JS S NS S S S J 0SS S S S S
JS 0SS S S JS 0SS S S JS S NS S S S J 0SS S S S S
SIS s A s sS s
JS 0SS S S JS 0SS S S JS S NS S S S J 0SS S S S S
JS 0SS S S JS 0SS S S JS S NS S S S J 0SS S S S S
IN-SITU MATERIAL
COMPACTED TO 93% MOD ———
DRY DENSITY 900 384 500
SCALE 1:25
CONCRETE NAILS WITH
2525 HOOP IRON WASHERS
@ 1000c/c
200mm FILTER
ELEMENTS @ 45° .
200mm WIDE FILTER o
ELEMENT &
GEOTEXTILE FABRIC o
RETURNED AT END .

65mm@ PERFORATED DRAINAGE

| S——
—
7
R\

DAV

g EIRRR
] \‘ D ~ —
B LNV S SN

PIPE WRAPPED IN GEOTEXTILE K] 8/ 8 &
WITH 150mm MIN. OVERLAP, K z
TIED 200mm cfc -
g — i g
Z 36 ll
200 x 75 CONCRETE SCREED _ | —22%
CLASS 15/20
A
TYPICAL DRAINAGE SECTION
SCALE 15

4

1N

SCALE 1:2

6mm DIA. STAGGERED HOLES
FOR STAINLESS STEEL WIRES

\ 3,15mm STAINLESS
/ STEEL WIRE
kSOmm@ PVC PIPE

=
SECTION A-A

: TEMPORARY
POLYSTYRENE
PLUG

50mm@ PVC PIPE

3,15mm STAILESS
STEEL WIRE BARRIER

9Y10-F3-250 EF
Y
16Y12-F4-200 EF
i ® |
@
4R10-F5-1000 | ? | o
16Y12-F1-200 IF | |
16Y12-F2-200 OF ! ? !
Y

ELEVATION: RETAINING WALL REINFORCEMENT

SCALE 1:20

10mm BITUMEN IMPREGNATED
FIBREBOARD SEALED WITH
APPROVED SILICONE SEALANT

200mm WIDE
FILTER ELEMENTS
S8 e 7
N & &
AN N \\ N
100 AN AN AN
S - N N N .
S AN N \\ \\
Q . 2100 clc N\ AN
N N A
— — = — ——::—?:::::\Q:EEE§>§EEE
- S
CONCRETE CLASS 15/20 3000 3000
ELEVATION
SCALE 1:50
CONGRETE 10mm BITUMEN IMPREGNATED
3000 3000 FIBREBOARD SEALED WITH
CLASS 30/20 T APPROVED SILICONE SEALANT
|
J 7 < <
g =
FOUNDATION PLAN
SCALE 1:50
o B {0mmBITUVEN IMPREGNATED RS
o T FBREBOARD -
EXPANSION JOINT DETAIL

SCALE1:10

16Y12-F1-200 IF

16Y12-F4-200 EF

4R10-F5-1000

16Y12-F2-200 OF

1Y10-E2

1Y10-E2

16Y12-E1-200

8Y10-E2-250-B2 & T2

SECTION Y-Y

9Y10-F3-250 EF

16Y12-E1-200

1Y10-E2 AS SHOWN
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TOP
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REVISIONS

Nr- | DATUM BESKRYWING GETEKEN
No | DATE DESCRIPTION SIGN

01 | 14/09/2022

GENERAL NOTES

No [BARS TOTAL BENDING
MEMBER PER | DIA. [LENGTH| NUM- | MARK | S C
OF |MEMB BER A B C E/r
WALL 27 16| Y12 4100 432 E1 60 300 1680
FOUNDATION 18| Y10 2900 486 | E2 20 (2900)
RETAINING 27 16| Y12 1450 432 F1 99C 250 20 1200
WALL 16| Y12 1450|  432|F2 37 250| (1200)
18] Y10 2900 486 | F3 20 (2900)
32| Y12 1950|  864|F4 37 150| (1800)
4| R10 500|  108|F5 38 150|  235| (150)
8 10 12 16 20 25 32 40 TOT | Date
R 33 33| Det. by
Y 1738 4181 5918 Ref Dwg
TOT 1771 4181 5952( Job No
— 0 = r 2D FOR MILD STEEL | 20 e
r 3D FOR HIGH TENSILE STEEL
x 4D . A | 7
r 2r 5 ' D <
] f | © —»I\B[Le—
! 99D
37
STANDARD HOOKS AND BENT ENDS <LU 7\_/ @
1. BEND TO 2D RADIUS FOR MILD STEEL BAR AND 3D RADIUS FOR HIGH ! 6 ! c| B |D
TENSILE BARS UNLESS LARGER RADII ARE INDICATED. S t T
2. STEEL TO COMPLY WITH SABS 920.MILD STEEL BARS SHALL BE S o
PLAIN AND HIGH TENSILE STEEL BARS DEFORMED. N e
3. MILD STEEL BARS ARE IDENTIFIED BY A CAPITAL "R" AND HIGH D 38 @
TENSILE STEEL BARS BY A CAPITAL "Y" PREFIXED TO THE DIAMETER. =) _ =)
4. BENDING DIMENSIONS SHALL BE IN ACCORDANCE WITH SABS 82. 8 8
WELDING OF BARS IS INDICATED BY "W" AND LAPPING BY Y < 5 Y
"LAPPED". o - G | o
5. ALL BARS SHALL BE BENT COLD EXCEPT AS ALLOWED FOR IN THE % : A 3 %
"STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE WORKS". 5 _r ' 5
WELDING SHALL NOT BE PERMITTED FOR HIGH TENSILE STEEL BARS. al
6. WELDING OF MILD STEEL BARS SHALL BE IN ACCORDANCE WITH E—
SABS 044 AND BS 1856 OR BS 693. [
7. RADII OF ALL BENDS ARE STANDARD UNLESS "R" GIVEN IN
STEEL SCHEDULE.
8. DIMENSIONS ALL EXTERNAL EXCEPT FOR CODES MARKED THUS *.
9. SUFFIX "H" OR "B" TO SHAPE CODES 20-86 INDICATES THE
ADDITION OF HOOKS OR BENDS TO THE STANDARD SHAPE, AND 60
THE DIMENSIONS IN BRACKETS MUST BE GIVEN.
<<
R )
B
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