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PART 1: AGREEMENT AND CONTRACT DATA 

NEC 3 Engineering and Construction Contract Option A: Priced Contract with Activity 

Schedule of April 2013 (including amendments). 

 

Document 

reference 

Title No of 

pages 

C1.1 Form of Offer and Acceptance 4 

C1.2 Contract Data   1 

 Part One – Data provided by the Employer 22 

 Part Two – Data provided by the Contractor 2 

C1.3 Performance Guarantee 4 

   

   

 Total number of pages 33 
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C1.1  FORM OF OFFER AND ACCEPTANCE 

 
C1.1.1 Offer 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter a contract for 

the procurement of: TENDER No: RFP149/2023 APPOINTMENT OF A TURNKEY CONTRACTOR 

FOR THE SCHOOLS MAINTENANCE PROJECTS AND DEMOLITION OF PIT TOILETS ON 

BEHALF OF THE MPUMALANGA DEPARTMENT OF EDUCATION (MPUEDU), MPUMALANGA 

PROVINCE – CLUSTER 1 of 6 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted 
the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider 
under the contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the conditions of contract identified in 
the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

Rand 

 (in words); 

 R        (in figures). 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the Tender Data or issue a conditional Letter of Acceptance subject to certain conditions 
which must be fulfilled prior to final acceptance and signing of the acceptance part of this form, 
whereupon the tenderer becomes or may become the party named as the Contractor in the Conditions 
of Contract identified in the Contract Data. 
 
 
Signature     
 
Name       
 
Capacity      .  
 
 
For the tenderer: 
 
Name of Tenderer      
 
Address of Tenderer         
 
Name of witness     
 
Signature of witness    Date    .  
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C1.1  FORM OF OFFER AND ACCEPTANCE (Continued) 

 
C1.1.2    Acceptance 
By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s 
offer. In consideration thereof, the Employer shall pay the service provider the amount due in accordance with 
the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 

Part C1: Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
 

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference into 
Parts 1 to 4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in 
the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming 
part of this Agreement. No amendments to or deviations from said documents are valid unless contained in this 
Schedule, which must be duly signed by the authorized representatives of both parties. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), or the date specified in the conditional Letter of Acceptance, whichever date is the earliest, 
contact the Employer’s representative (whose details are given in the contract data or Letter of Acceptance) to 
arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data or Letter of Acceptance. Failure to 
fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement and 
the Employer may in its sole discretion accept such repudiation and either appoint one of the other tenderers or 
cancel the tender and re-issue it. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless 
the Tenderer (now Contractor) within five days of the date of such receipt or the conditional Letter of Acceptance 
notified the Employer in writing of any reason why he cannot accept the contents of this Agreement, this 
Agreement shall constitute a binding contract between the parties. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

 
for the 
Employer          Development Bank of Southern Africa Limited  
                           1258 Lever Road, Headway Hill, 
                           Midrand, Gauteng Province 
                            
Name of witness          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     
 
Signature of witness  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …..      Date . . . . . . . . . . . . . . . . . . .     
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Schedule of Deviations 
 
The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing 
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 
A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any 
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements 
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded 
here.  

(Any cover letter must be referenced here if applicable, or it will not be valid as part of this submission). 
 
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the 
contract shall also be recorded here. 
Any change or addition to the Tender documents arising from the above agreements and recorded here 
shall also be incorporated in to the final Contract. 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to 
the documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this Agreement. 
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For the Tenderer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
Name of Tenderer   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of Tenderer  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of witness ……………………………………………………………………………………………… 
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

 

For the Employer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
 Name of Employer:      Development Bank of Southern Africa Limited 
 `   
Address of Employer     1258 Lever Road, Headway Hill, Midrand, Gauteng Province 
   
 
 
Name of witness ………………………………………………………………………………………………   
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . .  
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C1.2  CONTRACT DATA 

 

 

 

Document 

reference 

Title No of 

pages 

C1.2 Contract Data    

 Part One – Data provided by the Employer 22 

 Part Two – Data provided by the Contractor 2 

C1.3 Performance Guarantee 4 

   

   

 Total number of pages 28 

 

 

 

 

 

 

 

 

 

  



 
 

VOLUME 3 OF 3  

NEC3 ECC OPTION A 

THE CONTRACT 

Tender No. RFP149/2023 

APPOINTMENT OF A TURNKEY CONTRACTOR FOR THE 

SCHOOLS MAINTENANCE PROJECTS AND DEMOLITION 

OF PIT TOILETS ON BEHALF OF THE MPUMALANGA 

DEPARTMENT OF EDUCATION (MPUEDU), MPUMALANGA 

PROVINCE – CLUSTER 1 of 6 

IDD Doc. Number: 0710- C010P-01- SCM- 30- TND - 0001-A 

  

Page 10 of 58 
Volume 3 of 3  Part C                                                                          
The Contract  

 

Part One - Data provided by the Employer 

[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract) 

 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The 
number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data.   

 

2. Whenever a cell is shaded in the left hand column it denotes this data is optional and would 
be required in relation to the option selected.  In the event that the option is not required 
select and delete the whole row.  Where the following symbol is used “[●]” - data is required 
to be inserted relevant to the specific option selected. 

 

Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 

Clause Statement Data 

1 General  

 The conditions of contract are the core 

clauses and the clauses for main Option  

 

  A: Priced contract with activity schedule  

 dispute resolution Option  

  W1: Dispute resolution procedure 

 and secondary Options   

   

  X2: Changes in the law 

  X5: Sectional Completion 

  X7: Delay damages 

  X13: Performance Bond 

  X15: Limitation of the Contractor’s liability 

        for his design to reasonable skill and  
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        Care.                  

  X16: Retention 

  X17: Low Performance Damages 

  X18: Limitation of liability  

   

  Z: Additional conditions of contract 

 of the NEC3 Engineering and Construction 

Contract, April 2013 (ECC3)  

 

10.1 The Employer is: the Development Bank of Southern Africa Limited, 

acting through its Infrastructure Delivery Division (the 

“IDD”), a juristic person reconstituted and 

incorporated in terms of section 2 of the 

Development Bank of Southern Africa Act No 13 of 

1997  (the “DBSA”); 

Address: Registered office at 1258 Lever Road Headway Hill, 

Midrand Johannesburg 

 Represented by: Chuene Ramphele 

 Tel No. To be indicated at contracting 

 Fax No. To be indicated at contracting 

10.1 The Project Manager is:  Max Mazikana  

 Address: Registered office at 1258 Lever Road Headway Hill, 

Midrand Johannesburg 

 

 Tel No. To be indicated at contracting 

 e-mail: To be indicated at contracting 

10.1 The Supervisor is:  To be indicated at contracting 
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 Address: Registered office at 1258 Lever Road Headway Hill, 

Midrand Johannesburg 

 

 Tel No. To be indicated at contracting  

 Fax No. To be indicated at contracting  

 e-mail: To be indicated at contracting  

11.2(13) The works are  APPOINTMENT OF A TURNKEY CONTRACTOR 

FOR THE SCHOOLS MAINTENANCE PROJECTS 

AND DEMOLITION OF PIT TOILETS ON BEHALF 

OF THE MPUMALANGA DEPARTMENT OF 

EDUCATION (MPUEDU), MPUMALANGA 

PROVINCE – CLUSTER 1 OF 6 

11.2(14) The following matters will be included in the 

Risk Register 

- Full compliance with tender requirements 

- Personnel Clearance and Authorised Access to 

Site   

- Full compliance with the Construction 

Regulations 

11.2(15) The boundaries of the site are  As per the locations indicated. 

 

11.2(16) The Site Information is in  Part 4: Site Information 

11.2(19) The Works Information is in   Part 3: Scope of Work. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 7 days  

2 The Contractor’s main responsibilities Turn-key as per the scope of work 

3 Time  

11.2(3) The completion date for the whole of the works 

is 

The refurbishment and upgrading of the schools to 

be completed in 04 months from starting date. Each 

school is treated as a section and Sectional 
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Completion is applicable, thus, scheduling should 

take this into consideration. 

30.1 The access dates are Part of the site                    Date 

[•]TBC 

[] 

30.3 The key dates and conditions to be met are condition to be met key date  

[ ]Site establishment []TBC 

[]Completion []TBC 

31.1 The Contractor is to submit a first programme 

for acceptance within  

 

[•] 1 week of the Contract Date. 

31.2 The starting date is 
The period for the commencement of the works after 

the contractor takes possession of the site is 3 

working days. 

32.2 The Contractor submits revised programmes at 

intervals no longer than  

 

2 weeks  

35.1 The Employer is not willing to take over the 

works before the Completion Date. 

Confirmed 

4 Testing and Defects  

42.2 The defects date is  

 

 

[] 90 days after [Completion of the whole of the 

works]  

43.2 The defect correction period is  24 hours 

5 Payment  

50.1 The assessment interval is  20th of each month 

51.1 The currency of this contract is the  South African Rand 
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51.4 The interest rate is  the prime interest rate of the Standard Bank of South 

Africa Limited as amended from time to time 

6 Compensation events  

60.1(13) The place where weather is to be recorded is On the various sites as Part 4 

 The weather measurements to be recorded for 

each calendar month are:  
• the cumulative rainfall (mm); 

• the number of days with rainfall of more than  

10mm; 

• the number of days with minimum air 

temperature less than 0 degrees Celsius; 

• the number of days with snow lying at +2 

hours GMT;  

• and these measurements: 

  

 The weather measurements are supplied by 
Contractor and verified with closest weather 

station to site. 

 The weather data are the records of the past 

weather measurements for each calendar 

month which were recorded at  

On the various sites as Part 4 

60.1(13) 

 

Where no recorded data are available:- 

assumed values for the ten year return weather 

data for each weather measurement for each 

calendar month are: 

• the cumulative rainfall (mm); 

• the number of days with rainfall of more than  

10mm; 

• the number of days with minimum air 

temperature less than 0 degrees Celsius; 

• the number of days with snow lying at +2 

hours GMT;  

• and these measurements: 

  

8 Risks and insurance  

80.1 These are additional Employer’s risks N/A 

84.1 

 

The Contractor provides these additional 

insurances: guide: lateral support if 

applicable, professional indemnity if 

contractor does design, SASRIA or any 

other insurance identified but not in table at 

cl 84.2.  

1. The supplementary insurance is required.  Such 

insurance shall comprise a Coupon Policy for 

Special Risks issued by the South African Special 

Risk Insurance Association. (SASRIA). 

2. Public liability insurance to be effected by the 

contractor for the sum of R10 000 000.00 (Two 

Million Rand) per event with a deductible in an 
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amount that the contractor deems appropriate. 

3. Professional Indemnity for the sum of R 1 000 

000.00 per claim in respect of Contractors design 

liability. 

84.1 The Employer provides these insurances from 

the Insurance Table: 
None  

84.1 

 

The Employer provides these additional 

insurances: 

Nil 

 

84.2 If the Employer is to provide Plant and 

Materials:- the insurance against loss of or 

damage to the works, Plant and Materials is to 

include cover for Plant and Materials provided 

by the Employer for an amount of 

N/A 

84.2 The minimum limit of indemnity for insurance in 

respect of death of or bodily injury to employees 

of the Contractor arising out of and in the 

course of their employment in connection with 

this contract for any one event is  

as prescribed by the Compensation for Occupational 

Injuries and Diseases Act No. 130 of 1993 and the 

Contractor’s common law liability for people falling 

outside the scope of the Act with a limit of Indemnity 

of not less than ZAR500 000 (Five hundred thousand 

Rands). 

DATA FOR MAIN OPTION CLAUSES 

Option A Option A: Priced Contract with activity 

schedule 

There is no reference to Contract Data in this Option 

A and terms in italics are identified elsewhere in this 

Contract Data. 

W1 Data for Option W1  

W1.1 The Adjudicator is (Name)  to be appointed as needed, see W1.2(3) below 

W1.2(3) The Adjudicator nominating body is: The Party, which raises the dispute, shall select three 

adjudicators from the panel of adjudicators published 

by the South African Institution of Civil Engineering 

and/or Association of Arbitrators Southern Africa 

depending upon the technical or legal issues and 

nature of the dispute, determine their hourly fees and 

confirm that these adjudicators are available to 

adjudicate the dispute in question. The other Party 

shall then select, within seven (7) days, one of the 

three (3) nominated adjudicators to act as the 

adjudicator; failing which the chairperson for the time 

being of the Association of Arbitrators Southern 
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Africa shall nominate an adjudicator on request from 

either party.  

W1.4(2) The tribunal is:  Arbitration, arbitrator to be appointed as required. 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 

Arbitrations published by The Association of 

Arbitrators Southern Africa or its successor body. 

 The place where arbitration is to be held is South Africa, Johannesburg 

 The person or organisation who will choose an 

arbitrator  

- if the Parties cannot agree a choice or 
- if the arbitration procedure does not state 

who selects an arbitrator, is 

the Chairman for the time being or his nominee of the 

Association of Arbitrators Southern Africa or its 

successor body on application of either party. 

DATA FOR SECONDARY OPTION CLAUSES 

X7 Delay damages   

 Delay damages for Completion of the whole of 

the works are 
The completion date shall be 04 months from the 

starting date. Each school is treated as a section and 

Sectional Completion is applicable, thus, scheduling 

should take this into consideration. 

The penalty per calendar day shall be calculated as 

per the current formula of penalty calculation by the 

Department of Public works up to a maximum of 10% 

of the contract value. Thereafter, the employer shall 

have a right during the identified delay period to 

intervene and accelerate the work or appoint a third 

party to assist or complete the works to reach 

practical completion at the planned period.  The cost 

of the appointed third party work shall be borne by 

the contractor. 

EXAMPLE 

Estimated contract value = R2 500 000 (excluding 

VAT) 

Contract period = 6 months 

                         =R2 500 000 X0.0575/100 

                        = R1437-50/day 

Therefore rounded off to the nearest R10-00 = 

R1440-00/day.  
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To a maximum of 10% of the total of prices. 

X13 Performance Bond  

 The amount of the performance bond is  being a Guarantee issued by a registered entity 

approved by the Employer – fixed at ten percent 

(10%) of the contract Price at Contract Date, 

reducing to five percent (5%) of the contract Price 

when the Contractor achieves Completion and 

expires 1 month after the defects date. 

 Is clause X13.5 (Step down) applicable? Yes 

X16 Retention   

 The retention free amount is nil 

 The retention percentage is 5%  

X17 Low performance damages  

 The amounts for low performance damages are amount performance level for 

50% of the item value out of tolerances stipulated 

in the construction standards 

if accepted by competent 

person 

  

  

X18 Limitation of liability  

 The Contractor’s liability to the Employer  for 

indirect or consequential loss is limited to: 

Nil 

 For any one event, the Contractor’s liability to 

the Employer for loss of or damage to the 

Employer’s property is limited to: 

cost for loss or damaged incurred by the Employer 

   The Contractor’s liability for Defects due to his 

design which are not listed on the Defects 

Certificate is limited to 

cost of the repair or reinstatement of property to 

original standard. 
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 The Contractor’s total liability to the Employer 

for all matters arising under or in connection 

with this contract, other than excluded matters, 

is limited to: 

total of the Prices as at the start date as adjusted 

in terms of X1 if X1 applies to the contract 

 The end of liability date is  For latent defects 12 months after the Completion 

of the whole of the works. 

X20 Key Performance Indicators (not used with 

Option 12) 

Not Applicable 

 The incentive schedule for Key Performance 

Indicators is in 

NA 

 A report of performance against each Key 

Performance Indicator is provided at intervals 

of  

Every week 

PART A – Additional Definitions 

Clause Amendment 

11.2 

Identified and 

defined terms 

Add the following new definition as clause 11.2(34): 

 

“Baseline Risk Assessment means the baseline risk assessment contemplated in regulation 

5(1)(a) of the Construction Regulations.” 

  

Add the following new definition as clause 11.2(35): 

 

"Construction Agent means an “agent” as per the Construction Regulations which means a 

competent person who acts as a representative for a client (“client” in this regard being the 

Employer); the agent contemplated herein: (i) manages the health and safety on a 

construction project for the client; (ii) is registered with a statutory body (being the South 

African Council for Project and Construction Management Professions or any other 

statutory body approved by the chief inspector); and (iii) is qualified to perform the functions 

required by the Construction Regulations”; 

  

Add the following new definition as clause 11.2(36): 

 

“Construction Safety Officer means the construction safety officer as defined in the 

Construction Regulations.” 
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Add the following new definition as clause 11.2(37): 

 

“Construction Regulations means the Construction Regulations as defined in clause 27.4.2 

below” 

 

Add the following new definition as clause 11.2(38): 

 

“A Contractor Insolvency Event means and is considered to occur if: 

 

• the Contractor commits an act which, if committed by an individual, would constitute 

an act of insolvency within the meaning of Sections 8 or 9(3)(a)(v) of the Insolvency 

Act 24 of 1936, as amended, or any equivalent legislation in any jurisdiction to which 

it is subject; 

• the Contractor begins negotiations or takes any other step with a view to generally 

deferring, re-scheduling or otherwise re-adjusting all or a material part of its 

indebtedness or proposes or makes a general scheme, arrangement, assignment, 

or composition with or for the benefit of its creditors or a moratorium is proposed or 

agreed in respect of or affecting all or a material part of its indebtedness; 

• the Contractor makes an application to court for business rescue supervision or for 

its winding-up (whether provisionally or finally); 

• a court of competent jurisdiction grants an order winding-up the Contractor (whether 

provisionally or finally) or makes an order placing the Contractor under business 

rescue supervision; 

• an application or other legal process (including the filing of any document 

commencing judicial process) is issued seeking an order for the winding-up of the 

Contractor (whether provisionally or finally) or placing the Contractor under 

business rescue supervision, except for so long as such application or other legal 

process is being contested in good faith and by appropriate means or except for 

the bona fide purpose of reconstruction, amalgamation, reorganisation, merger or 

consolidation; or 

• a resolution is passed by: 

• the shareholders of the Contractor for the winding-up of the Contractor, 

whether by way of a members’ or creditors’ voluntary winding-up; or  

• the board of the Contractor for the Contractor to voluntarily begin business 

rescue proceedings and place himself under business rescue supervision.” 
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Add the following new definition as clause 11.2(39): 

 

“Temporary Works is all temporary works of every kind required on site for the execution 

and Completion of the works and the remedying of any defects.” 

Add the following new definition as clause 11.2(40): 

“Intellectual Property” means  (a) any copyright, design rights, patents, inventions, logos, 

business names, service marks and trademarks, internet domain names, moral rights, rights 

in databases, data, source codes, reports, drawings, specifications, know-how, business 

methods, trade secrets and confidential business information, semi-conductor rights, 

topography rights, whether registered or unregistered, rights in the nature of unfair 

competition and the right to sue for passing off; (b) applications for registration and the right 

to apply for registration for any of these rights; (c) all other intellectual property rights and 

similar forms of protection; existing anywhere in the world; and (d) all inventions (whether 

patentable or unpatentable and whether or not reduced to practice), all improvements 

thereto, and all patents, patent applications, and patent disclosures, together with all 

reissuances, continuations, continuations-in-part, revisions, extensions, and re-

examinations thereof, 

PART B - Amendments and additions to Existing Core and Optional Clauses 

Clause Amendment 

12 

Interpretation and 

the law 

 

  

12.5 

Added the following clauses after clause 12.4: 

“Any extension, concession, waiver or relaxation of any action stated in this contract by the 

Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver 

of rights, and does not give rise to an estoppel unless the Parties agree otherwise and 

confirm such agreement in writing.” 

 
Words denoting persons or parties shall include individuals and any organisation having 

legal capacity. 

 

In this contract, except where the context requires otherwise: 

• provisions including the word "agree", "agreed" or "agreement" require the agreement 

to be recorded in writing, and; 

• "written" or "in writing" means hand-written, type-written, printed or electronically made, 

and resulting in a permanent record. 
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• The headings to the sections, clauses and sub-clauses of the conditions of this contract 

are for convenience only and do not affect the construction or interpretation of the 

conditions of contract.  

• Any word or expression defined in any clause in the Z clauses, unless the application 

of the word or expression is specifically limited to the clause in question, bears the 

meaning prescribed to the word or expression throughout the Z clauses. 

 

Week means a continuous period of 7 days.  

• If the day for payment of any amount due by the Employer or Contractor in terms of this 

contract should fall on a Saturday, Sunday or official public holiday in the Republic of 

South Africa, the relevant day of payment is/are the next ordinary business day in the 

Republic of South Africa. 

 • Where figures are referred to in numerals and in words, if there is any conflict between 

the two, the words shall prevail.    

 

• If any provision of this contract, which is not material to its efficacy as a whole, is 

rendered void, illegal or unenforceable in any respect under any law, the validity, legality 

and enforceability of the remaining provision is not in any way affected or impaired 

thereby and the parties shall endeavour in good faith to agree an alternative provision 

to the void, illegal or unenforceable provision.  

 

• Unless otherwise specifically recorded in this contract, termination of this contract for 

any cause does not release a party from any liability which at the time of termination 

has already accrued to such party or which thereafter may accrue in respect of any act 

or omission prior to such termination. Similarly, the termination of this contract does not 

release a party from any obligation which, by its nature, is intended to survive such 

termination.    

Using the 

Contractor’s design 

 

22.1 

Delete core clause 22.1 in its entirety and replace it with the following clauses:  

Subject to each Party retaining title to its own Intellectual Property prior to the contract date 

, title to, copyright in and other Intellectual Property rights in any documents or other 

property created by the Contractor for or in connection with the Works vests in the Employer 

on creation and the Contractor hereby cedes and assigns all such rights to the Employer 

with effect from the date of creation vesting such Intellectual Property in the Employer.   

 

22.2 
The Employer grants the Contractor a revocable license to use the Intellectual Property for 

the purposes of Providing the Works for the contract period. 

22.3 

Unless otherwise agreed by the Parties, the Contractor grants to the Employer a non-

exclusive, perpetual, irrevocable, royalty free license to use any of the Contractor’s 

Intellectual Rights, obtained prior to this contact, in connection with the Works and this 

contract. 

22.4 
All Intellectual Property created, enhanced or improvement arising from Providing the 

Works or from or in connection to the contract exclusively vests in the Employer. 
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22.5 

If the Employer is prevented from receiving the Works or any part thereof as a result of any 

actual or alleged infringement of Intellectual Property rights, the Contractor must, at its cost, 

take all reasonable steps necessary to procure for the Employer the right to receive the 

Works or the relevant part thereof for its intended purpose.   

22.6 

Modification or replacement of the Works 

If the Contractor fails to procure the necessary rights in accordance with this clause within 

a reasonable time, the Employer may direct the Contractor, at the Contractor’s cost, to 

promptly (i) amend the Works or the relevant part thereof to avoid the infringement of 

Intellectual Property rights; or (ii) replace the Works or the relevant part thereof with Works 

that do not infringe Intellectual Property rights. 

26 Subcontracting  

26.1 

Core clause 26.1 to be amended as follows: 

The Contractor does not subcontract the whole or any part of the works without the written 
consent of the Employer, which consent shall be the sole discretion of the Employer. If the 
Contractor subcontracts work, he is responsible for Providing the Works as if he had not 
subcontracted. This contract applies as if a Subcontractor’s employees and equipment were 
the Contractor’s. For the avoidance of doubt, the Contractor shall be responsible for the 
acts or defaults of any of its subcontractors, its agents or employees, as if they were the 
acts or defaults of the Contractor. 

26.3  

 

Core clause 26.3 to be amended as follows: 

The Contractor submits the conditions of contract for each subcontract to the Project 
Manager and may redact all commercially sensitive information. 

26.4 

Add a new core clause 26.4 as follows: 

The Contractor shall procure from the Subcontractor all consents required in order to ensure 
that all the rights and obligations the Contractor may have under the subcontracts can be 
ceded and delegated to the Employer.  

26.5 

Add a new core clause 26.5 as follows: 

• If the Contractor does not make payment of any amount due and payable by him to a 

Subcontractor (“the Subcontractor debt”) and the Project Manager considers that the 

Subcontractor debt adversely impacts on the progress of the Works or the obligations 

of the Contractor under the contract, Project Manager requests evidence of payment to 

the Subcontractor. In the absence of such evidence, the Employer may (at its own 

discretion) pay the Subcontractor debt directly to the Subcontractor concerned in which 

event such payment is, for all purposes under the Contract, regarded as a payment 

made on behalf of the Contractor and at the request of and with the approval and 

consent of the Contractor, as a payment towards the Prices. 

Payment to the Subcontractor is conducted in terms of core clause 50.2 of the contract.  

26.6 
Add a new core clause 26.6 as follows: 
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All adverse effects as a result of or arising from the Subcontractor debt does not result in a 
compensation event.   

27 

Health, safety and 

the environment 

 

  

27.4 Clause 27.4 is deleted in its entirety and replaced with the following: 

Health and Safety specification 

27.4.1 The Contractor takes all reasonable steps and precautions to assess the Site, consider and 
receive all relevant information on the Site and health and safety related to the works, 
maintain the health and safety of persons in and about the execution of the works. 

27.4.2 The Contractor acknowledges that the Occupational Health and Safety Act No. 85 of 1993 
and the regulations promulgated therein (“the Act”); and the Construction Regulations 2014 
promulgated under the Act, Edition 23 (latest edition), including the Code of Practice: 
Managing exposure to SARS-CoV-2 in the workplace will in all respects be applicable to 
this contract and the works.  

27.4.3 The Employer appoints the Turnkey Contractor as the “Principal Contractor” (as defined 
and provided for under the Construction Regulations 2014) for the Site. 

27.4.4 Accordingly, the Contractor is responsible for all duties of the “Principal Contractor" as 

defined and provided for under the Act and the Construction Regulations 2014 including but 

not limited to those obligations defined and provided for in Annexures A, B and C and all 

required Regulations and Standards applicable to the work of this contract. 

 

27.4.5 The Contractor shall appoint a registered Full-time Construction Health and Safety Manager 
(SACPCMP PrCHSM) as part of the professional team and a registered Full-time 
Construction Health and Safety Officer (SACPCMP CHSO) as part of the construction 
personnel for the Works and all other site-specific appointments as per Legislation 
requirements. 

27.4.5.1 The Contractor shall appoint a Registered Competent Person as per Legislation 
requirements. 

27.4.6 The Contractor confirms that it has received sufficient information about the Site and the 

works in order to: 

• comply with the provisions of the Act and the Construction Regulations 2014, 
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• comply with the provisions of this clause;  

• adhere to the Employer’s health and safety baseline specification, baseline risk 
assessment and SHEQ Policy as set out in Annexures A, B and C;   

• be properly appointed in accordance with Section 37(2) of the Act as contemplated 
in clause27.4.3; 

•  and to prepare a site-specific Baseline Risk Assessment. 

27.4.7 The Contractor acknowledges that the Project Manager acts as the Employer’s 
“Implementing Agent” in respect of all obligations which the Employer has as “Client” in the 
Construction Regulations 2014 and the Act.   

27.4.8 Without limitation, the Contractor: 

27.4.8.1 notwithstanding any actions which the Employer may take, accepts sole liability for due 
compliance with the relevant duties, obligations, prohibitions, arrangements and procedures 
imposed by the Act, all its regulations (including the Construction Regulations 2014), Code 
of Practice: Managing exposure to SARS-CoV-2 in the workplace and Annexures A, B and 
C. By entering into this contract it shall be deemed that the parties have agreed in writing 
to the above provisions in terms of Section 37 (2) of the Act; 

27.4.8.2 acknowledges and confirms that the Prices includes a sufficient amount for proper 
compliance with the Construction Regulations 2014, all applicable health and safety laws, 
regulations, rules, guidelines, procedures and all obligations imposed by this contract and 
Annexures A, B and C and generally for the proper maintenance of health and safety in and 
about the execution of works;  

27.4.8.3 undertakes, in and about the execution of the works, to comply with all applicable health 
and safety laws, regulations, rules, guidelines and procedures otherwise provided for under 
this contract and shall ensure that all sub-contractors, employees and Others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing; and 

27.4.8.4 indemnifies the Employer against any loss, damage or claim suffered by the Employer due 
to a failure to comply with any provision of this clause 27.4 by the Contractor. 

27.4.8.5 acknowledges and confirms that a registered Health and Safety Manager (Pr.CHSM) will 
be appointed by the Contractor for the Project and that the Prices includes enough for the 
appointment of such 

27.4.9 The Contractor and his designer shall accept full responsibility and liability to comply with 
the Act, the Construction Regulations and Annexures A, B and C for the design of the 
Temporary Works and those parts of the Permanent Works which the Contractor is 
responsible to design in terms of this contract; 

27.4.10 The Employer retains a right to inspect, review, obtain copies of all documents regarding, 
attend and participate in all meetings regarding; all inquiries, audits and reports conducted 
under this contract including but not limited to those that are conducted in accordance with: 
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27.4.10.1 Annexures A, B and C of this contract; and  

27.4.10.2 Section 31 and/or 32 of the Act, its regulations and the Construction Regulations following 
any incident involving the Turnkey Contractor and/or sub-contractor and/or their employees.  

27.4.11 The Contractor shall notify the Project Manager and copy in the Employer in writing of all 

inquiries, audits, reports, investigations, complaints or criminal charges which may arise 

pursuant to works performed under this contract. 

27.4.12 The Employer and the Project Manager shall, at all times during construction and for a 

period of 5 (five) years after Completion, have the right to access and inspect any part of 

the Site/ works and all documents, reports, designs, specifications whatsoever that are 

prepared pursuant to any clause of this contract.  

27.4.13 The Contractor liaises with the Employer and the Project Manager regarding all issues 

related to this clause 27, and in particular, complies with all reasonable requests from the 

Project Manager to (i) attend any meetings and/or (ii) provides any documents, audits and 

reports; required by the Employer or Project Manager.  

27.4.14 The Contractor complies with the Baseline Risk Assessment provided by the Employer, 

Project Manager or Construction Health and Safety Consultant. Notwithstanding the 

foregoing, the Contractor prepares its own Baseline Risk Assessment and complies with it 

where such Baseline Risk Assessment provides additional risks to those noted by the 

Employer or the Project Manager. 

3 Time  
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37.1 

The Contractor’s 

recovery plan 

 

Amend this clause by the addition of the following new clause: 

 

“Where actual progress on Site is not in accordance with the most current programme or 

where the Employer or Project Manager is of the opinion, at any time during the execution 

of the works, that the Contractor will not achieve Completion on the date stated in the most 

current programme, the Contractor shall prepare a recovery plan within 14 days of receipt 

of an instruction from the Employer or Project Manager requesting such recovery plan 

detailing: 

 

• the Contractor’s plan to ensure that the works will achieve Completion on the date 

stated in the most current programme; 

• all additional resources which will be employed by the Contractor in order to ensure 

that the Contractor achieves Completion on the date stated in the most current 

programme; 

• any other information which may be required by the Employer or Project Manager 

to ascertain that the Contractor will achieve Completion on the date stated in the 

most current programme.” 

5 Payment   

51 Payment   

51.2 

Amend this clause by deleting the second and the third sentences of the clauses and 

replace them with the following: 

If a certified payment is late by more than 8 weeks, interest is paid on the late payment. 

Interest is assessed from 4 weeks after the date by which the late payment should have 

been made until the date when the late payment is made, and is included in the first 

assessment after the late payment is made. 

51 Payment Amend this clause by adding the following clauses at the end of the clause. 

51.5 Within one week of receiving a payment certificate from the Project Manager in terms of 

core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance 

with the Employer's procedures stated in the Works Information, showing the amount due 

for payment equal to that stated in the payment certificate. 

51.6 If the Contractor does not provide a tax invoice in the form and by the time required by this 

contract, the time by when the Employer is to make a payment is extended by a period 

equal in time to the delayed submission of the correct tax invoice.  
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51.7 The Contractor (if registered in South Africa in terms of the companies Act) is required to 

comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and 

to include the Employer’s VAT number on each invoice the Contractor submits for payment. 

6 Compensation 

Events  
 

61 Notifying 

compensation 

events 

 

61.3 

 

The last paragraph is deleted and substituted with the following: 

“In clarification, notwithstanding the Project Manager notifying the Contractor of a 

compensation event, if the Contractor does not notify a compensation event within the eight 

weeks of becoming aware of the event or ought reasonably to become aware of the event, 

he is not entitled to a change in the Prices, the Completion Date or a Key Date.” 

9 Termination  

91.1 

Amend this clause by the addition of the following at the end of the second main bullet point, 

fourth sub-bullet point, after the words "against it":   

“or the Contractor commits a Contractor Insolvency Event (R5),” 

91.3 

Amend this clause by adding the following at the end of the clause: 

• “failed to effect any of the required insurances(R22); 

• failed to provide a satisfactory recovery plan pursuant to Clause 37 (The 

Contractor’s recovery plan) (R23); or 

• failed to comply with the provision of Clause Z3 (Broad Based Black Economic 

Empowerment) (R24).  

and for terminating for R22 to R24 the same procedures and payment on termination as 

those applied for reasons R1 to R15 or R18 stated in the Termination Table in clause 90.2 

apply.” 

9.0 Insert the following new clause 9.4 

9.4 Termination for 

convenience  

The Employer is entitled to terminate the Contract, at any time for the Employer’s 

convenience, by giving notice of such termination to the Contractor. The termination shall 

take effect 28 days after the later of the dates on which the Contractor receives this notice 

or the Employer returns the performance bond and all monies held in retention, unless there 

are outstanding calls/claims thereon in which event, and if applicable, the Employer returns 

the performance bond and all monies held in retention promptly after the last of the 

outstanding calls/claims have been met. The Employer does not terminate the Contract 

under this sub-clause in order to execute the works himself or to arrange for the works to 

be executed by another contractor. The same procedures on termination as those applied 
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for reasons R1 to R15 or R18 stated in the Termination Table in clause 90.2 apply. The 

Contractor shall only be entitled to costs incurred at the date of termination 

Option X2: Changes 

in the Law 
 

X2.2 

Amend this clause by the addition of the following new clause: 

 

Notwithstanding anything contained in this clause or this agreement, a “change in law” does 

not include any law or piece of legislation that is enacted or made but not yet in force as at 

the date when the tender is submitted, or any proposed or draft law that is promulgated or 

issued for comment at any time before the tender is submitted if and to the extent that such 

law when enacted or made and brought into effect is materially unchanged 

Option X7: Delay 

Damages 
 

X7.4 Amend this clause by adding of the following new clause: (if applicable in this contract) 

“If the amount due for the Contractor’s payment of delay damages reaches the limits stated 

in this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may 

terminate the Contractor’s obligation to Provide the Works using the same procedures and 

payment on termination as those applied for reasons R1 to R15 or R18 stated in the 

Termination Table in clause 90.2.” 

Option X13: 

Performance Bond 

Amend this clause by adding the following new clause at the end of this clause: (if 

applicable in this contract) 

X13.2 The Contractor ensures that the performance bond is valid and enforceable until the 

Contractor has Provided the Works and remedied any and all defects therein. If the terms 

of the performance bond specifies its expiry date, then the Contractor extends the validity 

of the performance bond 28 days prior to such an expiry date, such that the performance 

bond lapses at the later of:  

• the date of issue of the Defects Certificate; or  

• the date when the last defect notified has been remedied or accepted in accordance 

with this contract.  

X13.3 The Employer may make a claim under the performance bond, for amounts to which the 

Employer is entitled under the contract in the event of:  

 

• failure by the Contractor to extend the validity of the performance bond as described 

in the preceding paragraph, in which event the Employer may claim the full amount 

of the performance bond, 
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• failure by the Contractor to pay the Employer an amount due, as either agreed with 

the Contractor or assessed by the Project Manager (or otherwise determined) in 

accordance with the provisions of this contract, within 28 days after this agreement, 

assessment or determination, 

• failure by the Contractor to remedy a default within 28 days after receiving the 

Employer’s notice requiring the default to be remedied, or 

• the occurrence of any one of the following termination reasons: R1 to R15, R18 and 

R22 to R24. 

X13.4 The Employer indemnifies and hold the Contractor harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from a claim under the 

performance bond to the extent to which the Employer is not entitled to make the claim. 

X13.5 Step Down  

The performance bond reduces by half its value on the date of issue of the Certificate of 

Completion.  

The performance bond expires/lapses on the later of: 

• the date of issue of the Defects Certificate; or  

• the date when the last defect notified has been remedied or accepted in accordance 
with this contract.  

PART C – Additional Clauses (entitled Z-Clauses) 

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any 

person without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may, on written notice to the Contractor, cede and 

delegate its rights and obligations under this contract to a Related Party or a Client of the 

Employer.  

For the purpose hereof 

Z1.2.1 Client means the owner, funder and or sponsor of the project and/or programme 

managed in terms of the MOA/agreement between the Client and DBSA 

Z1.2.2 a “related party” means any entity that directly or indirectly, through one or more 

intermediaries, controls or is controlled by, or is under common control with the 

employer and includes any other “Organ of State” as defined in section 239 of the 

Constitution of the Republic of South Africa, 1996 and any entity or Organ of State for 

whom the employer carries out the works or acts as an implementing agent; and 
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Z1.2.3 “Control” means the beneficial ownership of the majority in number of the issued equity 

of any entity (or the whole or majority of the entity’s assets), and/or the right or ability 

to direct or otherwise control the entity or the votes attaching to the majority of the 

entity’s equity and “controlled” or “under common control” shall have a similar 

meaning. 

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of 

two or more persons or organisations then these persons or organisations are deemed to 

be jointly and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Project 

Manager within two weeks of the Contract Date of the key person who has the authority to 

bind the Contractor on their behalf. 

Z2.3 The Contractor does not substantially alter the composition of the joint venture, consortium 

or other unincorporated grouping of two or more persons without the consent of the 

Employer having been given to the Contractor in writing. 

Z2.4 The Employer may request the replacement of a member of the joint venture, consortium 

or unincorporated grouping where such person or organisation is not performing and 

causing a potential termination in terms of core clause 9, provided the Employer consent to 

a replacement member in writing. 

Z3 
Broad Based Black Economic Empowerment, Construction Industry Development 

Board grading and the valid and active Tax Compliance Status Pin issued by SARS. 

Z3.1 The Contractor warrants that it will: 

Z3.1.1 

comply with all laws including the Broad Based Black Economic Empowerment Act 53 

of 2003, its regulations and Codes of Good Practice; and the Preferential Procurement 

Act 5 of 2000 and all its regulations; 

Z3.1.2 

maintain or improve (i) the BEE rating stated in its BEE certificate (ii) the contractor’s 

Construction Industry Development Board grading, and (iii) its valid and active Tax 

Compliance Status Pin issued by SARS submitted at tender stage; and 

Z3.1.3 not conduct any Fronting practices as defined in the Codes of Good Practice. 

  
Z4 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z4.1 Where a change in the Contractor’s legal status, ownership or any other change to his 

business composition or business dealings results in a change to the Contractor’s B-BBEE 

status, the Contractor notifies the Employer within seven days of the change. 

Z4.2 The Contractor is required to submit an updated verification certificate and necessary 

supporting documentation confirming the change in his B-BBEE status to the Project 
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Manager within thirty days of the notification or as otherwise instructed by the Project 

Manager. 

Z4.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date 

the Employer may either re-negotiate this contract or alternatively, terminate the 

Contractor’s obligation to Provide the Works. 

Z4.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 

constitute a reason for termination. If the Employer terminates in terms of this clause, the 

procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due 

is A1 and A3 as stated in clause 93. 

Z5 Ethics 

Z5.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which 

constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, 

as an inducement or reward for the award or in execution of this contract, including Fronting 

as referenced in Sub-Clause Z3.1.3, constitutes grounds for terminating the Contractor’s 

obligation to Provide the Works or taking any other action as appropriate against the 

Contractor (including civil or criminal action). 

Z5.2 The Employer may terminate the Contractor’s obligation to Provide the Works if the 

Contractor (or any member of the Contractor where the Contractor constitutes a joint 

venture, consortium or other unincorporated grouping of two or more persons or 

organisations) is found guilty by a competent court, administrative or regulatory body of 

participating in illegal or corrupt practices.    

Such practices include making of offers, payments, considerations, or benefits of any kind 

or otherwise, whether in connection with any procurement process or contract with the 

Employer or other people or organisations and including in circumstances where the 

Contractor or any such member is removed from the an approved vendor data base of the 

Employer as a consequence of such practice. 

Z5.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms 

of this clause are P1, P2 and P3 as stated in the core clause 92 and the amount due is A1 

and A3 as stated in core clause 93. 

  
Z6 Confidentiality 

Z6.1 The Contractor does not disclose or make any information arising from or in connection with 

this contract available to Others. This undertaking does not, however, apply to information 

which at the time of disclosure or thereafter, without default on the part of the Contractor, 

enters the public domain or to information which was already in the possession of the 

Contractor at the time of disclosure (evidenced by written records in existence at that time).  

Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor 

ensures that the provisions of this clause are complied with by the recipient. 
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Z6.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 

regarded as such until notified otherwise by the Project Manager. 

Z6.3 In the event that the Contractor is, at any time, required by law to disclose any such 

information which is required to be kept confidential, the Contractor, to the extent permitted 

by law prior to disclosure, notifies the Employer so that an appropriate protection order 

and/or any other action can be taken if possible, prior to any disclosure.  In the event that 

such protective order is not, or cannot, be obtained, then the Contractor may disclose that 

portion of the information which it is required to be disclosed by law and uses reasonable 

efforts to obtain assurances that confidential treatment will be afforded to the information so 

disclosed. 

Z6.4 The taking of images (whether photographs, video footage or otherwise) of the works or 

any portion thereof, in the course of Providing the Works and after Completion, requires the 

prior written consent of the Project Manager.  All rights in and to all such images vests 

exclusively in the Employer.   

Z6.5 The Contractor ensures that all its subcontractors abide by the undertakings in this clause. 

  
Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss 

is limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the 

Employer’s liability under the indemnity is limited to compensation as provided for under the 

compensation events stated in this contract. 

  
Z10 Employer’s Step-in Rights and Additional Remedies 

Z10.1 In the event the Contractor and/or his subcontractor: 

Z10.1.1 fails to carry out any obligation under the contract and the Works Information and fails 

to make good such failure and remedy it despite being requested to do so by the Project 

Manager in accordance with notices under Sub-Clause 16.1 (Early Warning) and/or 

Sub-Clause 13.1 (Communications), or 

Z10.1.2 commits a breach of the Contract which reasonably places the project at risk of non-

completion by the Completion Date, or non-Completion;  or 

Z10.1.3 commits a material breach of contract, 

 the Employer may, without prejudice to its other rights in clause 9 (Termination), powers 

and remedies under the contract or in law, be entitled to step-in and take over the works, 

and on the account of the Contractor and at the Contractor’s risk, to (i) make good the failure 

and remedy it, or complete the works himself, or (ii) call upon other contractors to make 
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good the failure and remedy it or complete the works, or (iii) to call upon other contractors 

to partner with the Contractor to make good the failure and remedy it, or complete the works. 

Further, notwithstanding anything contained in this contract, where the Employer has 

“stepped-in” the Contractor shall remain responsible as if the works were executed by the 

Contractor for the works up to the Completion Date. 

Z10.2 The Contractor shall co-operate with the Employer and facilitate and permit the use of all 

required Contractor’s Equipment, Goods, information, materials and other matter (including 

Contractor’s Documents and all other drawings, CAD files, technical data, models, plans, 

designs, diagrams, evaluations, details, specifications, schedules, reports, calculation 

results, manuals or other documents or recorded information (electronic or otherwise) which 

have been or are at any time prepared by or on behalf of the Contractor under the Contract 

or otherwise for and/or in connection with the works) and shall generally do all reasonable 

things required by the Project Manager  to achieve this end; provided that where the 

foregoing constitute proprietary information, the Contractor’s obligation hereunder shall be 

limited to furnishing works specific information in a form capable of being disclosed to third 

parties or providing assistance to third parties without requiring the Contractor to disclose 

non works-specific source codes or other proprietary information. 

Z10.3 Any information, materials and other matter made available by the Contractor under this 

Sub-Clause Z.10 shall be used solely and exclusively for the purpose of making good and 

remedying the Contractor’s failure and shall thereafter be returned to the Contractor. Any 

such information, materials and other matter which is made available by the Employer to 

other persons as contemplated in this Sub-Clause Z.13 shall be made available strictly in 

accordance with the foregoing and subject to a confidentiality undertaking.  

Z11 Employer Procured Materials and Goods 

Z11.1 The Employer is entitled but not obliged to procure materials and goods on behalf of the 

Contractor. The Contractor may request that the Employer procures materials and goods 

on behalf of the Contractor. 

Z11.2 Should the Employer exercise this right, or should the Employer accept the Contractor’s 

request, the Contractor shall: 

Z11.2.1  issue to the Project Manager a list of all materials and goods the Contractor requires; 

Z11.2.2  state in the list considered above, the time within which such materials and goods 

 must be provided; 

Z11.2.3  take delivery of such materials and goods provided by the Employer; 

Z11.3 The Contractor shall be responsible for and takes the risk on all materials and goods after 

taking delivery of such materials and goods at Site and indemnifies the Employer against 

all losses or costs arising from any damage, loss or theft of such materials and goods. 
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Z11.4 The Contractor shall not be entitled to any extension of time and costs for the late delivery 

of any materials and goods to be procured by the Employer under the provision of this 

clause. 

Z11.5 The direct cost of all materials and goods procured by the Employer on behalf of the 

Contractor in accordance with the provisions of this clause shall be deducted from each 

payment due to the Contractor 

Z11.6 The Contractor acknowledges that all Employer supplied materials and goods remain the 

property of the Employer.  

Z12 Contractor Undertaking re CIDB and Tax Certificates 

Z12.1 The Contractor shall ensure that all certificates, clearances and the like, including 

specifically any certificates required to be obtained by the Contractor for purposes of the 

contract in terms of the Construction Industry Development Board and the Value Added Tax 

Act, no 89 of 1991, remain in full force and effect up until the Completion Date. 

Z12.2 Failure by the Contractor to notify the Employer of the expiry of any requisite certificate may 

constitute a reason for termination. If the Employer terminates in terms of this clause, the 

procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due 

is A1 and A3 as stated in clause 93. In addition to the Employer’s right to terminate, should 

any requisite certificate that the Contractor is required to obtain expire or be null and void 

for any reason whatsoever, the Employer may withhold any payments due to the Contractor 

until such time as the Contractor provides the Employer and / or Project Manager with a 

valid and / or updated certificate, as the case may be. 

Z13 RIGHT TO AUDIT  

Z13.1 The Employer shall be entitled to, within 2 (two) Business Days of the giving of notice to the 

Contractor to such effect, conduct an audit of all relevant books, records, systems, 

processes, procedures and documents of the Contractor in order to verify compliance by 

the Contractor with its obligations in terms of this Contract and/or to assess any entitlement 

or claimed entitlement of the Contractor under this Contract or to investigate any allegations 

with regard to possible criminal activities or breach of DBSA policies or procedures. 

Z13.2 The Contractor shall co-operate and render all assistance requested by the Employer 

relating to such audit. In addition, the Contractor shall provide the Employer with access to 

all such books, records, systems, data and documents of the Contractor that are relevant 

to this Contract, the Contractor’s obligations under this Contract and/or any entitlement or 

claimed entitlement of the Contractor under this Contract and to any premises, 

shareholders, partners, members, subcontractors and Personnel of the Contractor for the 

purposes of conducting such audit. The Employer shall have the right to take copies of any 

records and information the Employer reasonably require to assist in connection with any 

such audit. 

Z13.3 The Contractor shall maintain all data, records and documentation relating to this Contract 

and keep full and proper records in connection with providing the Works and all matters 
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related thereto (whether contained in documents or in electronic format) for the period of 

this Contract, and for a period of at least 5 (five) years after termination or completion of all 

of the Works (as the case may be). 

Z13.4 The Contractor shall ensure that the rights in this clause 18 also apply to any subcontractors 

and that the Employer be afforded the same auditing rights by the subcontractors. 

Z13.5 The Employer shall keep all information obtained in terms of this clause 18 confidential and 

not disclose it to any third party. In the event that the Employer is, at any time, required by 

law to disclose any such information which is required to be kept confidential, the Employer, 

to the extent permitted by law prior to disclosure, notifies the Contractor so that an 

appropriate protection order and/or any other action can be taken if possible, prior to any 

disclosure.  In the event that such protective order is not, or cannot, be obtained, then the 

Employer may disclose that portion of the information which it is required to be disclosed by 

law and uses reasonable efforts to obtain assurances that confidential treatment will be 

afforded to the information so disclosed. 
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C1.2  CONTRACT DATA (Continued) 

 

Part two – Data provided by the Contractor 

 
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 
1. Please read both the NEC3 Engineering and Construction Contract (April 2013) and the relevant parts of 

its Guidance Notes (ECC3-GN)1 in order to understand the implications of this Data which the tenderer is 
required to complete.  An example of the completed Data is provided on pages 152 to 154 of the ECC3 
Guidance Notes. 

2. The number of the clause which requires the data is shown in the left hand column for each statement 
however other clauses may also use the same data 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option selected. 
Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

   

Statements given 

in all contracts 

 • The Contractor is 

Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

• The direct fee percentage is. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . %. 

• The subcontracted fee percentage is. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . %. 

• The working areas are the Site and . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. 

• The key people are 

(1) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(2) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …. 

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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• The following matters will be included in the Risk Register ( note as above with 
data by Employer this is risks identified at tender stage) 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Optional 

statements 

 If the Contractor is to provide Works Information for his design 

• The Works Information for the Contractor’s design is in 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

If a programme is to be identified in the Contract Data 

• The programme identified in the Contract Data is. . . . . . . . . . . . . . . . . . . . . .  

If the Contractor is to decide the completion date for the whole of the works 

• The completion date for the whole of the works is. . . . . . . . . . . . . . . . . . . . . .. 

   

  
• The activity schedule is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

• The tendered total of the Prices is. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . .  

Data for the 

Shorter Schedule 

of Cost  

Components 

 
• The percentage for people overheads is . . . . . . . . . . . . . . . . . . . . . . . . . . . . %. 

• The published list of Equipment is the last edition of the list published by 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

• The percentage for adjustment for Equipment in the published list is 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . % (state plus or minus). 

• The rates for other Equipment are 

Equipment size or capacity rate 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . .  . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . .  . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . .  . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . .  . . . . . . . . . .  

• The hourly rates for Defined Cost of design outside the Working Areas are 

category of employee hourly rate 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

• The percentage for design overheads is . . . . . . . . . . . . . . . . . . . . . . . . . . . %. 

• The categories of design employees whose travelling expenses to and 
from the Working Areas are included in Defined Cost are 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 



 
 

VOLUME 3 OF 3  

NEC3 ECC OPTION A 

THE CONTRACT 

Tender No. RFP149/2023 

APPOINTMENT OF A TURNKEY CONTRACTOR FOR THE 

SCHOOLS MAINTENANCE PROJECTS AND DEMOLITION 

OF PIT TOILETS ON BEHALF OF THE MPUMALANGA 

DEPARTMENT OF EDUCATION (MPUEDU), MPUMALANGA 

PROVINCE – CLUSTER 1 of 6 

IDD Doc. Number: 0710- C010P-01- SCM- 30- TND - 0001-A 

  

Page 38 of 58 
Volume 3 of 3  Part C                                                                          
The Contract  

C1.3  PERFORMANCE BOND 

 

Pro-Forma NEC3 ECC Variable Performance Bond for Works and Maintenance – Demand Guarantee 

 
To: Employer 
 
Dear Sirs 
 
Reference No. [●] [Drafting Note: Guarantor/Bank reference number to be inserted] 
 
Performance Bond: [Drafting Note: Name of Contractor to be inserted] 
 
Employer: Contract Reference - [●] [Drafting Note: Contract reference number to be inserted] 
 

1. In this Guarantee: 

 

1.1 the following words and expressions have the following meanings: 

 

1.1.1 “Guarantor” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: Name of 

Guarantor to be inserted] [] Financial Services Board Registration number [] 

NB: Guarantees submitted must be issued by either an insurance company duly 

registered in terms of the Short-Term Insurance Act, 1998 (Act 53  of 1998) or 

by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) No 

alterations or amendments of the wording of the pro-forma will be accepted 

unless approved prior to it been issued by the Employer.  

 

1.1.1 “Guarantor’s Address” - means [●]; [Drafting Note: Guarantor’s physical address to 

be inserted]  

 

1.1.2 “Contract” - means the written agreement entered into between Employer and the 

Contractor on or about [●] [●] 200[●] (Contract Reference No. [●]), as amended, 

varied, restated, novated or substituted from time to time; [Drafting Note: signature 

date and Contract reference number to be inserted] 

 

1.1.3 “Contractor” - means [●] a [●] registered in accordance with the laws of [●] with 

registration number [●]; [Drafting Note: Name and details of Contractor to be inserted] 

 

1.1.4 “Employer” - means The Development Bank of Southern Africa Limited, acting 

through its Infrastructure Delivery Division (the “IDD”), being a development finance 

institution reconstituted and incorporated as a juristic person in terms of section 2 of 

the Development Bank of Southern Africa Act No 13 of 1997; 

 

1.1.5 “Expiry Date” – means the date of issue of the Defects Certificate or such later date 

as may be determined by the application of clause 3.3; 

 

1.1.6 “this Guarantee” - means this Performance Bond; 

 

1.1.7 “Guaranteed Sum” - means the sum of [● - figure] ([● - words]) as reduced from time 

to time as provided for in paragraph 3 below; [Drafting Note: Maximum aggregate 

Guarantee amount to be inserted not exceeding 10% of the contract sum] 
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1.1.8 “Project Manager” - means [●] a [●] registered in accordance with the laws of [●] with 

registration number [●]; and 

 

1.1.9 a “recovery statement”, an “interim payment certificate”, a “Payment Certificate”, a 

“Certificate(s) of Completion” or “Defect Certificate” shall mean any such certificate as 

issued by the Project Manager; 

 

1.2 words and expressions defined in the Contract shall, unless otherwise defined in this 

Guarantee or otherwise required by the context of this Guarantee, have the same meanings 

in this Guarantee as those ascribed to them in the Contract, albeit that the Contract itself, and 

any terms as defined therein, are merely referenced for convenience and not to create an 

accessory obligation. 

 

2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed Sum at 

the disposal of Employer, as security for the proper performance by the Contractor of all of his 

obligations in terms of and arising from the Contract, and hereby irrevocably and unconditionally both 

agree and undertake to pay to Employer, on written demand from Employer envisaged in paragraph 

3 below and received prior to the Expiry Date, any amount or amounts as may be so demanded from 

time to time, subject to a maximum of the Guaranteed Sum in the aggregate. 

 

3. The Guarantor’s liability shall be limited to the diminishing amounts of the Guaranteed Sum as follows: 

 

3.1 Maximum Guaranteed Sum (not exceeding 10% of the contract sum) in the amount of: 

 

[● – amount in figures] ([● – amount in words]), 

 

from and including the date of issue of this Guarantee and up to and including the Completion 

Date. 

 

3.2 Reducing the Guaranteed Sum (not exceeding 5.0% of the contract sum) in the amount of: 

 

[● – amount in figures] ([● – amount in words]), 

 

from and including the day after the Completion Date up to and including the date of the issue 

of the Defects Certificate. 

 

3.3 Reducing the Guaranteed Sum (not exceeding 0% of the contract sum) in the amount of: 
 

R nil 
 

from and including the day after the date of the issue of the Defect Certificate, where after this 

Guarantee for Construction shall expire. Where the final payment certificate reflects payment 

due to the Employer this Guarantee shall expire upon payment of the full amount certified.  

The Guarantor's liability limits set out in paragraphs 3.1 to 3.3 shall apply in respect of any 

claim received by the Guarantor during the Security validity. 

 

4. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s address and 

shall: 

 

4.1 confirm the “Guaranteed Sum” at the time of the demand; 
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4.2 state the amount claimed (“the Demand Amount”); and 

 

4.3 state that the Demand Amount is payable to Employer in the circumstances contemplated in 

the Contract: 

 

4.3.1 in regard to sums certified, shall state the Demand Amount to be the amount so 

certified and shall: 

 

4.3.1.1 state that such first written demand notice issued by Employer to the 

Guarantor at the Guarantor's Address, with a copy to the Contractor, records 

that a period of seven (7) calendar days has elapsed since the issue of the 

first written demand notice in terms of paragraph 4.3.1.2 and that the sum 

certified has not been paid to date. Employer herewith calls up this Guarantee 

and demands payment of the sum certified from the Guarantor; 

 

4.3.1.2 be accompanied by a copy of a preceding first written demand notice issued 

by Employer to the Contractor stating that payment of a sum certified by the 

Project Manager in an interim or final payment certificate has not been made 

in terms of the Contract and failing such payment within seven (7) calendar 

days, Employer intends to call upon the Guarantor to make payment in terms 

of paragraph 4.3.1.1; 

 

4.3.1.3 and 

 

4.3.1.4 shall be accompanied by a copy of the applicable payment certificate which 

entitles Employer to receive payment in terms of the Contract of the sum 

certified; 

 

4.3.2 where the Demand Amount is for the Guaranteed Sum or the full outstanding balance 

thereof, Employer shall deliver a first written demand notice to the Guarantor at the 

Guarantor's Address calling up this Guarantee stating that: 

 

4.3.2.1 the Contract has been terminated due to the Contractor's default and that the 

Guarantee is called up in terms of this sub-paragraph. This demand shall 

enclose a copy of the notice of termination; or 

 

4.3.2.2 a provisional sequestration or liquidation court order has been granted 

against the Contractor and that the Guarantee is called up in terms of this 

sub-paragraph. The demand notice shall enclose a copy of the court order. 

 

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that: 

 

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the 

Guarantor’s obligation/s to make payment: 

 

5.1.1 is and shall be absolute and unconditional in all circumstances; and 

 

5.1.2 is not, and shall not be construed to be, accessory or collateral on any basis 
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whatsoever; 

 

6. Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, 

without advising us and without affecting the Guarantor’s liability under this Guarantee. This includes, 

without limitation, any extensions, indulgences, release or compromise granted to the Contractor or 

any variation under or to the Contract. 

 

7. Should Employer cede its rights against the Contractor to a third party where such cession is permitted 

under the Contract, then Employer shall be entitled to cede to such third party the rights of Employer 

under this Guarantee on written notification to the Guarantor of such cession. 

 

8. The Guarantor’s obligations in terms of this Guarantee: 

 

8.1 shall be restricted to the payment of money only and shall be limited to the maximum of the 

Guaranteed Sum; and 

 

8.2 shall not be discharged and compliance with any demand for payment received by the 

Guarantor in terms hereof shall not be delayed, by the fact that a dispute may exist between 

Employer and the Contractor. 

 

9. This Guarantee: 

 

9.1 shall expire on the Expiry Date until which time it is irrevocable; 

 

9.2 is, save as provided for in 7 above, personal to Employer and is neither negotiable nor 

transferable; 

 

9.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed Sum or 

expiry hereof; 

 

9.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating and/or 

determining the amount due by the Guarantor to Employer and, secondly, obtaining any court 

order; and 

 

9.5 shall be governed by and construed in accordance with the law of the Republic of South Africa 

and shall be subject to the jurisdiction of the Courts of the Republic of South Africa. 

 

10. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection with this 

Guarantee at the Guarantor’s Address. 

 

Signed at___________________________ Date_______________________________ 

 

For and behalf of the Guarantor 

 

 

Guarantor Signatory 1:_________________ Guarantor Signatory 2:_________________ 

 

Capacity of Guarantor Capacity of Guarantor 

Signatory 1:__________________________ Signatory 2: _________________________ 
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Witness:_____________________________ Witness:____________________________ 

(Printed Name (Printed Name 

of Witness)___________________________ of Witness)__________________________ 

 

 

Guarantor’s seal or stamp  
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PART 2: PRICING DATA 

NEC 3 Engineering and Construction Contract Option A: Priced Contract with Activity Schedule of 
April 2013 (including amendments). 

 

 

 

 

Document 

reference 

Title No of 

pages 

C2.1 

C2.2 

Pricing Assumptions: Option A 

Pricing Instructions 

2 

1 

C2.3 

C2.4 

The Schedule of Activities   

Amendments, Qualifications And Alternatives By Tenderer 

2 

1 

 Total number of pages 6 
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C2.1  PRICING ASSUMPTIONS: OPTION A 

 

1 How work is priced and assessed for payment 

Clause 11 in NEC3 Engineering and Construction Contract (ECC3) Option A states: 

Identified and 
defined terms 

11 
11.2 

 
(20) The Activity Schedule is the activity schedule unless later 
changed in accordance with this contract. 
 
(22) Defined Cost is the cost of the components in the Shorter 
Schedule of Cost Components whether work is subcontracted or not 
excluding the cost of preparing quotations for compensation events. 
 

  (27) The Price for Work Done to Date is the total of the Prices for  
 

• each group of completed activities and 

• each completed activity which is not in a group. 
 
A completed activity is one which is without Defects which would 
either delay or be covered by immediately following work. 
 

  (30) The Prices are the lump sum prices for each of the activities on 
the Activity Schedule unless later changed in accordance with this 
contract. 
 

This confirms that Option A is a lump sum form of contract where the work is broken down 
into activities, each of which is priced by the tendering contractor as a lump sum.   Only 
completed activities are assessed for payment at each assessment date; no part payment is 
made if the activity is not completed by the assessment date.  

1. Function of the Activity Schedule 

Clause 54.1 in Option A states: “Information in the Activity Schedule is not Works Information or Site 
Information”.  This confirms that specifications and descriptions of the work or any constraints on 
how it is to be done are not included in the Activity Schedule but in the Works Information.  This is 
further confirmed by Clause 20.1 which states, “The Contractor Provides the Works in accordance 
with the Works Information”. Hence the Contractor does not Provide the Works in accordance with 
the Activity Schedule.  The Activity Schedule is only a pricing document.   

2. Link to the programme 

Clause 31.4 states that “The Contractor provides information which shows how each activity on the 
Activity Schedule relates to the operations on each programme which he submits for acceptance”.  
Ideally the tendering contractor will develop a high level programme first then resource 
each activity and thus arrive at the lump sum price for that activity both of which can be 
entered into the activity schedule.   
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3. Preparing the activity schedule 

Generally it is the tendering contractor who prepares the activity schedule by breaking down the 
work described within the Works Information into suitable activities which can be well defined, 
shown on a programme and priced as a lump sum. 
 
The Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some 
items that he requires the Contractor to include in his activity schedule and be priced accordingly.  
 
It is assumed that in preparing his activity schedule the Contractor: 
 

i. Has taken account of the guidance given in the ECC3 Guidance Notes pages 19 and 

20; 

ii. Understands the function of the Activity Schedule and how work is priced and paid 

for; 

iii. Is aware of the need to link the Activity Schedule to activities shown on his 

programme; 

iv. Has listed and priced activities in the activity schedule which are inclusive of 

everything necessary and incidental to Providing the Works in accordance with the 

Works Information, as it was at the time of tender, as well as correct any Defects not 

caused by an Employer’s risk; 

v. Has priced work he decides not to show as a separate activity within the Prices of 

other listed activities in order to fulfil the obligation to complete the works for the 

tendered total of the Prices.  

vi. Understands there is no adjustment to the lump sum Activity Schedule price if the 

amount, or quantity, of work within that activity later turns out to be different to that 

which the Contractor estimated at time of tender. The only basis for a change to the 

Prices is as a result of a compensation event.  
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C2.2  PRICING INSTRUCTIONS 

 
 

1     The Activity Schedule to be priced is to be drawn up by the Contractor.   

2        The agreement is based on the NEC3 suite of documents, Option A. The additions, deletions and 

alterations to the NEC3 document as well as the contract specific variables are as stated in the 

Contract Data.  

3      Preliminaries requirements are based on the various parts of SANS 1921, Construction and 

management requirements for works contracts. The additions, deletions and alterations to the 

various parts of SANS 1921 as well as the contract specific variables are as stated in the 

Specification Data in the Scope of Work. 

4       It will be assumed that prices included in the Schedule of Activities (if any), are based on Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards that were 

published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org 

for information on standards). 

5 The Contractor is required to make designs for the works.  The Contractor will assume responsibility 

for design for suitability for purpose for the portion of the works which he has designed. 

 

6 Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely 

to establish a standard for requirements.  Products or articles of an equivalent standard may be 

substituted.   

7 The Schedule of Activities is not intended for the ordering of materials. Any ordering of materials, 

based on the Schedule of Activities, is at the Contractor’s risk. 

 

8 Activity Schedule and pricing to be submitted should be at a detailed level. 

 
9 No variations will be considered for any omissions by the tenderer.  

 
10 The contract price shall remain fixed for the duration of the contract and will not change with any 

fluctuations in foreign exchange and CPAP. 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.stanza.org.za/
http://www.iso.org/
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C2.3  THE ACTIVITY SCHEDULE 

 

The following activity schedule is a guideline and provides the minimum activities to be priced. The Tenderer 

may expand on this activity schedule, to include any additional activities as deemed necessary.   

 

Attached as separate Annexure D, in both PDF & Excel. 

Both formats to be populated in full. 

 

 

 

 

 

 

  

 

 

 

 

The priced Schedule of Activities (to be compiled by Contractor), following hereafter will form an integral part 

of the “Contract” between the successful appointed Contractor and the Employer. 

 

 

I, ______________________________________ of ______________________________________, 

 (Authorised Signatory)     (Company Name) 

Hereby acknowledge having read, understood and agree to requirements as set out in C2.3 and warrant that 
the documents submitted are true and accurate.  
 

 ____________________________  ______________________________ 

  (Signature)      (Date) 
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C2.4  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES BY TENDERER 

 

• Use this page as a cover page to the Amendments, Qualifications and Alternatives by Tenderer. 

• Unless otherwise stated in the tender data, amendments, qualifications and alternatives shall be 
recorded here 

 

PAGE CLAUSE OR ITEM PROPOSAL 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

  

 

 

I, ______________________________________ of ______________________________________, 

 (Authorised Signatory)     (Company Name) 

Hereby acknowledge having read, understood and agree to requirements as set out in C2.4 and warrant that 
the documents submitted are true and accurate.  
 

 ____________________________  ______________________________ 

  (Signature)      (Date) 

 



 
 

VOLUME 3 OF 3  

NEC3 ECC OPTION A 

THE CONTRACT 

Tender No. RFP149/2023 

APPOINTMENT OF A TURNKEY CONTRACTOR FOR THE 

SCHOOLS MAINTENANCE PROJECTS AND DEMOLITION 

OF PIT TOILETS ON BEHALF OF THE MPUMALANGA 

DEPARTMENT OF EDUCATION (MPUEDU), MPUMALANGA 

PROVINCE – CLUSTER 1 of 6 

IDD Doc. Number: 0710- C010P-01- SCM- 30- TND - 0001-A 

  

Page 49 of 58 
Volume 3 of 3  Part C                                                                          
The Contract  

PART 3: SCOPE OF WORK 

NEC 3 Engineering and Construction Contract Option A: Priced Contract with Activity Schedule of 
April 2013 (including amendments). 

 

 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C3.1 Employers Works Information 3 

C3.2 Contractors Works Information 6 

C3.3 Particular Specifications 1 

C3.4 Drawings 1 

   

   

   

 Total number of pages 35 
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C3.1  EMPLOYERS WORKS INFORMATION 

The following standards and any other relevant documentation pertaining thereto must be studied and all 

principles in this regard must be applied to all procurement documentation, practices and procedures. 

Area Reference 

National Building 

Regulations (NRB) 

SANS 10400 (SABS 0400) 

Design and Construction of Houses Generic Specification GFSH – 11 

Lightning Protection SANS 10200:1985.  

Lightning Protection SANS 61024 – Protection of structures against lightning.  

Lightning Protection SANS 62305 – Earthing and Lightning Protection.  

Lightning Protection SANS 10313:2008 Protection against lightning – 
Physical damage to structures and life Hazard.  

Earthing and Grounding SANS 10292:2001  

Control and Monitoring System R842: Government Gazette, 8 August 2008 

Quality SANS 9001/150 9001 – Quality Management Standard 

Quality Standard for Quality Management Systems (ISO) 
9001:2015 

Safety  Occupational Health and Safety Act, Act Nr 85 of 1993 
including the following Regulations:. 

Safety Pressure Equipment Regulations, 2009 

Safety Major Hazard Installation Regulations, 2001 

Safety Construction Regulations, 2014 

SANS 347:2012  Categorization and conformity assessment criteria for all 
pressure equipment. 

Health National Norms and Standards relating to Environmental 
Health in terms of National Health Act, 2003 (Act Nr 61 of 
2003) 

General Preferential Procurement Policy Framework Act, 2000: 
Preferential Procurement Regulations, 2022. 
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C3.2  CONTRACTORS WORKS INFORMATION 

1        DESCRIPTION OF THE WORKS 

1.1     Employer’s objectives  

The Development Bank of South Africa (DBSA) entered a partnership and concluded a Memorandum of 

Agreement (MoA) with the Mpumalanga Department of Education (MPUEDU) in 2022.  As part of the MoA, 

DBSA will be supporting MPUEDU to implement schools’ maintenance projects that require repairs and 

refurbishment. The current work allocation for this Cluster 1 consists of the following projects: 

Nr. Project Name Project Type Project Description District 
Municipality 

Local 
Municipality 

1 
Sidloko 
Primary School 

Sanitation 
15 Pit toilets are used by the school as 
the existing waterborne toilets cannot 
be utilised due to water challenge 

Ehlanzeni Nkomazi 

2 
Tsambokhulu 
Primary School 

Sanitation 
17 Pit toilets are used by the school as 
the existing waterborne toilets cannot 
be utilised due to water challenge 

Ehlanzeni Nkomazi 

3 
Nhanyane 
Primary school 

Storm Damage 
Repairs of storm damage to 1 
classroom, the school hall roof and 
damaged walkway. 

Ehlanzeni Nkomazi 

4 
Zamokuhle 
Primary School 

Renovations / 
Repairs 

Replacement of damaged roof covering 
to 6 classrooms and ceilings,cracked 
administration block 

Ehlanzeni Nkomazi 

5 
Driekoppies 
Combined 
school 

Renovations / 
Repairs 

Renovation of 26  classrooms Ehlanzeni Nkomazi 

6 
Magubha 
Primary School 

Renovations / 
Repairs 

Renovation of 16 Classrooms Ehlanzeni Nkomazi 

7 
Shongwe 
Boarding 
School 

Renovations / 
Repairs 

Phase 2: Maintenance of the boarding Ehlanzeni Nkomazi 

8 
Etimbondvweni 
Combined 
School 

Demolitions 
Demolish 12 existing plain pit toilets to 
and clear the site to acceptable Health 
and Environmental standards 

Ehlanzeni Nkomazi 

9 
Mahlatsi High 
School 

Demolitions 
Demolish 12 existing plain pit toilets to 
and clear the site to acceptable Health 
and Environmental standards 

Ehlanzeni Nkomazi 

 

The primary objective of the project is to procure one (1) turnkey contractor per Cluster for the refurbishment 

and upgrading of the schools. Each Turnkey Contractor will provide their own professional teams for the 

planning and execution of the projects. 

The contractors must provide the following resources which must be registered with the relevant statutory 

regulatory bodies with active registration certificates to be included in the bid response documentation. CV’s 

for Resources are required to be submitted with the bid as stipulated in Volume 1 of this tender document. 
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PSP Discipline 
Minimum Post- 

Professional  
Registration Experience 

Professional Registration 

Project Manager 5 Years PrCPM (SACPCMP) 

Architect   5 Years PrArch / PrSArchT / PrArchT (SACAP) 

Quantity Surveyor 5 Years PrQS (SACQSP) 

Civil/Structural Engineer 5 Years PrTechEng / PrEng (ECSA) 

Electrical Engineer 5 Years PrTechEng / PrEng (ECSA) 

Construction Health & Safety 
Manager 

5 Years PrCHSM (SACPCMP) 

Construction Health & Safety 
Officer 

5 Years CHSO (SACPCMP) 

Social Facilitator 5 Years 
None. Relevant experience only and with 
local language (IsiSwati, or IsiZulu, or 
Xitsonga, or IsiNdebele, or SePedi). 

Construction Manager  5 Years PrCM (SACPCMP) 

Clerk of Works 5 Years (post-grad) 
Relevant experience in the built 
environment.  

 

Employer’s objectives 

The specific primary objective is to procure the services of one (1) suitably and experienced grade 7 GB or 

higher turnkey contractor per cluster.  The turnkey contractor will report and provide support to the DBSA 

(Employer) regarding the implementation of the Project.  

The turnkey contractor will also be responsible for the Health and Safety compliance, building regulations 

standards compliance, building plans (if required), scheduling and estimation, quality control and assurance, 

and refurbishment, warrantees and guarantees. 

Overview of the works 

This scope of work is focused on the refurbishment and upgrading of the schools to ensure compliance and 

functionality of these facilities.  The Turnkey Contractors will be responsible for the following activities:   

• Detailed Project implementation plans 

• Condition Assessments  

• Quantification of the works  

• Detailed Designs as required 

• Detailed Specifications  

• Working Drawings as required 

• Finishing Schedules 

• Construction Works (Demolition of existing inappropriate and unsafe pit toilets and renovations of existing 

schools’ infrastructure). 

• Construction Supervision and Project Close Out 

 
Definition of pricing 
 

• The Bidder / Supplier / Contractor must quote in full for the design and construction of the 
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maintenance works on a turnkey basis. 

• The supplier must investigate and calculate the required electricity supply for the 

functionality of the facility, if applicable. 

• The supplier must price for connection of all services from the point at which the 

employer such indicates the connection point during construction. Such prices must 

include electrical cabling, water pipes, and sewerage pipe; if applicable. 

• The contractor must price for all regulatory cost requirements including registration of 

project with Department of Labour, Municipalities, Eskom, and others; if applicable. 

• Bidder must investigate and calculate the Mechanical requirements including Fire 

compliance for the functionality of the facility, if applicable. 

• The supplier must cater for site investigation and survey, if applicable. 

 

Contract management 
 
The bidder must price for all contract management responsibilities, construction health and 

safety requirements. 

All costs must be in line with the applicable guidelines of respective Professional Councils at the 

time of RFP closing, and all personnel appointed must be in possession of active professional 

registration. 

For commencement of works all designs must be signed off by the respective professionals in 

line with SANS regulations. 

 
Compliance to municipal bylaws – issuing of occupation certificate 

 
Supplier shall liaise with local municipalities to seek all permits for intended use within 1 weeks 

after appointment. 

The supplier shall develop and submit safety management plans to respective regulatory bodies 

within 1 weeks after appointment. 

 

CONDITIONS OF BIDDING AND FORMS OF CONTRACT 

 
• The bidder is responsible for all designs and associated costs 

• The bidder shall not have any claims for costs reimbursements should their bid not be 

successful 

• All bids received shall be deemed in whole that they have considered all permutation for 

delivering the project / product is requested by the employer 

• The bidder must support bid offer price with detailed activity schedule and condition 

assessment for ease of evaluation, and work management. 

• The bidder’s works and specifications shall comply to all Legislations and Regulations 

associated to the construction industry 

• The employer reserves the rights to renegotiate the prices and conditions offered by the 

bidder 

• All bids shall be received as the stipulated date and time of bid submission 

• The employer shall provide access to the site earmarked for development 

• The employer shall not pay for any deposit prior to commencement of works by successful 
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bidder 

• All payments for the contractor shall be payable as per the conditions of contract or where 

sectional completion is applicable, the supplier shall submit their claims after approval of 

works deemed complete by the employer 

• The successful bidder is expected to conclude and sign the service level agreement prior 

to commencement of the contract 

• Should both the bidder and employer not reach agreement with respect to content, context, 

and legal framework of Service Level Agreement, the employer reserves the right to 

withdraw the appointment 

• The Contract to be used for the construction of the works shall be NEC3 option A with an 

activity schedule. 

 

Occupational Health and Safety  

The Turnkey Contractor needs to comply with the following legal requirements: 

• Occupational Health and Safety Act, 85 of 1993, Edition 23 (latest edition) and the 
Construction Regulations, 2014; 

• Code of Practice: Managing exposure to SARS-CoV-2 in the workplace 

• Annexure A - DBSA Occupational Health and Safety Baseline specification; 

• Annexure B - DBSA Baseline Risk Assessment; 

• Annexure C - Safety, Health, Environment and Quality Policy.
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C3.3 PARTICULAR SPECIFICATIONS 

 

In addition to the Standardized and Project Specifications the following Particular Specifications 

shall apply to this contract and are separately bound in hereafter. 

 

PARTICULAR SPECIFICATION          PAGE NO.  

POHS: HEALTH AND SAFETY BASELINE SPECIFICATION    Annexure A 

B/RA: BASELINE RISK ASSESSMENT      Annexure B 

SHEQ : DBSA SHEQ POLICY       Annexure C 

GUIDELINE ACTIVITY SCHEDULE       Annexure D 
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C3.4  DRAWINGS 

 

3.4.1 TENDER DRAWINGS  

 

Note:   No drawings are applicable to this process. 
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PART 4: SITE INFORMATION 
 

 

 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C4.1 Locality Plan 1 

   

   

   

   

 Total number of pages 2 
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C4.1  LOCALITY PLAN 

 
Location of the works – Cluster 1, Nkomazi Local Municipality, Ehlanzeni District, Mpumalanga 

 

 

 

CLUSTER 1 – NKOMAZI, EHLANZENI DISTRICT 

 


