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CLAUSE SECTION 1 : PRELIMINARIES TOTAL

PRELIMINARIES

PRICING OF PRELIMINARIES

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

DEFINITIONS

A1.0 DEFINITIONS AND INTERPRETATION Item Fixed: Value Related: Time Related:

OBJECTIVE AND PREPARATION

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE Item Fixed: Value Related: Time Related:

A3.0 DOCUMENTS Item Fixed: Value Related: Time Related:

A4.0 DESIGN RESPONSIBILITY Item Fixed: Value Related: Time Related:

A5.0 EMPLOYER’S AGENTS Item Fixed: Value Related: Time Related:

Sub-clause 3.5  is amended by replacing it with:

No Clause

Sub-clause 3.7 is amended by replacing the second sentence starting in line 2 with the following:

The contractor shall keep a copy of all drawings, schedules, unpriced bills of quantities/lump sum document, contract instructions , minutes of site and other meetings, health and

safety files as specified in the scope of work, risk register, claims and variation order register, labour records and subcontractors contracts on the site to which the employer, principal

agent and agents shall have access at all times. The employer has the right to call for such further information from the contractor it deems necessary in the event it carries out any

investigation or audit into potential fraud, corruption, fronting, health and safety incidents or verifying information the contractor has to supply to the employer in terms of this agreement.

The Contractor shall ensure a similar right for the Employer with its subcontractors.   

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

MEANING OF TERMS “TENDER / TENDERER”

Any reference to the words “Tender" or "Tenderer" herein and/or in any other documentation shall be construed to have the same meaning as the words "Bid" or "Bidder"

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC Principal Building Agreement Edition 4.1 Code 2101, March 2005 is taken to be incorporated herein.  The 

tenderer is deemed to have referred to these documents for the full intent and meaning of each clause.  These clauses are referred to by number and heading only.  Where standard 

clauses or options are not applicable to the contract such modifications or corrections as are necessary are given under each relevant clause. Where an item is not relevant to this specific 

contract such item is marked "N/A" signifying "Not Applicable"

Should Option A, as set out in clause B10.3.1 hereinafter be used for the adjustment of preliminaries then each item priced is to be allocated to one or more of the three categories Fixed,

Value Related or Time Related and the respective amounts entered in the spaces provided under each item

SCC 1.11 Add the following new Clause:

"SCC 1.11 Any provision in this agreement that is or may become illegal, invalid or unenforceable in any jurisdiction shall be ineffective to the extent of such prohibition or unenforceability

in such jurisdiction and shall be treated as severed from the balance of this agreement in such jurisdiction, without invalidating the remaining provisions of this agreement in such

jurisdiction or affecting it in any other jurisdiction"

SCC 1.5 - The following new paragraphs are added after clause 1.5.6:

1.5.7 References to any party to this agreement include its successors or permitted assigns;

1.5.8 References to the contractor include the obligations of its personnel;

1.5.9 References to “month” shall be to a calendar month;

1.5.10 References to any amount shall mean that amount exclusive of VAT, unless the amount expressly includes VAT;

1.5.11 References containing terms such as “best endeavours" when used in connection with an obligation of either party, means taking in good faith and with due diligence all reasonable 

steps to achieve the objective and to fulfil the obligation at the earliest possible time, including doing all that a reasonable and prudent owner or provider of design and construction services 

in comparable circumstances would do.

1.5.12 If a definition imposes substantive rights and obligations on a party, such rights and obligations shall be given effect to and shall be enforceable, notwithstanding that they are 

contained in a definition; 

1.5.13 Where any word is defined within the context of any particular clause in this agreement, that word, unless it is clear from the clause in question that that word has limited application 

only to the relevant clause, shall bear the meaning ascribed to it for all purposes in terms of this agreement, notwithstanding that that word has not been defined in clause 1.1;

1.5.14  Words defined in this agreement shall bear the same meanings in any annexes or schedules to this agreement unless the annexes or schedules contain their own definitions of 

such words;	

1.5.15 Where any number of days is prescribed, those days shall be reckoned exclusively of the first and inclusively of the last day unless the last day falls on a day that is not a working 

day, in which event the last day shall be the next succeeding working day;	

1.5.16 Words and abbreviations that have well known technical or trade meanings are used in the agreement in accordance with such recognized meanings;

1.5.17 The rule of construction that if general words or terms are used in association with specific words or terms that are a species of a particular genus or class, the meaning of the 

general words or terms shall be restricted to that same class shall not apply, and whenever the word "including" is used followed by specific examples, such examples shall not be 

interpreted so as to limit the meaning of any word or term to the same genus or class as the examples given;

1.5.18 he rule of construction that the agreement shall be interpreted against or to the disadvantage of the party responsible for the drafting or preparation of this agreement shall not 

apply.”

SCC 1.10 Add the following new Clause:

“SCC 1.10 The copyright in allcontract documents, contract drawings and records (irrespective of who prepared any of the aforesaid) related in any manner to the works shall vest in

the employer and the contractor shall not furnish any information in connection with the works to any person or organization without the prior written approval of the employer to this

effect other than subcontractors appointed for purposes of this agreement .”

Clause 2.0

Clause 3.0

Items not priced in these Preliminaries shall be deemed to be included elsewhere in these Bills of Quantities

Clause 1.0

SCC 1.1 - Definition of "Interest" is amended by replacing it with the following:

“INTEREST” means the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, and will be the rate as determined by the Minister of Finance,

from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999)

Sub-clause 3.10 is amended by replacing the the words “ principal agent ” with the word “ employer ”

Clause 4.0

Clause 5.0
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CLAUSE SECTION 1 : PRELIMINARIES TOTAL

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

A6.0 SITE REPRESENTATIVE Item Fixed: Value Related: Time Related:

A7.0 COMPLIANCE WITH REGULATIONS Item Fixed: Value Related: Time Related:

A8.0 WORKS RISK Item Fixed: -R                  Value Related: Time Related:

A9.0 INDEMNITIES Item Fixed: Value Related: Time Related:

A10.0 WORKS INSURANCES Item Fixed: Value Related: Time Related:

A11.0 LIABILITY INSURANCES Item Fixed: Value Related: Time Related:

A12.0 EFFECTING INSURANCES Item Fixed: Value Related: Time Related:

A13.0 NO CLAUSE Item Fixed: Value Related: Time Related:

A14.0 SECURITY Item Fixed: Value Related: Time Related:

The following sub-clause 14.7(a) is added before clause 14.7:

Sub-clause 14.9 is added:

EXECUTION

A15.0 PREPARATION FOR AND EXECUTION OF THE WORKS Item Fixed: Value Related: Time Related:

A16.0 ACCESS TO THE WORKS Item Fixed: Value Related: Time Related:

A17.0 CONTRACT INSTRUCTIONS Item Fixed: Value Related: Time Related:

A18.0 SETTING OUT OF THE WORKS Item Fixed: Value Related: Time Related:

Clause 18.0

Clause 15.0

Sub-clause 15.1 is amended by replacing the the words “ principal agent ” with the word “ employer ”

Clause 16.0

Clause 17.0

Sub-clause 14.4 is amended by replacing the percentage of “seven point five (7.5%)” with “ten (10%)”

Sub-clause 14.7.1 is amended by replacing the percentage of “two point five (2.5%)” with “five (5%)” in both the second and third line.

A payment reduction of five (5%) of the value of each payment certificate  up to a maximum of five (5%) of the contract sum  will be applied until practical completion . At practical 

completion  the amount withheld will be reduced to two point five (2.5%), which amount will reduce to nil (0%) when the final account  is issued.  The employer reserves the right to use 

retention money to correct defects where contractor  fails to correct, fails or refuses to pay service provides or its subcontractors. 

Clause 12.0

Clause 14.0

Sub-clause 14.1 is amended by replacing it with:

The employer shall have the right to choose the security  to be provided in terms of 14.3 or 14.4 as stated in the schedule . The contractor shall provide the security  required or 

chosen by the employer  in the schedule substantially in the format prescribed in the tender documents that the contractor submitted a tender offer. The required security  shall be 

provided in the time period prescribed by the employer  in the conditional letter of acceptance of the  contractor’s  tender offer.

Sub-clause 14.3 is amended by replacing the percentage of “twelve point five (12.5%)” with “ten (10%)”

Clause 9.0

Clause 10.0

Clause 11.0

The Occupational Health and Safety Act No. 85 of 1993 and the Construction Regulations 2014 will in all respects be applicable to this contract. All obligations in respect of health and

safety requirements of the Contractor are set out in the Scope of Work.

Sub-clause 7.3.1 is added:

Notwithstanding any actions which the employer may take, the contractor accepts sole liability for due compliance with the relevant duties, obligations, prohibitions, arrangements and

procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the Construction Regulations, 2014, for which the contractor is

liable as mandatory. By entering into this agreement it shall be deemed that the parties have agreed in writing to the above provisions in terms of Section 37 (2) of the Act and will enter

into the mandatory agreement as set out in the Scope of Work. This clause will be sufficient to establish the mandatory obligations of the contractor in the event the parties fail to execute

the aforesaid mandatory agreement.”

Note: A separate clause has been included in Section C: Specific Preliminaries of the bills of quantities / lump sum document for the contractor to have the opportunity to price for all

the requirements of the Occupational Health and Safety Act, Construction Regulations and Health and Safety Specification.

Clause 7.0

Sub-clause 7.3 added:

Clause 8.0

14.7a ) The construction guarantee provided by the contractor  shall remain valid for the term of the agreement  until the defect’s liability period. In case of extensions, the security must 

also be extended or replaced by another construction guarantee of the same value, with an effective term equal to the term of extension. If the contractor  fails to keep valid security  for 

the duration of the agreement , the principal agen t shall deduct an amount of 10% from each interim payment certificate and withhold the amount until the  contractor provides a valid 

construction guarantee. Once the contractor  provides the valid construction guarantee, the principal agent  will then release the amount held from each payment certificate  in the next 

payment certificate .

Clause 6.0

Page 4 of 23



CLAUSE SECTION 1 : PRELIMINARIES TOTAL

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

A19.0 ASSIGNMENT Item Fixed: Value Related: Time Related:

A20.0 NOMINATED SUBCONTRACTORS Item Fixed: Value Related: Time Related:

A21.0 SELECTED SUBCONTRACTORS Item Fixed: Value Related: Time Related:

A22.0 EMPLOYER’S DIRECT CONTRACTORS Item Fixed: N/A Value Related: N/A Time Related: N/A N/A

A23.0 CONTRACTOR’S DOMESTIC SUBCONTRACTORS Item Fixed: Value Related: Time Related:

COMPLETION

A24.0 PRACTICAL COMPLETION Item Fixed: Value Related: Time Related:

A25.0 WORKS COMPLETION Item Fixed: Value Related: Time Related:

A26.0 FINAL COMPLETION Item Fixed: Value Related: Time Related:

A27.0 LATENT DEFECTS LIABILITY PERIOD Item Fixed: Value Related: Time Related:

A28.0 SECTIONAL COMPLETION Item Fixed: Value Related: Time Related:

A29.0 REVISION OF DATE FOR PRACTICAL COMPLETION Item Fixed: Value Related: Time Related:

A30.0 PENALTY FOR NON-COMPLETION Item Fixed: Value Related: Time Related:

PAYMENT

A31.0 INTERIM PAYMENT TO THE CONTRACTOR Item Fixed: Value Related: Time Related:

A32.0 ADJUSTMENT TO THE CONTRACT VALUE Item Fixed: Value Related: Time Related:

Sub-clause 31.9 is amended by replacing the term of "seven (7) calendar days " in the first line with the term of "thirty (30) calendar days ”

Sub-clause 31.12 is amended by deleting the sentence: "Payment shall be subject to the employer  giving the contractor a tax  invoice for the amount due.”

Clause 32.0

Clause 27.0

Clause 28.0

Clause 29.0

Clause 30.0

Sub-clause 30.1 is amended by replacing the reference to sub-clause "36.3" with clause "36.0".

Clause 31.0

The contractor  may not subcontract the whole of the work without the written instruction or approval of the employer . In such event the employer  may require the contractor  to cede 

the contract to the subcontractor.

Sub-clause 23.4 is added:

The subcontractors appointed by the contractor  to comply with the developmental and transformation requirements from the employer in  terms of applicable legislation, including but not 

limited to the Preferential Procurement Policy Framework Act, 5 of 2000, and regulation thereto, will be domestic subcontractors for purposes of this agreement , and sub-clauses 23.1 and 

23.2 will apply accordingly.

Clause 24.0

Clause 25.0

Clause 26.0

Sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 is amended by replacing it with:

The contractor  and principal agent  shall appoint a selected subcontractor in accordance with the provisions of the Scope of Work.

Clause 22.0

Clause 23.0

Sub-clause 23.3 is added:

Contractors failure to pay Subcontractors

If the contractor fails to make payment of any amount due and payable to a subcontractor (“the Subcontractor debt”) and the principal agent considers that the subcontractor debt has 

an adverse impact(s) on the progress of the works or the obligations of the contractor  under the agreement , the principal agent  may request evidence of payment to the subcontractor. 

In the absence of such evidence, the employer may (at its own discretion) pay the subcontractor debt directly to the subcontractor concerned. Such payment is, for all purposes under the 

agreement , regarded as a payment made on behalf of the  contractor  and at the request of and with the approval and consent of the contractor , as a payment towards the contract 

sum. As such, payment to the contractor  shall be less the payment to the subcontractor.

All adverse effects as a result of or arising from the subcontractor debt does not entitle the contractor to any cost or time.

Sub-clause 23.5 is added:

The contractor  shall submit the agreement for each subcontract to the principal agent and employer  may redact all commercially sensitive information.

Sub-clause 23.6 is added:

Clause 19.0

Clause 20.0

Clause 21.0

SCC 19            Delete clause 19 in its entirety and replace it with the following: 

19.1 The contractor does not cede, delegate or assign any of its rights or obligations to any person.

19.2 Notwithstanding the above, the employer may, on written notice to the contractor , cede and delegate, handover, its rights and obligations under this contract to a Related Party or a 

Client of the employer . On cession the Client becomes the employer  and takes full responsibility. For the purpose hereof the above clause:

19.2.1 a “Related Party” means any entity that directly or indirectly, through one or more intermediaries, controls or is controlled by, or is under common control with the employer and 

includes any other “Organ of State” as defined in section 239 of the Constitution of the Republic of South Africa, 1996 and any entity or Organ of State for whom the Employer carries out 

the works or acts as an implementing agent, (“control” means the beneficial ownership of the majority in number of the issued equity of any entity (or the whole or majority of the entity’s 

assets), and/or the right or ability to direct or otherwise control the entity or the votes attaching to the majority of the entity’s equity and “controlled” or “under common control” shall have a 

similar meaning); and

Client means the owner, funder and or sponsor of the project and or programme managed in terms of the MOA between the Client and DBSA
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CLAUSE SECTION 1 : PRELIMINARIES TOTAL

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

A33.0 RECOVERY OF EXPENSE AND LOSS Item Fixed: Value Related: Time Related:

A34.0 FINAL ACCOUNT AND FINAL PAYMENT Item Fixed: Value Related: Time Related:

A35.0 PAYMENT TO OTHER PARTIES Item Fixed: Value Related: Time Related:

CANCELLATION

A36.0 CANCELLATION BY EMPLOYER – CONTRACTOR’S DEFAULT Item Fixed: Value Related: Time Related:

A37.0 CANCELLATION BY EMPLOYER – LOSS AND DAMAGE Item Fixed: Value Related: Time Related:

A38.0 CANCELLATION BY CONTRACTOR – EMPLOYER’S DEFAULT Item Fixed: Value Related: Time Related:

A39.0 CANCELLATION – CESSATION OF THE WORKS Item Fixed: Value Related: Time Related:

DISPUTE

A40.0 DISPUTE SETTLEMENT Item Fixed: Value Related: Time Related:

SUBSTITUTE PROVISIONS

A41.0 STATE CLAUSES Item Fixed: Value Related: Time Related:

No clause.

Add sub-clause 41.1.4 as follows:

CONTRACT VARIABLES

A42.0 THE SCHEDULE (C1.2:  CONTRACT DATA) Item Fixed: Value Related: Time Related:

SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

B1.1 Definitions and interpretation Item Fixed: Value Related: Time Related:

B2.0

B2.1 Checking of documents Item Fixed: Value Related: Time Related:

B2.2 Provisional bills of quantities Item Fixed: Value Related: Time Related:

B2.3 Availability of construction documentation Item Fixed: Value Related: Time Related:

B2.4 Interests of agents Item Fixed: N/A Value Related: N/A Time Related: N/A N/A

B2.5 Priced documents Item Fixed: Value Related: Time Related:

B2.6 Tender submission Item Fixed: Value Related: Time Related:

See also clause A1.0 of Section A for additional and/or amended definitions which shall apply equally to this Section

DOCUMENTS

Clause 2.6 is amended by replacing “JBCC Form of Tender” with “Form of Offer and Acceptance (C1.1)”

“The employer shall pay the contractor all amounts due in terms of the contract for work completed at the date of termination or cancellation in terms of this clause 39.2, including 

retention money after deducting any amounts due to the employer . The employer will also return any guarantees still valid to the contractor  after such cancellation.”

Sub-clause 39.2.1 and 39.2.3 is amended by replacing it with the following:

Notwithstanding any clause to the contrary, on cancellation of this agreement  either by the employer  or the contractor , or for any reason whatsoever, the contractor shall  on written 

instruction, discontinue with the works  on a stated date and withdraw himself from the site . The contractor  shall not be entitled to refuse to withdraw from the works  on the grounds of 

any lien or right of retention or on the grounds of any other right whatsoever.

Clause 42.0

Tenderers are referred to document C1.2: Contract Data (Volume 3) for variables pertaining to this contract

Clause 41.0

Clause 41.0 is amended as set out below with reference to sub-clause 41.1 or the original clause number stated therein

Sub-clause 41.1.3 is amended by replacing the definition for CONSTRUCTION PERIOD with the following:

Sub-clause 39.2 to be amended as follows:

"CONSTRUCTION PERIOD  means a duration of 3 months commencing from the period the contractor takes possession of the site to the date the certificate of practical completion  is 

issued for all the works"

Clause 38.0

Clause 39.0

Clause 40.0

Clause 40 is amended by removing all references to state clause amendments and is thus retained in its original form.

Clause 34.0

Sub-clause 34.13 is amended by deleting the words “subject to the employer giving the contractor  a tax invoice for the amount due”

Clause 35.0

Clause 36.0

Clause 37.0

Clause 33.0
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CLAUSE SECTION 1 : PRELIMINARIES TOTAL

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

B3.0 THE SITE

B3.1 Defined works area Item Fixed: Value Related: Time Related:

B3.2 Geotechnical investigation Item Fixed: Value Related: Time Related:

B3.3 Inspection of the site Item Fixed: Value Related: Time Related:

B3.4 Existing premises occupied Item Fixed: Value Related: Time Related:

B3.5 Previous work – dimensional accuracy Item Fixed: N/A Value Related: N/A Time Related: N/A N/A

B3.6 Previous work – defects Item Fixed: N/A Value Related: N/A Time Related: N/A N/A

B3.7 Services – known Item Fixed: Value Related: Time Related:

B3.8 Services – unknown Item Fixed: Value Related: Time Related:

B3.9 Protection of trees Item Fixed: Value Related: Time Related:

B3.10 Articles of value Item Fixed: Value Related: Time Related:

B3.11 Inspection of adjoining properties Item Fixed: Value Related: Time Related:

B4.0 MANAGEMENT OF CONTRACT

B4.1 Management of the works Item Fixed: Value Related: Time Related:

B4.2 Programme for the works Item Fixed: Value Related: Time Related:

B4.3 Progress meetings Item Fixed: Value Related: Time Related:

B4.4 Technical meetings Item Fixed: Value Related: Time Related:

B4.5 Labour and plant records Item Fixed: Value Related: Time Related:

B5.0

B5.1 Samples of materials Item Fixed: Value Related: Time Related:

B5.2 Workmanship samples Item Fixed: Value Related: Time Related:

B5.3 Shop drawings Item Fixed: Value Related: Time Related:

B5.4 Compliance with manufacturers’ instructions Item Fixed: Value Related: Time Related:

B6.0 TEMPORARY WORKS AND PLANT

B6.1 Deposits and fees Item Fixed: Value Related: Time Related:

B6.2 Enclosure of the works Item Fixed: Value Related: Time Related:

B6.3 Advertising Item Fixed: Value Related: Time Related:

B6.4 Plant, equipment, sheds and offices Item Fixed: Value Related: Time Related:

B6.5 Main notice board Item Fixed: Value Related: Time Related:

B6.6 Subcontractors’ notice board Item Fixed: N/A Value Related: N/A Time Related: N/A N/A

B7.0 TEMPORARY SERVICES

B7.1 Location Item Fixed: Value Related: Time Related:

B7.2 Water Item Fixed: Value Related: Time Related:

B7.3 Electricity Item Fixed: Value Related: Time Related:

B7.4 Telecommunication facilities Item Fixed: Value Related: Time Related:

B7.5 Ablution facilities Item Fixed: Value Related: Time Related:

B8.0 PRIME COST AMOUNTS

B8.1 Responsibility for prime cost amounts Item Fixed: Value Related: Time Related:

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

B9.1 General attendance Item Fixed: Value Related: Time Related:

B9.2 Special attendance Item Fixed: N/A Value Related: N/A Time Related: N/A N/A

Tenderers shall complete the Tender briefing meeting attendance certificate and return the same with the tender submission. Tenderers are encouraged to inspect the various school sites 

as they deem necessary.

SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’ INSTRUCTIONS
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CLAUSE SECTION 1 : PRELIMINARIES TOTAL

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

B9.3 Commissioning – fuel, water and electricity Item Fixed: Value Related: Time Related:

B10.0 FINANCIAL ASPECTS

B10.1 Statutory taxes, duties and levies Item Fixed: Value Related: Time Related:

B10.2 Payment for preliminaries Item Fixed: Value Related: Time Related:

B10.3 Adjustment of preliminaries Item Fixed: Value Related: Time Related:

B10.4 Payment certificate cash flow Item Fixed: Value Related: Time Related:

B11.0 GENERAL

B11.1 Protection of the works Item Fixed: Value Related: Time Related:

B11.2 Protection / isolation of existing / sectionally occupied works Item Fixed: Value Related: Time Related:

B11.3 Security of the works Item Fixed: Value Related: Time Related:

B11.4 Notice before covering work Item Fixed: Value Related: Time Related:

B11.5 Disturbance Item Fixed: Value Related: Time Related:

B11.6 Environmental disturbance Item Fixed: Value Related: Time Related:

B11.7 Works cleaning and clearing Item Fixed: Value Related: Time Related:

B11.8 Vermin Item Fixed: Value Related: Time Related:

B11.9 Overhand work Item Fixed: Value Related: Time Related:

B11.10 Instruction manuals and guarantees Item Fixed: Value Related: Time Related:

B11.11 As built information Item Fixed: Value Related: Time Related:

B11.12 Tenant installations Item Fixed: N/A Value Related: N/A Time Related: N/A N/A

B12.0 SCHEDULE OF VARIABLES

B12.1 Pre-tender information Item Fixed: Value Related: Time Related:

12.1

12.1.1

[2.2] The quantities are provisional (yes/no) Yes

12.1.2

[2.3] Construction documentation is complete (yes/no) Yes

12.1.3 Interests of agents

[2.4] Details: N/A

12.1.4 Defined works area

[3.1]

12.1.5 Geotechnical investigation

[3.2] Details: N/A 

12.1.6 Existing premises occupied

[3.4]

12.1.7 Previous work – dimensional accuracy

[3.5] Details:  N/A

12.1.8 Previous work – defects

[3.6] Details:  N/A

12.1.9 Services – known

[3.7]

Availability of construction documentation

Details: The area of the works  to be occupied by the contractor , any restrictions on the area and the limit of access or exit will be pointed out to the tenderers by the principal agent  at 

the site handover.  

Specific requirements: 

The contractor shall also comply with the additional requirements with regard to the Coronavirus pandemic in terms of all Covid-19 legislation, regulations and guidelines. 

Details: Services not indicated on drawings will be pointed out on site by the principal agent.

Clauses B10.3.1 and B10.3.2 are amended by replacing “within fifteen (15) working days  of taking possession of the site ” with “when submitting his priced bills of quantities / lump 

sum document ”

This schedule  contains all variables referred to in this document and is divided into pre-tender and post-tender categories.  The pre-tender category must be completed in full and included 

in the tender documents.  Both the pre-tender and post-tender categories form part of these Preliminaries

Spaces requiring information must be filled in, shown as “not applicable” or deleted and not left blank. Where choices are offered, the non-applicable items are to be deleted.  Where 

insufficient space is provided the information should be annexed hereto and cross-referenced to the applicable clause of the schedule . Key cross reference clauses are italicised in [ ] 

brackets

PRE-TENDER INFORMATION

Provisional bills of quantities
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CLAUSE SECTION 1 : PRELIMINARIES TOTAL

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

12.1.10 Protection of trees

[3.9]

12.1.11 Inspection of adjoining properties

[3.11]

12.1.12 Enclosure of the works

[6.2]

12.1.13 Offices

[6.4.3]

12.1.14 Main notice board

[6.5]

12.1.15 Subcontractors’ notice board

[6.6] A notice board is required (yes/no)   No

Specific requirements: None

12.1.16 Water

[7.2] Option A (by contractor ) (yes/no)   Yes

Option B (by employer –  free of charge) (yes/no)  No

Option C (by employer –  metered) (yes/no)   No

12.1.17 Electricity

[7.3] Option A (by contractor ) (yes/no)   Yes

Option B (by employer – free of charge) (yes/no)  No

Option C (by employer  –  metered) (yes/no)   No

12.1.18 Telecommunications

[7.4] Telephone (yes/no)   Yes

Facsimile (yes/no)  No

E-mail (yes/no)   Yes

12.1.19 Ablution facilities

[7.5] Option A (by contractor ) (yes/no) Yes

Option B (by employer ) (yes/no)  No

12.1.20 Protection of existing/sectionally occupied works

[11.2] Protection is required (yes/no)   Yes

12.1.21 Special attendance

[9.2] Subcontractor   (1) details: N/A

Subcontractor   (2) details: N/A

Subcontractor  (3) details: N/A

Subcontractor   (4) details: N/A

12.1.22 Protection of the works

[11.1] Specific requirements: None

12.1.23 Disturbance

[11.5]

12.1.24 Environmental disturbance

[11.6] Specific requirements: N/A

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries

[10.2] Option A (prorated) (yes/no) Yes

Option B (calculated) (yes/no) No

The contractor shall provide, erect where directed, maintain and remove on completion of the works a notice board size 2.75 x 3.7m as per the specification and the drawing annexed to 

these bills of quantities for tender purposes, constructed of suitable boarding with flat smooth surface and with edging bead 19mm thick round outer edges and projecting 12mm from face of 

boarding and rounded on front edge.  The board shall be securely fixed to hoarding, where hoarding is provided, or fixed to and including a suitable supporting structure of timber or tubular 

posts and braces.

Specific requirements:

The contractor shall exercise dust and sand control by watering the site regularly and/or by using any other suitable measures such as providing, erecting and removing on completion of

the works  all necessary temporary dust screens, all to the satisfaction of the principal agent.

Specific requirements:  Specific plants to be relocated will be pointed out to the contractor before site clearance takes place. 

Specific requirements:  All adjacent buildings, municipal roads, kerbs, paving, etc, shall be inspected before the commencement of the works and all existing defects recorded and a 

photographic record shall be kept.

Specific requirements:  The contractor must make provision for fencing the contractor’s yard/camp site with a suitable fence at least 1,8m high with lockable access gates, which must be 

maintained during the construction period and removed on completion of the works.

Specific requirements:

The contractor shall provide, maintain and remove on completion of the works an office for the exclusive use of the principal agent, minimum size 4 x 3 x 3m high internally, suitably 

insulated and ventilated, provided with electric lighting and fitted with boarded floor, desk, chair, drawing stool, drawing board and lock-up drawers for drawings.  The office shall be kept 

clean and fit for use at all times

Specific requirements:
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CLAUSE SECTION 1 : PRELIMINARIES TOTAL

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

12.2.2 Adjustment of preliminaries

[10.3] Option A (three categories) (yes/no)

Option B (detailed breakdown) (yes/no)

12.2.3 Additional agreed preliminaries items

Details:

SECTION C: SPECIFIC PRELIMINARIES              

C1.0 CONTRACT DRAWINGS Item Fixed: Value Related: Time Related:

C2.0 GENERAL PREAMBLES Item Fixed: Value Related: Time Related:

C3.0 TRADE NAMES Item Fixed: Value Related: Time Related:

C4.0 IMPORTED MATERIALS AND EQUIPMENT Item Fixed: Value Related: Time Related:

C5.0 VIEWING THE SITE IN SECURITY AREAS Item Fixed: N/A Value Related: N/A Time Related: N/A N/A

C6.0 COMMENCEMENT OF WORKS IN SECURITY AREAS Item Fixed: N/A Value Related: N/A Time Related: N/A N/A

C7.0 ENTRANCE PERMITS TO SECURITY AREAS Item Fixed: N/A Value Related: N/A Time Related: N/A N/A

C8.0 SECURITY CHECK OF PERSONNEL Item Fixed: N/A Value Related: N/A Time Related: N/A N/A

C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS Item Fixed: N/A Value Related: N/A Time Related: N/A N/A

C10.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The same prohibition is also applicable to all correctional institutions in terms of article 44.1(e) of the Correctional Services Act 8 of 1959

The contractor  shall comply with all the requirements set out in the Construction Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

It is required of the contractor to thoroughly study the Health and Safety Specification that must be read together with and is deemed to be incorporated under this Section of the bills of

quantities / lump sum document

The contractor must take note that compliance with the Occupational Health and Safety Act, Construction Regulations and Health and Safety Specification is compulsory. In the event of

partial or total non-compliance, the principal agent, notwithstanding the provisions of clause A31.0 of Section A or any other clause to the contrary, reserves the right to delay issuing any

progress payment certificate until the contractor provides satisfactory proof of compliance. The contractor shall not be entitled to any compensation of whatsoever nature, including

interest, due to such delay of payment

As the works  falls within a security area the contractor  shall obtain entrance permits for his personnel and workmen entering the area and shall comply with all regulations and 

instructions which may be issued from time to time regarding the protection of persons and property under the control of the Defence Force, Police or chief security officer

The principal agent may require the contractor to have his personnel and workmen, or a certain number of them, security classified

In the event of the principal agent requesting the removal of a person or persons from the works for security reasons, the contractor shall do so forthwith and shall thereafter ensure that 

such person or persons are denied access to the works and the site and/or to any document or information relating to the works

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take photographs of any military site or installation or any building or civil works thereon or to be in

possession of a camera or other apparatus used for taking of photographs except when authorized thereto by or on behalf of the Minister

If prior written approval for an alternative product is not obtained, the product described shall be deemed to have been tendered for

Where imported items are listed in the tender documents, the tenderer shall provide all the information called for, failing which the price of any such item, materials or equipment shall be

excluded from currency fluctuations. 

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the price of any item, material or equipment listed in terms of this clause shall be excluded from the

Contract Price Adjustment Provisions (if applicable)

The site  is situated in a security area and the tenderer must arrange with the unit commander or other responsible officer to obtain permission to enter the site  for tendering purposes

As the works  falls within a security area the contractor  must give the unit commander or other responsible officer notice before commencement of the works .  Should the contractor 

fail to make such arrangements, admission to the site  may be refused and any additional costs will be for the contractor’s  account

Should any part of the drawings not be clearly understood by the tenderer he shall, before submitting his tender, obtain clarification in writing from the principal agent

The items in the bills of quantities / lump sum document are to be read and priced in conjunction with, and the descriptions regarded as amplified by, the “Model Preambles for Trades

2008” as published by the Association of South African Quantity Surveyors, and no claim arising from the brevity of descriptions of items fully described in the said Model Preambles for

Trades will be entertained.

The Department of Public Works Construction Works Specifications (PW371 – A Edition 2.0) shall also apply to the Works.

Wherever a trade name for any product has been described in the bills of quantities / lump sum document , the tenderer’s attention is drawn to the fact that any other product of equal

quality may be used subject to the written approval of the principal agent  being obtained prior to the closing date for submission of tenders

Section C contains specific preliminary items which apply to this contract except where N/A (Not Applicable) appears against an item

The drawings issued with the tender documents do not comprise the complete set but serve as a guide only for tendering purposes and for indicating the scope of the work to enable the

tenderer to acquaint himself with the nature and extent of the works  and the manner in which they are to be executed
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CLAUSE SECTION 1 : PRELIMINARIES TOTAL

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

C10.1 OCCUPATIONAL HEALTH AND SAFETY Item Fixed: Value Related: Time Related:

C10.2 OCCUPATIONAL HEALTH AND SAFETY Item Fixed: Value Related: Time Related:

C10.3 OCCUPATIONAL HEALTH AND SAFETY Item Fixed: Value Related: Time Related:

C10.4 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) Item Fixed: Value Related: Time Related:

C10.5 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) Item Fixed: Value Related: Time Related:

C10.6 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) Item Fixed: Value Related: Time Related:

C10.7 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) Item Fixed: Value Related: Time Related:

C10.8 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) Item Fixed: Value Related: Time Related:

C10.9 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) Item Fixed: Value Related: Time Related:

C10.10 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) Item Fixed: Value Related: Time Related:

C10.11 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) Item Fixed: Value Related: Time Related:

C10.12 OCCUPATIONAL HEALTH AND SAFETY Item Fixed: Value Related: Time Related:

C10.13 OCCUPATIONAL HEALTH AND SAFETY Item Fixed: Value Related: Time Related:

C10.14 OCCUPATIONAL HEALTH AND SAFETY Item Fixed: Value Related: Time Related:

C10.15 OCCUPATIONAL HEALTH AND SAFETY Item Fixed: Value Related: Time Related:

C10.16 OCCUPATIONAL HEALTH AND SAFETY Item Fixed: Value Related: Time Related:

C10.17 OCCUPATIONAL HEALTH AND SAFETY Item Fixed: Value Related: Time Related:

C10.18 OCCUPATIONAL HEALTH AND SAFETY Item Fixed: Value Related: Time Related:

Medical certificates and medical surveillance including initial (baseline) medical examinations, periodic examinations, and exit examinations

Induction training.

Provision of first aid boxes to GSR requirements

Noise monitoring including establishment of noise zones (plant), audiograms (personnel), etc

Submission of health and safety files including Close-Out documentation.

Provision of signage.

Provision of full time construction health and safety officer (Pr.CHSO SACPCMP Registered)

Provision of gloves

Provision of high visibility overalls to SARTSM Chapter 13 Level 3

Provision of SANS approved ear defenders

Principal contractor’s time related obligations in respect of the Health and Safety Act, Construction Regulations and Covid-19 regulations, etc

Provision of reflective vests

Provision of hard hats

Provision of protective footwear

Provision of earplugs

Provision of dust masks 

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and Health and Safety Specification is made under this clause, as well as the clauses that follow

hereafter and it is explicitly pointed out that all requirements of the aforementioned are deemed to be priced under these clauses and no additional claims in this regard shall be entertained

The contractor shall also comply with all the requirements set out in the Construction Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993).

It is explicitly pointed out that all requirements of the aforementioned are deemed to be priced under this clause and the specific related clauses hereafter and no additional claims in this

regard shall be entertained

Preparation of contractor’s site specific health and safety plan.
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CLAUSE SECTION 1 : PRELIMINARIES TOTAL

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

C11.0 HIV/AIDS AWARENESS Item Fixed: Value Related: Time Related:

C11.1 AWARENESS CHAMPAIGN Item Fixed: Value Related: Time Related:

C11.2 AWARENESS WORKSHOPS Item Fixed: Value Related: Time Related:

C11.3 POSTERS, BOOKLETS, VIDEOS, ETC. Item Fixed: Value Related: Time Related:

C11.4 ACCESS TO CONDOMS Item Fixed: Value Related: Time Related:

C11.5 MONITORING Item Fixed: Value Related: Time Related:

                                                                                                                                      

C12.0 LOCAL LABOUR Item Fixed: Value Related: Time Related:

C13.0 USE OF LOCAL SMME’s Item Fixed: Value Related: Time Related:

C14.0 USE OF LOCAL BUILDING MATERIALS Item Fixed: Value Related: Time Related:

(a)  	Such materials comply in all respects with the specific requirements of PW371-A specification

(b)  	The availability of such materials shall not adversely affect the desired progress of the specific works

(c)  	The use of such materials shall not constitute grounds for any claim for increased cost in respect thereof

(d)  The minimum target for materials sourced locally is 20% of the contract value. 

(e)  Local is hereby defined as the district in which the project(s)  is/are located. 

Suitable monthly reports to substantiate compliance with the above requirements shall be submitted by the contractor  to the Principal Agent .

It is the requirement of the employer that the contractor  enhances the use of SMME’s, as described in the Contract Data, on the project. 

The contractor shall employ SMME’s as domestic subcontractors on this project to execute work to the minimum value of 20% of the contract value.

The Targeted Local Labour requirements described elsewhere shall apply mutatis mutandis to the employment of SMME’s.

The contractor is to submit to the principal agent details of his plan to achieve this aspect, within five working days of being instructed to do so, whereafter it must be implemented. Should 

the contractor fail to implement this requirement as indicated above, the Employer shall have the right to, without prejudice of any other rights, apply a penalty of not exceeding 5% of the 

contract sum. 

Suitable monthly reports to substantiate compliance with the above requirements shall be submitted by the contractor  to the Principal Agent .

Preference shall be given to the supply of materials produced or manufactured in the Eastern Cape Province, and provided that:

-        the geographic area excluding the Local Municipality, which falls under the jurisdiction of the District Municipality.

-        Preference shall be granted to competent labour residing within the Local Municipality above labour residing in the District Municipality.

-    Local labour employed must not be paid lower than the minimum approved municipal rates in that district or area.

The abovementioned conditions do not apply to the contractor’s permanent staff and specialist works.

The contractor  is to submit to the principal agent details of his plan to achieve this aspect, within five working days of being instructed to do so, where after it must be implemented. 

Suitable monthly reports to substantiate compliance with the above requirements shall be submitted by the contractor to the Principal Agent.

For the general labour force, the minimum number of people to be employed for the duration of the project will be calculated from the formula below.

Number of Employees=4*[(Contract Value in Rand)/R1,000,000]

-        All unskilled labour to be employed on the project must be local labour,

-        Contractor to endeavour to employ local semi-skilled and skilled labour,

-        Local labour to be employed on the project to be residents from geographic area of the Local Municipality within where the project site is situated or,

It is required of the contractor  to thoroughly study the HIV/AIDS Specification (PW 1544) of the Department that must be read together with and is deemed to be incorporated under this 

Section of the bills of quantities / lump sum document .  Provision for pricing of HIV/AIDS awareness is made under items C11.1 to C11.5 hereafter and it is explicitly pointed out that all 

requirements of the aforementioned specification are deemed to be priced hereunder, as the said items represent the only method of measurement and no additional items or extras to the 

contract in this regard shall be entertained.

The contractor must take note that compliance with the HIV/AIDS Specification is compulsory. In the event of partial or total non-compliance, the principal agent , notwithstanding the

provisions of clause A 31.0 of Section A or any other clause to the contrary, reserves the right to delay issuing any progress payment certificate until the contractor provides

satisfactory proof of compliance. The contractor  shall not be entitled to any compensation of whatsoever nature, including interest, due to such delay of payment

Selection, appointment, briefing and making available of an Awareness Campaign including provision of all relevant services, all in accordance with the HIV/AIDS Specification

Selection and appointment of a competent Service Provider approved by the principal agent, provision of a Service Provider Workshop Plan and a suitable venue, conducting of 

awareness workshops by means of traditional and/or modern multi-media techniques, including follow-up courses, making available all tuition material and performing assessment 

procedures, all in accordance with the HIV/AIDS Specification

Provision, displaying, maintaining and replacing when necessary of four plastic laminated posters, booklets and educational videos, etc. for the duration of the construction period, all in 

accordance with the HIV/AIDS Specification

Provision and maintenance of condom dispensers fixed in position, including male and female condoms, replenishing male and female condoms on a daily basis as required for the duration 

of the construction period, all in accordance with the HIV/AIDS Specification

Monitoring HIV/AIDS awareness of workers, providing the principal agent with access to information including making available all reports, thoroughly completed and reflecting the correct 

information, for the duration of the construction period and close out, all in accordance with the HIV/AIDS Specification

The contractor shall comply with the following targets with regard to the employment of local labour:
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CLAUSE SECTION 1 : PRELIMINARIES TOTAL

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

C15.0 REPORTING BY CONTRACTOR Item Fixed: Value Related: Time Related:

C16.0 COMMUNITY LIAISON OFFICER Item Fixed: Value Related: Time Related:

The contractor is required to complete the mandatory monthly contractor’s report which is to be submitted together with the contractor’s payment certificate. 

Payment to contractor shall be subject to the aforementioned being submitted timeously and accurately.

The contractor shall employ during the construction period a community liaison officer. A provisional sum has been included in C2:2: Bills of Quantities for the salary of the community 

liaison officer, but the contractor shall allow for all other costs related to the employment of the community liaison officer such as but not limited to, toilet facilities, office space, supervision, 

stationery, safety clothing, etc.
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CLAUSE SECTION 1 : PRELIMINARIES TOTAL

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

COLLECTION FIXED  VALUE

RELATED 

 TIME 

RELATED 

 AMOUNT 

A1.0 DEFINITIONS AND INTERPRETATION

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE

A3.0 DOCUMENTS

A4.0 DESIGN RESPONSIBILITY

A5.0 EMPLOYER’S AGENTS

A6.0 SITE REPRESENTATIVE

A7.0 COMPLIANCE WITH REGULATIONS

A8.0 WORKS RISK

A9.0 INDEMNITIES

A10.0 WORKS INSURANCES

A11.0 LIABILITY INSURANCES

A12.0 EFFECTING INSURANCES

A13.0 NO CLAUSE

A14.0 SECURITY

A15.0 PREPARATION FOR AND EXECUTION OF THE WORKS

A16.0 ACCESS TO THE WORKS

A17.0 CONTRACT INSTRUCTIONS

A18.0 SETTING OUT OF THE WORKS

A19.0 ASSIGNMENT

A20.0 NOMINATED SUBCONTRACTORS

A21.0 SELECTED SUBCONTRACTORS

A22.0 EMPLOYER’S DIRECT CONTRACTORS N/A N/A N/A N/A

A23.0 CONTRACTOR’S DOMESTIC SUBCONTRACTORS

A24.0 PRACTICAL COMPLETION

A25.0 WORKS COMPLETION

A26.0 FINAL COMPLETION

A27.0 LATENT DEFECTS LIABILITY PERIOD

A28.0 SECTIONAL COMPLETION

A29.0 REVISION OF DATE FOR PRACTICAL COMPLETION

A30.0 PENALTY FOR NON-COMPLETION

A31.0 INTERIM PAYMENT TO THE CONTRACTOR

A32.0 ADJUSTMENT TO THE CONTRACT VALUE

A33.0 RECOVERY OF EXPENSE AND LOSS

A34.0 FINAL ACCOUNT AND FINAL PAYMENT

A35.0 PAYMENT TO OTHER PARTIES

A36.0 CANCELLATION BY EMPLOYER – CONTRACTOR’S DEFAULT

A37.0 CANCELLATION BY EMPLOYER – LOSS AND DAMAGE

A38.0 CANCELLATION BY CONTRACTOR – EMPLOYER’S DEFAULT

A39.0 CANCELLATION – CESSATION OF THE WORKS

A40.0 DISPUTE SETTLEMENT

A41.0 STATE CLAUSES

A42.0 THE SCHEDULE (C1.2:  CONTRACT DATA)

B1.0 DEFINITIONS AND INTERPRETATION

B1.1 Definitions and interpretation

B2.0 DOCUMENTS

B2.1 Checking of documents

B2.2 Provisional bills of quantities

B2.3 Availability of construction documentation

B2.4 Interests of agents N/A N/A N/A N/A

B2.5 Priced documents

B2.6 Tender submission

B3.0 THE SITE

B3.1 Defined works area

B3.2 Geotechnical investigation

B3.3 Inspection of the site

B3.4 Existing premises occupied

B3.5 Previous work – dimensional accuracy N/A N/A N/A N/A

B3.6 Previous work – defects N/A N/A N/A N/A

B3.7 Services – known

B3.8 Services – unknown

B3.9 Protection of trees

B3.10 Articles of value

B3.11 Inspection of adjoining properties

B4.0 MANAGEMENT OF CONTRACT

B4.1 Management of the works

B4.2 Programme for the works

B4.3 Progress meetings

B4.4 Technical meetings

B4.5 Labour and plant records

B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’ INSTRUCTIONS

B5.1 Samples of materials

B5.2 Workmanship samples

B5.3 Shop drawings

B5.4 Compliance with manufacturers’ instructions

B6.0 TEMPORARY WORKS AND PLANT

B6.1 Deposits and fees

B6.2 Enclosure of the works

B6.3 Advertising
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CLAUSE SECTION 1 : PRELIMINARIES TOTAL

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

COLLECTION FIXED  VALUE

RELATED 

 TIME 

RELATED 

 AMOUNT 

B6.4 Plant, equipment, sheds and offices

B6.5 Main notice board

B6.6 Subcontractors’ notice board N/A N/A N/A N/A

B7.0 TEMPORARY SERVICES

B7.1 Location

B7.2 Water

B7.3 Electricity

B7.4 Telecommunication facilities

B7.5 Ablution facilities

B8.0 PRIME COST AMOUNTS

B8.1 Responsibility for prime cost amounts

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

B9.1 General attendance

B9.2 Special attendance N/A N/A N/A N/A

B9.3 Commissioning – fuel, water and electricity

B10.0 FINANCIAL ASPECTS

B10.1 Statutory taxes, duties and levies

B10.2 Payment for preliminaries

B10.3 Adjustment of preliminaries

B10.4 Payment certificate cash flow

B11.0 GENERAL

B11.1 Protection of the works

B11.2 Protection / isolation of existing / sectionally occupied works

B11.3 Security of the works

B11.4 Notice before covering work

B11.5 Disturbance

B11.6 Environmental disturbance

B11.7 Works cleaning and clearing

B11.8 Vermin

B11.9 Overhand work

B11.10 Instruction manuals and guarantees

B11.11 As built information

B11.12 Tenant installations N/A N/A N/A N/A

B12.0 SCHEDULE OF VARIABLES

B12.1 Pre-tender information

C1.0 CONTRACT DRAWINGS

C2.0 GENERAL PREAMBLES

C3.0 TRADE NAMES

C4.0 IMPORTED MATERIALS AND EQUIPMENT

C5.0 VIEWING THE SITE IN SECURITY AREAS N/A N/A N/A N/A

C6.0 COMMENCEMENT OF WORKS IN SECURITY AREAS N/A N/A N/A N/A

C7.0 ENTRANCE PERMITS TO SECURITY AREAS N/A N/A N/A N/A

C8.0 SECURITY CHECK OF PERSONNEL N/A N/A N/A N/A

C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS N/A N/A N/A N/A

C10.0 OCCUPATIONAL HEALTH AND SAFETY ACT

C10.1 OCCUPATIONAL HEALTH AND SAFETY

C10.2 OCCUPATIONAL HEALTH AND SAFETY

C10.3 OCCUPATIONAL HEALTH AND SAFETY

C10.4 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE)

C10.5 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE)

C10.6 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE)

C10.7 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE)

C10.8 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE)

C10.9 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE)

C10.10 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE)

C10.11 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE)

C10.12 OCCUPATIONAL HEALTH AND SAFETY

C10.13 OCCUPATIONAL HEALTH AND SAFETY

C10.14 OCCUPATIONAL HEALTH AND SAFETY

C10.15 OCCUPATIONAL HEALTH AND SAFETY

C10.16 OCCUPATIONAL HEALTH AND SAFETY

C10.17 OCCUPATIONAL HEALTH AND SAFETY

C10.18 OCCUPATIONAL HEALTH AND SAFETY

C11.0 HIV/AIDS AWARENESS

C11.1 AWARENESS CHAMPAIGN

C11.2 AWARENESS WORKSHOPS

C11.3 POSTERS, BOOKLETS, VIDEOS, ETC.

C11.4 ACCESS TO CONDOMS

C11.5 MONITORING

C12.0 LOCAL LABOUR

C13.0 USE OF LOCAL SMME’s

C14.0 USE OF LOCAL BUILDING MATERIALS

C15.0 REPORTING BY CONTRACTOR

C16.0 COMMUNITY LIAISON OFFICER

TOTAL EXCLUDING VAT R R R R

SECTION 1 : TOTAL EXCLUDING VAT CARRIED TO FINAL SUMMARY PAGE R
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Item Description Uom Quantity Rate Amount

SECTION NO. 2 : EXTERNAL WORKS AND FENCING

SUPPLEMENTARY PREABLES

Fencing Specification:

Tenderers to refer to the 'Application of the Minimum Uniform Norms and 

Standards for Public School Infrastructure and the Safety and Security 

Guidelines at Eastern Cape Schools' included in the Annexures for tender 

purposes.

General Specification:

The fencing shall conform to the following general specifications and 

shall be:

▪Incapable of damage through vandalism with anti-cut, anti-climb, and anti-

burrow provisions.

▪Weather-resistant and anti-corrosive

▪Structurally sound and of good commercial quality with fixtures and 

connections on the inside of the fence i.e. must not be accessible from the 

outside.

▪Cut to size and prefabricated off site.

▪Supplied and installed by the same supplier but without negating potential 

sub-contracting arrangements.

Foundations:

Foundations for the posts should be 400mm x 400mm in cross-section 

and 600mm deep with a 15 MPa/19mm 28-day concrete strength.

Descriptions of all posts with concrete bases shall be deemed to include 

excavations, risk of collapse, keeping excavations free of water, trimming 

and ramming bottoms, formwork, backfilling, compacting to 93% Mod 

AASHTO density and carting away surplus excavated material to a 

dumping site to be located by the contractor.

No claim for rock excavation shall be entertained unless the Contractor 

has timeously notified the quantity surveyor thereof prior to backfilling.

Posts:

▪Posts shall be hot dip galvanised in continuous lengths (no joints)and 

shall comply with SANS 121 and ISO 1461:2000.

▪The distance between the posts must be such that the mesh panels fit 

tightly and are structurally stable. Posts must have a locking mechanism 

to enable the mesh panels to be fully secured against them and locked in 

place along the entire length.

▪Panel posts must have a flush finish to not provide any climbing aid from 

both, the inside and outside of the fence.

▪All the posts must be fitted with high quality, durable, corrosion resistant, 

and ultraviolent (UV) stabilised moisture proof endcaps

and 200x200x2mm baseplates.

Mesh Panels:

▪Mesh panels shall be welded high tensile steel mesh wrap.

▪The width of the mesh panels must meet the manufacturer’s design 

specifications to enable a structurally stable fence but should

not be more than 3.50m wide.

▪Where the site is sloping, the fence should be stepped to follow the 

ground profile. Where this occurs, the steps should cover the

full width of the mesh panel.

▪The panel aperture size shall be 76.2mm x 12.7mm.

▪The panel should be reinforced with 4 x 50mm deep “V” formation 

horizontal recessed bands to enhance rigidity.

▪Anti-scale clamps must be provided against the post where there is a “V” 

formation on the mesh panel.

▪Mesh panels should have a 1 x 900 flange along the top and 1 x 300 

flange along the bottom edge (integrated rigid angle).

▪All mesh panels must be secured along the entire length of the posts with 

a locking mechanism and tamper-proof anti-vandal bolts.

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY FENCING TO NOMSA 
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Item Description Uom Quantity Rate Amount

Anti-Burrow:

▪A mesh panel to the same specifications as the mesh panel above the 

ground should be secured along the lower edge integrated angle along the 

full width of the fence between the posts. 

▪The anti-dig mesh panel shall be secured firmly to the mesh panel above 

the ground with anti-vandal bolts on the inside and against the concrete 

foundations for the posts.The panel must be hot-dip galvanised and 

bitumen-dip coated. 

▪For rocky and/or sloping sections of the site a 20MPa reinforced concrete 

sill should be used as an anti-burrow provision instead of a mesh panel. 

The concrete sill should be at least be 200mm wide with 4 x Y12 steel 

bars top and bottom, with R8 stirrup @ 500mm c/c as reinforcement. 

Concrete should have Class F1 steel shutter finish and should have a 25 x 

25 mm chamfer along the edges above ground.

Over-Climb Prevention:

▪100mm high toughened steel Castle Spikes or Spear Spikes should be 

affixed on top of the mesh panels along the entire length of the fence and 

above the gates and shall be secured tightly with anti-vandal bolts from 

the inside of the fence. 

▪Spikes should be hot-dip galvanised then Fusion-bond epoxy powder 

coated.

Gates:

▪The quality and specifications of both pedestrian and vehicular gates 

should be the same as that of the fence with a robust frame

all around and welded high tensile steel sections must be used for the 

gate, with anti-cut and anti-climb provisions.

▪The height of the gates should be the same as that of the fence.

▪Gates must be manufactured, supplied, and installed by the same 

supplier as the fence and be covered under the same fence

guarantee/warranty. 

▪All connections and joints shall be welded to form rigid frames. All the 

material or components of the gate should be cut to size, welded hot dip 

galvanized and powder coated off site in a controlled environment. Cutting 

and welding onsite is prohibited. 

▪For swing gates, hinges should not twist and turn under the action of the 

gate and should be arranged in such a way that a closed

gate cannot be lifted off the hinges to dislodge it to obtain entry.

▪The hinges must be designed in such a way that the gap between the 

gate and the supporting posts is not more than 12.7mm. 

▪For sliding gates, brackets must be provided to ensure that the gate 

cannot be lifted off the tracks and dislodged to obtain entry. 

▪A 20MPa reinforced concrete slab that extends to at least 1.0m on both 

sides of the gate must be provided.

Warrantees, Guarantees, Shopdrawings and Compliance Documents:

The following documents must be provided:

▪Ten (10) year anti-corrosion guarantee on all the fence and gate materials

▪Three (3) year anti-vandalism guarantee on all the fence and gate 

materials (Materials that are guaranteed to be vandal-proof must

not be capable of being vandalised successfully with ease using ordinary 

tools during the timeframe of the guarantee).

▪Maintenance Plan

▪Certificate of Compliance for materials and coating

▪Shop drawings for the gates

▪Quality Control Programme

▪Environmental Method Statement

The main supplier is accountable for and shall provide all guarantees/ 

warranties for prefabricating, delivering, and installing the fence material, 

therefore no third-party arrangements will be considered in this regard. 

The cost of obtaining the guarantees, warrantees and all other compliance 

documents is deemed to be included in the fencing rates to be provided 

below.



Item Description Uom Quantity Rate Amount

Maintenance:

The fence must be durable and generally maintenance-free - the supplier 

responsible for providing and installing the fence shall be responsible for 

carrying out regular planned and unplanned maintenance activities when 

required during the tenure of the fence guarantee/warranty.

Any fence material that needs to be replaced due to corrosion and/or that 

has been vandalised with ease using ordinary tools shall be replaced by 

the supplier that provided and installed the fence and gates at its own 

costs.

SITE CLEARANCE

1 Allow for ground preparation including levelling and clearing the area for 

the perimeter fencing of all grass, weeds, shrubs, etc including grubbing up 

roots, scoffling up as required and carting away all vegetation and debris.

m² 2020.00

FENCING

Hot dip galvanised steel high security fencing and gates with and 

including fusion-bond epoxy powder coating of approved colour (or 

similar approved coating) in accordance with the project specification 

for high security fencing annexed to these bills of quantities for 

tender purposes:

2 100mm High toughened steel castle or spear spikes bolted to fence panels 

with anti-vandel bolts.

m 1010.00

3 Bitumen coated welded mesh anti-burrow underdig 500mm deep, including 

excavations, risk of collapse, backfilling compacted to 93% Mod AASHTO 

density, etc

m 505.00

4 Extra over mesh anti-burrow underdig for excavation in soft rock. m
3 51.00

5 200 x 150mm Groundbeam of 20MPa reinforced concrete with 4 x Y12 

steel bars top and bottom and R8 stirrups @ 500mm c/c including 

formwork to a Class F1 steel shutter finish and 25 x 25mm chamfer along 

the edges above ground.

m 505.00

6 85/45mm Tapered post 3,0m long with locking recess mechanism, UV 

stablised polymer cap and 12mm diameter base pin cast into and including 

400 x 400 x 600mm deep unreinforced concrete(15MPa/19mm) base.

No 338.00

7 76 x 76mm Hollow section gate post 3,0m long with UV stablised polymer 

cap and 12mm diameter base pin cast into and including 400 x 400 x 

600mm deep unreinforced concrete(15MPa/19mm) base.

No 6.00

8 Extra over post bases for excavation in soft rock. m
3 7.00

9 Ditto, but in hard rock. m
3 26.00

10 Welded mesh fence panel 0,4m long x 2,4m high No 2.00

11 Welded mesh fence panel 0,5m long x 2,4m high No 1.00

12 Welded mesh fence panel 0,7m long x 2,4m high No 2.00

13 Welded mesh fence panel 0,9m long x 2,4m high No 1.00

14 Welded mesh fence panel 1,0m long x 2,4m high No 1.00

sub-total carried forward R
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sub-total brought forward R

15 Welded mesh fence panel 1,1m long x 2,4m high No 1.00

16 Welded mesh fence panel 1,6m long x 2,4m high No 1.00

17 Welded mesh fence panel 1,7m long x 2,4m high No 1.00

18 Welded mesh fence panel 2,6m long x 2,4m high No 1.00

19 Welded mesh fence panel 2,8m long x 2,4m high No 1.00

20 Welded mesh fence panel 3,1m long x 2,4m high No 2.00

21 Welded mesh fence panel 3,3m long x 2,4m high No 300.00

22 Double swing gate 1,8 x 2,4m high overall in two equal leaves to match 

fencing panels with and including 76 x 76 x  x 2mm frame, transome and 

bracing, one drop bolt per leaf, suitable hinges, lock mechanism, keep, 

steel spikes, etc and four unreinforced concrete (15MPa/19mm) anchor 

blocks with suitable length of pipe set in concrete to 30mm above ground 

level (posts elsewhere).

No 1.00

23 Double swing gate 3,0 x 2,4m high overall in two equal leaves to match 

fencing panels with and including 76 x 76 x  x 2mm frame, transome and 

bracing, one drop bolt per leaf, suitable hinges, lock mechanism, keep, 

steel spikes, etc and four unreinforced concrete (15MPa/19mm) anchor 

blocks with suitable length of pipe set in concrete to 30mm above ground 

level (posts elsewhere).

No 1.00

24 Double swing gate 6,0 x 2,4m high overall in two equal leaves to match 

fencing panels with and including 76 x 76 x  x 2mm frame, transome and 

bracing, one drop bolt per leaf, suitable hinges, lock mechanism, keep, 

steel spikes, etc and four unreinforced concrete (15MPa/19mm) anchor 

blocks with suitable length of pipe set in concrete to 30mm above ground 

level (posts elsewhere).

No 1.00

SECTION 2 : TOTAL EXCLUDING VAT CARRIED TO FINAL SUMMARY PAGE R
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SECTION NO. 3 : PROVISIONAL SUMS

BILL NO.1 : PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be measured and 

valued in accordance with clause 32 of the Principal Building Agreement 

and deducted in whole or in part if not required without any compensation 

for loss or profit on the said allowances

TARGETED LABOUR ALLOWANCES

32 Provide the amount of R 24 000.00 (Twenty Four Thousand Rand) for the 

employment during the construction period of a community liaison officer.

Item 1.00 24 000.00R       24 000.00R        

33 Profit and attendance on above item. Item 1.00

SECTION 3 : TOTAL EXCLUDING VAT CARRIED TO FINAL SUMMARY PAGE R
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TOTAL

SECTION NO 1: PRELIMINARIES (brought forward) R

SECTION NO 2: EXTERNAL WORKS AND FENCING (brought forward) R

SECTION NO 3: PROVISIONAL SUMS  (brought forward) R

SUB - TOTAL R

ADD: CONTINGENCIES

315 000.00R      

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT CARRIED TO FORM OF OFFER R

Allow the Amount of R315 000 (Three Hundred and Fifteen Thousand Rand) for contingencies, to 

be used by the Principal Agent in terms of Clause 17 of the Principal Building Agreement.

PROCUREMENT OF A CONTRACTOR FOR THE SUPPLY AND INSTALLATION OF HIGH SECURITY 

FENCING TO NOMSA FRANS PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

FINAL SUMMARY


