

Department: Water and Sanitation REPUBLIC OF SOUTH AFRICA

# NANDONI water works - UPGRADE TO 120ML/d



# TENDER BRIEFING SESSION: RFR/ NANDONI/ 9CE/ EOI

DESCRIPTION: PREQUALIFICATION OF CONTRACTORS FOR THE CONSTRUCTION WORK FOR THE UPGRADE, REPAIR AND MAINTENANCE OF THE NANDONI WATER TREATMENT WORKS, IN LIMPOPO

**22 NOVEMBER 2023** 



Department: Water and Sanitation REPUBLIC OF SOUTH AFRICA

DBSA



# Agenda

- 1. Introduction and Purpose DBSA
- 2. Attendance Register ALL
- 3. Questions and Answers ALL
- 4. Tender Brief DBSA
- 5. Tender Information DBSA
- 6. Project Brief- PSP
- 7. SCM Requirements -
- 8. Closing DBSA





# **1 INTRODUCTON AND PURPOSES**

# Tender Briefing for the **PREQUALIFICATION OF CONTRACTORS FOR THE CONSTRUCTION WORK FOR THE UPGRADE, REPAIR AND MAINTENANCE OF THE NANDONI WATER TREATMENT WORKS, IN LIMPOPO**.

## **2 ATTENDANCE REGISTER** to be filled in the chat of this session as Briefing is Compulsory.

Company Details:

Business Representative:

Email Address:

Telephone No:

## **3 QUESTION PROCESS**

Please Post Questions on the Q & A tab loaded to this meeting, Answers will be emailed to all bidders after session.

### **4 TENDER BRIEF**

- Pre-qualify contractors
- Responsiveness Pre-qualifiers are important
- Functionality will form part of evaluations
- Risk Analysis will form part of the evaluations



Department: later and Sanitation NANDONI water works – UPGRADE TO 120ML/d



# 5. TENDER INFORMATION

For this project a Two-Phase procurement procedure will be adopted:

# PHASE 1: EXPRESSION OF INTEREST (EOI)

- The first phase will be based on information submitted with this EOI document.
- Tenderers who wish to qualify to be issued with a Phase 2 tender document must:
- Meet all stipulated criteria as defined in the applicable evaluation stages.

# PHASE 2: REQUEST FOR PRICE (RFP)

- The Tender Documents for Phase 2 will only be supplied to the shortlisted/qualifying bidders after the Eol process.
- This document will contain pricing data, a bill of quantities, the agreement, contract data, and specifications.
- Bidders will be assessed on Price & Preference, Risk and Other Objective Criteria, to conclude in recommendation.





# 5. TENDER INFORMATION CONTINUED......

- The purpose of the pre-qualification process is to invite Contractors to pre-qualify for the proposed alterations, demolitions, and refurbishment of the Nandoni water treatment works, in Limpopo
- Potential contractors are required to undergo a pre-qualification process that is designed to provide DBSA with information to assist in the selection of potential contractors to tender for the works. The pre-qualification will be evaluated in accordance with DBSA's procedures. DBSA intends that those who have adequately demonstrated that they have sufficient financial, economic, technical capacity, experience and ability to execute the project, be included in the Phase 2 tender process. The information requested will assist DBSA in assessing each Contractor's capabilities.



# NANDONI water works – UPGRADE TO 120ML/d



# 6. PROJECT BRIEF

### COMPLEX WORK

- Connect to existing works without affecting production, through planned shutdowns,
- Integrate with existing services tunnel (1.2m ND)
- Re-route new raw water feed line (1m ND),
- Integration of existing control system, HMI, with new SCADA
- Large pumps, large motors (650kW, 500kW, 200kW), large valves and fittings, long lead
- Large filtration plant

#### PROJECT RISK AND EXAMPLES

- Gneiss rock base require blasting in vicinity of existing structures for clarifier hopper and others
- Water supply is a sensitive matter, and violent protests, disruptions can be expected
- Sludge ponds require refurbishment, but host a crocodile or more ...
- Occupational Health and Safety / Construction Regulations 2014
- Water Use Licence Application ongoing



Department: Water and Sanitation REPUBLIC OF SOUTH AFRICA

# NANDONI water works – UPGRADE TO 120ML/d



## **PROJECT BRIEF CONTINUED...**

### Client expectations


- Fast track progress, construction in 2 years, refurbishment in 1 year, penalties
- Rock excavated on site to be crushed for concrete, other stone / rock requirements
- Contract participation, local labour, skills transfer, etc.
- No compromise on quality



Department: Water and Sanitation REPUBLIC OF SOUTH AFRICA

# NANDONI water works – UPGRADE TO 120ML/d







Department: Water and Sanitation REPUBLIC OF SOUTH AFRICA

# NANDONI water works – UPGRADE TO 120ML/d








Department:



EPUBLIC OF SOUTH AFRICA





# **7 SCM REQUIREMENTS**

EOI Advert: 15 November 2023 EOI Compulsory Briefing Online: 22 November 2023 @ 11:00 am EOI Tender Closing: 06 December 2023 (23h55) - Online

DBSA will utilize the following methodology and criteria in prequalifying contractors:

- Stage 1 : Responsiveness Evaluation;
- Stage 2 : Functional Evaluation, and
- Stage 3 : Risk Analysis & Objective Criteria.

#### **Stage 1: Responsiveness Evaluation**



The Tenderer should be able to provide all the relevant information required in the Supplier Information Form (SIF) which will include but not limited criteria selected in below table.

A. Tenderers who do not adhering to those criteria listed as PRE-QUALIFIER, will be <u>disqualified</u> <u>immediately</u>;

	Responsiveness Criteria	Prequalifying Criteria
1	Attendance of Compulsory Online (Microsoft Teams) Tender Briefing	Pre-Qualifier
2	Completed Declaration of Default and Termination	Pre-Qualifier



Tenderers who do not adhere to the response time indicated for clarification enquiries by the Employer will be deemed non-responsive and not be evaluated further.

	Responsiveness Criteria	Clarification Time
1	Adherence to the Standard Conditions of Tender as required (No deviations, qualifications & deviations).	48 hours
2	Returnable Documents completed and signed	48 hours
3	Submission of Registration with National Treasury Central Supplier Database (CSD) Summary Report: - Bidder must be registered in order to do business with the DBSA.	48 hours
4	A Tax Pin issued by SARS.	48 hours
5	Recent 2 Years (3 Years view) Audited Financial Statements or Financial Statements signed off by an Accountant.	48 hours
6	BBBEE Certificate/ Affidavit. (Consortiums, Joint Venture Companies and Partnership must submit a consolidated BBBEE Certificate) Bidder will score 0 points for preference if not responded to.	48 hours
7	Tenderer's Unemployment Insurance Fund ( <b>UIF</b> ) Registration Certificate.	48 hours
8	Letter of Good Standing (COIDA).	48 hours
9	Valid & Active CIDB Contractor grading designation of 9CE or higher. Refer E2.1 of the Tender Data and Returnable T2.1.11.	48 hours



#### **Stage 2: Functional Evaluation**

No.	Criteria	Min. Points	Max. Points
2.1	Contractor's Human Resources	n/a	24
2.2	Contractor's Plant and Equipment	n/a	19
2.3	Contractor's Financial Resources	n/a	15
2.4	Contractor's Previous Experience in Similar Projects	n/a	15
2.5	Contractor's Financial Credibility	n/a	15
2.6	Contractor's Quality Management System	n/a	12
	Total evaluation points for functionality	70	100

- Bidders must also score a min. total of **70** points out of a possible 100, to be assessed for the next evaluation stage.
- Score Breakdowns are available from pages 12-14 of the Tender Document

### Stage 3 – Objective Criteria & Risk Analysis

- Tenderers having passed stage 1 and 2 of evaluations will additionally be reviewed against the following points listed as "Other Objective Criteria" in terms of the PPPFA Regulations of 2022, in order to ascertain suitability for phase 2 of this procurement process.
- The tenderer will be checked against the listed items as per page 15 of the Tender Document volume 1



# 8. Tender Submission

- The tender closing date is on the 06 December 2023 @ 23h55.
- Only online submissions will be accepted, and it is the responsibility of every bidder to request a submission link via email, the email address is provided on the tender document before 16h30 on day of tender closing (<u>nomascm@dbsa.org</u>).
- Please write the RFP number on subject line and include the name of the company on the email.
- The link will expire after midnight and it will not allow you to load the documents.
- Please be advised that assistance regarding link will only available on the day of closing before 16h30.
- Please ensure you upload your submission on the designated link, and we will not allow emailed responses.
- A detailed process on how you need to upload is provided on page 11 of the tender document.
- Clarification questions are allowed post to this session and will be responded to.
- The cut off date for clarification questions is 27 November 2023 @ 12h00



### 9. CLOSURE

All questions to be sent in writing to the Tender Officer before **27 November 2023** @ **12h00**. <u>nomascm@dbsa.org</u>



# **THANK YOU**