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GENERATOR PLINTH

VEREENINGING FRESH PRODUCE MARKET

SECTION NO. 1

BILL NO. 1

PRELIMINARIES

SECTION 1
PRELIMINARIES

MEANING OF TERMS “TENDER / TENDERER”
Any reference to the words “Bid" or "Bidder" herein 
and/or in any other documentation shall be 
construed to have the same meaning as the words 
"Tender" or "Tenderer".

PRELIMINARIES
The JBCC Preliminaries, May 2005 edition for use 
with the JBCC Principal Building Agreement (edition 
4.1, March 2005) is deemed to be incorporated 
herein. Additions, deletions and alterations to the 
JBCC Principal Building Agreement as well as the 
schedule of variables have been incorporated in 
Part C1.2 the Contract Data section of this 
document.  The Bidder is deemed to have referred 
to these documents for the full intent and meaning 
of each clause.  These clauses are referred to by 
number and heading only.  Where standard clauses 
or options are not applicable to the contract such 
modifications or corrections as are necessary are 
given under each relevant clause. Where an item is 
not relevant to this specific contract such item is 
marked.  "N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, under clause 42.5.5 of Part C1.2  
be used for the adjustment of preliminaries then 
each item priced is to be allocated to  one or more 
of the three categories Fixed, Value Related or Time 
Related and the respective amounts entered in the 
spaces provided under each item.

Items not priced in these Preliminaries shall be 
deemed to be included elsewhere in these Bills of 
Quantities.

SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT
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DEFINITIONS

DEFINITIONS AND INTERPRETATION

Item
Fixed: _______ Value related: _______ Time 
related:_______

1

Clause 1.0

OBJECTIVE AND PREPERATION

Item

Clause 2.0
Fixed: _______ Value related: _______ Time 
related:_______

2

OFFER, ACCEPTANCE AND PERFORMANCE

Carried to Collection
SECTION 1
PRELIMINARIES
PART C2

Item

Clause 3.0
Fixed: _______ Value related: _______ Time 
related:_______

3

DOCUMENTS

TOTAL CARRIED TO SUMMARY

Item

Clause 4.0
Fixed: _______ Value related: _______ Time 
related:_______

4

DESIGN RESPONSIBILITY

Item

Clause 5.0
Fixed: _______ Value related: _______ Time 
related:_______

5

EMPLOYER'S AGENTS

Item

Clause 6.0
Fixed: _______ Value related: _______ Time 
related:_______

6

SITE REPRESENTATIVE
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COMPLIANCE WITH REGULATIONS

Item
Fixed: _______ Value related: _______ Time 
related:_______

7

Clause 7.0

Item

Clause 8.0
Fixed: _______ Value related: _______ Time 
related:_______

8

WORKS RISK

Item

Clause 9.0
Fixed: _______ Value related: _______ Time 
related:_______

9

INDEMNITIES

WORKS INSURANCES

Item
Fixed: _______ Value related: _______ Time 
related:_______

10

Clause 10.0

Item

Clause 11.0
Fixed: _______ Value related: _______ Time 
related:_______

11

LIABILITY INSURANCES

Item

Clause 12.0
Fixed: _______ Value related: _______ Time 
related:_______

12

EFFECTING INSURANCES

Item

Clause 13.0
Fixed: _______ Value related: _______ Time 
related:_______

13

No clause

TOTAL CARRIED TO SUMMARY

SECURITY
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Item
Fixed: _______ Value related: _______ Time 
related:_______

14

Clause 14.0

EXECUTION

PREPERATION FOR AND THE EXECUTION OF THE 
WORKS

Item
Fixed: _______ Value related: _______ Time 
related:_______

15

Clause 15.0

ACCESS TO THE WORKS

Item
Fixed: _______ Value related: _______ Time 
related:_______

16

Clause 16.0

CONTRACT INSTRUCTIONS

Item
Fixed: _______ Value related: _______ Time 
related:_______

17

Clause 17.0

Item

Clause 18.0
Fixed: _______ Value related: _______ Time 
related:_______

18

SETTING OUT OF THE WORKS

Item

Clause 19.0
Fixed: _______ Value related: _______ Time 
related:_______

19

ASSIGNMENT

NOMINATED SUBCONTRACTORS

Item
Fixed: _______ Value related: _______ Time 
related:_______

20

Clause 20.0
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SELECTED SUBCONTRACTORS

Item
Fixed: _______ Value related: _______ Time 
related:_______

21

Clause 21.0

EMPLOYER'S DIRECT CONTRACTORS

Item
Fixed: _______ Value related: _______ Time 
related:_______

22

Clause 22.0

TOTAL CARRIED TO SUMMARY

CONTRACTOR'S DOMESTIC SUBCONTRACTORS

Item
Fixed: _______ Value related: _______ Time 
related:_______

23

Clause 23.0

COMPLETION

PRACTICAL COMPLETION

Item
Fixed: _______ Value related: _______ Time 
related:_______

24

Clause 24.0

WORKS COMPLETION

Item
Fixed: _______ Value related: _______ Time 
related:_______

25

Clause 25.0

FINAL COMPLETION

Item
Fixed: _______ Value related: _______ Time 
related:_______

26

Clause 26.0

LATENT DEFECTS LIABILITY PERIOD
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Item
Fixed: _______ Value related: _______ Time 
related:_______

27

Clause 27.0

SECTIONAL COMPLETION

Item
Fixed: _______ Value related: _______ Time 
related:_______

28

Clause 28.0

REVISION OF DATE FOR PRACTICAL COMPLETION

Item
Fixed: _______ Value related: _______ Time 
related:_______

29

Clause 29.0

PENALTY FOR NON-COMPLETION

Item
Fixed: _______ Value related: _______ Time 
related:_______

30

Clause 30.0

PAYMENT

INTERIM PAYMENT TO THE CONTRACTOR

Item
Fixed: _______ Value related: _______ Time 
related:_______

31

Clause 31.0

ADJUSTMENT TO THE CONTRACT VALUE

Item
Fixed: _______ Value related: _______ Time 
related:_______

32

Clause 32.0

RECOVERY OF EXPENSE AND LOSS

Item
Fixed: _______ Value related: _______ Time 
related:_______

33

Clause 33.0
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FINAL ACCOUNT AND FINAL PAYMENT

Item
Fixed: _______ Value related: _______ Time 
related:_______

34

Clause 34.0

PAYMENT TO OTHER PARTIES

Item
Fixed: _______ Value related: _______ Time 
related:_______

35

Clause 35.0

CANCELLATION

CANCELLATION BY EMPLOYER - CONTRACTOR'S 
DEFAULT

Item
Fixed: _______ Value related: _______ Time 
related:_______

36

Clause 36.0

CANCELLATION BY EMPLOYER - LOSS AND 
DAMAGE

Item
Fixed: _______ Value related: _______ Time 
related:_______

37

Clause 37.0

CANCELLATION BY CONTRACTOR - EMPLOYER'S 
DEFAULT

Item
Fixed: _______ Value related: _______ Time 
related:_______

38

Clause 38.0

CENCELLATION - CESSATION OF THE WORKS

Item
Fixed: _______ Value related: _______ Time 
related:_______

39

Clause 39.0

DISPUTE
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DISPUTE SETTLEMENT

Item
Fixed: _______ Value related: _______ Time 
related:_______

40

Clause 40.0

SUBSTITUTE PROVISIONS

STATE CLAUSES

Item
Fixed: _______ Value related: _______ Time 
related:_______

41

Clause 41.0

CONTRACT VARIABLES

SHEDULE OF VARIABLES

Item
Fixed: _______ Value related: _______ Time 
related:_______

42

Clause 42.0

Tenderers are referred to Part C1.2 Contract Data for 
variables pertaing to this contract

SECTION B:JBCC PRELIMINARIES

DEFINITIONS AND INTERPRETATION (B1)

Item
Fixed: _______ Value related: _______ Time 
related:_______

43

Definitions and interpretation

DOCUMENTS (B2)

Item
Fixed: _______ Value related: _______ Time 
related:_______

44

Checking of documents

Item
Fixed: _______ Value related: _______ Time 
related:_______

45

Provisional bills of quantities
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Item
Fixed: _______ Value related: _______ Time 
related:_______

46

Availability of construction documentation

Interests of agents

Item
Fixed: _______ Value related: _______ Time 
related:_______

47

See Schedule of Variables (B12)

Priced documents

Notwithstanding the provisions of this clause, the 
contractor shall submit the priced
documents within the time as stated in A42.4.4 of 
the Schedule of Contract
Variables

Rates (items)

Item
Fixed: _______ Value related: _______ Time 
related:_______

48

Where appropriate, rates for similar items in the 
various sections of these bills of
quantities should be the same

Tender submission

Item
Fixed: _______ Value related: _______ Time 
related:_______

49

This clause is amended by substituting "JBCC Form 
of Tender" with "Official Form
of Tender":

THE SITE (B3)

Item
Fixed: _______ Value related: _______ Time 
related:_______

50

Defined works area
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Item
Fixed: _______ Value related: _______ Time 
related:_______

51

Geotechnical investigation

Item
Fixed: _______ Value related: _______ Time 
related:_______

52

Inspection of the site

Item
Fixed: _______ Value related: _______ Time 
related:_______

53

Existing premises occupied

Item
Fixed: _______ Value related: _______ Time 
related:_______

54

Previous work - dimensional accuracy

Item
Fixed: _______ Value related: _______ Time 
related:_______

55

Previous work - defects

Item
Fixed: _______ Value related: _______ Time 
related:_______

56

Services - known

Item
Fixed: _______ Value related: _______ Time 
related:_______

57

Services - unknown

Item
Fixed: _______ Value related: _______ Time 
related:_______

58

Protection of trees

Item
Fixed: _______ Value related: _______ Time 
related:_______

59

Articles of value

Inspection of adjoining properties
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Item
Fixed: _______ Value related: _______ Time 
related:_______

60

See Schedule of Variables (B12)

MANAGEMENT OF CONTRACT (B4)

Management of the Works

Item
Fixed: _______ Value related: _______ Time 
related:_______

61

The Contractor shall obtain all necessary particulars 
of Subcontractors' work
timeously so that provision for recesses, chases, 
holes, etc. can be made

Programme for the Works

Fixed:....................... Value Related:....................... 
Time Related:.......................

Item
Fixed: _______ Value related: _______ Time 
related:_______

62

Progress meetings

Item
Fixed: _______ Value related: _______ Time 
related:_______

63

Technical meetings

Item
Fixed: _______ Value related: _______ Time 
related:_______

64

Labour and plant records

SAMPLES, SHOP DRAWINGS AND 
MANUFACTURER'S INSTRUCTIONS (B5)

Item
Fixed: _______ Value related: _______ Time 
related:_______

65

Samples of materials
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Item
Fixed: _______ Value related: _______ Time 
related:_______

66

Workmanship samples

Item
Fixed: _______ Value related: _______ Time 
related:_______

67

Shop drawings

Item
Fixed: _______ Value related: _______ Time 
related:_______

68

Compliance with manufacturer's instructions

TEMPORARY WORKS AND PLANT (B6)

Item
Fixed: _______ Value related: _______ Time 
related:_______

69

Deposits and fees (B6.1)

Item
Fixed: _______ Value related: _______ Time 
related:_______

70

Enclosure of the works (B6.2)

Advertising (B6.3)

Item
Fixed: _______ Value related: _______ Time 
related:_______

71

Advertisements on the hoarding or elsewhere on the 
site will be allowed, subject to the
written approval of the Principal Agent

Plant, equipment, sheds and offices (B6.4)

Item
Fixed: _______ Value related: _______ Time 
related:_______

72

In addition to the provisions of sub-clause B6.4.1, 
scaffolding shall not be permitted to
be erected from buildings on adjacent sites
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Item
Fixed: _______ Value related: _______ Time 
related:_______

73

Main noticeboard (B6.5)

Item
Fixed: _______ Value related: _______ Time 
related:_______

74

Subcontractors' noticeboard (B6.6)

TEMPORARY SERVICES (B7)

Item
Fixed: _______ Value related: _______ Time 
related:_______

75

Location

Item
Fixed: _______ Value related: _______ Time 
related:_______

76

Water

Item
Fixed: _______ Value related: _______ Time 
related:_______

77

Electricity

Item
Fixed: _______ Value related: _______ Time 
related:_______

78

Telecommunication facilities

Item
Fixed: _______ Value related: _______ Time 
related:_______

79

Ablution facilities

PRIME COST AMOUNTS (B8)

Item
Fixed: _______ Value related: _______ Time 
related:_______

80

Responsibility for prime cost amounts

ATTENDANCE ON NOMINATED 
SUBCONTRACTORS (B9)

General attendance
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In addition to the provisions of clause B9.1, the 
Contractor shall, at his own expense,
provide the following additional general attendance:

Item
Fixed: _______ Value related: _______ Time 
related:_______

81

Make good after Nominated Subcontractors

Item
Fixed: _______ Value related: _______ Time 
related:_______

82

Special attendance

Item
Fixed: _______ Value related: _______ Time 
related:_______

83

Commissioning - fuel, water and electricity

FINANCIAL ASPECTS (B10)

Statutory taxes, duties and levies

Item
Fixed: _______ Value related: _______ Time 
related:_______

84

In addition to the provisions of clause B10.1, all 
individual amounts in these bills of
quantities exclude Value Added Tax (VAT) VAT is to 
be calculated as a lump sum and
added to the total of all values in the Final Summary 
under the item provided for VAT

Item
Fixed: _______ Value related: _______ Time 
related:_______

85

Payment of preliminaries

Item
Fixed: _______ Value related: _______ Time 
related:_______

86

Adjustment of preliminaries (B10.3)

Item
Fixed: _______ Value related: _______ Time 
related:_______

87

Payment certificate cash flow (B10.4)
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GENERAL (B11)

Item
Fixed: _______ Value related: _______ Time 
related:_______

88

Protection of the Works (B11.1)

Item
Fixed: _______ Value related: _______ Time 
related:_______

89

Protection/isolation of existing/sectionally occupied 
Works (B11.2)

Item
Fixed: _______ Value related: _______ Time 
related:_______

90

Security of the works (B11.3)

Item
Fixed: _______ Value related: _______ Time 
related:_______

91

Notice before covering work (B11.4)

Item
Fixed: _______ Value related: _______ Time 
related:_______

92

Disturbance (B11.5)

Item
Fixed: _______ Value related: _______ Time 
related:_______

93

Environmental disturbance (B11.6)

Item
Fixed: _______ Value related: _______ Time 
related:_______

94

Works cleaning and clearing (B11.7)

Item
Fixed: _______ Value related: _______ Time 
related:_______

95

Vermin (B11.8)

Overhand work (B11.9)

Fixed: _______ Value related: _______ Time 
related:_______
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Item
Fixed: _______ Value related: _______ Time 
related:_______

96

Instruction manuals and guarantees (B11.10)

Item
Fixed: _______ Value related: _______ Time 
related:_______

97

As built information (B11.11)

Item
Fixed: _______ Value related: _______ Time 
related:_______

98

Tenant installations (B11.12)

SECTION C: SPECIFIC PRELIMINARIES

(Section C contains specific preliminary items which 
apply to this contract except where N/A (Not 
Applicable) appears against an item

Contract drawings

The drawings issued with these Bid documents do 
not comprise the complete set but serves as a guide 
only for Biding purposes and for indicating the 
scope of works to enable the Bidder to acquaint him 
with the nature and extent of the works and the 
manner in which they are to be executed.

Item
Fixed: _______ Value related: _______ Time 
related:_______

99

Should any part of the drawings not be clearly 
legible to the Bidder he shall, before submitting his 
Bid, obtain clarification in writing from the principal 
agent.

Preambles

Item
Fixed: _______ Value related: _______ Time 
related:_______

100

The works specifications that are applicable to the 
works are listed in Part C3.1: Scope of Work and 
shall be read in conjunction with the Bills of 
Quantities and be referred to for the full 
descriptions of work to be done and materials to be 
used.
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Trade Names

Item
Fixed: _______ Value related: _______ Time 
related:_______

101

Wherever a Trade Name for any product has been 
described in the Bills of Quantities the Bidder's 
attention is drawn to the fact that any other product 
of equal quality may be used subject to the written 
approval of the principal agent being obtained prior 
to the closing date for submission of Bids.
If prior written approval for an alternative product is 
not obtained, the product described shall be 
deemed to have been Bidded for.

TOTAL CARRIED TO SUMMARY

Imported Material and Equipment

Where imported items are listed in the Bid 
documents, the Bidder shall provide all the 
information called for, failing which the price of any 
such item, material or equipment shall be excluded 
from currency fluctuations. (Refer to T2.2 for the 
Schedule of Imported Materials and Equipment to be 
completed by the bidder)

Item
Fixed: _______ Value related: _______ Time 
related:_______

102

Not withstanding any provisions elsewhere 
regarding the adjustment of contract prices, the 
price of any item, material or equipment listed in 
terms of this clause shall be excluded from the 
Contract Price Adjustment Provision (CPAP) if 
applicable.

Existing premises occupied

Item
Fixed: _______ Value related: _______ Time 
related:_______

103

Refer to Scope of works  Part C3 of this Bid 
Document for information on the occupation of 
existing buildings.

Inaccurate and defective work executed under a 
previous contract
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The contractor shall, after taking possession of the 
site and before commencing the work, check all 
levels, liners, profiles and the like and satisfy 
himself as to the dimensional accuracy of all work 
executed under the previous contract which may 
affect his work.

Item
Fixed: _______ Value related: _______ Time 
related:_______

104

Should any inaccurate or defective work be found, 
the contractor shall immediately notify the principal 
agent in writing requesting his instructions with 
regard thereto and afford every facility to those 
rectifying such inaccurate or defective work.

Viewing the Site in security areas

Item
Fixed: _______ Value related: _______ Time 
related:_______

105

If the site is situated in a security area then the 
Bidder must arrange with the Authorities to obtain 
permission to enter the site for Bidding purposes.

Commencement of Works in security areas

Item
Fixed: _______ Value related: _______ Time 
related:_______

106

If the works falls within a security area, the 
contractor must arrange with the reponsible official 
and give the necessary notices before 
commencement of the works. Should the contractor 
fail to make such arrangements, admission to the 
site may be refused and any additional costs will be 
for the contractor's account.

TOTAL CARRIED TO SUMMARY

Entrance permits to security areas

-18-

Preliminaries and General
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

GENERATOR PLINTH

VEREENINGING FRESH PRODUCE MARKET

Item
Fixed: _______ Value related: _______ Time 
related:_______

107

If the works fall within a security area, the contractor
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued 
from time to time regarding the protection of 
persons and property under control of the Authority.

Security check of personnel

The principal agent may require the contractor to 
have his personnel and workmen, or a certain 
number of them, security classified.

Item
Fixed: _______ Value related: _______ Time 
related:_______

108

In the event of the principal agent requesting the 
removal of a person or persons from the works for 
security reasons, the contractor shall do so 
forthwith and shall thereafter ensure that such 
person or persons are denied access to the works 
and the site and/or to any document or information 
relating to the works.

Prohibition on taking of photographs

In terms of article 119 of the Defence Act, 44 of 
1957, it is prohibited to sketch or to take 
photographs of any military site or installation or 
any building or civil works thereon or to be in 
possession of a camera or other apparatus used for 
taking photographs, except when authorised thereto 
by or on behalf of the Minister.

Item
Fixed: _______ Value related: _______ Time 
related:_______

109

The same prohibition is also applicable to all 
Correctional Institutions in terms of article 44.1(e) of 
the Correctional Services Act 8 of 1959.

Implementation of labour-intensive infrastructure 
projects under the Expanded Public Works Program 
(EPWP)
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The contractor shall comply with all requirements of 
the "Code of Good Practice for Employement and 
Conditions of Work for Special Public Works 
Programmes" issued in terms of the "Basic 
Conditions of Employment Act, 1997 (Act No. 75 of 
1997)" and the related "Ministerial Determination", 
for the employment of locally employed temporary 
workers on a labour-intensive infrastructure project 
under the Expanded Public Works Programme 
(EPWP)

Participation goals in relation to total labour 
requirements and the rate of pay per task/day are 
included in Part C3.1 - Scope of Work

Item
Fixed: _______ Value related: _______ Time 
related:_______

110

The contractor shall maintain daily records with 
regard to the workers employed and shall on a 
monthly basis, submit a report to the prinipal agent 
in the prescribed format. Repoting templates are 
attached as annexures to Part C3.1 - Scope of Work.

TOTAL CARRIED TO SUMMARY

HIV/AIDS Awareness
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Item

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent, not 
withstanding the provisions of clause A31 of Section 1: 
Preliminaries (Section A) or any other clause to the 
contrary, reserves the right to delay issuing any 
progress payment certificate until the contractor 
provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such 
delayed payment.

The contractor's attention is drawn to paragraph 5.3 of 
C3.2 Specification For HIV\Aids Awareness - A penalty 
of 0.05% of Contract Sum for non-compliance can be 
levied.
Fixed: _______ Value related: _______ Time 
related:_______

111

It is required of the contractor to thoroughly study 
the HIV/AIDS Specification (HIV 1 to HIV 4) of the 
Department of Public Works, which must be read 
together with and is deemed to be incorporated 
under this section of the Bills of Quantities. 
Provision for pricing of HIV/AIDS awareness is made 
under C13.1 to C13.5 hereafter and it is explicitly 
pointed out that all requirements of the 
aforementioned specification are deemed to be 
priced hereunder, as the said items represent the 
only method of measurement and no additional 
items or extras to the contract in this regard shall be 
entertained.

C13.1 Awareness Champion

Selection, appointment, briefing and making 
available of an Awareness Champion including 
provision of all relevant services, all in accordance 
with the HIV/AIDS Specification.

Fixed: _______ Value related: _______ Time 
related:_______

C13.2 Awareness Workshop
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Item
Fixed: _______ Value related: _______ Time 
related:_______

112

Selection and appointment of a Competent Service 
Provider approved by the principal agent, provision 
of a Service Provider Workshop Planner and a 
suitable venue, conducting of awareness workshops 
by means of traditional and/or modern multi-media 
techniques, including follow-up courses, making 
available all tuition material and performing 
assessment procedures, all in accordance with the 
HIV/AIDS Specification.

C13.3 Posters, Booklets, Videos, etc.

Item
Fixed: _______ Value related: _______ Time 
related:_______

113

Provision, displaying, maintaining and replacing 
when necessary of four plastic laminated posters, 
booklets and educational videos, etc. for the 
duration of the construction period, all in 
accordance with the HIV/AIDS Specification.

TOTAL CARRIED TO SUMMARY

C13.4 Access to condoms

Item
Fixed: _______ Value related: _______ Time 
related:_______

114

Provision and maintenance of condom dispensers 
fixed in position, including male and female 
condoms, replenish male and female condoms on a 
daily basis as required  for the duration of the 
construction period, all in accordance with the 
HIV/AIDS Specification.

C13.5 Monitoring
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Item
Fixed: _______ Value related: _______ Time 
related:_______

115

Monitoring HIV/AIDS awareness of workers, 
providing the principal agent with access to 
information including making available all reports, 
thoroughly completed and reflecting the correct 
information, for the duration of the construction 
period, all in accordance with the HIV/AIDS 
Specification.

Occupational Health and Safety Act

The contractor shall comply with all the 
requirements as set out in the Construction 
Regulations, 2014 issued under the Occupational 
Health and Safety Acft, 1993 (Act No. 85 of 1993)

Item
Fixed: _______ Value related: _______ Time 
related:_______

116

Provisions of the Occupational Health and Safety 
Act, Construction Regulations and Health and 
Safety Specification are deemed to be priced 
hereunder and no additional claims in this regard 
shal be entertained
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SECTION NO 2

BILL NO. 1

NOTE:
Unless otherwise stated herein, all items in this bill shall 
be deemed to fall into Work Group No. 104 for CPAP 
formula purposes.

EARTHWORKS (PROVISIONAL) 

SUPPLEMENTARY PREAMBLES

The nature of the ground is assumed to be loose sandy 
material, therefore "earth", but possibly interspersed with 
"hard rock" or "soft rock".

Nature of ground

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

EXCAVATION, FILLING, ETC

1m3Trenches1

Excavation in earth not exceeding 2m deep

1m3Soft rock2

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock3

1m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

4

Extra over all excavations for carting away
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Item
Keeping excavations free of all water other than 
subterranean water

5

Keeping excavations free of water

21m2

Compaction of ground surface under pavings, etc 
including scarifying for a depth of 150mm, breaking 
down over size material, adding suitable material where 
necessary  and compact to 93% modified AASHTO 
density

6

Compaction of surfaces
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SECTION NO 2

BILL NO. 2

NOTE:
Unless otherwise stated herein, all items in this bill shall 
be deemed to fall into Work Group No. 110 for CPAP 
formula purposes.

CONCRETE, FORMWORK AND 
REINFORCEMENT

Cost of tests 

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the architect.  The 
testing shall be undertaken by an independent firm or 
institution nominated by the contractor to the approval of 
the architect.  (Test cubes are measured separately).

SUPPLEMENTARY PREAMBLES 

Formwork 

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use. 

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself. 
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Formwork to soffits of solid slabs etc shall be deemed to 
be to slabs not exceeding 250mm thick unless otherwise 
described

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.

Formwork necessitated by irregularity or collapse of 
excavated faces will not be measured and the cost 
thereof shall be deemed to be included in the allowance 
for taking the risk of collapse of the sides of the 
excavations, provision for which is made in "Earthworks" 

REINFORCED CONCRETE

8m3Surface beds on waterproofing1

25MPa/19mm concrete

1m3Ground beams2

5No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

3

TEST BLOCKS

CONCRETE SUNDRIES

21m2Surface beds etc4

Finishing top surfaces of concrete smooth with a 
steel trowel including rounding edges to form a 
bullnose finish

ROUGH FORMWORK (DEGREE OF ACCURACY 
II)

8m2Foundation beams (Provisional)5

Rough formwork to sides

REINFORCEMENT (PROVISIONAL)

0,04t10mm Diameter bars6

Mild steel reinforcement to structural concrete work
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0,07t12mm Diameter bars7

High tensile steel reinforcement to structural 
concrete work

1,00t16mm Diameter bars 8
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SECTION NO 2

BILL NO. 3

NOTE:
Unless otherwise stated herein, all items in this bill shall 
be deemed to fall into Work Group No. 120 for CPAP 
formula purposes.

WATERPROOFING

DAMP-PROOFING OF WALLS AND FLOORS

21m2Under surface beds1

One layer of 250 micron "Consol Plastics Gunplas 
USB Green" waterproof sheeting sealed at laps with 
"Gunplas Pressure Sensitive Tape"
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SECTION NO 2

BILL NO. 4

FENCE (PROVISIONAL)

The contractor is refered to the Model Preambles for 
Trades (2008 edition) as issued the Association of 
South African Quantity Surveyors before pricing this bill

STANDARD PREAMBLES 

FENCING

20m

2100mm high powder coated Cochrane Clearvu fence 
colour: Anthracite Grey and taper locking post to be set 
at 3 390mm maximum centre to centre as per 
manufacturers specification. Posts shall be 2600mm 
long with 600 x 400 x 400mm deep 15Mpa concrete 
bases including excavation, carting away and concrete. 
Panels shall be 3 305mm width x 2100mm high.

1

"Cochrane Clearvu Fence" or similar approved high 
security fence

1No
1200 x 2100mm Single Gate with Clearvu Panels fixed 
to steel posts to match the fence

2
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SECTION NO 2

BILL NO. 5

 ELECTRICAL INSTALLATION

GENERATOR SET

1No
500kVA, 400V Diesel Engine Alternator Gen Set Prime- 
Silent with extended exhaust 

1

Manufacture, deliver to site, install, test and 
commission of a generator set 400 volts at 50Hz as 
per specification. The generator shall be silent 
Prime  type.  Rates to include for steelwork and 
powder coated, busbars and drilling, busbar 
connections internal wiring, earthing for the 
generator set, etc.

1NoSupply and install generator Plinth 2

1No
800A Main breaker and New AMF panel to link up with 
existing LV Panel and ALL electrical associated works

3

60m

Interconnecting control & 185mm 4core power cabling 
between genset and alternator and AMF panel including 
all assessories and trenching

4

Electrical reticulation

SUMEarthing of the generator set5

SUMTest & commission on site with load6

Test and Commissioning

SUMElectrical Certification of Compliance Signage7

SUMAs per OHS Act - fire & resussitation etc.8

SUMGenerator "Manual Start/Test Procedure"9

1No
Caution - This generator will start automatically. Isolate 
power before working on plant

10

1NoElectricity logo on door to AMF panel11
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1NoContractors / Municipality's details - laminated plastic12

200lDiesel fuel for full tank13

General

1No

Laminated plastic framed schematic wiring diagram 
fixed to the inside of the enclosure adjacent the AMF 
panel

14

1NoA4 size log book on chain in metal envelope in door15

SUMOperational training of Employer's staff16

SUMManuals - 3 sets & Drawings17

SUM
Allow for crane, rigging and installation of the generator 
set inside the building.

18

SUM
Allow for crane, rigging and installation of the existing 
150kVA generator next to  the Admin  building.

19

30m

Allow for cable installation including all assessories of 
the existing 150kVA generator next to  the Admin  
building. 95mm 4 Core 

20

4No
500kva Generator Inspection every quarter + new fuel 
filters for 1st year

21

Mantainance Plan 

SUM150kva Existing Generator Major Service22
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SECTION SUMMARY - Construction of Plinth and Installation of Gen Set

Bill
No

Page
No

Amount

25Earthworks 1

28Concrete, Formwork and Reinforcement2

29Waterproofing3

30Fencing4

32Generator Installation5
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Page
No

FINAL SUMMARY

Section
No

Amount

23Preliminaries and General 1

33Construction of Plinth and Installation of Gen Set2

R
                                   

Sub-total (A) 

R

Provide a Contingency Allowance of 5% to the above 
amount to be retracted or used at the sole discretion of 
the client and the principal agent

CONTIGENCIES

RSub-Total (B)

RAdd value added tax @ 15%
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