

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| | <p>PRELIMINARIES</p> <p><u>SECTION NO. 1</u></p> <p><u>BILL NO. 1</u></p> <p><u>PRELIMINARIES</u></p> <p><u>BUILDING AGREEMENT AND PRELIMINARIES</u></p> <p><u>MEANING OF TERMS "TENDER / TENDERER"</u></p> <p>Any reference to the words "Tender" or "Tenderer" herein and/or in any other documentation shall be construed to have the same meaning as the words "Bid" or "Bidder"</p> <p><u>PRELIMINARIES</u></p> <p>The JBCC Preliminaries, May 2008 edition for use with the JBCC Principal Building Agreement Edition 4, March 2008 is taken to be incorporated herein. The tenderer is deemed to have referred to these documents for the full intent and meaning of each clause. These clauses are referred to by number and heading only.</p> <p>Where standard clauses or options are not applicable to the contract such modifications or corrections as are necessary are given under each relevant clause. Where an item is not relevant to this specific contract such item is marked. "N/A" signifying "Not Applicable".</p> <p><u>PRICING OF PRELIMINARIES</u></p> <p>Should Option A, as set out in clause B10.3.1 hereinafter be used for the adjustment of preliminaries then each item priced is to be allocated to one or more of the three categories Fixed, Value Related or Time Related and the respective amounts entered in the spaces provided under each item.</p> <p>Items not priced in these Preliminaries shall be deemed to be included elsewhere in these Bills of Quantities.</p> <p><u>SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT</u></p> <p><u>DEFINITIONS</u></p> <p><u>A1 DEFINITIONS AND INTERPRETATION</u></p> <p><u>Clause 1.0 Clause</u></p> <p><u>1.1 Definition of "Commencement Date" is added:</u></p> <p>"COMMENCEMENT DATE" means the date that the agreement, made in terms of the Form of Offer and Acceptance, comes into effect.</p> <p>Clause 1.1 Definition of "Construction Guarantee" is amended by replacing it with the following:</p> <p>"CONSTRUCTION GUARANTEE" means a guarantee at call obtained by the contractor from an institution approved by the employer in terms of the employer's construction guarantee form as selected in the schedule.</p> <p>"CONSTRUCTION PERIOD" means the period commencing on the commencement date and ending on the date of practical completion.</p> | | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| | <p><u>Clause 1.1 Definition of "Corrupt Practice" is added:</u></p> <p>'CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of anything of value to influence the action of a public official in the procurement process or in contract execution.</p> <p><u>Clause 1.1 Definition of "Fraudulent Practice" is added:</u></p> <p>'FRAUDULENT PRACTICE" means the misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of any tenderer and includes collusive practice among tenderers (prior to or after the tender submission) designed to establish tender prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.</p> <p><u>Clause 1.1 Definition of "Interest" is amended by replacing it with the following:</u></p> <p>INTEREST means the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be the rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the Finance Management Act, 1999 (Act No. 1 of 1999).</p> <p>Clause 1.1 Definition of "Principal Agent" is amended by replacing it with the following</p> <p>'PRINCIPAL AGENT" means the person or entity appointed by the employer and named in the schedule. In the event of a principal agent not being appointed, then all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by a representative of the employer as named in the schedule.</p> <p><u>Clause 1.1 Definition of "Security" is amended by replacing it with the following:</u></p> <p>'SECURITY" means the form of security provided by the employer of contractor, as stated in the schedule, from which the contractor or employer may recover expenses or loss.</p> <p>Clause 1.6 is amended by replacing the words "prepaid registered post, telefax or e-mail" with "prepaid registered post or telefax" in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply.</p> <p><u>Clause 1.6.4 is amended by replacing it with the following:</u></p> | | | | |
| 1 | <p>No clause</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>OBJECTIVE AND PREPARATION</u></p> <p><u>A2 OFFER, ACCEPTANCE AND PERFORMANCE</u></p> | Item | | | |
| 2 | <p>Clause 2.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

**DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL**

[illegible]

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

**DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL**

A9 INDEMNITIES

9

Clause 9.0

Fixed:_____ Value related:_____ Time
related:_____

Item

A10 WORKS INSURANCES

10

Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:

10.5 Damage to the Works

(a)

Without in any way limiting the contractors obligations in terms of the contract, the contractor shall bear the full risk of damage to and/or destruction of the works by whatever cause during construction of the works and hereby indemnifies and holds harmless the employer against any such damage. The contractor shall take such precautions and security measures and other steps for the protection and security of the works as the contractor may deem necessary

(b)

The contractor shall at all times proceed immediately to remove or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works

(c)

The employer shall carry the risk of damage to or destruction of the works and material paid for by the employer that is the result of the excepted risks as set out in 10.6

(d)

Where the employer bears the risk in terms of this contract, the contractor shall, if requested to do so, reinstate any damage or destroyed portions of the works and the costs of such reinstatement shall be measured and valued in terms of 32.0 hereof 10.6 Injury to Persons or loss of or damage to Properties

(a)

The contractor shall be liable for and hereby indemnifies the employer against any liability, loss, claim or proceeding whether arising in common law or by statute, consequent upon personal injuries to or the death of any person whomsoever arising out of or in the course of or caused by the execution of the works unless due to any act or neglect of any person for whose actions the employer is legally liable works unless due to any act or negligence of any person

(a)

The contractor shall be liable for and hereby indemnifies the employer against any liability, loss, claim or proceeding whether arising in common law or by statute, consequence upon personal injuries to or the death of any person whomsoever arising out of or in the course of or caused by the execution of the for whose actions the employer is legally liable

(b)

The contractor shall be liable for and hereby indemnifies the employer against any liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or immovable or personal property or property contiguous to the site, whether belonging to or under the control of the employer or

any other body or person, arising out of or in the course of or by reason of the execution of the works unless due to any act or neglect of any person for whose actions the employer is legally liable

R

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

**DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL**

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|--|------|----------|------|--------|
| (c) | The contractor shall, upon receiving a contract instruction from the principal agent, cause the same to be made good in a perfect and workmanlike manner at his own cost and in default thereof the employer shall be entitled to cause it to be made good and to recover the cost thereof from the contractor or to deduct the same from amounts due to the contractor | | | | |
| (d) | The contractor shall be responsible for the protection and safety of such portions of the premises placed under his control by the employer for the purpose of executing the works until the issue of the certificate of practical completion | | | | |
| (e) | Where the execution of the works involves the risk of removal of or interference with support to adjoining properties including land or structures or any structures to be altered or added to, the contractor shall and will remain adequately insured or insured against the death of or injury to persons or damage to such property consequent on such removal or interference with the support until such portion of the works has been completed | | | | |
| (f) | <p>The contractor shall at all times proceed immediately at his own cost to remove or dispose of any debris and to rebuild, restore, replace and/or repair such property and to execute the works</p> <p>10.7 High risk insurance</p> <p>In the event of the project being executed in a geological area classified as a High Risk Area, that is an area which is subject to highly unstable subsurface conditions that might result in catastrophic ground movement evident by sinkhole or doline formation the following will apply:</p> <p>10.7.1 Damage to the works</p> <p>The contractor shall, from the commencement date of the works until the date of the certificate of practical completion bear the full risk of and hereby indemnifies and holds harmless the employer against any damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned above. The contractor shall take such precautions and security measures and other steps for the protection of the works as he may deem necessary</p> <p>When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works, at the contractor's own costs</p> <p>10.7.2 Injury to persons or loss of or damage to property</p> <p>The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent upon personal injuries to or the death of any person whomsoever resulting from, arising out of or caused by a catastrophic ground movement as mentioned above</p> | | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| | <p>The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or immovable or personal property or property contiguous to the site, whether belonging to or under the control of the employer or any other body or person whomsoever arising out of or caused by a catastrophic ground movement, as mentioned above, which occurred during the period of the contract</p> <p>10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the contractors obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days of the commencement date but before commencement of the works, submit to the employer proof of such insurance policy, if requested to do so</p> <p>10.7.4 The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or incurred consequent upon the contractors default of his obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered from the contractor or by deducting the same from any amounts still due under this contract or under any other contract presently or hereafter existing between the employer and the contractor and for this purpose all these contracts shall be considered one indivisible whole</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>A11 LIABILITY INSURANCES</u></p> | | | | |
| 11 | <p>Clause 11.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>A12 EFFECTING INSURANCES</u></p> | Item | | | |
| 12 | <p>Clause 12.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item | | | |
| 13 | <p>A13 No clause</p> <p><u>A14 SECURITY</u></p> | | | | |
| 14 | <p>Clause 14.0</p> <p>Clauses 14.1 - 14.8 are amended by replacing them with the following:</p> <p>14.1 In respect of contracts with a contract sum up to R1 million, the security to be submitted by the contractor to the employer will be as a payment reduction of five per cent (5%) of the value certified in the payment certificate (excluding VAT)</p> <p>14.1.1 The payment reduction of the value certified in a payment certificate shall be mutatis mutandi in terms of 31.8(A)</p> | | | | |
| | | | | | R |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | Unit | Quantity | Rate | Amount |
|---|------|----------|------|--------|
| <p>14.1.2 The employer shall be entitled to recover expense and loss from the payment reduction in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event the employers entitlement shall take precedence over his obligations to refund the payment reduction security or portions thereof to the contractor</p> <p>14.2 In respect of contracts with a contract sum above R1 million, the contractor shall have the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or 14.7 as stated in the schedule. Such security shall be provided to the employer within twenty-one (21) calendar days from commencement date. Should the contractor fail to select the security to be provided or should the contractor fail to provide the employer with the selected security within twenty-one (21) calendar days from commencement date, the security in terms of 14.7 shall be deemed to have been selected.</p> <p><u>14.3 Where security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT) has been selected:</u></p> <p>14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten per cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from commencement date.</p> <p>14.3.2 Within twenty-one (21) calendar days of the date of practical completion of the works the employer shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract value (excluding VAT), and refund the balance to the contractor</p> <p>14.3.3 Within twenty-one (21) calendar days of the date of final completion of the works the employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the contract value (excluding VAT) and refund the balance to the contractor</p> <p>14.3.4 On the date of payment of the amount in the final payment certificate, the employer shall refund the remainder of the cash deposit to the contractor</p> <p>14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event the employers entitlement shall take precedence over his obligations to refund the cash deposit security or portions obligations to refund the cash deposit security or portions thereof to the contractor</p> <p>14.3.6 The parties expressly agree that neither the employer nor the contractor shall be entitled to cede the rights to the deposit to any third party</p> <p>14.4 Not applicable</p> <p>14.5 Where security as a fixed construction guarantee of five per cent (5%) of the contract sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in the payment certificate (excluding VAT) has been selected:</p> <p>14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in value to five per cent (5%) of the contract sum (excluding VAT)</p> <p>14.5.2 The fixed construction guarantee shall come into force on the date of issue and shall expire on the date of practical completion</p> | | | | |
| | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

**DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL**

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|--|------|----------|------|--------|
| 14.5.3 | The employer shall return the fixed construction guarantee to the contractor within fourteen (14) calendar days of it expiring | | | | |
| 14.5.4 | The payment reduction of the value certified in a payment certificate shall be in terms of 31.8 (A) and 34.8 | | | | |
| 14.5.5 | Where the employer has a right of recovery against the contractor in terms of 33.0, the employer shall be entitled to issue a written demand in terms of the fixed construction guarantee or may recover from the payment reduction or may do both | | | | |
| 14.6 | Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT) and a payment reduction of five per cent (5%) of the value certified in the payment certificate (excluding VAT) has been selected: | | | | |
| 14.6.1 | The contractor shall furnish the employer with a cash deposit equal in value to five per cent (5%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from commencement date | | | | |
| 14.6.2 | Within twenty-one (21) calendar days of the date of practical completion of the works the employer shall refund the cash deposit in total to the contractor | | | | |
| 14.6.3 | The payment reduction of the value certified in apayment certificate shall be mutatis mutandi in terms of 31.8(A) | | | | |
| 14.6.4 | Where the employer has a right of recovery against the contractor in terms of 33.0, the employer may issue a written notice in terms of 33.4 or may recover from the payment reduction or may do both | | | | |
| 14.7 | Where security as a payment reduction of ten per cent (10%) of the value certified in the payment certificate (excluding VAT) has been selected: | | | | |
| 14.7.1 | The payment reduction of the value certified in a payment certificate shall be mutatis mutandi in terms of 31.8(B) | | | | |
| 14.7.2 | The employer shall be entitled to recover expense and loss from the payment reduction in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event the employers entitlement shall take precedence over his obligations to refund the payment reduction or portions thereof to the contractor | | | | |
| 14.8 | Payments made by the guarantor to the employer in terms of the fixed or variable construction guarantee shall not prejudice the rights of the employer or contractor in terms of this agreement | | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

**DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL**

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| | <p>14.9 Should the contractor fail to furnish the security in terms of 14.2, the employer, in his sole discretion and without notification to the contractor, is entitled to change the notification to the contractor, is entitled to change the notification to the contractor, is entitled to change the contractors selected form of security to that of a ten per cent (10%) payment reduction of the value certified in the payment certificate (excluding VAT), whereafter 14.7 shall be applicable Fixed:_____ Value related:_____ Time related:_____</p> <p><u>EXECUTION</u></p> <p><u>A15 PREPARATION FOR AND EXECUTION OF THE WORKS</u></p> | Item | | | |
| 15 | <p>Clause 15.0</p> <p><u>Clause 15.1.1 is amended by replacing it with:</u></p> <p>No Clause</p> <p><u>Clause 15.1 is amended by the addition of the following clause:</u></p> <p>15.1.4 An acceptable health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), within twenty-one (21) calendar days of commencement date</p> <p><u>Clause 15.2.1 is amended by replacing it with the following clause:</u></p> <p>Give the contractor possession of the site within ten (10) working days of the contractor complying with the terms of 15.1.2 and 15.1.4</p> <p>Fixed:_____ Value related:_____ Time related:_____</p> <p><u>A16 ACCESS TO THE WORKS</u></p> | Item | | | |
| 16 | <p>Clause 16.0</p> <p>Fixed:_____ Value related:_____ Time related:_____</p> <p><u>A17 CONTRACT INSTRUCTIONS</u></p> | Item | | | |
| 17 | <p>Clause 17.0</p> <p>Fixed:_____ Value related:_____ Time related:_____</p> <p><u>A18 SETTING OUT OF THE WORKS</u></p> | Item | | | |
| 18 | <p>Clause 18.0</p> <p>Fixed:_____ Value related:_____ Time related:_____</p> | Item | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| 19 | <p>A19 ASSIGNMENT</p> <p>Clause 19.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item | | | |
| 20 | <p>A20 NOMINATED SUB-CONTRACTORS</p> <p>Clause 20.0</p> <p>Clause 20.1.3 is amended by replacing it with the following:</p> <p>No Clause</p> <p>Note: See item B9.1 hereinafter for adjustment of attendance on nominated subcontractors executing work allowed for under provisional sums</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item | | | |
| 21 | <p>A21 SELECTED SUBCONTRACTORS</p> <p>Clause 21.0</p> <p>Clause 21 is amended by replacing it with:</p> <p>No Clause</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item | | | |
| 22 | <p>A22 EMPLOYERS DIRECT CONTRACTORS</p> <p>Clause 22.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item | | | |
| 23 | <p>A23 CONTRACTOR'S DOMESTIC SUBCONTRACTORS</p> <p>Clause 23.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item | | | |
| 24 | <p>COMPLETION</p> <p>A24 PRACTICAL COMPLETION</p> <p>Clause 24.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item | | | |
| 25 | <p>A25 WORK'S COMPLETION</p> <p>Clause 25.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

**DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL**

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|--|------|----------|------|--------|
| | A26 FINAL COMPLETION | | | | |
| 26 | Clause 26.0 Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| | A27 LATENT DEFECTS LIABILITY PERIOD | | | | |
| 27 | Clause 27.0 Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| | A28 SECTIONAL COMPLETION | | | | |
| 28 | Clause 28.0 Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| | A29 REVISION OF DATE FOR PRACTICAL COMPLETION | | | | |
| 29 | Clause 29.0 Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| | A30 PENALTY FOR NON-COMPLETION | | | | |
| 30 | Clause 30.0 Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| | PAYMENT | | | | |
| | A31 INTERIM PAYMENT TO THE CONTRACTOR | | | | |
| | Clause 31.0 Clause 31.8 is amended by replacing it with the following two alternative clauses: Alternative A 31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in full. The value certified shall be subject to the following percentage adjustments: 31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued up to the date of practical completion 31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of practical completion and up to but excluding the date of final completion 31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final completion and up to but excluding the final payment certificate in terms of 34.6 | | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|--|------|----------|------|--------|
| | <p>31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in terms of 34.6 except where the amount certified is in favour of the employer. In such an event the payment reduction shall remain at the adjustment level applicable to the final payment certificate</p> <p>Alternative B</p> <p>31.8(B) Where security is a payment reduction in terms of 14.7 the value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in full. The value certified shall be subject to the following percentage adjustments:</p> <p>31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up to the date of practical completion</p> <p>31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of practical completion and up to but excluding the date of final completion</p> <p>31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final completion and up to but excluding the final payment certificate in terms of 34.6</p> <p>31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in terms of 34.6 except where the amount certified is in favour of the employer. In such an event the payment reduction shall remain at the adjustment level applicable to the final payment certificate</p> <p>Clause 31.12 is amended by deleting the following:</p> <p>Payment shall be subject to the employer giving the contractor a tax invoice for the amount due</p> <p>Fixed:_____ Value related:_____ Time related:_____</p> <p><u>A32 ADJUSTMENT TO THE CONTRACT VALUE</u></p> | | | | |
| 32 | <p>Clause 32.0</p> <p>Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the following at the end of the sentence:</p> <p>"due to no fault of the contractor"</p> <p>Fixed:_____ Value related:_____ Time related:_____</p> <p><u>A33 RECOVERY OF EXPENSE AND LOSS</u></p> | Item | | | |
| 33 | <p>Clause 33.0</p> <p>Fixed:_____ Value related:_____ Time related:_____</p> | Item | | | |
| | | | | | R |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

**DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL**

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| | A34 FINAL ACCOUNT AND FINAL PAYMENT | | | | |
| 34 | Clause 34.0 Clause 34.1 is amended by removing "#" next to 34.1 Clause 34.2 is amended by removing "#" next to 34.2 Clause 34.8 is amended by deleting the words where security as a fixed construction guarantee in terms of 14.4 has been selected or where payment reduction has been applied in terms of 14.7.1 Clause 34.13 is amended by replacing "seven (7) calender days" with "twenty one (21) calender days" and deleting the words "subject to the employer giving the contractor a tax invoice for the amount due. Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| | A35 PAYMENT TO OTHER PARTIES | | | | |
| 35 | Clause 35.0 Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| | CANCELLATION | | | | |
| | A36 CANCELLATION BY EMPLOYER - CONTRACTORS DEFAULT | | | | |
| 36 | Clause 36.0 Clause 36.3 is amended by removing the reference to No clause and replacing the words principal agent with employer Clause 36.0 is amended by the addition of the following clause: Clause 36.1.3 refuses or neglects to comply strictly with any of the conditions of contract. Clause 36.1.4 estate being sequestrated, liquidated or surrendered in terms insolvency laws in force within the Republic of South Africa. 36.1.5 in the judgement of the employer, has engaged in corrupt or fraudulent practices in competing for or in executing the contract. Clause 36.3 is amended by removing the reference to "No clause" and replacing the words "principal agent" with "employer". | | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

**DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL**

Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the employer or the contractor; or for any reason whatsoever, the contractor shall on written instruction, discontinue with the works on a date stated and withdraw himself from the site. The contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien or right of retention or on the grounds of any other right whatsoever

Fixed: _____ Value related: _____ Time related: _____

A37 CANCELLATION BY EMPLOYER LOSS AND DAMAGE

| | |
|----|-------------|
| 37 | Clause 37.0 |
|----|-------------|

Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the employer or the contractor; or for any reason whatsoever, the contractor shall on written instruction, discontinue with the works on a date stated and withdraw himself from the site. The contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien or right of retention or on the grounds of any other right whatsoever

Fixed: _____ Value related: _____ Time
related: _____

A38 CANCELLATION BY CONTRACTOR - EMPLOYERS
DEFAULT

38 | Clause 38.0

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the employer or the contractor; or for any reason whatsoever, the contractor shall on written instruction, discontinue with the works on a date stated and withdraw himself from the site. The contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien or right of retention or on the grounds of any other right whatsoever

Fixed: _____ Value related: _____ Time
related: _____

A39 CESSATON - CANCELLATION OF THE WORKS

39 | Clause 39.0

Fixed: _____ Value related: _____ Time
related: _____

R

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|--|------|----------|------|--------|
| | <u>A40 DISPUTE SETTLEMENT</u> | | | | |
| 40 | <p>Clause 40.0</p> <p>Clause 40.2.2 is amended by replacing one (1) year with three (3) years</p> <p>Clause 40.6 is amended by removing the reference to:</p> <p>No clause</p> <p><u>Clause 40.7.1 is amended by replacing (10) with (15) and by the addition of the following:</u></p> <p>Whether or not mediation resolves the dispute, the parties shall bear their own cost concerning the mediation and equally share the costs of the mediator and related costs</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>SUBSTITUTE PROVISIONS</u></p> <p><u>A41 STATE CLAUSES</u></p> | Item | | | |
| 41 | <p>Clause 41.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>CONTRACT VARIABLES</u></p> <p><u>THE SCHEDULE (F Contract data)</u></p> <p><u>A42 PRE-TENDER INFORMATION</u></p> | Item | | | |
| 42 | <p>Clause 42.0</p> <p>Tenderers are referred to the document C1.2 refer to Notes to Tenderers (EC) for variables pertaining to this contract</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>SECTION B: JBCC PRELIMINARIES</u></p> <p><u>DEFINITIONS AND INTERPRETATION</u></p> | Item | | | |
| 43 | <p>Definitions and interpretation</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>DOCUMENTS</u></p> | Item | | | |
| 44 | <p>Checking of documents</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item | | | |
| 45 | <p>Provisional bills of quantities</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item | | | |
| | | | | | R |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| 46 | Availability of construction documentation | | | | |
| | Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 47 | Interests of agents | | | | |
| | Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 48 | Priced documents | | | | |
| | Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 49 | Tender submission | | | | |
| | Clause 2.6 is amended by replacing JBCC Form of Tender with Form of Offer and Acceptance (see Returnable Schedules) | | | | |
| | Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| | <u>THE SITE</u> | | | | |
| 50 | Defined works area | | | | |
| | Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| | Geotechnical investigation | | | | |
| | Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 51 | Inspection of the site | | | | |
| | Tenderers shall complete the Site Inspection Certificate (as per Returnable Schedules) included in the tender documents and return the same with the tender submission. | | | | |
| | Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 52 | Existing premises occupied | | | | |
| | Fixed: _____ Value related: _____ Time related: _____ | | | | |
| 53 | Previous work dimensional accuracy | Item | | | |
| | Fixed: _____ Value related: _____ Time related: _____ | | | | |
| 54 | Previous work defects | Item | | | |
| | Fixed: _____ Value related: _____ Time related: _____ | | | | |
| 55 | Services known | Item | | | |
| | Fixed: _____ Value related: _____ Time related: _____ | | | | |
| | | | | | R |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | Unit | Quantity | Rate | Amount |
|--|------|----------|------|--------|
| 56 | Item | | | |
| | | | | |
| 57 | Item | | | |
| | | | | |
| 58 | Item | | | |
| | | | | |
| 59 | Item | | | |
| | Item | | | |
| <u>MANAGEMENT OF CONTRACT</u> | | | | |
| 60 | Item | | | |
| | | | | |
| 61 | Item | | | |
| | Item | | | |
| 62 | Item | | | |
| | Item | | | |
| 63 | Item | | | |
| | Item | | | |
| 64 | Item | | | |
| | Item | | | |
| <u>SAMPLES, SHOP DRAWINGS AND MANUFACTURERSÆ INSTRUCTIONS</u> | | | | |
| 65 | Item | | | |
| | | | | |
| 66 | Item | | | |
| | Item | | | |
| 67 | Item | | | |
| | Item | | | |
| | | | | R |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| 68 | Compliance with manufacturer's instructions Fixed: _____ Value related: _____ Time related: _____ <u>TEMPORARY WORKS AND PLANT</u> | Item | | | |
| 69 | Deposits and fees Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 70 | Enclosure of the works Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 71 | Advertising Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 72 | Plant, equipment, sheds and offices Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 73 | Main notice board Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 74 | Subcontractors notice board Fixed: _____ Value related: _____ Time related: _____ <u>TEMPORARY SERVICES</u> | Item | | | |
| 75 | Location Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 76 | Water Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 77 | Electricity Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 78 | Telecommunication facilities Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 79 | Ablution facilities Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

**DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL**

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|--|------|----------|------|--------|
| | PRIME COST AMOUNTS | | | | |
| 80 | Responsibility for prime cost amounts Fixed: _____ Value related: _____ Time related: _____ | | | | |
| | <u>ATTENDANCE ON N/S SUBCONTRACTORS</u> | | | | |
| 81 | General attendance The schedule rates providing for attendance on nominated subcontractors and other contractors, will be adjusted only if the scope of the work has changed Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 82 | Special attendance Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 83 | Commissioning fuel, water and electricity Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| | <u>FINANCIAL ASPECTS</u> | | | | |
| 84 | Statutory taxes, duties and levies Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 85 | Payment for preliminaries Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 86 | Adjustment of preliminaries Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 87 | Payment certificate cash flow Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| | <u>GENERAL</u> | | | | |
| 88 | Protection of the works Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| 89 | Protection / isolation of existing / sectionally occupied works Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|--|------|----------|------|--------|
| 90 | Security of the works Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| 91 | Notice before covering work Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| 92 | Disturbance Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| 93 | Environmental disturbance Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| 94 | Works cleaning and clearing Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| 95 | Vermin Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| 96 | Overhand work Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| 97 | Instruction manuals and guarantees Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| 98 | As built information Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| 99 | Tenant installations Fixed:_____ Value related:_____ Time related:_____ | Item | | | |
| | SCHEDULE OF VARIABLES | | | | |
| 100 | Pre-tender information Fixed:_____ Value related:_____ Time related:_____ This schedule contains all variables referred to in this document and is divided into pretender and post-tender categories. The pre-tender category must be completed in full and included in the tender documents. Both the pre-tender and post-tender categories form part of these Preliminaries. | Item | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| | Spaces requiring information must be filled in, shown as not applicable or deleted and not left blank. Where choices are offered, the non-applicable items are to be deleted. | | | | |
| | Where insufficient space is provided the information should be annexed hereto and cross-referenced to the applicable clause of the schedule. Key cross reference clauses are italicised in [] brackets | | | | |
| 12,1 | PRE TENDER INFORMATION | | | | |
| 12.1.1 | Provisional Bills of Quantities | | | | |
| [2.2] | The quantities are provisional | | | | |
| | NO | | | | |
| 12.1.2 | Availability of construction documentation | | | | |
| [2.3] | Construction of documentation is complete | | | | |
| | NO | | | | |
| 12.1.3 | Interest of agents | | | | |
| [2.4] | Details: | | | | |
| | Principal Agents: | | | | |
| | Sigpro 1st Floor Parc Nicol Unit 3 3001 William Nicol Drive Bryanston 2191 www.sigpro.co.za | | | | |
| | Thami Mbatha thami@sigpro.co.za | | | | |
| | Architect: | | | | |
| | Sigpro 1st Floor Parc Nicol Unit 3 3001 William Nicol Drive Bryanston 2191 www.sigpro.co.za | | | | |
| | Thami Mbatha thami@sigpro.co.za | | | | |
| | Quantity Surveyor: | | | | |
| | Sigpro 1st Floor Parc Nicol Unit 3 3001 William Nicol Drive Bryanston 2191 www.sigpro.co.za | | | | |
| | Thami Mbatha thami@sigpro.co.za | | | | |
| | <u>Office No: 011 463 6965</u> <u>Durban No: 031 826 9850</u> <u>Mobile No: 082 587 6825</u> | | | | |
| | | | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|--|------|----------|------|--------|
| | Civil/Structural Engineer: Sigpro 1st Floor Parc Nicol Unit 3 3001 William Nicol Drive Bryanston 2191 www.sigpro.co.za Thami Mbatha thami@sigpro.co.za Electrical Engineer: Sigpro 1st Floor Parc Nicol Unit 3 3001 William Nicol Drive Bryanston 2191 www.sigpro.co.za Thami Mbatha thami@sigpro.co.za | | | | |
| 12.1.4 | Defined works area | | | | |
| [3.1] | Details: Existing school; construction of toilet blocks. | | | | |
| 12.1.5 | Geotechnical investigation | | | | |
| [3.2] | Details: Investigations have been conducted and reports are available to be viewed at the the Principal Agent's offices. | | | | |
| 12.1.6 | Existing premises occupied | | | | |
| [3.4] | There are existing Structures on site including somethat will be renovated in this contract. These may also be occupied during works hence due arrangements shall be made to minimise disruption of the learning process. | | | | |
| 12.1.7 | Previous work - dimensional accuracy | | | | |
| [3.5] | Details: | | | | |
| 12.1.8 | Previous work - defects | | | | |
| [3.6] | Details: to be checked on site by the contractor prior to building operations | | | | |
| 12.1.9 | Services - known | | | | |
| [3.7] | Details: All known services will be pointed out at the handover of site. However Should the contracor encounter any existing services such as underground cables, pipes or sewer during the execution of the works he shall notify the principal agent immediately and suspend work in the immediate vicinity until instruction to proceed has been given by the principal agent. | | | | |
| 12.1.10 | Protection of trees | | | | |
| [3.9] | Specific requirements: All trees are to be protected and may only be removed, trimmed or otherwise interfered with, with the specific written approval of the principal agent. | | | | |
| | | | | R | |
| | Section No. 1 | | | | |
| | Bill No. 1 | | | | |
| | Preliminaries | | | | |
| | Dlamvuzo High School | | | | |

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|--|------|----------|------|--------|
| 12.1.11 | Inspection of adjoining properties | | | | |
| [3.11] | Specific requirements: The contractor must inspect adjoining properties and immediately bring to the attention of the P/A of any consequences that may arise from the building works. | | | | |
| 12.1.12 | Enclosure of the works | | | | |
| [6.2] | Specific requirements: The contractor shall enclose the works as required by the Occupational Health and Safety Act. | | | | |
| 12.1.13 | Offices | | | | |
| [6.4.3] | Specific requirements: | | | | |
| | The contractor shall provide, maintain and remove on completion of the works an office for the exclusive use of the principal agent, minimum size 4 x 3 x 3m high internally, suitably insulated and ventilated, provided with electric lighting and fitted with boarded floor, desk, chair, drawing stool, drawing board and lock-up drawers for drawings. The office shall be kept clean and fit for use at all times. | | | | |
| 12.1.14 | Main notice board | | | | |
| [6.5] | Specific requirements: | | | | |
| | The contractor shall provide, erect where directed, maintain and remove on completion of the works a notice board size 3 x 3m as type Drawing GEN 063, constructed of suitable boarding with flat smooth surface and with edging bead 19mm thick round outer edges and projecting 12mm from face of boarding and rounded on front edge. The board shall be securely fixed to hoarding, where hoarding is provided, or fixed to and including a suitable supporting structure of timber or tubular posts and braces. The board is to be painted ivory white and the bead and 12mm wide dividing lines dark green. All wording shall be inscribed in dark green as per the coat of arms for SA. All wording shall be inscribed in dark green painted sans serif lettering. | | | | |
| 12.1.15 | Subcontractors' notice board | | | | |
| [6.6] | Specific requirements: | | | | |
| | NO | | | | |
| 12.1.16 | Water | | | | |
| [7.2] | Option A (by contractor) | | | | |
| | YES | | | | |
| | Option B (by employer - free of charge) | | | | |
| | NO | | | | |
| | Option C (by employer - metered) | | | | |
| | NO | | | | |
| | | | | | R |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|--|------|----------|------|--------|
| 12.1.17 | Electricity | | | | |
| [7.3] | Option A (by contractor) | | | | |
| | YES | | | | |
| | Option B (by employer - free of charge) | | | | |
| | NO | | | | |
| | Option C (by employer - metered) | | | | |
| | NO | | | | |
| 12.1.18 | Telecommunications | | | | |
| [7.4] | Telephone | | | | |
| | YES | | | | |
| | Faccsimile | | | | |
| | YES | | | | |
| | E-mail | | | | |
| | YES | | | | |
| 12.1.19 | Ablution facilities | | | | |
| [7.5} | Option A (by contractor) | | | | |
| | YES | | | | |
| | Option B (by employer) | | | | |
| | NO | | | | |
| 12.1.20 | Protection of existing/sectionally occupied works | | | | |
| [11.2] | Protection is required | | | | |
| | YES | | | | |
| 12.1.21 | Special attendance | | | | |
| [9.2] | Subcontractor (1) details: | | | | |
| | Subcontractor (2) details: | | | | |
| | Subcontractor (3) details: | | | | |
| | Subcontractor (4) details: | | | | |
| 12.1.22 | Protection of works | | | | |
| [11.1] | Specific requirements: The contractor shall protect the work for the duration of the contract. | | | | |
| 12.1.23 | Disturbance | | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

**DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL**

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|--|------|----------|------|--------|
| [11.5] | Specific requirements: The contractor shall keep the site, structures, etc well watered during operations to prevent dust and shall provide and erect and remove on completion of the works all necessary temporary dust screens, all to the satisfaction of the principal agent | | | | |
| 12.1.24 | Environmental disturbance | | | | |
| [11.6] | Specific requirements: None | | | | |
| 12,2 | POST-TENDER INFORMATION | | | | |
| 12.2.1 | Payment of preliminaries | | | | |
| [10.2] | Option A (prorated) NO Option B (calculates) YES | | | | |
| 12.2.2 | Adjustment of preliminaries | | | | |
| [10.3] | Option A (three categories) YES Option B (detailed breakdown) YES | | | | |
| 12.2.3 | Additional agreed preliminaries items Details:N/A <u>SECTION C: SPECIFIC PRELIMINARIES</u> <u>Section C contains specific preliminary items which apply to this contract except where N/A (Not Applicable) appears against an item</u> | | | | |
| C1 | <u>CONTRACT DRAWINGS</u> The drawings issued with the tender documents do not comprise the complete set but serve as a guide only for tendering purposes and for indicating the scope of the work to enable the tenderer to acquaint himself with the nature and extent of the works and the manner in which they are to be executed Should any part of the drawings not be clearly intelligible to the tenderer he shall, before submitting his tender, obtain clarification in writing from the principal agent Fixed: _____ Value related:_____ Time related: _____ | Item | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|--|------|----------|------|--------|
| C2 | <p><u>GENERAL PREAMBLES</u></p> <p>The document Specification of Materials and Methods to be used (PW371) is obtainable on request from the head office and all regional offices of the Department, and shall be read in conjunction with the bills of quantities and be referred to for the full descriptions of work to be done and materials to be used</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item | | | |
| C3 | <p><u>TRADE NAMES</u></p> <p>Wherever a trade name for any product has been described in the bills of quantities,</p> <p>the tenderers attention is drawn to the fact that any other product of equal quality may be used subject to the written approval of the principal agent being obtained prior to the closing date for submission of tenders</p> <p>If prior written approval for an alternative product is not obtained, the product described shall be deemed to have been tendered for</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item | | | |
| C4 | <p><u>IMPORTED MATERIALS AND EQUIPMENT</u></p> <p>Where imported items are listed in the tender documents, the tenderer shall provide all the information called for, failing which the price of any such item, materials or equipment shall be excluded from currency fluctuations. (refer to Schedule of Imported Materials and Equipment to be completed by tenderer)</p> <p>Notwithstanding any provisions elsewhere regarding the</p> <p>adjustment of contract prices, the price of any item, material or equipment listed in terms of this clause shall be excluded from the Contract Price Adjustment Provisions (if applicable)</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | | | | |
| C5 | <p><u>VIEWING THE SITE IN SECURITY AREAS</u></p> <p>The site is situated in a security area and the tenderer must arrange with the unit commander or other responsible officer to obtain permission to enter the site for tendering purposes</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | N/A | | | |
| | | | | | R |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| C6 | <p><u>COMMENCEMENT OF WORKS IN SECURITY AREAS</u></p> <p>As the works falls within a security area the contractor must give the unit commander or other responsible officer noticebefore commencement of the works. Should the contractor fail to make such arrangements, admission to the site may be refused and any additional costs will be for the contractor's account.</p> <p>Fixed:_____ Value related:_____ Time related:_____</p> | N/A | | | |
| C7 | <p><u>ENTRANCE PERMITS TO SECURITY AREAS</u></p> <p>As the works falls within a security area the contractor shall obtain entrance permits for his personnel and workmen entering the area and shall comply with all regulations and instructions which may be issued from time to time regarding the protection of persons and property under the control of the</p> <p>Defence Force, Police or chief security officer.</p> <p>Fixed:_____ Value related:_____ Time related:_____</p> | N/A | | | |
| C8 | <p><u>SECURITY CHECK OF PERSONNEL</u></p> <p>The principal agent may require the contractor to have his personnel and workmen, or a certain number of them, security classified.</p> <p>In the event of the principal agent requesting the removal of a person or persons from the works for security reasons, the contractor shall do so forthwith and shall thereafter ensure that such person or persons are denied access to the works and the site and/or to any document or information relating to the works.</p> <p>Fixed:_____ Value related:_____ Time related:_____</p> | N/A | | | |
| C9 | <p><u>PROHIBITION ON TAKING OF PHOTOGRAPHS</u></p> <p>In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take photographs of any military site or installation or any building or civil works thereon or to be in possession of a camera or other apparatus used for taking of photographs except when authorized thereto by or on behalf of the Minister.</p> <p>The same prohibition is also applicable to all correctional institutions in terms of article 44.1(e) of the Correctional Services Act 8 of 1959.</p> <p>Fixed:_____ Value related:_____ Time related:_____</p> | Item | | | |
| | | | | | R |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|--|---|------|----------|------|--------|
| C10 | <p>OCCUPATIONAL HEALTH AND SAFETY ACT</p> <p>The contractor shall comply with all the requirements set out in the Construction Regulations, 2008 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993).</p> <p>It is required of the contractor to thoroughly study the Health and Safety Specification that must be read together with and is deemed to be incorporated under this Section of the bills of quantities / lump sum document.</p> <p>The contractor must take note that compliance with the Occupational Health and Safety Act, Construction Regulations and Health and Safety Specification is compulsory. In the event of partial or total non compliance, the principal agent, notwithstanding the provisions of clause A31.0 of Section A or any other clause to the contrary, reserves the right to delay issuing any progress payment certificate until the contractor provides satisfactory proof of compliance. The contractor shall not be entitled to any compensation of whatsoever nature, including interest, due to such delay of payment.</p> <p>Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and Health and Safety Specification is made under this clause and it is explicitly pointed out that all requirements of the aforementioned are deemed to be priced hereunder and no additional claims in this regard shall be entertained.</p> <p>Fixed:_____ Value related:_____ Time related:_____</p> | | | | |
| C11 | <p><u>HIV/AIDS AWARENESS</u></p> <p>It is required of the contractor to thoroughly study the HIV/AIDS Specification (PW1544) of the Department that must be read together with and is deemed to be incorporated under this Section of the Bills of Quantities.</p> <p>Provision for pricing of HIV/AIDS awareness is made under items C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of the aforementioned specification are deemed to be priced hereunder, as the said items represent the only method of measurement and no additional items or extras to the contract in this regard shall be entertained</p> <p>The contractor must take note that compliance with the HIV/AIDS Specification is compulsory. In the event of partial or total non-compliance, the principal agent, notwithstanding the provisions of Clause A 31 of Section 1:</p> <p>Preliminaries (Section A) or any other clause to the contrary, reserves the right to delay issuing any progress payment certificate until the contractor provides satisfactory proof of compliance. The contractor shall not be entitled to any compensation of whatsoever nature, including interest, due to such delay of payment</p> | Item | | | |
| | | | | | R |
| Section No. 1 Bill No. 1 Preliminaries Dlamvuzo High School | | | | | |

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| C11.1 | <u>AWARENESS CHAMPION</u> Selection, appointment, briefing and making available of an Awareness Champion including provision of all relevant services, all in accordance with the HIV/AIDS Specification Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| C11.2 | <u>AWARENESS WORKSHOPS</u> Selection and appointment of a competent Service Provider approved by the principal agent, provision of a Service Provider Workshop Plan and a suitable venue, conducting of awareness workshops by means of traditional and/or modern multi-media techniques, including follow-up courses, making available all tuition material and performing assessment procedures, all in accordance with the HIV/AIDS Specification Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| C11.3 | <u>POSTERS, BOOKLETS, VIDEOS, ETC.</u> Provision, displaying, maintaining and replacing when necessary of four plastic laminated posters, booklets and educational videos, etc. for the duration of the construction period, all in accordance with the HIV/AIDS Specification Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| C11.4 | <u>ACCESS TO CONDOMS</u> Provision and maintenance of condom dispensers fixed in position, including male and female condoms, replenishing male and female condoms on a daily basis as required for the duration of the construction period, all in accordance with the HIV/AIDS Specification Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| C11.5 | <u>MONITORING</u> Monitoring HIV/AIDS awareness of workers, providing the principal agent with access to information including making available all reports, thoroughly completed and reflecting the correct information, for the duration of the construction period and close out, all in accordance with the HIV/AIDS Specification Fixed: _____ Value related: _____ Time related: _____ | Item | | | |
| | | | | | R |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

**DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL**

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|--|----------|------|--------|
| C12 | <p><u>TRAINING ALLOWANCE</u></p> <p><u>SOCIAL AND ECONOMIC DELIVERABLES IN CONSTRUCTION WORKS CONTRACTS</u></p> <p>The contractor shall thoroughly study and comply with the requirements and specification data set out in Part C3.6:</p> <p>Specification for Social and Economic Deliverables in Construction.</p> <p>Provision for the pricing of Social and Economic Deliverables is made under items C12.1 to C12.4 hereafter and it is explicitly pointed out that all requirements of the aforementioned specification are deemed to be priced hereunder, and no additional items or extras to the contract in this regard shall be entertained.</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p>C12.1 UTILIZE LOCAL RESOURCES</p> <p>DELIVERABLE A1: Utilise local resources as described in the Specification Data.</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p>C12.2 Provide Experiential Work Opportunities Towards a Technical Qualification For Designated Persons</p> <p>DELIVERABLE A2: Provide experiential work opportunities towards a technical qualification for designated persons as described in the specification Data.</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p>C12.3 Provide Experiential Work Opportunities Towards Trade Competencies For Designated Persons</p> <p>DELIVERABLE E3: Provide experiential work opportunities and training towards Trade competencies for designated persons as described in the specification Data.</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p>C12.4 Provide and Manage Training Providers to Provide Life Skills Training to Employees.</p> <p>DELIVERABLE E4: Procure and Manage Training provider to provide specific training for the minimum number of employees as per part C3.6 in life skills training. As described in the Specification Data.</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> | Item Item Item Item Item | | | |
| | | | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| | <p><u>C13. LABOUR - INTENSIVE WORKS</u></p> <p>Those part of the contract to be constructed using</p> <p>labour-intensive methods have been marked in the bill of quantities with the letters LI in a separate col filled in against every item so designated. The works, or parts of the works so designated are to be constructed using labour - intensive methods only. The use of plant to provide such works, other than plant specifically provided for in the scope of work, is a variation to the contract. The items marked with the letter LI are not necessarily an exhaustive list of all the activities which must be done by hand, and this clause does not override any of the requirements in the "Specification for social and economic deliverables in construction works contracts"</p> <p>C13.1 LABOUR - INTENSIVE</p> <p>Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the Scope of Work) will not be made unless they are constructed using labour-intensive methods. Any unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned and any works so constructed will be certified for payment.</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>SCHEDULE OF SUPPLEMENTARY INFORMATION</u></p> <p><u>NOTE:</u></p> <p>The information listed below is in respect of certain clauses in the Preliminaries, requiring the supplementary information</p> <p>Amount of insurance against injury to person or property in respect of any single occurrence R 5 Million Amount of Insurance against removal of support to adjoining properties in respect of any single occurrence.</p> <p>Not specifically prescribed.</p> <p>CLAUSE NO A1 - Clause A1 has been amended to read that construction period means the period commencing on the date on which possession of site is given to the contractor</p> <p>CLAUSE NO A24</p> <p>The date for site handover :- TO BE ANNOUNCED</p> <p>The contractual practical completion date is :6 (Six) months after the date of site handover including public holidays and statutory builders holidays.</p> <p>CLAUSE NO A30 - Amount of penalty: 0.0275/R100 of the contract sum excluding VAT per calender day on which the completion of work may be in arrea.</p> <p>CLAUSE NO A31 - Clause A31 has been amended to read that payment be made within 30 days.</p> | | | | |
| | | | | | R |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

[illegible]

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

BILL SUMMARY

| | | | |
|-------------------------|--|---|--|
| Page 1 | | R | |
| Page 2 | | | |
| Page 3 | | R | |
| Page 4 | | R | |
| Page 5 | | R | |
| Page 6 | | R | |
| Page 7 | | R | |
| Page 8 | | R | |
| Page 9 | | R | |
| Page 10 | | R | |
| Page 11 | | R | |
| Page 12 | | R | |
| Page 13 | | R | |
| Page 14 | | R | |
| Page 15 | | R | |
| Page 16 | | R | |
| Page 17 | | R | |
| Page 18 | | R | |
| Page 19 | | R | |
| Page 20 | | R | |
| Page 21 | | R | |
| Page 22 | | R | |
| Page 23 | | R | |
| Page 24 | | R | |
| Page 25 | | R | |
| Page 26 | | R | |
| Page 27 | | R | |
| Page 28 | | R | |
| Page 29 | | R | |
| Page 30 | | R | |
| Page 31 | | R | |
| Page 32 | | R | |
| Carried to Bill Summary | | R | |

Section No. 1
Bill No. 1
Preliminaries
Dlamvuzo High School

| Bill No. | SECTION NO.1 SUMMARY | | | | Amount |
|--------------------------|----------------------|------|----|---|--------|
| 1 | Preliminaries | Page | 33 | R | - |
| Carried to Final Summary | | | | | R - |

Section No. 1
Bill No1
Preliminaries
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

BUILDING WORK
SECTION NO. 2

BILL NO. 1

MASONRY

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate Standard Preambles of Trades hereunder attached.

BRICKWORK IN SUPERSTRUCTURE

Brickwork of NFX bricks (14 MPa nominal compressive strength) in Class I mortar:

| | | | | |
|---|---|----|-----|---|
| 1 | Half brick walls. | m2 | 785 | - |
| 2 | Ditto, but in beamfilling. | m2 | 235 | - |
| 3 | One brick walls. | m2 | 395 | - |
| 4 | One brick walls of two half brick skins in gable walls. | m2 | 220 | - |
| 5 | Piers. | m3 | 4 | - |

BRICKWORK SUNDRIES

Brickwork reinforcement:

| | | | | |
|---|---|---|-------|---|
| 6 | 75mm Wide reinforcement built in horizontally. | m | 520 | - |
| 7 | 150mm Wide reinforcement built in horizontally. | m | 1 040 | - |

Prestressed fabricated precast lintels including necessary temporary supports:

| | | | | |
|---|--|---|-----|---|
| 8 | Pair of 110 x 70mm Lintels in lengths not exceeding 3m. | m | 100 | - |
| 9 | Pair of 110 x 70mm Lintels in lengths exceeding 3m and not exceeding 4.5m. | m | 100 | - |

Turning pieces to lintels, etc:

| | | | | |
|----|--|---|----|---|
| 10 | 220mm Wide turning piece to lintels etc. | m | 50 | - |
|----|--|---|----|---|

Galvanised Hoop Iron cramps, ties, etc:

| | | | | |
|----|--|----|-----|---|
| 11 | 30 x 1.6mm Roof ties 1.5 long with one end fixed to timber and the other end built into brickwork (Provisional). | No | 738 | - |
|----|--|----|-----|---|

Air bricks etc:

| | | | | |
|----|---|----|----|---|
| 12 | 229 x 152mm Clay vermin proof air brick. (Provisional). | No | 16 | - |
|----|---|----|----|---|

Carried to Bill Summary

R -

Section No. 2 Building Work
Bill No. 1
Masonry
Dlamvuzo High School

SECTION NO. 3 BILL NO. 1 SUMMARY

Page 35

R

-

Carried to Section Summary

R

-

Section No. 2 Building Work
Bill No. 1
Masonry
Dlamvuzo High School

BUILDING WORK

Section No. 2 Building Work
Bill No. 2
Roof Coverings
Dlamvuzo High School

BUILDING WORK

Section No. 2 Building Work
Bill No. 3
Carpentry and Joinery
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|-------------------------|--|------|----------|------|--------|
| | <u>FRAMED DOORS, ETC.</u> | | | | |
| | <u>Wrought meranti doors hung to steel frames:</u> | | | | |
| 8 | 40mm Framed batten door 813 x 2032mm high of top rail and stiles, middle ledge and braces and bottom rail filled in with V-jointed one side boarding. D1 | No | 30 | | - |
| | <u>SOLID LAMINATED FLUSH DOORS</u> | | | | |
| | <u>40mm solid laminated flush doors with hardwood veneer and two concealed edges hung to steel frames:</u> | | | | |
| 9 | 40mm Door 813 x 2032mm high. | No | 15 | | - |
| Carried to Bill Summary | | | | R | - |

Section No. 2 Building Work
Bill No. 3
Carpentry and Joinery
Dlamvuzo High School

SECTION NO. 2 BILL NO. 3 SUMMARY

| | | | |
|----------------------------|--|---|---|
| Page 38 | | R | - |
| Page 39 | | R | - |
| Carried to Section Summary | | R | - |

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| BUILDING WORK | | Unit | Quantity | Rate | Amount |
|----------------------------|---|------|----------|------|--------|
| Item No. | | | | | |
| | <u>SECTION NO. 2</u> | | | | |
| | <u>BILL NO.4</u> | | | | |
| | <u>CEILINGS PARTITIONS AND ACCESS FLOORING</u> | | | | |
| | <u>PREAMBLES</u> | | | | |
| | The Tenderer is referred to the relevant Clauses in the separate Standard Preambles of Trades hereunder attached. | | | | |
| | <u>NAILED UP AND SCREW UP CEILINGS</u> | | | | |
| | <u>9.5mm Gyproc rhinobboards with H-profile galvanised steel jointing strips fixed to Donn Tees:</u> | | | | |
| 1 | centres with cross brander at 450mm centres and at joints, ends of | m2 | 2 752 | | - |
| | Extra over ceiling for 600 x 600mm hinged trap door of wrought softwood rebated framing with one sawn softwood cross brander covered with ceiling board and fitted flush in opening, including necessary trimmers all around. | No | 20 | | - |
| 3 | 75mm Coved cornices, plugged | m | 642 | | - |
| | <u>INSULATION</u> | | | | |
| | <u>Non-combustible lightweight polyster insulation blanket :</u> | | | | |
| 4 | 100mm Insulation closely fitted between tie beams and laid loose on top of brander. | m2 | 2 752 | | - |
| Carried to Section Summary | | | | R | - |

Section No. 2 Building Work
Bill No. 4
Ceilings Partitions and Access Flooring
Dlamvuzo High School

BUILDING WORK

Section No.2 Building Work
Bill No. 5
Ironmongery
Dlamvuzo High School

Page 42

R

-

R

1

-43-

BUILDING WORK

Section No. 2 Building Work
Bill No.6
Metalwork
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| BUILDING WORK | | Unit | Quantity | Rate | Amount |
|----------------------------|---|------|----------|------|--------|
| Item No. | | | | | |
| | <u>SECTION NO. 2</u> | | | | |
| | <u>BILL NO. 7</u> | | | | |
| | <u>PLASTERING</u> | | | | |
| | Standard Preambles of Trades hereunder attached. | | | | |
| | <u>SCREEDS</u> | | | | |
| 1 | 30mm Thick screeds steel trowelled on concrete floors. (Provisional) | m2 | 1 316 | | - |
| | <u>INTERNAL PLASTER</u> | | | | |
| | <u>One coat cement plaster steel trowelled on brickwork.</u> | | | | |
| 2 | On walls. (Provisional) | m2 | 950 | | - |
| 3 | On narrow widths. (Provisional) | m2 | 475 | | - |
| Carried to Section Summary | | | | R | - |

Section No. 2 Building Work
Bill No. 7
Plasterwork
Dlamvuzo High School

BUILDING WORK

Section No. 2 Building Work
Bill No.8
Glazing
Dlamvuzo High School

BUILDING WORK

Section No.2 Building Work
Bill No.9
Paintwork
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|-------------------------|---|------|----------|------|--------|
| | <u>Prepare and apply one coat pink wood primer, stop and apply two finishing coats of non-drip semi-gloss polyurethane enamel on:</u> | | | | |
| 10 | Interior doors. | m2 | 45 | | - |
| | <u>ON FIBRE-CEMENT</u> | | | | |
| | <u>Prepare and apply one coat zinc chromate to nail heads and H-spline strips, one universal undercoat, stop and apply two finishing coats of eggshell enamel on:</u> | | | | |
| 11 | General surfaces of ceilings. | m2 | 2 752 | | - |
| 12 | Fascias, bargeboards, etc. | m2 | 135 | | - |
| | <u>PLASTERBOARD</u> | | | | |
| | <u>Prepare, prime nail heads and strips with zinc chromate primer, one universal undercoat and two finishing coats of semi-gloss PVA on:</u> | | | | |
| 13 | General surfaces of ceilings. | m2 | 2 752 | | - |
| Carried to Bill Summary | | | | R | - |

Section No. 2 Building Work
Bill No. 9
Paintwork
Dlamvuzo High School

SECTION NO. 2 BILL NO. 9 SUMMARY

| | | |
|----------------------------|---|-----|
| Page 47 | R | - |
| Page 48 | R | - |
| Carried to Section Summary | | R - |

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | BUILDING WORK | Unit | Quantity | Rate | Amount |
|----------|--|------|----------|------|--------|
| | <u>SECTION 2</u> | | | | |
| | <u>BILL NO. 11</u> | | | | |
| | <u>ELECTRICAL WORK</u> | | | | |
| | <u>PREAMBLES</u> | | | | |
| | The Tenderer is referred to the relevant Clauses in the separate Standard Preambles of Trades hereunder attached. | | | | |
| | <u>DISCONNECTION/ REMOVAL OF REDUNDANT ELECTRICAL EQUIPMENT</u> | | | | |
| | <u>ELECTRICAL INSTALLATIONS</u> | | | | |
| | <u>DISCONNECTION/ REMOVAL OF REDUNDANT ELECTRICAL EQUIPMENT</u> | | | | |
| | Isolate, decommissioning, disconnect and removing of existing electrical installations including cable and distribution board. | | | | |
| 1 | Contractor to provide temporary power | sum | 1 | | - |
| | <u>LV SWITCHGEAR</u> | | | | |
| | <u>DBs and LV Switchgear</u> | | | | |
| | <u>Manufacture, deliver to site, install, commission, test and tuning of distribution board as per specification and single line diagram. Rates to include for hot deep galvanised steelwork and powder coated, busbars and drilling, busbar connections internal wiring etc or as per drawing. Refer to attached single line diagram. Colour shall be as per single line diagram / drawings.</u> | | | | |
| 2 | DB - 2 | No | 1 | | - |
| 3 | DB - 3 | No | 1 | | - |
| 4 | DB - 4 | No | 1 | | - |
| 5 | DB - 5 | No | 1 | | - |
| 6 | DB - 6 | No | 1 | | - |
| 7 | DB - 7 | No | 1 | | - |
| 8 | DB - 8 | No | 1 | | - |
| | <u>CABLE TERMINATIONS</u> | | | | |
| | Termination of cables shall include supply installation and testing of the IP65 glands with corrosion guard, making-off the cable, lugs, and fitting the gland to the board gland plate, switchgear or equipment and final connection of cable tails into board or terminals. Include for Reducing Glands and shrouds where applicable. NB: IP65 Glands are to be used | | | | |
| 9 | 4mm² 2c 600/1000V PVC/SWA/PVC ECC Cu Cable | No | 2 | | - |
| 10 | 10mm² 2c 600/1000V PVC/SWA/PVC ECC Cu Cable | No | 20 | | - |
| 11 | 10mm² 4c 600/1000V PVC/SWA/PVC ECC Cu Cable | No | 2 | | - |
| | Carried to Bill Summary | | | R | - |

Section No. 3 Building Work
Bill No. 12
Electrical Work
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| | <u>CABLES AND CONDUCTORS</u> | | | | |
| | <u>specified. Install, rack, strap and testing of cables as per</u> | | | | |
| 12 | 2,5mm conductors (for all mixed colours - live, neutral and earth) | m | 2600 | | - |
| 13 | 4,0mm conductors (for all mixed colours - live, neutral and earth) | m | 1200 | | - |
| 14 | 10mm² 2c 600/1000V PVC/SWA/PVC ECC Cu Cable | m | 180 | | - |
| 15 | 10mm² 2c 600/1000V PVC/SWA/PVC ECC Cu Cable | m | 120 | | - |
| 16 | 4mm² 2c 600/1000V PVC/SWA/PVC ECC Cu Cable | m | 70 | | - |
| | <u>SUPPLY AND INSTALL PVC CONDUIT</u> | | | | |
| | <u>Supply and install the following PVC conduits in concrete slab, chased through brick walls and surface mounted to pvc boxes. Conduits are to include ends and all necessary conduits accessories. All material to be SABS approved and be suitable for conductors installation.</u> | | | | |
| 17 | 25mm pvc | m | 860 | | - |
| 18 | 32mm pvc | m | 150 | | - |
| 19 | 32mm bosal conduit | m | 50 | | - |
| 20 | 65mm diameter/round PVC box, complete with cover and all necessary accessories. | sum | 1 | | - |
| | 2 Tier PVC Power Skirting | | | | |
| | Supply, deliver to site, store & install 2 tier PVC power skirting inclusive of all items required to install in accordance with manufacturers specification. Rate must be inclusive of all items such as end caps, etc. required to install in accordance with manufacturers specification. | m | 30 | | - |
| 21 | Supply and install 16A, 3pin, 230V Switched Socket Outlets, white coloured cover plate on power skirting | No | 21 | | - |
| 22 | Supply and install 16A, 2pin, 230V Switched Socket Outlets, white coloured cover plate on power skirting | No | 21 | | - |
| 23 | Supply and install 16A, 3pin, 230V Dedicated Switched Socket Outlets (earth chamfered), red toggle with red coloured cover plate on power skirting | No | 36 | | - |
| 24 | | | | | |
| | CONTROL DEVICES AND ACCESSORIES | | | | |
| | Supply, deliver and installation of the following accessories. Rate must allow for the termination and connecting of the PVC conductor to the accessory, fixing to the wall mounted steel conduit box and the fitting of the cover plate. All accessories to be PVC white cover with white toggle:- | | | | |
| 25 | Supply and installation of 15Amp, 230V AC, 1 lever, 1-way recessed, white coloured, light circuit switch complete with cover and all accessories, must be chased in the wall | No | 22 | | - |
| 26 | Supply and installation of recessed mounted 15Amp, 230VAC, 2 lever, 1-way, white coloured, light circuit switch complete with cover and all accessories, must be chased in the wall | No | 3 | | - |
| 27 | Supply and install surface mounted 16A, 230VAC, 3pin, Switched Socket Outlets, white coloured cover plate, chased in the wall | No | 39 | | - |
| 28 | Supply and install 16A, 3pin, 2 pin, 230V Switched Socket Outlets, white coloured cover plate, must be chased in the wall | No | 6 | | - |
| 29 | Supply and install 60A, 2-pole, 230VAC surface mounted isolator, rated IP65 complete with all necessary accessories | No | 6 | | - |
| 30 | Supply and install 20A, 2-pole, 230VAC surface mounted isolator, rated IP65 complete with all necessary accessories | No | 1 | | - |
| | Supply and install weather-proof IP65 light switch, 230VAC surface mounted, complete with all necessary accessories. | No | 6 | | - |
| | CONDUIT BOXES / DRAW BOXES | | | | |
| | Supply, deliver and install the following conduit surface mounted boxes. Rate must allow for the termination of conduit ends. | | | | |
| 31 | 100 x 100 x 50 mm | no. | 45 | | - |
| 32 | 100 x 50 x 50 mm | no. | 25 | | - |
| | Carried to Bill Summary | | | R | - |

Section No. 2 Building Work
Bill No. 11
Electrical Work
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| | <u>Supply, deliver, accept and store the following LED luminaires.</u> | | | | |
| 33 | lamp. Fitting rated IP65 surface mounted 1200mm luminaires IP65 complete with acrylic diffuser lamp. Fitting rated IP65 surface mounted 1200mm luminaires IP65 | No | 102 | | - |
| 34 | Type B1 - IP65 Rated high-pressure die cast aluminium base and trim ring 20W/ +/-2600lm LED - 4000k bulkhead luminaire with an opal high-impact acrylic diffuser, with 50000 hours lifespan. | No | 32 | | - |
| 35 | Type C1 - 80W / +/-10 000lm LED (4000k) Floodlight, rated IP65 with powder coating as per specification | No | 14 | | - |
| 36 | Photo electric cell as per specification | No | 5 | | - |
| | <u>SUNDRIES</u> | | | | |
| 37 | Signs, Labels & Equipment Tags Supply and install all power, lighting and earthing signs, labels and equipment tags as specified and in accordance with all Statutory requirements. | sum | 1 | | - |
| 38 | Earthing and Bonding of all electrically connected Equipment and cable racking and supports as per Spec & regulations for all 2 building structures | sum | 1 | | - |
| 39 | Supply, install, test and commissioning of the Lightning protection of the entire building on all corners of the building as a minimum, complete with all necessary required material, accessories for a complete installation. Contractor to use copper earth spike, copper conductors as per SANS, and have testing points at least 4 points around each block, the earthing conductors shall be terminated and fixed on the roof sheeting. Refer to drawing for details and specification. Rates to include all necessary required accessories for a complete installation and Lightning protection result / certificate. | sum | 1 | | - |
| | <u>CABLE SLEEVES</u> | | | | |
| 40 | Supply, deliver and install the following UPVC flexible black ring sleeves, unless stated. All material to be SABS approved as suitable for cable installation. Must have 1,5mm draw wire. 110 mm UPVC Flexible sleeves | m | 40 | | - |
| | <u>EXCAVATIONS</u> | | | | |
| | For all low voltage cables from existing Substation to DB room in Resident building. Trenching shall be calculated using the formula below: (700mm deep * 0.3m wide * length) | | | | |
| 41 | Excavate in concrete/tar and hard soil, backfilling and compaction to 93% MOD AASHTO and re-instate tar / concrete | m3 | 8,4 | | - |
| | Supply, install, test and commissioning of the Lightning protection of the entire building on all corners of the building as a minimum, complete with all necessary required material, accessories for a complete installation. Contractor to use copper earth spike, copper conductors as per SANS, and have testing points at least 4 points around each block, the earthing conductors shall be terminated and fixed on the roof sheeting. Refer to drawing for details and specification. The installation must comply with SANS 10313. Rates to include all necessary required accessories for a complete installation and Lightning protection result / certificate. Rate to include testing of lightning protection and issue of certificate per building. | | | | |
| 42 | Administration block | sum | 1 | | - |
| 43 | Science lab block | sum | 1 | | - |
| 44 | Classroom 1 | sum | 1 | | - |
| 45 | Classroom 2 | sum | 1 | | - |
| 46 | Ablution | sum | 1 | | - |
| | <u>TEST AND COMMISSIONING</u> | | | | |
| | Test and commission the complete electrical installation including completion of quality checksheets, Compliance Certificates & test results and submitting them to the Employer's Representative. | | | | |
| 47 | Test and Commission the complete electrical installation including Certificates & test results & COC to the Engineer. | sum | 1 | | - |
| | Carried to Bill Summary | | | | |
| | | | | R | - |

Section No. 2 Building Work
Bill No. 11
Electrical Work
Dlamvuzo High School

SECTION NO. 2 BILL NO. 12 SUMMARY

| | | |
|----------------------------|---|-----|
| Page 50 | R | - |
| Page 51 | R | - |
| Page 52 | R | - |
| Carried to Section Summary | | R - |

| Bill No. | SECTION NO.3 SUMMARY | | | Amount |
|--------------------------|---|------|---|--------|
| 1 | Masonry | Page | R | - |
| 2 | Roof Coverings | Page | R | - |
| 3 | Carpentry and Joinery | Page | R | - |
| 4 | Ceilings, Partitioning, and Access Flooring | Page | R | - |
| 5 | Ironmongery | Page | R | - |
| 6 | Metalwork | Page | R | - |
| 7 | Plastering | Page | R | - |
| 8 | Glazing | Page | R | - |
| 9 | Paintwork | Page | R | - |
| 10 | Electrical Work | Page | R | - |
| Carried to Final Summary | | | R | - |

Section No. 2

Building Work
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | EXTERNAL WORKS | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|------|--------|
| | <u>SECTION NO.3</u> | | | | |
| | <u>BILL NO. 1</u> | | | | |
| | <u>Stormwater Drainage</u> | | | | |
| | <u>PREAMBLES</u> | | | | |
| | The Tenderer is referred to the relevant Clauses in the separate Standard Preambles of Trades hereunder attached. | | | | |
| | NOTE: | | | | |
| | Where items in this Bill are identical to those in the previous Bills, the descriptions have been shortened, and the full descriptions in the Trades concerned are to be referred to for the full meaning and intent of each item | | | | |
| | <u>SUPPLIMENTARY PREAMBLES</u> | | | | |
| | The Supplementary Preambles described in previous Sections of these Bills of Quantities will be applicable to the Trades referred to in this Bill. | | | | |
| | <u>EARTHWORKS</u> | | | | |
| | <u>Excavation not exceeding 2m deep:</u> | | | | |
| 1 | Over site between buildings,etc to reduce levels and depositing excavated material in prescribed stock piles on site | m3 | 80 | | - |
| 2 | Trenches and holes for thickening under surface beds. | m3 | 191 | | - |
| | <u>Extra over excavation in pickable material for column bases, trenches, lift pits, sumps, etc for excavation</u> | | | | |
| 3 | Soft rock. | m3 | 19 | | - |
| 4 | Hard rock. | m3 | 10 | | - |
| | <u>Risk of collapse of excavations other than bulk:</u> | | | | |
| 5 | Sides of trench and hole excavations not exceeding 1,5m deep. | m2 | 126 | | - |
| | <u>Keeping excavations free of water:</u> | | | | |
| 6 | Keeping excavations free of all water other than subterranean water. | Item | 1 | | - |
| | <u>CARTING AWAY.</u> | | | | |
| | <u>Extra over all excavations for loading, carting and dumping surplus excavated material (no allowance made for increase in bulk):</u> | | | | |
| 7 | Off site to a dumping site to be found by the Contractor. | m3 | 60 | | - |
| | Carried to Bill Summary | | | R | - |

Section No. 3 External Works
Bill No. 1
Stormwater Drainage
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|----------|---|------|----------|----------|----------|
| | <u>EARTH FILLING, ETC.</u> | | | | |
| | <u>Earth filling supplied by the contractor under pavings, etc:</u> | | | | |
| 8 | Oversite of G7 material in accordance with SABS 1200 M compacted to 93 % Mod AASHTO density. | m3 | 30 | | - |
| | <u>Filling with approved clean, river sand supplied and carted onto site by the Contractor, compacted to a density of at least 93% Mod. AASHTO maximum density:</u> | | | | |
| 9 | Under floors, pavings, ramps, etc. | m2 | 20 | | - |
| | <u>Surface Preparation:</u> | | | | |
| 10 | Trim and level off surface of ground (excavated or filled under this Contract) to receive concrete surface beds, including excavating or filling, ripping and scarifying as necessary, stabilising with 4% lime and compacting the whole area for a depth of 150mm to a density of at least 95% Mod. AASHTO maximum density, part to falls. | m2 | 250 | | - |
| | <u>CONCRETE, FORMWORK & REINFORCEMENT</u> | | | | |
| | <u>CONCRETE</u> | | | | |
| | <u>Unreinforced 25Mpa/19mm Concrete:</u> | | | | |
| 11 | Pavings cast in panels | m3 | 40 | | - |
| | <u>Finishing top surfaces of concrete smooth with a wood float:</u> | | | | |
| 12 | Paving to falls. | m2 | 250 | | - |
| | <u>FORMWORK</u> | | | | |
| | <u>Smooth Formwork (Degree of Accuracy II)</u> | | | | |
| 13 | Edges, risers, ends and reveals not exceeding 300mm high. | m | 180 | | - |
| | <u>MOVEMENT JOINTS ETC</u> | | | | |
| | <u>Expansion joints with low density (33kg/m³), cross linked, closed cell, expanded polyethylene joint former, with tear off strip fitted to concrete surface with adhesive as per adhesive manufacturer's recommendation between vertical concrete surfaces:</u> | | | | |
| 14 | Expansion joints in floors | m | 120 | | - |
| | <u>REINFORCEMENT (PROVISIONAL)</u> | | | | |
| | <u>Fabric reinforcement:</u> | | | | |
| 15 | Type 193 fabric reinforcement in concrete surface beds, slabs, etc. | m2 | 250 | | - |
| | Carried to Bill Summary | | | R | - |

Section No.3 External Works
Bill No. 1
Stormwater Drainage
Dlamvuzo High School

DEVELOPMENT BANK OF SOUTHERN AFRICA
STORM DAMAGE PROGRAM
DLAMVUZO HIGH SCHOOL

| Item No. | | Unit | Quantity | Rate | Amount |
|-------------------------|---|------|----------|------|--------|
| | <u>DAMPPROOFING OF WALLS AND FLOORS</u> | | | | |
| | <u>One layer of 250 micron USB Green waterproof sheeting complying with SABS 952 Type C sealed at laps with Pressure Sensitive Tape:</u> | | | | |
| 16 | Under surface beds. | m2 | 250 | | - |
| | <u>JOINT SEALANTS ETC.</u> | | | | |
| | <u>Two part grey polysulphide sealing compound including backing cord, bond breaker, primer, etc:</u> | | | | |
| 17 | 10mm Expansion Joints not exceeding 300mm high with 10mm soft board and polysulphide or similar approved sealant | m | 40 | | - |
| | 10mm jointex or similar approved on apron and wall intersections not exceeding 300mm high complete with 15mm x 10mm polyurethane joint sealer. | m | 40 | | - |
| | <u>GRANOLITHIC</u> | | | | |
| | <u>Unitinted granolithic on concrete:</u> | | | | |
| 18 | 30mm Thick on floors and landings. | m2 | 250 | | - |
| Carried to Bill Summary | | | | | |
| | | | | | R - |

Section No.3 External Works
Bill No. 1
Stormwater Drainage
Dlamvuzo High School

SECTION NO. 3 BILL NO. 1 SUMMARY

| | | |
|----------------------------|---|-----|
| Page 55 | R | - |
| Page 56 | R | - |
| Page 57 | R | - |
| Carried to Section Summary | | R - |

| Bill No. | SECTION NO.3 SUMMARY | | | | Amount |
|--------------------------|----------------------|------|----|---|--------|
| 1 | Stormwater Drainage | Page | 74 | R | - |
| Carried to Final Summary | | | | R | - |

| Item No. | Unit | Quantity | Rate | Amount |
|--|------|----------|--------------|--------|
| <u>SECTION NO. 3</u> | | | | |
| <u>BILL NO. 2</u> | | | | |
| <u>PROVISIONAL SUMS</u> | | | | |
| <u>(PROVISIONAL)</u> | | | | |
| <u>Community Liason Officer</u> | | | | |
| 1 | Item | 1 | 100 000,00 | - |
| Provide an amount of R 100 000.00 (One Hundred Thousand Rand) nett for Community Liason Officer's Salary to be omitted in part or whole as instructed by Principal Agent (R10 000 per month) | | | | |
| | Item | | | - |
| Add for profit upon above, if required. | | | | |
| | Item | | | - |
| Attend upon the above, if required. | | | | |
| | Item | | | - |
| <u>Temporary Classrooms</u> | | | | |
| 2 | Item | 1 | 1 000 000,00 | - |
| Allow a budgetary amount of R1000 000.00 (One million Rand) for the provision and maintaining of temporary classrooms | | | | |
| | Item | | | - |
| Allow for profit | | | | |
| | Item | | | - |
| Allow for attendance | | | | |
| | Item | | | - |
| <u>Sundry building work</u> | | | | |
| 3 | Item | 1 | 140 000,00 | - |
| Provide the sum of R 140 000.00 (One and Forty Thousand Rand) for Sundries | | | | |
| | Item | | | - |
| Allow for profit | | | | |
| | Item | | | - |
| Allow for attendance | | | | |
| | Item | | | - |
| Carried to Final Summary | | | R | - |
| Section No.3 | | | | |
| Bill No 2 | | | | |
| Provisional Amount | | | | |
| Dlamvuzo High School | | | | |

DEVELOPMENT BANK OF SOUTHERN AFRICA
 STORM DAMAGE PROGRAM
 DLAMVUZO HIGH SCHOOL

| FINAL SUMMARY | | | Amount | |
|---------------------------|------------------|------|--------|---|
| 1 | Preliminaries | Page | R | - |
| 2 | Building Work | Page | R | - |
| 3 | External Work | Page | R | - |
| 4 | Provisional Sums | Page | R | - |
| Sub-Total | | | | - |
| Add 5% Contingencies | | | | - |
| Subtotal | | | | - |
| Add15% VAT | | | | - |
| Carried to Form of Tender | | | R | - |