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Notes:

The Tender Document must be submitted as a whole. All forms must be properly completed as required
and the document shall not be taken apart or altered in any way whatsoever.

All forms must be duly completed in black ink as required.

The list of returnable documents, which consists of forms and schedules to be completed and company
specific certificates and information pages to be attached, comprises the following:
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PART 1: AGREEMENT AND CONTRACT DATA

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the
Joint Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages

C1.1 | Form of Offer and Acceptance 4
C1.2 | Contract Data 1
C1.2.1 | Conditions of Contract 5
C1.2.2 | Contract Specific Data 6
C1.3 | Construction Guarantee 4

Total number of pages 20
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‘ Cl.1 FORM OF OFFER AND ACCEPTANCE

C1.1.1 Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: TENDER No: RFP007/2024 — APPOINTMENT OF A CONTRACTOR FOR THE
UPGRADE OF 11KM GRAVEL ROAD AT WOLKBERG NATURE RESERVE ON BEHALF OF
LIMPOPO ECONOMIC DEVELOPMENT, ENVIRONMENTAL AND TOURISM

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the service
provider in the conditions of contract identified in the contract data.

Signature

For the tenderer

Name of Tenderer
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‘ Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

C1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s
offer. In consideration thereof, the Employer shall pay the service provider the amount due in accordance
with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form
an agreement between the employer and the tenderer upon the terms and conditions contained in this
agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and
the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations
attached to and forming part of this Agreement. No amendments to or deviations from said documents are
valid unless contained in this Schedule, which must be duly signed by the authorized representatives of both
parties.

The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in
the contract Data, and he shall, immediately after receiving a completed copy of this Agreement, including
the Schedule of Deviations (if any), contract the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data, within
14 days of the date on which this Agreement comes into effect. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notified the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute
a binding contract within parties.

SIONAIUNE L

NaME

CaPACIY o

for the

Employer Development Bank of Southern Africa Limited
1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of withess ... ...

Signature of witness .. ... .. ... Date...................
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Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded
here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the
contract shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and recorded here
shall also be incorporated in to the final draft of the Contract.

L SUD B . . .t

DEtallS . . . o e

B U B . .
DetailS . . . .

A SUD B T . . . e
DEtallS . . . o e

D SUD Bt . .
DetailS . . . .

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to
the documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.
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For the Tenderer:
SIgNALUIE(S) e e
NaAME(S) ot e e

CapPaCIY e e

Name of TeNderer . ... ...
AdAress of TENUEIEI . . . . oo e e e
N =T (SN 11 1T

Signature of witness ... ... ... Date ........... ... ... ... .. .....

For the Employer:
SIgNATUIE(S) .« oot e
NaME(S) o

Capacity
Name of Employer:  Development Bank of Southern Africa Limited

Address of Employer 1258 Lever Road, Headway Hill, Midrand, Gauteng Province

NAME Of WIlNESS ..ot e e e e e ettt et aeeeas

Signature of witness . .. ... ... Date ........................
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Cc12 CONTRACT DATA |
Document Title No of
reference pages
C1.2 | Contract Data 1
C1.2.1 | Conditions of Contract 5
C1.2.2 | Contract Specific Data 6
C1.3 | Construction Guarantee 4
Total number of pages 16
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| Cl.21 CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT,
EDITION 4.1 CODE2101 MARCH 2005 published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African
Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-
4474909; 011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data,
which together with these conditions collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC
Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement
to which it mainly applies.

The Conditions of Contract make several references to the Contract Data for specific data, which together
with these conditions collectively describe the risks, liabilities and obligations of the contracting parties
and the procedures for the administration of the Contract. The Contract Specific Data shall have
precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of
Contract or the Special Conditions of Contract.

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the
Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or
inconsistency.

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC
2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of
any ambiguity or inconsistency between it and the Conditions of Contract.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the
number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where
a new special condition that has no relation to the existing clauses is introduced) by a number that follows
after the last clause number in the Conditions, and an appropriate heading.

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“*JBCC2005”), are replaced with
the Forms included in this Tender Document.
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2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT
SCC11 Definitions and Interpretation

Add the definition of “contractor insolvency event” after "works completion”:
Contractor Insolvency Event means, and is considered to occur if:

(i) the Contractor commits an act which, if committed by an individual, would constitute an act of
insolvency within the meaning of Sections 8 or 9(3)(a)(v) of the Insolvency Act 24 of 1936, as amended,
or any equivalent legislation in any jurisdiction to which it is subject;

(i) the Contractor begins negotiations or takes any other step with a view to generally deferring, re-
scheduling or otherwise re-adjusting all or a material part of its indebtedness or proposes or makes a
general scheme, arrangement, assignment, or composition with or for the benefit of its creditors or a
moratorium is proposed or agreed in respect of or affecting all or a material part of its indebtedness;

(i) the Contractor makes an application to court for business rescue supervision or for its winding-up
(whether provisionally or finally);

(iv) a court of competent jurisdiction grants an order winding-up Contractor (whether provisionally or
finally) or makes an order placing the Contractor under business rescue supervision;

(v) an application or other legal process (including the filing of any document commencing judicial
process) is issued seeking an order for the winding-up of the Contractor (whether provisionally or finally)
or liquidation (whether provisionally or finally) the Contractor under business rescue supervision, except
for so long as such application or other legal process is being contested in good faith and by appropriate
means or except for the bona fide purpose of reconstruction, amalgamation, reorganisation, merger or
consolidation; or

(vi) a resolution is passed by:

a) the shareholders of the Contractor for the winding-up of the Contractor, whether by way of a members’
or creditors’ voluntary winding-up; or

b) the board of the Contractor for the Contractor to voluntarily begin business rescue proceedings and
place himself under business rescue supervision.

SCC 15 The following new paragraphs are added after clause 1.5.6:

1.5.7 References to any party to this agreement include its successors or permitted assigns;
1.5.8 References to the contractor include the obligations of its personnel,

1.5.9 References to “month” shall be to a calendar month;

1.5.10 References to any amount shall mean that amount exclusive of VAT, unless the amount expressly
includes VAT;

1.5.11 References containing terms such as “best endeavours" when used in connection with an
obligation of either party, means taking in good faith and with due diligence all reasonable steps to
achieve the objective and to fulfil the obligation at the earliest possible time, including doing all that a
reasonable and prudent owner or provider of design and construction services in comparable
circumstances would do.

1.5.12 If a definition imposes substantive rights and obligations on a party, such rights and obligations
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shall be given effect to and shall be enforceable, notwithstanding that they are contained in a definition;

1.5.13 Where any word is defined within the context of any particular clause in this agreement, that word,
unless it is clear from the clause in question that that word has limited application only to the relevant
clause, shall bear the meaning ascribed to it for all purposes in terms of this agreement, notwithstanding
that that word has not been defined in clause 1.1;

1.5.14 Words defined in this agreement shall bear the same meanings in any annexes or schedules to
this agreement unless the annexes or schedules contain their own definitions of such words;

1.5.15 Where any number of days is prescribed, those days shall be reckoned exclusively of the first and
inclusively of the last day unless the last day falls on a day that is not a working day, in which event the
last day shall be the next succeeding working day;

1.5.16 Words and abbreviations that have well known technical or trade meanings are used in the
agreement in accordance with such recognized meanings;

1.5.17 The rule of construction that if general words or terms are used in association with specific words
or terms that are a species of a particular genus or class, the meaning of the general words or terms shall
be restricted to that same class shall not apply, and whenever the word "including" is used followed by
specific examples, such examples shall not be interpreted so as to limit the meaning of any word or term
to the same genus or class as the examples given;

1.5.18 The rule of construction that the agreement shall be interpreted against or to the disadvantage of
the party responsible for the drafting or preparation of this agreement shall not apply.”

SCC 1.10 Add the following new Clause:

“SCC1.10 The copyright in all contract documents, contract drawings and records
(irrespective of who prepared any of the aforesaid) related in any manner to the works shall
vest in the employer and the contractor shall not furnish any information in connection with
the works to any person or organization without the prior written approval of the employer
to this effect other than subcontractors appointed for purposes of this agreement.”

SCC 1.11 Add the following new Clause:

Any provision in this agreement that is or may become illegal, invalid or unenforceable in any jurisdiction
shall be ineffective to the extent of such prohibition or unenforceability in such jurisdiction and
shall be treated as severed from the balance of this agreement in such jurisdiction, without
invalidating the remaining provisions of this agreement in such jurisdiction or affecting it in
any other jurisdiction

SCC 3.5 Delete sub-clause 3.5
SCC 3.7 Replace the second sentence starting in line 2 with the following:

“The contractor shall keep a copy of all drawings, schedules, unpriced bills of
guantities/lump sum document, contract instructions, minutes of site and other
meetings, health and safety files as specified in the scope of work, risk register, claims and
variation order register, labour records and subcontractors’ contracts on the site to which the
employer, principal agent and agents shall have access at all times. The employer has
the right to call for such further information from the contractor it deems necessary in the
event it carries out any investigation or audit into potential fraud, corruption, fronting, health
and safety incidents or verifying information the contractor has to supply to the employer in
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SCC 3.10
SCC4

terms of this agreement. The Contractor shall ensure a similar right for the Employer with its
subcontractors.

In sub-clause 3.10 in the first line replace “principal agent” with “employer”

7.3.1

SCC 14

Volume 3 of 3

COMPLIANCE WITH LAWS AND REGULATIONS

Add the following:

“7.3 The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993,
Edition 23 (latest edition), Construction Regulation 2014 and the Code of Practice: Managing
exposure to SARS-Cov-2 in the workplace will in all respects be applicable to this contract.
All obligations in respect of health and safety requirements of the Contractor are set out in
the Scope of Work”

Contractor’s liability as mandatory

“Notwithstanding any actions which the employer may take, the contractor accepts sole
liability for due compliance with the relevant duties, obligations, prohibitions, arrangements
and procedures imposed by the Occupational Health and Safety Act No 85 and Amendment
Act No 181 of 1993, Edition 23 (latest edition), Construction Regulation 2014 and the Code
of Practice: Managing exposure to SARS-Cov-2 in the workplace, for which the contractor
is liable as mandatory. By entering into this agreement it shall be deemed that the parties
have agreed in writing to the above provisions in terms of Section 37 (2) of the Act and will
enter into the mandatory agreement as set out in the Scope of Work. This clause will be
sufficient to establish the mandatory obligations of the contractor in the event the parties fail
to execute the aforesaid mandatory agreement.”

Amend sub-clause 14.1

Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the
security to be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor
shall provide the security required or chosen by the employer in the schedule substantially
in the format prescribed in the tender documents that the contractor submitted a tender offer.
The required security shall be provided in the time period prescribed by the employer in the
conditional letter of acceptance of the contractor’s tender offer.

Amend sub-clause 14.3

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)”
with “ten (10%)”".
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Amend sub-clause 14.4

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)”
with “ten (10%)”".

Add a new sub-clause 14.7(a) before clause 14.7:

The construction guarantee provided by the contractor shall remain valid for the term of the
agreement until the final completion. In case of extensions, the security must also be
extended or replaced by another construction guarantee of the same value, with an effective
term equal to the term of extension. If the contractor fails to keep valid security for the duration
of the agreement, the principal agent shall deduct an amount of 10% from each interim
payment certificate and withhold the amount until the contractor provides a valid construction
guarantee. Once the contractor provides the valid construction guarantee, the principal agent
will then release the amount held from each payment certificate in the next payment
certificate.

Amend sub-clause 14.7

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point
five (2.5%)” to read “five (5%)’".

Add sub-clause 14.9

“A payment reduction of five (5%) of the value of each payment certificate up to a maximum
of five (5%) of the contract sum will be applied until practical completion. At practical
completion the amount withheld will be reduced to two point five (2.5%), which amount will
reduce to nil (0%) when the final account is issued. The employer reserves the right to use
retention money to correct defects where contractor fails to correct, fails or refuses to pay
service provides or its subcontractors.

SCC 15.1.1 Amend sub-clause 15.1
In sub-clause 15.1 replace “principal agent” with “employer”
SCC 19 Delete clause 19 in its entirety and replace it with the following:
19.1 The contractor does not cede, delegate or assign any of its rights or obligations to any person.

19.2 Notwithstanding the above, the employer may, on written notice to the contractor, cede and
delegate, handover, its rights and obligations under this contract to a Related Party or a Client
of the employer. On cession the Client becomes the employer and takes full responsibility.
For the purpose hereof the above clause:

19.2.1 a “Related Party” means any entity that directly or indirectly, through one or more intermediaries,
controls or is controlled by, or is under common control with the employer and includes any
other “Organ of State” as defined in section 239 of the Constitution of the Republic of South
Africa, 1996 and any entity or Organ of State for whom the Employer carries out the works or
acts as an implementing agent, (“control” means the beneficial ownership of the majority in
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number of the issued equity of any entity (or the whole or majority of the entity’s assets),
and/or the right or ability to direct or otherwise control the entity or the votes attaching to the
majority of the entity’s equity and “controlled” or “under common control” shall have a similar
meaning); and

Client means the owner, funder and or sponsor of the project and or programme managed in terms of

SCC 21

SCC 23

the MOA between the Client and DBSA

Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following:

“The contractor and principal agent shall appoint a selected subcontractor in accordance with
the provisions of the Scope of Work.”

Amend clause 23
Add sub-clause 23.3

“The contractor may not subcontract the whole of the work without the written instruction
and approval of the employer. In such event the employer may require the contractor to
cede the contract to the subcontractor.”

Add sub-clause 23.4

“The subcontractors appointed by the contractor to comply with the developmental and
transformation requirements from the employer in terms of applicable legislation, including
but not limited to the Preferential Procurement Policy Framework Act, 5 of 2000, and
regulation thereto, will be domestic subcontractors for purposes of this agreement, and sub-
clauses 23.1 and 23.2 will apply accordingly.

Add new clause 23.5

The contractor shall submit the agreement for each subcontract to the Principal Agent and
may redact all commercially sensitive information.

Add new clause 23.6

Contractors failure to pay Subcontractors

If the contractor fails to make payment of any amount due and payable to a subcontractor
(“the Subcontractor debt”) and the Principal Agent considers that the subcontractor debt has
an adverse impact(s) on the progress of the works or the obligations of the contractor under
the agreement, the Principal Agent may request evidence of payment to the subcontractor.
In the absence of such evidence, the employer may (at its own discretion) pay the
subcontractor debt directly to the subcontractor concerned. Such payment is, for all purposes
under the agreement, regarded as a payment made on behalf of the contractor and at the
request of and with the approval and consent of the contractor, as a payment towards the
contract sum. As such, payment to the contractor shall be less the payment to the
subcontractor.

All adverse effects as a result of or arising from the subcontractor debt does not entitle the
contractor to any cost or time.

SCC Replace reference to “36.3” at end of sentence with “36.0”
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30.1
SCC
31.9
SCC
31.12

SCC
34.13

SCC
40.0

SCC
41.0

SCC
41.0

Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) calendar days"
in the first line by the words "thirty (30) calendar days”

Delete “Payment shall be subject to the employer giving the contractor a tax invoice for the
amount due.”

Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax
invoice for the amount due”

Retention of clause 40 Clause 40 in respect of dispute settlement to be retained in its original
form not applying the state clause amendments.

Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1
or the original clause number stated therein.

In sub-clause 41.1.3 the definition for CONSTRUCTION PERIOD is amended to read:

CONSTRUCTION PERIOD means a duration of 10 Months commencing from the period
the contractor takes possession of the sites to the date the certificate of practical
completion is issued.

clause 39.2 to be amended as follows:
delete the third sentence and replace with the following:

“The employer shall pay the contractor all amounts due in terms of the contract for work
completed at the date of termination or cancellation in terms of this clause 39.2, including
retention money after deducting any amounts due to the employer. The employer will also
return any guarantees still valid to the contractor after such cancellation.”

Clauses 39.2.1 to 39.2.3 no clause

Add sub- clause 41.1.4

Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor, or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a stated date and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right whatsoever.
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| Cl.2.2 CONTRACT SPECIFIC DATA

Part One - Data provided by the Employer

42.1.1 The Employer is the Development Bank of Southern Africa Limited
The address of the Employer is:
Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685
Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685
Telephone: (011) 313 3911
Facsimile: (011) 313 3086

42.1.2 The Principal Agent: (Only to be inserted at contracting)
Telephone: Only to be inserted at contracting)
Facsimile: (Only to be inserted at contracting)
Electronic mail: (Only to be inserted at contracting)
Address (physical): (Only to be inserted at contracting)
Address (postal): (Only to be inserted at contracting)

The Works to be carried out by the Contractor under this Contract comprise mainly the

42.2.1 S
following:

Project Description | Scope

Upgrade of 11km | e Re-gravelling and blading of gravel road to ensure
gravel road at
Wolkberg Nature

Reserve e Directing and channeling of water away from the road.

drivability

e Construction of storm water management infrastructure
¢ Installation of directional signage.

e Installation of side railings where necessary.
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The contractor will be required to take over liability of the said works.

The contractor will also be responsible for the Health and Safety compliance, building
regulations standards compliance, scheduling and estimation, quality control and assurance,
warrantee and guarantees as detailed in the Tender Scope.

High-Level Activities to be undertaken by the contractor
e Overall Project Implementation, Coordination & Reporting.
e Compilation & submission of Project Implementation Plan.
e Risk Management & reporting.
e Conduct hazard and constructability/ implementation reviews of the works.
e Based on the above and any required activity, take liability for the works.

e The compilation, Submission and Approval of the Occupational Health and Safety Plan and
Environmental Management Plan.

e Conduct statutory inspections.

e Compilation and submission of Occupational Health and Safety monthly reports
e Monthly consultation & reporting with the Client & other relevant stakeholders.

e Monthly monitoring and reporting of Milestone & Labour

e The compilation, submission and approval of project close-out file.

The Works to be constructed are located in the area of jurisdiction of the Greater Tzaneen

42.2.2 R
local municipality.

42.2.3 The Works or installations to be undertaken by direct contractors comprises

Complete construction works. Not applicable

42.2.4 The Employer is an organ of State

. The interest rate as determined by the Minister of Finance, from time to time, in terms
of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999)
will apply.

. Lateral support insurance is not to be affected by the contractor

. Payment will be made for materials and goods

° Extended defects liability period will apply to the following elements: Not applicable

42.2.5 Possession of the site is to be given within three days of the contractor providing the
employer with construction guarantees in accordance with the provisions of 14.0 and the
Contract has been signed by both parties. Appointed Health and Safety Consultant to
approve Health and Safety File and Principal Contractor submits Notification of Construction
work to Department of Employment and Labour, 7 days prior to commencement of
construction work.

42.2.6 The period for the commencement of the works after the contractor takes possession of the
site is 14 working days.
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42.2.7 Completion for the works as a whole:

The date for practical completion shall be (10) months from the Commencement date.
Specific completion dates will be advised at project kick-off.

The penalty per calendar day to be calculated as per the “Public Works QS 002 Procurement
Documentation Guidelines for Building Contracts dated February 2021” formula on
calculations of penalties up to a maximum of 10% of the contract sum.

Thereafter, the employer shall have a right during the identified delay period to intervene
and accelerate the work or appoint a third party to assist or complete the works to reach
practical completion at the planned period. The cost of the appointed third-party work shall
be borne by the contractor. The Employer may at its own discretion terminate this agreement
if the contractor’s penalties reach the maximum of 10% of the contract sum.

42.2.8 For the works in sections: not applicable

42.2.9 The law applicable to the agreement shall be that of the Republic of South Africa.

42.3.1 Contract works insurance (construction guarantee) is to be affected by the contractor for a
sum not less than the contract sum plus 10%.
The supplementary insurance is required. Such insurance shall comprise:

e a Coupon Policy for Special Risks issued by the South African Special Risk
Insurance Association. (SASRIA)

e Builders risk insurance to be affected by the contractor for the sum of R1 500 000.00
(One million, five hundred rand) with a deductible in an amount that the contractor
deems appropriate.

42.3.3 Public liability insurance to be effected by the contractor for the sum of R5 000 000.00 (five
million rand) with a deductible in an amount that the contractor deems appropriate.

42.3.4 Lateral Support insurance: Deemed Not Applicable

42.4.1 A waiver of the contractor’s lien or right of continuing possession is required.

42.4.2 One copy of the construction documents is to be supplied to the contractor free of charge.
42.4.5 JBCC Engineering General Conditions are not to be included in the contract document.

42.4.6 CPAP shall only be applicable to works that progress to later than (12) months from
commencement date. Where the period is prolonged beyond the first twelve months due to
the delay or non- performance by the employer, the CPAP shall be applicable; however
where the period is extended due contractor’s failure to perform or delay caused by the
contractor CPAP shall not be applicable. The contract value is to be adjusted using CPAP
indices. The base month to be used to calculate CPAP is tender closing date. The value of
the certificates issued shall be adjusted in accordance with the JBCC Contract Price
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42.5.4

31.3
20.11

14.5

14.2
and
14.4

40.0

Adjustment Schedules, from the thirteenth month of the works.

The preliminaries amounts shall be paid in terms of Option A and the contractor shall
not have the right to select Option B.

The issue of an interim payment certificates shall be done no later than the 20" of each
month.

The contractor shall allow eleven (11) working days during the contract period per 6
months for the adverse effect of weather conditions and shall not be entitled to a revision of
the date for Practical Completion for delays suffered by adverse weather conditions.

The employer will not provide advanced payments against an advanced payment
guarantee

The construction guarantee is to be a fixed guarantee. It is and shall be 10% of the contract
sum until practical completion and 5% until final completion.

Dispute resolution shall be by adjudication. If a dispute is unresolved by adjudication the
dispute shall be finally settled by an arbitrator to be agreed between the parties.
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c1.2 CONTRACT DATA (Continued)

Part Two — Data provided by the Contractor
Completion of the data in full, is essential to create a complete contract.

Statements
given in
contracts

Volume 3 of 3

all

e The Contractor is
Clause 42.5.1: Name .. ......

The physical address, postal address, e-mail address and/or fax number
where the Contractor will receive notices.
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| C1l.3 CONSTRUCTION GUARANTEE

Pro-Forma JBCC Variable On-Demand Performance Guarantee

To: The Development Bank of Southern Africa Limited

Dear Sirs

Reference No. [e] [Drafting Note: Guarantor/Bank reference number to be inserted]

Performance Bond: [Drafting Note: Name of Contractor to be inserted]

Employer: Contract Reference - [e] [Drafting Note: Contract reference number to be inserted]

1. In this Guarantee
11 The following words and expressions have the following meanings:
1.1.1 “Guarantor” - means [e], [®] Branch, (Registration No. [e]); [Drafting Note:

1.1.2

1.1.3

114

1.15

116
1.1.7
1.1.8

Name of Guarantor to be inserted] [O] Financial Services Board Registration
number

“Guarantor's Address” - means [e]; [Drafting Note: Guarantor’s physical
address to be inserted]

“Contract” - means the written agreement entered into between the Employer
and the Contractor on or about [e] [e] 201[e] (Contract Reference No. [e]), as
amended, varied, restated, novated or substituted from time to time; [Drafting
Note: signature date and Contract reference number to be inserted]

“Contractor” - means [e] a [e] registered in accordance with the laws of [e] with
registration number [e]; [Drafting Note: Name and details of Contractor to be
inserted]

“Employer” - means The Development Bank of Southern Africa Limited, a juristic
person in terms of section 2 of The Development Bank of Southern Africa
Limited Act,13 of 1979;

“Expiry Date” - means the date when the certificate of final completion is issued;
“this Guarantee” - means this document;

“This Guaranteed Sum” — means, subject to clause 4 Error! Reference source
not found., the sum of [e - figure] ([e - words]) [Drafting Note: Maximum
aggregate Guarantee amount (not exceeding 10.0% of the total of the Prices as
at the Contract Date) to be inserted] which amount will reduce with 50% when
the Practical Completion certificate is issued until Final Completion.

1.2 Words or expressions capitalised shall bear the same meaning as assigned to them
under the Contract albeit that the Contract itself, and any terms as defined therein,
are merely referenced for convenience and not to create an accessory obligation.

2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed

Sum at the disposal of the Employer, as security for the proper performance by the Contractor
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of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and
unconditionally both agree and undertake to pay to the Employer, on written demand from
the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any
amount or amounts as may be so demanded from time to time, subject to a maximum of the
Guaranteed Sum in the aggregate.

state that the Demand Amount is payable to the Employer in the circumstances

the liability of the Guarantor in terms hereof is as principal and not as surety and the

is not, and shall not be construed to be, accessory or collateral on any basis

the Employer shall be entitled to arrange its affairs with the Contractor in any manner
which it sees fit, without advising us and without affecting the Guarantor’s liability
under this Guarantee. This includes, without limitation, any extensions, indulgences,
release or compromise granted to the Contractor or any variation under or to the

should the Employer cede its rights against the Contractor to a third party where such
cession is permitted under the Contract, then the Employer shall be entitled to cede
to such third party the rights of the Employer under this Guarantee on written

shall be restricted to the payment of money only and shall be limited to the maximum

shall not be discharged and compliance with any demand for payment received by
the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may

3. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s
address or by email to the following email [..........ccccocoiiiiiiiiiiiiiiiiiiinn, ] and shall:

3.1 state the amount claimed (“the Demand Amount”);

3.2

contemplated in the Contract:

4, The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of
the Employer’s written certificate certifying the amount of such reduction and the Contractor’s
entitlement thereto under the Contract.

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that:

5.1

Guarantor’s obligation/s to make payment:

5.1.1 is and shall be absolute and unconditional in all circumstances; and

5.1.2

whatsoever;

5.2

Contract or termination of the Contract.
5.3

notification to the Guarantor of such cession.
6. The Guarantor’s obligations in terms of this Guarantee:
6.1

of the Guaranteed Sum; and
6.2

exist between the Employer and the Contractor.
7. This Guarantee:
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7.1 shall expire on the Expiry Date until which time it is irrevocable;
7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither
negotiable nor transferable;
7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed
Sum or expiry hereof;
7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating

and/or determining the amount due by the Guarantor to the Employer and, secondly,
obtaining any court order; and

7.5 shall be governed by and construed in accordance with the law of the Republic of
South Africa and shall be subject to the jurisdiction of the Courts of the Republic of
South Africa.

8. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection
with this Guarantee at the Guarantor’s Address.

Signed at Date

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are
authorised to bind the Guarantor as above stated:

Guarantor Signatory 1: Guarantor Signatory 2:
Name: Name:

Capacity of Guarantor Capacity of Guarantor
Signatory 1: Signatory 2:

Witness: Witness:

(Printed Name of Witness) (Printed name of witness)

Guarantor’s seal or stamp
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PART 2: PRICING DATA

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint
Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages
C2.1 | Pricing Instructions 2
C2.2 | Bill of Quantities 1
C.2.3 | Amendments and Qualifications 1
Total number of pages 4
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c21

PRICING INSTRUCTIONS

10.

The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring
Building Work (as amended) published and issued by the Association of South African Quantity
Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardized Specifications for Civil Engineering Works.

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Electrical Work, published by the South African Association of Quantity
Surveyors, (July 2005).

The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the
Joint Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and
alterations to the JBCC Principal Building Agreement as well as the contract specific variables
are as stated in the Contract Data. Only the headings and clause numbers for which allowance
must be made in the Bills of Quantities are recited.

Preliminary and general requirements are based on the various parts of SANS 1921, Construction
and management requirements for works contracts. The additions, deletions and alterations to
the various parts of SANS 1921 as well as the contract specific variables are as stated in the
Specification Data in the Scope of Work. Only the headings and clause numbers for which
allowance must be made in the Bills of Quantities are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are
kept by the Principal Agent or Engineer and can be viewed at any time during office hours up until
the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills
of Quantities.

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as the
preliminaries bears to the total of prices excluding any contingency sum, the amount for the
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11.

12.

13.

14.

Preliminaries and any amount in respect of contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis
as set out in 10 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related
(V); and

c) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related

().

Where no provision is made in the Bills of Quantities to indicate which of the three categories will
apply or where no selection is made, the adjustments shall be based on the following breakdown:

a) 10 percent is Fixed,;
b) 15 percent is Value Related
c) 75 percent is Time Related.

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in respect
of any staged or sectional completion shall be prorated to the value of each section.
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C2.2 BILL OF QUANTITIES

Use this page as a cover page to the Contractor’s Bill of Quantities.
1) Tenderers are to ensure that adequate provision for the health and safety measures have
been and provided detailed breakdown in the Bill of Quantities, as required by the
Department of Labour.

2) The PDF/ original format Bill of Quantities must be populated by hand in black ink and will be
the document used for evaluation purposes.

3) The Bill of Quantities as provide in Excel must be populated in full, converted to PDF and
signed and will be the document used for price analysis purposes.

I of

(Authorised Signatory) (Company Name)

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant that
the documents submitted are true and accurate.

(Signature) (Date)
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PART 3: SCOPE OF WORK
Document Title No of
reference pages
This cover page 1
C3.1 | Project Specifications 12
C3.2 | Particular Specifications * 1
C3.3 | Drawings(list of all drawings) 4

* | Refer to Addendum A & B for additional pages

Total number of pages 18
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Contents

When the document is complete, insert a ‘Table of Contents’. To do this go to: Insert, — Reference,
— Index and tables — Table of Contents. Three levels and the title (but not the subtitle) may be shown
if the formats used in this template are retained.
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| C3.1 PROJECT SPECIFICATIONS

1.
1.1

1.2.

1.3.

DESCRIPTION OF THE WORKS
Employer’s objectives

The Employer’s objectives are to deliver public infrastructure using labour-intensive methods where
possible as required by the Expanded Public Works Programme (EPWP) to provide temporary
employment opportunities to local unemployed people and to provide training or skills development
to these locally employed workers. The Contractor shall provide necessary employment
opportunities to qualifying individuals as and when required to comply with the job creation
requirements to the satisfaction of the Employer. The contractor shall provide monthly records of
EPWP employment created to the Employer.

Overview of the works

LEDET has an objective to support and promote tourism within the borders of Limpopo and beyond
therefore improvement of tourism facilities is one of the objectives to perform such

Extent of the works

The Works to be carried out by the Contractor under this Contract comprise mainly the following:

Upgrading of 11Km gravel road at Wolkberg Nature Reserve:

¢ Re-gravelling and blading of gravel road to ensure drivability.
¢ Directing and channeling of water away from the road.

e Construction of storm water management infrastructure

e Installation of directional signage.

¢ Installation of side railings where necessary.

Services

Before any work commences, the Contractor shall contact all private owners or public authorities
controlling services so that they may, either protect, move or relocate any service as required, or
confirm that all such work has been completed.

Payment will not be made for any inconvenience caused to the Contractor in regard to any services
crossing the site or any authority working on or relocating any such services, nor will any delays
caused by such work or relocation be accepted as a basis for claiming an extension of time for
completing the works.

All known existing services and those services which require relocation and protection, are shown
on the services plans. The Contractor's attention is drawn to the fact that such services information
is based on information supplied by others, and the accuracy and completeness of this information
has not been confirmed. The Contractor will therefore be required to proceed with extreme caution
in order to avoid damage to existing services. Before commencing any work in the vicinity of
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services, the Contractor shall contact the relevant service authorities for assistance in locating the
exact position of the services and where necessary the Contractor shall accurately locate the
services by careful hand excavation.

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and
backfilled by others where in the opinion of the Engineer such work is necessary to ensure the
stability of any other works over such trenches. This in no way relieves the Contractor of his
responsibilities in terms of the works.

Accommodation of Traffic

The Contractor is to liaise with the Limpopo Provincial Department of Roads & Transport with
regards to any temporary road closures as required during this contract.

Accommodation of traffic during construction shall be undertaken to the requirements and details
provided by the Engineer.

Coordination with Other contractors

Setting Out of Works

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the
responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from
damage at the start of the contract. It is the Contractor’s responsibility to set out the Works and any
discrepancies in the design or setting out shall be identified and brought to the attention of the
Engineer promptly so they can be corrected before any abortive expenditure is incurred.

Location of the works

The Works to be constructed are located in the area as stated below. Refer to C4 - Site
information for locality map.

FACILITY LOCAL DISTRICT LATITUDE LONGITUDE
MUNICIPALITY MUNICIPALITY
Wolkberg Greater Tzaneen Mopani District 29°39°00°E 28°3925°E
Nature Reserve Municipality Municipality

e Locality Map: refer to C4.1
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a.

Occupational Health and Safety
The contractor needs to comply with the following legal requirements:
e Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993,
Edition 23 (latest edition), Construction Regulation 2014
o Code of Practice: Managing exposure to SARS-Cov-2 in the workplace
¢ Annexure A - DBSA Occupational Health and Safety Baseline specification
e Annexure B - DBSA Baseline Risk Assessment
o Annexure C - Safety, Health, Environment and Quality Policy.
2. DRAWINGS
The drawings used for setting up the Bills of Quantities are as follows:
hi trawi
. tr i

To be provided at site handover where applicable

3. PROCUREMENT

3.1. Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences granted in
accordance with the preference schedule.

CONSTRUCTION

4.1. Applicable SANS 2001 standards for construction works.

The following parts of SANS 2001 Construction works standards and associated specification data
are applicable to the works:

1)
2)
3)
4)
5)
6)
7

Volume 3 of 3

SANS 2001BE1 — Earthworks

SANS 2001BS1 - Site Clearance

SANS 2001CC2 - Concrete works

SANS 2001CG1 - Glazing works

SANS 2001CML1 - Masonry works.

SANS 2001CS1- Structural steel works
SANS 2001CT2 — Structural timber works
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8)

9)

10)
11)
12)
13)
14)

SANS 2001DP1 - Earthworks for buried pipelines and prefabricated culverts
SANS 2001DP2 — Medium pressure pipes

SANS 2001DP3 — Cable ducts

SANS 2001DP4 — Sewers

SANS 2001DP5 — Storm water drainage

SANS 2001DP6 — Belowground water installations

SANS 2001EM1 — Cement plaster

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards applicable to this
contract. The Specification Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to
which it mainly applies.

4.2. Applicable national and international standards

Standardized Specifications for Civil Engineering Construction SANS 1200
The National Building Regulations SABS0400
Construction and Management Requirements for Works Contracts SANS1921-1

Targeted Construction Procurement SANS1914-4 4.

4.3. Local Employment Generation

4.3.1 The DBSA has identified job creation and access to procurement opportunities by Start-ups, Small
and Micro Enterprises (SMMES) as an essential requirement towards building an economically

viable country.

4.3.2 General Labour minimum targets
It is mandatory that tenderers/bidders employ the minimum stipulated personnel on the contracts
for the local community where the project is being implemented. This employment is outside the
existing employees of the tenderers/bidders .
For the general labour force, the minimum number of people to be employed for the duration of the
Project will be calculated from the formula below.

Number of Employees = 2.5 * |

(Contract Value in Rand)
R1,000,000

4.3.3 Tenderers are to also note that it is an explicit condition of this tender that all unskilled labourers on
the project are to be employed from the local community. The Contractor is therefore expected in
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general to maximise the involvement of the local community.
Take note that the local labour employed must not be paid lower than the minimum approved
Municipal rates in that district or area.

4.3.4 The Contractor shall be required to submit employment data on a monthly basis to
the Project Manager.

4.4 SMME

Should the contractor at Works Completion, be in default by non-attainment of the above
mentioned labour intensive targets, the Employer shall have the right to, without prejudice
of any other rights, apply a penalty of not exceeding 5% of the contract sum.

For subcontract work, 20% of the value of the work must be sub-contracted linked with a
clear plan of how the contractor will capacitate the sub-contractor to advance.

Where SMMEs are sufficiently resourced, 10% of the value of the work must be subcontracted.
Where SMMEs are insufficient resources to execute the proposed works as a complete package
the Contractor may conclude contracts on a management/labour basis in which event a minimum
of 5% of the value the works is to be subcontracted. The onus is on the Contractor to prove to the
employer that no fully fledged SMMES are active in the area of the project.

Regarding procurement of materials, local is hereby defined as the district in which the project(s)
is/are located which is Mopane District Municipality.
The minimum target for materials sourced locally is 20% of the contract value.

SIGNATURE: DATE:
(Authorised Person)

4.5 Specific provisions pertaining to SANS 1914-4
4.6 Definitions
Targeted enterprise:
An enterprise which has its sole office of head office located within the Target Area
Targeted labour:
Unemployed persons who are employed as local labour on the project.
4.7 Certification by recognized bodies
Not Applicable
4.8 Plant and materials provided by the employer

Not Applicable
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4.9 Services and facilities provided by the employer
Not Applicable
4.10 Plant and equipment

The plant and equipment used on the site shall not be inferior to that described in the
Schedule of Plant and Equipment.

MANAGEMENT
SANS 1921 standards

The SANS 1921 Construction works standards and associated specification data are applicable to
the works:

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards applicable to this
contract. The Specification Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to
which it mainly applies.

The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts — Part 1. General
engineering and construction works

Clause

Specification data

Essential data

4.1.7 There are no requirements for drawings, information and calculations for which the contractor is
responsible
42.1 The responsibility strategy assigned to the contractor for the works is A.
4.2.2 The structural engineer is: TBC
43.1 The planning, programme and method statements are to comply with the following:
1) Program to be submitted in Microsoft Project format
2) Gantt chart to indicate critical path and progress
3) Gantt chart to be updated before monthly site meeting
433 The notice period for inspection is 2 Days
49.3 The trees and shrubs which are not to be disturbed are to be identified on site. Where possible, the

disturbance of trees should be avoided.
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4.14.3 | The office accommodation, equipment, accommodation for site meetings and other facilities for use
by the employer and his agents are:

1) Site office which shall be used for site meetings and for the contractor’s use. Such an office
shall comprise a minimum of 20m? in area and 3 m high, be ventilated, have good
lamination, must be reasonably sound proof, and have a hard floor construction. It shall be
furnished with a desk on which drawings can be rolled open and on which there is sufficient
writing space and sufficient temporary chairs or benches to accommodate all persons
present at site meetings. (Minimum 15-seater)

2) The following facilities will be supplied to the employer’s representatives:

- 15 Hardhats for employer’s representatives visiting the site
- 15 Safety (High visibility) jackets for employer representatives visiting the site
- 15 sets of safety Goggles
- 15 sets of earplugs (when applicable)
4.14.5 | The Contractor is required to provide latrine and ablution facilities for the exclusive use of the
professional team and client
4.14.6 | The requirements for the provision and erection of separate sign boards for consultants and
subcontractors are:

1) See Bill of Quantities.

4.17.1 | The requirements for the termination, diversion or maintenance of existing services are:

1) See Civil Drawings

4.17.3 | Services which are known to exist on the site are:

1) Water network.

2) Electricity reticulation, sub-surface and over head

3) Sewer Network

4.17.4 | The requirements for detection apparatus are:

1) Communication with Department of Health officials.

Additional clauses

1 Site meetings and procedures

The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the works at
regular intervals and at other such times as may be necessary. The Contractor shall attend all site meetings and
shall ensure that all persons under his jurisdiction are notified timeously of all site meetings should the Employer’s
Representative require their attendance at such meetings.

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people and
equipment employed), a site instruction book, a complete set of contracts working drawings and a copy of the
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procurement document and make these available at all reasonable times to all persons concerned with the

contract.

2 Water and electricity

The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the
proper execution of the works. The responsibility strategies in terms of the tabulation below that will apply to the

contract is:

a) water

A

b) electricity: A

and remove and make good
upon completion, all the
necessary temporary
electrical connections and
installations and purchase
electricity from the local
authority / ESKOM for the
works at his own cost.

and upon completion remove,
all the necessary electrical
connections to the
Employer’s electrical supply
at designated points and
make use of electricity free of
charge for construction
purposes only.

Service Option
A B C
Contractor responsibility Employer responsibility

Water The Contractor is to provide, | The Contractor shall make, The Contractor shall make,
and remove and make good | and upon completion remove, | and upon completion remove,
upon completion, all the all the necessary connections | all the necessary connections
necessary temporary to the Employer’s water and water meters to the
plumbing connections and supply at designated points Employer’s water supply at
purchase water from the local | and make use of water free designated points and be
authority for the works at his | of charge for construction responsible for costs
own cost. purposes only. associated with all water

consumed.
Electricity The Contractor is to provide, | The Contractor shall make, The Contractor shall make,

and upon completion remove,
all the necessary connections
and meters to the Employer’s
electrical supply and be
responsible for costs
associated with all electricity
consumed.

The following temporary services is the responsibility and will be supplied by the contractor:

o Security

o Sewer services in the form of temporary toilets
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J Waste disposal facility

SANS 1921-5, Construction and management requirements for works contracts — Part 5: Earthworks
activities which are to be performed by hand.

Clause | Specification Data

Essential Data:

5.1 The depth of trenches which are to be excavated by hand is 700mm.

Additional clauses:

1 Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

2 Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. In addition, the items shall be large enough so that four workers can
conveniently and simultaneously acquire a proper hand hold on them.

SANS 1921-6, Construction and management requirements for works contracts — Part 6: HIV/AIDS
awareness.

4.2.1(a) | A qualified service provider is a service provider that is one that is accredited or provisionally
accredited training service provider in the HIV/AIDS field.

A list of accredited service providers can be obtained from the Construction SETA (CETA) (tel 011-
265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health and Welfare
SETA website: www.hwseta.org.za.

4.2.1(a) | The HIV/AIDS awareness programme is to be repeated at four-month intervals throughout the
duration of the contract. (Four times in total, including the initial one at the start of the contract.)

Additional clauses

The duration of each workshop is not to be less than 2 % hours.
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Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures
in a book. Such book shall be handed to the employer’s representative for his signature no later
than 1 days after rain that is considered to justify an extension of time occurs.

Unauthorised persons

The Contractor shall keep unauthorized persons from the works at all times. Under no
circumstances may any person except guards be allowed to sleep on the building site.

Management meetings

A Schedule of meetings will be agreed with the contractor.

Daily records

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to
EPWP requirements.

Payment certificates
Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement

Edition 4.1 March 2005. Payments will not be processed unless all the required job creation

statistics and all supporting information are attached to the claim for payment.

Job statistics/targeted labour

The contractor must provide monthly statistics to the DBSA indicating the number of new jobs
created through this contract. This statistic must be provided with each monthly payment
certificate using the electronic prescribed format, which will be provided by the Project Manager
of this project to the successful bidder.

5.7.1 Expanded Public Works Programme (EPWP)

5.7.1.1 Labour intensive competencies of supervisory and management staff

Contractors having a CIDB contractor grading designation of 7GB/7CE and higher shall only
engage supervisory and management staff in labour intensive works who have either
completed, or for the period 1 September 2013 to 30 June 2013, are registered for training
towards, the skills programme outlined in Table 1.

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the
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managing director or managing member of a close corporation, as relevant, having a
contractor grading designation of 1CE, 2CE, 3CE and 4CE shall have personally completed,
or for the period 1 September 2013 to 30 June 2013 be registered on a skills programme for
the NQF level 2. All other site supervisory staff in the employ of such contractors must have
completed, or for the period 1 September 2013 to 30 June 2013 be registered on a skills
programme for, the NQF level 2 unit standards or NQF level 4 unit standards.

Table 1: Skills programme for supervisory and management staff

Personnel NQF Unit standard titles Skills prqgr.amme
level description
Team leader / 2 Apply Labour Intensive Construction This unit standard
supervisor Systems and Techniques to Work Activities must be completed,
and
Use Labour Intensive Construction Methods
to Construct and Maintain Roads and Storm
water Drainage
Use Labour Intensive Construction Methods | any one of these 3
to Construct and Maintain Water and unit standards
Sanitation Services
Use Labour Intensive Construction Methods
to Construct, Repair and Maintain Structures
Foreman/ 4 Implement labour Intensive Construction This unit standard
supervisor Systems and Techniques must be completed,
and
Use Labour Intensive Construction Methods
to Construct and Maintain Roads and Storm
water Drainage
Use Labour Intensive Construction Methods | any one of these 3
to Construct and Maintain Water and unit standards
Sanitation Services
Use Labour Intensive Construction Methods
to Construct, Repair and Maintain Structures
Site Agent / 5 Manage Labour Intensive Construction Skills Programme
Manager (i.e. the Processes against this single unit
contractor’s most standard
senior
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representative
that is resident
on the site)

5.7.1.2 Employment of unskilled and semi-skilled workers in labour-intensive works
5.7.1.21 Requirements for the sourcing and engagement of labour.

5.7.1.2.1. a Unskilled and semi-skilled labour required for the execution of all labour intensive
works shall be engaged strictly in accordance with prevailing legislation and SANS
1914-4, Participation of Targeted enterprise and targeted labour.

5.7.1.2.1. b The rate of pay set for the SPWP is equal to 100% of normal daily payment
5.7.1.2.1. ¢ Tasks established by the contractor must be such that:
i) the average worker completes 5 tasks per week in 40 hours or less; and
i) the weakest worker completes 5 tasks per week in 55 hours or less.

5.7.1.2.1. d The contractor must revise the time taken to complete a task whenever it is
established that the time taken to complete a weekly task is not within the
requirements of 4.2.1.3.

5.7.1.2.1. e The Contractor shall, through all available community structures, inform the local
community of the labour intensive works and the employment opportunities
presented thereby. Preference must be given to people with previous practical
experience in construction and / or who come from households:

i) where the head of the household has less than a primary school
education;

1)) that have less than one full time person earning anl11 income;

i) where subsistence agriculture is the source of income.

iv) those who are not in receipt of any social security pension income
5.7.1.2.1. The Contractor shall endeavour to ensure that the expenditure on the employment

of temporary workers (local) is in the following proportions:

i) 10 % women;

1)) 50% youth who are between the ages of 18 and 25; and

iii) 2% on persons with disabilities.

5.7.2 Training of targeted labour (non-accredited training)
a) The Contractor shall provide all the necessary on-the-job training to targeted labour to enable
such labour to master the basic work techniques required to undertake the work in accordance

with the requirements of the contract in a manner that does not compromise worker health and
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safety.

b) The contractor shall be responsible for scheduling the training of workers and shall take all
reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days of
formal training if he/she is employed for 3 months or less and a minimum of ten (10) days if
he/she is employed for 4 months or more.

c) The Contractor shall do nothing to dissuade targeted labour from participating in training
programmes.

d) Proof of compliance with all the requirements must be provided by the Contractor to the

Employer prior to submission of the final payment certificate.

5.7.3 Employment of local labour

a) It is the intention that this Contract should make maximum use of the local labour force that is
presently under-employed. To this end the Contractor shall limit the utilisation on the Contract
of non-local employees to that of key personnel only and to employ and train local labour to the
extent necessary for the execution and completion of this Contract.

b) The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the
Bidder. The data stated on the above-mentioned form will be strictly monitored during the
Contract period and any deviations there from shall be subject to the prior approval of the
Principal Agent, which approval shall not be unreasonably withheld.

¢) The employment of casual labour will be done in co-operation with community leaders and
local structures. The bidder shall ensure that all remuneration paid to employees is in line with
the relevant sectorial determination in terms of the Basic Conditions of Employment Act, No
75 of 1997, as determined by the Department of Labour.

5.7.4. DECANTING PLAN

Where temporary decanting structures are required in terms of the Site Development Plan
(Refer Section C5), such structures shall be constructed in accordance with drawings provided
by the professional team at the start of the project and before work commences on buildings
in use. The Contractor shall programme the works as such and submit the programme to the

Professional Team for approval of the sequencing of the works.
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| C3.2 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications
shall apply to this contract and are bound in hereafter.

PARTICULAR SPECIFICATION PAGE NO.

POHS: HEALTH AND SAFETY BASELINE SPECIFICATIONS Annexure A
B/RA: BASELINE RISK ASSESSMENT Annexure B
SHEQ: DBSA SHEQ POLICY Annexure C
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| C3.3 DRAWINGS
Full Drawing List Attached.
PART 4. SITE INFORMATION
Document Title No of
reference pages
This cover page 1
C4.1 | Site Location — Map 1
Total number of pages 2

C4.2 Locality Map: WOLKBERG NATURE RESERVE

The Coordinates for the site are:

29°39°00” E 28°39°25" E

The site is located under the Mopani district, within the Greater Tzaneen Local Municipality
in between Tzaneen and Haenertsburg town.
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