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The Development Bank of Southern Africa has a Zero Tolerance on
Fraud and Corruption.

Report any incidents of Fraud and Corruption to Whistle Blowers on any
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TollFree : 030020 4% 33

Email : dbsa@whistleblowing.co.za

Free Post : Free Post KZM 855 | Musgrave | 4062
SMS : 33450
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Notes:

The Tender Document must be submitted as a whole. All forms must be properly completed as required
and the document shall not be taken apart or altered in any way whatsoever.

All forms must be duly completed in black ink as required.

The list of returnable documents, which consists of forms and schedules to be completed and company
specific certificates and information pages to be attached, comprise the following:

Document Reference Title Page
C1: AGREEMENT AND CONTRACT DATA 4
Cl.1: FORM OF OFFER AND ACCEPTANCE 5
Cl.2: CONTRACT DATA 9
Cl.2.1: CONDITIONS OF CONTRACT 10
Cl1.2.2 : CONTRACT SPECIFIC DATA 11
Cl1.3: FORMS OF SECURITIES 25
C2: PRICING DATA 28
Cc2.1: PRICING INSTRUCTIONS 29
C2.2: PRICING SCHEDULES 30
C2.3: PRICING ASSUMPTIONS: SUPPLY CONTRACT 31
C2.4: AMENBMENTS -QUAHIHICATHONS ANB-ALTERNATIVES 32
C3: PURCHASERS GOOD INFORMATION 33
C3.1: PROJECT SPECIFICATIONS 34
C3.2: PARTICULAR SPECIFICATIONS 45
C4: SITE INFORMATION 46
C4.1: INFORMATION AND MAP 47
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PART 1: AGREEMENT AND CONTRACT DATA

The applicable contract NEC3 Supply Contract (SC) April 2013 revision

Document Title No of
reference pages
C1.1 | Form of Offer and Acceptance 5
C1.2 | Contract Data 9
C1.2.1 | Conditions of Contract 10
C1.2.2 | Contract Specific Data 5
C1.3 | Performance Guarantee 4
Total number of pages 33
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Cl1 FORM OF OFFER AND ACCEPTANCE

C1.1.1 Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: TENDER No RFP027/2025: APPOINTMENT OF AN ORIGINAL EQUIPMENT
MANUFACTURER FOR THE DESIGN, MANUFACTURE, SUPPLY, AND DELIVERY OF
SPECIALISED FORMWORK AND WALKWAYS FOR THE CONSTRUCTION OF THE TZANEEN
DAM.

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
contract data.

THE OFFERED TOTAL OF THE PRICES (FIRST FORECAST), INCLUSIVE OF VALUE ADDED
TAXIS

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the Contractor
in the conditions of contract identified in the contract data.

For the tenderer

Name of Tenderer
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Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

C1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the
tenderer’s offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by
reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer
and the Employer during this process of offer and acceptance, are contained in the Schedule of
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be duly signed by the authorized
representatives of both parties.

The Tenderer shall deliver the security in terms of Option X13 of the NEC3 SC Supply contract within
the period stated in the Contract Data or within the period stipulated in the conditional Letter of
Acceptance, whichever date is the earliest, and he shall, immediately after receiving a completed copy
of this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose
details are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the Conditions of Contract identified
in the Contract Data, within 14 days of the date on which this Agreement comes into effect, if not supplied
earlier in accordance with the conditional Letter of Acceptance. Failure to fulfil any of these obligations
in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement, unless stated differently in the contract
conditions, comes into effect on the date when the Tenderer receives one fully completed original copy
of this document, including the Schedule of Deviations (if any). Unless the Tenderer (now Contractor)
within five days of the date of such receipt notified the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding contract within parties.

SIONAUIE L
NI
CaPACIY i
for the

Employer Development Bank of Southern Africa Limited

1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of Withess . ... .
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Signature of witness . ......... .. ... Date...................

Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements
reached during the process of offer and acceptance; the outcome of such agreement shall be recorded
here. (Any cover letter must be referenced here if applicable, or it will not be valid as part of this
submission).

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the
contract shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and recorded here
shall also be incorporated in to the final draft of the Contract.

L SUD G . . o
DEtallS . . .

2 SUD BT . . o

DEtallS . . . o

A SUD BT . . oo e
DetailS . ..

D SUD B . . o o
DetailS . ...

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well
as any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the
Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed
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copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.

For the Tenderer:
SIgNATUIE(S) .« oot e e
NaAME(S) it e e

CapaCIY e

Name of TeNderer . .. ...

NAME OFf WINESS ..o e e e e

Signature of witness . .. ... ... Date .......... ... ... ... ... ...

For the Employer:
SIgNAIUIE(S) .« o ot et e
NAME(S) e

CapaCity e

Name of Employer: Development Bank of Southern Africa Limited

Address of Employer 1258 Lever Road, Headway Hill, Midrand, Gauteng Province

NAME OFf WINESS ..o e e e e e

Signature of witness . . .. ... Date .......... ... ... ... ...
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Cl.2 CONTRACT DATA

Document Title No of
reference pages

C1.2 | Contract Data 1

C1.2.1 | Conditions of Contract 16

C1.2.2 | Contract Specific Data 2

C1.3 | Performance Guarantee 4

Total number of pages 23
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Cl21 CONDITIONS OF CONTRACT
PARTICULAR CONDITIONS OF CONTRACT

1. GENERAL

The Particular Conditions of Contract form an integral part of the Contract. These clauses shall amplify,
modify or supersede, as the case may be, the NEC3 SC Core Clause and Secondary Option Clauses to
the extent specified below, and shall take precedence and shall govern.

The Z-Clauses hereafter are numbered “Z” followed in each case by a number and an appropriate
heading.

The Contract Data Forms included in the NEC3 SC are replaced with the Contract Data Forms included
in this Contract.
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C1.2.2 CONTRACT DATA

Part one - Data provided by the Purchaser

Completion of the data in full, according to the Options chosen, is
essential to create a complete contract.

Statements given in
all contracts

1 General The conditions of contract are the core clauses and the clauses for
Options of the NEC3 Supply Contract April 2013.

e The services are

APPOINTMENT OF AN ORIGINAL EQUIPMENT MANUFACTURER
FOR THE DESIGN, MANUFACTURE, SUPPLY, AND DELIVERY OF
SPECIALISED FORMWORK AND WALKWAYS FOR THE
CONSTRUCTION OF THE TZANEEN DAM.

e The Purchaser is

Name The Development Bank of Southern Africa, a state-owned
entity of the Government of South Africa

Address: 1258 Lever Road
Halfway House
Midrand
1685

e The Adjudicator is

Will be mutually agreed on by both Parties once a dispute arises. The
parties submit a maximum of three nominations to agree on the
Adjudicator.

If the Parties do not agree on the Adjudicator, the Adjudicator will be
appointed by the Association of Arbitrators of Southern Africa

The Goods Information is in Part 3: Scope of Work including all

documentation drawings that it refers including applicable
standards

The Supply Requirements as part of the Goods Information is in
Annexure A to the Contract data

language of this contract is English
law of the contract is the law of the Republic of South Africa

period for reply is One (1) week.

Adjudicator nominating body is Arbitrators of Southern Africa
o The tribunal is Arbitration
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e The person or organisation who will choose an arbitrator is the
Chairman of the Association of Arbitrators of Southern Africa

o if the Parties cannot agree a choice or

o if the arbitration procedure does not state who selects an arbitrator
is.

e The following matters will be included in the Risk Register

(1) Late delivery affecting Purchaser’s delivery obligation
(2) Defective equipment or goods

(3) Noncompliance with Health and Safety Regulations including
instructions implementing COVID-19 directives

3 Time

e The starting date is

The Supplier submits revised programmes at intervals no longer than

Two (2) weeks. NOTE: Supplier to liaise with the contractor
(Construction North) and the APP/PSP to ensure that the baseline
programme is aligned with the contractor’s programme.

4 Testing and

o The defects date is Fifty-Two (52) weeks after Delivery.

Defects
e The defect correction period is One (1) week(s) except that:
e The defect correction period for major defect is Two (2) weeks.
e The defect access period is Two (2) days

5 Payment ¢ The currency of this contract is the

South African Rand (ZAR)
e The assessment interval is Three (3) weeks (not more than five).

¢ The interest rate is 0% per annum above the Prime rate of the average
of the four main banks otherwise Standard Bank (Purchaser’s Bank)
rate is applicable.

8 Risks, liabilities,
indemnities and
insurance

e The minimum limit of indemnity for insurance in respect of loss of or
damage to property (except the goods, plant and materials and
equipment) and liability for bodily injury to or death of a person (not an
employee of the Supplier) caused by activity in connection with this
contract for any one event is

Whatever the Supplier deems necessary in addition to what is
required by law for anyone event with cross liability so that the
insurance applies to the parties separately.

e The minimum limit of indemnity for insurance in respect of death of or
bodily injury to employees of the Supplier arising out of and in the
course of their employment in connection with this contract for any one
event is

As prescribed by the compensation for Occupational injuries and
diseases Act No 130 of 1993 and the Supplier’'s common law liability
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for people falling outside the scope of the Act with the limit of
indemnity of not less than R500 000 (Five Hundred Thousand Rand).

e The Supplier’s liability to the Purchaser for indirect or consequential
loss including loss of profit, revenue and goodwill is limited to R0.00
(zero Rand)

e For any one event, the Supplier’s liability to the Purchaser for loss of or
damage to the Purchaser’s property is limited to

The Purchaser’s existing and surrounding property in the care
custody and control of the Supplier the amount of the deductible
required by insurer from the Purchaser.

e The Supplier’s liability for Defects due to his design which are not
notified before the last defects date is limited to

- The Total of the Prices

The Supplier’'s total liability to the Purchaser for all matters arising
under or in connection with this contract, other than the excluded
matters, is limited to

- The Total of the Prices

e The end of liability date is five (5) years after Delivery of the whole of
the goods and services.

Data for Option Clauses

X1 Price Adjustment Factor
The proportions used to calculate the Price Adjustment Factor are
proportion prepared by
0....... linkedtotheindexfor ........ ... ... . ..
0. e
0.
0. e
0. e
0. e
0....... non-adjustable
1.00
. The base date forindicesis........... ... .. ... ...
X2 Change in the law

A change in the law of the Republic of South Africa is a compensation
event if it occurs after the Contract Date

X7 Delay damages

3% of the total order prices from the Delivery Date until the earlier of
Delivery to Site for the order delayed up to the maximum of 15% of
the total order prices for the order delayed.
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Delay Damages shall be capped at 15% of the total Contract Price.

X14

Advance Payment

The amount of the advanced payment is R0.00

The Supplier repays the instalments in assessments starting not less than
................................ weeks after the Contract Date.

Theinstalments are . . ... e
(either an amount or a percentage of the payment otherwise due)

An advanced payment bond is required

Amendments to core

clauses

Interpretation and
the law 12

12.6:

Add a new core clause 12.6 to 12. 13 after core clause 12.5

Any extension, concession, waiver or relaxation of any action stated in
this contract by the Parties, the Service Manager, the Supervisor,
or the Adjudicator does not constitute a waiver of rights and does
not give rise to an estoppel unless the Parties agree otherwise
and confirm such agreement in writing.

12.7

Headings are for convenience only and will not be taken into
consideration in the interpretation of the contract

12.8

In this contract the references to the provisions of any law includes such
provisions as amended, re-enacted or consolidated from time to time in
so far as such amendment, re-enactment or consolidation applies or is
capable of applying to any works under this contract.

12.9

References to a "person” include a natural person, company or any other
artificial person or other corporate entity, a charity, trust, partnership, joint
venture, syndicate, or any other association of persons

12.10

Time is of the essence in the performance of the Parties’ respective
obligations

12.11

Where any number of days is prescribed, those days shall be reckoned
exclusively of the first and inclusively of the last day unless the last day
falls on a day that is not a working day, in which event the last day shall
be the next succeeding working day

12.12

The rule of construction that the Contract shall be interpreted against or
to the disadvantage of the party responsible for the drafting or preparation
of Contract shall not apply

12.13

The rule of construction that if general words or terms are used in
association with specific words or terms that are a species of a particular
genus or class, the meaning of the general words or terms shall be
restricted to that same class shall not apply, and whenever the word
"including" is used followed by specific examples, such examples shall
not be interpreted so as to limit the meaning of any word or term to the
same genus or class as the examples given.

Disclosure 15

Delete clause 15.1 in its entirety and replace it with the following
clause 15. 1to 15.6

151

The Supplier does not disclose or make any information arising from or in
connection with this contract available to Others. This undertaking does
not, however, apply to information which at the time of disclosure or
thereafter, without default on the part of the Supplier, enters the public
domain or to information which was already in the possession of the
Supplier at the time of disclosure (evidenced by written records in
existence at that time). Should the Supplier disclose information to
Others in terms of clause 25.1, the Supplier ensures that the provisions
of this clause are complied with by the recipient.
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15.2

If the Supplier is uncertain about whether any such information is
confidential, it is to be regarded as such until notified otherwise by the
Service Manager.

15.3

In the event that the Supplier is, at any time, required by law to disclose
any such information which is required to be kept confidential, the
Supplier, to the extent permitted by law prior to disclosure, notifies the
Purchaser so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such
protective order is not, or cannot, be obtained, then the Supplier may
disclose that portion of the information which it is required to be disclosed
by law and uses reasonable efforts to obtain assurances that confidential
treatment will be afforded to the information so disclosed.

154

The taking of images (whether photographs, video footage or otherwise)
of the works or any portion thereof, in the course of Providing the Works
and after Completion, requires the prior written consent of the Service
Manager. All rights in and to all such images vests exclusively in the
Employer.

155

The Supplier ensures that all his Sub-Suppliers abide by the undertakings
in this clause.

lllegal and
impossible
requirements 18

Add a new core clause 18.2

Any provision in contract that is or may become illegal, invalid or
unenforceable in any jurisdiction shall be ineffective to the extent of such
prohibition or unenforceability in such jurisdiction and shall be treated as
severed from the balance of contract in such jurisdiction, without
invalidating the remaining provisions of contract in such jurisdiction or
affecting it in any other jurisdiction

Assessing the
amount due 50

50.2

Amend core clause 50.2 to read as follows:
The amount due is

the Price for each lump sum item in the Price Schedule which the Supplier
has completed,

where a quantity is stated for an item in the Price Schedule, an amount
calculated by multiplying the quantity which the Supplier has
completed by the rate,

plus other amounts to be paid to the Supplier,
less amounts to be paid by or retained from the Supplier.

The amounted assessed as due does not include the amount for
materials and goods stored off site.

Any tax which the law requires the Purchaser to pay to the Supplier is
included in the amount due.

Payment 51

Amend core clause 51 by adding new core clauses 51.5to 51.8

51.5

Within one week of receiving a payment certificate from the Service
Manager in terms of core clause 51.1, the Supplier provides the
Purchaser with a tax invoice in accordance with the Employer's
procedures stated in the Goods Information, showing the amount due for
payment equal to that stated in the payment certificate.

51.6

If the Supplier does not provide a tax invoice in the form and by the time
required by this contract, the time by when the Purchaser is to
make a payment is extended by a period equal in time to the
delayed submission of the correct tax invoice. Interest due by the
Purchaser in terms of core clause 51.2 is then calculated from the
delayed date by when payment is to be made.

51.7

The Supplier (if registered in South Africa in terms of the companies Act)
is required to comply with the requirements of the Value Added Tax Act,
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no 89 of 1991 (as amended) and to include the Employer's VAT number
4740101508 on each invoice he submits for payment.

51.8 Tax Invoice: the Supplier ensures that the requirement in terms of Section
20(4)(C) of the Value Added Tax Act, no 89 of 1991 (as amended by the
Revenue Laws Amendment Act 45 of 2003), that the VAT registration
number of the recipient of the tax invoice, appears on the said tax invoice
in order for the invoice to fully comply with the requirements of a valid
invoice for VAT purposes as contained in the said Section 20(4)(C), is
adhered to. The Purchaser requires adherence by the Supplier to this
requirement as from 1 June 2004. No payment will be made on tax
invoices not fully meeting the requirement

Notifying
compensation
events 61

Delete from the last sentence in core clause 61.3, “unless the Service
Manager should have notified the event to the Supplier but did
not”.

Reasons for
termination 91

Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it": “or had a judicial management or
business rescue order granted against it (R8).”

Delay damages X7

Add new clause X7.4

If the amount due for the Supplier's payment of delay damages reaches
the limits stated in this Contract Data for Option X7 the Purchaser may
terminate the Supplier’'s obligation to Provide the Works using the same
procedures and payment on termination as those applied for reasons R1
to R15 or R18 stated in the Termination Table.

Option Z: Additional Conditions of Contract

Z1

Cession and Delegation of Rights

Z1.1

The Supplier may not cede and delegate any of its rights and obligations (including liabilities)
under this contract to any person without the written consent of the Purchaser.

Z1.2

Notwithstanding the above, the Purchaser may on written notice to the Supplier cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities or to its
client on whose behalf it acts as an Implementing Agent.

Z2

Joint ventures

Z2.1

If the Supplier constitutes a joint venture, consortium or other unincorporated grouping of
two or more persons or organisations then these persons or organisations are deemed to
be jointly and severally liable to the Purchaser for the performance of this contract.

22.2

Unless already notified to the Purchaser, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to
bind the Supplier on their behalf.

Z2.3

The Supplier does not substantially alter the composition of the joint venture, consortium or
other unincorporated grouping of two or more persons without the consent of the Purchaser
having been given to the Supplier in writing.

Z3

Change of Broad Based Black Economic Empowerment (B-BBEE) status
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Z3.1

Where a change in the Supplier’s legal status, ownership or any other change to his
business composition or business dealings results in a change to the Supplier's B-BBEE
status, the Supplier notifies the Purchaser within seven days of the change.

Z3.2

The Supplier is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service
Manager within thirty days of the notification or as otherwise instructed by the Service
Manager.

Z3.3

Where, as a result, the Supplier’s B-BBEE status has decreased (Level 4) since the Contract
Date the Purchaser may either re-negotiate this contract or alternatively, terminate the
Suppliers’ obligation to Provide the Works.

Z3.4

Failure by the Supplier to notify the Purchaser of a change in its B-BBEE status may
constitute a reason for termination. If the Purchaser terminates in terms of this clause, the
procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due
is Al and A3 as stated in clause 93.

Z4

Ethics

Z4.1

The Purchaser is committed to the highest standard of ethical behaviour and expects the
same from all Suppliers

Any offer, payment, consideration, or benefit of any kind made by the Supplier, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice,
as an inducement or reward for the award or in execution of this contract constitutes grounds
for terminating the Supplier’s obligation to Provide the Works or taking any other action as
appropriate against the Supplier (including civil or criminal action).

Z4.2

The Purchaser may terminate the Supplier’s obligation to Provide the Works if the Supplier
(or any member of the Supplier where the Supplier constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons or organisations) is found guilty by
a competent court, administrative or regulatory body of participating in illegal or corrupt
practices.

Such practices include making of offers, payments, considerations, or benefits of any kind
or otherwise, whether in connection with any procurement process or contract with the
Purchaser or other people or organisations and including in circumstances where the
Supplier or any such member is removed from the an approved vendor data base of the
Purchaser as a consequence of such practice.

Z4.3

Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms
of this clause are P1, P2 and P3 as stated in the core clause 92 and the amount due is A1l
and A3 as stated in core clause 93.

Z5

Health, safety and the environment

Z5.1

The Supplier takes all reasonable steps and precautions to assess the Site, consider and
receive all relevant information on the Site and health and safety related to the works,
maintain the health and safety of persons in and about the execution of the works.
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Z5.2

The Supplier acknowledges that the Occupational Health and Safety Act No. 85 of 1993 and
the regulations promulgated therein (“the Act”); and the Construction Regulations 2014
promulgated under the Act, (latest edition), including the Code of Practice: Managing
exposure to SARS-CoV-2 in the workplace will in all respects be applicable to this contract
and the works.

Z5.3

The Supplier, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise
provided for under this contract and ensures that his Sub Suppliers, employees and others
under the Supplier’s direction and control, likewise observe and comply with the foregoing.

Z5.4

Supplier’s liability as mandatory

Notwithstanding any actions which the Purchaser may take, the Supplier accepts sole
liability for due compliance with the relevant duties, obligations, prohibitions, arrangements
and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993),
and the regulations promulgated therein (“the Act”); and the Construction Regulations 2014
promulgated under the Act, (latest edition), including the Code of Practice: Managing
exposure to SARS-CoV-2 in the workplace will in all respects be applicable to this contract
and the works.

Z5.5

Supplier's Designer

The Supplier and his designer shall accept full responsibility and liability to comply with the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the Construction
Regulations, 2014 for the design of the Temporary Works and those parts of the Permanent
Works which the Supplier is responsible to design in terms of the Contract.

Z5.6

Supplier to notify Purchaser of any Incident

The Purchaser retains an interest in all inquiries conducted under this Contract in terms of
Section 31 and/or 32 of the Occupational Health and Safety Act, 1993, and the regulations
promulgated therein (“the Act”); and the Construction Regulations 2014 promulgated under
the Act, (latest edition), including the Code of Practice: Managing exposure to SARS-CoV-
2 in the workplace following any incident involving the Supplier and/or Sub-Supplier and/or
their employees. The Supplier shall notify the Purchaser in writing of all investigations,
complaints or criminal charges which may arise pursuant to work performed under this
Contract in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and
Regulations.

Z5.7

In carrying out his obligation mandatory to the Purchaser for this contract in terms of Section
37(2) of the Occupational Health & Safety Act No. 85 of 1993, the Supplier ensures that he
complies with the Act when Providing the Works or using Plant, Materials or Equipment. The
Supplier indemnifies the Purchaser against loss and damage to property, death of, or injury
to, a person and claims, proceedings, compensation and costs arising from the Supplier’s
transgression of the Act, except to the extent that the Purchaser caused the transgression.

Z6

Assessing the amount of work which the Contract Data states the Supplier will do
himself

Z6.1

The prices for the work done by the Supplier himself are the lump sums and the product of
the quantity multiplied by the unit rates agreed to and included in the pricing schedule
associated with this contract.
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26.2

The cost of people includes amounts for meeting the requirements of law and if applicable
for pension provisions.

Z6.3

The amount for Equipment includes amounts paid for hired Equipment and an amount for
the use of Equipment owned by the Supplier which is the amount the Supplier would have
paid if the Equipment had been hired.

26.4

The assessment includes risk allowances for costs and time matters which are at the
Supplier’s risk under this contract. The assessment is not revised if the forecast upon which
it is based is shown by later recorded information to have been wrong.

Z6.5

The effects of compensation events upon the prices for work done by the Supplier himself
are assessed by forecasting the effect of a compensation event upon the cost arrived at in
terms of Z6.1 to Z6.3 above or if the event has already occurred, the assessment is based
on the cost due to the event which the Supplier has incurred.

Z6.6

The provisions above apply also to compensation events involving changes to the prices for
work done by the Supplier himself.

z7

Recovery Plan

Z7.1

Where actual progress is not in accordance with the Accepted Programme or where the
Purchaser or Service Manager is of the opinion, at any time during the execution of the
works, that the Supplier will not achieve Completion on the date stated in the Accepted
Programme, the Supplier shall prepare a recovery plan within 14 days of receipt of an
instruction from the Purchaser or Service Manager requesting such recovery plan detailing:

o the Supplier’s plan to ensure that the works will achieve Completion on the date

stated in the Accepted Programme;

e all additional resources which will be employed by the Supplier in order to ensure
that the Supplier achieves Completion on the date stated in the Accepted
Programme;

any other information which may be required by the Purchaser or Service Manager to
ascertain that the Supplier will achieve Completion on the date stated in the most current

programme.

Z8

The Service Manager and Supervisor’s authority

Z8.1

The Purchaser is an organ of state and has to follow certain governance protocols as
provided for in legislation, government instruction or its mandate. To ensure compliance
with the governance protocols the authority of the Service Manager and Supervisor is
limited and in the following they must obtain prior approval from the Employer:

e change of scope of work having a cost and/or time impact;
e acceptance of Sub Suppliers or subcontracting contract conditions;
e giving any instruction having a cost and/or time impact; or
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e Acceptance of a compensation event having a cost and/or time impact.

e Any cumulative effect or compensation above 20% require National Treasury
approval and will not be executed without written approval from National Treasury.

e Increases above the contract from 0-9.99% will require written approval of the IDD
Group Executive, and above 10-19.99% require the DBSA Chief Executive Officers
written approval.

e Any compensation above the initial accepted forecast without written approval will
be at the risk and account of the management Supplier.

Z8.2

The Service Manager or Supervisor may extent any period for reply or any other response
required within a prescribed time limit in this contract, by written notice of not less than three
(3) days, by up to twenty-eight (28) days to obtain the necessary authority regarding the
matter under consideration.

Z8.3

The Purchaser may, having stated his reason, instruct the Supplier to remove an employee.
The Supplier then arranges that, after one day, the employee has no further connection
with the work included in this contract.

Z9

Access to Manufacturing Plant and Records

Z9.1

The Supplier allows the Service Manager or Purchaser access at any time within working
hours the manufacturing facility, plant or place, to inspect the accounts and records which
it is required to keep. This includes the verification of forecast and inspection of other
records. The Supplier shall obtain the same rights and obligations from Sub-Suppliers to
the benefit of the Employer.

Z10

Environmental

Z10.1

The Supplier ensures that all goods, services and works supplied in terms of this contract
conform to all applicable environmental legislation and to the Purchaser’s environmental
specifications.

Z11

Spare and replacement parts

Z111

The Supplier makes available for purchase the spares and replacement parts stated in the
Goods Information and needed by the Purchaser to maintain the goods during its designed
working life. Unless otherwise agreed between the Parties, the purchase price of the spares
and replacement parts is the Supplier’s costs applicable at the time of purchase to which
the percentages for overheads and profit stated in the Contract Data are applied.

714

Time

Z14.1

Amend this clause by inserting the following as clause 37.1

Recovery Plan

37.1 Where actual progress on Site is not in accordance with the most current programme
or where the Purchaser or Service Manager is of the opinion, at any time during the
execution of the works, that the Supplier will not achieve Completion on the date stated in
the most current programme, the Supplier shall prepare a recovery plan within 14 days of
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receipt of an instruction from the Purchaser or Service Manager requesting such recovery
plan detailing:

e the Supplier's plan to ensure that the works will achieve Completion on the date
stated in the most current programme;

e all additional resources which will be employed by the Supplier in order to ensure
that the Supplier achieves Completion on the date stated in the most current

programme;

any other information which may be required by the Purchaser or Service Manager to
ascertain that the Supplier will achieve Completion on the date stated in the most current
programme.

Z15

Payment

Z15.1

Amend clause 50
Clause 50 amended by addition of the following clause

Materials and goods stored off site are not included in the amount authorised for payment

Z15.2

Payment 51 — amend the clause by adding the following clauses at the end of the clause:

51.5 Within one week of receiving a payment certificate from the Service Manager in terms
of core clause 51.1, the Supplier provides the Purchaser with a tax invoice in accordance
with the Employer's procedures stated in the Goods Information, showing the amount due
for payment equal to that stated in the payment certificate.

51.6 If the Supplier does not provide a tax invoice in the form and by the time required by
this contract, the time by when the Purchaser is to make a payment is extended by a period
equal in time to the delayed submission of the correct tax invoice.

51.7 The Supplier (if registered in South Africa in terms of the companies Act) is required
to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended)
and to include the Employer’s VAT number on each invoice he submits for payment.

Z16

The Service Manager and Supervisor’s authority

Z16.1

The Purchaser is an organ of state and has to follow certain governance protocols as
provided for in legislation, government instruction or its mandate. To ensure compliance
with the governance protocols the authority of the Service Manager and Supervisor is
limited and in the following they must obtain prior approval from the Employer:

e change of scope of work having a cost and/or time impact;

e acceptance of Sub Suppliers or subcontracting contract conditions;

e giving any instruction having a cost and/or time impact; or

e Acceptance of a compensation event having a cost and/or time impact.

e Any cumulative effect or compensation above 20% require National Treasury
approval and will not be executed without written approval from National
Treasury.
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e Increases above the contract from 0-9.99% will require written approval of the
IDD Group Executive, and above 10-19.99% require the DBSA Chief Executive
Officers written approval.

e Any compensation above the initial accepted forecast without written approval
will be at the risk and account of the management Supplier.

216.2

The Service Manager or Supervisor may extent any period for reply or any other response
required within a prescribed time limit in this contract, by written notice of not less than
three (3) days, by up to twenty-eight (28) days to obtain the necessary authority regarding
the matter under consideration.

Z16.3

The Purchaser may, having stated his reason, instruct the Supplier to remove an
employee. The Supplier then arranges that, after one day, the employee has no further
connection with the work included in this contract.

Z17

Access to Manufacturing Plant and Records

Z17.1

The Supplier allows the Service Manager or Purchaser access at any time within working
hours the manufacturing facility, plant or place, to inspect the accounts and records which
it is required to keep. This includes the verification of forecast and inspection of other
records. The Supplier shall obtain the same rights and obligations from Sub-Suppliers to
the benefit of the Employer.

Z18

Environmental

Z18.1

The Supplier ensures that all goods, services and works supplied in terms of this contract
conform to all applicable environmental legislation and to the Purchaser’s environmental
specifications.

Z19

Price adjustment for inflation

Z19.1

Amend option X1
Option X1 amended by adding option X1 to be used with option F

The base date for indices is the actual 12t month in the final contract document

The proportions used to calculate the Price
Adjustment Factor are:

The indices are those prepared by SEIFSA (after the contract date)

Z20

Spare and replacement parts

Z20.1

The Supplier makes available for purchase the spares and replacement parts stated in the
Goods Information and needed by the Purchaser to maintain the goods during its designed
working life. Unless otherwise agreed between the Parties, the purchase price of the
spares and replacement parts is the Supplier’s costs applicable at the time of purchase to
which the percentages for overheads and profit stated in the Contract Data are applied.
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C1.2.2 CONTRACT DATA

Part two - Data provided by the Supplier

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

Statements given in all e The Supplier is
contracts

NAIME . o e e e
Ao Lo TS

e The following matters will be included in the Risk Register

e The percentage for overheads and profit added to the Defined Cost is
................................................................... %.

o The price sChedule 1SN ... ... e e i e e s et e e e e ens

e The tendered total of the Pricesis.......... ... i, (in words)

Optional statements If the Supplier is to provide Goods Information for his design

e The Goods Information for the Supplier's design is in

If the Supplier restricts access by the Supply Manager and Others to work being done for this
contract

e The restrictions to access for the Supply Manager and Others to work being done for this
contract are

If a programme is to be identified in the Contract Data
e The programme identified in the ContractDatais . ........... ... . ...

If the Supplier is to state the delivery date of the goods and services
e The delivery date of the goods and services is
goods and services delivery date
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C 1.3 FORMS OF SECURITIES

Pro-Forma NEC3 SC Performance Bond this must be same as vol 2 pro-forma.

To: The Development Bank of Southern Africa Limited

Dear Sirs

Reference No. [e] [Drafting Note: Guarantor/Bank reference number to be inserted]
Performance Bond: [Drafting Note: Name of Contractor to be inserted]

Employer:; Contract Reference - [e] [Drafting Note: Contract reference number to be inserted]

1. Inthis Guarantee
1.1 The following words and expressions have the following meanings:

111 “Guarantor” - means [e], [#] Branch, (Registration No. [e]); [Drafting Note: Name of
Guarantor to be inserted] [*] Financial Services Board Registration number

1.1.2 “Guarantor’s Address” - means [e]; [Drafting Note: Guarantor’s physical address to
be inserted]

1.1.3 “Contract” - means the written agreement entered into between the Employer and
the Contractor on or about [e] [e] 201[e] (Contract Reference No. [e]), as amended,
varied, restated, novated or substituted from time to time; [Drafting Note: signature
date and Contract reference number to be inserted]

1.1.4 “Contractor” - means [e] a [e] registered in accordance with the laws of [e] with
registration number [e]; [Drafting Note: Name and details of Contractor to be
inserted]

1.15 “‘Employer” - means The Development Bank of Southern Africa Limited, a juristic

person in terms of section 2 of The Development Bank of Southern Africa Limited
Act,13 of 1979;

1.1.6 “Expiry Date” - means the [e] day of [e][Drafting Note: This date should align with
the date of final completion];

1.1.7 “this Guarantee” - means this document;

1.1.8 “Guaranteed Sum” — means, subject to clause 5, the sum of [e - figure] ([e -

words]) [Drafting Note: Maximum aggregate Guarantee amount (not exceeding
10.0% of the total of the Prices as at the Contract Date) to be inserted] which
amount will reduce with 50% when the Practical Completion certificate is issued until
Final Completion.

2. Words or expressions capitalised shall bear the same meaning as assigned to them under the Contract
albeit that the Contract itself, and any terms as defined therein, are merely referenced for convenience
and not to create an accessory obligation.

3. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed Sum at the
disposal of the Employer, as security for the proper performance by the Contractor of all of his
obligations in terms of and arising from the Contract, and hereby irrevocably and unconditionally both
agree and undertake to pay to the Employer, on written demand from the Employer envisaged in
paragraph 3 below and received prior to the Expiry Date, any amount or amounts as may be so
demanded from time to time, subject to a maximum of the Guaranteed Sum in the aggregate.
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4. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s address or by
email to the following email [....... insert..] and shall:

4.1 state the amount claimed (“the Demand Amount”);

4.2 state that the Demand Amount is payable to the Employer in the circumstances contemplated in the
Contract:

5. The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of the Employer’s
written certificate certifying the amount of such reduction and the Contractor’s entitlement thereto
under the Contract.

6. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that:

6.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the Guarantor’s
obligation/s to make payment:

6.1.1 is and shall be absolute and unconditional in all circumstances; and
6.1.2 is not, and shall not be construed to be, accessory or collateral on any basis
whatsoever;

5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit,
without advising us and without affecting the Guarantor’s liability under this Guarantee. This includes, without
limitation, any extensions, indulgences, release, or compromise granted to the Contractor or any variation
under or to the Contract or termination of the Contract.

5.3 should the Employer cede its rights against the Contractor to a third party where such cession is
permitted under the Contract, then the Employer shall be entitled to cede to such third party the rights of the
Employer under this Guarantee on written notification to the Guarantor of such cession.

7. The Guarantor’s obligations in terms of this Guarantee:

7.1 shall be restricted to the payment of money only and shall be limited to the maximum of the Guaranteed
Sum; and

7.2 shall not be discharged and compliance with any demand for payment received by the Guarantor in
terms hereof shall not be delayed, by the fact that a dispute may exist between the Employer
and the Contractor.

8. This Guarantee:

8.1 shall expire on the Expiry Date until which time it is irrevocable;

8.2 is, save as provided for in 5.3 above, personal to the Employer and is neither negotiable nor
transferable;

8.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed Sum or expiry

hereof;

8.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating and/or determining the
amount due by the Guarantor to the Employer and, secondly, obtaining any court order; and
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8.5 shall be governed by and construed in accordance with the law of the Republic of South Africa and shall
be subject to the jurisdiction of the Courts of the Republic of South Africa.

9. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection with this
Guarantee at the Guarantor’s Address.

Signed at Date

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are
authorised to bind the Guarantor as above stated:

Guarantor Signatory 1: Guarantor Signatory 2:

Name: Name:

Capacity of Guarantor Capacity of Guarantor

Signatory 1: Signatory 2:

Witness: Witness:

(Printed Name of Witness) (Printed name of witness)

Guarantor’s seal or stamp
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PART 2: PRICING DATA

NEC3 Supply Contract (SC) April 2013 revision

Document Title No of
reference pages
C2.1 | Pricing Instructions 2
C2.2 | Pricing Schedule 270
C2.3 | Pricing Assumptions: Supply Contract 1
C2.4 | First forecast of Total Defined Cost-plus Fee 1
Total number of pages 274
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C2.1

PRICING INSTRUCTIONS

The Pricing Schedule is provided as a guide to Tenderers to price this Supply Contract (NEC3
SC Supply Contract) to determine the first Forecast of the Total Defined Cost plus Fee and to
use when subcontracting to ensure price certainty. The Tenderers must determine or ensure
that the Pricing Schedule is complete and provide for all items to be priced for this contract. If
an item is not separately priced then it will be accepted that its price element is included in the
other items for that part of the works. The Pricing Schedules have been drawn up in accordance
with the Standard System of Measuring Building Work (as amended) published and issued by
the Association of South African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where
applicable the:

d) Where included in the Pricing Schedule, detailed pricing must be done for Health and
Safety and broken down into pricing elements by the tenderer for all items that will be
required in respect of training, equipment, signage and whatever the tenderer deems

necessary. Any-tender-only reflectingatump-sum-for Health-and-Safety will be
disqualified.

The agreement is based on the NEC3 SC Supply Contract. The additions, deletions and
alterations to the NEC3 SC Supply Contract as well as the contract specific variables are as
stated in the Contract Data and Z-Clauses. It will be assumed that prices included in the Pricing
Schedule are based on Acts, Ordinances, Regulations, By-laws, International Standards and
National Standards that were published as provided for in the amended X2 before the closing
date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on standards).
The drawings listed in the Scope of Works used for the setting up of these Pricing Schedules
are kept by the Project Manager or Supervisor and can be viewed at any time during office
hours up until the completion of the works but any omissions in the Pricing Schedule will not
be a compensation event.

Reference to any particular trademark, name, patent, design, type, specific origin or producer
is purely to establish a standard for requirements. Products or articles of an equivalent
standard may be substituted.
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C2.2 PRICING SCHEDULE

Use this page as a cover page to the Supplier's Pricing Schedule as used in support of arriving at the first
Forecast of the Total of the Defined Cost, which must be submitted as supporting documentation with any other
pricing documents the Tenderers used to arrive at the first Forecast of the Total Defined Cost plus Fee. The
Pricing Schedule will also be used going forward to inform future forecasts and shall be used to price
subcontracts.

1) Tenderers are to ensure that adequate provision for the health and safety measures that have been
made and provided as required by the Department of Labour.

2) The PDF/ original format Pricing Schedule must be populated by hand in black ink and will be the
document used for evaluation purposes and if tenderer is successful this Pricing Schedule will be
balanced in conjunction with the Project Manager and then applied for forecasting and subcontracting
where applicable.

3) Tenderers are also required to electronically populate the Excel format and add to the required Flash
Drive with your submission. This will be used to support verification of pricing errors.

4) Delivery location will be within the identified District. Transportation costs will then cover location
anywhere within the identified District.

5) If it is possible to do a first forecast at award stage, this could be included here. The purpose of this
would be to provide a budget for the Employer’s operational requirements.

6) After contract award, forecasts are provided at the intervals stated in the Contract Data.

7) The forecast would be broken down into the total of the prices for work which the Contractor is to do
himself.
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C2.3 PRICING ASSUMPTIONS: SUPPLY CONTRACT

How work is priced and assessed for payment
Clause 11 in NEC3 Supply Contract states:

Identified and 11 Defined Cost 52

defined terms 11.2 52.1
All the Supplier’s costs which are not included in the Defined Cost are
treated as included in the percentage for overheads and profit. Defined Cost
includes only amounts calculated at open market or competitively tendered
prices with deductions for all discounts, rebates and taxes which can be
recovered.

The Price Schedule 53
53.1
Information in the Price Schedule is not Goods Information.

e payment to the Purchaser as a result of the Sub-Contractor
failing to meet a key date,

e the correction of Defects after Completion,

e payment to Others,

I, of \

(Authorised Signatory) (Company Name)

Hereby acknowledge having read, understood and agree to requirements as set out in C2.1 to C2.3 and warrant
that the documents submitted are true and accurate.

(Signature) (Date)
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PART 3: PURCHASERS GOOD INFORMATION

Document Title No of
reference pages
This cover page 1
C3.1 | Project Specifications 11
C3.2 | Particular Specifications 1
Total number of pages 13
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C3.1 PROJECT SPECIFICATIONS

1. DESCRIPTION OF THE WORKS

1.1. Employer’s objectives
The Employer’s objectives are to procure the services as indicated in this document, APPOINTMENT OF
AN ORIGINAL EQUIPMENT MANUFACTURER FOR THE DESIGN, MANUFACTURE, SUPPLY, AND
DELIVERY OF SPECIALISED FORMWORK AND WALKWAYS FOR THE CONSTRUCTION OF THE
TZANEEN DAM.

1.2. Overview of the works
The DBSA, on behalf of the Department of Water and Sanitation (DWS) has an objective to complete the
upgrading of the Tzaneen Dam.

1.3. Extent of the works
The Works to be carried out by the Bidder under this contract is outlined in the table below. The location will
be within the identified District Municipality (Refer to the drawings for detailed specifications of work to be
done):
Below is the list of items to be purchased by the Bidder in terms and conditions of the afore Agreement:
APPOINTMENT OF AN ORIGINAL EQUIPMENT MANUFACTURER FOR THE DESIGN,
MANUFACTURE, SUPPLY, AND DELIVERY OF SPECIALISED FORMWORK AND
WALKWAYS FOR THE CONSTRUCTION OF THE TZANEEN DAM.

1.3.1.1. Formwork, access walkway, working platforms

1.3.1.1.1. Description

APPOINTMENT OF AN ORIGINAL EQUIPMENT MANUFACTURER FOR THE DESIGN,
MANUFACTURE, SUPPLY, AND DELIVERY OF SPECIALISED FORMWORK AND
WALKWAYS FOR THE CONSTRUCTION OF THE TZANEEN DAM.

1.3.1.1.2. SCOPE OF WORK

The Tenderer will be required to perform the following service as part of this contract:
e Appointment of an original equipment manufacturer for the design, manufacture, supply, and

delivery of specialized formwork and walkways.
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e Supply and delivery as mentioned on the above item to Tzaneen Dam raising Project.

e Provisioning of accredited on-site certification training of employees for safe procedure on
assembling and installation of Formworks and temporary works (working platforms, walkway
platforms and stairways), working in heights and fall protection.

e On - site technical support to assist with assembling and installation of Formwork and Temporary

works and to conduct safety certifications after installation.
Note: All transportation, loading and offloading costs shall be included in the bid

rates.

1.3.1.13. SPILLWAY RAISING

The unit of Formwork system to be supplied shall comprise of a complete set of forms that include all
lift heights and access/working platforms (See Figure 3.1)
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Figure 3.1 — lllustrates typical unit sections of Formwork system indicating sequences

of concrete pour

1.3.1.14. THE LABYRINTH WEIR SECTIONS (Refer Drawing 9368 — 301, 308, 309, 310, 311 & 312)

The base slabs are wedge — shaped (dimensions refer to attached drawings).

One sided Formwork system is required to accommodate depth of concrete pour lifts as stipulated

and adhere to the following standards:

e The section must consist of the standard of shelve Formwork items and the amount of items must

be kept to the acceptable weight limits.

e The Formwork must be easy to assemble, to join and adjustable in height as well as vertical

alignment.

e The Formwork must be able to tilt backwards to install climbing cone/bracket.

e The Formwork must be supported on two support brackets with a hanging platform with railings

and flooring with stiffeners as required for retrieving climbing cone/bracket and making concrete

repairs as required
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The Formwork section must be lifted by a tower crane (safe working load — 2 tons).

The Formwork must be able to combine effectively and efficiently on all corners.

One unit of Formwork shall consist of all proposed lift heights of concrete poured for each base
slab.

The proposed concrete pour sequences shall be divided up into three concrete pour lifts in each
for the Labyrinth weir sections (figures below showing typical sections —Pour 1 (height - 3 021
mm), Pour 2 (height - 3021 mm) Pour 3 (height — 1 900 mm) Pour 4 (height — 3 050 mm) and
Pour 5 (height — 3 050 mm)

ale

Typical section - Pour 2
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'C

Typical section - Pour 4

Page 38 of 63




VOLUME 3 OF 3

D S A NEC3 SUPPLY CONTRACT

EEEEE OPMENT BANK OF SOUTHERN AFRICA

Building Africa’s Prosperity THE CONTRACT

Tender No: RFP027/2025

APPOINTMENT OF AN ORIGINAL  EQUIPMENT
MANUFACTURER FOR THE DESIGN, MANUFACTURE,
SUPPLY, AND DELIVERY OF SPECIALISED FORMWORK
AND WALKWAYS FOR THE CONSTRUCTION OF THE
TZANEEN DAM.

Typical section - Pour 5

1.3.1.15. CONSTRUCTION INNER OUTGOING OF THE SPILLWAY (Refer Drawing 9368 — 301, 308,

309, 310, 311 & 312)

e Inner outgoing channel comprises of the in — fill concrete on the downstream slope between

the outer walls of the labyrinth. The one unit of Formwork system to be supplied shall comprise

of a complete set of forms that include all lift heights, screeds, access/working platforms. The

concrete pour sequences shall be divided up into four concrete pour lifts in each construction

inner outgoing of the spillway. (figures below showing typical sections — Pour 6 (height —
3 021 mm), Pour 7 (height — 3 021 mm), Pour 8 (height - 1 900 mm) and Pour 9 (height —

3 050 mm)
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Typical section - Pour 6

Scale 1150

Typical section - Pour 7
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Typical section - Pour 8

Scye 1150

Typical section - Pour 9

Scae 1150

1.3.1.1.6. SPILLWAY WORKING/ACCESS PLATFORMS
The provision of safe temporary work platforms and walkways for the workforce is necessary for
execution of construction work. It is essential to ensure safety in the assembling of Work Platforms to
be fitted with barriers and catch nets that will provide sufficient working space and strength to
support construction equipment, material and the workforce at the width of not less than 2 meters.

Such platforms require to be bolted onto the face of the existing concrete walls. The Work Platforms
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must adhere to the following standards:

[ ]
face of the dam.

One temporary work platforms are required along the full length of the upstream (Length is 93 m)

As construction work of raised spillway progresses across the top of the dam wall, access must be

maintained between work platforms of the lower and raised sections.

The work platforms need to be suitable as walkways as well as for supporting the weight of

construction equipment and materials (reinforcement, Formwork and etc.).

as work progresses. (See figure 3.2)

The design of the brackets to support the platforms onto the concrete must be capable of climbing

The design and deployment of work platforms must accommodate the concrete Lift Schedules.
The Formwork and support falsework shall be structurally designed and tightly installed in the
designated position so that there is sufficient strength and stiffness to maintain an accurate shape

and size of the concrete sections to achieve an accuracy Class 1 finish.

DAM REFERENCE LINE

+-—-15—-

LABYRINTH

WORK / WALKWAY PLATFORM

Figure 3.2 — Spillway work/walkway platforms positions on upstream and
downstream sides of existing dam wall
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1.3.1.1.7.
A.

TONGUE WALL - NOC SECTIONS (Refer to Drawing no. 9368 — 361 and 9368- 362)

Formwork

Formwork to accommodate concrete of non-overspill Tongue Wall to be raised by 1, 75 m by means

of constructing a 1, 75 m high x 3, 8 m wide x = 15, 0 m length reinforced concrete blocks on top of

the existing structure. The Formwork proposed must consist of sections and adhere to the following

standards:

B.

Formwork shall consist of special or standard Formwork or combination of both types of special
and standard Formwork.

Formwork systems must be made of by assembling multiple Formwork sections/panels and the
process must permit removal of various parts in desired sequences without damage to the
concrete.

The joints in the Formwork system must be tight against leakage of cement grout.

Formwork systems shall be rigidly constructed and efficiently propped and braced both horizontally
and vertically.

The Formwork system or section must be able to be lifted using a crane.

The Formwork system shall be fitted with a top access platform with flooring and hand railing.
The lift height of the Formwork system shall include cantilever section as indicated in the drawings.
Work & Walking Platforms (Refer to Drawing no. 9368 — 991 & 9368 — 993)

The Work Platforms proposed must adhere to the following standards:

Temporary work platforms are to be attached on both upstream and downstream faces of the
existing Tongue Walls and are required to provide access to work areas and allow transit between
the earth embankments and spillway.

Concrete debris from demolition and construction work shall be contained by work platforms and
safety nets.

Right bank and left bank Tongue wall will require work/walkway platforms to be attached on both
sides. Length of upstream face platforms is 55 m and length of downstream face platforms is 55
m. (See Figure 3.3 & 3.4)

Platforms require to be bolted onto the face of the existing concrete walls
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CREST BL 700400 4 = WORK / WALKWAY FLATFORNS

s i ? O™ SO0S

[RANCENT (06

DA REFERENCE LNE

Figure 3.3 - Temporary work platforms on Upstream and downstream face of existing
Tongue wall

ELEWATION - DEMOLITION FHASE
1%

Figure 3.4 - Temporary work platforms on Upstream and downstream face of existing
Tongue wall

1.3.1.1.8. INTAKE TOWER (Refer to Drawing no. 9368 — 401, 9368 — 402, 9368 — 403, 9368 — 405,
9368 — 406, 9368 — 407)

A. WORKING AND WALKING PLATFORMS

The provision of safe temporary work platforms and walkways for the workforce is necessary for
execution of construction. Essential to ensure safety in the assembling of Work Platforms fitted with
barriers and catch nets that provide sufficient working space and strength to support construction
equipment, material and the workforce at the workface. Such platforms require to be bolted onto the
face of the existing concrete walls. The Work Platforms proposed must adhere to the following

standards:
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e The Intake Tower superstructure (roof and part of the perimeter walls and columns) is to be
substantially demolished and this work requires being undertaken from temporary platforms
attached to the outer perimeter of the building at the current floor level. (see figure 3.5)

e Platforms require to be bolted onto the face of the existing concrete walls
¢ No debris from demolition of the Intake Tower may be permitted to fall into the Intake works,

therefore special attention to this requirement is to be addressed

WORK / WALKWAY PLATFORM . ‘ o WORK / WALKWAY PLATFORM
\ ’ /
?_‘,L,_.ré ”"_"_1 DX NOC 730.600

DM REFERENCE LINE

Figure 3.5 - Temporary work platforms raised to new floor level around the intake
Tower

1.3.1.1.9.  SPILLWAY SIDEWALLS (Refer to Drawing no. 9368 — 351, 9368 — 352, 9368 — 353 & 9368 —
354)

Spillway Sidewalls Formwork and access stairways

Training Walls that flank both sides of the spillway require to be raised by up to 1.75 meters at

inclination slope of 800:1 000. The existing walls require access stairways and work platforms on both

sides of the wall to provide safe conditions for workmen to prepare the surface and to drill and dowel

anchor bars, to fix reinforcement and support shutters to receive new concrete.

The Formwork proposed must consist of sections and adhere to the following standards

e Formwork system for inclined spillway sidewalls with wall height of 1 750 mm, inclined length of 35
910 mm for left bank/ 33 285 mm for right bank and width of 914 mm.

¢ Formwork system to be designed and supplied must consist of steel frame, timber faced panels to

produce high quality concrete finishes.
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Formwork shall consist of special or standard Formwork or combination of both types of special
and standard Formwork

Formwork systems must be made of by assembling multiple Formwork sections/panels and the
process must permit removal of various parts in desired sequences without damage to the
concrete.

The joints in the Formwork system must be tight against leakage of cement grout.

Formwork systems shall be rigidly constructed and efficiently propped and braced both horizontally
and vertically.

The Formwork system or section must be able to be lifted using a crane.

The Formwork system shall be fitted with top access platform with flooring and hand railing.

1.3.1.1.10. On-Site Training Services

Training of project personnel responsible for assembling formwork at construction site forms part
of conditions for this tender.

The training shall include but not limited to product identification, safe use as well as assembling
and dismantling of the Formwork types which will be forming part of this tender.

Training service to be offered shall be accredited training, aligned with SAQA Unit Standards to be
conducted by professional Facilitators, Assessors & Moderators.

Training will be conducted prior to commencement of installing Formwork, accesses platform, work

platforms and walkways platforms

1.3.1.1.11. On-Site Coordinating Services

This tender shall require a Formwork Technician to assist with Formwork installation processes to

DWS:CN Employees (Technicians, Artisans Supervisors and Labourers) to ensures that designs for

certain areas are prepared timeously and in constant conjunction with the Contractor. The formwork

technician shall be responsible for verifying all items to be delivered of formwork system.

1.3.1.1.12. SERVICE REQUIRED

Designs and drawings of Formworks and Platforms (Accesses, Walking and Working) for Spillway,
tongue walls, Intake tower (Hoist room) and spillway side walls.

Manufacture, Supply and Delivery of Formworks and Platforms (Accesses, Walking and Working)
for Spillway, tongue walls, Intake tower (Hoist room) and spillway side walls.

Onsite training services of Formwork handling, installing and dismantling to DWS Construction
north employees.

Onsite coordination services
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It is a requirement that the Formwork should be so designed and constructed for concrete to be

properly placed and compacted to the required shapes, finishes, positions, levels and dimensions as

shown on the Drawings. The Formwork and joints shall be capable of resisting the dead load, including

the pressure exerted by the wet concrete, wind forces and all other superimposed loads and forces.

The quality of the Formwork should be such that the finished surface shown on the drawings is

consistently produced.

1.3.1.1.13. Documents to be submitted

The following documents must be submitted with the tender/bid:

A drawing for each type of Formwork systems with full details and design.

Technical drawings for each type of formwork system designs shall be required in printed hard
copies and laminated on A3 paper sizes x 5 copies, Al paper sizes x 5 copies and AO paper sizes
x 5 copies.

A table listing all the components of the Formwork systems and platforms.

Clear indication of what are the standard items; special items and what must be supplied by the
bidder.

A tenderer shall be required to submit a delivery period (long lead schedule) for each type/section
of formwork systems which include manufacturing and delivery durations which shall be applicable

after award and appointment date of this bid.

1.3.1.1.14. ACCEPTANCE CRITERIA & CONDITIONS OF TENDER

All items will only be acceptable if the design calculations(s) and drawing(s) are signed and
approved by the Formwork Designer (Professional Engineer/ Technologist / Technician), submitted
and accepted by the Project Engineer prior to delivery of Formwork to site.

The approved design calculation and drawings will be made available to DWS Construction prior
to delivery of Formwork system and platforms.

The sections of Formwork or panel(s) of Formwork to be assembled will be lifted using a crane,
the weight of any Formwork that requires lifting must not be heavier than the maximum weight of
two (2) tons.

The Tenderer must have successfully completed in the last 8 years, a minimum of four (4)
Formwork system contracts with a value greater than R 8 million (as a designer, manufacturer and
supplier). As per the contractual requirement, the tender shall be the designer, manufacturer and
supplier of all items under this bid. The tenderer is prohibited from outsourcing and/or
subcontracting any services of the designing, manufacturing and supplying of Formwork systems

to the third-party under this bid. Exceptions will be made for local empowerment (Local SMMES),
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where the bidder shall further be required to allocate a portion of not more than the value of 30%
of identified items to local SMMEs where the project is being implemented.
o Thetender must submit the following documents from a minimum of four (4) completed contracts.
1. Letter of appointment/Purchase Order on the client’s letterhead (for appointment letter),
showing the appointment date and contract value; and
2. Letter on client letterhead confirming successful completion of the contracts/delivery, or

similar.

1.3.1.1.15. Project Location
Tzaneen Dam is situated in Tzaneen town in the Limpopo Province.
GPS Coordinates: Site office:
Longitude: 23°48'12.56"S
Latitude: 30° 9'45.73"E
Tzaneen Dam is located on the Groot Letaba River, immediately upstream of the Town of Tzaneen
in Limpopo. Tzaneen Dam is normally accessed directly from the R71 which runs through Tzaneen
via Voortrekker Road. Voortrekker Road runs through a gated area before entering the dam site. The
road connects almost directly to the end of the western embankment of the dam, and splits onto a
local access road running along the dam toe. Access to the Tzaneen Dam site for construction
activities, however, will be limited to a dedicated route on the left bank of the Groot Letaba River.
This route also starts from the R71 on an unnamed surface road leading to the north-west. Some
400m from the junction, an unsurfaced road runs westward alongside a small airfield, then turns

north towards the dam.

1.3.1.1.16. STANDARD SPECIFICATIONS

The applicable standard specifications are:

e SANS 2001-CC1: 2007 Edition 1: Construction Works Part CC1l: Concrete works
(Structural).Section 4.3 FORMWORK.

e SABS 085: Code of Practice entitled “The Design, Assembling, Use and Inspection of Access
Scaffolding”;

e SABS EN 1808: Standard Specification entitled: “Safety requirements on suspended access
equipment — Design calculations, stability criteria, construction-tests”;

e SABS 1903: Standard Front-end Specification entitled: “Safety requirements on suspended access

equipment — Design calculations, stability criteria, construction-tests”.

ANY DEFECTED PRODUCT SHOULD BE REPLACED AT THE SUPPLIER’S EXPENSE.
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1.3.2. Schedule (Programme)

The total contract period is 12 months, which include Training, Onsite coordination services and the
delivery schedule of Materials in accordance with the timeframes specified in the schedule of quantities.

Delivery of Formwork will commence by placing an official order for a specific item on the Bill of Quantities
as required.
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1.4.

1.5.

1.6.

Coordination with Other Suppliers / Contractors

Other Supplier / Contractors, who are engaged in the construction of similar works, could be working within
the sites of the Supplier / Contractor. The Supplier / Contractor will be required to provide all necessary
assistance to them, and to liaise with them in respect of their programme in order to avoid any delays to
either contract. Communication and coordination will be with DWS Construction north (Main Contractor on
site), relevant person will be assigned on site.

Location of the works

The Works to be implemented are located in the area of jurisdiction of the various District Municipalities
as provided.

Temporary works

As the Works are to be implemented within a build-up area, the Supplier / Contractor will be required
to carry out all temporary works that will be necessary to maintain the flow of traffic and to ensure that
pedestrian and vehicular access is maintained to locals. Accommodation of traffic when transporting
the crane and any other related equipment, to and from site, must be handled by the successfully
appointed Supplier / Contractor. Arrangement of required permits, approvals etc., must be done and
remains the responsibility and accountability of the successfully appointed Supplier / Contractor.

The Supplier / Contractor is responsible for all temporary works designs, installations, operations etc.

Occupational Health And Safety

The Contractor needs to comply with the following legal requirements:

Occupational Health and Safety Act, 85 of 1993, (latest edition)
Code of Practice: Managing exposure to SARS-CoV-2 in the workplace
Annexure A - DBSA Occupational Health and Safety Baseline specification

Annexure B - DBSA Baseline Risk Assessment
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e Annexure C - Safety, Health, Environment and Quality Poli

1.7. Drawing

1. The drawings issued as part of the bid documents must be latest available revision of the
drawings approved for construction for the Tenderer to design and manufacture of specified
items as per the scope of work.

2. Refer to the following drawings attached:

3. 9368 — 301 Sheet 1 of 2 EXISTING SPILLWAY STRUCTURE - PLAN AND
ELEVATIONS

4. 9368 — 303 Sheet 1 of 3 DEMOLITIONS - PLAN LAYOUT AND ELEVATION

5. 9368 — 308 Sheet 1 of 3 SPILLWAY RAISING - SECTIONS AND DETAILS 1

6. 9368 — 309 Sheet 2 of 3 SPILLWAY RAISING - SECTIONS AND DETAILS 2

7. 9368 — 310 Sheet 3 of 3 SPILLWAY RAISING - SETTING OUT

8. 9368 — 311 Sheet 1 of 2 RAISED SPILLWAY STRUCTURE - CONSTRUCTION
PHASES 1

9. 9368 — 312 Sheet 2 of 2 RAISED SPILLWAY STRUCTURE - CONSTRUCTION
PHASES 2

10.9368 — 351 Sheet 1 of 1 RAISING SIDEWALL - DETAILS

11.9368 — 361 Sheet 1 of 3 TONGUE WALL - RIGHT BANK CONCRETE LAYOUTS

12.9368 — 362 Sheet 2 of 3 TONGUE WALL - LEFT BANK CONCRETE LAYOUTS

13.9368 — 352 Sheet 1 of 3 SPILLWAY SIDEWALLS — CONCRETE LAYOUT PLANS
AND ELAVATION

14.9368 — 353 Sheet 2 of 3 SPILLWAY SIDEWALLS — LEFT BANK TRAINING WALL
ELAVATION AND SECTION

15.9368 — 354 Sheet 3 of 3 SPILLWAY SIDEWALLS — RIGHT BANK TRAINING WALL
ELAVATION AND SECTION

16.9368 — 403 Sheet 3 of 10 HOIST ROOM NEW WORK — CONCRETE LAYOUT
AND DETAILS SHEET 1

17.9368 — 405 Sheet 5 of 10 HOIST ROOM NEW WORK — CONCRETE LAYOUT
AND DETAILS SHEET 3

18.9368 — 406 Sheet 6 of 10 HOIST ROOM NEW WORK — CONCRETE LAYOUT
AND DETAILS SHEET 4

19.9368 — 407 Sheet 7 of 10 HOIST ROOM NEW WORK — CONCRETE LAYOUT

AND DETAILS SHEET 5
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2. PROCUREMENT

2.1. Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences granted in
accordance with the referencing schedule.
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3.2. Applicable national and international standards

Standardized Specifications for Civil Engineering Construction SANS 1200

The National Building Regulations SABS0400

Construction and Management Requirements for Works Contracts SANS1921-1

Targeted Construction Procurement SANS1914-4

3.3. Certification by recognized bodies

Not Applicable

3.4. Plant and materials provided by the employer

Not Applicable

3.5. Services and facilities provided by the employer

Not Applicable

3.6. Plant and equipment

Not Applicable

4. Management
4.1. SANS 1921 standards

The SANS 1921 Construction works standards and associated specification data are applicable to
the works:

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards applicable to this
contract. The Specification Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to
which it mainly applies.
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The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts — Part 1: General
engineering and construction works

Clause | Specification data

Essential data

4.1.7 The Contractor is responsible for providing shop drawings, product information and necessary
calculations.

421 The responsibility strategy assigned to the Contractor for the works is A.

The structural engineer is: ARQ/APP

43.1 The planning, programme and method statements are to comply with the following:

Detailed program to be submitted in Microsoft Project format

4.3.2 The notice period for inspection is 2 Days

4.14.3

4.14.5
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4.14.6

4.17.1 | The requirements for the termination, diversion or maintenance of existing services are:

1) none

4.17.3 | Services which are known to exist on the site are:
1) Water network.

2) Electricity reticulation, sub-surface and over head
3) Sewer Network

4) Municipal roads

Additional clauses

2. Water and electricity

The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the
proper execution of the works. The responsibility strategies in terms of the tabulation below that will apply to the
contract is:

a) water CA

b) electricity : A
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The Supplier / Contractor is
to provide, and remove and
make good upon completion,
all the necessary temporary
electrical connections and
installations and purchase
electricity form the local
authority / ESKOM for the
works at his own cost.

Water and—mmeve—and—make—geed and upon completion remove, and—upen—eempleﬂen—mmev&
upon-completion—al-the allthe-necessary-connections | allthe-necessary-connections
necessary-temporary to-the-Employer's-water and-water-meters-to-the
I Ig : I ||H| gE lf ||.5 ool ””5

hority § I . o : . bl £
The Supplier / Contractor is consumed:
to provide, and remove and
make good upon completion,
all the necessary temporary
plumbing connections and
purchase water from the local
authority for the works at his
own cost
Electricity Recessary-temporary connections-to-the and-meters-to-the Employer's
lectrical . I , . .
. . P03 . PEY PR
o I "y )

——The following temporary services is the responsibility and will be supplied by the Supplier / Contractor:

o Security
o Sewer services in the form of temporary toilets
o Waste disposal facility

NOTE: study the requirements stated in the description of the works / scope of work (under 3.1) and align your
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pricing with the required deliverables and specifications.
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4.4. Management meetings

A Schedule of meetings will be agreed with the Supplier / Contractor.

hedul : " Lith 4l |

4.5. Daily records

The Supplier / Contractor is instructed to keep a set of signed off daily diaries with specific detalil
relating to Contract works.

4.6. Payment certificates

Payment Certificates will be done as per Clause 50.0 of the NEC3 ECC Supply Contract.
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5.7.3 Local SMME / suppliers

a) The expectation is that there will not be any local supply SMME percentage due to the nature of
the specialized work :
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C3.2 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications
shall apply to this contract and are bound in hereafter.

PARTICULAR SPECIFICATION PAGE NO.
POHS : HEALTH AND SAFETY BASELINE SPECIFICATIONS Annexure A
B/RA : BASELINE RISK ASSESSMENT Annexure B

SHEQ : DBSA SHEQ POLICY Annexure C
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PART 4: SITE INFORMATION

Document Title No of
reference pages
This cover page 1
C4.1 | Information and Map 1
ca2 . i ; iod 1
Total number of pages 3
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C4.1 INFORMATION AND MAP

The Works to be implemented are located in the area of jurisdiction shown in the map below:
Tzaneen — Tzaneen Dam (construction of the dam wall).

Latitude: 23°47'58.10"S (approx. coordinates) & Longitude: 30° 9'59.05"E (approx.
coordinates)

D W
szaneen Dam wall.
\ o
‘\\ ’*J
Iz 4 Al
P £ S iy
' 4 P OErstEton

Google 'Ea;{?\

Imagery Date: 5/12/2023 ~ 23°47'53.89" S 30°10'05.09"E elev 0ft eye alt’ 6650 ft
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