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PART 1: AGREEMENT AND CONTRACT DATA 

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the 
Joint Building Contracts Committee Inc. (including amendments).   

 

Document 

reference 

Title No of 

pages 

C1.1 Form of Offer and Acceptance 5 

C1.2 Contract Data   9 

C1.2.1 Conditions of Contract 10 

C1.2.2 Contract Specific Data 18 

C1.3 Construction Guarantee 24 

   

   

 Total number of pages 20 
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C1.1  FORM OF OFFER AND ACCEPTANCE 

 

C1.1.1 Offer 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract 
for the procurement of: TENDER NO. RFP093/2025: APPOINTMENT OF A CONTRACTOR FOR THE 
DESIGN AND CONSTRUCTION OF CONCRETE PLINTH (SLAB), SUPPLY AND INSTALL OF 12 
PREFABRICATED (PREFABS) STRUCTURES, ELECTRIFICATION, AND EXTERNAL WORKS 
AND RELATED INFRASTRUCTURE AT NCEDISIZWE SSS AND VULUHLANGA SSS. 
 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted 
the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider 
under the contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the conditions of contract identified in 
the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

Rand 

 (in words); 

 R        (in figures). 

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the tender data, whereupon the tenderer becomes the party named as the service 
provider in the conditions of contract identified in the contract data. 
 
Signature     
 
Name       
 
Capacity      .  
 
 
For the tenderer 
 
 
 Name of Tenderer      
 
Address of Tenderer)         
 
 
Name of witness     
 
Signature of witness   Date    .  
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C1.1  FORM OF OFFER AND ACCEPTANCE (Continued) 

 
C1.1.2    Acceptance 
 
By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s 
offer. In consideration thereof, the Employer shall pay the service provider the amount due in accordance with 
the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an 
agreement between the employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
 

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference 
into Parts 1 to 4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to 
and forming part of this Agreement. No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorized representatives of both parties. 
 
The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in the 
contract Data, and he shall, immediately after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contract the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any other bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data, within 14 days of the date on 
which this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms 
shall constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 
Unless the Tenderer (now Contractor) within five days of the date of such receipt notified the Employer in writing 
of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding 
contract within parties. 
 
Signature      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Name            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

Capacity        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

for the 
Employer          Development Bank of Southern Africa Limited  
                           1258 Lever Road, Headway Hill, 
                           Midrand, Gauteng Province 
                            
 

Name of witness          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     
 
Signature of witness  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …..      Date . . . . . . . . . . . . . . . . . . .     
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Schedule of Deviations 
 
The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing date 
is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 
A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any matter 
in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements reached during 
the process of offer and acceptance, the outcome of such agreement shall be recorded here. 
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the contract 
shall also be recorded here. 
Any change or addition to the Tender documents arising from the above agreements and recorded here shall 
also be incorporated into the final draft of the Contract. 

 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to the 
documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Tender documents and the receipt by the Tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
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For the Tenderer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
Name of Tenderer   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of Tenderer  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of witness ……………………………………………………………………………………………… 
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

 

For the Employer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
 Name of Employer:      Development Bank of Southern Africa Limited 
 `   
Address of Employer     1258 Lever Road, Headway Hill, Midrand, Gauteng Province 
   
 
 
Name of witness ………………………………………………………………………………………………   
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . .  
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C1.2  CONTRACT DATA 

 

Document 

reference 

Title No of 

pages 

C1.2 Contract Data   9 

C1.2.1 Conditions of Contract 10 

C1.2.2 Contract Specific Data 18 

C1.3 Construction Guarantee 24 

   

   

 Total number of pages 16 
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C1.2.1  CONDITIONS OF CONTRACT 

 

GENERAL CONDITIONS OF CONTRACT 

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT, 

EDITION 4.1 CODE2101 MARCH 2005 published by the Joint Building Contracts Committee. 

Copies of these conditions of contract may be obtained from the Association of South African Quantity 

Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African 

Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-

4474909; 011-4860684; 053-8312003;) 

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data, 

which together with these conditions collectively describe the risks, liabilities and obligations of the 

contracting parties and the procedures for the administration of the Contract. The Contract Data shall 

have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC 

Principal Building Agreement. 

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement 

to which it mainly applies. 

The Conditions of Contract make several references to the Contract Data for specific data, which together 

with these conditions collectively describe the risks, liabilities and obligations of the contracting parties 

and the procedures for the administration of the Contract.  The Contract Specific Data shall have 

precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of 

Contract or the Special Conditions of Contract. 

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the 

Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or 

inconsistency. 

 

SPECIAL CONDITIONS OF CONTRACT 

 

1.      GENERAL 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 

of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC 

2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of 

any ambiguity or inconsistency between it and the Conditions of Contract. 

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the 

number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where 

a new special condition that has no relation to the existing clauses is introduced) by a number that follows 

after the last clause number in the Conditions, and an appropriate heading. 

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“JBCC2005”), are replaced with 

the Forms included in this Tender Document. 
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2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT 

SCC 1.1 Definitions and Interpretation 

Add the definition of “contractor insolvency event” after ”works completion”: 

Contractor Insolvency Event means, and is considered to occur if: 

(i) the Contractor commits an act which, if committed by an individual, would constitute an act of 

insolvency within the meaning of Sections 8 or 9(3)(a)(v) of the Insolvency Act 24 of 1936, as amended, 

or any equivalent legislation in any jurisdiction to which it is subject; 

(ii) the Contractor begins negotiations or takes any other step with a view to generally deferring, re-

scheduling or otherwise re-adjusting all or a material part of its indebtedness or proposes or makes a 

general scheme, arrangement, assignment, or composition with or for the benefit of its creditors or a 

moratorium is proposed or agreed in respect of or affecting all or a material part of its indebtedness; 

(iii) the Contractor makes an application to court for business rescue supervision or for its winding-up 

(whether provisionally or finally); 

(iv) a court of competent jurisdiction grants an order winding-up Contractor (whether provisionally or 

finally) or makes an order placing the Contractor under business rescue supervision; 

(v) an application or other legal process (including the filing of any document commencing judicial 

process) is issued seeking an order for the winding-up of the Contractor (whether provisionally or finally) 

or liquidation (whether provisionally or finally) the Contractor under business rescue supervision, except 

for so long as such application or other legal process is being contested in good faith and by appropriate 

means or except for the bona fide purpose of reconstruction, amalgamation, reorganisation, merger or 

consolidation; or 

(vi) a resolution is passed by: 

a) the shareholders of the Contractor for the winding-up of the Contractor, whether by way of a members’ 

or creditors’ voluntary winding-up; or 

b) the board of the Contractor for the Contractor to voluntarily begin business rescue proceedings and 

place himself under business rescue supervision. 

“Other Project Contractors” means the various contractors, consultants, tradespersons or other 

persons engaged in the works from time to time other than the contractor and any subcontractor 

appointed by the contractor. 

Recognised Best Practice” means the skill, care and diligence of a contractor seeking in good faith to 

perform his contractual obligations and in so doing and in the general conduct of his undertakings 

observing and/or exercising the degree of skill, care, diligence, prudence and foresight which would 

reasonably and ordinarily be exercised by a skilled and experienced contractor in relation to his practices, 

methods, techniques, specifications and/or standards (whether in respect of engineering, construction, 

performance, safety, workmanship, equipment, components or otherwise) engaged in the same type of 

undertaking under the same or similar circumstances and conditions to the works.  
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SCC 1.5   The following new paragraphs are added after clause 1.5.6: 

1.5.7 References to any party to this agreement include its successors or permitted assigns; 

1.5.8 References to the contractor include the obligations of its personnel; 

1.5.9 References to “month” shall be to a calendar month; 

1.5.10 References to any amount shall mean that amount exclusive of VAT, unless the amount expressly 

includes VAT; 

1.5.11 References containing terms such as “best endeavours" when used in connection with an 

obligation of either party, means taking in good faith and with due diligence all reasonable steps to 

achieve the objective and to fulfil the obligation at the earliest possible time, including doing all that a 

reasonable and prudent owner or provider of design and construction services in comparable 

circumstances would do. 

1.5.12 If a definition imposes substantive rights and obligations on a party, such rights and obligations 

shall be given effect to and shall be enforceable, notwithstanding that they are contained in a definition;  

1.5.13 Where any word is defined within the context of any particular clause in this agreement, that word, 

unless it is clear from the clause in question that that word has limited application only to the relevant 

clause, shall bear the meaning ascribed to it for all purposes in terms of this agreement, notwithstanding 

that that word has not been defined in clause 1.1; 

1.5.14  Words defined in this agreement shall bear the same meanings in any annexes or schedules to 

this agreement unless the annexes or schedules contain their own definitions of such words;  

1.5.15 Where any number of days is prescribed, those days shall be reckoned exclusively of the first and 

inclusively of the last day unless the last day falls on a day that is not a working day, in which event the 

last day shall be the next succeeding working day;  

1.5.16 Words and abbreviations that have well known technical or trade meanings are used in the 

agreement in accordance with such recognized meanings; 

1.5.17 The rule of construction that if general words or terms are used in association with specific words 

or terms that are a species of a particular genus or class, the meaning of the general words or terms shall 

be restricted to that same class shall not apply, and whenever the word "including" is used followed by 

specific examples, such examples shall not be interpreted so as to limit the meaning of any word or term 

to the same genus or class as the examples given; 

1.5.18 The rule of construction that the agreement shall be interpreted against or to the disadvantage of 

the party responsible for the drafting or preparation of this agreement shall not apply.” 

SCC 1.10  Add the following new Clause: 

“SCC 1.10 The copyright in all contract documents, contract drawings and records 

(irrespective of who prepared any of the aforesaid) related in any manner to the works shall 

vest in the employer and the contractor shall not furnish any information in connection with 

the works to any person or organization without the prior written approval of the employer 

to this effect other than subcontractors appointed for purposes of this agreement.” 
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SCC 1.11 Add the following new Clause:  

Any provision in this agreement that is or may become illegal, invalid or unenforceable in any 

jurisdiction shall be ineffective to the extent of such prohibition or unenforceability in such 

jurisdiction and shall be treated as severed from the balance of this agreement in such 

jurisdiction, without invalidating the remaining provisions of this agreement in such jurisdiction 

or affecting it in any other jurisdiction 

SCC 3.5 Delete sub-clause 3.5 

 

SCC 3.7      Replace the second sentence starting in line 2 with the following: 

                    “The contractor shall keep a copy of all drawings, schedules, unpriced bills of 

quantities/lump sum document, contract instructions, minutes of site and other 

meetings, health and safety files as specified in the scope of work, risk register, claims and 

variation order register, labour records and subcontractors contracts on the site to which the 

employer, principal agent and agents shall have access at all times. The employer has 

the right to call for such further information from the contractor it deems necessary in the 

event it carries out any investigation or audit into potential fraud, corruption, fronting, health 

and safety incidents or verifying information the contractor has to supply to the employer in 

terms of this agreement. The Contractor shall ensure a similar right for the Employer with its 

subcontractors.    

SCC 3.10 In sub-clause 3.10 in the first line replace “principal agent” with “employer” 

SCC 4        Clauses 4.1, 4.2 and 4.3 are deleted and replaced or amended as follows: 

 “4.1  The contractor shall be responsible for the design of the works, including for any temporary 

works. The contractor shall be responsible for the primary coordination of design elements. 

All designs must be submitted to the Principal Agent and Employer for approval prior to 

construction of the works. 

  4.2  The contractor shall be responsible for any design of works undertaken by any subcontractor, 

including nominated or selected subcontractor.  

  4.3  in second line delete the word “selected” 

SCC 7 COMPLIANCE WITH LAWS AND REGULATIONS 

 Add the following: 

  “7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction 

Regulations 2014 will in all respects be applicable to this contract. All obligations in respect 

of health and safety requirements of the Contractor are set out in the Scope of Work” 

7.3.1 Contractor’s liability as mandatory 

“Notwithstanding any actions which the employer may take, the contractor accepts sole 

liability for due compliance with the relevant duties, obligations, prohibitions, arrangements 

and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), 

and all its regulations, including the Construction Regulations, 2014, for which the contractor 
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is liable as mandatory. By entering into this agreement it shall be deemed that the parties 

have agreed in writing to the above provisions in terms of Section 37 (2) of the Act and will 

enter into the mandatory agreement as set out in the Scope of Work. This clause will be 

sufficient to establish the mandatory obligations of the contractor in the event the parties fail 

to execute the aforesaid mandatory agreement.” 

SCC 14 Delete sub-clause 14.1 and replace with the following:  

 “The employer shall have the right to choose the security to be provided in terms of 14.3 

or 14.4 as stated in the schedule. The contractor shall provide the security required or 

chosen by the employer in the schedule substantially in the format prescribed in the tender 

documents that the contractor submitted a tender offer. The required security shall be 

provided in the time period prescribed by the employer in the conditional letter of acceptance 

of the contractor’s tender offer. 

Amend sub-clause 14.3 

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)” 

with “ten (10%)”. 

Amend sub-clause 14.4 

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)” 

with “ten (10%)”. 

Add sub-clause 14.7(a) before clause 14.7:  

The construction guarantee provided by the contractor shall remain valid for the term of 

the agreement until the defect’s liability period. In case of extensions, the security must also 

be extended or replaced by another construction guarantee of the same value, with an 

effective term equal to the term of extension. If the contractor fails to keep valid security for 

the duration of the agreement, the principal agent shall deduct an amount of  ten (10%) from 

each interim payment certificate and withhold the amount until the contractor provides a 

valid construction guarantee. Once the contractor provides the valid construction 

guarantee, the principal agent will then release the amount held from each payment 

certificate in the next payment certificate. Notwithstanding the aforesaid, the employer 

reserves the right to cancel the agreement if the contractor fails to submit a valid guarantee, 

acceptable to the employer, within 28 (twenty eight) days of the principal agent request. 

Retain sub-clause 14.7 but amend sub-clause 14.7.1 as follows: 

Hand over the site to the contractor and withhold payment from the contractor until the 

amount withheld is equal to ten percent (10%) of the contract sum. To the extent that the 

contractor ought to have provided a variable construction guarantee then such amount shall 

be adjusted to five (5%) of the contract sum on the achievement of practical completion in 

terms of 24.0 and to zero (0%) in the final payment certificate in terms of 34.8. To the extent 

that the contractor ought to have provided a fixed construction guarantee then such amount 

shall be adjusted to zero (0%) in the final payment certificate in terms of 34.8.     

Add sub-clause 14.9 

“A payment reduction of five (5%) of the value of each payment certificate up to a maximum 
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of ten (10%) of the contract sum will be applied until practical completion. At practical 

completion the amount withheld will be reduced to two point five (5%), which amount will 

reduce to nil (0%) when the final account is issued. The employer reserves the right to use 

retention money to correct defects where contractor fails to correct, fails or refuses to pay 

service provides or its subcontractors.  

SCC 15.1.1 Amend sub-clause 15.1 

                        In sub-clause 15.1 replace “principal agent” with “employer”                         

SCC 19            Delete clause 19 in its entirety and replace it with the following:  

19.1  The contractor does not cede, delegate or assign any of its rights or obligations to any person. 

19.2  Notwithstanding the above, the employer may, on written notice to the contractor, cede and 

delegate, handover, its rights and obligations under this contract to a Related Party or a Client 

of the employer. On cession the Client becomes the employer and takes full responsibility. 

For the purpose hereof the above clause: 

19.2.1  a “Related Party” means any entity that directly or indirectly, through one or more 

intermediaries, controls or is controlled by, or is under common control with the employer and 

includes any other “Organ of State” as defined in section 239 of the Constitution of the 

Republic of South Africa, 1996 and any entity or Organ of State for whom the Employer 

carries out the works or acts as an implementing agent, (“control” means the beneficial 

ownership of the majority in number of the issued equity of any entity (or the whole or majority 

of the entity’s assets), and/or the right or ability to direct or otherwise control the entity or the 

votes attaching to the majority of the entity’s equity and “controlled” or “under common 

control” shall have a similar meaning); and 

Client means the owner, funder and or sponsor of the project and or programme managed in 

terms of the MOA between the Client and DBSA 

SCC 23       Amend clause 23 

 Add sub-clause 23.3 

“The contractor may not subcontract the whole of the work without the written instruction or 
approval of the employer. In such event the employer may require the contractor to cede 
the contract to the subcontractor.” 
 
Add sub-clause 23.4 
 
“The subcontractors appointed by the contractor to comply with the developmental and 
transformation requirements from the employer in terms of applicable legislation, including 
but not limited to the Preferential Procurement Policy Framework Act, 5 of 2000, and 
regulation thereto, will be domestic subcontractors for purposes of this agreement, and sub-
clauses 23.1 and 23.2 will apply accordingly. 
 
Add new clause 23.5  
 
The contractor shall submit the agreements and the supporting documents to subcontracting 
agreements for each of its domestic subcontractors to the principal agent and the 
employer at least 30 (thirty) days prior to such domestic subcontractor commencing with 
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the works on site, failing which the contractor shall be in breach of the contract. The 
contractor may redact all commercially sensitive information from these agreements.  
starts works at site. 
 
Add new clause 23.5.1 
 
“supporting documents to subcontracting agreements” means the following:  
Certified Copy of valid B-BBEE Certificate/ Affidavit; 
 Copy of valid/ active CIDB registration in the case of construction work.; 
 Copy of valid/ active registration to application regulatory institutions (where stipulated) in 
the case of professional services work; 
 A valid and active Tax Compliance Status Pin issued by South African Revenue Services.                                                                                                                                                                                                                                                                                                                                                                                                                 
Submission of National Treasury Central Supplier Database (CSD) Summary Report.   
 
Add new clause 23.6 
 
Contractors' failure to pay Subcontractors 
If the contractor fails to make payment of any amount due and payable to a subcontractor 
(“the Subcontractor Debt”) and the principal agent considers that the Subcontractor Debt 
has an adverse impact(s) on the progress of the works or the obligations of the contractor 
under the agreement, the principal agent may request evidence of payment to the 
subcontractor. In the absence of such evidence, the employer may (at its own discretion) 
pay the Subcontractor Debt directly to the subcontractor concerned. Such payment is, for 
all purposes under the agreement, regarded as a payment made on behalf of the contractor 
and at the request of and with the approval and consent of the contractor, as a payment 
towards the contract sum. As such, payment to the contractor shall be less the payment to 
the subcontractor. 
 
All adverse effects as a result of or arising from the Subcontractor Debt does not entitle the 
contractor to any cost or time under this agreement. 
 
The employer is indemnified from any direct or indirect damages arising from the principal 
agent making payment directly to subcontractors, of the Subcontractor Debt. 
 

SCC 

30.1  

Replace reference to “36.3” at end of sentence with “36.0” 

SCC 

31.9 

SCC 

31.12

# 

Sub-clause 31.9# is hereby amended by the substitution of the words "seven (7) calendar days" in 
the first line by the words "thirty (30) calendar days” 

Delete “Payment shall be subject to the employer giving the contractor a tax invoice for the amount 

due.” 

SCC 

34.13 

 

Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax invoice 

for the amount due” 

 

Add new clause 39A Cancellation by the Employer- For any reason. 
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SCC 

39A 

Notwithstanding any clause to the contrary, on cancellation of this agreement by the employer, or 

for any reason whatsoever, the contractor shall on written instruction by the principal agent or the 

employer, discontinue with the works on a stated date and withdraw itself from the site. The 

contractor shall not be entitled to refuse to withdraw from the site on the grounds of any lien or right 

of retention or on the grounds of any other right whatsoever. 

 

Clause 39.2 to be amended as follows: 

delete the third sentence and replace with the following: 

“The employer shall pay the contractor all amounts due in terms of the contract for work completed 

at the date of termination or cancellation in terms of this clause 39.2, including retention money after 

deducting any amounts due to the employer. The employer will also return any guarantees still 

valid to the contractor after such cancellation.” 

Clauses 39.2.1 to 39.2.3 no clause   

SCC 

40.0 

Retention of clause 40 Clause 40 in respect of dispute settlement to be retained in its original form 

not applying the state clause amendments.  

SCC  

41.0 

Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or the 

original clause number stated therein. 

In sub-clause 41.1.3 the definition for CONSTRUCTION PERIOD is amended to read: 

CONSTRUCTION PERIOD means the period commencing on the date the contractor takes 

possession of the site to the date the certificate of practical completion is issued. 
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C1.2.2  CONTRACT SPECIFIC DATA 

 

Part One - Data provided by the Employer 

42.1.1 The Employer is the Development Bank of Southern Africa Limited 

The address of the Employer is: 

Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685 

Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685 

Telephone:  (011) 313 3911 

Facsimile:    (011) 313 3086 

 

42.1.2 The Principal Agent/Contractor: (Only to be inserted at contracting) 

Telephone:  Only to be inserted at contracting) 

Facsimile: (Only to be inserted at contracting) 

Electronic mail: (Only to be inserted at contracting) 

Address (physical): (Only to be inserted at contracting) 

Address (postal): (Only to be inserted at contracting) 
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42.2.1 
The Works to be carried out by the design and building Contractor under this Contract comprise 
mainly the following: 

 
 

42.2.2 A. SCOPE OF WORK AT ECDOE PREFABS 2 SCHOOLS CLUSTER 

Thus, the project will entail: 

• APPOINTMENT OF A CONTRACTOR FOR THE DESIGN AND CONSTRUCTION OF 

CONCRETE PLINTH (SLAB), SUPPLY AND INSTALL OF 12 PREFABRICATED 

STRUCTURES AS FOLLOWS: 

• Ncedisizwe SSS (6 Prefabs)  

• Vuluhlanga SSS (6 Prefabs) 

• Electrification 

• Externa works (i.e. walkways, storm water channels, retaining walls etc.)  

• Water supply reticulation 

• Water tanks and concrete stands X10 (depends to prefab layout and design) 

• Furniture 

• Professional Fees  
 
Contractor to provide Professional and Design Professional Services including but not 
limited to OHS, Land Survey, Geotechnical Services, Construction Monitoring, Quantity 
Surveying, etc. necessary to make the project a complete success. Costs to include all 
related costs by the Local Municipality if necessary.  

 

• Contract Allowances: 
 

• Contractor to allow for the employment, payment, etc of Community Liaison Officer for 
the duration of the works on site. 
 

• Contractor to allow for the employment, payment, etc of Graduate trainees for the duration 
of the works on site. 

 
The works to be constructed are in jurisdiction of the Amathole District Municipality respectively. 
 

42.2.3 

 

The Works or installations to be undertaken by direct contractors comprises  

Complete construction works. Not applicable 

42.2.4 

 

The Employer is an organ of State  

• The interest rate as determined by the Minister of Finance, from time to time, in terms 

of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) will 

apply. 

• Lateral support insurance is not to be affected by the contractor   
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• Payment will be made for materials and goods 

• Extended defects liability period will apply to the following elements: Not applicable 

42.2.5 Possession of the site is to be given within three (3) days of the contractor providing the 

employer with construction guarantees in accordance with the provisions of 14.0 and the 

Contract has been signed by both parties. Appointed Health and Safety Consultant to approve 

Health and Safety File and Principal Contractor submits Notification of Construction work to 

Department of Employment and Labour, 7 days prior to commencement of construction work. 

42.2.6 The period for the commencement of the works after the contractor takes possession of the 

site is seven (7) working days. 

 

42.2.7 

 

 

 

 

 

 

 

 

 

 

Completion: 

For the works as a whole: 

The date for practical completion shall be Six (6) months from the Site Handover Meeting. 

Specific completion dates will be advised at project kick-off. 

 
The penalty per calendar day to be calculated as per the “Public Works QS 002 Procurement 
Documentation Guidelines for Building Contracts dated February 2021” formula on calculations 
of penalties up to a maximum of 10% of the contract sum.  
 
Thereafter, the employer shall have a right during the identified delay period to intervene and 
accelerate the work or appoint a third party to assist or complete the works to reach practical 
completion at the planned period.  The cost of the appointed third-party work shall be borne by 
the contractor. The Employer may at its own discretion terminate this agreement if the 
contractor’s penalties reach the maximum of 10% of the contract sum. 

42.2.8 
28.0 Sectional Completion: 

For the works as a whole in a Cluster each school is a section with works provided concurrently: 

Sections 
Sectional 

Sum 

Penalty per section 

 4 schools 

TBC at 

contracting 

 

 
The penalty per calendar day to be 
calculated as per the “Public Works QS 
002 Procurement Documentation 
Guidelines for Building Contracts dated 
April 2014” formula on calculations of 
penalties up to a maximum of 10% of the 
contract value.  
 
3.75 cents per R100 of contract sum 
excluding VAT per calendar day. 
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The date for practical completion from the date that possession of the site is given to the 

contractor (including statutory holidays) and the penalty per calendar day: 

Contract Period: 6 Calendar months 

Upon reaching the sectional penalty, the employer shall have a right during the identified delay 

period to intervene and accelerate the work or appoint a third party to assist or complete the 

works to reach practical completion at the planned period. The cost of the appointed third-party 

work shall be borne by the contractor. Notwithstanding the above, the employer shall be at 

liberty to terminate the contractor. 

42.2.9 The law applicable to the agreement shall be that of the Republic of South Africa. 

42.3.1 Contract works insurance (construction guarantee) is to be affected by the contractor for a sum 

not less than the contract sum plus 10%. 

42.3.2 The supplementary insurance is required.  Such insurance shall comprise a Coupon Policy for 

Special Risks issued by the South African Special Risk Insurance Association. (SASRIA) 

42.3.3 Public liability insurance to be affected by the contractor for the sum of R10 000 000.00 (ten 

million rand) per event without a limit on a number of events with a deductible in an amount that 

the contractor deems appropriate. 

 Professional Indemnity Insurance to be affected by the contractor for the sum of R10 000 

000.00 (ten million rand) per event without a limit on a number of events with a deductible in an 

amount that the contractor deems appropriate. 

42.3.4 Lateral Support insurance: Deemed Not Applicable 

42.4.1 A waiver of the contractor’s lien or right of continuing possession is required. 

42.4.2 One copy of the construction documents is to be supplied to the contractor free of charge.  

42.4.3 High level Pricing Schedule/Lump Sum document schedule of rates drawn up in accord:  

See C2.1  

42.4.5 JBCC Engineering General Conditions are not to be included in the contract document.  

42.4.6 

 

 

 

 

CPAP shall only be applicable to works that progress to later than twelve (12) months from 

commencement date. Where the period is prolonged beyond the first twelve months due to the 

delay or non- performance by the employer, the CPAP shall be applicable; however where the 

period is extended due contractor’s failure to perform or delay caused by the contractor CPAP 

shall not be applicable. The contract value is to be adjusted using CPAP indices. The base 

month to be used to calculate CPAP is tender closing date. The value of the certificates issued 

shall be adjusted in accordance with the JBCC Contract Price Adjustment Schedules, from the 

thirteenth month of the works.   
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42.5.4 

The preliminaries amounts shall be paid in terms of Option A and the contractor shall 

not have the right to select Option B. 

31.3 

29.1.1 

The issue of an interim payment certificates shall be done no later than the 20th of each month. 

The contractor shall allow eleven (11) working days during the contract period per 6 months 

for the adverse effect of weather conditions and shall not be entitled to a revision of the date for 

Practical Completion for delays suffered by adverse weather conditions. 

14.5  The employer will not provide advanced payments against an advanced payment guarantee  

14.2 

and 

14.4 

The construction guarantee is to be a fixed construction guarantee. It is and shall be 10% of the 

contract sum until practical completion and 5% until final completion. 

40.0 Dispute resolution shall be by adjudication.  If a dispute is unresolved by adjudication the 

dispute shall be finally settled by an arbitrator to be agreed between the parties. 
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C1.2  CONTRACT DATA (Continued) 

 

Part Two – Data provided by the Contractor 

  Completion of the data in full, is essential to create a complete contract. 

Statements 
given in all 
contracts 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 • The Contractor is 

Clause 42.5.1: Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
The legal name of the Contractor. 

 

Clause 42.5.1 [1.2]: Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The physical address, postal address, e-mail address and/or fax number 
where the Contractor will receive notices. 
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C1.3  CONSTRUCTION GUARANTEE 

 

Pro-Forma JBCC Fixed On Demand Performance Guarantee  

To: The Development Bank of Southern Africa Limited 

Dear Sirs 

Reference No. [●] [Drafting Note: Guarantor/Bank reference number to be inserted] 

Performance Bond: [Drafting Note: Name of Contractor to be inserted] 

Employer: Contract Reference - [●] [Drafting Note: Contract reference number to be inserted] 

 

1. In this Guarantee  

1.1 The following words and expressions have the following meanings: 

1.1.1 “Guarantor” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: 

Name of Guarantor to be inserted] [] Financial Services Board Registration 

number 

1.1.2 “Guarantor’s Address” - means [●]; [Drafting Note: Guarantor’s physical 

address to be inserted] 

1.1.3 “Contract” - means the written agreement entered into between the Employer 

and the Contractor on or about [●] [●] 201[●] (Contract Reference No. [●]), as 

amended, varied, restated, novated or substituted from time to time; [Drafting 

Note: signature date and Contract reference number to be inserted] 

1.1.4 “Contractor” - means [●] a [●] registered in accordance with the laws of [●] with 

registration number [●]; [Drafting Note: Name and details of Contractor to be 

inserted] 

1.1.5 “Employer” - means The Development Bank of Southern Africa Limited, a juristic 

person in terms of section 2 of The Development Bank of Southern Africa  

Act,13 of 1997; 

1.1.6 “Expiry Date” - means the date when the certificate of final completion is issued 

for the whole of the works; 

1.1.7 “this Guarantee” -  means this document; 

1.1.8 “This Guaranteed Sum” – means, subject to clause 4, the sum of [● - figure] 

([● - words]) [Drafting Note: Maximum aggregate Guarantee amount (not 

exceeding 10.0% of the total of the Prices as at the Contract Date) to be 

inserted] which amount will reduce with 50% when the Practical Completion 

certificate is issued until Final Completion. 

1.2 Words or expressions capitalized shall bear the same meaning as assigned to them 

under the Contract albeit that the Contract itself, and any terms as defined therein, 
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are merely referenced for convenience and not to create an accessory obligation. 

 

2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed 

Sum at the disposal of the Employer, as security for the proper performance by the Contractor 

of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and 

unconditionally both agree and undertake to pay to the Employer, on written demand from 

the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any 

amount or amounts as may be so demanded from time to time, subject to a maximum of the 

Guaranteed Sum in the aggregate. 

 

3. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s 

address or by email to the following email […….....................................] and shall: 

 

3.1 state the amount claimed (“the Demand Amount”); 

3.2 state that the Demand Amount is payable to the Employer in the circumstances 

contemplated in the Contract: 

 

4. The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of 

the Employer’s written certificate certifying the amount of such reduction and the Contractor’s 

entitlement thereto under the Contract. 

 

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that: 

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the 

Guarantor’s obligation/s to make payment: 

5.1.1 is and shall be absolute and unconditional in all circumstances; and 

5.1.2 is not, and shall not be construed to be, accessory or collateral on any basis 

whatsoever; 

5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner 

which it sees fit, without advising us and without affecting the Guarantor’s liability 

under this Guarantee. This includes, without limitation, any extensions, indulgences, 

release or compromise granted to the Contractor or any variation under or to the 

Contract or termination of the Contract. 

5.3 should the Employer cede its rights against the Contractor to a third party where such 

cession is permitted under the Contract, then the Employer shall be entitled to cede 

to such third party the rights of the Employer under this Guarantee on written 

notification to the Guarantor of such cession. 

6. The Guarantor’s obligations in terms of this Guarantee: 

6.1 shall be restricted to the payment of money only and shall be limited to the maximum 

of the Guaranteed Sum; and 

6.2 shall not be discharged and compliance with any demand for payment received by 

the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may 
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exist between the Employer and the Contractor. 

7. This Guarantee: 

7.1 shall expire on the Expiry Date until which time it is irrevocable; 

7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither 

negotiable nor transferable; 

7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed 

Sum or expiry hereof; 

7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating 

and/or determining the amount due by the Guarantor to the Employer and, secondly, 

obtaining any court order; and 

7.5 shall be governed by and construed in accordance with the law of the Republic of 

South Africa and shall be subject to the jurisdiction of the Courts of the Republic of 

South Africa. 

8. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection 

with this Guarantee at the Guarantor’s Address. 

 

Signed at ____________________________  Date ____________________________ 

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are 

authorised to bind the Guarantor as above stated: 

 

Guarantor Signatory 1: ___________________ Guarantor Signatory 2: ___________________ 

 

Name: ____________________________  Name:  ____________________________ 

 

Capacity of Guarantor    Capacity of Guarantor     

Signatory 1: ____________________________ Signatory 2: ____________________________  

  

Witness: ____________________________ Witness: ____________________________ 

(Printed Name of Witness)    (Printed name of witness)  

________________________________  __________________________________ 

 

Guarantor’s seal or stamp ________________________________  
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PART 2: PRICING DATA 

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint 
Building Contracts Committee Inc. (including amendments).   

 

Document 

reference 

Title No of 

pages 

C2.1 Pricing Instructions 28 

C2.2 High level pricing schedule   30 

C.2.3 Amendments, Qualifications and Alternatives by Tenderer 1 

 Total number of pages 4 
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C2.1  PRICING INSTRUCTIONS 

 

1. The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring 

Building Work (as amended) published and issued by the Association of South African Quantity 

Surveyors (Sixth Edition (Revised)), 1999. Where applicable the: 

a) civil engineering work has been drawn up in accordance with the provisions of the latest 

edition of SABS 1200 Standardized Specifications for Civil Engineering Works. 

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of 

Quantities for Electrical Work, published by the South African Association of Quantity 

Surveyors, (July 2005).   

2. The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the 

Joint Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and 

alterations to the JBCC Principal Building Agreement as well as the contract specific variables 

are as stated in the Contract Data. Only the headings and clause numbers for which allowance 

must be made in the Bills of Quantities are recited. 

3. Preliminary and general requirements are based on the various parts of SANS 1921, Construction 

and management requirements for works contracts. The additions, deletions and alterations to 

the various parts of SANS 1921 as well as the contract specific variables are as stated in the 

Specification Data in the Scope of Work. Only the headings and clause numbers for which 

allowance must be made in the Bills of Quantities are recited. 

4. It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 

days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for 

information on standards). 

5. The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are 

kept by the Principal Agent or Engineer and can be viewed at any time during office hours up until 

the completion of the works. 

6. Reference to any particular trademark, name, patent, design, type, specific origin or producer is 

purely to establish a standard for requirements.  Products or articles of an equivalent standard 

may be substituted.  

7. Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not 

applicable”) 

8. The Contract Data and the standard form of contract referenced therein must be studied for the 

full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills 

of Quantities.  

9. The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, 

based on the Bills of Quantities, is at the Contractor’s risk. 

10. The amount of the Preliminaries to be included in each monthly payment certificate shall be 

assessed as an amount prorated to the value of the work duly executed in the same ratio as the 

http://www.stanza.org.za/
http://www.iso.org/
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preliminaries bears to the total of prices excluding any contingency sum, the amount for the 

Preliminaries and any amount in respect of contract price adjustment provided for in the contract.  

11. Where the initial contract period is extended, the monthly charge shall be calculated on the basis 

as set out in 10 but taking into account the revised period for completing the works.  

12. The amount or items of the Preliminaries shall be adjusted to take account of the theoretical 

financial effect which changes in time or value (or both) have on this section. Such adjustments 

shall be based on adjustments in the following categories as recorded in the Bills of Quantities: 

a) an amount which is not to be varied, namely Fixed (F) 

b) an amount which is to be varied in proportion to the contract value, namely Value Related   
(V); and  

c) an amount which is to be varied in proportion to the contract period as compared to the 
initial construction period excluding revisions to the construction period for which no 
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related 
(T). 

13. Where no provision is made in the Bills of Quantities to indicate which of the three categories will 
apply or where no selection is made, the adjustments shall be based on the following breakdown: 

a) 10 percent is Fixed; 

b) 15 percent is Value Related 

c) 75 percent is Time Related. 

14. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of 

resources in the execution of the works. The contract value used for the adjustment of the 

Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any 

amount in respect of contract price adjustment provided for in the contract. Adjustments in respect 

of any staged or sectional completion shall be prorated to the value of each section. 
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C2.2  BILL OF QUANTITIES/HIGH LEVEL PRICING SCHEDULE 

 
 
 

Use this page as a cover page to the Contractor’s Bill of Quantities/ Pricing schedule.   
 

1) Tenderers are to ensure that adequate provision for the health and safety measures have 
been and provided detailed breakdown in the Bill of Quantities/ pricing schedule, as required 
by the Department of Labour. 

 
2) The PDF/ original format Bill of Quantities/Pricing schedule must be populated by hand in 

black ink and will be the document used for evaluation purposes. 
 

3) Tenderers are also required to electronically populate the Excel format and add to the 
required electronic Drive with your submission. This will be used to support verification of 
pricing errors. 

 
4) Contractor to ensure that a breakdown in cost of the required professionals is produced at 

appointment.  
 
 

 

 

I, ______________________________________ of ______________________________________, 

 (Authorised Signatory)     (Company Name) 

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant that 
the documents submitted are true and accurate.  
 

 ____________________________  ______________________________ 

  (Signature)      (Date) 
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BILL OF QUANTITIES/ HIGH LEVEL PRICING SCHEDULE FOR ECDOE PREFABS 2 

SCHOOLS CLUSTER 
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MAIN SUMMARY PAGE 

 

 

ITEM SCHOOL NAME AMOUNT (INCL VAT) 

1 NCEDISIZWE SSS   

2 VULUHLANGA SSS  

TOTAL TO BE CARRIED FORWARD TO FORM OF OFFER   
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C2.3  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES BY TENDERER 

 

 

Subject to condition stated in Tender Data: 

Use this page as a cover page to the Amendments, Qualifications and Alternatives by Tenderer 
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PART 3: SCOPE OF WORK 

 

Document 

reference 

Title No of 

pages 

 This cover page  

C3.1 Project Specifications 35 

C3.2 Particular Specifications * 36 

C3.3 Drawings (list of all drawings)  38 

   

* Refer to Addendum A & B for additional pages  

   

 Total number of pages 18 
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Contents 

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, 

→ Index and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown 

if the formats used in this template are retained.    

 

 

Contents 

1.    DESCRIPTION OF THE WORKS ................................................................................ 37 
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C3.1  PROJECT SPECIFICATIONS 

 

1. DESCRIPTION OF THE WORKS 

1.1. Employer’s objectives  

The Employer’s objectives are to deliver public infrastructure using labour-intensive methods where 
possible as required by the Expanded Public Works Programme (EPWP) to provide temporary 
employment opportunities to local unemployed people and to provide training or skills development 
to these locally employed workers. The Contractor shall provide necessary employment 
opportunities to qualifying individuals as and when required to comply with the job creation 
requirements to the satisfaction of the Employer. The contractor shall provide monthly records of 
EPWP employment created to the Employer. 

1.2. Overview of the works  

The Eastern Cape Department of Education has an objective to provide sustainable public 
infrastructure that meets the demands, improve accessibility and improve the quality of life.  
 

1.3. Extent of the works 

The Works to be carried out by the Contractor under this Contract comprise mainly the 

following but is not limited to: 

Thus, the project will entail: 

• APPOINTMENT OF A CONTRACTOR FOR THE DESIGN AND CONSTRUCTION OF 

CONCRETE PLINTH (SLAB), SUPPLY AND INSTALL OF 10 PREFABRICATED 

STRUCTURES AS FOLLOWS:  

1. Ncedisizwe SSS (6 Prefabs)  

2. Vuluhlanga SSS (6 Prefabs) 

• Electrification 

• Externa works (i.e. walkways, storm water channels, retaining walls etc.)  

• Water supply reticulation 

• Water tanks and concrete stands X10 (depends to prefab layout and design 

• Furniture 

• Professional Fees 

Contractor to provide Professional and Design Professional Services including but not limited 
to OHS, Geotechnical Services, Construction Monitoring, Quantity Surveying, etc. necessary to 
make the project a complete success. Costs to include all related costs by the Local Municipality 
if necessary.  
 

• Contract Allowances. 
 
Contractor to allow for the employment, payment, etc of Community Liaison Officer for the 
duration of the works on site. 
· Contractor to allow for the employment, payment, etc of Graduate trainees for the duration of 
the works on site. 
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The Works to be constructed are located in the area of jurisdiction of the Amathole District Municipality. 

 

Services 

Before any work commences, the Contractor shall contact all private owners or public authorities 

controlling services so that they may, either protect, move or relocate any service as required, or 

confirm that all such work has been completed. 

Payment will not be made for any inconvenience caused to the Contractor in regard to any services 

crossing the site or any authority working on or relocating any such services, nor will any delays 

caused by such work or relocation be accepted as a basis for claiming an extension of time for 

completing the works. 

All known existing services and those services which require relocation and protection, are shown 

on the services plans. The Contractor's attention is drawn to the fact that such services information 

is based on information supplied by others, and the accuracy and completeness of this information 

has not been confirmed.  The Contractor will therefore be required to proceed with extreme caution 

in order to avoid damage to existing services. Before commencing any work in the vicinity of 

services, the Contractor shall contact the relevant service authorities for assistance in locating the 

exact position of the services and where necessary the Contractor shall accurately locate the 

services by careful hand excavation. 

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and 

backfilled by others where in the opinion of the Engineer such work is necessary to ensure the 

stability of any other works over such trenches.  This in no way relieves the Contractor of his 

responsibilities in terms of the works. 

 

Accommodation of Traffic 

The Contractor is to liaise with the Eastern Cape Provincial Department of Roads & Transport or 

Engcobo Local Municipality concerning any temporary road closures as required during this 

contract.  

Accommodation of traffic during construction shall be undertaken to the requirements and details 

provided by the Engineer. 

Coordination with Other contractors 

Other contractors, who are engaged in the construction of similar works, could be working within 

the sites of the Contractor. The Contractor will be required to provide all necessary assistance to 

them, and to liaise with them in respect of their programme in order to avoid any delays to either 

contract.  See clause 5.6.6 of the Contract Data. 

Setting Out of Works 

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the 

responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from 

damage at the start of the contract. It is the Contractor’s responsibility to set out the Works and any 

discrepancies in the design or setting out shall be identified and brought to the attention of the 

Engineer promptly so they can be corrected before any abortive expenditure is incurred. 



 
 

VOLUME 3 OF 3  

JBCC 

THE CONTRACT 

TENDER NO. RFP093/2025 

APPOINTMENT OF A CONTRACTOR FOR THE 
DESIGN AND CONSTRUCTION OF CONCRETE 
PLINTH (SLAB), SUPPLY AND INSTALL OF 12 
PREFABRICATED (PREFABS) STRUCTURES, 
ELECTRIFICATION, AND EXTERNAL WORKS AND 
RELATED INFRASTRUCTURE AT NCEDISIZWE SSS 
AND VULUHLANGA SSS 

 

Page 38 of 53 
Volume 3 of 3                                                                                                                                                                        Part C                                                                                  
The Contract            
 

Location of the works 

The Works to be constructed are located in the area as stated below. Refer to C4 -  Site 

information for locality map. 

below for your attention 
 

NatEmis Official_Institution_Name GIS_Latitude GIS_Longitude DMunName LMunName 
200300650 VULUHLANGA SENIOR 

SECONDARY SCHOOL 
-32.42574 28.04204 Amathole District 

Municipality 
Mnquma Local 
Municipality 

200300778 NCEDISIZWE SENIOR 
SECONDARY SCHOOL 

-32.48797 28.50997 Amathole District 
Municipality 

Mnquma Local 
Municipality 

• Map: refer to C4.1 

a. Occupational Health and Safety  

The contractor needs to comply with the following legal requirements: 

• Occupational Health and Safety Act, 85 of 1993, (latest edition) and the Construction 

Regulations, 2014; 

• Code of Practice: Managing exposure to SARS-Cov-2 in the workplace 

• Annexure A - DBSA Occupational Health and Safety Baseline specification  

• Annexure B - DBSA Baseline Risk Assessment  

• Annexure C - Safety, Health, Environment and Quality Policy. 
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2. DRAWINGS 

 
Design and Build Contractor to produce the drawings and designs after the appointment 
within two (2) months. 
 

3. PROCUREMENT 

3.1. Preferential procurement procedures 

The works shall be executed in accordance with the conditions attached to preferences granted in 

accordance with the preference schedule. 

 

4. CONSTRUCTION 

4.1. Applicable SANS 2001 standards for construction works. 

The following parts of SANS 2001 Construction works standards and associated specification data 

are applicable to the works: 

1) SANS 2001BE1 – Earthworks  

2) SANS 2001BS1 - Site Clearance  

3) SANS 2001CC2 - Concrete works  

4) SANS 2001CG1 - Glazing works   

5) SANS 2001CM1 - Masonry works.  

6) SANS 2001CS1- Structural steel works  

7) SANS 2001CT2 – Structural timber works  

8) SANS 2001DP1 - Earthworks for buried pipelines and prefabricated culverts  

9) SANS 2001DP2 – Medium pressure pipes  

10) SANS 2001DP3 – Cable ducts  

11) SANS 2001DP4 – Sewers  

12) SANS 2001DP5 – Storm water drainage  

13) SANS 2001DP6 – Belowground water installations  

14) SANS 2001EM1 – Cement plaster  

The abovementioned South African National Standards make several references to the 

Specification Data for data, provisions and variations that make these standards applicable to this 

contract. The Specification Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and these standards. 

Each item of Specification Data given below is cross-referenced to the clause in the standard to 

which it mainly applies. 
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4.2. Applicable national and international standards 

• Standardized Specifications for Civil Engineering Construction SANS 1200 

• The National Building Regulations SABS0400 

• Construction and Management Requirements for Works Contracts SANS1921-1  

• Targeted Construction Procurement SANS1914-4 4. 

4.3. Local Employment Generation 

 

4.3.1 The DBSA has identified job creation and access to procurement opportunities by Start-ups, Small   

          and Micro Enterprises (SMMEs) as an essential requirement towards building an economically  

           viable country.   

 

4.3.2 General Labour minimum targets 

          It is mandatory that tenderers/bidders employ the minimum stipulated personnel on the contracts     

          for the local community where the project is being implemented. This employment is outside the    

          existing employees of the tenderers/bidders . 

          For the general labour force, the minimum number of people to be employed for the duration of the 

          Project will be calculated from the formula below. 

            

𝑁𝑢𝑚𝑏𝑒𝑟 𝑜𝑓 𝐸𝑚𝑝𝑙𝑜𝑦𝑒𝑒𝑠 = 4 ∗ [
(𝐶𝑜𝑛𝑡𝑟𝑎𝑐𝑡 𝑉𝑎𝑙𝑢𝑒 𝑖𝑛 𝑅𝑎𝑛𝑑)

𝑅1,000,000
 

 

 4.3.3 Tenderers are to also note that it is an explicit condition of this tender that all unskilled labourers on  

         the project are to be employed from the local community.  The Contractor is therefore expected in 

         general to maximise the involvement of the local community.  

         Take note that the local labour employed must not be paid lower than the minimum approved  

          Municipal rates in that district or area. 

 

4.3.4 The Contractor shall be required to submit employment data on a monthly basis to  
the Project Manager. 

 
4.4   SMME  
 
          Should the contractor at Works Completion, be in default by non-attainment of the above  

          mentioned labour intensive targets, the Employer shall have the right to, without prejudice 

          of any other rights, apply a penalty of not exceeding 5% of the contract sum. 

For subcontract work, 20% of the value of the work must be sub-contracted linked with a 

clear plan of how the contractor will capacitate the sub-contractor to advance. 

Where SMMEs are sufficiently resourced, 10% of the value of the work must be subcontracted.  

Where SMMEs are insufficient resources to execute the proposed works as a complete package 

the Contractor may conclude contracts on a management/labour basis in which event a minimum 
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of 5% of the value the works is to be subcontracted.  The onus is on the Contractor to prove to the 

employer that no fully fledged SMMES are active in the area of the project.  

           Regarding procurement of materials, local is hereby defined as the province in which the project(s)  

           is/are located which is Eastern Cape.  

           The minimum target for materials sourced locally is 20% of the contract value.  

 

 

SIGNATURE:  ___________________________________ DATE: _____________________ 

(Authorised Person) 

 

4.5       Specific provisions pertaining to SANS 1914-4  

  4.6    Definitions 

Targeted enterprise:   

An enterprise which has its sole office of head office located within the Target Area 

Targeted labour:   

Unemployed persons who are employed as local labour on the project. 

4.7 Certification by recognized bodies 

Not Applicable 

4.8 Plant and materials provided by the employer 

Not Applicable 

4.9 Services and facilities provided by the employer 

Not Applicable 

4.10 Plant and equipment  

The plant and equipment used on the site shall not be inferior to that described in the 

Schedule of Plant and Equipment.  

 

5. MANAGEMENT 

1.1. SANS 1921 standards 

The SANS 1921 Construction works standards and associated specification data are applicable to 

the works: 

The abovementioned South African National Standards make several references to the 

Specification Data for data, provisions and variations that make these standards applicable to this 

contract. The Specification Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and these standards. 

Each item of Specification Data given below is cross-referenced to the clause in the standard to 
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which it mainly applies. 

The associated Specification Data is as follows: 

SANS 1921-1, Construction and management requirements for works contracts – Part 1: General 

engineering and construction works 

Clause Specification data 

Essential data 

4.1.7 There are no requirements for drawings, information and calculations for which the contractor is 

responsible 

4.2.1 The responsibility strategy assigned to the contractor for the works is A. 

4.2.2 The structural engineer is: TBC 

4.3.1 The planning, programme and method statements are to comply with the following: 

1) Program to be submitted in Microsoft Project format 

2) Gantt chart to indicate critical path and progress 

3) Gantt chart to be updated before monthly site meeting 

4.3.3 The notice period for inspection is 2 Days 

4.9.3 The trees and shrubs which are not to be disturbed are to be identified on site. Where possible, the 

disturbance of trees should be avoided.  

4.14.3 The office accommodation, equipment, accommodation for site meetings and other facilities for use 

by the employer and his agents are: 

1) Site office which shall be used for site meetings and for the contractor’s use. Such an office 

shall comprise a minimum of 20m2 in area and 3 m high, be ventilated, have good 

lamination, must be reasonably sound proof, and have a hard floor construction. It shall be 

furnished with a desk on which drawings can be rolled open and on which there is sufficient 

writing space and sufficient temporary chairs or benches to accommodate all persons 

present at site meetings. (Minimum 15-seater) 

2) The following facilities will be supplied to the employer’s representatives: 

- 15 Hardhats for employer’s representatives visiting the site 

- 15 Safety (High visibility) jackets for employer representatives visiting the site 

- 15 sets of safety Goggles 

- 15 sets of earplugs (when applicable) 
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4.14.5 The Contractor is required to provide latrine and ablution facilities for the exclusive use of the 

professional team and client 

4.14.6 The requirements for the provision and erection of separate sign boards for consultants and 

subcontractors are: 

1)    See Bill of Quantities. 

4.17.1 The requirements for the termination, diversion or maintenance of existing services are: 

1) See Civil Drawings 

4.17.3 Services which are known to exist on the site are: 

1) Water network. 

2) Electricity reticulation, sub-surface and over head 

3) Sewer Network 

4.17.4 The requirements for detection apparatus are: 

1) Communication with Department of Health officials. 

Additional clauses 

1 Site meetings and procedures 

The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the works at 

regular intervals and at other such times as may be necessary. The Contractor shall attend all site meetings and 

shall ensure that all persons under his jurisdiction are notified timeously of all site meetings should the Employer’s 

Representative require their attendance at such meetings.  

Contractor’s company director responsible for the project will be required to attend at least one progress or 

technical meeting per month.  

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people and 

equipment employed), a site instruction book, a complete set of contracts working drawings and a copy of the 

procurement document and make these available at all reasonable times to all persons concerned with the 

contract. 

2 Water and electricity  

The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the 

proper execution of the works.  The responsibility strategies in terms of the tabulation below that will apply to the 

contract is: 

a)      water    : A  

b)      electricity: A  
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Service Option 

A 

Contractor responsibility 

B 

Employer responsibility 

C 

 

Water The Contractor is to provide, 

and remove and make good 

upon completion, all the 

necessary temporary 

plumbing connections and 

purchase water from the local 

authority for the works at his 

own cost.  

The Contractor shall make, 

and upon completion remove, 

all the necessary connections 

to the Employer’s water 

supply at designated points 

and make use of water free 

of charge for construction 

purposes only.  

The Contractor shall make, 

and upon completion remove, 

all the necessary connections 

and water meters to the 

Employer’s water supply at 

designated points and be 

responsible for costs 

associated with all water 

consumed. 

Electricity The Contractor is to provide, 

and remove and make good 

upon completion, all the 

necessary temporary 

electrical connections and 

installations and purchase 

electricity from the local 

authority / ESKOM for the 

works at his own cost. 

The Contractor shall make, 

and upon completion remove, 

all the necessary electrical 

connections to the 

Employer’s electrical supply 

at designated points and 

make use of electricity free of 

charge for construction 

purposes only.  

The Contractor shall make, 

and upon completion remove, 

all the necessary connections 

and meters to the Employer’s 

electrical supply and be 

responsible for costs 

associated with all electricity 

consumed. 

The following temporary services is the responsibility and will be supplied by the contractor: 

• Security 

• Sewer services in the form of temporary toilets 

• Waste disposal facility 

SANS 1921-5, Construction and management requirements for works contracts – Part 5: Earthworks 

activities which are to be performed by hand. 

Clause Specification Data 

Essential Data: 

5.1 The depth of trenches which are to be excavated by hand is 700mm. 

Additional clauses: 

1 Stone pitching and rubble concrete masonry 
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All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall be 

collected, loaded, off loaded and placed by hand.   

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul 

distance is not greater than 150m. 

Grout shall be mixed and placed by hand.   

2 Manufactured Elements 

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, 

precast concrete planks and pipes, masonry units and edge beams shall not individually, have a 

mass of more than 320kg.  In addition, the items shall be large enough so that four workers can 

conveniently and simultaneously acquire a proper hand hold on them. 

SANS 1921-6, Construction and management requirements for works contracts – Part 6: HIV/AIDS 

awareness. 

4.2.1(a) A qualified service provider is a service provider that is one that is accredited or provisionally 

accredited training service provider in the HIV/AIDS field.  

 A list of accredited service providers can be obtained from the Construction SETA (CETA) (tell 011-

265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health and Welfare 

SETA website: www.hwseta.org.za. 

4.2.1(a) The HIV/AIDS awareness programme is to be repeated at four-month intervals throughout the 

duration of the contract. (Four times in total, including the initial one at the start of the contract.) 

Additional clauses 

 The duration of each workshop is not to be less than 2 ½ hours. 

 

a. Recording of weather 

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures 

in a book. Such book shall be handed to the employer’s representative for his signature no later 

than 1 days after rain that is considered to justify an extension of time occurs. 

 

b. Unauthorised persons 

The Contractor shall keep unauthorized persons from the works at all times. Under no 

circumstances may any person except guards be allowed to sleep on the building site. 

 

c. Management meetings 

A Schedule of meetings will be agreed with the contractor. 

 

http://www.hwseta.org.za/
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d. Daily records 

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to 

contract and EPWP requirements. 

e. Payment certificates 

Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement 

Edition 4.1 March 2005. Payments will not be processed unless all the required job creation 

statistics and all supporting information are attached to the claim for payment.  

 

f. Job statistics/targeted labour 

 
The contractor must provide monthly statistics to the DBSA indicating the number of new jobs 

created through this contract. This statistic must be provided with each monthly payment 

certificate using the electronic prescribed format, which will be provided by the Project Manager 

of this project to the successful bidder. 

 

5.7.1 Training of targeted labour (non-accredited training) 

a) The Contractor shall provide all the necessary on-the-job training to targeted labour to enable 

such labour to master the basic work techniques required to undertake the work in accordance 

with the requirements of the contract in a manner that does not compromise worker health and 

safety. 

b) The contractor shall be responsible for scheduling the training of workers and shall take all 

reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days of 

formal training if he/she is employed for 3 months or less and a minimum of ten (10) days if 

he/she is employed for 4 months or more. 

c) The Contractor shall do nothing to dissuade targeted labour from participating in training 

programmes. 

d) Proof of compliance with all the requirements must be provided by the Contractor to the 

Employer prior to submission of the final payment certificate. 

5.7.2 Employment of local labour 

a) It is the intention that this Contract should make maximum use of the local labour force that is 

presently under-employed.  To this end the Contractor shall limit the utilisation on the Contract 

of non-local employees to that of key personnel only and to employ and train local labour to the 

extent necessary for the execution and completion of this Contract. 

b) The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the 
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Bidder.  The data stated on the above-mentioned form will be strictly monitored during the 

Contract period and any deviations there from shall be subject to the prior approval of the 

Principal Agent, which approval shall not be unreasonably withheld. 

c) The employment of casual labour will be done in co-operation with community leaders and 

local structures.  The bidder shall ensure that all remuneration paid to employees is in line with 

the relevant sectorial determination in terms of the Basic Conditions of Employment Act, No 

75 of 1997, as determined by the Department of Labour. 
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C3.2  PARTICULAR SPECIFICATIONS 

 

In addition to the Standardized and Project Specifications the following Particular Specifications 

shall apply to this contract and are bound in hereafter. 

 

PARTICULAR SPECIFICATION PAGE NO.  

POHS: HEALTH AND SAFETY BASELINE SPECIFICATIONS                         Annexure A 

B/RA: BASELINE RISK ASSESSMENT                                                              Annexure B 

SHEQ: DBSA SHEQ POLICY                         Annexure C 
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C3.3  DRAWINGS 

 

NOTE: 

Design and Build Contractor to produce the drawings and designs after the appointment 

within two (2) months. 
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PART 4: SITE INFORMATION 

 

Document 

reference 

Title No of 

pages 

 This cover page 49 

C4.1 

 

 

Site Location – Map 

 

50 

 

 

 

 

  

 

 

   

   

   

 Total number of pages 1 
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C4.1 Locality Map: ECDOE PREFABS 2 SCHOOLS CLUSTER 

Facility / Project Name  FOR THE DEPARTMENT OF EDUCATION EASTERN CAPE 

Facility Type 

DESIGN AND CONSTRUCTION OF CONCRETE PLINTH 

(SLAB), SUPPLY AND INSTALL OF 12 PREFABRICATED 

(PREFABS) STRUCTURES, ELECTRIFICATION, AND 

EXTERNAL WORKS AND RELATED INFRASTRUCTURE 

Facility / Project ID 

APPOINTMENT OF A CONTRACTOR FOR THE DESIGN AND 

CONSTRUCTION OF CONCRETE PLINTH (SLAB), SUPPLY 

AND INSTALL OF 12 PREFABRICATED (PREFABS) 

STRUCTURES, ELECTRIFICATION, AND EXTERNAL 

WORKS AND RELATED INFRASTRUCTURE AT 

NCEDISIZWE SSS AND VULUHLANGA SSS 

Province  Eastern Cape 

Local Municipality & Ward 
Mnquma Municipalities, under Amathole District Municipality, 

Eastern Cape Province 

Physical Address Mnquma Municipalities, Eastern Cape Province 

COORDINATES 

 

NatEmis Official_Institution_Name GIS_Latitude GIS_Longitude DMunName LMunName 

200300650 VULUHLANGA SENIOR 
SECONDARY SCHOOL 

-32.42574 28.04204 Amathole District 
Municipality 

Mnquma Local 
Municipality 

200300778 NCEDISIZWE SENIOR 
SECONDARY SCHOOL 

-32.48797 28.50997 Amathole District 
Municipality 

Mnquma Local 
Municipality 
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ECDOE PREFABS 2 SCHOOLS CLUSTER 
 

Site Location – Aerial Photo – Ncedisizwe SSS 

 

Site Location – Locality Plan – Ncedisizwe SSS 
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RELATED INFRASTRUCTURE AT NCEDISIZWE SSS 
AND VULUHLANGA SSS 
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Site Location – Aerial Photo – Vuluhlanga SSS 

 

Site Location – Locality Plan – Vuluhlanga SSS 
 
 

 
 

 


