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The Tender Document must be submitted as a whole. All forms must be properly completed as required
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PART 1: AGREEMENT AND CONTRACT DATA

DESIGN AND CONSTUCTION OF LURHWAYIZO SSS
1. NEC 3 Engineering and Construction Contract Option A: Pricing Schedule.

Document Title No of
reference pages
C1.1 | Form of Offer and Acceptance 5
C1.2 | Contract Data 1
Part One — Data provided by the Employer 28
Part Two — Data provided by the Contractor 3
C1.3 | Performance Guarantee 5
Total number of pages 69
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Cl1 FORM OF OFFER AND ACCEPTANCE

C1.1.1 Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter a contract for

the procurement of: RFP097/2025— APPOINTMENT OF A CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF LURHWAYIZO SSS IN THE EASTERN CAPE

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

The offered total of the Prices exclusive of VAT is

Value Added Tax @ 15% is

The offered total of the amount due inclusive of VAT is!

(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the Tender Data or issue a conditional Letter of Acceptance subject to certain conditions
which must be fulfilled prior to final acceptance and signing of the acceptance part of this form,
whereupon the tenderer becomes or may become the party named as the Contractor in the Conditions
of Contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the tenderer:

Name of Tenderer

Address of Tenderer

Name of witness

Signature of witness Date
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Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

Cl1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s
offer. In consideration thereof, the Employer shall pay the service provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the tenderer’'s offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in
the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming
part of this Agreement. No amendments to or deviations from said documents are valid unless contained in this
Schedule, which must be duly signed by the authorized representatives of both parties.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), or the date specified in the conditional Letter of Acceptance, whichever date is the earliest,
contact the Employer’s representative (whose details are given in the contract data or Letter of Acceptance) to
arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the contract data or Letter of Acceptance. Failure to
fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement and
the Employer may in its sole discretion accept such repudiation and either appoint one of the other tenderers or
cancel the tender and re-issue it.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless
the Tenderer (now Contractor) within five days of the date of such receipt or the conditional Letter of Acceptance
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, this
Agreement shall constitute a binding contract between the parties.

Signature(s)

Name(s)

Capacity

for the

Employer Development Bank of Southern Africa Limited
1258 Lever Road, Headway Hill,
Midrand, Gauteng

Name of withess ... ...

Signature of withess .. ... ... . . Date...................
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Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded
here.

(Any cover letter must be referenced here if applicable, or it will not be valid as part of this submission).

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the
contract shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and recorded here
shall also be incorporated in to the final Contract.

2 U . . e
DEtallS . . . o
B SUD B T . . o
DEtallS . . . e

A SUD BT . ..o e e

DEtaIlS . . . o

D SUD G . . o
DEtallS . . .

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to
the documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.
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For the Tenderer:

Signature(s)

Name(s)

Capacity

Name of WItNESS ...

Signature of witnhess

For the Employer:
Signature(S) ...
Name(s)

Capacity

Name of Employer:

Address of Employer

Name of WItNESS ..o e

Signature of witness
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Cl.2 CONTRACT DATA

Document Title No of
reference pages
C1.2 | Contract Data
Part One — Data provided by the Employer 28
Part Two — Data provided by the Contractor 3
C1.3 | Performance Guarantee 5
Total number of pages 28
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Part One - Data provided by the Employer

DESIGN AND CONSTRUCTION OF LURHWAYIZO

NEC 3 Engineering and Construction Contract Option A: Pricing Schedule

1. Please read the relevant clauses in the conditions of contract before you enter data. The
number of the clause which requires the data is shown in the left hand column for each
statement however other clauses may also use the same data.

2. Whenever a cell is shaded in the left hand column it denotes this data is optional and would
be required in relation to the option selected. In the event that the option is not required
select and delete the whole row. Where the following symbol is used “[e]” - data is required
to be inserted relevant to the specific option selected.

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

Clause

Statement

Data

General

The conditions of contract are the core
clauses and the clauses for main Option

A: Pricing Schedule

dispute resolution Option

WL1: Dispute resolution procedure

and secondary Options

X1: Price adjustment for inflation

X2: Changes in the law

X7: Delay damages

X13: Performance Bond

X16: Retention

X18: Limitation of liability
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Z: Additional conditions of contract

of the NEC3 Engineering and Construction
Contract, April 2013 (ECC3)

10.1 The Employer is: the Development Bank of Southern Africa Limited,
acting through its Infrastructure Delivery Division (the
“IDD”), a juristic person reconstituted and
incorporated in terms of section 2 of the
Development Bank of Southern Africa Act No 13 of
1997 (the “DBSA”);
Address: Registered office at 1258 Lever Road Headway Hill,
Midrand Johannesburg
Represented by: To be indicated at contracting
Tel No. To be indicated at contracting
Fax No. To be indicated at contracting
10.1 The Project Manager is: DBSA (Thembekile Fono)
Address: Registered office at 1258 Lever Road Headway Hill,
Midrand Johannesburg
Tel No. To be indicated at contracting
e-mail: To be indicated at contracting
10.1 The Supervisor is: To be indicated at contracting

Address: Registered office at 1258 Lever Road Headway Hill,
Midrand Johannesburg

Tel No. To be indicated at contracting

Fax No. To be indicated at contracting

e-mail: To be indicated at contracting
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11.2(13) The works is Design and Construction of Lurhwayizo SSS
11.2(14) The following matters will be included in the | Compliance with tender requirements;
Risk Register . .

Personnel Clearance and Authorised Access to Site;

Matters notified as early warnings; and

Decisions resulting from risk reduction meetings.

11.2(15) The boundaries of the site are Lurhwayizo SSS (Shown on the attached site plan)

11.2(16) The Site Information is in Part 4: Site Information

11.2(19) The Works Information is in Part 3: Scope of Work.

12.2 The law of the contract is the law of The Republic of South Africa

131 The language of this contract is English

13.3 The period for reply is 5 Days

2 The Contractor’s main responsibilities Construction as per the scope of work

3 Time

11.2(3) The completion date for the whole of the works | Design and Construction of Lurhwayizo SSS should
is be completed in 18 months from starting date.

1. 2 months mobilization period during which the
contractor must obtain the Construction Work
Permit and conduct social engagements in
liaison with the Employer.

2. 16 months construction period. The builder’s
holiday in December 2025 and January 2026 is
included in the 18 months.

30.1 The access dates are Part of the site Date

TBC

30.3 The key dates and conditions to be met are condition to be met key date
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Site establishment TBC
Completion TBC
31.1 The Contractor is to submit a first programme | 1 (one) week of the Contract Date.
for acceptance within
31.2 The starting date is Site Handover Date
32.2 The Contractor submits revised programmes at | 4 weeks
intervals no longer than
35.1 The Employer is not willing to take over the | Confirmed
works before the Completion Date.
4 Testing and Defects
42.2 The defects date is Contract 1. 12 months after [Completion of the
whole of the works]
43.2 The defect correction period is 30 days
5 Payment
50.1 The assessment interval is 20t of each month
51.1 The currency of this contract is the South African Rand
51.4 The interest rate is the prime interest rate of the Standard Bank of South
Africa Limited as amended from time to time
6 Compensation events
60.1(13) The place where weather is to be recorded is | The closest weather station to site.
The weather measurements to be recorded for e the cumulative rainfall (mm);
each calendar month are: e the number of days with rainfall of more than
10mm;
e the number of days with minimum air
temperature less than 0 degrees Celsius;
e the number of days with snow lying at +2
hours GMT;
e and these measurements:
hourly wind direction and windspeed
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The weather measurements are supplied by Contractor and verified with closest weather
station to site.
The weather data are the records of the past | The closest weather station to site.
weather measurements for each calendar
month which were recorded at
60.1(13) Where no recorded data are available:- | As obtained by the Contractor from the South
assumed values for the ten year return weather | African Weather Services verifiable records.
data for each weather measurement for each
calendar month are:
8 Risks and insurance
80.1 These are additional Employer’s risks N/A
84.1 The Contractor provides these additional . . .
. ) S . | 1. The supplementary insurance is required. Such
insurances: guide: lateral support if . ) .
. . . . . insurance shall comprise a Coupon Policy for
applicable, professional indemnity if il Risks i d by th h Afri i
contractor does design, SASRIA or any Spema Risks issue .yt. e South African Specia
other insurance identified but not in table at | Risk Insurance Association. (SASRIA).
cl 84.2. 2. Public liability insurance to be effected by the
contractor for the sum of R15,000,000.00
(Fifteen Million Rand) per event with a
deductible in an amount that the contractor
deems appropriate.
3. Professional Indemnity for the sum of
R10,000,000.00 (Ten Million Rand) per claim in
respect of Contractors design liability.
84.1 The Employer provides these insurances from
None
the Insurance Table:
84.1 The Employer provides these additional | Nil
insurances:
84.1 The Contractor provides these additional | The supplementary insurance is required. Such
insurances: insurance shall comprise a Coupon Policy for Special
Risks issued by the South African Special Risk
Insurance Association. (SASRIA)
84.2 If the Employer is to provide Plant and | N/A
Materials:- the insurance against loss of or
damage to the works, Plant and Materials is to
include cover for Plant and Materials provided
by the Employer for an amount of
Page 14 of 66
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84.2 Insurance against loss of or damage to the | Insured sum is the total of the Prices plus 10%

works, Plant and Materials, without limitation on
the number of claims

84.2 The minimum limit of indemnity for insurance in | Public liability insurance to be affected by the
respect of loss of or damage to property (except | Contractor for the sum no less than R15,000,000.00
the works, Plant, Materials and Equipment) and | (Fifteen Million Rand) per event with a deductible in
liability for bodily injury to or death of a person | an amount that the Contractor deems appropriate
(not an employee of the Contractor) caused by
activity in connection with this contract for any
one event is, without limiting the number of
claims.

84.2 The minimum limit of indemnity for insurance in | as prescribed by the Compensation for Occupational
respect of death of or bodily injury to employees | Injuries and Diseases Act No. 130 of 1993 and the
of the Contractor arising out of and in the | Contractor's common law liability for people falling
course of their employment in connection with | outside the scope of the Act with a limit of Indemnity
this contract for any one event is of not less than ZAR500 000.00 (Five hundred

thousand Rands).

DATA FOR MAIN OPTION CLAUSES

Option B | Option A: Pricing Schedule There is no reference to Contract Data in this Option

A and terms in italics are identified elsewhere in this
Contract Data.

w1l Data for Option W1

Ww1.1 The Adjudicator is (Name) to be appointed as needed, see W1.2(3) below

W1.2(3) The Adjudicator nominating body is: The Party, which raises the dispute, shall select three

adjudicators from the panel of adjudicators published
by the South African Institution of Civil Engineering
and/or Association of Arbitrators Southern Africa
depending upon the technical or legal issues and
nature of the dispute, determine their hourly fees and
confirm that these adjudicators are available to
adjudicate the dispute in question. The other Party
shall then select, within seven (7) days, one of the
three (3) nominated adjudicators to act as the
adjudicator; failing which the chairperson for the time
being of the Association of Arbitrators Southern
Africa shall nominate an adjudicator on request from
either party.

W1.4(2) The tribunal is: Arbitration, arbitrator to be appointed as required.
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W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of

Arbitrations published by The Association of
Arbitrators Southern Africa or its successor body.

The place where arbitration is to be held is

South Africa, Johannesburg

The person or organisation who will choose an
arbitrator

- if the Parties cannot agree a choice or
- if the arbitration procedure does not state
who selects an arbitrator, is

the Chairman for the time being or his nominee of the
Association of Arbitrators Southern Africa or its
successor body on application of either party.

DATA FOR SECONDARY OPTION CLAUSES
X1 Price adjustment for inflation
The base date for indices is No price adjustment allowed.
As per Pricing Instructions Part C2.1.
The proportions used to calculate the Price | 0. [*] linked to the ][]
Adjustment Factor are: index for
0. [] linked to the|[]
index for
0. [] linked to the|[]
index for
0. [] linked to the ][]
index for
1.00
The indices are those prepared by [] Indices to be obtained from Steel and Engineering
Industries Federation of Southern Africa (SEIFSA),
Producer Price Index (PPl) and Consumer Price
Index (CPI).
X7 Delay damages

Delay damages for Completion of the whole of
the works are

The penalty per calendar day shall be calculated as
per the current formula of penalty calculation by the
Eastern Cape Department of Education up to a
maximum of 10% of the Contract Price. Thereafter,
the Employer shall have a right during the identified
delay period to intervene and accelerate the work or

Page 16 of 66

Volume 3 of 3
The Contract

Part C




VOLUME 3 OF 3

D 5 A NEC3 ECC OPTION A

DEVELOPMENT BANK OF SOUTHERN AFRICA

Tender No. RFP097/2025

APPOINTMENT OF A CONTRACTOR FOR THE
DESIGN AND CONSTRUCTION OF LURHWAYIZO

Building Africa’s Prosperity THE CONTRACT SENIOR SECONDARY SCHOOL IN THE EASTERN
CAPE

appoint a third party to assist or complete the works
to reach Completion. The cost of the appointed third
party work shall be borne by the Contractor.
EXAMPLE
Estimated contract value = R2 500 000 (excluding
VAT)
Contract period = 18 months

=R2 500 000 X0.0375/100

= R937.50/day
Therefore rounded off to the nearest R10-00 =
R 940-00/day.
To a maximum of 10% of the Contract Price. The
Employer may terminate this Contract upon the
Contractor reaching the maximum penalty of 10%.

X13 Performance Bond

The amount of the performance bond is

being an on-demand Guarantee issued by an entity
registered in terms of the Short Term Insurance Act
53 of 1998-or the Banks Act of 94 of 1990 and
approved by the Employer — fixed at ten percent
(10%) of the Contract Price at Contract Date,
reducing to five percent (5%) of the Contract Price
when the Contractor achieves Completion and
expires 1 month after the defects date.

X16 Retention
The retention free amount is 0%
The retention percentage is 10% of the Contract Price
X17 Low performance damages
The amounts for low performance damages are | amount performance level for
NEC 3 ECC Option A contract
Upto 10% of thevalueof | As per Tests On
Contract 1 Completion (Annexure V)
X18 Limitation of liability
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The Contractor’s liability to the Employer for
indirect or consequential loss is limited to:

R0.00 (zero Rand)

For any one event, the Contractor’s liability to
the Employer for loss of or damage to the
Employer’s property is limited to:

cost for loss or damaged incurred by the Employer

The Contractor’s liability for Defects due to his
design which are not listed on the Defects
Certificate is limited to

cost of the repair or reinstatement of property to
original standard.

The Contractor’s total liability to the Employer
for all matters arising under or in connection
with this contract, other than excluded matters,
is limited to:

total of the Prices as at the start date as adjusted
in terms of X1 if X1 applies to the contract

The end of liability date is

Latent defects 60 months after the Completion of
the whole of the works/Sectional
Completion/Commissioning per section of the works.

X20

Key Performance Indicators (not used with
Option 12)

Not Applicable

The incentive schedule for Key Performance
Indicators is in

N/A

A report of performance against each Key
Performance Indicator is provided at intervals
of

Every two weeks

PART A — Additional Definitions

Clause Amendment

Add the following new definition as clause 11.2(34):

“Baseline Risk Assessment means the baseline risk assessment contemplated in regulation
11.2 5(1)(a) of the Construction Regulations.”
Identified and

defined terms

Add the following new definition as clause 11.2(35):

"Construction Agent means an “agent” as per the Construction Regulations which means a
competent person who acts as a representative for a client (“client” in this regard being the
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Employer); the agent contemplated herein: (i) manages the health and safety on a
construction project for the client; (ii) is registered with a statutory body (being the South
African Council for Project and Construction Management Professions or any other
statutory body approved by the chief inspector); and (iii) is qualified to perform the functions
required by the Construction Regulations”;

Add the following new definition as clause 11.2(36):

“Construction Safety Officer means the construction safety officer as defined in the
Construction Regulations.”

Add the following new definition as clause 11.2(37):

“Construction Regulations means the Construction Regulations as defined in clause 27.4.2
below”

Add the following new definition as clause 11.2(38):

“A Contractor Insolvency Event means and is considered to occur if:

¢ the Contractor commits an act which, if committed by an individual, would constitute
an act of insolvency within the meaning of Sections 8 or 9(3)(a)(v) of the Insolvency
Act 24 of 1936, as amended, or any equivalent legislation in any jurisdiction to which
it is subject;

e the Contractor begins negotiations or takes any other step with a view to generally
deferring, re-scheduling or otherwise re-adjusting all or a material part of its
indebtedness or proposes or makes a general scheme, arrangement, assignment,
or composition with or for the benefit of its creditors or a moratorium is proposed or
agreed in respect of or affecting all or a material part of its indebtedness;

e the Contractor makes an application to court for business rescue supervision or for
its winding-up (whether provisionally or finally);

e acourt of competent jurisdiction grants an order winding-up the Contractor (whether
provisionally or finally) or makes an order placing the Contractor under business
rescue supervision;

e an application or other legal process (including the filing of any document
commencing judicial process) is issued seeking an order for the winding-up of the
Contractor (whether provisionally or finally) or placing the Contractor under
business rescue supervision, except for so long as such application or other legal
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process is being contested in good faith and by appropriate means or except for
the bona fide purpose of reconstruction, amalgamation, reorganisation, merger or
consolidation; or

e aresolution is passed by:

e the shareholders of the Contractor for the winding-up of the Contractor,
whether by way of a members’ or creditors’ voluntary winding-up; or

e the board of the Contractor for the Contractor to voluntarily begin business
rescue proceedings and place himself under business rescue supervision.”

Add the following new definition as clause 11.2(39):

o “Temporary Works is all temporary works of every kind required on site
for the execution and Completion of the works and the remedying of any
defects.”

Add the following new definition as clause 11.2(40):

e ‘Intellectual Property” means (a) any copyright, design rights, patents,
inventions, logos, business names, service marks and trademarks, internet
domain names, moral rights, rights in databases, data, source codes,
reports, drawings, specifications, know-how, business methods, trade
secrets and confidential business information, semi-conductor rights,
topography rights, whether registered or unregistered, rights in the nature
of unfair competition and the right to sue for passing off; (b) applications for
registration and the right to apply for registration for any of these rights; (c)
all other intellectual property rights and similar forms of protection; existing
anywhere in the world; and (d) all inventions (whether patentable or
unpatentable and whether or not reduced to practice), all improvements
thereto, and all patents, patent applications, and patent disclosures,
together with all reissuances, continuations, continuations-in-part,
revisions, extensions, and re-examinations thereof,

PART B - Amendmen

ts and additions to Existing Core and Optional Clauses

Clause Amendment
12
Interpretation and
the law
Added the following clauses after clause 12.4
125 “Any extension, concession, waiver or relaxation of any action stated in this contract by the

Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver
of rights, and does not give rise to an estoppel unless the Parties agree otherwise and
confirm such agreement in writing.”
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12.6

Words denoting persons or parties shall include individuals and any organisation having
legal capacity.

12.7

In this contract, except where the context requires otherwise:

e provisions including the word "agree", "agreed" or "agreement" require the agreement
to be recorded in writing, and;

e "written" or "in writing" means hand-written, type-written, printed or electronically made,
and resulting in a permanent record.

12.8

e The headings to the sections, clauses and sub-clauses of the conditions of this contract
are for convenience only and do not affect the construction or interpretation of the
conditions of contract.

e Any word or expression defined in any clause in the Z clauses, unless the application
of the word or expression is specifically limited to the clause in question, bears the
meaning prescribed to the word or expression throughout the Z clauses.

12.9

Week means a continuous period of 7 days.

e If the day for payment of any amount due by the Employer or Contractor in terms of this
contract should fall on a Saturday, Sunday or official public holiday in the Republic of
South Africa, the relevant day of payment is/are the next ordinary business day in the
Republic of South Africa.

12.10

e Where figures are referred to in numerals and in words, if there is any conflict between
the two, the words shall prevail.

12.11

e If any provision of this contract, which is not material to its efficacy as a whole, is
rendered void, illegal or unenforceable in any respect under any law, the validity, legality
and enforceability of the remaining provision is not in any way affected or impaired
thereby and the parties shall endeavour in good faith to agree an alternative provision
to the void, illegal or unenforceable provision.

12.12

e Unless otherwise specifically recorded in this contract, termination of this contract for
any cause does not release a party from any liability which at the time of termination
has already accrued to such party or which thereafter may accrue in respect of any act
or omission prior to such termination. Similarly, the termination of this contract does not
release a party from any obligation which, by its nature, is intended to survive such
termination.

Using the
Contractor’s design

22.1

Delete core clause 22.1 in its entirety and replace it with the following clauses:

The Contractor carries out, and is responsible for, the design of the works which the Work
Information states he is to design. The designs are prepared by qualified designers who are
engineers or other professionals who comply with the criteria (if any) stated in the tender
document.

22.2

The Contractor shall design, execute and complete the works in accordance with the
contract, and shall remedy any defects in the works. When completed, the works shall be
fit for the purposes for which the works are intended. If errors, omissions, ambiguities,
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inconsistencies, inadequacies or other defects are found in the Contractor's Documents?
they and the Works shall be corrected at the Contractor's cost, notwithstanding any consent
or approval, under this clause.

22.3

The Contractor warrants that it has the experience and capability necessary for the design.

22.4

The Employer shall not be responsible for any error, inaccuracy or omission of any kind in
the tender documents as originally included in the tender and shall not be deemed to have
given any representation of accuracy or completeness of any data or information, except as
stated below. Any data or information received by the Contractor, from the Employer or
otherwise, shall not relieve the Contractor from his responsibility for the design and
execution of the Works.

However, the Employer shall be responsible for the correctness of the following portions of
the tender documents and of the following data and information provided by (or on behalf
of) the Employer:

(a) portions, data and information which are stated in the Contract as being immutable or
the responsibility of the Employer,

(b) definitions of intended purposes of the works or any parts thereof,
(c) criteria for the testing and performance of the completed works, and

(d) portions, data and information which cannot be verified by the Contractor, except as
otherwise stated in the Contract.

22.5

The design, Contractor Documents the execution and the completed works shall comply
with the prescribed technical and international standards, building, construction and
environmental laws, laws applicable to the product being produced from the works, and
other standards specified in the tender document, applicable to the works, or defined by the
applicable laws.

22.6

The Contractor shall prepare, and keep up-to-date, a complete set of "as-built" records of
the execution of the works, showing the exact as-built locations, sizes and details of the
work as executed. These records shall be kept on the site and shall be used exclusively for
the purposes of this contract. Two copies shall be supplied to the Employer prior to the
commencement of the tests on Completion.

In addition, the Contractor shall supply to the Employer as-built drawings of the works,
showing all works as executed, and submit them to the Employer for review- these shall be
known as the Contractor's Documents. The Contractor shall obtain the consent of the
Employer as to their size, the referencing system, and other relevant details.

22.7

Prior to commencement of testing the works on completion, the Contractor supply’s to the
Employer provisional operation and maintenance manuals in sufficient detail for the
Employer to operate, maintain, dismantle, reassemble, adjust and repair the Plant, where
necessary
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26 Subcontracting

26.1

Core clause 26.1 to be amended as follows:

The Contractor does not subcontract the whole or any part of the works without the written
consent of the Employer, which consent shall be the sole discretion of the Employer. If the
Contractor subcontracts work, he is responsible for Providing the works as if he had not
subcontracted. This contract applies as if a Subcontractor’'s employees and equipment were
the Contractor’s. For the avoidance of doubt, the Contractor shall be responsible for the
acts or defaults of any of its Subcontractors, its agents or employees, as if they were the
acts or defaults of the Contractor.

26.3

Core clause 26.3 to be amended as follows:

The Contractor submits the conditions of contract for each subcontract to the Project
Manager and may redact all commercially sensitive information.

26.4

Add a new core clause 26.4 as follows:

The Contractor shall procure from the Subcontractor all consents required in order to ensure
that all the rights and obligations the Contractor may have under the subcontracts can be
ceded and delegated to the Employer.

26.5

Add a new core clause 26.5 as follows:

e If the Contractor does not make payment of

e any amount due and payable by him to a Subcontractor (“the Subcontractor Debt”) and
the Project Manager considers that the Subcontractor debt adversely impacts on the
progress of the Works or the obligations of the Contractor under the contract, Project
Manager requests evidence of payment to the Subcontractor. In the absence of such
evidence, the Employer may (at its own discretion) pay the Subcontractor Debt directly
to the Subcontractor concerned in which event such payment is, for all purposes under
the Contract, regarded as a payment made on behalf of the Contractor and at the
request of and with the approval and consent of the Contractor, as a payment towards
the Prices.

e Payment to the Subcontractor is conducted in terms of core clause 50.2 of the contract.

26.6

Add a new core clause 26.6 as follows:

All adverse effects as a result of or arising from the Subcontractor Debt does not result in a
compensation event.

27

Health, safety and
the environment

27.4

Clause 27.4 is deleted in its entirety and replaced with the following:

Health and Safety specification
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27.4.1 The Contractor takes all reasonable steps and precautions to assess the Site, consider and

receive all relevant information on the Site and health and safety related to the works,
maintain the health and safety of persons in and about the execution of the works.

27.4.2

The Contractor acknowledges that the Occupational Health and Safety Act No. 85 of 1993
and the regulations promulgated therein (“the Act”); and the Construction Regulations 2014
promulgated under the Act, (latest edition), including the Code of Practice: Managing
exposure to SARS-CoV-2 in the workplace will in all respects be applicable to this contract
and the works.

27.4.3

The Employer appoints the Contractor as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014) for the Site.

27.4.4

Accordingly, the Contractor is responsible for all duties of the “Principal Contractor" as
defined and provided for under the Act and the Construction Regulations 2014 including but
not limited to those obligations defined and provided for in Annexures A, B and C and all
required Regulations and Standards applicable to the work of this contract.

27.4.5

The Contractor shall appoint a full time SACPCMP Registered Construction Health & Safety
Officer for the Works and all other site-specific appointments as per Legislation
reguirements.

27.4.6

The Contractor confirms that it has received sufficient information about the Site and the
works in order to:

e comply with the provisions of the OHS Act and the Construction Regulations 2014,
e comply with the provisions of this clause;

o adhere to the Employer’s health and safety baseline specification, Baseline Risk
Assessment and SHEQ Policy as set out in Annexures A, B and C;

e be properly appointed in accordance with Section 37(2) of the Act

27.4.7

The Contractor acknowledges that the Project Manager acts as the Employer’s
“Implementing Agent” in respect of all obligations which the Employer has as “Client” in the
Construction Regulations 2014 and the Act.

27.4.8

Without limitation, the Contractor:

27.48.1

notwithstanding any actions which the Employer may take, accepts sole liability for due
compliance with the relevant duties, obligations, prohibitions, arrangements and procedures
imposed by the Act, all its regulations (including the Construction Regulations 2014) and
Annexures A, B and C. By entering into this contract it shall be deemed that the parties have
agreed in writing to the above provisions in terms of Section 37 (2) of the Act;

27.4.8.2

acknowledges and confirms that the Prices includes a sufficient amount for proper
compliance with the Construction Regulations 2014, and all applicable health and safety
laws, regulations, rules, guidelines, procedures and all obligations imposed by this contract
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and Annexures A, B and C and generally for the proper maintenance of health and safety
in and about the execution of works;

27.4.8.3

undertakes, in and about the execution of the works, to comply with all applicable health
and safety laws, regulations, rules, guidelines and procedures otherwise provided for under
this contract and shall ensure that all sub-contractors, employees and Others under the
Contractor’s direction and control, likewise observe and comply with the foregoing; and

27.4.8.4

indemnifies the Employer against any loss, damage or claim suffered by the Employer due
to a failure to comply with any provision of this clause 27.4 by the Contractor.

27.4.8.5

acknowledges and confirms that a registered (Pr. CHSA SACPCMP) Construction Health
and Safety Agent will be appointed by the Contractor for the Project and that the Prices
includes a sufficient amount for the appointment of such.

27.4.9

The Contractor and his designer shall accept full responsibility and liability to comply with
the Act, the Construction Regulations and Annexures A, B and C for the design of the
Temporary Works and those parts of the Permanent Works which the Contractor is
responsible to design in terms of this contract;

27.4.10

The Employer retains a right to inspect, review, obtain copies of all documents regarding,
attend and participate in all meetings regarding; all inquiries, audits and reports conducted
under this contract including but not limited to those that are conducted in accordance with:

27.4.10.1

Annexures A, B and C of this contract; and

27.4.10.2

Section 31 and/or 32 of the Act, its regulations and the Construction Regulations following
any incident involving the Contractor and/or Subcontractor and/or their employees.

27.4.11

The Contractor shall notify the Project Manager and copy in the Employer in writing of all
inquiries, audits, reports, investigations, complaints or criminal charges which may arise
pursuant to works performed under this contract.

27.4.12

The Employer and the Project Manager shall, at all times during construction and for a
period of 5 (five) years after Completion, have the right to access and inspect any part of
the Site/ works and all documents, reports, designs, specifications whatsoever that are
prepared pursuant to any clause of this contract.

27.4.13

The Contractor liaises with the Employer and the Project Manager regarding all issues
related to this clause 27, and in particular, complies with all reasonable requests from the
Project Manager to (i) attend any meetings and/or (ii) provides any documents, audits and
reports; required by the Employer or Project Manager.

27.4.14

The Contractor complies with the Baseline Risk Assessment provided by the Employer.
Notwithstanding the foregoing, the Contractor prepares its own Baseline Risk Assessment
and complies with it where such Baseline Risk Assessment provides additional risks to
those noted by the Employer or the Project Manager.
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5 Payment

51.2

Amend this clause by deleting the second and the third sentences of the clauses and
replace them with the following:

If a certified payment is late by more than 8 weeks, interest is paid on the late payment.
Interest is assessed from 4 weeks after the date by which the late payment should have
been made until the date when the late payment is made, and is included in the first
assessment after the late payment is made.

51 Payment

Add the following new clauses after clause 51.4.

51.5

Within one week of receiving a payment certificate from the Project Manager in terms of
core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance
with the Employer's procedures stated in the Works Information, showing the amount due
for payment equal to that stated in the payment certificate.

51.6

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period
equal in time to the delayed submission of the correct tax invoice.

51.7

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and
to include the Employer’s VAT number on each invoice the Contractor submits for payment.

6 Compensation
Events

61 Notifying
compensation
events
Delete the second bullet point in core clause 61.3 which reads “the Project Manager has
not notified the event to the Contractor”.,
61.3 Amend the last paragraph of the core clause 61.3 to read
“If the Contractor does not notify a compensation event within eight weeks of becoming
aware of the event, he is not entitled to a change in the Prices, the Completion Date or a
Key Date.”.
Add to core clause 62.3,
62.3 “The Programme Manager's reply which is an acceptance of a quotation for a
compensation event may require the due authority of the Employer.”
62.5 Add to core clause 62.5,
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“The Project Manager notifies the Contractor if the Employer's authority is required and
includes in his notification any extension to the period within which he is required to reply
to the Contractor's quotation.

9 Termination

Amend this clause by the addition of the following at the end of the second main bullet point,
fourth sub-bullet point, after the words "against it":

91.1
“or the Contractor commits a Contractor Insolvency Event (R5),”
Amend this clause sub-bullet point two (R12) to read as follows:
91.2 “not provided an on-demand performance bond or guarantee which this contract requires
and/or failed to renew on-demand performance bond or guarantee upon expiry (R12)”.
Amend this clause by adding the following at the end of the clause:
e “failed to effect any of the required insurances(R22);
o failed to provide a satisfactory recovery plan pursuant to Clause 37 (The
Contractor’s recovery plan) (R23); or
91.3
o failed to comply with the provision of Clause Z3 (Broad Based Black Economic
Empowerment) (R24).
and for terminating for R22 to R24 the same procedures and payment on termination as
those applied for reasons R1 to R15 or R18 stated in the Termination Table in clause 90.2
apply.”
Add a new core clause 91.8 as follows:
The Employer terminates if the Contractor reaches 10 % of the delayed damages amount
91.8 being the maximum amount. (R25). When terminating for R25 - the same procedures and
payment on termination as those applied for reasons R1 to R15 or R18 stated in the
Termination Table in clause 90.2 apply.
9.0 Insert the following new clause 9.4

9.4 Termination for
convenience

The Employer is entitled to terminate the contract, at any time for the Employer’s
convenience, by giving notice of such termination to the Contractor. The termination shall
take effect 28 days after the later of the dates on which the Contractor receives this notice
or the Employer returns the performance bond and all monies held in retention, unless there
are outstanding calls/claims thereon in which event, and if applicable, the Employer returns
the performance bond and all monies held in retention promptly after the last of the
outstanding calls/claims have been met. The Employer does not terminate the Contract
under this sub-clause in order to execute the works himself or to arrange for the works to
be executed by another contractor. The same procedures on termination as those applied
for reasons R1 to R15 or R18 stated in the Termination Table in clause 90.2 apply. The
Contractor shall only be entitled to costs incurred at the date of termination.
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Option X2: Changes

in the Law

X2.2

Amend this clause by the addition of the following new clause:

Notwithstanding anything contained in this clause or this agreement, a “change in law” does
not include any law or piece of legislation that is enacted or made but not yet in force as at
the date when the tender is submitted, or any proposed or draft law that is promulgated or
issued for comment at any time before the tender is submitted if and to the extent that such
law when enacted or made and brought into effect is materially unchanged.

Option X13:

Performance Bond

Amend this clause by adding the following new clause at the end of this clause: (if
applicable in this contract)

X13.2

The Contractor ensures that the on-demand performance bond is valid and enforceable
until the Contractor has Provided the Works and remedied any and all defects therein. If the
terms of the performance bond specifies its expiry date, then the Contractor extends the
validity of the performance bond 28 days prior to such an expiry date, such that the
performance bond lapses at the later of:

e the date of issue of the Defects Certificate; or
e the date when the last defect notified has been remedied or accepted in accordance
with this contract.

X13.3

The Employer may make a claim under the performance bond, for amounts to which the
Employer is entitled under the contract in the event of:

o failure by the Contractor to extend the validity of the performance bond as described
in the preceding paragraph, in which event the Employer may claim the full amount
of the performance bond,

o failure by the Contractor to pay the Employer an amount due, as either agreed with
the Contractor or assessed by the Project Manager (or otherwise determined) in
accordance with the provisions of this contract, within 28 days after this agreement,
assessment or determination,

e failure by the Contractor to remedy a default within 28 days after receiving the
Employer’s notice requiring the default to be remedied, or

e the occurrence of any one of the following termination reasons: R1 to R15, R18 and
R22 to R24.
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X13.4 The Employer indemnifies and hold the Contractor harmless against and from all damages,
losses and expenses (including legal fees and expenses) resulting from a claim under the
performance bond to the extent to which the Employer is not entitled to make the claim.

X13.5 Step Down
The performance bond reduces by half its value on the date of issue of the Certificate of
Completion.

The performance bond expires/lapses on the later of:
¢ the date of issue of the Defects Certificate; or
e the date when the last defect notified has been remedied or accepted in accordance
with this contract.
X15.1 Delete clause X15.1 in its entirety and replace with the following sentence:

“The Contractor is liable for Defects in the works due to his design. The Contractor’s design
and works must be fit for its intended purpose.”

PART C — Additional

Clauses (entitled Z-Clauses)

Z1

Cession delegation and assignment

Z1.1

The Contractor does not cede, delegate or assign any of its rights or obligations to any
person without the written consent of the Employer.

Z1.2

Notwithstanding the above, the Employer may, on written notice to the Contractor, cede and
delegate its rights and obligations under this contract to a Related Party or a Client of the
Employer.

For the purpose hereof

Z1.21

a “related party” means any entity that directly or indirectly, through one or more
intermediaries, controls or is controlled by, or is under common control with the
employer and includes any other “Organ of State” as defined in section 239 of the
Constitution of the Republic of South Africa, 1996 and any entity or Organ of State for
whom the employer carries out the works or acts as an implementing agent; and
“Control” means the beneficial ownership of the majority in number of the issued equity
of any entity (or the whole or majority of the entity’s assets), and/or the right or ability
to direct or otherwise control the entity or the votes attaching to the majority of the
entity’s equity and “controlled” or “under common control” shall have a similar
meaning.

Z2

Joint ventures
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Z2.1

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of
two or more persons or organisations then these persons or organisations are deemed to
be jointly and severally liable to the Employer for the performance of this contract.

22.2

Unless already notified to the Employer, the persons or organisations notify the Project
Manager within two weeks of the Contract Date of the key person who has the authority to
bind the Contractor on their behalf.

22.3

The Contractor does not substantially alter the composition of the joint venture, consortium
or other unincorporated grouping of two or more persons without the consent of the
Employer having been given to the Contractor in writing.

Z3

Broad Based Black Economic Empowerment, Construction Industry Development
Board grading and the valid and active Tax Compliance Status Pin issued by SARS.

Z3.1

The Contractor warrants that it will:

Z3.11

comply with all laws including the Broad Based Black Economic Empowerment Act 53
of 2003, its regulations and Codes of Good Practice; and the Preferential Procurement
Act 5 of 2000 and all its regulations;

Z3.1.2

maintain or improve (i) the BEE rating stated in its BEE certificate (ii) the contractor’s
Construction Industry Development Board grading, and (iii) its valid and active Tax
Compliance Status Pin issued by SARS submitted at tender stage; and

Z3.1.3

not conduct any Fronting practices as defined in the Codes of Good Practice.

Z4

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z4.1

Where a change in the Contractor’s legal status, ownership or any other change to his
business composition or business dealings results in a change to the Contractor’s B-BBEE
status, the Contractor notifies the Employer within seven days of the change.

Z4.2

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Project
Manager within thirty days of the notification or as otherwise instructed by the Project
Manager.

Z4.3

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date
the Employer may either re-negotiate this contract or alternatively, terminate the
Contractor’s obligation to Provide the Works.

744

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
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procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due
is Al and A3 as stated in clause 93.

Z5

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether
it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or
Subcontractor’'s employees, or any one or more of all of these parties’ relatives or friends,

Collusive Action means where two or more parties co-operate to achieve an unlawful
or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing Party means, as the context requires, the Contractor, or any member
thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the
Subcontractor's employees,

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly,
of a good or service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent Action means any unlawfully or illegally intentional act or omission that
misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other
benefit or to avoid an obligation or incurring an obligation,

Obstructive Action means a Committing Party unlawfully or illegally destroying,
falsifying, altering or concealing information or making false statements to materially impede
an investigation into allegations of Prohibited Action and

Prohibited Action means any one or more of a Coercive Action, Collusive Action
Corrupt Action, Fraudulent Action or Obstructive Action.

A Committing Party may not take any Prohibited Action during the course of the
procurement of this contract or in execution thereof

The Employer may terminate the Contractor’s obligation to Provide the works if a
Committing Party has taken a Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before
the Employer can terminate the Contractor's obligation to Provide the Services for this
reason.

If the Employer terminates the Contractor’s obligation to Provide the works for this reason,
the procedures and amounts due on termination are respectively P1, P2, P3 and P4, and
Al and A3.

A Committing Party co-operates fully with any investigation pursuant to alleged
Prohibited Action. Where the Employer does not have a contractual bond with the
Committing Party, the Contractor ensures that the Committing Party co-operates fully with
an investigation.
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Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as a Prohibited Action such as
an inducement or reward for the award or in execution of this contract, including Fronting
as referenced in Sub-Clause Z3.1.3, constitutes grounds for terminating the Contractor’s
obligation to Provide the Services or taking any other action as appropriate against the
Contractor (including civil or criminal action).

Such Prohibited Action include making of offers, payments, considerations, or benefits of
any kind or otherwise, whether in connection with any procurement process or contract with
the Employer or other people or organisations and including in circumstances where the
Contractor or any such member is removed from an approved vendor data base of the
Employer as a consequence of such Prohibited Action.

Z6

Confidentiality

Z6.1

Both Parties agree that in the course of the contract they shall exchange information
between them and that they wish to protect the confidentiality of such information.

Accordingly, for this clause, the “Discloser” shall mean the Party disclosing Information
and the “Recipient” shall mean the Party receiving Information.

“Information” shall mean all commercial, financial, technical, operational or other
information appertaining to the Service and arising out of or in relation to the Contract
(including without limitation all data, know-how, calculations, designs, drawings,
methods, processes, systems, explanations, demonstrations etc.) as have been or
may be disclosed or otherwise made available by the Discloser to the Recipient or to
any person on the Recipient’s behalf or to which the Recipient or any person on the
Recipient’'s behalf has been granted access to (any such disclosure, availability or
granting of access being referred to in this Agreement as “disclosure”), but shall
exclude any such information which:

(a) prior to disclosure was in the possession of the Recipient, as evidenced by the
written records of the Recipient, and which the Recipient was entitled to use; or

(b) at the time of disclosure the Information is in the public domain other than by reason
of a breach of duty or of this Contract; or

(c) after disclosure is received by the Recipient in good faith from a third party who is
under no obligation of confidence in relation thereto or becomes generally available
to third parties by publication or otherwise, other than by reason of a breach of duty
or of this Agreement; or

(d) the Discloser is compelled to disclose by virtue of a court order or tribunal

76.2

Any disclosure of Information shall be solely for the purpose of the performance of the
Contract and the Service and the Recipient shall not use nor permit nor cause others
to use Information for any other purpose without the prior written consent of the
Employer.

Z6.3

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
noted in the clause above. Should the Contractor disclose information to Others in terms of
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clause 25.1, the Contractor ensures that the provisions of this clause are complied with by
the Employer.

26.4

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as confidential until notified otherwise by the Project Manager.

Z6.5

In the event that the Contractor is, at any time, required by law to disclose any such
information which is required to be kept confidential, the Contractor, to the extent permitted
by law prior to disclosure, notifies the Employer so that an appropriate protection order
and/or any other action can be taken if possible, prior to any disclosure. In the event that
such protective order is not, or cannot, be obtained, then the Contractor may disclose that
portion of the information which it is required to be disclosed by law and uses reasonable
efforts to obtain assurances that confidential treatment will be afforded to the information so
disclosed.

Z6.6

The taking of images (whether photographs, video footage or otherwise) of the works and/or
services or any portion thereof, in the course of Providing the Services/Works and after

Z9

Employer’s limitation of liability

Z9.1

The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the
Employer’s liability under the indemnity is limited to compensation as provided for under the
compensation events stated in this contract.

Z10

Employer’s Step-in Rights and Additional Remedies

Z10.1

In the event the Contractor and/or his Subcontractor:

Z10.1.1

fails to carry out any obligation under the contract and the Works Information and fails
to make good such failure and remedy it despite being requested to do so by the Project
Manager in accordance with notices under Sub-Clause 16.1 (Early Warning) and/or
Sub-Clause 13.1 (Communications), or

Z10.1.2

commits a breach of the contract which reasonably places the project at risk of non-
completion by the Completion Date, or non-Completion; or

Z10.1.3

commits a material breach of contract,

the Employer may, without prejudice to its other rights in clause 9 (Termination), powers
and remedies under the contract or in law, be entitled to step-in and take over the works,
and on the account of the Contractor and at the Contractor’s risk, to (i) make good the failure
and remedy it, or complete the works himself, or (ii) call upon other contractors to make
good the failure and remedy it or complete the works, or (iii) to call upon other contractors
to partner with the Contractor to make good the failure and remedy it, or complete the works.
Further, notwithstanding anything contained in this contract, where the Employer has
“stepped-in” the Contractor shall remain responsible as if the works were executed by the
Contractor for the works up to the Completion Date.

Volume 3 of 3
The Contract

Page 33 of 66
Part C




DESA

DEVELOPMENT BANK OF SOUTHERN AFRICA

Building Africa’s Prosperity

VOLUME 3 OF 3

NEC3 ECC OPTION A

THE CONTRACT

Tender No. RFP097/2025

APPOINTMENT OF A CONTRACTOR FOR THE
DESIGN AND CONSTRUCTION OF LURHWAYIZO
SENIOR SECONDARY SCHOOL IN THE EASTERN

CAPE

Z210.2

The Contractor shall co-operate with the Employer and facilitate and permit the use of all
required Contractor’'s Equipment, Goods, information, materials and other matter (including
Contractor’'s Documents and all other drawings, CAD files, technical data, models, plans,
designs, diagrams, evaluations, details, specifications, schedules, reports, calculation
results, manuals or other documents or recorded information (electronic or otherwise) which
have been or are at any time prepared by or on behalf of the Contractor under the Contract
or otherwise for and/or in connection with the works) and shall generally do all reasonable
things required by the Project Manager to achieve this end; provided that where the
foregoing constitute proprietary information, the Contractor’s obligation hereunder shall be
limited to furnishing works specific information in a form capable of being disclosed to third
parties or providing assistance to third parties without requiring the Contractor to disclose
non works-specific source codes or other proprietary information.

Z10.3

Any information, materials and other matter made available by the Contractor under this
Sub-Clause Z.10 shall be used solely and exclusively for the purpose of making good and
remedying the Contractor’s failure and shall thereafter be returned to the Contractor. Any
such information, materials and other matter which is made available by the Employer to
other persons as contemplated in this Sub-Clause Z.13 shall be made available strictly in
accordance with the foregoing and subject to a confidentiality undertaking.

Z11

Employer Procured Materials and Goods

Z11.1

The Employer is entitled but not obliged to procure materials and goods on behalf of the
Contractor upon Contractor’s request.

Z11.2

Should the Employer exercise this right, or should the Employer accept the Contractor’s
request, the Contractor shall:

Z11.2.1

issue to the Project Manager a list of all materials and goods the Contractor requires;

Z11.2.2

state in the list, the time within which such materials and goods must be provided,;

Z11.2.3

take delivery of such materials and goods provided by the Employer;

Z11.2.4

the Contractor and Project Manager shall ensure that the correct quantity of material is
delivered and confirmed as delivered to Site, respectively prior to payment.

Z11.3

The Contractor shall be responsible for and takes the risk on all materials and goods despite
the Employer procuring such materials and goods The Contractor indemnifies and holds
the Employer harmless against all losses/damages and/or costs arising from any damage,
loss or theft of such materials and goods.

Z11.4

The Contractor shall not be entitled to a compensation event (extension of time and costs)
for the late delivery of any materials and goods procured by the Employer.
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Z115

The cost(s) of all materials and goods procured by the Employer on behalf of the Contractor
in accordance clause Z11 shall be deducted from the next payment certificate due to the
Contractor.

Z11.6

The Contractor acknowledges that all Employer supplied materials and goods remain the
property of the Employer.

212

Contractor Undertaking re CIDB and Tax Certificates

7121

The Contractor shall ensure that all certificates, clearances and the like, including
specifically any certificates required to be obtained by the Contractor for purposes of the
contract in terms of the Construction Industry Development Board and the Value Added Tax
Act, no 89 of 1991, remain in full force and effect up until the Completion Date.

212.2

Failure by the Contractor to notify the Employer of the expiry of any requisite certificate may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due
is Al and A3 as stated in clause 93. In addition to the Employer’s right to terminate, should
any requisite certificate that the Contractor is required to obtain expire or be null and void
for any reason whatsoever, the Employer may withhold any payments due to the Contractor
until such time as the Contractor provides the Employer and / or Project Manager with a
valid and / or updated certificate, as the case may be.

Z13

Right to Audit

Z13.1

The Employer shall be entitled to, within 2 (two) Business Days of the giving of notice to the
Contractor to such effect, conduct an audit of all relevant books, records, systems,
processes, procedures and documents of the Contractor in order to verify compliance by
the Contractor with its obligations in terms of this contract and/or to assess any entitlement
or claimed entitlement of the Contractor under this contract or to investigate any allegations
with regard to possible criminal activities or breach of DBSA policies or procedures.

Z13.2

The Contractor shall co-operate and render all assistance requested by the Employer
relating to such audit. In addition, the Contractor shall provide the Employer with access to
all such books, records, systems, data and documents of the Contractor that are relevant
to this contract, the Contractor’s obligations under this contract and/or any entitlement or
claimed entitlement of the Contractor under this contract and to any premises, shareholders,
partners, members, subcontractors and Personnel of the Contractor for the purposes of
conducting such audit. The Employer shall have the right to take copies of any records and
information the Employer reasonably require to assist in connection with any such audit.

Z13.3

The Contractor shall maintain all data, records and documentation relating to this contract
and keep full and proper records in connection with providing the works and all matters
related thereto (whether contained in documents or in electronic format) for the period of
this Contract, and for a period of at least 5 (five) years after termination or completion of all
of the works (as the case may be).
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Z13.4 The Contractor shall ensure that the rights in this clause also apply to any Subcontractors

and that the Employer be afforded the same auditing rights by the Subcontractors.

Z13.5

The Employer shall keep all information obtained in terms of this clause confidential and not
disclose it to any third party. In the event that the Employer is, at any time, required by law
to disclose any such information which is required to be kept confidential, the Employer, to
the extent permitted by law prior to disclosure, notifies the Contractor so that an appropriate
protection order and/or any other action can be taken if possible, prior to any disclosure. In
the event that such protective order is not, or cannot, be obtained, then the Employer may
disclose that portion of the information which it is required to be disclosed by law and uses
reasonable efforts to obtain assurances that confidential treatment will be afforded to the
information so disclosed.

714

Intellectual Property

Z14.1

Subject to each Party retaining title to its own Intellectual Property prior to the contract date,
title to, copyright in and other Intellectual Property rights in any documents or other property
created by the Contractor for or in connection with the works vests in the Employer on
creation and the Contractor hereby cedes and assigns all such rights to the Employer with
effect from the date of creation vesting such Intellectual Property in the Employer.

214.2

The Employer grants the Contractor a revocable license to use the Intellectual Property for
the purposes of Providing the works for the contract period.

Z14.3

Unless otherwise agreed by the Parties, the Contractor grants to the Employer a non-
exclusive, perpetual, irrevocable, royalty free license to use any of the Contractor's
Intellectual Rights, obtained prior to this contact, in connection with the works and this
contract.

Z14.4

All Intellectual Property created, enhanced or improvement arising from Providing the
Works or from or in connection to the contract exclusively vests in the Employer.

2145

If the Employer is prevented from receiving the works or any part thereof as a result of any
actual or alleged infringement of Intellectual Property rights, the Contractor must, at its cost,
take all reasonable steps necessary to procure for the Employer the right to receive the
works or the relevant part thereof for its intended purpose.

Z14.6

Modification or replacement of the Works

If the Contractor fails to procure the necessary rights in accordance with this clause within
a reasonable time, the Employer may direct the Contractor, at the Contractor’s cost, to
promptly (i) amend the works or the relevant part thereof to avoid the infringement of
Intellectual Property rights; or (ii) replace the Works or the relevant part thereof with works
that do not infringe Intellectual Property rights.
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c1.2 CONTRACT DATA (Continued)

Part two — Data provided by the Contractor

[Instructions to the contract compiler: (delete this notes before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in
relation to the option selected. In the event that the option is not required select and delete the whole row.]
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A condition of contract is that:

a. The contractor shall achieve in the performance of the contract the Contract Skills Development

Goal (established in the CIDB Standard for Developing Skills through Infrastructure Contracts,
published in Gazette Notice No 43495 of 3 July 2020.

b. The contractor shall achieve in the performance of the contract the Contract Participation Goals
(CPG) relating to the engagement of targeted enterprises as established in the CIDB Standard for
Indirect Targeting for Enterprise Development through Construction works Contracts Gazette
Notice No 36190 of 25 February 2013.

Notes to a tendering contractor:

1. Please read both the NEC3 Engineering and Construction Contract (April 2013) and the relevant parts of
its Guidance Notes (ECC3-GN)?3 in order to understand the implications of this Data which the tenderer is
required to complete. An example of the completed Data is provided on pages 152 to 154 of the ECC3

Guidance Notes.

2. The number of the clause which requires the data is shown in the left hand column for each statement
however other clauses may also use the same data

3. Where a form field like this [

] appears, data is required to be inserted relevant to the option selected.

Click on the form field once and type in the data. Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Statements given
in all contracts

e The Contractor is

The direct fee percentage is. . .....

The subcontracted fee percentage is. .. ...t %.

The working areas are the Site and

The key people are

Qualifications .. .................
Experience .....................
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¢ The following matters will be included in the Risk Register ( note as above with
data by Employer this is risks identified at tender stage)

Optional If the Contractor is to provide Works Information for his design
statements e The Works Information for the Contractor’s design is in

If a programme is to be identified in the Contract Data
e The programme identified in the Contract Datais......................

If the Contractor is to decide the completion date for the whole of the works
¢ The completion date for the whole of the worksis......................

e The Pricing Scheduleis ... ... i e

e Thetendered total of the Prices is. ...

Data for the

i [»)
Shorter Schedule e The percentage for people overheadsis........... ...t %.

e The published list of EQuipment is the last edition of the list published by

of Cost
Components ~ rtttrrerereeenesess EEEEEEERREREEEE RRREEEE EEREREREEE RS ERRREEEE
e The percentage for adjustment for Equipment in the published list is
............................................... % (state plus or minus).
e The rates for other Equipment are
Equipment Size or capacity rate

e The hourly rates for Defined Cost of design outside the Working Areas are

category of employee hourly rate
e The percentage for design overheadsis ................c.vun... %
e The percentage for profit is.........cccoiiiiiiiiiii e %.

e The categories of design employees whose travelling expenses to and
from the Working Areas are included in Defined Cost are
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Cl3 PERFORMANCE BOND

Pro-Forma NEC3 ECC Variable Performance Bond for Works and Maintenance — Demand Guarantee

To: Employer

Dear Sirs

Reference No. [e] [Drafting Note: Guarantor/Bank reference number to be inserted]

Performance Bond: [Drafting Note: Name of Contractor to be inserted)]

Employer: Contract Reference - [e] [Drafting Note: Contract reference number to be inserted]

1. In this Guarantee:
1.1 the following words and expressions have the following meanings:
1.1.1 “Guarantor” - means [e], [e] Branch, (Registration No. [e]); [Drafting Note: Name of

111

112

1.1.3

114

1.15

1.1.6

1.1.7

1.1.8

Volume 3 of 3
The Contract

Guarantor to be inserted] [*] Financial Services Board Registration number [¢]
NB: Guarantees submitted must be issued by either an insurance company duly
registered in terms of the Short-Term Insurance Act, 1998 (Act 53 of 1998) or
by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) No
alterations or amendments of the wording of the pro-forma will be accepted
unless approved prior to it been issued by the Employer.

“Guarantor’s Address” - means [e]; [Drafting Note: Guarantor’s physical address to
be inserted]

“Contract” - means the written agreement entered into between Employer and the
Contractor on or about [e] [e] 200[e] (Contract Reference No. [e]), as amended,
varied, restated, novated or substituted from time to time; [Drafting Note: signature
date and Contract reference number to be inserted]

“Contractor” - means [e] a [e] registered in accordance with the laws of [e] with
registration number [o]; [Drafting Note: Name and details of Contractor to be inserted]

“Employer” - means The Development Bank of Southern Africa Limited, acting
through its Infrastructure Delivery Division (the “IDD”), being a development finance
institution reconstituted and incorporated as a juristic person in terms of section 2 of
the Development Bank of Southern Africa Act No 13 of 1997;

“Expiry Date” — means the date of issue of the Defects Certificate or such later date
as may be determined by the application of clause 3.3;

“this Guarantee” - means this Performance Bond;

“Guaranteed Sum” - means the sum of [e - figure] ([e - words]) as reduced from time
to time as provided for in paragraph 3 below; [Drafting Note: Maximum aggregate
Guarantee amount to be inserted not exceeding 10% of the contract sum]

“Project Manager” - means [e] a [e] registered in accordance with the laws of [e] with
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11.9

1.2

registration number [e]; and

a “recovery statement”, an “interim payment certificate”, a “Payment Certificate”, a
“Certificate(s) of Completion” or “Defect Certificate” shall mean any such certificate as
issued by the Project Manager;

words and expressions defined in the Contract shall, unless otherwise defined in this
Guarantee or otherwise required by the context of this Guarantee, have the same meanings
in this Guarantee as those ascribed to them in the Contract, albeit that the Contract itself, and
any terms as defined therein, are merely referenced for convenience and not to create an
accessory obligation.

2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed Sum at
the disposal of Employer, as security for the proper performance by the Contractor of all of his
obligations in terms of and arising from the Contract, and hereby irrevocably and unconditionally both
agree and undertake to pay to Employer, on written demand from Employer envisaged in paragraph
3 below and received prior to the Expiry Date, any amount or amounts as may be so demanded from
time to time, subject to a maximum of the Guaranteed Sum in the aggregate.

3. The Guarantor’s liability shall be limited to the diminishing amounts of the Guaranteed Sum as follows:

3.1

3.2

3.3

Maximum Guaranteed Sum (not exceeding 10% of the contract sum) in the amount of:
[e — amount in figures] ([ — amount in words]),

from and including the date of issue of this Guarantee and up to and including the Completion
Date.

Reducing the Guaranteed Sum (not exceeding 5.0% of the contract sum) in the amount of:
[e —amount in figures] ([e —amount in words]),

from and including the day after the Completion Date up to and including the date of the issue
of the Defects Certificate.

Reducing the Guaranteed Sum (not exceeding 0% of the contract sum) in the amount of:
R nil

from and including the day after the date of the issue of the Defect Certificate, where after this
Guarantee for Construction shall expire. Where the final payment certificate reflects payment
due to the Employer this Guarantee shall expire upon payment of the full amount certified.
The Guarantor's liability limits set out in paragraphs 3.1 to 3.3 shall apply in respect of any
claim received by the Guarantor during the Security validity.

4, A demand for payment under this Guarantee shall be made in writing at the Guarantor’s address and

shall:

4.1

4.2
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4.3 state that the Demand Amount is payable to Employer in the circumstances contemplated in
the Contract:

43.1

43.1.1

43.1.2

43.1.3

43.1.4

4.3.2

43.2.1

43.2.2

in regard to sums certified, shall state the Demand Amount to be the amount so

certified and shall:

state that such first written demand notice issued by Employer to the
Guarantor at the Guarantor's Address, with a copy to the Contractor, records
that a period of seven (7) calendar days has elapsed since the issue of the
first written demand notice in terms of paragraph 4.3.1.2 and that the sum
certified has not been paid to date. Employer herewith calls up this Guarantee
and demands payment of the sum certified from the Guarantor;

be accompanied by a copy of a preceding first written demand notice issued
by Employer to the Contractor stating that payment of a sum certified by the
Project Manager in an interim or final payment certificate has not been made
in terms of the Contract and failing such payment within seven (7) calendar
days, Employer intends to call upon the Guarantor to make payment in terms
of paragraph 4.3.1.1;

and
shall be accompanied by a copy of the applicable payment certificate which

entitles Employer to receive payment in terms of the Contract of the sum
certified;

where the Demand Amount is for the Guaranteed Sum or the full outstanding balance
thereof, Employer shall deliver a first written demand notice to the Guarantor at the
Guarantor's Address calling up this Guarantee stating that:

the Contract has been terminated due to the Contractor's default and that the
Guarantee is called up in terms of this sub-paragraph. This demand shall
enclose a copy of the notice of termination; or

a provisional sequestration or liquidation court order has been granted
against the Contractor and that the Guarantee is called up in terms of this

sub-paragraph. The demand notice shall enclose a copy of the court order.

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that:

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the
Guarantor’s obligation/s to make payment:

51.1

51.2
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is and shall be absolute and unconditional in all circumstances; and

is not, and shall not be construed to be, accessory or collateral on any basis

whatsoever;
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6. Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit,
without advising us and without affecting the Guarantor’s liability under this Guarantee. This includes,
without limitation, any extensions, indulgences, release or compromise granted to the Contractor or
any variation under or to the Contract.

7. Should Employer cede its rights against the Contractor to a third party where such cession is permitted
under the Contract, then Employer shall be entitled to cede to such third party the rights of Employer
under this Guarantee on written notification to the Guarantor of such cession.

8. The Guarantor’s obligations in terms of this Guarantee:

8.1

shall be restricted to the payment of money only and shall be limited to the maximum of the
Guaranteed Sum; and

8.2 shall not be discharged and compliance with any demand for payment received by the
Guarantor in terms hereof shall not be delayed, by the fact that a dispute may exist between
Employer and the Contractor.

9. This Guarantee:

9.1 shall expire on the Expiry Date until which time it is irrevocable;

9.2 is, save as provided for in 7 above, personal to Employer and is neither negotiable nor
transferable;

9.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed Sum or
expiry hereof;

9.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating and/or
determining the amount due by the Guarantor to Employer and, secondly, obtaining any court
order; and

9.5 shall be governed by and construed in accordance with the law of the Republic of South Africa
and shall be subject to the jurisdiction of the Courts of the Republic of South Africa.

10. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection with this

Guarantee at the Guarantor’s Address.

Signed at Date

For and behalf of the Guarantor

Guarantor Signatory 1: Guarantor Signatory 2:

Capacity of Guarantor Capacity of Guarantor

Signatory 1: Signatory 2:
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Witness:

Witness:

(Printed Name
of Witness)

(Printed Name

of Witness)

Guarantor’s seal or stamp
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PART 2: PRICING DATA

NEC 3 Engineering and Construction Contract Option B: Priced Contract with Bill of Quantities of
April 2013 (including amendments).

Document Title No of
reference pages

C2.1 | Pricing Assumptions: Option B 4

C2.2 | Pricing Instructions 1

C2.3 | The Bill of Quantities 1

C2.4 | Amendments, Qualifications and Alternatives by Tenderer 1

Total number of pages 7
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C2.1 PRICING ASSUMPTIONS: OPTION A

The conditions of contract

How work is priced and assessed for payment

Clause 11 in NEC3 Engineering and Construction Contract (ECC3) Option A states:

Identified and
defined terms

11
11.2

(21) The pricing schedule as changed in accordance with this contract to
accommodate implemented compensation events and for accepted quotations
for acceleration.

(22) Defined Cost is the cost of the components in the Shorter Schedule of Cost
Components whether work is subcontracted or not excluding the cost of
preparing quotations for compensation events.

(28) The Price for Work Done to Date is the total of
e the quantity of the work which the Contractor has completed for each
item in the Pricing Schedule multiplied by the rate and
e a proportion of each lump sum which is the proportion of the work
covered by the item which the Contractor has completed.

Completed work is work without Defects which would either delay or be covered
by immediately following work.

(381) The Prices are the lump sums and the amounts obtained by multiplying the
rates by the quantities for the items in the Pricing Schedule.

Acceleration

36
36.3

When the Project Manager accepts a quotation for an acceleration, he changes
the Prices, the Completion Date and the Key Dates accordingly, and accepts the
revised programme, provided that the acceleration does not arise as a result of
the Contractor’'s own doing.

The Bill of
Quantities

55
55.1

Information in the Pricing Schedule is not Works Information or Site Information.

Compensation
events

60
60.4

A difference between the final total quantity of work done and the quantity stated
for an item in the Pricing Schedule is a compensation event if
¢ the difference does not result from a change to the Work Information,
¢ the difference causes the Defined Cost per unit of quantity to change
and
¢ the rate in the Pricing Schedule for the item multiplied by the final total
quantity of work done is more than 0.5% of the total of the Prices at the
Contract Date.
If the Defined Cost per unit of quantity is reduced, the affected rate is reduced.

60.5

A difference between the final total quantity of work done and the quantity for an
item stated in the Pricing Schedule which delays Completion or the meeting of
the Condition stated for a Key Date is a compensation event.

60.6

The Project Manager corrects mistakes in the Pricing Schedule which are
departures from the rules for item descriptions and for division of the work into
items in the method of measurement or are due to ambiguities or
inconsistencies. Each such correction is a compensation event which may lead
to reduced Prices.

60.7

In assessing a compensation event which results from a correction of an
inconsistency between the Pricing Schedule and another document, the
Contractor is assumed to have taken the Pricing Schedule as correct.

Volume 3 of 3
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events

Assessing 63 |If the effect of a compensation event is to reduce the total Defined Cost and the
Compensation 63.10 |eventis
events e A change to the Works Information or
e A correction of an assumption stated by the Project manager for
assessing an earlier compensation event,
the Prices are reduced.
63.13 |Assessments for changed Prices for compensation events are in the form of
changes to the Pricing Schedule.
e For the whole or a part of a compensation event for work not yet done
and for which there is an item in the Pricing Schedule, the changes are
e achanged rate,
e achanged quantity or
e achanged lump sum.
o For the whole or a part of a compensation event for work not yet done
and for which there is no item in the Pricing Schedule, the change is a
new priced item which, unless the Project Manager and the Contractor
agree otherwise, is compiled in accordance with the method of
measurement.
e For the whole or a part of a compensation event for work already done,
the change is a new lump sum item.
If the Project Manager and the Contractor agree, rates and lump sums may be
used to assess a compensation event.
Implementing 65 |The changes to the Prices, the Completion date and the Key Dates are included
compensation 65.4 |in the notification implementing a compensation event.
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C2.2

PRICING INSTRUCTIONS

10.

11.

The Pricing Schedule have been drawn up in accordance with the Standard System of Measuring Building
Work (as amended) published and issued by the Association of South African Quantity Surveyors (Sixth
Edition (Revised)), 1999. Where applicable the:

a) Civil engineering work has been drawn up in accordance with the provisions of the latest edition of
SABS 1200 Standardized Specifications for Civil Engineering Works.

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of Quantities
for Electrical Work, published by the South African Association of Quantity Surveyors, (July 2005).

The agreement is based on the NEC 3 Engineering and Construction Contract Option A: Priced Contract
with Pricing Schedule. The additions, deletions and alterations to the NEC 3 Engineering and Construction
Contract as well as the contract specific variables are as stated in the Contract Data. Only the headings
and clause numbers for which allowance must be made in the Pricing Schedule are recited.

Preliminary and general requirements are based on the various parts of SANS 1921, Construction and
management requirements for works contracts. The additions, deletions and alterations to the various parts
of SANS 1921 as well as the contract specific variables are as stated in the Specification Data in the Scope
of Work. Only the headings and clause numbers for which allowance must be made in the Pricing Schedule
are recited.

The drawings listed in the Scope of Works used for the setting up of these Pricing Schedule are kept by
the Project Manager and can be viewed at any time during office hours up until the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to
establish a standard for requirements. Products or articles of an equivalent standard may be substituted.

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the full extent
and meaning of each and every clause set out in Section 1 (Preliminaries) of the Pricing Schedule.

The Pricing Schedule is not intended for the ordering of materials. Any ordering of materials, based on the
Pricing Schedule, is at the Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed as
an amount prorated to the value of the work duly executed in the same ratio as the preliminaries bears to
the total of prices excluding any contingency sum, the amount for the Preliminaries and any amount in
respect of contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set out
in 10 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial effect
which changes in time or value (or both) have on this section. Such adjustments shall be based on
adjustments in the following categories as recorded in the Pricing Schedule:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related (V);
and

¢) an amount which is to be varied in proportion to the contract period as compared to the initial
construction period excluding revisions to the construction period for which no adjustment to the
contractor is not entitled to in terms of the contract, namely Time Related (T).
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12.

13.

14.

Where no provision is made in the Pricing Scedule to indicate which of the three categories will apply or
where no selection is made, the adjustments shall be based on the following breakdown:

a) 10 percent is Fixed;
b) 15 percent is Value Related
c) 75 percentis Time Related.

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in the
execution of the works. The contract value used for the adjustment of the Preliminaries shall exclude any
contingency sum, the amount for the Preliminaries and any amount in respect of contract price adjustment
provided for in the contract. Adjustments in respect of any staged or sectional completion shall be prorated
to the value of each section.

CPAP shall only be applicable to works that progress to later than twelve (12) months from commencement
date. Where the period is prolonged beyond the first twelve months due to the delay or non- performance
by the employer, the CPAP shall be applicable; however, where the period is extended due contractor's
failure to perform or delay caused by the contractor CPAP shall not be applicable. The contract value is to
be adjusted using CPAP indices. The base month to be used to calculate CPAP is tender closing date. The
value of the certificates issued shall be adjusted in accordance with the NEC3 Contract Price Adjustment
Schedules, from the thirteenth month of the works.

C2.3

PRICING SCHEDULE

Use this page as a cover page to the Contractor’s Pricing Schedule.
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1) Tenderers are to ensure that adequate provision for the health and safety measures have been and
provided detailed breakdown in the Pricing Schedule, as required by the Department of Labour.

2) The PDF/ original format Priced Schedule must be populated by hand in black ink and will be the
document used for evaluation purposes.

3) Tenderers are also required to electronically populate the Excel format and add to the required
electronic Drive with your submission. This will be used to support verification of pricing errors.

[, of

(Authorised Signatory) (Company Name)

Hereby acknowledge having read, understood and agree to requirements as set out in C2.3 and warrant that the
documents submitted are true and accurate.

(Signature) (Date)
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NEC 3 Engineering and Construction Contract Option A: Pricing Schedule

Document Title No of
reference pages

This cover page 1

C3.1 | Employers Works Information 4

C3.2 | Contractors Works Information 17

C3.3 | Particular Specifications 1

C3.4 | Drawings 1

Total number of pages 24
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C3.1 EMPLOYERS WORKS INFORMATION

The following standards and any other relevant documentation pertaining thereto must be studied and all

principles in this regard must be applied to all procurement documentation, practices and procedures.

Area

Reference

National Building
Regulations (NRB)

SANS 10400 (SABS 0400)

Design and Construction of Houses

Generic Specification GFSH — 11

Lightning Protection

SANS 10200:1985.

Lightning Protection

SANS 61024 — Protection of structures against lightning.

Lightning Protection

SANS 62305 — Earthing and Lightning Protection.

Lightning Protection

SANS 10313:2008 Protection against lightning —
Physical damage to structures and life Hazard.

Earthing and Grounding

SANS 10292:2001

Control and Monitoring System

R842: Government Gazette, 8 August 2008

Quality SANS 9001/150 9001 — Quality Management Standard

Quality Standard for Quality Management Systems (ISO)
9001:2015

Safety Occupational Health and Safety Act, Act No. 85 of 1993

including, but not limited to, all applicable and relevant
legislation, requirements, standards and code of
practices.

SANS 347:2012

Categorization and conformity assessment criteria for all
pressure equipment.

Health National Norms and Standards relating to Environmental
Health in terms of National Health Act, 2003 (Act Nr 61 of
2003)

General Preferential Procurement Policy Framework Act, 2000:

Preferential Procurement Regulations, 2022.
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i. The contractor shall provide a minimum Contract Participation Goal (CPG) of 5% of the total project
value and develop targeted enterprises in two agreed developmental areas.

. The contractor shall appoint an Enterprise Development Coordinator who shall:

a. Develop a project specific Enterprise Development plan to improve the targeted enterprise’s
performance in the identified developmental areas and shall allocate resources to monitor
progress in relation to improved performance and

b. Submit to the employer’s representative a monthly enterprise development report (Performa ED
105 P) which documents all mentoring activities that have taken place during that month and the
progress made in improving the targeted enterprise’s performance in the agreed developmental
areas, countersigned by the targeted enterprise

iii. The Enterprise Development Coordinator shall have the following competencies (this is a condition
of contract and will not be assessed during evaluation):
a. Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.
b. Minimum experience of 2 years in training and development in Building or Construction; and;
c. National Diploma or B Degree in the Built Environment or Business Management
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C3.2 CONTRACTORS WORKS INFORMATION

3.2 DESCRIPTION OF THE WORKS
3.2.1 Employer’s objectives

The Development Bank of Southern Africa (DBSA) entered a partnership and concluded a Memorandum of
Agreement (MoA) with the Eastern Cape Department of Education (ECDOE) in 2015/2026 financial year. The
recent extension of this MoA was in September of 2024 and is valid until March of 2028.

The aim of this MoA is to carry out the full implementing agent role for contracting and managing the for the
Design and construction of Lurhwayizo SSS on behalf of the Easter Cape Department of Education.

The primary objective is to procure the services of a suitably experienced contractor to execute Design and
construction of Lurhwayizo SSS, Amathole East District, Eastern Cape Province. The contractor will report and
provide support to the Employer regarding the implementation of the project.

The contractor will also be responsible for the Health and Safety compliance, building regulations standards
compliance, scheduling and estimation, quality control and assurance, warrantee and guarantees as detailed in
the Tender Scope.

3.2.2 Overview of the works/Scope of Works

The employer aims to Design and construct Lurhwayizo SSS, at Amathole East District, Eastern Cape Province.
The Works to be carried out by the Contractor will comprise mainly of the following:

The works comprise installation of new prefabricated buildings which include 5 classrooms, 1 administration
building, 1 library, 1 science laboratory, staff and leaners ablution facilities.

Construction of new security fence, parking bays, paved areas and walkways.

Engineering services will be installed around and in the new buildings, which include, electricity, water, sewer, fire
protection and storm water control. All the services will connect to existing or new services that run on site.

NUMBER FACILITY TYPE
Administration Block
Classrooms

Science Laboratories
Library

Computer Room

Dining & Nutrition Centre

Education Support spaces consist of five
(5) storage areas

Multipurpose Room
Ablution Blocks

Temporary Prefabricated Classrooms for
Decanting

Flage poles and one (1) school sighage
Guard House

Wlk| P (PP R|Rk|0]|-

(&)

N

=
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ADDITIONAL WORKS INCLUDES THE FOLLOWING:

Earthworks

Civil Works

Electrical Works
Mechanical Works
Stormwater Management
Water Supply and reticulation
Parking

Landscaping

Courtyard

Fencing

Assembly area. ETC

Building Work

All the buildings consists mainly of prefabricated structure are on concrete raft foundations. The provision
of 5 new prefabricated structures should sit on jacks as these will be temporary structures for decanting

External Works

Site works are mainly bulk earthworks, walkways, court yards, landscaping and paving adjacent to the
buildings, water supply, sewerage, stormwater, two combi-courts, boundary fence, gates, etc.

Electrical Installation

Electricity Bulk Supply 100kVA

General electrical installation, distribution and reticulation

Mechanical Installation

The Domestic Cold Water Supply

Air conditioning and Ventilation in designated areas

Fire protection system including hydrants, hose reels and fire extinguishers

LP gas installation

Water pumps and Storage tanks

Structural Engineering

Foundation Systems and elements.
Surface beds

Water Base

Plinth
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3.2.3 Site Access

The site location is as indicated in Part 4 of this document. Access to the site is along Dwesa Coast, Amathole
East, Eastern Cape Province, and the roads is purely gravel till you reach Lurhwayzo SSS.

Access to private property requires the owners' permission, and the Contractor must contact relevant parties to
ensure that the necessary permission is obtained before any work commences on the various properties.
Permission to Occupy forms will be made available to the Contractor to record owners’ approval for access to
private property.

The Contractor shall indemnify the Client and the property owners against any damages or claims arising from
the Contractor or his agents/deliveries using any tracks and rights of way.

The Contractor shall consider the items mentioned above, as well as other landowners’ requirements, and allow
for any costs in his tender under the relevant section in the Pricing Schedule.

3.2.4 Existing services

Before any work commences, the Contractor shall contact all private owners or public authorities controlling services
so that they may, either protect, move or relocate any service as required, or confirm that all such work has been
completed.

Payment will not be made for any inconvenience caused to the Contractor in regard to any services crossing the site
or any authority working on or relocating any such services, nor will any delays caused by such work or relocation be
accepted as a basis for claiming an extension of time for completing the works.

All known existing services and those services which require relocation and protection, are shown on the services
plans. The Contractor's attention is drawn to the fact that such services information is based on information supplied
by others, and the accuracy and completeness of this information has not been confirmed. The Contractor will
therefore be required to proceed with extreme caution in order to avoid damage to existing services. Before
commencing any work in the vicinity of services, the Contractor shall contact the relevant service authorities for
assistance in locating the exact position of the services and where necessary the Contractor shall accurately locate
the services by careful hand excavation.

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and backfilled by others
where in the opinion of the Engineer such work is necessary to ensure the stability of any other works over such
trenches. This in no way relieves the Contractor of his responsibilities in terms of the works.

3.2.5 Maintenance works

The Contractor shall be responsible for maintaining existing classroom blocks and existing toilets from the date
the site is handed over until the date the certificate of completion of the Works is issued.
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3.4 DEVELOPMENT FACILITATION

The Contractor is expected to engage meaningfully and intensively with stakeholders such as the local
community leadership, the DBSA, ECDOE, Local Community Structures, etc., for the purpose of obtaining
buy-in, support, additional relevant documentation, policies, norms and standards, strategic plans,
Departmental perspectives, resolution of issues, etc. The development facilitation will entail execution of the
charter according to the process set out by DBSA and ECDOE as identified by the Client and will comprise

the following:
o Meeting with the relevant local community, authority and buy-in and ownership.
Identification of relevant stakeholders and analysis thereafter.
Conduct and record on workshops with identified stakeholders and obtain buy-in.
Developing a draft development charter/project charter.
Conduct a second round of workshops to ensure that all inputs are included.
Presentation of the final development charter.
Signing of development charter/project charter.
Working with the established project steering committee during implementation of the project.
Determine the availability of data, drawings and plans relating to the project by collecting and
studying all necessary data (previous planning and implementation work) and information relevant
to this study.

O O O O O O O O

3.5 MANDATORY REQUIREMENTS AND GENERAL SPECIFICATIONS

Considerations of sustainable building practices such as rainwater harvesting, water conservation and reuse

need to be considered.

The contractors will gather their own professional teams for the execution of the projects in accordance with the
DBSA SCM policies and Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) and its its
Regulations as published in the Government Gazette No. 47452 of Vol. 689 4 November 2022.

In this section C3.2 the term Client shall have the meaning ascribed to the term Employer in terms of this NEC3

ECC Option A Agreement.

The DBSA as an Implementing Agent will do the following for the remaining period of the contract:

¢ Facilitate the tender process and briefing session,
¢ Evaluate bids and make recommendations,

e Procure, appoint, and manage the Contractor,

e Manage and oversee the works by the Contractor during implementation

e Oversight on safety, health, environment, and quality audits and liaise with the ECDOE for handover of the

Facility,

e Conduct regular meetings with the Contractor
e Report at regular meetings held by ECDOE

e Oversee execution of the works
e Conduct site, practical, works and final completion inspections

e Continuous engagement with relevant stakeholders

e Close projects
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Definition of pricing

e The Bidder / Supplier / Contractor must quote in full for the design and construction of the administrative
refurbishment, pedestrian link construction and construction of temporary car park on a turnkey basis.

e The Bidder / Supplier / Contractor must price for connection of all services from the point at which the
employer such indicates the connection point during construction. Such prices must include electrical
cabling, water pipes, and sewerage pipe.

e The Bidder / Supplier / Contractor must price for all regulatory cost requirements including registration of
project with Department of Employment and Labour, Municipalities, Eskom, and others.

Contract management

The bidder must price for all contract management responsibilities, construction health and safety requirements.

All costs must be in line with the applicable guidelines of respective Professional Councils at the time of RFP
closing, and all personnel appointed must be in possession of active professional registration.

For commencement of works, all designs must be signed off by the respective professionals in line with SANS
regulations.

Contingency

Allowance of 10% overall for scope of works (to remain the Client’s).

Note: Successful bidder to take note of the following:

e Successful bidder will accept responsibility for design for suitability and fit for purpose;
e All equipment is to be commissioned and fully operational to meet design/operational requirements;
e Prior approval of planned downtime during construction is required;

Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures in a book.
Such book shall be handed to the employer’s representative for his signature no later than 1 day after rain that
is considered to justify a compensation event occurs, but such signature is not an acknowledgement by the
Employer that the event is a compensation event.

Unauthorised persons

The Contractor shall keep unauthorized persons from the works at all times. Under no circumstances may any
person except guards be allowed to sleep on the building site.

Management meetings

A Schedule of meetings will be agreed with the contractor.
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Daily records

The Contractor is instructed to keep a set of signed-off daily diaries.

Payment certificates

Monthly valuations of completed work, including materials on site is to be completed and presented to the client
representative by no later than the 20t of each month to be assessed for payments. The payment certificate will
be issued no later than the 25™ of each month (Including Contractor’s tax invoice) to the Project Manager or
Supervisor for payment within 30 calendar days. Notwithstanding the above, the Employer may request the
Contractor to submit claims every 2 weeks to foster better cash flow for the Contractor.

3.6 CONDITIONS OF BIDDING AND FORMS OF CONTRACT

The bidder is responsible for all costs associated with the preparation of their bid submission.
The bidder shall not have any claims for costs reimbursements should their bid not be successful.

All bids received shall be deemed in whole that they have considered all permutation for delivering the
project / product is requested by the employer.

The bidder must support their bid offer price with a Pricing Schedule priced for all items and complete for
ease of evaluation, and work management.

The bidder's works and specifications shall comply to all Legislations and Regulations associated to the
construction industry.

The employer reserves the rights to renegotiate the prices and conditions offered by the bidder.

All bids shall be received at the stipulated date and time of bid submission.

The employer shall provide access to the site earmarked for development.

The employer shall not pay for any deposit prior to commencement of works by successful bidder.

All payments for the contractor shall be payable as per the conditions of contract or where sectional
completion is applicable, the supplier shall submit their claims after approval of works deemed complete by
the employer.

The Contract to be used for the construction of the works shall be NEC3 Engineering and Construction
Contract Option A: Pricing Schedule.

The successful bidder is expected to conclude and sign the NEC3 Engineering and Construction Contract
Option A: Pricings Schedule prior to commencement of work.

Should both the bidder and employer not reach agreement with respect to content, context, and legal
framework of the NEC3 Engineering and Construction Contract Option A: Pricing Schedule, the employer
reserves the right to withdraw the appointment.

3.7 OCCUPATIONAL HEALTH AND SAFETY

The Contractor needs to comply with the following legal requirements:

Occupational Health and Safety Act, Act N0.85 of 1993, (latest edition), including, but not limited to, all
applicable and relevant legislation, requirements and standards.

Code of Practice: Managing exposure to SARS-CoV-2 in the workplace
DBSA Health and Safety Baseline Specifications
DBSA Baseline Risk Assessment

DBSA SHEQ Policy
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e Annexure D - ECDOE Patrticular Specifications
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C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications
shall apply to this contract and are separately bound in hereafter.

PARTICULAR SPECIFICATION PAGE NO.

Health and Safety Baseline Specification Annexure A
Baseline Risk Assessment Annexure B
DBSA SHEQ Policy Annexure C
ECDOE PARTICULAR SPECIFICATIONS Annexure D
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C3.4 DRAWINGS

34.1 TENDER DRAWINGS

The drawings which will be utilised as a guide will be prototype Drawings from DBE and will be provided.
The appointed Turnkey Contractor will modify the prototype Drawings and not re-design and SDP will
be approved by ECDOE
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PART 4: SITE INFORMATION

Document Title No of
reference pages
This cover page 1
C4.1 | Locality Plan 1
Total number of pages 2
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C4.1 LOCALITY PLAN

The site is located within the Amathole East District in the Eastern Cape Province. The site is near
Dwesa Coast. The coordinates of the site are as follows:
Table 1: Geographical Coordinates
Name Latitude Longitude
Lurhwayizo SSS 3212 40" S -2850'19”E
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Figure 1: Lurhwayizo SSS, Locality Map
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