

**CLARIFICATIONS: RFP092/2025 and RFP093/2025 APPOINTMENT OF TWO CONTRACTORS FOR THE DESIGN AND CONSTRUCTION OF CONCRETE PLINTH (SLAB), SUPPLY AND INSTALL OF 22 PREFABRICATED (PREFABS) STRUCTURES, ELECTRIFICATION, AND EXTERNAL WORKS AND RELATED INFRASTRUCTURE AT NCEDISIZWE SSS, VULUHLANGA SSS, MAZIZINI SSS AND MATHUMBU SSS**

No.	Clarification	DBSA Response
1	We would like to confirm whether the briefing sessions for tender <b>RFP092/2025</b> at <b>10:00</b> and <b>RFP093/2025</b> at <b>13:00</b> will be conducted by the same team or different representatives. As the two briefings are scheduled three hours apart and involve approximately a two-and-a-half-hour drive between venues, we are planning to attend both sessions and would appreciate clarification to assist with our planning.	The same team will be travelling to both schools, along with bidders.
2	Kindly forward a briefing link for the tenders listed below	The briefing session will take place onsite in line with the published address of the site as indicated on the tender document, CIDB advert, eTender, and DBSA website
3	I would like to request an electronic excel BOQ for the following tenders: RFP093/2025 and RFP093/2025	Please download the links on the DBSA website under the folder of activity schedule.
4	There is an error in both BOQ s for Mathumbu SSS, there is no Activity no 3 for prefabricated structures, RFP09/2025	The error was due to hidden cells on the excel activity schedule, please find revised activity scheduled corrected with Addendum 01