



Tender NO. RFP078/2026 Addendum 01

APPOINTMENT OF A CONTRACTOR TO CONSTRUCT AN OVERHEAD PEDESTRIAN BRIDGE AND UPGRADE THE PARKING AREA AT THE ADMINISTRATIVE HEADQUARTERS OF THE GOVERNMENT PRINTING WORKS (GPW)

Date: 26 August 2026  
Email: KatlegoSCM@dbsa.org

Enquiries: Katlego Leshokgoto

**Tender Number:** RFP078/2026

**Tender Description:**

APPOINTMENT OF A CONTRACTOR TO CONSTRUCT AN OVERHEAD PEDESTRIAN BRIDGE AND UPGRADE THE PARKING AREA AT THE ADMINISTRATIVE HEADQUARTERS OF THE GOVERNMENT PRINTING WORKS (GPW)

**ADDENDUM NO. 01**

**AMENDMENT TO THE TENDER DOCUMENT:**

**THESE CLARIFICATIONS MUST BE READ TO FORM PART OF THE TENDER.**

Dear Bidder.

Applicable updates are as follows.

**1. VOLUME 1 OF 3**

The volume 1 of 3, attached hereto, **supersedes and replaces** Volume 1 of 3 issued with the Tender Invitation in its entirety. Particular attention is drawn to the updated page 4 of 24 correcting the RFP number and the client of the project.

**On functionality item 1: Track Record / Experience of Tenderer**

The correct required experience is on projects related to construction of bridge structures on page 17 of 24, **not construction of roads and bridge structures.**

**2. EXTENSION OF CLOSING DATE**

Please be advised that the tender closing date has been extended from **04 September 2026** at 23h55 to **09 September 2026 at 23h55**. Bidders are encouraged to request submission link.

**3. DRAWING**

Bidder to take note of the project drawings.

**4. PROJECT DURATION ON VOLUME 3 OF 3**

Bidders to take note that the project duration is 5 months **and not 3 months.**

The volume 3 of 3, attached hereto, **supersedes and replaces** Volume 3 of 3 issued with the Tender Invitation in its entirety. Particular attention is drawn to the updated page 12, 13 and 16 correcting the duration.



M Janse van Rensburg (Interim Board Chairman),

B Mosako\* (Chief Executive), K Brown, B Hore, D Lerutla, MP Matji,  
Z Mbele\*, D Moephuli, J Muthige, C Naidoo, J Netshitenzhe, B Nqwababa,  
P Nqeto, E Pieterse

\*Executive  
Bathobile Sowazi (Company Secretary)

1258 Lever Rd,  
Headway Hill,  
Midrand,  
1685

011 313 3911  
011 313 3500  
www.dbsa.org



Tender NO. RFP078/2026 Addendum 01

APPOINTMENT OF A CONTRACTOR TO CONSTRUCT AN OVERHEAD  
PEDESTRIAN BRIDGE AND UPGRADE THE PARKING AREA AT THE  
ADMINISTRATIVE HEADQUARTERS OF THE GOVERNMENT PRINTING  
WORKS (GPW)

## 5. BID ENQUIRIES AND RESPONSES

The responses to queries raised by bidders are provided in Annexure A of this addendum. Bidders are encouraged to visit the DBSA website as and when for any updates of this register.

**Signed:**

DocuSigned by:

*Katlego Leshokgato*

Katlego Leshokgato

**Procurement Tender Officer  
Supply Chain Management**

**ACKNOWLEDGEMENT OF RECEIPT OF: Tender Number: 01**

**AMENDMENT TO THE TENDER DOCUMENT:  
THESE CLARIFICATIONS MUST BE READ TO FORM PART OF TENDER NO.**

I (Name)..... hereby acknowledge the existence of  
addendum No 01 on behalf of (Company Name)

.....

Signature.

Date



M Janse van Rensburg (Interim Board Chairman),

B Mosako\* (Chief Executive), K Brown, B Hore, D Lerutla, MP Matji,  
Z Mbele\*, D Moephuli, J Muthige, C Naidoo, J Netshitenzhe, B Nqwababa,  
P Nqeto, E Pieterse

\*Executive  
Bathobile Sowazi (Company Secretary)

1258 Lever Rd,  
Headway Hill,  
Midrand,  
1685

011 313 3911  
011 313 3500

[www.dbsa.org](http://www.dbsa.org)

DS  
*kl*