DESA

DEVELOPMENT BANK OF SOUTHERN AFRICA

Building Africa’s Prosperity

DBSA-RFP123/2026 (Q&A #1)

20 August 2026

Appointment of a Professional Service Provider for Development of an Infrastructure
Master Plan for Parliament of the Republic of South Africa in Parliament Precinct, Cape

Town:

Query | Query Description Notes/Response

No.

1 Responsibility for previous service- All the items that PSP is noted what needs
provider deliverables - C3.1.2, Stage | to be verified and professional certified and
1, page 102 and Stage 2, page 103 reviewed , as per above bullet points for
The RFP requires the appointed PSP | each stages, Accept and fully take
to “accept and fully take responsibility of all the deliverables
responsibility” for deliverables delivered under this stage 1, including
prepared by previous service deliverables provided by previous service
providers/agents. Please confirm providers/agents.
whether this requires the new PSP to
A. independently verify and
professionally certify the previous
work, or B. whether responsibility
relates only to reviewing the
information and taking responsibility
for its subsequent adoption and use
in the new Master Plan going forward.

2 Professional GISc experience - Item Itis five (5) years. Addendum #1 issued
6 of the Pre-Qualifier, page 18 versus
C2.2.1(H), page 99
The pre-qualifier requires a PrGISc
with five (5) years post-professional-
registration experience, while the
Time-Based Fees schedule requires
ten (10) years. Please confirm the
applicable minimum requirement.

3 Digitised as-built information - C2.2, Acceptable for stage 1
Stage 1 payment milestone, page
100 Full digitized as-built information to be
Please confirm that the required as- developed at a level suitable for precinct
built information is to be developed at | master planning. This includes accurate
a level appropriate to precinct master | external building locations, topographical
planning, including accurate external | and site information, relevant external
building locations, topographical/site features, and infrastructure. The
information, relevant external features | development and measurement of internal
and infrastructure, rather than full as-built drawings for each building are
internal measured as-built drawings excluded from the scope.
of every building.

4 Existing services investigations - Confirmed
C3.1.2, Stage 2, page 103
Please confirm whether the required
physical inspections comprise review
of available records, inspection of
accessible manholes/service points
and precinct-level mapping, rather
than comprehensive underground
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utility detection or intrusive
subsurface investigation.

Site Development Plan - C3.1.2,
Stage 3, page 103 and Stage 5, page
104

Please confirm whether the
appointment includes preparation of
the SDP only, or whether formal
CoCT submission, land-use
applications and management of the
statutory approval process are also
required.

As per the scope of work , noted.

Recommended stage fee distribution
- C2.2, page 100

Please confirm whether the
recommended allocations of 7.5%,
12.5%, 15%, 20% and 45% for
Stages 1- 5 are mandatory, or
whether bidders may propose an
alternative distribution reflecting the
actual resource and specialist
expenditure profile. As a substantial
portion of survey, spatial data capture
and existing-condition modelling will
necessarily be undertaken early in
the appointment, please confirm
whether such specialist costs may be
allocated and paid in the stages in
which the work is actually
undertaken, notwithstanding the
recommended stage fee
percentages.

The bidder may allocate the budget per
stage in accordance with their pricing;
however, front loading will be closely
evaluated. The percentages listed in a
tender document are merely
recommendation.

Professional Indemnity Insurance -
Responsiveness Criteria Item 6, page
19

Where the tender is submitted by a
single bidder with specialist
subconsultants, please confirm
whether the bidder may provide the
required R5 million Pl cover / Letter of
Intent covering all disciplines, or
whether separate Pl evidence is
required from each individual
subconsultant.

The Pl must be submitted for all disciplines.

Construction-stage wording - C3.1.2
Contract Management, page 104
Please confirm that the appointment
is limited to development of the
Infrastructure Master Plan and does
not include construction-stage
contract administration, construction
monitoring or implementation-stage
health and safety services.

Infrastructure Master Plan

The project is on concept design stage.
Bidder to price the bid in full as per the
scope of works on the tender. The project is
on concept design stage. No construction is
intended on this tender.
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Previous RFP046/2026 clarification
responses

Please confirm whether formal
clarification responses previously
issued under RFP046/2026 remain
applicable where the corresponding
scope wording in RFP123/2026 has
not changed, or whether bidders
should rely solely on clarifications
issued under the current RFP.

RFP046/2026 was cancelled. Bidders must
rely on the RFP123/2026 Q&A to be issued.

10

Request that DBSA consider a
reasonable extension of the tender
closing date

Extension will not be granted.

Tender Notice No 1: Date of issue Thursday, 20 August 2026

Company

Signature Date

The following documentation is issued under this notice. This documentation shall form
part of the Contract.
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