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Construction of SILINDINI SENIOR PRIMARY SCHOOL in
the Eastern Cape within the Accelerated Schools
Infrastructure Delivery Initiative (ASIDI) 46 Programme on
behalf of the Department of Basic Education (DBE) —
Cluster B

PART 1: AGREEMENT AND CONTRACT DATA

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the
Joint Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages

C1.1 | Form of Offer and Acceptance 4

C1.2 | Contract Data 1

C1.2.1 | Conditions of Contract 5

C1.2.2 | Contract Specific Data 6

C1.3 | Performance Guarantee 4

Total number of pages 20
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‘ Cl1 FORM OF OFFER AND ACCEPTANCE

C1.1.1 Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: TENDER No: RFP 089/2020 - Construction of SILINDINI SENIOR PRIMARY
SCHOOL in the Eastern Cape within the Accelerated Schools Infrastructure Delivery Initiative
(ASIDI) 46 Programme on behalf of the Department of Basic Education (DBE) — Cluster B

The tenderer, identified in the offer signature block has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the service
provider in the conditions of contract identified in the contract data.

Signature

For the tenderer

Name of Tenderer
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‘ 1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

C1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s
offer. In consideration thereof, the Employer shall pay the service provider the amount due in accordance
with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form
an agreement between the employer and the tenderer upon the terms and conditions contained in this
agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:
Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data
Part C3: Scope of work.
Part C4: Site information
Part C5: Appendices

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and
the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations
attached to and forming part of this Agreement. No amendments to or deviations from said documents are
valid unless contained in this Schedule, which must be duly signed by the authorized representatives of both
parties.

The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in
the contract Data, and he shall, immediately after receiving a completed copy of this Agreement, including
the Schedule of Deviations (if any), contract the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data, within
14 days of the date on which this Agreement comes into effect. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notified the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute
a binding contract within parties.

SN o

N e

CaPACIY o

for the

Employer Development Bank of Southern Africa Limited
1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of withess ... ... .
Signature of witness .. ... .. ... L Date...................
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Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded
here. (Any cover letter must be referenced here if applicable, or it will not be valid as part of this submission).
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the
contract shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and recorded here
shall also be incorporated in to the final draft of the Contract.

L SUD B . . .t
DetailS . .. e e

2 SUD B . . o

DEtaIlS . . . o

A SUD B T . . .

DEtaIlS . . . o

D SUD B . . o e

DEtallS . . .

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to
the documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.
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For the Tenderer:

Signature(S) ..o
Name(S) ..

Capacity ...

Name of TeNAEIEr . . ..o e e

Address of Tenderer

NAME Of WINESS ..ot e e e e e e e e

Signature of witness

For the Employer:

Signature(S) ...
Name(s) ...

Capacity ...

Name of Employer:

Address of Employer

Development Bank of Southern Africa Limited

1258 Lever Road, Headway Hill, Midrand, Gauteng Province

NAME Of WIlNESS .. e e e e et e et ettt e e aeeeas

Signature of witness
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Construction of SILINDINI SENIOR PRIMARY SCHOOL in
the Eastern Cape within the Accelerated Schools
Infrastructure Delivery Initiative (ASIDI) 46 Programme on
behalf of the Department of Basic Education (DBE) —
Cluster B

Cl.2 CONTRACT DATA

Document Title No of
reference pages

C1.2 | Contract Data 1

C1.2.1 | Conditions of Contract 5

C1.2.2 | Contract Specific Data 6

C1.3 | Performance Guarantee 4

Total number of pages 16
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| Cl2.1 CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT,
EDITION 4.1 CODE2101 MARCH 2005 published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African
Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-
4474909; 011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data,
which together with these conditions collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC
Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement
to which it mainly applies.

The Conditions of Contract make several references to the Contract Data for specific data, which together
with these conditions collectively describe the risks, liabilities and obligations of the contracting parties
and the procedures for the administration of the Contract. The Contract Specific Data shall have
precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of
Contract or the Special Conditions of Contract.

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the
Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or
inconsistency.

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC
2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of
any ambiguity or inconsistency between it and the Conditions of Contract.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the
number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where
a new special condition that has no relation to the existing clauses is introduced) by a number that follows
after the last clause number in the Conditions, and an appropriate heading.

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“*JBCC2005”), are replaced with
the Forms included in this Tender Document.
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2.  AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT

SCC1l1

SCC 1.10

SCC 3.5

SCC 3.7

SCC 3.10

SCC7

7.3.1

Volume 3 of 3
The Contract

Definitions and Interpretation

Add the following new Clause:

“SCC1.10 The copyright in all contract documents, contract drawings and records
(irrespective of who prepared any of the aforesaid) related in any manner to the works shall
vest in the employer and the contractor shall not furnish any information in connection with
the works to any person or organization without the prior written approval of the employer
to this effect other than subcontractors appointed for purposes of this agreement.”

Delete sub-clause 3.5

Replace the second sentence starting in line 2 with the following:

“The contractor shall keep a copy of all drawings, schedules, unpriced bills of
guantities/lump sum document, contract instructions, minutes of site and other
meetings, health and safety files as specified in the scope of work, risk register, claims and
variation order register, labour records and subcontractors contracts on the site to which the
employer, principal agent and agents shall have access at all times. The employer has
the right to call for such further information from the contractor it deems necessary in the
event it carries out any investigation or audit into potential fraud, corruption, fronting, health
and safety incidents or verifying information the contractor has to supply to the employer in
terms of this agreement. The Contractor shall ensure a similar right for the Employer with its
subcontractors.

In sub-clause 3.10 in the first line replace “principal agent” with “employer”

COMPLIANCE WITH LAWS AND REGULATIONS
Add the following:

“7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction
Regulations 2014 will in all respects be applicable to this contract. All obligations in respect
of health and safety requirements of the Contractor are set out in the Scope of Work”

Contractor’s liability as mandatory

“Notwithstanding any actions which the employer may take, the contractor accepts sole
liability for due compliance with the relevant duties, obligations, prohibitions, arrangements
and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993),
and all its regulations, including the Construction Regulations, 2014, for which the contractor
is liable as mandatory. By entering into this agreement it shall be deemed that the parties
have agreed in writing to the above provisions in terms of Section 37 (2) of the Act and will

Page 11 of 49
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enter into the mandatory agreement as set out in the Scope of Work. This clause will be
sufficient to establish the mandatory obligations of the contractor in the event the parties fail
to execute the aforesaid mandatory agreement.”

SCC 14 Amend sub-clause 14.1

Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the
security to be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor
shall provide the security required or chosen by the employer in the schedule substantially
in the format prescribed in the tender documents that the contractor submitted a tender offer.
The required security shall be provided in the time period prescribed by the employer in the
conditional letter of acceptance of the contractor’s tender offer.

Amend sub-clause 14.3

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)”
with “ten (10%)”.

Amend sub-clause 14.4

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)”
with “ten (10%)”.

Retain sub-clauses 14.5; 14.6 and 14.8 as is.

Amend sub-clause 14.7

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point
five (2.5%)” to read “five (5%)”.

Add sub-clause 14.9

“A payment reduction of five (5%) of the value of each payment certificate up to a maximum
of five (5%) of the contract sum will be applied until practical completion. At practical
completion the amount withheld will be reduced to two point five (2.5%), which amount will
reduce to nil (0%) when the final account is issued.

SCC15.1.1 Amend sub-clause 15.1
In sub-clause 15.1 replace “principal agent” with “employer”
SCC 21 Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following:
“The contractor and principal agent shall appoint a selected subcontractor in accordance
Page 12 of 49
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with the provisions of the Scope of Work.”
SCC 23 Amend clause 23
Add sub-clause 23.3

“The contractor may not subcontract the whole of the work without the written instruction or
approval of the employer. In such event the employer may require the contractor to cede
the contract to the subcontractor.”

Add sub-clause 23.4

“The subcontractors appointed by the contractor to comply with the developmental and
transformation requirements from the employer in terms of applicable legislation, including
but not limited to the Preferential Procurement Policy Framework Act, 5 of 2000, and
regulation thereto, will be domestic subcontractors for purposes of this agreement, and sub-
clauses 23.1 and 23.2 will apply accordingly.

SCC Replace reference to “36.3” at end of sentence with “36.0”

30.1
sce Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) calendar days" in
310 the first line by the words "thirty (30) calendar days”

' Delete “Payment shall be subject to the employer giving the contractor atax invoice for the amount
SCC - que”
31.12

SCC Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax invoice
34.13 for the amount due”

SCC Retention of clause 40Clause 40 in respect of dispute settlement to be retained in its original form
40.0 not applying the state clause amendments.

SCC Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or the
41.0 original clause number stated therein.

In sub-clause 41.1.3 delete the definition for CONSTRUCTION PERIOD;

clause 39.2 to be amended as follows:

delete the third sentence and replace with the following:

“The employer shall pay the contractor all amounts due in terms of the contract for work complet
at the date of termination or cancellation in terms of this clause 39.2, including retention money af
deducting any amounts due to the employer. The employer will also return any guarantees still va
to the contractor after such cancellation.”

Clauses 39.2.1 to 39.2.3 no clause
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SCC Add sub-clause 41.1.4

41.0 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the

employer or the contractor, or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a stated date and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien or
right of retention or on the grounds of any other right whatsoever.
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| Cl.2.2 CONTRACT SPECIFIC DATA

Part One - Data provided by the Employer

42.1.1 The Employer is the Development Bank of Southern Africa Limited
The address of the Employer is:
Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685
Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685
Telephone: (011) 313 3911
Facsimile: (011) 313 3086

42.1.2 The Principal Agent: (Only to be inserted at contracting)
Telephone: Only to be inserted at contracting)
Facsimile: (Only to be inserted at contracting)
Electronic mail: (Only to be inserted at contracting)
Address (physical): (Only to be inserted at contracting)

Address (postal): (Only to be inserted at contracting)
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4291 The Works to be carried out by the Contractor under this Contract comprise mainly the following:

1 SILINDINI The scope of work forming part of this project includes the following:
SENIOR
PRIMARY e Site preparation including bulk earthworks and retaining walls.
SCHOOL

e Construction of one girls and female educator, one boys and
disabled and one Grade-R VIP toilet block complete with
electrical installation.

e Renovation of one existing three classroom block.

e Construction of ramps and walkways between existing modular
classrooms.

e Paving to central quad and parking areas.

e Construction of fenced Grade-R playing area, including jungle
gym.

e Stormwater drainage, channels, and berms.

e Water supplies including drilling and testing of borehole and
installation of new elevated water storage tank.

¢ Installation of rainwater storage tanks and stands

e Removal of existing fencing and installation of hew weld mesh
security fence.

e Demolition of existing buildings used as decanting classrooms.

42.2.2 Refer document C4 — Site Information C

42.2.3 The Works or installations to be undertaken by direct contractors comprises

Not Applicable.

42.2.4  The Employer is an organ of State

o The interest rate as determined by the Minister of Finance, from time to time, in
terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1
of 1999) will apply.

o Lateral support insurance is not to be effected by the contractor

o Payment will be made for materials and goods on site: Under no circumstances will
deposits due to the contractor to any supplier or subcontractor for materials or equipment
be paid prior to delivery to site thereof, after which it will be regarded as material and goods
on site.

o Extended defects liability period will apply to the following elements:

All civil works such as roads, parking areas, stormwater & soil drainage
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42.2.5

42.2.6

42.2.7

42.2.9

42.3.1

42.3.3

42.3.4

42.4.1

42.4.2

42.4.5

42.4.6
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All work done under electrical and mechanical subcontractor.

Possession of the site is to be given within three days of the contractor providing the
employer with construction guarantees in accordance with the provisions of 14.0 and the
Contract has been signed by both parties.

The period for the commencement of the works after the contractor takes possession of
the site is 7 working days.

Completion:

For the works as a whole:

The date for practical completion from the date that possession of the site is given to
the contractor (including statutory holidays) and the penalty per calendar day:

Contract Period: 8 Calendar months
Penalty: 4,0c per R100 of the contract value, excluding VAT per calendar day

The penalty per calendar day shall be a maximum of 10% of the contract value. Thereafter,
the employer shall have a right during the identified delay period to intervene and
accelerate the work or appoint a third party to assist or complete the works to reach
practical completion at the planned period. The cost of the appointed third-party work shall
be borne by the contractor.

The law applicable to the agreement shall be that of the Republic of South Africa.

Contract works insurance (construction guarantee) is to be effected by the contractor for a
sum not less than the contract sum plus 10%.

The supplementary insurance is required. Such insurance shall comprise a Coupon Policy
for Special Risks issued by the South African Special Risk Insurance Association.
(SASRIA)

Public liability insurance to be effected by the contractor for the sum of R10 000 000.00
with a deductible in an amount that the contractor deems appropriate.

Lateral Support insurance: Deemed Not Applicable

A waiver of the contractor’s lien or right of continuing possession is required.

One copy of the construction documents is to be supplied to the contractor free of charge.
JBCC Engineering General Conditions are not to be included in the contract document.
CPAP shall only be applicable to works that progress to later than twelve (12) months from
commencement date. Where the period is prolonged beyond the first twelve months due to
the delay or non- performance by the employer, the CPAP shall be applicable; however

where the period is extended due contractor’s failure to perform or delay caused by the
contractor CPAP shall not be applicable. The contract value is to be adjusted using CPAP
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indices. The base month to be used to calculate CPAP is tender closing date. The value of
the certificates issued shall be adjusted in accordance with the JBCC Contract Price
Adjustment Schedules, from the thirteenth month of the works.

42.5.4  The preliminaries amounts shall be paid in terms of Option A and the contractor shall not
have the right to select Option B

31.3 The issue of an interim payment certificates shall be done no later than the 25™ of each
month.

29.1.1 The contractor shall allow eleven (11) working days during the contract period per 6
months for the adverse effect of weather conditions and shall not be entitled to a revision
of the date for Practical Completion for delays suffered by adverse weather conditions.

14.5 The employer will not provide advanced payments against an advanced payment
guarantee

14.2 The construction guarantee is to be a variable guarantee. It is and shall be 10% of the contract

and sum.

14.4

40.0 Dispute resolution shall be by adjudication. If a dispute is unresolved by adjudication the dispute

shall be finally settled by an arbitrator to be agreed between the parties.

[c1.2 CONTRACT DATA (Continued)

Part Two — Data provided by the Contractor
Completion of the data in full, is essential to create a complete contract.

Statements e The Contractor is
given in  all Clause 42.5.1: NaMe . . . ..ottt e e e e e
contracts

The physical address, postal address, e-mail address and/or fax number
where the Contractor will receive notices.
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| Cl3 CONSTRUCTION GUARANTEE

Pro-Forma JBCC Variable On Demand Performance Guarantee

To: The Development Bank of Southern Africa Limited

Dear Sirs

Reference No. [e] [Drafting Note: Guarantor/Bank reference number to be inserted]

Performance Bond: [Drafting Note: Name of Contractor to be inserted]

Employer: Contract Reference - [e] [Drafting Note: Contract reference number to be inserted]

1. In this Guarantee

111

1.1.2

1.1.3

1.1.4

115

116

1.1.7
1.1.8

Volume 3 of 3
The Contract

The following words and expressions have the following meanings:

“Guarantor” - means [e], [®] Branch, (Registration No. [e]); [Drafting Note:
Name of Guarantor to be inserted] [O] Financial Services Board Registration
number

“Guarantor's Address” - means [e]; [Drafting Note: Guarantor's physical
address to be inserted]

“Contract” - means the written agreement entered into between the Employer
and the Contractor on or about [e] [e] 201[e] (Contract Reference No. [e]), as
amended, varied, restated, novated or substituted from time to time; [Drafting
Note: signature date and Contract reference number to be inserted]

“Contractor” - means [e] a [e] registered in accordance with the laws of [e] with
registration number [e]; [Drafting Note: Name and details of Contractor to be
inserted]

“Employer” - means The Development Bank of Southern Africa Limited, a juristic
person in terms of section 2 of The Development Bank of Southern Africa
Limited Act,13 of 1979;

“Expiry Date” - means the [e] day of [e][Drafting Note: This date should align
with the date of final completion];

“this Guarantee” - means this document;

“This Guaranteed Sum” — means, subject to clause Error! Reference source
not found., the sum of [e - figure] ([e - words]) [Drafting Note: Maximum
aggregate Guarantee amount (not exceeding 10.0% of the total of the Prices as
at the Contract Date) to be inserted] which amount will reduce with 50% when
the Practical Completion certificate is issued until Final Completion.
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1.2 Words or expressions capitalised shall bear the same meaning as assigned to them
under the Contract albeit that the Contract itself, and any terms as defined therein,
are merely referenced for convenience and not to create an accessory obligation.

2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed
Sum at the disposal of the Employer, as security for the proper performance by the Contractor
of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and
unconditionally both agree and undertake to pay to the Employer, on written demand from
the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any
amount or amounts as may be so demanded from time to time, subject to a maximum of the
Guaranteed Sum in the aggregate.

3. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s
address or by email to the following email [...........cccooiiiiiiiiiiiin, ] and shall:

3.1 state the amount claimed (“the Demand Amount”);

3.2 state that the Demand Amount is payable to the Employer in the circumstances

contemplated in the Contract:

4, The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of
the Employer’s written certificate certifying the amount of such reduction and the Contractor’s
entitlement thereto under the Contract.

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that:

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the

Guarantor’s obligation/s to make payment:

51.1 is and shall be absolute and unconditional in all circumstances; and

5.1.2 is not, and shall not be construed to be, accessory or collateral on any basis

whatsoever;

5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner
which it sees fit, without advising us and without affecting the Guarantor’s liability
under this Guarantee. This includes, without limitation, any extensions, indulgences,
release or compromise granted to the Contractor or any variation under or to the
Contract or termination of the Contract.

5.3 should the Employer cede its rights against the Contractor to a third party where such
cession is permitted under the Contract, then the Employer shall be entitled to cede
to such third party the rights of the Employer under this Guarantee on written
notification to the Guarantor of such cession.
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6. The Guarantor’s obligations in terms of this Guarantee:

6.1 shall be restricted to the payment of money only and shall be limited to the maximum
of the Guaranteed Sum; and

6.2 shall not be discharged and compliance with any demand for payment received by
the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may
exist between the Employer and the Contractor.

7. This Guarantee:

7.1 shall expire on the Expiry Date until which time it is irrevocable;

7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither
negotiable nor transferable;

7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed
Sum or expiry hereof;

7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating
and/or determining the amount due by the Guarantor to the Employer and, secondly,
obtaining any court order; and

7.5 shall be governed by and construed in accordance with the law of the Republic of
South Africa and shall be subject to the jurisdiction of the Courts of the Republic of
South Africa.

8. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection

with this Guarantee at the Guarantor’s Address.
Signed at Date

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are
authorised to bind the Guarantor as above stated:

Guarantor Signatory 1: Guarantor Signatory 2:

Name:

Name:

Volume 3 of 3
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Capacity of Guarantor Capacity of Guarantor
Signatory 1: Signatory 2:
Witness: Witness:
(Printed Name of Witness) (Printed name of witness)

Guarantor’s seal or stamp
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PART 2: PRICING DATA

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint
Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages
C2.1 | Pricing Instructions 2
C2.2 | Bill of Quantities 1
C.2.3 | Amendments, Qualifications and Alternatives By Tenderer 1
Total number of pages 4
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| c2.1

PRICING INSTRUCTIONS

1.

10.

The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring
Building Work (as amended) published and issued by the Association of South African Quantity
Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardized Specifications for Civil Engineering Works.

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Electrical Work, published by the South African Association of Quantity
Surveyors, (July 2005).

The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the
Joint Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and
alterations to the JBCC Principal Building Agreement as well as the contract specific variables
are as stated in the Contract Data. Only the headings and clause numbers for which allowance
must be made in the Bills of Quantities are recited.

Preliminary and general requirements are based on the various parts of SANS 1921, Construction
and management requirements for works contracts. The additions, deletions and alterations to
the various parts of SANS 1921 as well as the contract specific variables are as stated in the
Specification Data in the Scope of Work. Only the headings and clause numbers for which
allowance must be made in the Bills of Quantities are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are
kept by the Principal Agent or Engineer and can be viewed at any time during office hours up until
the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills
of Quantities.

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as the
preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the contract.
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11.

12.

13.

14.

15.

16.

17.

18.

19.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis
as set out in 10 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related
(V); and

c) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related

().

Where no provision is made in the Bills of Quantities to indicate which of the three categories will
apply or where no selection is made, the adjustments shall be based on the following breakdown:

a) 10 percent is Fixed;
b) 15 percent is Value Related
c) 75 percent is Time Related.

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in respect
of any staged or sectional completion shall be prorated to the value of each section.

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the
Bills of Quantities are net (exclusive of VAT) with VAT calculated and added to the total value
thereof in the Final Summary.

The prices and/or rates to be inserted in the Bill of Quantities shall be the full inclusive prices to
the Employer for the work described under the several items. All prices to include, unless
otherwise stated, for all materials, fabrication, conveyance and delivery, unloading, storing,
unpacking, hoisting, labour, setting, fitting and fixing in position, cutting and waste (except where
to be measured in accordance with the Standard System of Measurement) patterns, models and
templates, plant, temporary works, returning of packings, duties and taxes, imposts,
establishment charges, overheads, profit and all other obligations arising out of the Contract.

Items left unpriced will be deemed to be covered in prices against other items throughout these
Bills of Quantities and no claim for any extras arising out of the Tenderer's omission to price any
item will be entertained.

The Tenderer must take note that this is a Bill of Provisional Quantities and that the total number
of units will be re-measured.

The Tenderer must note that this is a fixed rate contract and that the Tenderer is not entitled to
adjust the rates/prices for escalation.
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| C2.2 BILL OF QUANTITIES

Use this page as a cover page to the Contractor’s Bill of Quantities.

1) Tenderers are to ensure that adequate provision for the health and safety measures have
been and provided detailed breakdown in the Bill of Quantities, as required by the

Department of Labour.

2) The Bill of Quantities as provided in Excel must be populated in full, converted to PDF and
signed and will be the document used for evaluation purposes.

3) Tenderers are also required to provide the same Bill of Quantities but kept in Excel format.
This will be used to support verification of pricing errors.

[, of

(Authorised Signatory)

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant that

the documents submitted are true and accurate.

(Company Name)

(Signature)

(Date)
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PART 3: SCOPE OF WORK

Document Title No of
reference pages

This cover page 1

C3.1 | Project Specifications 12

C3.2 | Particular Specifications * 1

C3.3 | Drawings 4

* | Refer to Addendum A & B for additional pages
Total number of pages 18
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| c3.1

PROJECT SPECIFICATIONS

1. DESCRIPTION OF THE WORKS
1.1

1.2.

1.3.

Employer’s objectives

The Employer’s objectives are to deliver public infrastructure using labour-intensive methods where
possible as required by the Expanded Public Works Programme to provide temporary employment
opportunities to local unemployed people and to provide training or skills development to these locally

employed workers.

Overview of the works

The Department of Basic Education has an objective to eradicate inappropriate school structures and
provide basic services (water, sanitation and electricity) to schools so as to meet the optimum functionality

levels prescribed by norms and standards for schools infrastructure.

Extent of the works

The Works to be carried out by the Contractor under this Contract comprise mainly the following:

1

SILINDINI SENIOR
PRIMARY SCHOOL

The scope of work forming part of this project includes the following:

Site preparation including bulk earthworks and retaining walls.
Construction of one girls and female educator, one boys and
disabled and one Grade-R VIP toilet block complete with electrical
installation.

Renovation of one existing three classroom block.

Construction of ramps and walkways between existing modular
classrooms.

Paving to central quad and parking areas.

Construction of fenced Grade-R playing area, including jungle
gym.

Stormwater drainage, channels, and berms.

Water supplies including drilling and testing of borehole and
installation of new elevated water storage tank.

Installation of rainwater storage tanks and stands

Removal of existing fencing and installation of new weld mesh

security fence.
Demolition of existing buildings used as decanting classrooms.
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Services

Before any work commences, the Contractor shall contact all private owners or public authorities
controlling services so that they may, either protect, move or relocate any service as required, or confirm
that all such work has been completed.

Payment will not be made for any inconvenience caused to the Contractor in regard to any services
crossing the site or any authority working on or relocating any such services, nor will any delays caused
by such work or relocation be accepted as a basis for claiming an extension of time for completing the
works.

All known existing services and those services which require relocation and protection, are shown on the
services plans. The Contractor's attention is drawn to the fact that such services information is based on
information supplied by others, and the accuracy and completeness of this information has not been
confirmed. The Contractor will therefore be required to proceed with extreme caution in order to avoid
damage to existing services. Before commencing any work in the vicinity of services, the Contractor shall
contact the relevant service authorities for assistance in locating the exact position of the services and
where necessary the Contractor shall accurately locate the services by careful hand excavation.

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and
backfilled by others where in the opinion of the Engineer such work is necessary to ensure the stability of
any other works over such trenches. This in no way relieves the Contractor of his responsibilities in terms
of the works.

Accommodation of Traffic

1.7.

Setting Out of Works

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the
responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from damage
at the start of the contract. It is the Contractor’s responsibility to set out the Works and any discrepancies
in the design or setting out shall be identified and brought to the attention of the Engineer promptly so they
can be corrected before any abortive expenditure is incurred.
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1.8. Location of the works

The site incorporates a fully functioning school. The location of the schools is as follows:

LOCAL DISTRICT
SCHOOL MUNICIPALITY | MUNICIPALITY LAT. LONG.
SILINDINI SENIOR PRIMARY | Umzimvubu Alfred Nzo District
SCHOOL (Emis No. Local Municipalit -32.67897 | 29.18368
200501110) Municipality ballty

A locality plan of the school is enclosed hereafter followed by a site image.

Locality Plan — SILINDINI SENIOR PRIMARY SCHOOL
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Site Image — SILINDINI SENIOR PRIMARY SCHOOL

1.9. Buildings Occupied
Yes - and must remain in operation.

The onus rests on the contractor to carry out his work in a way that does not disrupt the normal
learning process.

Tenderers are encouraged to establish by personal viewing of the school site the on-site conditions
and any restrictions imposed by the surrounding existing buildings, limited access, condition of the
roads, etc. No claims will be entertained due to poor road conditions, etc.

The contractor shall take all appropriate measures necessary for the general security and safety of
the Site of the Works, including the provision of any temporary fencing, hoardings, dust screens,
temporary signs, etc he deems necessary or are required by law, the cost of which shall be provided
for in the Preliminaries Bill and no claims shall be entertained in this regard.

1.10.Occupational Health and Safety
The contractor needs to comply with the following legal requirements:
¢  Occupational Health and Safety Act, 1993 — Construction Regulations, 2014;
e Disaster Management Act, 2002 Regulations as amended,;

¢ Occupational Health and Safety Measures in Workplaces COVID-19 (C19 OHS), 2020
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e Annexure A - DBSA Occupational Health and Safety Baseline Specification;
e Annexure B - DBSA Baseline Risk Assessment;
e Annexure C - DBSA SHEQ Palicy.

¢ Annexure D - Amended COVID-19 Health and Safety Baseline Specifications and Baseline
Risk Assessment.

2. DRAWINGS
The drawings used for setting up the Bills of Quantities are as follows:

¢ Architects drawings
e Engineers drawings

To be provided at site handover where applicable

3. PROCUREMENT

3.1. Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences granted in
accordance with the preference schedule.
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4. CONSTRUCTION
4.1. Applicable SANS 2001 standards for construction works

The following parts of SANS 2001 Construction works standards and associated specification data are
applicable to the works:

1) SANS 2001BEL1 — Earthworks

2) SANS 2001BS1 - Site Clearance

3) SANS 2001CC2 - Concrete works

4) SANS 2001CGL1 - Glazing works

5) SANS 2001CM1 - Masonry works

6) SANS 2001CS1- Structural steel works

7 SANS 2001CT2 — Structural timber works

8) SANS 2001DP1 - Earthworks for buried pipelines and prefabricated culverts
9) SANS 2001DP2 — Medium pressure pipes

10) SANS 2001DP3 — Cable ducts

11) SANS 2001DP4 — Sewers

12) SANS 2001DP5 — Storm water drainage

13) SANS 2001DP6 — Belowground water installations
14) SANS 2001EM1 — Cement plaster

The abovementioned South African National Standards make several references to the Specification Data
for data, provisions and variations that make these standards applicable to this contract. The Specification
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these
standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it
mainly applies.

4.2. Applicable national and international standards
e Standardized Specifications for Civil Engineering Construction SANS 1200
e The National Building Regulations SABS0400
e Construction and Management Requirements for Works Contracts SANS1921-1

e Targeted Construction Procurement SANS1914-4 4.
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4.3 Local Employment Generation

4.3.1 The DBSA has identified job creation and access to procurement opportunities by Start-ups, Small
and Micro Enterprises (SMMES) as an essential requirement towards building an economically

viable country.

4.3.2 General Labour minimum targets

It is mandatory that tenderers/bidders employ the minimum stipulated personnel on the contracts
for the local community where the project is being implemented. This employment is outside the

existing employees of the tenderers/bidders .
For the general labour force, the minimum number of people to be employed for the duration of the

Project will be calculated from the formula below.

Number of Employees = 4 * |

(Contract Value in Rand)

R1,000,000

4.3.3 Tenderers are to also note that it is an explicit condition of this tender that all unskilled labourers on
the project are to be employed from the local community. The Contractor is therefore expected in
general to maximise the involvement of the local community.

Take note that the local labour employed must not be paid lower than the minimum approved
Municipal rates in that district or area.

4.3.4 The Contractor shall be required to submit employment data on a monthly basis to

the Project Manager.

4.4 SMME

Should the contractor at Works Completion, be in default by non-attainment of the above mentioned labour
intensive targets, the Employer shall have the right to, without prejudice of any other rights, apply a penalty
of not exceeding 5% of the contract sum.

Where SMMEs are sufficiently resourced, a minimum of 10% of the value of the work must be
subcontracted. Where SMMEs are insufficient resources to execute the proposed works as a complete
package the Contractor may conclude contracts on a management/labour basis in which event a minimum
of 5% of the value the works is to be subcontracted. The onus is on the Contractor to prove to the employer

that no fully fledged SMMES are active in the area of the project.

Regarding procurement of materials, local is hereby defined as the district in which the project(s) is/are

located. The minimum target for materials sourced locally is 20% of the contract value.

SIGNATURE:

DATE:

(Authorised Person)
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4.5

4.6

4.7

4.8

4.9

4.10

Specific provisions pertaining to SANS 1914-4

Definitions
Targeted enterprise:

An enterprise which has its sole office of head office located within the Target Area
Targeted labour:

Unemployed persons who are employed as local labour on the project.

Certification by recognized bodies

Not Applicable

Plant and materials provided by the employer

Not Applicable

Services and facilities provided by the employer

Not Applicable

Plant and equipment

The plant and equipment used on the site shall not be inferior to that described in the
Schedule of Plant and Equipment.

5. MANAGEMENT
5.1. SANS 1921 standards

The SANS 1921 Construction works standards and associated specification data are applicable to the
works:

The abovementioned South African National Standards make several references to the Specification Data
for data, provisions and variations that make these standards applicable to this contract. The Specification
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these

standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it

mainly applies.
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The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts — Part
1: General engineering and construction works

Clause | Specification data

Essential data

4.1.7 The Contractor shall provide drawings and technical information for Modular Units and

some of the equipment that is to be supplied as part of this Contract. The professional
team will advise the Contractor upon appointment where supplementary information for
equipment is required.

43.1 The planning, programme and method statements are to comply with the following:

1) Program to be submitted in Microsoft Project format
2) Gantt chart to indicate critical path and progress

3) Gantt chart to be updated before monthly site meeting

43.3 The notice period for inspection is 2 Days

493 The trees and shrubs which are not to be disturbed are to be identified on site. Where

possible, the disturbance of trees should be avoided.

4.14.3 | The office accommodation, equipment, accommodation for site meetings and other

1)

2)

facilities for use by the employer and his agents are:

Site office which shall be used solely by the Employer’s Representative. Such an
office shall comprise a minimum of 20m? in area and 3 m high, be ventilated, have
good lamination, must be reasonably sound proof, and have a hard floor
construction. It shall be furnished with a desk on which drawings can be rolled open
and on which there is sufficient writing space and a minimum of three temporary
chairs.

Site boardroom which shall be used for site meetings and for the contractor’s use.
Such an office shall comprise a minimum of 20m? in area and 3 m high, be
ventilated, have good lamination, must be reasonably sound proof, and have a hard
floor construction. It shall be furnished with a desk on which drawings can be rolled
open and on which there is sufficient writing space and sufficient temporary chairs
or benches to accommodate all persons present at site meetings. (Minimum 15
seater)
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3) The following facilities will be supplied to the employers representatives:

- 15 Hardhats for employers representatives visiting the site

- 15 Safety (High visibility) jackets for employer representatives visiting the site
- 15 sets of safety Goggles

- 15 sets of earplugs (when applicable)

- COVID-19 PPE requirements

4.14.5 | The Contractor is required to provide latrine and ablution facilities for the exclusive use of
the professional team and client

4.14.6 | The requirements for the provision and erection of separate sign boards for consultants
and subcontractors are:

1) See Bill of Quantities.

4.17.1 | The requirements for the termination, diversion or maintenance of existing services are:

1) See Civil Drawings.

417.3 Services which are known to exist on the site are:

1) Services not indicated on drawings will be pointed out on site by the Principal Agent.

Additional clauses

1 Site meetings and procedures

The Employer's Representative and the Contractor shall hold meetings relating to the progress of the
works at regular intervals and at other such times as may be necessary. The Contractor shall attend
all site meetings and shall ensure that all persons under his jurisdiction are notified timeously of all site
meetings should the Employer’s Representative require their attendance at such meetings.

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources
(people and equipment employed), a site instruction book, a complete set of contracts working
drawings and a copy of the procurement document and make these available at all reasonable times
to all persons concerned with the contract.

2 Water and electricity

The Employer does not warrant that any water supply or electricity supply that may exist is adequate
for the proper execution of the works. The responsibility strategies in terms of the tabulation below
that will apply to the contract is:

a) water CA

b) electricity : A
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Service Option
A B C
Contractor responsibility Employer responsibility

Water The Contractor is to provide, | The Contractor shall make, | The Contractor shall make,
and remove and make good | and upon completion and upon completion remove,
upon completion, all the remove, all the necessary all the necessary connections
necessary temporary connections to the and water meters to the
plumbing connections and Employer’s water supply at | Employer’s water supply at
purchase water from the designated points and designated points and be
local authority for the works make use of water free of responsible for costs
at his own cost. charge for construction associated with all water

purposes only. consumed.

Electricity The Contractor is to provide, | The Contractor shall make, | The Contractor shall make,
and remove and make good | and upon completion and upon completion remove,
upon completion, all the remove, all the necessary all the necessary connections
necessary temporary electrical connections to the | and meters to the Employer’s
electrical connections and Employer’s electrical supply | electrical supply and be
installations and purchase at designated points and responsible for costs
electricity form the local make use of electricity free | associated with all electricity
authority / ESKOM for the of charge for construction consumed.
works at his own cost. purposes only.

The following temporary services is the responsibility and will be supplied by the contractor:

. Security
. Sewer services in the form of temporary toilets
. Waste disposal

SANS 1921-5, Construction and management requirements for works contracts — Part 5:
Earthworks activities which are to be performed by hand.

Clause | Specification Data

Essential Data:

5.1 The depth of trenches which are to be excavated by hand is 1,5 metres.

Additional clauses:

1 Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover
slabs, precast concrete planks and pipes, masonry units and edge beams shall not
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individually, have a mass of more than 320kg. In addition, the items shall be large enough
so that four workers can conveniently and simultaneously acquire a proper hand hold on
them.

SANS 1921-6, Construction and management requirements for works contracts — Part 6:
HIV/AIDS awareness.

4.2.1(a) | A qualified service provider is a service provider that is accredited or provisionally
accredited training service provider in the HIV/AIDS field.

A list of accredited service providers can be obtained from the Construction SETA (CETA)
(tel 011-265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health
and Welfare SETA website: www.hwseta.org.za.

4.2.1(a) | The HIV/AIDS awareness programme is to be repeated at four-month intervals throughout
the duration of the contract. (Four times in total, including the initial one at the start of the
contract.)

Additional clauses

The duration of each workshop is not to be less than 2 %2 hours.

Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures in a
book. Such book shall be handed to the employer’s representative for his signature no later than 1 days
after rain that is considered to justify an extension of time occurs.

Unauthorised persons

The Contractor shall keep unauthorized persons from the works at all times. Under no circumstances may
any person except guards be allowed to sleep on the building site.

Management meetings

A Schedule of meetings will be agreed with the contractor.

Daily records

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to EPWP
requirements.
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5.6. Payment certificates

Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement Edition

4.1 March 2005. Payments will not be processed unless all the required job creation statistics and all

supporting information are attached to the claim for payment.

5.7. Job statistics/targeted labour

The contractor must provide monthly statistics to the DBSA indicating the number of new jobs created

through this contract. This statistic must be provided with each monthly payment certificate using the

electronic prescribed format, which will be provided by the Project Manager of this project to the successful
bidder.

5.7.1 Training of targeted labour (non-accredited training)

a)

b)

c)
d)

The Contractor shall provide all the necessary on-the-job training to targeted labour to enable such
labour to master the basic work techniques required to undertake the work in accordance with the
requirements of the contract in a manner that does not compromise worker health and safety.

The contractor shall be responsible for scheduling the training of workers and shall take all reasonable
steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if
he/she is employed for 3 months or less and a minimum of ten (10) days if he/she is employed for 4
months or more.

The Contractor shall do nothing to dissuade targeted labour from participating in training programmes.

Proof of compliance with all the requirements must be provided by the Contractor to the Employer

prior to submission of the final payment certificate.

5.7.2 Employment of local labour

a)

b)

It is the intention that this Contract should make maximum use of the local labour force that is presently
under-employed. To this end the Contractor shall limit the utilisation on the Contract of non-local
employees to that of key personnel only and to employ and train local labour to the extent necessary for
the execution and completion of this Contract.

The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the Bidder.
The data stated on the above-mentioned form will be strictly monitored during the Contract period and
any deviations there from shall be subject to the prior approval of the Principal Agent, which approval
shall not be unreasonably withheld.

The employment of casual labour will be done in co-operation with community leaders and local
structures. The bidder shall ensure that all remuneration paid to employees is in line with the relevant
sectorial determination in terms of the Basic Conditions of Employment Act, No 75 of 1997, as

determined by the Department of Labour.
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6. DECANTING PLAN

Where temporary decanting structures are required in terms of the Site Development Plan (Refer

Section C5), such structures shall be constructed in accordance with drawings provided by the

professional team at the start of the project and before work commences on buildings in use. The

Contractor shall programme the works as such and submit the programme to the Professional Team

for approval of the sequencing of the works.
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‘ C3.2 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply
to this contract and are bound in hereafter.

PARTICULAR SPECIFICATION PAGE NO.
HEALTH AND SAFETY BASELINE SPECIFICATIONS Annexure A
BASELINE RISK ASSESSMENT Annexure B
SHEQ : DBSA SHEQ POLICY Annexure C
AMENDED BASELINE SPECIFICATIONS AND

RISK ASSESSMENT FOR COVID 19 Annexure D
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‘ C3.3 LIST OF DRAWINGS

A full list of drawings is provided below:

SECTION 01 — ARCHITECTURAL DRAWINGS

5097-ASIDI-29-CLUSTER 4&5-SILINDINI SPS SILINDINI SENIOR PRIMARY SCHOOL (SDP)

SECTION 02 — CIVIL DRAWINGS

356490-00-010_Rev A CONTRACT NAME BOARD
356490-00-011 Rev A TYPICAL DETAILS SHEET 1
356490-00-012 Rev A TYPICAL FRENCH DRAIN DETAILS
356490-00-015 Rev A TYPICAL STORMWATER DETAILS

356490-00-016 Rev A

FENCE DETAIL — GRADE R

356490-00-017 Rev A APRON SLAB DETAIL

356490-00-018 Rev A TYPICAL SCHOOL NAME BOARD DETAIL

356490-00-019 Rev A TYPICAL DETAIL FOR STONE PITCHING FOR HEADWALL
OUTLET

356490-00-020 Rev A TYPICAL DETAIL FOR CUT OFF DRAIN OUTLET

356490-00-024 Rev A

PLINTHS FOR WATER TANKS

356490-00-025 Rev A SECURITY FENCE — BOUNDARY FENCE

356490-00-026 Rev A SECURITY FENCE

388827-29-001 Rev A

PLATFORM DESIGN

388827-29-002 Rev A

EARTHWORKS PLATFORM CROSS SECTIONS

388827-29-003 Rev A

PROPOSED SETTING OUT AROUND BUILDINGS AND CENTRAL
QUAD

388827-29-004 Rev A

PROPOSED POTABLE AND GREY WATER LAYOUT

388827-29-005 Rev A

PROPOSED FENCING SETTING OUT LAYOUT

388827-29-006 Rev A PROPOSED SETTING OUT FOR PARKING AND WALKWAYS

388827-29-007 Rev A PROPOSED STORMWATER AND WALKWAY LEVELS

SECTION 03 — STRUCTURAL DRAWINGS

388827-29-200 Rev A GENERAL NOTES

388827-29-201 Rev A GRADE R TOILET GENERAL LAYOUT WITH DETAILS
388827-29-202 Rev A BOYS TOILET GENERAL LAYOUT WITH DETAILS
388827-29-203 Rev A GIRLS TOILET GENERAL LAYOUT WITH DETAILS
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SECTION 04 — ELECTRICAL DRAWINGS

388827-29-100 Rev A SITE LAYOUT: ELECTRICAL RETICULATION & SITE LIGHTING

388827-29-101 Rev A SITE LAYOUT: SLEEVE AND MANHOLE LAYOUT

SECTION 05 — MECHANICAL DRAWINGS

356490-29-303 Rev 0 SANITARY DRAINAGE TYPICAL DETAIL LAYOUT
356490-29-304 Rev 0 POTABLE WATER SUPPLY SYSTEM
356490-29-305 Rev 0 WATER SUPPLY LAYOUT

356490-29-306 Rev 0 SANITARY DRAINAGE LAYOUT — SHEET 1
356490-29-307 Rev 0 SANITARY DRAINAGE LAYOUT — SHEET 2
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PART 4: SITE INFORMATION

Document Title No of
reference pages
This cover page 1
C4.1 | Site Location - Map 1
C4.2 | Existing Building Occupied 1
Total number of pages 3
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‘ C4. SITE INFORMATION

C4.1 Locality Map:

SILINDINI SENIOR PRIMARY SCHOOL is located adjacent to Gcakini township / village
approximately 78,5km from Mount Ayliff in the Eastern Cape and falls within the Umzimvubu

Local Municipality.

School

Latitude

Longitude

SILINDINI SENIOR PRIMARY SCHOOL

-32.67897 29.18368

B - Umzimvubu Local,
e E® . Municipality
" .v R unicipality

SILINDINI SPS

Sugerbush
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C4.2: Existing Buildings Occupied

The project consist of a site which incorporates a fully functioning school; as such the onus rests
on the contractor to carry out his work in a way that does not disrupt the normal learning process.
The Contractor must also ensure that none of his employees have a criminal record unless if the
DBSA allows him to do so after due notice (10 working days minimum). Persons with criminal
records, in particular crimes against minors in any form (sexual abuse etc) may not enter the site
or work for the Contractor unless the DBSA has been natified in advance and given a chance to
respond formally to the notification in (10) working days.

Tenderers are encouraged to establish by personal viewing of the school sites the on-site conditions
and any restrictions imposed by the surrounding existing buildings, limited access, condition of the
roads, etc. No claims will be entertained due to poor road conditions, etc.

The contractor shall take all appropriate measures necessary for the general security and safety of
the Site of the Works, including the provision of any temporary fencing, hoardings, dust screens,
temporary signs, etc he deems necessary or are required by law, the cost of which shall be provided
for in the Preliminaries Bill and no claims shall be entertained in this regard. Refer clause 12.1 of
the Schedule of Variables, Section B, Preliminaries, forming part of C2.2: Bills of Quantities.

C5. APPENDICES

The following reference drawings are provided for tender purposes:

C5.1 SDP and Project Specific Layout Drawings
C5.2 Detail Drawings
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