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PART 1: AGREEMENT AND CONTRACT DATA 

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the 
Joint Building Contracts Committee Inc. (including amendments).   

 

Document 

reference 

Title No of 

pages 

C1.1 Form of Offer and Acceptance 4 

C1.2 Contract Data   1 

C1.2.1 Conditions of Contract 5 

C1.2.2 Contract Specific Data 6 

C1.3 Performance Guarantee 4 

   

   

 Total number of pages 20 
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C1.1  FORM OF OFFER AND ACCEPTANCE 

 

C1.1.1 Offer 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract 
for the procurement of: TENDER No: RFP 089/2020 - Construction of SILINDINI SENIOR PRIMARY 
SCHOOL in the Eastern Cape within the Accelerated Schools Infrastructure Delivery Initiative 
(ASIDI) 46 Programme on behalf of the Department of Basic Education (DBE) – Cluster B 
 
The tenderer, identified in the offer signature block has examined the documents listed in the tender 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted 
the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider 
under the contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the conditions of contract identified in 
the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

Rand 

 (in words); 

 R        (in figures). 

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the tender data, whereupon the tenderer becomes the party named as the service 
provider in the conditions of contract identified in the contract data. 
 
Signature     
 
Name       
 
Capacity      .  
 
 
For the tenderer 
 
 
 Name of Tenderer      
 
Address of Tenderer)         
 
 
Name of witness     
 
Signature of witness    Date    .  
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1.1  FORM OF OFFER AND ACCEPTANCE (Continued) 

 
C1.1.2    Acceptance 
 
By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s 
offer. In consideration thereof, the Employer shall pay the service provider the amount due in accordance 
with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form 
an agreement between the employer and the tenderer upon the terms and conditions contained in this 
agreement and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in:  

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
Part C5:     Appendices 
 

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference 
into Parts 1 to 4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and 
the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Agreement. No amendments to or deviations from said documents are 
valid unless contained in this Schedule, which must be duly signed by the authorized representatives of both 
parties. 
 
The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in 
the contract Data, and he shall, immediately after receiving a completed copy of this Agreement, including 
the Schedule of Deviations (if any), contract the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data, within 
14 days of the date on which this Agreement comes into effect. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 
Unless the Tenderer (now Contractor) within five days of the date of such receipt notified the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute 
a binding contract within parties. 
 
Signature      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Name            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

Capacity        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

for the 
Employer          Development Bank of Southern Africa Limited  
                           1258 Lever Road, Headway Hill, 
                           Midrand, Gauteng Province 
                            
Name of witness          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     
 
Signature of witness  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …..      Date . . . . . . . . . . . . . . . . . . .     
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Schedule of Deviations 
 
The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing 
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 
A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any 
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements 
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded 

here. (Any cover letter must be referenced here if applicable, or it will not be valid as part of this submission).  
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the 
contract shall also be recorded here. 
Any change or addition to the Tender documents arising from the above agreements and recorded here 
shall also be incorporated in to the final draft of the Contract. 

 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to 
the documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this Agreement. 
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For the Tenderer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
Name of Tenderer   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of Tenderer  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of witness ……………………………………………………………………………………………… 
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

 

For the Employer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
 Name of Employer:      Development Bank of Southern Africa Limited 
 `   
Address of Employer     1258 Lever Road, Headway Hill, Midrand, Gauteng Province 
   
 
 
Name of witness ………………………………………………………………………………………………   
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . .  
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C1.2  CONTRACT DATA 

 

 

 

Document 

reference 

Title No of 

pages 

C1.2 Contract Data   1 

C1.2.1 Conditions of Contract 5 

C1.2.2 Contract Specific Data 6 

C1.3 Performance Guarantee 4 

   

   

 Total number of pages 16 
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C1.2.1  CONDITIONS OF CONTRACT 

 

GENERAL CONDITIONS OF CONTRACT 

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT, 

EDITION 4.1 CODE2101 MARCH 2005 published by the Joint Building Contracts Committee. 

Copies of these conditions of contract may be obtained from the Association of South African Quantity 

Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African 

Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-

4474909; 011-4860684; 053-8312003;) 

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data, 

which together with these conditions collectively describe the risks, liabilities and obligations of the 

contracting parties and the procedures for the administration of the Contract. The Contract Data shall 

have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC 

Principal Building Agreement. 

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement 

to which it mainly applies. 

The Conditions of Contract make several references to the Contract Data for specific data, which together 

with these conditions collectively describe the risks, liabilities and obligations of the contracting parties 

and the procedures for the administration of the Contract.  The Contract Specific Data shall have 

precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of 

Contract or the Special Conditions of Contract. 

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the 

Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or 

inconsistency. 

 

SPECIAL CONDITIONS OF CONTRACT 

 

1.      GENERAL 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 

of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC 

2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of 

any ambiguity or inconsistency between it and the Conditions of Contract. 

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the 

number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where 

a new special condition that has no relation to the existing clauses is introduced) by a number that follows 

after the last clause number in the Conditions, and an appropriate heading. 

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“JBCC2005”), are replaced with 

the Forms included in this Tender Document. 
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2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT 

SCC 1.1 Definitions and Interpretation 

 

SCC 1.10  Add the following new Clause: 

“SCC 1.10 The copyright in all contract documents, contract drawings and records 

(irrespective of who prepared any of the aforesaid) related in any manner to the works shall 

vest in the employer and the contractor shall not furnish any information in connection with 

the works to any person or organization without the prior written approval of the employer 

to this effect other than subcontractors appointed for purposes of this agreement.” 

 

SCC 3.5 Delete sub-clause 3.5 

 

SCC 3.7      Replace the second sentence starting in line 2 with the following: 

                    “The contractor shall keep a copy of all drawings, schedules, unpriced bills of 

quantities/lump sum document, contract instructions, minutes of site and other 

meetings, health and safety files as specified in the scope of work, risk register, claims and 

variation order register, labour records and subcontractors contracts on the site to which the 

employer, principal agent and agents shall have access at all times. The employer has 

the right to call for such further information from the contractor it deems necessary in the 

event it carries out any investigation or audit into potential fraud, corruption, fronting, health 

and safety incidents or verifying information the contractor has to supply to the employer in 

terms of this agreement. The Contractor shall ensure a similar right for the Employer with its 

subcontractors.    

SCC 3.10 In sub-clause 3.10 in the first line replace “principal agent” with “employer” 

 

SCC 7 COMPLIANCE WITH LAWS AND REGULATIONS 

 Add the following: 

  “7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction 

Regulations 2014 will in all respects be applicable to this contract. All obligations in respect 

of health and safety requirements of the Contractor are set out in the Scope of Work” 

7.3.1 Contractor’s liability as mandatory 

“Notwithstanding any actions which the employer may take, the contractor accepts sole 

liability for due compliance with the relevant duties, obligations, prohibitions, arrangements 

and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), 

and all its regulations, including the Construction Regulations, 2014, for which the contractor 

is liable as mandatory. By entering into this agreement it shall be deemed that the parties 

have agreed in writing to the above provisions in terms of Section 37 (2) of the Act and will 
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enter into the mandatory agreement as set out in the Scope of Work. This clause will be 

sufficient to establish the mandatory obligations of the contractor in the event the parties fail 

to execute the aforesaid mandatory agreement.” 

 

SCC 14 Amend sub-clause 14.1 

Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the 

security to be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor 

shall provide the security required or chosen by the employer in the schedule substantially 

in the format prescribed in the tender documents that the contractor submitted a tender offer. 

The required security shall be provided in the time period prescribed by the employer in the 

conditional letter of acceptance of the contractor’s tender offer. 

 

Amend sub-clause 14.3 

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)” 

with “ten (10%)”. 

 

Amend sub-clause 14.4 

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)” 

with “ten (10%)”. 

 

Retain sub-clauses 14.5; 14.6 and 14.8 as is. 

 

Amend sub-clause 14.7 

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point 

five (2.5%)” to read “five (5%)”. 

 

Add sub-clause 14.9 

“A payment reduction of five (5%) of the value of each payment certificate up to a maximum 

of five (5%) of the contract sum will be applied until practical completion. At practical 

completion the amount withheld will be reduced to two point five (2.5%), which amount will 

reduce to nil (0%) when the final account is issued.   

 

SCC 15.1.1 Amend sub-clause 15.1 

                        In sub-clause 15.1 replace “principal agent” with “employer”                         

SCC 21 Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following: 

“The contractor and principal agent shall appoint a selected subcontractor in accordance 
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with the provisions of the Scope of Work.” 

SCC 23       Amend clause 23 

 Add sub-clause 23.3 

“The contractor may not subcontract the whole of the work without the written instruction or 
approval of the employer. In such event the employer may require the contractor to cede 
the contract to the subcontractor.” 
 
Add sub-clause 23.4 
 
“The subcontractors appointed by the contractor to comply with the developmental and 
transformation requirements from the employer in terms of applicable legislation, including 
but not limited to the Preferential Procurement Policy Framework Act, 5 of 2000, and 
regulation thereto, will be domestic subcontractors for purposes of this agreement, and sub-
clauses 23.1 and 23.2 will apply accordingly. 

SCC 

30.1  

Replace reference to “36.3” at end of sentence with “36.0” 

SCC 

31.9 

SCC 

31.12 

Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) calendar days" in 
the first line by the words "thirty (30) calendar days” 

Delete “Payment shall be subject to the employer giving the contractor a tax invoice for the amount 

due.” 

SCC 

34.13 

Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax invoice 

for the amount due” 

SCC 

40.0 

Retention of clause 40Clause 40 in respect of dispute settlement to be retained in its original form 

not applying the state clause amendments.  

SCC  

41.0 

Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or the 

original clause number stated therein. 

In sub-clause 41.1.3 delete the definition for CONSTRUCTION PERIOD;  

clause 39.2 to be amended as follows: 

delete the third sentence and replace with the following: 

“The employer shall pay the contractor all amounts due in terms of the contract for work completed 

at the date of termination or cancellation in terms of this clause 39.2, including retention money after 

deducting any amounts due to the employer. The employer will also return any guarantees still valid 

to the contractor after such cancellation.” 

Clauses 39.2.1 to 39.2.3 no clause   
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SCC 

41.0 

Add  sub- clause 41.1.4 

Notwithstanding any clause to the contrary, on cancellation of this agreement either by the 

employer or the contractor, or for any reason whatsoever, the contractor shall  on written 

instruction, discontinue with the works on a stated date and withdraw himself from the site. The 

contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien or 

right of retention or on the grounds of any other right whatsoever. 
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C1.2.2  CONTRACT SPECIFIC DATA 

 

Part One - Data provided by the Employer 

 

42.1.1 The Employer is the Development Bank of Southern Africa Limited 

The address of the Employer is: 

Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685 

Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685 

Telephone:  (011) 313 3911 

Facsimile:    (011) 313 3086 

 

42.1.2 The Principal Agent: (Only to be inserted at contracting) 

Telephone:  Only to be inserted at contracting) 

Facsimile: (Only to be inserted at contracting) 

Electronic mail: (Only to be inserted at contracting) 

Address (physical): (Only to be inserted at contracting) 

Address (postal): (Only to be inserted at contracting) 
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42.2.1 
The Works to be carried out by the Contractor under this Contract comprise mainly the following: 
 
Work 
Package 

Project 
Description 

Scope 

1 SILINDINI 
SENIOR 
PRIMARY 
SCHOOL 

The scope of work forming part of this project includes the following:  
 

• Site preparation including bulk earthworks and retaining walls. 

• Construction of one girls and female educator, one boys and 

disabled and one Grade-R VIP toilet block complete with 

electrical installation. 

• Renovation of one existing three classroom block. 

• Construction of ramps and walkways between existing modular 

classrooms. 

• Paving to central quad and parking areas. 

• Construction of fenced Grade-R playing area, including jungle 

gym. 

• Stormwater drainage, channels, and berms. 

• Water supplies including drilling and testing of borehole and 

installation of new elevated water storage tank. 

• Installation of rainwater storage tanks and stands 

• Removal of existing fencing and installation of new weld mesh 

security fence. 

• Demolition of existing buildings used as decanting classrooms. 

 

 

42.2.2 

 
 
Refer document C4 – Site Information C 

42.2.3 

 

The Works or installations to be undertaken by direct contractors comprises  

Not Applicable.  

42.2.4 

 

The Employer is an organ of State  

• The interest rate as determined by the Minister of Finance, from time to time, in 

terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 

of 1999) will apply. 

• Lateral support insurance is not to be effected by the contractor   

• Payment will be made for materials and goods on site: Under no circumstances will 

deposits due to the contractor to any supplier or subcontractor for materials or equipment 

be paid prior to delivery to site thereof, after which it will be regarded as material and goods 

on site. 

• Extended defects liability period will apply to the following elements: 

           All civil works such as roads, parking areas, stormwater & soil drainage 



 

 

VOLUME 3 OF 3  

JBCC 

THE CONTRACT 

Tender No RFP 089/2020 

Construction of SILINDINI SENIOR PRIMARY SCHOOL in 
the Eastern Cape within the Accelerated Schools 
Infrastructure Delivery Initiative (ASIDI) 46 Programme on 
behalf of the Department of Basic Education (DBE) – 
Cluster B 

 

Page 17 of 49 
Volume 3 of 3                                                                                                                                                                        Part C                                                                                  
The Contract            
 

All work done under electrical and mechanical subcontractor. 

42.2.5 Possession of the site is to be given within three days of the contractor providing the 

employer with construction guarantees in accordance with the provisions of 14.0 and the 

Contract has been signed by both parties. 

42.2.6 

 

42.2.7 

The period for the commencement of the works after the contractor takes possession of 

the site is 7 working days. 

Completion: 

For the works as a whole: 

The date for practical completion from the date that possession of the site is given to 

the contractor (including statutory holidays) and the penalty per calendar day: 

Contract Period: 8 Calendar months 

Penalty: 4,0c per R100 of the contract value, excluding VAT per calendar day 

The penalty per calendar day shall be a maximum of 10% of the contract value. Thereafter, 
the employer shall have a right during the identified delay period to intervene and 
accelerate the work or appoint a third party to assist or complete the works to reach 
practical completion at the planned period.  The cost of the appointed third-party work shall 
be borne by the contractor. 
 

42.2.9 The law applicable to the agreement shall be that of the Republic of South Africa. 

42.3.1 Contract works insurance (construction guarantee) is to be effected by the contractor for a 

sum not less than the contract sum plus 10%. 

 The supplementary insurance is required.  Such insurance shall comprise a Coupon Policy 

for Special Risks issued by the South African Special Risk Insurance Association. 

(SASRIA) 

42.3.3 Public liability insurance to be effected by the contractor for the sum of R10 000 000.00 

with a deductible in an amount that the contractor deems appropriate. 

42.3.4 Lateral Support insurance: Deemed Not Applicable 

42.4.1 A waiver of the contractor’s lien or right of continuing possession is required. 

42.4.2 One copy of the construction documents is to be supplied to the contractor free of charge.  

42.4.5 JBCC Engineering General Conditions are not to be included in the contract document.  

42.4.6 

 

 

CPAP shall only be applicable to works that progress to later than twelve (12) months from 
commencement date. Where the period is prolonged beyond the first twelve months due to 
the delay or non- performance by the employer, the CPAP shall be applicable; however 
where the period is extended due contractor’s failure to perform or delay caused by the 
contractor CPAP shall not be applicable. The contract value is to be adjusted using CPAP 
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42.5.4 

indices. The base month to be used to calculate CPAP is tender closing date. The value of 
the certificates issued shall be adjusted in accordance with the JBCC Contract Price 
Adjustment Schedules, from the thirteenth month of the works.   

 

The preliminaries amounts shall be paid in terms of Option A and the contractor shall not 
have the right to select Option B  

31.3 

 

29.1.1 

The issue of an interim payment certificates shall be done no later than the 25th of each 

month. 

The contractor shall allow eleven (11) working days during the contract period per 6 

months for the adverse effect of weather conditions and shall not be entitled to a revision 

of the date for Practical Completion for delays suffered by adverse weather conditions. 

14.5  The employer will not provide advanced payments against an advanced payment 

guarantee  

    

14.2 

and 

14.4 

The construction guarantee is to be a variable guarantee. It is and shall be 10% of the contract 

sum. 

40.0 Dispute resolution shall be by adjudication.  If a dispute is unresolved by adjudication the dispute 

shall be finally settled by an arbitrator to be agreed between the parties. 

 

C1.2  CONTRACT DATA (Continued) 

 

Part Two – Data provided by the Contractor 

  Completion of the data in full, is essential to create a complete contract. 

Statements 
given in all 
contracts 

 • The Contractor is 

Clause 42.5.1: Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
The legal name of the Contractor. 

 

Clause 42.5.1 [1.2]: Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The physical address, postal address, e-mail address and/or fax number 
where the Contractor will receive notices. 
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C1.3  CONSTRUCTION GUARANTEE 

 

Pro-Forma JBCC Variable On Demand Performance Guarantee  

To: The Development Bank of Southern Africa Limited 

Dear Sirs 

Reference No. [●] [Drafting Note: Guarantor/Bank reference number to be inserted] 

Performance Bond: [Drafting Note: Name of Contractor to be inserted] 

Employer: Contract Reference - [●] [Drafting Note: Contract reference number to be inserted] 

 

1. In this Guarantee  

1.1 The following words and expressions have the following meanings: 

1.1.1 “Guarantor” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: 

Name of Guarantor to be inserted] [] Financial Services Board Registration 

number 

1.1.2 “Guarantor’s Address” - means [●]; [Drafting Note: Guarantor’s physical 

address to be inserted] 

1.1.3 “Contract” - means the written agreement entered into between the Employer 

and the Contractor on or about [●] [●] 201[●] (Contract Reference No. [●]), as 

amended, varied, restated, novated or substituted from time to time; [Drafting 

Note: signature date and Contract reference number to be inserted] 

1.1.4 “Contractor” - means [●] a [●] registered in accordance with the laws of [●] with 

registration number [●]; [Drafting Note: Name and details of Contractor to be 

inserted] 

1.1.5 “Employer” - means The Development Bank of Southern Africa Limited, a juristic 

person in terms of section 2 of The Development Bank of Southern Africa 

Limited Act,13 of 1979; 

1.1.6 “Expiry Date” - means the [●] day of [●][Drafting Note: This date should align 

with the date of final completion]; 

1.1.7 “this Guarantee” -  means this document; 

1.1.8 “This Guaranteed Sum” – means, subject to clause Error! Reference source 

not found., the sum of [● - figure] ([● - words]) [Drafting Note: Maximum 

aggregate Guarantee amount (not exceeding 10.0% of the total of the Prices as 

at the Contract Date) to be inserted] which amount will reduce with 50% when 

the Practical Completion certificate is issued until Final Completion. 
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1.2 Words or expressions capitalised shall bear the same meaning as assigned to them 

under the Contract albeit that the Contract itself, and any terms as defined therein, 

are merely referenced for convenience and not to create an accessory obligation. 

 

2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed 

Sum at the disposal of the Employer, as security for the proper performance by the Contractor 

of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and 

unconditionally both agree and undertake to pay to the Employer, on written demand from 

the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any 

amount or amounts as may be so demanded from time to time, subject to a maximum of the 

Guaranteed Sum in the aggregate. 

 

3. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s 

address or by email to the following email […….....................................] and shall: 

 

3.1 state the amount claimed (“the Demand Amount”); 

3.2 state that the Demand Amount is payable to the Employer in the circumstances 

contemplated in the Contract: 

 

4. The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of 

the Employer’s written certificate certifying the amount of such reduction and the Contractor’s 

entitlement thereto under the Contract. 

 

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that: 

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the 

Guarantor’s obligation/s to make payment: 

5.1.1 is and shall be absolute and unconditional in all circumstances; and 

5.1.2 is not, and shall not be construed to be, accessory or collateral on any basis 

whatsoever; 

5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner 

which it sees fit, without advising us and without affecting the Guarantor’s liability 

under this Guarantee. This includes, without limitation, any extensions, indulgences, 

release or compromise granted to the Contractor or any variation under or to the 

Contract or termination of the Contract. 

5.3 should the Employer cede its rights against the Contractor to a third party where such 

cession is permitted under the Contract, then the Employer shall be entitled to cede 

to such third party the rights of the Employer under this Guarantee on written 

notification to the Guarantor of such cession. 
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6. The Guarantor’s obligations in terms of this Guarantee: 

6.1 shall be restricted to the payment of money only and shall be limited to the maximum 

of the Guaranteed Sum; and 

6.2 shall not be discharged and compliance with any demand for payment received by 

the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may 

exist between the Employer and the Contractor. 

 

7. This Guarantee: 

7.1 shall expire on the Expiry Date until which time it is irrevocable; 

7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither 

negotiable nor transferable; 

7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed 

Sum or expiry hereof; 

7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating 

and/or determining the amount due by the Guarantor to the Employer and, secondly, 

obtaining any court order; and 

7.5 shall be governed by and construed in accordance with the law of the Republic of 

South Africa and shall be subject to the jurisdiction of the Courts of the Republic of 

South Africa. 

 

8. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection 

with this Guarantee at the Guarantor’s Address. 

 

 

 

Signed at ____________________________  Date ____________________________ 

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are 

authorised to bind the Guarantor as above stated: 

 

 

 

Guarantor Signatory 1: ___________________ Guarantor Signatory 2: ___________________ 

 

Name: ____________________________  Name:  ____________________________ 
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Capacity of Guarantor    Capacity of Guarantor     

Signatory 1: ____________________________ Signatory 2: ____________________________  

  

 

 

Witness: ____________________________ Witness: ____________________________ 

(Printed Name of Witness)    (Printed name of witness)  

________________________________  __________________________________ 

 

 

 

 

Guarantor’s seal or stamp ________________________________  
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PART 2: PRICING DATA 

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint 
Building Contracts Committee Inc. (including amendments).   

 

Document 

reference 

Title No of 

pages 

C2.1 Pricing Instructions 2 

C2.2 Bill of Quantities   1 

C.2.3 Amendments, Qualifications and Alternatives By Tenderer 1 

 Total number of pages 4 
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C2.1  PRICING INSTRUCTIONS 

1. The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring 

Building Work (as amended) published and issued by the Association of South African Quantity 

Surveyors (Sixth Edition (Revised)), 1999. Where applicable the: 

a) civil engineering work has been drawn up in accordance with the provisions of the latest 

edition of SABS 1200 Standardized Specifications for Civil Engineering Works. 

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of 

Quantities for Electrical Work, published by the South African Association of Quantity 

Surveyors, (July 2005).   

2. The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the 

Joint Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and 

alterations to the JBCC Principal Building Agreement as well as the contract specific variables 

are as stated in the Contract Data. Only the headings and clause numbers for which allowance 

must be made in the Bills of Quantities are recited. 

3. Preliminary and general requirements are based on the various parts of SANS 1921, Construction 

and management requirements for works contracts. The additions, deletions and alterations to 

the various parts of SANS 1921 as well as the contract specific variables are as stated in the 

Specification Data in the Scope of Work. Only the headings and clause numbers for which 

allowance must be made in the Bills of Quantities are recited. 

4. It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 

days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for 

information on standards). 

5. The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are 

kept by the Principal Agent or Engineer and can be viewed at any time during office hours up until 

the completion of the works. 

6. Reference to any particular trademark, name, patent, design, type, specific origin or producer is 

purely to establish a standard for requirements.  Products or articles of an equivalent standard 

may be substituted.  

7. Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not 

applicable”) 

8. The Contract Data and the standard form of contract referenced therein must be studied for the 

full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills 

of Quantities.  

9. The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, 

based on the Bills of Quantities, is at the Contractor’s risk. 

10. The amount of the Preliminaries to be included in each monthly payment certificate shall be 

assessed as an amount prorated to the value of the work duly executed in the same ratio as the 

preliminaries bears to the total of prices excluding any contingency sum, the amount for the 

Preliminaries and any amount in respect of contract price adjustment provided for in the contract.  

http://www.stanza.org.za/
http://www.iso.org/
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11. Where the initial contract period is extended, the monthly charge shall be calculated on the basis 

as set out in 10 but taking into account the revised period for completing the works.  

12. The amount or items of the Preliminaries shall be adjusted to take account of the theoretical 

financial effect which changes in time or value (or both) have on this section. Such adjustments 

shall be based on adjustments in the following categories as recorded in the Bills of Quantities: 

a) an amount which is not to be varied, namely Fixed (F) 

b) an amount which is to be varied in proportion to the contract value, namely Value Related   
(V); and  

c) an amount which is to be varied in proportion to the contract period as compared to the 
initial construction period excluding revisions to the construction period for which no 
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related 
(T). 

13. Where no provision is made in the Bills of Quantities to indicate which of the three categories will 
apply or where no selection is made, the adjustments shall be based on the following breakdown: 

a) 10 percent is Fixed; 

b) 15 percent is Value Related 

c) 75 percent is Time Related. 

14. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of 

resources in the execution of the works. The contract value used for the adjustment of the 

Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any 

amount in respect of contract price adjustment provided for in the contract. Adjustments in respect 

of any staged or sectional completion shall be prorated to the value of each section. 

15. The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the 

Bills of Quantities are net (exclusive of VAT) with VAT calculated and added to the total value 

thereof in the Final Summary.  

16. The prices and/or rates to be inserted in the Bill of Quantities shall be the full inclusive prices to 

the Employer for the work described under the several items. All prices to include, unless 

otherwise stated, for all materials, fabrication, conveyance and delivery, unloading, storing, 

unpacking, hoisting, labour, setting, fitting and fixing in position, cutting and waste (except where 

to be measured in accordance with the Standard System of Measurement) patterns, models and 

templates, plant, temporary works, returning of packings, duties and taxes, imposts, 

establishment charges, overheads, profit and all other obligations arising out of the Contract. 

17. Items left unpriced will be deemed to be covered in prices against other items throughout these 

Bills of Quantities and no claim for any extras arising out of the Tenderer's omission to price any 

item will be entertained. 

18. The Tenderer must take note that this is a Bill of Provisional Quantities and that the total number 

of units will be re-measured. 

19. The Tenderer must note that this is a fixed rate contract and that the Tenderer is not entitled to 

adjust the rates/prices for escalation. 
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C2.2  BILL OF QUANTITIES 

 

Use this page as a cover page to the Contractor’s Bill of Quantities.   
 

1) Tenderers are to ensure that adequate provision for the health and safety measures have 
been and provided detailed breakdown in the Bill of Quantities, as required by the 
Department of Labour. 

 
2) The Bill of Quantities as provided in Excel must be populated in full, converted to PDF and 

signed and will be the document used for evaluation purposes. 
 

3) Tenderers are also required to provide the same Bill of Quantities but kept in Excel format. 
This will be used to support verification of pricing errors. 

 

 

I, ______________________________________ of ______________________________________, 

 (Authorised Signatory)     (Company Name) 

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant that 
the documents submitted are true and accurate.  
 

 ____________________________  ______________________________ 

  (Signature)      (Date) 
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C2.3  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES BY TENDERER 

 

 

Subject to condition stated in Tender Data: 

Use this page as a cover page to the Amendments, Qualifications and Alternatives by Tenderer 
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PART 3: SCOPE OF WORK 

 

 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C3.1 Project Specifications 12 

C3.2 Particular Specifications * 1 

C3.3 Drawings  4 

   

* Refer to Addendum A & B for additional pages  

   

 Total number of pages 18 
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Contents 

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → Index 

and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the formats 

used in this template are retained.    
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C3.1  PROJECT SPECIFICATIONS 

 

1. DESCRIPTION OF THE WORKS 

1.1. Employer’s objectives  

The Employer’s objectives are to deliver public infrastructure using labour-intensive methods where 
possible as required by the Expanded Public Works Programme to provide temporary employment 
opportunities to local unemployed people and to provide training or skills development to these locally 
employed workers. 

1.2. Overview of the works  

The Department of Basic Education has an objective to eradicate inappropriate school structures and 
provide basic services (water, sanitation and electricity) to schools so as to meet the optimum functionality 
levels prescribed by norms and standards for schools infrastructure. 

1.3. Extent of the works 

The Works to be carried out by the Contractor under this Contract comprise mainly the following: 
 

Work                    
Package 

Project Description Scope 

1 SILINDINI SENIOR 
PRIMARY SCHOOL 

The scope of work forming part of this project includes the following:  
 

• Site preparation including bulk earthworks and retaining walls. 

• Construction of one girls and female educator, one boys and 

disabled and one Grade-R VIP toilet block complete with electrical 

installation. 

• Renovation of one existing three classroom block. 

• Construction of ramps and walkways between existing modular 

classrooms. 

• Paving to central quad and parking areas. 

• Construction of fenced Grade-R playing area, including jungle 

gym. 

• Stormwater drainage, channels, and berms. 

• Water supplies including drilling and testing of borehole and 

installation of new elevated water storage tank. 

• Installation of rainwater storage tanks and stands 

• Removal of existing fencing and installation of new weld mesh 

security fence. 

• Demolition of existing buildings used as decanting classrooms. 
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1.4. Services 

Before any work commences, the Contractor shall contact all private owners or public authorities 

controlling services so that they may, either protect, move or relocate any service as required, or confirm 

that all such work has been completed. 

Payment will not be made for any inconvenience caused to the Contractor in regard to any services 

crossing the site or any authority working on or relocating any such services, nor will any delays caused 

by such work or relocation be accepted as a basis for claiming an extension of time for completing the 

works. 

All known existing services and those services which require relocation and protection, are shown on the 

services plans. The Contractor's attention is drawn to the fact that such services information is based on 

information supplied by others, and the accuracy and completeness of this information has not been 

confirmed.  The Contractor will therefore be required to proceed with extreme caution in order to avoid 

damage to existing services. Before commencing any work in the vicinity of services, the Contractor shall 

contact the relevant service authorities for assistance in locating the exact position of the services and 

where necessary the Contractor shall accurately locate the services by careful hand excavation. 

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and 

backfilled by others where in the opinion of the Engineer such work is necessary to ensure the stability of 

any other works over such trenches.  This in no way relieves the Contractor of his responsibilities in terms 

of the works. 

 

1.5. Accommodation of Traffic 

The Contractor is to liaise with the Chris Hani District Municipality (for municipal roads) with regards to any 

temporary road closures as required during this contract.  

Accommodation of traffic during construction shall be undertaken to the requirements and details provided 

by the Engineer. 

1.6. Coordination with Other contractors 

Other contractors, who are engaged in the construction of similar works, could be working within the sites 

of the Contractor. The Contractor will be required to provide all necessary assistance to them, and to liaise 

with them in respect of their programme in order to avoid any delays to either contract.  See clause 5.6.6 

of the Contract Data. 

1.7. Setting Out of Works 

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the 

responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from damage 

at the start of the contract. It is the Contractor’s responsibility to set out the Works and any discrepancies 

in the design or setting out shall be identified and brought to the attention of the Engineer promptly so they 

can be corrected before any abortive expenditure is incurred. 
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1.8. Location of the works 

The site incorporates a fully functioning school. The location of the schools is as follows: 

SCHOOL 
LOCAL 

MUNICIPALITY 

DISTRICT 

MUNICIPALITY 
LAT.  LONG. 

SILINDINI SENIOR PRIMARY 

SCHOOL (Emis No. 

200501110) 

Umzimvubu 

Local 

Municipality 

Alfred Nzo District 

Municipality 

 

-32.67897 

 

29.18368 

 

 

A locality plan of the school is enclosed hereafter followed by a site image. 

 

Locality Plan – SILINDINI SENIOR PRIMARY SCHOOL 

 

 

 

 

SILINDINI SPS 
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Site Image – SILINDINI SENIOR PRIMARY SCHOOL 

 
 

1.9. Buildings Occupied  

Yes - and must remain in operation.   

The onus rests on the contractor to carry out his work in a way that does not disrupt the normal 

learning process.  

Tenderers are encouraged to establish by personal viewing of the school site the on-site conditions 

and any restrictions imposed by the surrounding existing buildings, limited access, condition of the 

roads, etc. No claims will be entertained due to poor road conditions, etc. 

The contractor shall take all appropriate measures necessary for the general security and safety of 

the Site of the Works, including the provision of any temporary fencing, hoardings, dust screens, 

temporary signs, etc he deems necessary or are required by law, the cost of which shall be provided 

for in the Preliminaries Bill and no claims shall be entertained in this regard.   

 

1.10. Occupational Health and Safety  

The contractor needs to comply with the following legal requirements: 

• Occupational Health and Safety Act, 1993 – Construction Regulations, 2014; 

• Disaster Management Act, 2002 Regulations as amended; 

• Occupational Health and Safety Measures in Workplaces COVID-19 (C19 OHS), 2020 
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• Annexure A - DBSA Occupational Health and Safety Baseline Specification; 

• Annexure B - DBSA Baseline Risk Assessment; 

• Annexure C - DBSA SHEQ Policy. 

• Annexure D - Amended COVID-19 Health and Safety Baseline Specifications and Baseline 

Risk Assessment. 

 

2. DRAWINGS 

The drawings used for setting up the Bills of Quantities are as follows: 

• Architects drawings 

• Engineers drawings 

To be provided at site handover where applicable 

 

3. PROCUREMENT 

3.1. Preferential procurement procedures 

The works shall be executed in accordance with the conditions attached to preferences granted in 

accordance with the preference schedule. 

3.2. Scope of mandatory subcontract work 

In the instance where works is to be subcontracted, competitive tenders shall be invited in respect of each 

portion of works in accordance with the relevant provisions of the latest edition of the CIDB Standard for 

Uniformity in Construction Procurement. The Contract Data in the associated procurement documents 

shall be based on the use of BIFSA Non-Nominated Subcontract for use with the JBCC Series 2000 

Principal Building Agreement / CIDB Standard subcontract (labour only) / JBCC Series 2000 Nominated 

/ Selected Subcontract Agreement / SAFCEC General conditions of subcontract (2003 edition) (select 

appropriate option) / NEC Engineering and Construction Subcontract / NEC Engineering and Construction 

Short Subcontract with minimal project specific variations and amendments that do not change their 

intended usage.  

The Employer together with the Contractor shall evaluate the tenders received in accordance with the 

provisions of the Standard Conditions of Tender contained in Annex F of Standard for Uniformity in 

Construction Procurement. The evaluation panel shall comprise equal representatives from the Employer 

and from the Contractor. 

The Contractor shall without delay enter into contract with the successful tendering subcontractor based 

on their accepted tender submission. The Contractor shall remain responsible for providing the 

subcontracted portion of the works as if the work had not been subcontracted. 

The Contractor shall indicate within the list of proposed sub-contractors the names and copies of the 

registration documents of the proposed sub-contractor registered with the necessary councils. 
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4. CONSTRUCTION 

4.1. Applicable SANS 2001 standards for construction works 

The following parts of SANS 2001 Construction works standards and associated specification data are 

applicable to the works: 

1) SANS 2001BE1 – Earthworks  

2) SANS 2001BS1 -  Site Clearance  

3) SANS 2001CC2 -  Concrete works  

4) SANS 2001CG1 -  Glazing works   

5) SANS 2001CM1 -  Masonry works  

6) SANS 2001CS1- Structural steel works  

7) SANS 2001CT2 – Structural timber works  

8) SANS 2001DP1 -  Earthworks for buried pipelines and prefabricated culverts  

9) SANS 2001DP2 – Medium pressure pipes  

10) SANS 2001DP3 – Cable ducts  

11) SANS 2001DP4 – Sewers  

12) SANS 2001DP5 – Storm water drainage  

13) SANS 2001DP6 – Belowground water installations  

14) SANS 2001EM1 – Cement plaster  

 

The abovementioned South African National Standards make several references to the Specification Data 

for data, provisions and variations that make these standards applicable to this contract. The Specification 

Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these 

standards. 

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it 

mainly applies. 

 

4.2. Applicable national and international standards 

• Standardized Specifications for Civil Engineering Construction SANS 1200 

• The National Building Regulations SABS0400 

• Construction and Management Requirements for Works Contracts SANS1921-1  

• Targeted Construction Procurement SANS1914-4 4. 
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4.3 Local Employment Generation 

 

4.3.1 The DBSA has identified job creation and access to procurement opportunities by Start-ups, Small   

          and Micro Enterprises (SMMEs) as an essential requirement towards building an economically  

           viable country.   

 

4.3.2 General Labour minimum targets 

          It is mandatory that tenderers/bidders employ the minimum stipulated personnel on the contracts     

          for the local community where the project is being implemented. This employment is outside the    

          existing employees of the tenderers/bidders . 

          For the general labour force, the minimum number of people to be employed for the duration of the 

          Project will be calculated from the formula below. 

            

𝑁𝑢𝑚𝑏𝑒𝑟 𝑜𝑓 𝐸𝑚𝑝𝑙𝑜𝑦𝑒𝑒𝑠 = 4 ∗ [
(𝐶𝑜𝑛𝑡𝑟𝑎𝑐𝑡 𝑉𝑎𝑙𝑢𝑒 𝑖𝑛 𝑅𝑎𝑛𝑑)

𝑅1,000,000
 

 

 4.3.3 Tenderers are to also note that it is an explicit condition of this tender that all unskilled labourers on  

         the project are to be employed from the local community.  The Contractor is therefore expected in 

         general to maximise the involvement of the local community.  

         Take note that the local labour employed must not be paid lower than the minimum approved  

          Municipal rates in that district or area. 

 

4.3.4  The Contractor shall be required to submit employment data on a monthly basis to  

the Project Manager. 

 
4.4   SMME  

Should the contractor at Works Completion, be in default by non-attainment of the above mentioned labour 

intensive targets, the Employer shall have the right to, without prejudice of any other rights, apply a penalty 

of not exceeding 5% of the contract sum. 

For subcontract work, 30% of the value of the work must be sub-contracted linked with a clear plan of 

how the contractor will capacitate the sub-contractor to advance. 

Where SMMEs are sufficiently resourced, a minimum of 10% of the value of the work must be 

subcontracted.  Where SMMEs are insufficient resources to execute the proposed works as a complete 

package the Contractor may conclude contracts on a management/labour basis in which event a minimum 

of 5% of the value the works is to be subcontracted.  The onus is on the Contractor to prove to the employer 

that no fully fledged SMMES are active in the area of the project.  

Regarding procurement of materials, local is hereby defined as the district in which the project(s)  is/are 

located. The minimum target for materials sourced locally is 20% of the contract value.  

 

SIGNATURE:  ___________________________________ DATE: _____________________ 

(Authorised Person) 
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4.5       Specific provisions pertaining to SANS 1914-4  

 

4.6    Definitions 

Targeted enterprise:   

An enterprise which has its sole office of head office located within the Target Area 

Targeted labour:   

Unemployed persons who are employed as local labour on the project. 

4.7         Certification by recognized bodies 

Not Applicable 

4.8          Plant and materials provided by the employer 

Not Applicable 

4.9          Services and facilities provided by the employer 

Not Applicable 

4.10        Plant and equipment  

The plant and equipment used on the site shall not be inferior to that described in the 

Schedule of Plant and Equipment.  

 

5. MANAGEMENT 

5.1. SANS 1921 standards 

The SANS 1921 Construction works standards and associated specification data are applicable to the 

works: 

The abovementioned South African National Standards make several references to the Specification Data 

for data, provisions and variations that make these standards applicable to this contract. The Specification 

Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these 

standards. 

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it 

mainly applies. 
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The associated Specification Data is as follows: 

SANS 1921-1, Construction and management requirements for works contracts – Part 

1: General engineering and construction works 

Clause Specification data 

Essential data 

4.1.7 The Contractor shall provide drawings and technical information for Modular Units and 

some of the equipment that is to be supplied as part of this Contract. The professional 

team will advise the Contractor upon appointment where supplementary information for 

equipment is required.  

4.3.1 The planning, programme and method statements are to comply with the following: 

1) Program to be submitted in Microsoft Project format 

2) Gantt chart to indicate critical path and progress 

3) Gantt chart to be updated before monthly site meeting 

4.3.3 The notice period for inspection is 2 Days 

4.9.3 The trees and shrubs which are not to be disturbed are to be identified on site. Where 

possible, the disturbance of trees should be avoided.  

4.14.3 The office accommodation, equipment, accommodation for site meetings and other 

facilities for use by the employer and his agents are: 

1) Site office which shall be used solely by the Employer’s Representative. Such an 

office shall comprise a minimum of 20m2 in area and 3 m high, be ventilated, have 

good lamination, must be reasonably sound proof, and have a hard floor 

construction. It shall be furnished with a desk on which drawings can be rolled open 

and on which there is sufficient writing space and a minimum of three temporary 

chairs.  

 

2) Site boardroom which shall be used for site meetings and for the contractor’s use. 

Such an office shall comprise a minimum of 20m2 in area and 3 m high, be 

ventilated, have good lamination, must be reasonably sound proof, and have a hard 

floor construction. It shall be furnished with a desk on which drawings can be rolled 

open and on which there is sufficient writing space and sufficient temporary chairs 

or benches to accommodate all persons present at site meetings. (Minimum 15 

seater) 
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3) The following facilities will be supplied to the employers representatives: 

- 15 Hardhats for employers representatives visiting the site 

- 15 Safety (High visibility) jackets for employer representatives visiting the site 

- 15 sets of safety Goggles 

- 15 sets of earplugs (when applicable) 

- COVID-19 PPE requirements 

4.14.5 The Contractor is required to provide latrine and ablution facilities for the exclusive use of 

the professional team and client 

4.14.6 The requirements for the provision and erection of separate sign boards for consultants 

and subcontractors are: 

1) See Bill of Quantities. 

4.17.1 The requirements for the termination, diversion or maintenance of existing services are: 

1) See Civil Drawings. 

4.17.3 Services which are known to exist on the site are: 

1) Services not indicated on drawings will be pointed out on site by the Principal Agent. 

Additional clauses 

1 Site meetings and procedures 

The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the 

works at regular intervals and at other such times as may be necessary. The Contractor shall attend 

all site meetings and shall ensure that all persons under his jurisdiction are notified timeously of all site 

meetings should the Employer’s Representative require their attendance at such meetings.  

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources 

(people and equipment employed), a site instruction book, a complete set of contracts working 

drawings and a copy of the procurement document and make these available at all reasonable times 

to all persons concerned with the contract. 

2 Water and electricity  

The Employer does not warrant that any water supply or electricity supply that may exist is adequate 

for the proper execution of the works.  The responsibility strategies in terms of the tabulation below 

that will apply to the contract is: 

a)      water        : A  

b)      electricity  : A 
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Service Option 

A 

Contractor responsibility 

B 

Employer responsibility 

C 

 

Water The Contractor is to provide, 

and remove and make good 

upon completion, all the 

necessary temporary 

plumbing connections and 

purchase water from the 

local authority for the works 

at his own cost.  

The Contractor shall make, 

and upon completion 

remove, all the necessary 

connections to the 

Employer’s water supply at 

designated points  and 

make use of water free of 

charge for construction 

purposes only.  

The Contractor shall make, 

and upon completion remove, 

all the necessary connections 

and water meters to the 

Employer’s water supply at 

designated points and be 

responsible for costs 

associated with all water 

consumed. 

Electricity The Contractor is to provide, 

and remove and make good 

upon completion, all the 

necessary temporary 

electrical connections and 

installations and purchase 

electricity form the local 

authority / ESKOM for the 

works at his own cost. 

The Contractor shall make, 

and upon completion 

remove, all the necessary 

electrical connections to the 

Employer’s electrical supply 

at designated points and 

make use of electricity free 

of charge for construction 

purposes only.  

The Contractor shall make, 

and upon completion remove, 

all the necessary connections 

and meters to the Employer’s 

electrical supply and be 

responsible for costs 

associated with all electricity 

consumed. 

 

The following temporary services is the responsibility and will be supplied by the contractor: 

• Security 

• Sewer services in the form of temporary toilets 

• Waste disposal  

SANS 1921-5, Construction and management requirements for works contracts – Part 5: 

Earthworks activities which are to be performed by hand. 

Clause Specification Data 

Essential Data: 

5.1 The depth of trenches which are to be excavated by hand is 1,5 metres. 

Additional clauses: 

1 Manufactured Elements 

Elements manufactured or designed by the Contractor, such as manhole rings and cover 

slabs, precast concrete planks and pipes, masonry units and edge beams shall not 
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individually, have a mass of more than 320kg.  In addition, the items shall be large enough 

so that four workers can conveniently and simultaneously acquire a proper hand hold on 

them. 

SANS 1921-6, Construction and management requirements for works contracts – Part 6: 

HIV/AIDS awareness. 

4.2.1(a) A qualified service provider is a service provider that is accredited or provisionally 

accredited training service provider in the HIV/AIDS field.  

 A list of accredited service providers can be obtained from the Construction SETA (CETA) 

(tel 011-265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health 

and Welfare SETA website: www.hwseta.org.za. 

4.2.1(a) The HIV/AIDS awareness programme is to be repeated at four-month intervals throughout 

the duration of the contract. (Four times in total, including the initial one at the start of the 

contract.) 

Additional clauses 

 The duration of each workshop is not to be less than 2 ½ hours. 

 

 

5.2. Recording of weather 

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures in a 

book. Such book shall be handed to the employer’s representative for his signature no later than 1 days 

after rain that is considered to justify an extension of time occurs. 

 

5.3. Unauthorised persons 

The Contractor shall keep unauthorized persons from the works at all times. Under no circumstances may 

any person except guards be allowed to sleep on the building site. 

 

5.4. Management meetings 

A Schedule of meetings will be agreed with the contractor. 

 

5.5. Daily records 

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to EPWP 

requirements. 

 

http://www.hwseta.org.za/
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5.6. Payment certificates 

Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement Edition 

4.1 March 2005. Payments will not be processed unless all the required job creation statistics and all 

supporting information are attached to the claim for payment.  

5.7. Job statistics/targeted labour 

The contractor must provide monthly statistics to the DBSA indicating the number of new jobs created 

through this contract. This statistic must be provided with each monthly payment certificate using the 

electronic prescribed format, which will be provided by the Project Manager of this project to the successful 

bidder. 

5.7.1 Training of targeted labour (non-accredited training) 

a) The Contractor shall provide all the necessary on-the-job training to targeted labour to enable such 

labour to master the basic work techniques required to undertake the work in accordance with the 

requirements of the contract in a manner that does not compromise worker health and safety. 

b) The contractor shall be responsible for scheduling the training of workers and shall take all reasonable 

steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if 

he/she is employed for 3 months or less and a minimum of ten (10) days if he/she is employed for 4 

months or more. 

c) The Contractor shall do nothing to dissuade targeted labour from participating in training programmes. 

d) Proof of compliance with all the requirements must be provided by the Contractor to the Employer 

prior to submission of the final payment certificate. 

5.7.2  Employment of local labour 

a) It is the intention that this Contract should make maximum use of the local labour force that is presently 

under-employed.  To this end the Contractor shall limit the utilisation on the Contract of non-local 

employees to that of key personnel only and to employ and train local labour to the extent necessary for 

the execution and completion of this Contract. 

b) The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the Bidder.  

The data stated on the above-mentioned form will be strictly monitored during the Contract period and 

any deviations there from shall be subject to the prior approval of the Principal Agent, which approval 

shall not be unreasonably withheld. 

c) The employment of casual labour will be done in co-operation with community leaders and local 

structures.  The bidder shall ensure that all remuneration paid to employees is in line with the relevant 

sectorial determination in terms of the Basic Conditions of Employment Act, No 75 of 1997, as 

determined by the Department of Labour. 
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6. DECANTING PLAN 

Where temporary decanting structures are required in terms of the Site Development Plan (Refer 

Section C5), such structures shall be constructed in accordance with drawings provided by the 

professional team at the start of the project and before work commences on buildings in use. The 

Contractor shall programme the works as such and submit the programme to the Professional Team 

for approval of the sequencing of the works. 
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C3.2  PARTICULAR SPECIFICATIONS 

 

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply 

to this contract and are bound in hereafter. 

 

PARTICULAR SPECIFICATION          PAGE NO.  

 

HEALTH AND SAFETY BASELINE SPECIFICATIONS    Annexure A 

BASELINE RISK ASSESSMENT       Annexure B 

SHEQ  : DBSA SHEQ POLICY      Annexure C 

AMENDED  BASELINE SPECIFICATIONS AND  

RISK ASSESSMENT FOR COVID 19      Annexure D 
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C3.3  LIST OF DRAWINGS 
 

A full list of drawings is provided below:  

SECTION 01 – ARCHITECTURAL DRAWINGS 

5097-ASIDI-29-CLUSTER 4&5–SILINDINI SPS SILINDINI SENIOR PRIMARY SCHOOL (SDP) 

SECTION 02 – CIVIL DRAWINGS   

356490-00-010_Rev A CONTRACT NAME BOARD 

356490-00-011 Rev A  TYPICAL DETAILS SHEET 1 

356490-00-012 Rev A TYPICAL FRENCH DRAIN DETAILS 

356490-00-015 Rev A TYPICAL STORMWATER DETAILS 

356490-00-016 Rev A FENCE DETAIL – GRADE R 

356490-00-017 Rev A APRON SLAB DETAIL 

356490-00-018 Rev A TYPICAL SCHOOL NAME BOARD DETAIL 

356490-00-019 Rev A TYPICAL DETAIL FOR STONE PITCHING FOR HEADWALL 
OUTLET 

356490-00-020 Rev A TYPICAL DETAIL FOR CUT OFF DRAIN OUTLET 

356490-00-024 Rev A PLINTHS FOR WATER TANKS 

356490-00-025 Rev A SECURITY FENCE – BOUNDARY FENCE 

356490-00-026 Rev A SECURITY FENCE 

388827-29-001 Rev A PLATFORM DESIGN 

388827-29-002 Rev A EARTHWORKS PLATFORM CROSS SECTIONS 

388827-29-003 Rev A PROPOSED SETTING OUT AROUND BUILDINGS AND CENTRAL 
QUAD 

388827-29-004 Rev A PROPOSED POTABLE AND GREY WATER LAYOUT 

388827-29-005 Rev A PROPOSED FENCING SETTING OUT LAYOUT 

388827-29-006 Rev A PROPOSED SETTING OUT FOR PARKING AND WALKWAYS 

388827-29-007 Rev A PROPOSED STORMWATER AND WALKWAY LEVELS 

SECTION 03 – STRUCTURAL DRAWINGS 

388827-29-200 Rev A GENERAL NOTES 

388827-29-201 Rev A GRADE R TOILET GENERAL LAYOUT WITH DETAILS 

388827-29-202 Rev A BOYS TOILET GENERAL LAYOUT WITH DETAILS 

388827-29-203 Rev A GIRLS TOILET GENERAL LAYOUT WITH DETAILS 
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SECTION 04 – ELECTRICAL DRAWINGS 

388827-29-100 Rev A SITE LAYOUT: ELECTRICAL RETICULATION & SITE LIGHTING 

388827-29-101 Rev A SITE LAYOUT: SLEEVE AND MANHOLE LAYOUT 

SECTION 05 – MECHANICAL DRAWINGS 
 

356490-29-303 Rev 0 SANITARY DRAINAGE TYPICAL DETAIL LAYOUT 

356490-29-304 Rev 0 POTABLE WATER SUPPLY SYSTEM 

356490-29-305 Rev 0 WATER SUPPLY LAYOUT 

356490-29-306 Rev 0 SANITARY DRAINAGE LAYOUT – SHEET 1 

356490-29-307 Rev 0 SANITARY DRAINAGE LAYOUT – SHEET 2 
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PART 4: SITE INFORMATION 
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C4.1 Site Location - Map 1 

C4.2 Existing Building Occupied 
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C4. SITE INFORMATION 

 

C4.1 Locality Map:  

 

SILINDINI SENIOR PRIMARY SCHOOL is located adjacent to Gcakini township / village 
approximately 78,5km from Mount Ayliff in the Eastern Cape and falls within the Umzimvubu 
Local Municipality. 
 

School Latitude Longitude 

SILINDINI SENIOR PRIMARY SCHOOL 

 

-32.67897 

 

29.18368 

 
 

SILINDINI SPS 
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C4.2: Existing Buildings Occupied 

The project consist of a site which incorporates a fully functioning school; as such the onus rests 
on the contractor to carry out his work in a way that does not disrupt the normal learning process. 
The Contractor must also ensure that none of his employees have a criminal record unless if the 
DBSA allows him to do so after due notice (10 working days minimum). Persons with criminal 
records, in particular crimes against minors in any form (sexual abuse etc) may not enter the site 
or work for the Contractor unless the DBSA has been notified in advance and given a chance to 
respond formally to the notification in (10) working days.  
 
Tenderers are encouraged to establish by personal viewing of the school sites the on-site conditions 
and any restrictions imposed by the surrounding existing buildings, limited access, condition of the 
roads, etc. No claims will be entertained due to poor road conditions, etc. 
The contractor shall take all appropriate measures necessary for the general security and safety of 
the Site of the Works, including the provision of any temporary fencing, hoardings, dust screens, 
temporary signs, etc he deems necessary or are required by law, the cost of which shall be provided 
for in the Preliminaries Bill and no claims shall be entertained in this regard.  Refer clause 12.1 of 
the Schedule of Variables, Section B, Preliminaries, forming part of C2.2: Bills of Quantities. 
 

 

C5. APPENDICES 

 

The following reference drawings are provided for tender purposes: 

 

C5.1    SDP and Project Specific Layout Drawings 

C5.2    Detail Drawings 


