BE

BILL No. 1

PRELIMINARIES

(CPAP Work Group No. 190 Unless Otherwise Stated)

MEANING OF TERMS "TENDER /
TENDERER"

Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid"
or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition
for use with the JBCC Principal Building Agreement
Edition 4.1 Code 2101, March 2005 is taken to be
incorporated herein. The tenderer is deemed to have
referred to these documents for the full intent and
meaning of each clause. These clauses are referred to
by number and heading only. Where standard clauses
or options are not applicable to the contract such
modifications or corrections as are necessary are given
under each relevant clause. Where an item is not
relevant to this specific contract such item is marked.
"N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1
hereinafter be used for the adjustment of preliminaries
then each item priced is to be allocated to one or more
of the three categories Fixed, Value Related or Time
Related and the respective amounts entered in the
spaces provided under each item

Items not priced in these Preliminaries shall be deemed
to be included elsewhere in these Bills of Quantities.
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SECTION A: JBCC PRINCIPAL BUILDING
AGREEMENT

DEFINITIONS

A1.0 DEFINITIONS AND INTERPRETATION
Clause 1.0

Clause 1.1 Definition of "Commencement Date" is
added:

"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is
amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee
at call obtained by the contractor from an institution
approved by the employer in terms of the employer's
construction guarantee form as selected in the
schedule

Clause 1.1 Definition of "Construction Period" is
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period
commencing on the commencement date and ending
on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving,
receiving or soliciting of anything of value to influence
the action of a public official in the procurement process
or in contract execution.

Clause 1.1 Definition of "Fraudulent Practice" is added:
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"FRAUDULENT PRACTICE" means a
misrepresentation of facts in order to influence a
procurement process or the execution of a contract to
the detriment of any tenderer and includes collusive
practice among tenderers (prior to or after the tender
submission) designed to establish tender prices at
artificial non-competitive levels and to deprive the
tenderer of the benefits of free and open competition

Clause 1.1 Definition of "Interest" is amended by
replacing it with the following:

"INTEREST" means the interest rates applicable on this
contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the
Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act,
1999 (Act No.1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended
by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity

appointed by the employer and named in the schedule.

In the event of a principal agent not being appointed,
then all the duties and obligations of a principal agent
as detailed in the agreement shall be fulfilled by a
representative of the employer as named in the
schedule

Clause 1.1 Definition of "Security" is amended by
replacing it with the following:

"SECURITY" means the form of security provided by the
employer or contractor, as stated in the schedule,
from which the contractor or employer may recover
expense or loss

Clause 1.6 is amended by replacing the words "prepaid
registered post, telefax or e-mail" with "prepaid
registered post or telefax”

Clause 1.6.4 is amended by replacing it with the
following:
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No clause

Fixed: Value related: Time
related:

OBJECTIVE AND PREPARATION

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0

Fixed: Value related: Time
related:

A3.0 DOCUMENTS

Clause 3.0

Clause 3.2.1 is amended by replacing "14.1" with "14.0"
Clause 3.7 is amended by the addition of the following:
The contractor shall supply and keep a copy of the
JBCC Series 2000 Principal Building Agreement and
Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall

have access at all times

Clause 3.10 is amended by replacing the second
reference to "principal agent" with the word "employer

Fixed: Value related: Time
related:

A4.0 DESIGN RESPONSIBILITY
Clause 4.0

Clause 4.3 is amended by replacing it with the following:

No clause
Fixed: Value related: Time
related:
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A5.0 EMPLOYER'S AGENTS
Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3,
34.3, 34.4 and 38.5.8

Fixed: Value related: Time
related:

A6.0 SITE REPRESENTATIVE
Clause 6.0

Fixed: Value related: Time
related:

A7.0 COMPLIANCE WITH REGULATIONS

Clause 7.0

Note: A separate clause has been included in Section C
: Specific Preliminaries of the bills of quantities / lump
sum document for the contractor to have the
opportunity to price for all the reequirements of the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification

Fixed: Value related: Time
related:

A8.0 WORKS RISK
Clause 8.0

Fixed: Value related: Time
related:

A9.0 INDEMNITIES

Clause 9.0
Fixed: Value related: Time
related:
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A10.0 WORKS INSURANCES

Clause 10.0

Clause 10.0 is amended by the addition of the following
clauses:

10.5 Damage to the Works

(@)

(b)

(c)

(d)

Without in any way limiting the contractor's
obligations in terms of the contract, the
contractor shall bear the full risk of damage to
and/or destruction of the works by whatever
cause during construction of the works and
hereby indemnifies and holds harmless the
employer against any such damage. The
contractor shall take such precautions and
security measures and other steps for the
protection and security of the works as the
contractor may deem necessary

The contractor shall at all times proceed
immediately to remove or dispose of any debris
arising from damage to or destruction of the
works and to rebuild, restore, replace and/or
repair the works

The employer shall carry the risk of damage to
or destruction of the works and materials paid
for by the employer that is the result of the
excepted risks as set outin 10.6

Where the employer bears the risk in terms of
this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed
portions of the works and the costs of such
reinstatement shall be measured and valued in
terms of 32.0 hereof
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10.6 Injury to Persons or loss of or damage to
Properties

(a) The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding whether arising in
common law or by statute, consequent upon
personal injuries to or the death of any person
whomsoever arising out of or in the course of or
caused by the execution of the works unless
due to any act or negligence of any person for
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss
of or damage to any moveable or immovable or
personal property or property contiguous to the
site, whether belonging to or under the control
of the employer or any other body or person,
arising out of or in the course of or by reason of
the execution of the works unless due to any
act or negligence of any person for whose
actions the employer is legally liable

(c) The contractor shall, upon receiving a contract
instruction from the principal agent, cause the
same to be made good in a perfect and
workmanlike manner at his own cost and in
default thereof the employer shall be entitled to
cause it to be made good and to recover the
cost thereof from the contractor or to deduct
the same from amounts due to the contractor

(d) The contractor shall be responsible for the
protection and safety of such portions of the
premises placed under his control by the
employer for the purpose of executing the
works until the issue of the certificate of
practical completion
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(e) Where the execution of the works involves the
risk of removal of or interference with support to
adjoining properties including land or structures
or any structures to be altered or added to, the
contractor shall obtain adequately insurance
and will remain adequately insured or insured to
the specific limit stated in the contract against
the death of or injury to persons or damage to
such property consequent on such removal or
interference with the support until such portion
of the works has been completed

(f) The contractor shall at all times proceed
immediately at his own cost to remove or
dispose of any debris and to rebuild, restore,
replace and/or repair such property and to
execute the works

10.7 High risk insurance

In the event of the project being executed in a
geological area classified as a "High Risk Area", that is
an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of
the works until the date of the certificate of practical
completion bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage
to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above.
The contractor shall take such precautions and security
measures and other steps for the protection of the
works as he may deem necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or
dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace
and/or repair the works, at the contractor's own costs
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10.7.2 Injury to persons or loss of or damage to
property

The contractor shall be liable for and hereby
indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in
common law or by statute, consequent upon personal
injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic
ground movement as mentioned above

The contractor shall be liable for and hereby
indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or any
other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of
the contract

10.7.3 It is the responsibility of the contractor to ensure
that he has adequate insurance to cover his risk and
liability as mentioned in 10.7.1 and 10.7.2. Without
limiting the contractor's obligations in terms of the
contract, the contractor shall, within twenty-one (21)
calendar days of the commencement date but before
commencement of the works, submit to the employer
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any
and all losses and/or damages of whatever nature
suffered or incurred consequent upon the contractor's
default of his obligations as set out in 10.7.1; 10.7.2 and
10.7.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any
amounts still due under this contract or under any other
contract presently or hereafter existing between the
employer and the contractor and for this purpose all
these contracts shall be considered one indivisible
whole

Fixed: Value related:
Time related:
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A11.0 LIABILITY INSURANCES

Clause 11.0
Fixed: _ 100%___ Value related: Time
related:

A12.0 EFFECTING INSURANCES
Clause 12.0

Fixed: Value related: Time
related:

A13.0 No clause

A14.0 SECURITY
Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them
with the following:

14.1 In respect of contracts with a contract sum up to
R1 million, the security to be provided by the
contractor to the employer will be a payment reduction
of five per cent (5%) of the value certified in the
payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)

14.1.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer's
entitlement shall take precedence over his obligations to
refund the payment reduction security or portions
thereof to the contractor
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14.2 In respect of contracts with a contract sum above
R1 million, the contractor shall have the right to select
the security to be provided in terms of 14.3, 14.4, 14.5,
14.6, or 14.7 as stated in the schedule. Such security
shall be provided to the employer within twenty-one
(21) calendar days from commencement date. Should
the contractor fail to select the security to be provided
or should the contractor fail to provide the employer
with the selected security within twenty-one (21)
calendar days from commencement date, the
security in terms of 14.7 shall be deemed to have been
selected.

14.3 Where security as a cash deposit of ten per cent
(10%) of the contract sum (excluding VAT) has been
selected:

14.3.1 The contractor shall furnish the employer with a
cash deposit equal in value to ten per cent (10%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date
of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to
three per cent (3%) of the contract value (excluding
VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date
of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per
cent (1%) of the contract value (excluding VAT) and
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final
payment certificate, the employer shall refund the
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover
expense and loss from the cash deposit in terms of 33.0
provided that the employer complies with the provisions
of 33.4 in which event the employer's entitlement shall
take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the

employer nor the contractor shall be entitled to cede
the rights to the deposit to any third party
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14.4 Where security as a variable construction
guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with
an acceptable variable construction guarantee equal
in value to ten per cent (10%) of the contract sum
(excluding VAT) within twenty-one (21) calendar days
from commencement date

14.4.2 The variable construction guarantee shall
reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation
to tender

14.4.3 The employer shall return the variable
construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall issue a written demand in terms of the variable
construction guarantee

14.5 Where security as a fixed construction
guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (5%) payment
reduction of the value certified in the payment
certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed
construction guarantee to the employer equal in
value to five per cent (5%) of the contract sum
(excluding VAT)

14.5.2 The fixed construction guarantee shall come
into force on the date of issue and shall expire on the
date of the last certificate of practical completion

14.5.3 The employer shall return the fixed
construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a

payment certificate shall be in terms of 31.8 (A) and
34.8
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14.5.5 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall be entitled to issue a written demand in terms of
the fixed construction guarantee or may recover from
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent
(5%) of the contract sum (excluding VAT) and a
payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has
been selected:

14.6.1 The contractor shall furnish the employer with a
cash deposit equal in value to five per cent (5%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date
of practical completion of the works the employer
shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)

14.6.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
may issue a written notice in terms of 33.4 or may
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per
cent (10%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(B)

14.7.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer's
entitlement shall take precedence over his obligations to
refund the payment reduction or portions thereof to the
contractor
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14.8 Payments made by the guarantor to the employer
in terms of the fixed or variable construction

guarantee shall not prejudice the rights of the employer
or contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security
in terms of 14.2, the employer, in his sole discretion
and without notification to the contractor, is entitled to
change the contractor's selected form of security to
that of a ten per cent (10%) payment reduction of the
value certified in the payment certificate (excluding
VAT), whereafter 14.7 shall be applicable

Fixed: Value related:
Time related:

EXECUTION

A15.0 PREPARATION FOR AND EXECUTION OF
THE WORKS

Clause 15.0
Clause 15.1.1 is amended by replacing it with:

No Clause

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following
clause:

15.1.4 An acceptable health and safety plan, required in
terms of the Occupational Health and Safety Act, 1993

(Act 85 of 1993), within twenty-one (21) calendar days
of commencement date

Clause 15.2.1 is amended by replacing it with the
following clause:

Give the contractor possession of the site within ten
(10) working days of the contractor complying with the
terms of 15.1.4

Fixed: Value related: Time
related:
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A16.0 ACCESS TO THE WORKS
Clause 16.0

Fixed: Value related: Time
related:

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and
the appointment of nominated and selected

subcontractors”

Fixed: Value related: Time
related:

A18.0 SETTING OUT OF THE WORKS
Clause 18.0

Fixed: Value related: Time
related:

A19.0 ASSIGNMENT
Clause 19.0

Fixed: Value related: Time
related:

A20.0 NOMINATED SUB-CONTRACTORS
Clause 20.0

Clause 20.1.3 is amended by replacing it with the
following:

No Clause
Note: See item B9.1 hereinafter for adjustment of
attendance on nominated subcontractors executing

work allowed for under provisional sums

Fixed: Value related: Time
related:
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A21.0 SELECTED SUBCONTRACTORS
Clause 21.0

Clause 21 is amended by replacing it with:
No Clause

Fixed: Value related: Time
related:

A22.0 EMPLOYER'S DIRECT CONTRACTORS
Clause 22.0

Fixed: Value related: Time
related:

A23.0 CONTRACTOR'S DOMESTIC

SUBCONTRACTORS

Clause 23.0

Fixed: Value related: Time
related:

COMPLETION

A24.0 PRACTICAL COMPLETION
Clause 24.0

Fixed: Value related: Time
related:

A25.0 WORKS COMPLETION

Clause 25.0
Fixed: Value related: Time
related:

Carried To Trade Summary
Bill No. 1

Preliminaries

JOB No. 21/0001

-16-

Cluster 1A - Construction Of New Ablutions

ltem

ltem

ltem

ltem

ltem

Hota J.S.S.




A26.0 FINAL COMPLETION
Clause 26.0
Clause 26.1.2 is amended by inserting "#" next to 26.1.2

Fixed: Value related: Time
related:

A27.0 LATENT DEFECTS LIABILITY PERIOD
Clause 27.0

Fixed: Value related: Time
related:

A28.0 SECTIONAL COMPLETION
Clause 28.0
Fixed: Value related: Time

related:

A29.0 REVISION OF DATE FOR PRACTICAL
COMPLETION

Clause 29.0
Clause 29.2.5 is amended by replacing it with:
No clause

Fixed: Value related: Time
related:

A30.0 PENALTY FOR NON-COMPLETION

Clause 30.0
Fixed: Value related: Time
related:

Carried To Trade Summary
Bill No. 1

Preliminaries

JOB No. 21/0001

-17-

Cluster 1A - Construction Of New Ablutions

ltem

ltem

ltem

Iltem

ltem

Hota J.S.S.




PAYMENT
A31.0 INTERIM PAYMENT TO THE CONTRACTOR
Clause 31.0

Clause 31.5.2 is amended by replacing "14.7.1" with
"14.0"

Clause 31.8 as amended by replacing it with the
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1;
14.5 or 14.6, the value of the works in terms of 31.4.1
and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in
interim payment certificates issued up to the date of
practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Alternative B

Carried To Trade Summary

Bill No. 1
Preliminaries

JOB No. 21/0001

-18-

Cluster 1A - Construction Of New Ablutions
Hota J.S.S.




31.8(B) Where security is a payment reduction in terms
of 14.7 has been selected, the value of the works in
terms of 31.4.1 and materials and goods in terms of
31.4.2 shall be certified in full. The value certified shall
be subject to the following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim
payment certificates issued up to the date of practical
completion

31.8(B).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

Fixed: Value related: Time
related:

A32.0 ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the
addition of the following at the end of the sentence:

"due to no fault of the contractor”

Fixed: Value related: Time
related:
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A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed: Value related: Time
related:

A34.0 FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1
Clause 34.2 is amended by inserting "#" next to 34.2
Clause 34.8 is amended by deleting the words "where
security as a fixed construction guarantee in terms of
14.4 has been selected or where payment reduction has
been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing "seven (7)
calendar days" with "twenty-one (21) calendar days"
and deleting the words "subject to the employer giving

the contractor a tax invoice for the amount due"

Fixed: Value related: Time
related:

A35.0 PAYMENT TO OTHER PARTIES

Clause 35.0
Fixed: Value related: Time
related:
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CANCELLATION

A36.0 CANCELLATION BY EMPLOYER -
CONTRACTOR'S DEFAULT

Clause 36.0

Clause 36.1 is amended by the addition of the following
clauses:

36.1.3 refuses or neglects to comply strictly with any of
the conditions of contract

36.1.4 estate being sequestrated, liquidated or
surrendered in terms of the insovency laws in force
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged
in corrupt or fraudulent practices in competing for or
in executing the contract

Clause 36.3 is amended by removing the reference to
"No clause" and replacing the words "principal agent"
with "employer”

Clause 36.0 is amended by the addition of the following
clause:

36.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A37.0 CANCELLATION BY EMPLOYER - LOSS AND
DAMAGE

Clause 37.0

Clause 37.3.5 is amended by replacing "ninety (90)"
with "one-hundred and twenty (120)"
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Clause 37.0 is amended by the addition of the following
clause:

37.5 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A38.0 CANCELLATION BY CONTRACTOR -
EMPLOYER’S DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)"
with "one-hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following
clause:

38.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:
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A39.0 CANCELLATION - CESSATION OF THE
WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the
following at the end of the sentence: "whitin one-
hundred and twenty (120) working days of completion

of such a report"

Fixed: Value related: Time
related:

DISPUTE
A40.0 DISPUTE SETTLEMENT
Clause 40.0

Clause 40.2.2 is amended by replacing "one (1) year"
with "three (3) years"

Clause 40.6 is amended by removing the reference to:
No clause

Clause 40.7.1 is amended by replacing "(10)" with "(15)"
and by the addition of the following:

Whether or not mediation resolves the dispute, the
parties shall bear their own cost concerning the
mediation and equally share the costs of the mediator
and related costs

Fixed: Value related: Time
related:

SUBSTITUTE PROVISIONS

A41.0 STATE CLAUSES

Clause 41.0
Fixed: Value related: Time
related:
CONTRACT VARIABLES
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THE SCHEDULE (C1.2 CONTRACT DATA)

A42.0 PRE-TENDER INFORMATION
Clause 42.0

Tenderers are referred to the document C1.2 Contract
Data for variables pertaining to this contract

Fixed: Value related: Time
related:

SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

B1.1  Definitions and interpretation

See also clause A1.0 of Section A for additional and/or
amended definitions which shall apply equally to this
Section

Fixed: Value related: Time
related:

B2.0 DOCUMENTS

B2.1 Checking of documents

Fixed: Value related: Time
related:

B2.2 Provisional bills of quantities

Fixed: Value related: Time
related:

B2.3 Auvailability of construction documentation

Fixed: Value related: Time
related:

B2.4 Interests of agents

Fixed: Value related: Time
related:
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B2.5 Priced documents

Fixed: Value related: Time
related:

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of
Tender" with "Form of Offer and Acceptance DPW-
07(EC)"

Fixed: Value related: Time
related:

B3.0 THE SITE

B3.1 Defined works area

Fixed: Value related: Time
related:

B3.2 Geotechnical investigation

Fixed: Value related: Time
related:

B3.3 Inspection of the site

Tenderers shall complete the Site Inspection Certificate
included in the tender documents and return the same
with the tender submission.

Fixed: Value related: Time
related:

B3.4 Existing premises occupied

Fixed: Value related: Time
related:

B3.5 Previous work - dimensional accuracy

Fixed: Value related: Time
related:
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B3.6 Previous work - defects

Fixed: Value related: Time
related:

B3.7 Services - known

Fixed: Value related: Time
related:

B3.8 Services - unknown

Fixed: Value related: Time
related:

B3.9 Protection of trees

Fixed: Value related: Time
related:

B3.10 Articles of value

Fixed: Value related: Time
related:

B3.11 Inspection of adjoining properties

Fixed: Value related: Time
related:

B4.0 MANAGEMENT OF CONTRACT

B4.1 Management of the works

Fixed: Value related: Time
related:

B4.2 Programme for the works

Fixed: Value related: Time
related:

B4.3 Progress meetings

Fixed: Value related: Time
related:
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B4.4 Technical meetings

Fixed: Value related: Time
related:

B4.5 Labour and plant records

Fixed: Value related: Time
related:

B5.0 SAMPLES, SHOP DRAWINGS AND
MANUFACTURERS' INSTRUCTIONS

B5.1 Samples of materials

Fixed: Value related: Time
related:

B5.2 Workmanship samples

Fixed: Value related: Time
related:

B5.3 Shop drawings

Fixed: Value related: Time
related:

B5.4 Compliance with manufacturers' instructions

Fixed: Value related: Time
related:

B6.0 TEMPORARY WORKS AND PLANT

B6.1 Deposits and fees

Fixed: Value related: Time
related:

B6.2 Enclosure of the works

Fixed: Value related: Time
related:
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B6.3 Advertising
Fixed: Value related: Time
related:
B6.4 Plant, equipment, sheds and offices
Fixed: Value related: Time
related:
B6.5 Main notice board
Fixed: Value related: Time
related:
B6.6 Subcontractors’ notice board
Fixed: Value related: Time
related:
B7.0 TEMPORARY SERVICES
B7.1 Location
Fixed: Value related: Time
related:
B7.2 Water
Fixed: Value related: Time
related:
B7.3  Electricity
Fixed: Value related: Time
related:
B7.4 Telecommunication facilities
Fixed: Value related: Time
related:
B7.5 Ablution facilities
Fixed: Value related: Time
related:
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B8.0

B8.1

Fixed:
related:

B9.0

B9.1

Fixed:
related:

B9.2

Fixed:
related:

B9.3

Fixed:
related:

B10.0

B10.1

Fixed:
related:

B10.2

Fixed:
related:

B10.3

PRIME COST AMOUNTS

Responsibility for prime cost amounts

Value related: Time

ATTENDANCE ON N/S SUBCONTRACTORS

General attendance

Value related: Time

Special attendance

Value related: Time

Commissioning - fuel, water and electricity

Value related: Time

FINANCIAL ASPECTS

Statutory taxes, duties and levies

Value related: Time

Payment for preliminaries

Value related: Time

Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing
"within fifteen (15) working days of taking possession
of the site" with "when submitting his priced bills of
quantities / lump sum document"

Fixed:
related:

Bill No.

Value related: Time
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B10.4 Payment certificate cash flow

Fixed: Value related:
related:

B11.0 GENERAL

B11.1 Protection of the works

Fixed: Value related:
related:

Time

Time

B11.2 Protection / isolation of existing / sectionally

occupied works

Fixed: Value related:
related:

B11.3 Security of the works

Fixed: Value related:
related:

B11.4 Notice before covering work

Fixed: Value related:
related:

B11.5 Disturbance

Fixed: Value related:
related:

B11.6 Environmental disturbance

Fixed: Value related:
related:

B11.7 Works cleaning and clearing

Fixed: Value related:
related:

B11.8 Vermin

Fixed: Value related:
related:

Time

Time

Time

Time

Time

Time

Time
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B11.9 Overhand work

Fixed: Value related: Time
related:

B11.10 Instruction manuals and guarantees

Fixed: Value related: Time
related:

B11.11 As built information

Fixed: Value related: Time
related:

B11.12 Tenant installations

Fixed: Value related: Time
related:

B12.0 SCHEDULE OF VARIABLES

B12.1 Schedule of variables

Fixed: Value related: Time
related:

This schedule contains all variables referred to in this
document and is divided into pre-tender and post-tender
categories. The pre-tender category must be completed
in full and included in the tender documents. Both the
pre-tender and post-tender categories form part of these
Preliminaries.

Spaces requiring information must be filled in, shown as
"not applicable" or deleted and not left blank. Where
choices are offered, the non-applicable items are to be
deleted. Where insufficient space is provided the
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in [ ] brackets

121 PRE-TENDER INFORMATION
12.1.1 Provisional Bills of Quantities
[2.2]  The quantities are provisional
NO
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12.1.2
[2.3]

12.1.3
[2.4]

12.1.4
[3.1]

12.1.5
[3.2]

carried

12.1.6
[3.4]

12.1.7
[3.5]

12.1.8
[3.6]

12.1.9.
[3.7]

Bill No.

Availability of construction documentation
Construction documentation is complete
YES

Interest of agents
Details:
NIL

Defined works area

Details:

The work area will be pointed out by the
principal agent to the contractor who will sign
written acknowledgement therefore before
commencing operations.

Geotechnical investigation

Details:

Trial holes, soils investigation, etc have been
out.

Existing premises occupied

Specific requirements:

The adjacent premises will be in use and
occupied during the course of this contract.

The contractor shall execute the works in such
a manner as will least interfere with the general
routine of the occupants of the premises and
shall minimise any nuisance from dust, noise or
other causes.

Previous work - dimensional accuracy
Details:
N/A

Previous work - defects
Details:
N/A

Services - known

Details:

Should the contractor encounter any existing
services such as underground cables, pipes or
sewer during the execution of the works he
shall notify the principal agent immediatly and
suspend all affected work in the immediate
vicinity until instruction to proceed has been
given by the principal agent.

Carried To Trade Summary

1

Preliminaries

JOB No. 21/0001

-32-

Cluster 1A - Construction Of New Ablutions
Hota J.S.S.




12.1.10 Protection of trees

[3.9]  Specific requirements:
Only those trees and shrubs indicated as such
on the drawings shall be removed or cut down.
The remainder of the trees and shrubs shall be
left undamaged.

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:
N/A

12.1.12 Enclosure of the works

[6.2]  Specific requirements:
The contractor shall enclose the areas of work
and mark areas with danger tape.

12.1.13 Offices

[6.4.3] Specific requirements:
The contractor shall provide, maintain and
remove on completion of the works an office for
the exclusive use of the principal agent,
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric
lighting and fitted with boarded floor, desk,
chair, drawing stool, drawing board and lock-up
drawers for drawings. The office shall be kept
clean and fit for use at all times.
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12.1.14 Main notice board
[6.5] Specific requirements:

A project name notice board must be provided and
installed on wind resistant sturdy posts and frame,
properly aligned and to the approval of the engineer.
The notice board must be maintained for the duration of
the contract period.

Specification :  3m x 3m of 1mm thick “Chromadek”
board connected onto a square tubing frame of
50x50x2.5mm profiles with a “Unistrut” fastening
system.

Lettering and logos must be of approved colour and
font of a UV resistant material.

The bottom of board must be mounted 2.5m above
ground level.

Notice board to conform to EPWP requirements as
per attached drawing.

A pro-forma name board with dimensions will be issued
at the handover of the site to the successful tenderer.

12.1.15 Subcontractors’ notice board
[6.6] A notice board is required

NO
Specific requirements:

12.1.16 Water
[7.2]  Option A (by contractor)

YES
Option B (by employer - free of charge)
NO
Option C (by employer - metered)
NO
12.1.17 Electricity
[7.3]  Option A (by contractor)
YES
Option B (by employer - free of charge)
NO
Option C (by employer - metered)
NO
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12.1.18 Telecommunications
[7.4] Telephone

YES
Facsimile
YES
E-mail
YES
12.1.19 Ablution facilities
[7.5]  Option A (by contractor)
YES
Option B (by employer)
NO

12.1.20 Protection of existing/sectionally occupied
works
[11.2] Protection is required

YES
12.1.21 Special attendance
[9.2] Subcontractor (1) details: n/a
Subcontractor (2) details:n/a
Subcontractor (3) details: n/a
Subcontractor (4) details: n/a
12.1.22 Protection of works
[11.1] Specific requirements:
N/A

12.1.23 Disturbance

[11.5] Specific requirements:
The contractor shall keep the site, structures,
etc well watered during operations to prevent
dust and shall provide and erect and remove on
completion of the works all necessary
temporary dust screens all to the satisfaction of
the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:
NONE

12.2 POST-TENDER INFORMATION
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Cluster 1A - Construction Of New Ablutions
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12.2.1 Payment of preliminaries

[10.2] Option A (prorated)

NO
Option B (calculated)
YES
12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)
NO
Option B (detailed breakdown)
YES

12.2.3 Additional agreed preliminaries items
Details:

SECTION C: SPECIFIC
PRELIMINARIES

Section C contains specific preliminary items which
apply to this contract except where N/A (Not Applicable)
appears against an item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the
work to enable the tenderer to acquaint himself with the
nature and extent of the works and the manner in which
they are to be executed.

Should any part of the drawings not be clearly
understood by the tenderer he shall, before submitting
his tender, obtain clarification in writing from the
principal agent.

Fixed: Value related:
Time related: ltem
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C2 GENERAL PREAMBLES

The document "Specification of Materials and Methods
to be used (PW371)" is obtainable on the Department's
website (http://www.publicworks.gov.za/ under
"Consultants Guidelines")

and shall be read in conjunction with the bills of
quantities and be referred to for the full descriptions of
work to be done and materials to be used

Fixed: Value related:
Time related:

C3 TRADE NAMES

Wherever a trade name for any product has been
described in the bills of quantities, the tenderer's
attention is drawn to the fact that any other product of
equal quality may be used subject to the written
approval of the principal agent being obtained prior to
the closing date for submission of tenders.

If prior written approval for an alternative product is not
obtained, the product described shall be deemed to
have been tendered for.

Fixed: Value related:
Time related:

C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender
documents, the tenderer shall provide all the information
called for, failing which the price of any such item,
materials or equipment shall be excluded from currency
fluctuations. (refer to Schedule of Imported Materials
and Equipment DPW-23(EC) to be completed by
tenderer).

Notwithstanding any provisions elsewhere regarding the
adjustment of contract prices, the price of any item,
material or equipment listed in terms of this clause shall
be excluded from the Contract Price Adjustment
Provisions.

Fixed: Value related:
Time related:
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C5 CONTRACT INSTRUCTIONS

Contract instructions issued on site are to be recorded in
triplicate in a site instruction book which is to be
maintained on site by the Contractor.

Fixed: Value related:
Time related:

C6 SITE LEVELS

Before commencement of the works the Contractor shall
carry out and provide the Principal Agent for approval a
survey of the existing site levels in sufficient detail to
enable the preparation of a final account.

Fixed: Value related:
Time related:

c7 UNAUTHORISED PERSONS ON SITE

The Contractor shall not permit unauthorised persons
onto and workmen to lodge on the site.

Fixed: Value related:
Time related:

C8 PLANT AND LABOUR RECORD

At the end of each week the Contractor shall provide the
Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and
labourers employed by him and all subcontractors on
the works each day and the number, type and capacity
of all plant, excluding hand tools, currently used on the
works.

Fixed: Value related:
Time related:
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C9 USE OF LOCAL LABOUR FROM THE
EMPLOYER'S AREA OF OPERATION

It is a requirement of the contract that the work be
executed in such a manner as to maximise the use of
local labour in order to provide the local community with
employment opportunities. It is a specific requirement of
this tender that the successful tenderer employs, in
consultation with the Employer's representative,
unemployed persons from the ranks of the local
communities and the immediate surroundings, who
possess the appropriate skills required for a contract of
this nature.

- In order to achieve the recruitment of local labour, the
Employer' representative will establish, a database of
unemployed persons, indicating their specialised
training, previous experience and employment, etc. The
successful tenderer will be required to directly employ
suitable persons recruited from the employer's database
and ensure that all legislative requirements regarding
their employment are complied with and provide the
Employer with the necessary documentary proof, if
required.

- The Contractor is required to produce weekly records
suitably detailed to enable the Employer's representative
to monitor the achievement of the required local labour.
- The Contractor is required to provide informal skills
training so that the required standard of workmanship is
maintained.

- With respect to Labour, the minimum rate for any and
all workers contracted for this project shall not be less

than R180 per day.

Fixed: Value related:
Time related:
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C11 GUARANTEES

Where guarantees are called for, the Contractor shall
obtain a written guarantee, addressed to the Employer,
from the firm supplying the materials and/or doing the
work and shall deliver same to the Principal Agent no
later than the works completion date. The guarantee
shall state that workmanship, materials and installation
are guaranteed for a specified period from the final
completion dated and that any defects that may arise
during the specified period shall be made good at the
expense of the firm supplying the materials and/or doing
the work, upon written notice from the Principal Agent to
do so. This guarantee will not be enforced if the work is
damaged by defects in the construction of the building in
which case the responsibility for replacement shall rest
entirely with the Contractor. The Principal Agent shall be
the sole judge of the cause responsible for defect of the
works and his decision shall be final and binding in
terms of clause 40.2 of the agreement.

Fixed: Value related:
Time related:

C12 WARRANTIES FOR MATERIAL AND
WORKMANSHIP

Where warranties for materials and/or workmanship are
called for, the Contractor shall obtain a written warranty,
addressed to the Employer, from the firm supplying the
materials and/or doing the work and shall deliver same
to the Principal Agent on the certified practical
completion of the contract The warranty shall state that
workmanship, materials and installation are warranteed
for a specified period from the date of final completion
and that any defects that may arise during the specified
period shall be made good at the expense of the firm
supplying the materials and/or doing the work, upon
written notice to do so. The warranty will not be
enforced if the work is damaged by defects in the
construction of the building in which case the
responsibility for replacement shall rest entirely with the
Contractor.

Fixed: Value related:
Time related:
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C13 OVERTIME

Should overtime be required to be worked for any
reason whatsoever, the costs of such overtime are to be
borne by the Contractor unless the Principal Agent has
specifically authorised, in writing, prior to execution
thereof, that costs for such overtime are to be borne by
the Employer.

Fixed: Value related:
Time related:

C14 CO-OPERATION OF CONTRACTOR FOR
COST MANAGEMENT

It is specifically agreed that the Contractor accepts the
obligation of assisting the agents in implementing proper
cost management on this project. The Contractor will be
advised by the Principal Agent of all cost management
procedures which will be implemented to ensure that the
final account does not exceed the budget.

Fixed: Value related:
Time related:
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C15  HIV/IAIDS AWARENESS

It is required of the contractor to thoroughly study the
HIV/AIDS Specification (PW1544) of the Department
that must be read together with and is deemed to be
incorporated under this Section of the bills of
quantities. Provision for pricing of HIV/AIDS awareness
is made under items C15.1 to C15.5 hereafter and it is
explicitly pointed out that all requirements of the
aforementioned specification are deemed to be priced
hereunder, as the said items represent the only method
of measurement and no additional items or extras to the
contract in this regard shall be entertained

The contractor must take note that compliance with the
HIV/AIDS Specification is compulsory. In the event of
partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31.0 of
Section A or any other clause to the contrary, reserves
the right to delay issuing any progress payment
certificate until the contractor provides satisfactory
proof of compliance. The contractor shall not be
entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment.

Once the contractor has established site, he/she
must go to the local Community Health Centre and
report the project and that he will be recruiting local
labour and that he/she would want the Health Centre
to conduct the HIV/Aids awareness training.

C15.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of
an Awareness Champion including provision of all
relevant services, all in accordance with the HIV/AIDS
Specification

Fixed: Value related: Time
related:
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C15.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service
Provider approved by the principal agent, provision of
a Service Provider Workshop Plan and a suitable
venue, conducting of awareness workshops by means
of traditional and/or modern multi-media techniques,
including follow-up courses, making available all tuition
material and performing assessment procedures, all in
accordance with the HIV/AIDS Specification.

Fixed: Value related: Time
related:

C15.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when
necessary of four plastic laminated posters, booklets
and educational videos, etc. for the duration of the
construction period, all in accordance with the
HIV/AIDS Specification.

Fixed: Value related: Time
related:

C15.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed
in position, including male and female condoms,
replenishing male and female condoms on a daily basis
as required for the duration of the construction period,
all in accordance with the HIV/AIDS Specification

Fixed: Value related:
Time related:

C15.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing
the principal agent with access to information including
making available all reports, thoroughly completed and
reflecting the correct information, for the duration of the
construction period and close out, all in accordance
with the HIV/AIDS Specification.

Fixed: Value related:
Time related:
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c17 EMPLOYMENT AND TRAINING OF YOUTH
WORKERS

The Contractor shall identify youth workers and employ
them at the statutory labour rates for a minimum period
of 6 months and train them.

The Contractor shall avail the services his foreman to
act as their construction supervisor. This foreman will
be responsible for continuously monitoring the progress
of the youth workers and to address questions and
issues that may arise from the youth workers.

A separate item, subject to re-measurement, has been
scheduled in Bill No. 18 - Provisional Sums - to cover
the direct costs associated with training. The sum
allowed is not to be exceeded.

Fixed: Value related:
Time related:

C18 SED REQUIREMENTS

The total Social and Economic Deliverables target for
the project is 30% of the Builders Works Trades which
comprises the combined spending on the following
specific targets:

1. Local enterprise participation from within a
100km radius of site

2. Local employment from within a 100km radius
of site

3. SMME participation

The contractor will be responsible for achieving the
above requirements as well as providing proof of the
same.

Fixed: Value related:
Time related:
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C19 CONSTRUCTION QUALITY MANAGEMENT AND
QUALITY MONITORING

1. The Contractor shall submit with his tender, a
Construction Quality Management Plan (CQMO). This
plan shall include the name and CV of the individual
who will be responsible for construction quality
management on site. This person shall be a different
person from the Contractor’s site representative (JBCC
clause 6.0). The CQMP shall, among others, provide
details of how the representatives of the PA responsible
for the specific discipline will interface with the quality
management function of the contractor.

2. The PA shall submit, for approval by the IA a CQMP
before construction commences.

3. The IA shall submit both the CQMP prepared by the
contractor and the construction quality monitoring plan
prepared by the IA to the Department for approval
before the site is handed over to the contractor for
construction.

7.3.2 Should the quality not be to the satisfaction of the
DBE, the DBE may request an update of the plans to be
submitted within five (5) working days. The DBE will
apply internationally accepted criteria for the review of
the quality plans.

7.3.3 Should the quality plans not be to the satisfaction
of the DBE after a further request, the DBE will have the
right:

1. to prescribe to the IA and the PA the quality
procedure to follow; or

2. to cancel the contracts of the IA, the PSPs and the
contractor with the right to recover any relevant cost if
the IA fails to follow quality procedures as set out under
7.3.3(1).

Fixed: Value related:
Time related:
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C20 IMPLEMENTATION OF LABOUR-INTENSIVE
INFRASTRUCTURE PROJECTS UNDER THE
EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

The contractor shall comply with all the requirements of
the “Code of Good Practice for Employment and
Conditions of Work for Special Public Works
Programmes” issued in terms of the “Basic Conditions of
Employment Act, 1997 (Act No 75 of 1997)” and the
related “Ministerial Determination”, for the employment
of locally employed temporary workers on a labour-
intensive infrastructure project under the Expanded
Public Works Programme (EPWP) The contractor shall
maintain daily records with regard to the workers
employed and shall, on a monthly basis, submit a report
to the principal agent in the prescribed format.
Compulsory indicators such as the project budget,
actual project expenditure, number of job opportunities
created, demographic characteristics of workers
employed, minimum daily wage rate, number of person-
days of employment created and number of training
person-days, shall be included in said report, all as
defined in the “Guidelines for the Implementation of
Labour-Intensive Infrastructure Projects under the
Expanded Public Works Programme (EPWP)” Provision
for pricing of compliance with the aforementioned is
made under this clause and it is explicitly pointed out
that all requirements in respect of the aforementioned
are deemed to be priced hereunder and no additional
claims in this regard shall be entertained

Fixed: Value related:
Time related: ltem
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BILL No. 2
EARTHWORKS (PROVISIONAL)

PREAMBLES

For Preambles refer to The documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.0" and "Construction Works: Specifications:
General Specification (PW371-B) Edition 2.0"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

Preambles

The Standard Preambles and the Notes in the various
trade bills are to apply equally to this section.

Nature Of Ground

See attached trial hole results for ground conditions.

Quantities

The quantities of excavations and concrete shall be the
net sizes to be formed in accordance with the drawings
and specifications and shall be not less than the

horizontal area of the bottom of the relevant structures
multiplied by the average depth or thickness.

Carried To Trade Summary
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Working Space

Working space for any work requiring formwork, brick
linings, etc, has been determined by the following
conditions and shall be measured where:

1. The depth of the excavation does not exceed
1000mm and the distance from the finished face
of the structure to the excavated face is less
than 250mm for formwork or 600mm for brick
linings and

2. The depth of the excavation exceeds 1000mm
and the distance from the finished face of the
structure to the excavated face is less than
600mm.

Carting Away Of Excavated Material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations, or alternatively,
from stock piles situated on the building site.

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling

shall include for all selection and any necessary multiple
handling of material.

Imported fill:

Filling and bedding to trenches etc. to be in compliance
with SANS 1200 DB and LB respectively.

Density Testing On Filling

Rates for filling, etc. shall include for all density and soil
type testing to prove that the specified compaction is
achieved.When additional testing is done on instruction
of the Principal Agent and these tests are successful,
they will be paid for additionally.

Carried To Trade Summary
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Formwork

Formwork to sides of footings, bases, pile caps, ground
beams, etc. will only be measured where it is prescribed
by the engineer for design reasons.

Formwork necessitated by irregularity or collapse of
excavated faces will not be measured and the cost
thereof shall be deemed to be included in the allowance
for taking the risk of collapse of the sides of the
excavations.

EARTHWORKS

(CPAP Work Group No 104 Unless
Otherwise Stated)

Demolitions

Break down and remove single storey structure
approximately 57m2 in area x 6500mm high at eaves
comprising concrete floors, brick walls internally and
externally and corrugated iron pitched roof.

Site Clearance
Allow for clearing the site of all shrubs and trees not
exceeding 200mm girth, rubbish, debris, vegetation,

drains, etc, that may be encountered and roughly level
site.

Strip topsoil, average 150mm thick, including depositing
in stockpiles on site for later re-use.

EXCAVATIONS, FILLING, ETC

Excavation In Earth Not Exceeding 2m Deep For

Pit toilet.

Surface trenches.

Carried To Trade Summary
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10

Excavation In Earth Exceeding 2m And Not Exceeding
4m Deep For

Pit toilet.

Extra Over Trench And Hole Excavations In Earth For
Excavation In

Soft rock.
Hard rock.

Extra Over All Excavations For Carting Away Of

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor.

Risk Of Collapse Of Excavations To

Sides of trench and base excavations not exceeding
1500mm deep.

Sides of trench and base excavations exceeding
1500mm deep.

Keeping Excavations Free Of Water

Allow for keeping excavations free from water.

Earth Filling Selected By The Contractor From The
Excavated Material, Deposited In Layers Not Exceeding

150mm Thick, Watered And Consolidated In

Backfilling to trenches, bases, etc.

Earth Filling Selected And Supplied By The Contractor,
Deposited In Layers Not Exceeding 150mm Thick,
Watered And Consolidated In

G5 earth filling to 93% modified AASHTO density under
floors, etc including compaction density tests.

G7 earth filling to 93% modified AASHTO density under
floors, etc including compaction tests.
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Scarify, Mix And Consolidate Top 150mm Of Subgrade

Under floors to 93% modified AASHTO density.

Prescribed Density Tests As Check On Contractors
Tests Included In Filling Above

Modified AASHTO density test and deliver the results to
the Architect within 24 hours of the tests being
completed.

Termite Proofing Treatment Of Chlordane Or Aldrin
Type To

Surfaces of ground under floors, etc including forming
and poisoning shallow furrows against foundation walls
etc, filling in furrows and ramming.

Bottoms and sides of trenches, bases, etc.
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BILL No. 3

CONCRETE, FORMWORK AND
REINFORCEMENT

PREAMBLES

For Preambles refer to The documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.0" and "Construction Works: Specifications:
General Specification (PW371-B) Edition 2.0"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

Preambles

The Preambles and the Notes in the various trade bills
are to, and do, apply equally to this section.

Proprietary Products In Descriptions

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Carried To Trade Summary R
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Cost Of Tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SANS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor to the approval of
the architect. (Test cubes are measured separately)

Should the strength required for the concrete in any
portion of the structure not be attained in the test cubes,
or should any concrete whatsoever be defective the
portion in question is to be demolished and replaced at
the expense of the Contractor.

Reinforced Concrete

All reinforced concrete is to be compacted with a
mechanical vibrator.

Formwork

Description of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use.

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

All formwork shall include for propping to not exceeding
3500mm high unless otherwise described.

Formwork to sides of walls and columns shall be to

walls and columns not exceeding 3500mm high unless
otherwise described.

Formworks to soffits of solid etc. shall be deemed to be

slabs not exceeding 250mm thick unless otherwise
described.
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CONCRETE

(CPAP Work Group No. 110 Unless
Otherwise Stated)

TESTS

NOTE: Should the strength required for the concrete in
any portion of the structure not be attained in the test
cubes, or should any concrete whatsoever be defective
the portion in question is to be demolished and replaced
at the expense of the Contractor.

Set of three concrete test cubes size 150 x 150 x
150mm overall including testing (Provisional).

Reinforced Cement Concrete (25MPa) In

Filling to cavity of hollow brick wall.

CONCRETE CAST AGAINST EXCAVATED
SURFACES

Reinforced Cement Concrete (30MPa) In

Footings.
Base to pit toilet.
CONCRETE

Reinforced Cement Concrete (30MPa) In

Surface beds on waterproof sheeting.

Slab over pit toilet.

FORMWORK

CPAP Work Group No. 111 Unless
Otherwise Stated

Carried To Trade Summary
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Rough Formwork To

Edges, risers, ends and reveals not exceeding 300mm
high or wide.

Sides, reveals, etc of opening 110mm diameter through
200mm thick slab.

Sides, reveals, etc of opening 200mm diameter through
200mm thick slab.

Sides, reveals, etc of opening 450 x 600mm through
200mm thick slab.

Formwork Left In To

Soffit of slabs and remove props through small opening.

MOVEMENT JOINTS, ETC

Bitumen Impregnated Softboard Expansion Joints

Joint not exceeding 300mm high or wide formed of one
layer 10mm thick set between vertical concrete or brick
surfaces.

Slip Joints

Joint not exceeding 300mm wide formed of two layers
375 micron DPC on and including bed of 3.1 cement
mortar, on brick walls as bearing under concrete slabs,
beams, etc.

Construction Joints

Joggle joint 100mm high between vertical concrete
surfaces with and including 20mm half round fillet and
whitewash or bitumen applied to one face.

REINFORCEMENT (PROVISIONAL)(CPAP
Work Group No. 114 Unless Otherwise

Stated)
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Hota J.S.S.

High Tensile Steel Bar Reinforcement To Structural
Concrete Work

8mm Diameter bars. kg 196
10mm Diameter bars. kg 275
12mm Diameter bars. kg 314

Fabric Reinforcement To Concrete Work

High tensile steel mesh Ref. 193 to concrete surface
beds, slabs, etc. m2 262

Ditto but mesh Ref. 395 to concrete surface beds, slabs,

etc.
m2 168
High tensile steel mesh Ref. 193 set vertically in
concrete filled cavity of hollow wall. m2 166
Carried To Trade Summary R
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BILL No. 4

MASONRY

PREAMBLES

For Preambles refer to The documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.0" and "Construction Works: Specifications:
General Specification (PW371-B) Edition 2.0"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

Preambles

The Preambles and the Notes in the various trade bills
are to, and do, apply equally to this section.

Proprietary Products In Descriptions

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

BRICKWORK

Sizes In Descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick.

Hollow Walls
Descriptions of hollow walls shall be deemed to include

leaving every fifth perpend of the bottom course of the
external skin open as a weep hole.

Carried To Trade Summary
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Face Bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour.

Pointing
Descriptions of recessed pointing to fair face brickwork

and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc.

Samples, Etc.

Rates for brickwork, faced brickwork, etc. shall include
for all required samples.

FOUNDATION BRICKWORK
(PROVISIONAL)

Brickwork of NFX bricks (14 MPa Nominal Compressive

Strength) In Class Il Mortar

One brick wall.

300mm Cavity wall in two half brick thicknesses
including butterfly wire ties.

Brickwork Sundries

Bag down face of brickwork with 4.1 cement slurry.

Brick Reinforcement

Galvanised brick reinforcement 155mm wide.
Ditto, but 235mm wide.

FACE BRICKWORK

Corobrik Country Manor Travertine FBS Face Bricks
Pointed With Ruled-In square Vertical And Horizontal
Joints

Extra over brickwork for face brickwork.

Carried To Trade Summary
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SUPERSTRUCTURE BRICKWORK

BRICKWORK

CPAP Work Group No. 116 Unless
Otherwise Stated

Brickwork Of NFP Bricks In Class Il Cement Mortar
In

Half brick wall.
One brick wall.

One cavity brick wall in two half brick thicknesses
including butterfly wire ties.

Brickwork Sundries

Bag down outer face of inner skin of brick wall with 4.1
cement slurry and apply two coats bituminous emulsion
including working around ties.

Brick Reinforcement

Galvanised brick reinforcement 80mm wide.
Ditto, but 155mm wide.
Precast Prestressed Vibrated Cement Concrete

(30MPa) Lintols Including Moulds, Reinforcement,
Propping, Etc

Precast lintol 100mm wide x 75mm deep in lengths not
exceeding 3000mm.

Turning Pieces

Turning piece to soffit of one brick wall.
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Ties, Cramps, Etc

1.2 x 32mm "Eco" wall roof tie, 1600mm long, with one
end wrapped around and spiked to timber the other end
built a minimum of eight courses into brickwork as the
work proceeds No 126

8mm Diameter steel dowel 100mm long to timber door
frame including mortice in timber and concrete. (LI) No 42

Air Bricks, Etc (Provisional)

230 x 160 x 35mm Clay verminproofed louvred airbrick. No 18

230 x 160 x 35mm Cement verminproofed louvred
airbrick. No 18

Louvre Block, Etc (Provisional)

200 x 200mm Concrete birdproofed louvred airbrick L.G.
Green Type GB113 or similar approved. No 236

Natural Grey Fibre Reinforced Cement Stock Cills

15mm Cill 150mm wide set flat and slightly projecting. m 22

EXTERNAL FACE BRICKWORK

Corobrik Country Manor Travertine FBS Face Bricks
Pointed With Ruled-In square Vertical And Horizontal
Joints

Extra over brickwork for face brickwork. m2 207

Half brick wall in beamfilling including pointing one
sides. m2 14

Extra over brickwork for one brick-on-edge header
course lintol including pointing to face and soffit. m 26

Extra over brickwork for snapped brick-on-edge cill
150mm wide set sloping and projecting including fair

splay cutting under and pointing to top, edge and soffit. m 22
Fair raking and cutting. m 29
Carried To Trade Summary R
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Fair cutting and fitting around pipe not exceeding
100mm diameter.
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BILL No. 5
WATERPROOFING

(CPAP Work Group No. 120 Unless
Otherwise Stated)

PREAMBLES

For Preambles refer to The documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.0" and "Construction Works: Specifications:
General Specification (PW371-B) Edition 2.0"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

Preambles

The Preambles and the Notes in the various trade bills
are to, and do, apply equally to this section.

Proprietary Products In Descriptions

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Carried To Trade Summary R
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Waterproofing

Waterproofing to roofs, etc. must be done by an
approved firm of specialists in this type of work and
must be carried out in accordance with the
Manufacturer's Instructions. The Contractor must
provide a ten year guarantee acceptable to the
Employer for this work and deposit same with the
Architect before the work is put in hand.

Waterproofing to roofs shall be laid to even falls to
outlets etc. with necessary ridges, hips and valleys.
Descriptions of sheet or membrane waterproofing shall
be deemed to include additional labour to turn-ups and
turn-downs.

DAMP PROOFING TO WALLS AND FLOORS

One Layer 250 Micron Waterproof Sheeting

Under surface beds.

One Layer 375 Micron Embossed Dampproof Course

In walls.

LIQUID WATERPROOFING

Two Coats Thixotropic Water Dispersed Bitumen
Emulsion Coating

Vertically on bagged surface of brickwork.

Two Stage Application Comprising 100% Polypropylene
Continuous Filament Saturation Membrane Sealed With
Waterproof Flexible Slurry (For Corners And Joints) And

Overcoated With Approved Epoxy Tar Coating Applied
In Strict Accordance With The Manufacturer's
Instructions

On internal face of pit walls.

Ditto, but external face ditto.

Carried To Trade Summary
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On floors of pit toilet.
JOINT SEALANTS
Clean, Prime, Caulk, Tool And Smooth With Abe

Flexothane 1H Elastomeric One Part Polyurethane Or
Other Equal Approved Sealant Applied With A Pressure

Caulking Gun

Around timber or metal door or window frames.
10 x 15mm Deep in saw cut joint on polyethylene

baking cord on top surfaces of concrete floor including
raking out expansion joint filler.
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BILL NO. 6

ROOF COVERINGS, ETC.CPAP Work
Group No. 122 Unless Otherwise
Stated

PREAMBLES

For Preambles refer to The documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.0" and "Construction Works: Specifications:
General Specification (PW371-B) Edition 2.0"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

Preambles

The Preambles and the Notes in the various trade bills
are to, and do, apply equally to this section.

Proprietary Products In Descriptions

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Fixing

Fixing shall be done according to SANS 1200HB with
minimum 225mm end laps.

Carried To Trade Summary R
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Guarantee

The contractor will be required to provide an Engineer
and a written guarantee, stating that :

(a) The roof sheeting is of the specified thickness.

(b) The client is indemnified against any defects,
including colour deterioration for a minimum period of 15
years.

(c) All roof coverings and side cladding are to be
installed to comply with SANS Code of Practice 0237
where applicable. All roof sheeting shall be laid under a
15 year guarantee for site workmanship and water
tightness.

PROFILED METAL SHEETING

CPAP Work Group No. 124 Unless
Otherwise Stated

NOTE: All roof coverings and side cladding are to be
installed to comply with SABS Code of Practice 0237
where applicable. All roof sheeting shall be laid under a
5 year guarantee for site workmanship and water

tightness.

0.58mm Thick "GRS 10.5 profile AZ275" or other
equal approved interlocking roofing sheets and
0,.8mm thick accessories with serrated closers and
polyclosers where applicable and both with
chromadek colour one side, in single sheet lengths
and fixed to timber purlins all as per manufacturers

specifications

Roof covering with pitch not exceeding 25 degrees.
Gable trim.
Apex flashing

Hole through roof sheet for 110mm diameter PVC vent
pipe and flash and seal all round.

Carried To Trade Summary

Bill No. 6
Roof Coverings, Etc

JOB No. 21/0001

-73-

Cluster 1A - Construction Of New Ablutions

m2

No

131

35

47

16

Hota J.S.S.




Cluster 1A - Construction Of New Ablutions
Hota J.S.S.

Roof Ventilators, Etc

Aluminium turbine ventilator with colour coated finish
with 250mm diameter neck, fixed to top of 110mm
diameter PVC pipe. No 16

Insulation
Sisalation FR 405 reinforced aluminium foil insulation

with 150mm wide laps at all joints, tightly strained and
stapled to top of timber rafters under timber purlins. m2 131

Rain Water Goods

Pre-Painted Seamless Aluminium Box Profile Gutters,
Rainwater Pipes And Accessories In Long Lengths

125 x 115 x 0,9mm Eaves gutter with brackets fixed to
fibre cement fascia. m 47

100 x 75mm Rainwater pipe with brackets plugged to

face brick wall. m 8
Extra for

Stopped end. No 16
Bend. No 4
Swanneck, 600mm long No 4
Outlet with nozzle for 101mm diameter rainwater pipe. No 4

Carried To Trade Summary R
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Bill No. 6
Roof Coverings, Etc

Trade Summary
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BILL No. 7

CARPENTRY & JOINERY(CPAP Work
Group No. 126 Unless Otherwise

Stated)

PREAMBLES

For Preambles refer to The documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.0" and "Construction Works: Specifications:
General Specification (PW371-B) Edition 2.0"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

Preambles

The Preambles and the Notes in the various trade bills
are to, and do, apply equally to this section.

Proprietary Products In Descriptions

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Fixing

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete.

Items described as "plugged"” shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere.

Carried To Trade Summary R
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Joinery

Descriptions of frames shall be deemed to include
frames, transoms, mullions, rails, etc.

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes.

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish.

CARPENTRY

ROOFS, ETC

Sawn Pine
50 x 76mm Purlin.

38 x 114mm Wall plate wired down (wire ties
elsewhere).

38 x 50 x 114mm Fascia fixing sprocket twice

countersunk screwed with 5,5mm diameter x 63mm long

brass screws.

Tanalith Treated (CCA)

50 x 152mm Rafter in lengths exceeding 3900mm and
not exceeding 6600mm.

Sundries

Galvanised hurricane clip fixed with Permfix nails to
timber rafter and purlin.

90 Degree galvanised truss hanger to suit 50mm wide
timber beam.

Carried To Trade Summary
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10mm Diameter x 75mm long masonry anchor with nut
and washer and including mortice in brickwork or
concrete.

EAVES AND VERGES

Pressed Fibre-cement:

15 x 225mm Fascia with aluminium H-profile jointing
strips.

80 x 275mm Bargeboard with aluminium H-profile
jointing strips.

DOORS, ETC

Wrot Red Meranti

44mm Framed, ledged and braced batten door finished
flush on internal face with ply panel, (Hung) size 813 x
2032mm. (Door Type 1 - Arch DWG)

44mm Framed, ledged and braced batten door finished
flush on internal face with ply panel, (Hung) size 950 x
2032mm. (Door Type 2 - Arch DWG)

44mm Framed, ledged and braced batten door finished
flush on internal face with ply panel, (Hung) size 813 x
1832mm. (Door Type 3 - Arch DWG)

44mm Framed, ledged and braced batten door finished
flush on internal face with ply panel, (Hung) size 813 x
812mm. (Door Type 4 - Arch DWG)

FRAMES, ETC

Frames And Linings (Framed)

Wrot Red Meranti

70 x 108mm Rebated and angle rounded frame with 15
x 40m rebates for door, size 813 x 2032mm high.

Carried To Trade Summary
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Ditto to suit door size 912 x 2032mm.

No 1
70 x 108 x 1012mm Long jamb lining plugged to
brickwork with and including three 8/80 Hilti HPS-1
impact anchors with head of impact anchors
countersunk and pelleted. No 6
MOULDINGS AND SUNDRIES
Wrot Red Meranti
19mm Quadrant bead. m 139
44 x 69mm Splayed and rebated weatherboard,
screwed to and including groove in door with heads of
screws sunk and pelleted. m 4

Carried To Trade Summary R

Bill No. 7
Carpentry & Joinery
JOB No. 21/0001

-79-



Bill No. 7
Carpentry & Joinery

Trade Summary
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BILL No. 8

IRONMONGERY(CPAP Work Group
No. 132 Unless Otherwise Stated)

PREAMBLES

For Preambles refer to The documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.0" and "Construction Works: Specifications:
General Specification (PW371-B) Edition 2.0"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

Preambles

The Preambles and the Notes in the various trade bills
are to, and do, apply equally to this section.

Proprietary Products In Descriptions

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items.

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures etc clarifying the features of
the products/articles offered.

On request returnable samples are to be provided to the
principal agent for consideration.

Descriptions

Ironmongery is fixed to timber unless otherwise
described.

Carried To Trade Summary
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Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

IRONMONGERY TO DOORS, FRAMES, ETC

Hinges, Bolts, Etc

100 x 75mm Nylon washered brass butts.

Union CZ80941 chromium plated W.C. indicating bolt
and keep.

Locks, Etc

Union CZ682-24SC/2277-78SS three lever mortice
lockset.

Handles, Etc

Dorma DPH 301 B stainless steel 425 x 25mm straight
tubular pull handle.

Push Plates, Kicking Plates, Nameplates, Etc

Union AL5066-06ASE11 female indicator plate.
Union AL5066-06ASE10 male indicator plate.
Union AL5066-06ASE14 paraplegic indicator plate.

Union SS5067-06SS pushplate152 x 178 x 2mm no
piercing.

Stops, Holders, Hooks, Etc

Union CZ8731SC door stop plugged to floor.

Carried To Trade Summary
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Dorma DHC-SS-030A hat and coat hook with rubber
buffer.

DOOR CLOSERS

Union 781 regular arm overhead door closer.

BATHROOM FITTINGS

32mm Diameter Chairman Industries (Tel. 011 624-
1222) code DL2 stainless steel side grab rail plugged to
wall.

Ditto, but code SR2 stainless steel rear grab rail plugged
to wall.

Chromium plated thief-proof toilet roll holder plugged to
wall.

19mm Diameter chromium plated towel rail 600mm long

with two chromium plated capped end brackets plugged
to wall.
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BILL No. 9

METALWORK(CPAP Work Group No
136 Unless Otherwise Stated)

PREAMBLES

For Preambles refer to The documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.0" and "Construction Works: Specifications:
General Specification (PW371-B) Edition 2.0"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

Preambles

The Preambles and the Notes in the various trade bills
are to, and do, apply equally to this section.

Proprietary Products In Descriptions

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Descriptions
Tenderers are referred to architect's drawings annexed

to these bills of quantities/accompanying these bills of
quantities for tender purposes.

Descriptions Of Bolts, Anchors, Etc.

Descriptions of bolts shall be deemed to include nuts
and washers.

Descriptions of expansion anchors and bolts and

chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.

Carried To Trade Summary
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Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described.

Items described as "plugged"” shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres.

Aluminium Doors, Windows, Etc.

Doors and windows shall comply with AAAMSA design
criteria.

Glazing shall comply with SAGGA regulations. Glass
type shall be type as shown on the window
schedules/drawings appended to these bills of
quantities. Glass thickness shall comply with SAGGA
regulations irrespective of thicknesses shown on the
schedules/drawings.

Doors and windows shall be supplied with protective
tape and plastic and shall be removed only once
surrounding trades have been completed.

The following certificates shall be provided prior to
commencement of site work:

(a) A copy of the relevant AAAMSA Performance Test
Certificate from the manufacturer/contractor
supplying the architectural aluminium product.

(b) A Certificate of Conformance confirming that
anodising or powder coating has been processed in

accordance with SANS 999 and SANS 1796
respectively.

Carried To Trade Summary
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(c) A powder guarantee of not less than 15 years
issued by the powder manufacturer. The specific
conditions contained in this guarantee shall form
part of the powder coating process.

(d) A Certificate of Conformance confirming that
glazing has been installed in accordance with
SANS 0137, ensuring that safety glazing materials
have been installed in the mandatory areas and
that each individual pane of safety glazing materials
has been permanently marked.

(e) A warranty from the manufacturer of the laminated
safety glass and/or hermetically sealed glazing units
guaranteeing the products against delamination and
colour degradation for a period of not less than five
years.

HOT DIP GALVANISED STEEL WINDOWS, DOORS
ETC

POWDER COATED CHARCOAL GREY
ALUMINIUM WINDOWS, DOORS,
ETC(CPAP Work Group No. 149 Unless
Otherwise Stated)

Aluminium Windows Complete With Glazing,
Ironmongery, 12 x 12mm Solid Aluminium Powder
Coated Burglar Bars Fixed With Stainless Steel Screws
And Including Fixing In Position And Filling Back Of
Frame With Cement Mortar All As Attached Drawings

Window type W1 - PT66, size 600 x 600mm high with
three horizontal burglar bars and glazed with safety
Pacific obscure glass. No

Window type W2 - PTT126, size 1200 x 600mm high
with three horizontal burglar bars and glazed with safety
Pacific obscure glass. No

Carried To Trade Summary
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Bill No. 9

Metalwork

Trade Summary
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BILL No. 10

PLASTERING(CPAP Work Group No.
142 Unless Otherwise Stated)

PREAMBLES

Note: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill.

For Preambles refer to the documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.1" and "Construction Works: Specifications:
Particular Specification (PW371-B) Edition 2.2"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

Preambles

The Preambles and the Notes in the various trade bills
are to, and do, apply equally to this section.

Proprietary products in descriptions

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

SCREED

4:1 Cement Screed On Concrete

33mm Thick on floors to receive epoxy flooring finish. m2 63

Carried To Trade Summary R
Bill No. 10
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INTERNAL PLASTER

5:1 Cement Plaster On Brickwork On

Walls.
Narrow widths.

DIVIDING STRIPS, ETC

3 x 25mm Flat section brass dividing strip or waterbar
set on edge in screed between different floor finishes.

Bill No. 10
Plastering

JOB No. 21/0001
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Bill No. 10
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BILL No. 11

PLUMBING (PROVISIONAL)(CPAP
Work Group No. 148 Unless
Otherwise Stated)

PREAMBLES

For Preambles refer to The documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.0" and "Construction Works: Specifications:
General Specification (PW371-B) Edition 2.0"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

Preambles

The Preambles and the Notes in the various trade bills
are to, and do, apply equally to this section.

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling.

Laying, Backfilling, Bedding, Etc. Of Pipes

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled.

Carried To Trade Summary R

Bill No. 11
Plumbing & Drainage (Provisional)

JOB No. 21/0001

-92-



Where no manufacturers' instructions exist, pipes shall
be laid in accordance with Clauses 5.1 and 5.2 of each
of the following:

SANS 1200L : Medium-pressure pipelines

SANS 1200LD : Sewers

SANS 1200LE : Stormwater drainage

Pipe trenches, etc shall be backfilled in accordance with
Clauses 3, 5.5, 5.6, 5.7 and 7 of SANS 1200DB :
Earthworks (Pipe trenches).

Pipes shall be bedded in accordance with Clauses 3.1
to 3.4.1, 5.1 to 5.3 and 7 of SANS 1200LB : Bedding
(Pipes).

Unless otherwise described bedding of rigid pipes shall
be Class B bedding.

uPVC Pipes And Fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings.

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings.

Exposed Concrete Surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc.
shall be finished smooth with plaster.

General
Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,

cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc. are given separately).

Descriptions of WC pans, slop hoppers, etc shall be

deemed to include for joints to soil pipes (pan
connectors are separately measured).

Carried To Trade Summary
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Reducing Fittings

Where fittings have reducing ends or branches they are
described as "reducing" and only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained.

Waste Unions

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings.

Sealing Of Edges

Outer edges of sinks, basins, baths, urinals, etc. are to
be sealed against adjacent surfaces with approved
silicone.

Stainless Steel Basins, Sinks, Wash Troughs, Urinals,
Etc.

Stainless steel for urinals, basins, quality sinks, wash
troughs, institutional equipment, etc shall be Type 304
(18/8).

Stainless steel for laboratory sinks, photographic
equipment, etc shall be Type 316 (18/8).

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable.

Fixing Of Pipes
Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc.,

casting in, building in or suspending not exceeding 1m
below suspension level.

Carried To Trade Summary
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uPVC Pressure Pipes And Fittings

Pipes of 50mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings.

Pipes of 63mm diameter and greater shall have sockets
and spigots with push-in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints.

High Density Polyethylene (HDPe) Pipes And Fittings

Pipes shall be type IV and of the class specified with
"Plasson" or "Alprene" or equal and approved
compression fittings.

Copper Pipes

Pipes shall be hard drawn and half-hard "Maksal" or
equal and approved pipes of the class described. Class
0 (thin walled hard drawn) pipes shall not be bent.
Class 1 (thin walled half-hard), Class 2 (half-hard) and
Class 3 (heavy walled half-hard) pipes shall only be
bent with benders with inner and outer formers. Fittings
to copper waste, vent and anti-syphon pipes, capillary
solder fittings and compression fittings shall be "Cobra
Watertech" type. Capillary solder fittings shall comply
with ISO 2016.

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering techniques. Flux, solder, etc to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition.

Paper Wrapping To Pipes

Pipes chased into brickwork must be wrapped with two
layers of stout brown paper tied with wire. Rates are to
include for wrapping around joints and fittings

Carried To Trade Summary
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"Densyl" Petrolatum Anti-corrosion Tape or equal and
approved As Manufactured By Denso SA (Pty) Ltd.

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied in the appropriate
widths and with minimum 15mm lap per spiral unless
otherwise described.

Couplings and fittings to pipes shall be taped in strict
accordance with the manufacturer's instructions
including mastic, tape, "Layflat" sheeting or equal and
approved, securing of same, etc.

Prices for wrapping of pipes shall include for all work as
described to couplings in the length.

Disinfection Of Water Pipework

Water pipework is to be disinfected at completion in
accordance with SABS 1200L (provision for disinfection
elsewhere).

As-Built Drawings

Where required, the contractor shall prepare an updated
set of as-built drawings. At completion of the contract
the contractor shall hand these drawings to the principal
agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere).

RAINWATER TANKS, ETC

2400 Litre plastic seamless water storage tank complete

with fixing lugs and lid, fitted with and including 15mm

brass bibtap with handle suitable for padlocking and

setting in position on concrete tankstand (elsewhere

measured) and tying down with 4mm diameter

galvanised wire wrapped twice around centre of tank

and secured to each corner of tank stand with a double

strand of 4mm diameter galvanised wire embedded into

concrete. No

Carried To Trade Summary
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Fittings

PR100 Hydraulic jump rainwater filter complete with
non-return valve and chamber cover. No 4

Adaptor from 75mm diameter aluminium rainwater pipe
to 100mm diameter inlet of PR100 rainwater filter. No 4

Hole through top of tank lid for 100mm diameter pipe. No 4

SOIL DRAINAGE

(CPAP Work Group No. 146 Unless Otherwise
Stated)

Sundries

450 x 600mm x 74kg type 8A code 2170 cast iron two
piece double seal manhole cover and frame bedded on
top of concrete manhole cover slab.

No 11
(End Of CPAP Work Group No. 146)
SANITARY PLUMBING
uPVC Socketed Soil, Waste And Vent Piping And
Fittings(SABS 967)
40mm Pipe and fixing to walls, falls, in concrete, etc. m 24
110mm Ditto. m 120
Extra For
110mm Vent cowl. No 16
40mm Bend. No 15
40mm Access bend. No 12

Carried To Trade Summary R
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SANITARY FITTINGS

NOTE:
All fittings butting up against wall or floor finishes are to

be sealed with an approved silicone sealer to the
Architects satifaction.

Precast Concrete

Vanstone or other equal approved double washtrough
code 1411 with two outlets, size 1050 x 650 x 340mm
deep and two pedestals 530mm high, all set up and
fixed complete to brick wall.

Rotational Moulded And Extruded Plastic Sanitaryware
Products

Wash hand basin (Colour - Granite) with moulded-in
soap holder, size 570 x 400mm, bolted to wall with
galvanised brackets.

VIP Pit pedestal (Colour - Granite) complete with lid and
fitments fixed to floors with an approved epoxy or bolted
to floors with and including four 6mm diameter x 50mm
long expansion bolts.

Long drop VIP pedestal for children complete with flap
with lid and fitments fixed to floors with an approved
epoxy or bolted to floors with and including four 6mm
diameter x 50mm long expansion bolts.

Inlet funnel (Colour - Granite)" to suit VIP pit pedestal
including setting in concrete in exact position.

Atlas Plastics Or Other Equal Approved

Code 507AP bowl urinal and galvanised bracketsfixed to
wall with and including three 6mm diameter x 50mm
long expansion bolts.

Brass Fittings Including Couplings To Copper

15mm Brass stoptap.

15mm Bibtap as Cobra 100-15

Carried To Trade Summary
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15mm Chromium plated elbow action pillar tap. No

Chromium Plated Brass Fittings Including Couplings To

Copper

15mm Extension piece with detachable wall flange as

Cobra 059.

Bill No. 11

No

Carried To Trade Summary
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Plumbing & Drainage (Provisional)

Trade Summary

Total Brought Forward From Page No.
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Quantity Rate Amount

BILL No. 12

GLAZING(CPAP Work Group No. 150
Unless Otherwise Stated)

PREAMBLES

For Preambles refer to The documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.0" and "Construction Works: Specifications:
General Specification (PW371-B) Edition 2.0"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

Preambles

The Preambles and the Notes in the various trade bills
are to, and do, apply equally to this section.

Proprietary Products In Descriptions

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Float glass

The term "float glass" is used for monolithic annealed
glass.

Laminated glass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s).

Carried To Trade Summary R

Bill No. 12
Glazing
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4mm Float Glass Silver Backed Mirror With Polished
Edges All Around

Mirror size 600 x 900mm four times holed for and
screwed with chromium plated two piece cover headed
screws to and including hardwood plugs in wall.

Carried To Trade Summary
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Glazing
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BILL No. 13

PAINTWORK(CPAP Work Group No.
152 Unless Otherwise Stated)

PREAMBLES

Note: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill.

For Preambles refer to the documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.1" and "Construction Works: Specifications:
Particular Specification (PW371-B) Edition 2.2"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

Preambles

The Preambles and the Notes in the various trade bills
are to, and do, apply equally to this section.

Proprietary products in descriptions

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent

Descriptions

All concrete surfaces are smooth unless otherwise
described.

All surfaces of walls are internal unless otherwise
described.

All plaster surfaces are smooth (floated) unless
otherwise described.

Carried To Trade Summary R
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PAINT ON PLASTER, FIBRE REINFORCED CEMENT
ETC

Prepare And Apply One Coat Primer And Two Coats
Interior Quality PVA Emulsion On Internal

Plastered walls. m2 345

Prepare And Apply One Coat Primer And Two Coats
Exterior Quality Acrylic PVA On

Fibre cement fascia and bargeboard. m2 17

Prepare And Apply One Coat Undercoat And Two Coats
Interior Quality Eggshell Enamel On

Fibre cement cills not exceeding 300mm girth. m 22

PREPARATION AND FINISH TO TOILET FLOOR

Prepare And Apply Two Coats Abecote 337 Water
Dispersed Epoxy Paint All In Accordance With The
Manufacturer's Specification

On screeded floor. m2 63
Ditto, but on 50x50mm coved skirting high. m 127

PAINT ON WOOD

Prime Or Qil

Backs of frames or linings not exceeding 300mm girth.
(L1 m 98

Prepare And Apply Two Coats Carbolinium Wood
Preservative On

Wall plate. m2 28
Laminated beams, rafters, etc. m2 46
Carried To Trade Summary R
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Prepare, Stop And Apply One Coat Pink Wood Primer,
One Undercoat And Two Coats Enamel On

Doors.
Frames and linings.

Exposed timbers at eaves and verges.

Carried To Trade Summary

Bill No. 13
Paintwork

JOB No. 21/0001

-106-

m2

m2

m2

Cluster 1A - Construction Of New Ablutions

69

26

30

Hota J.S.S.




Bill No. 13

Paintwork

Trade Summary

Total Brought Forward From Page No.

Carried To Final Summary

Bill No. 13
Paintwork

JOB No. 21/0001

-107-

Cluster 1A - Construction Of New Ablutions

Page
No

104
105

106

Hota J.S.S.

Amount




BE

BILL No. 14

EXTERNAL WORKS (PROVISIONAL)

PREAMBLES

Note: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill.

For Preambles refer to the documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.1" and "Construction Works: Specifications:
Particular Specification (PW371-B) Edition 2.2"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

Preambles

The Preambles and the Notes in the various trade bills
are to, and do, apply equally to this section.

Proprietary Products In Descriptions

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Checking Levels

Before commencing any works under "Site
Excavations", cross sections shall be taken by the
contractor and these levels shall be compared with
those given on the drawings. Failure by the contractor to
report any discrepancy between the physical levels and
those shown on the drawings will be construed as
acceptance of the latter by him.

Carried To Trade Summary
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Nature Of Ground

The nature of the ground is unknown and the contractor
is to make his own assessment and due allowance for
same.

Quantities

The quantities of excavations and concrete shall be the
net sizes to be formed in accordance with the drawings
and specifications and shall be not less than the
horizontal area of the bottom of the relevant structures
multiplied by the average depth or thickness.

Carting Away Of Excavated Material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations, or alternatively,
from stock piles situated on the building site.

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 10 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material.

Imported fill:

Filling and bedding to trenches etc. to be in compliance
with SANS 1200 DB and LB respectively.

Site clearance and external paved areas earthworks to
be in compliance with SANS 1200C and D respectively.

Density Testing On Filling

Rates for filling, etc. shall include for all density and soil
type testing to prove that the specified compaction is
achieved.When additional testing is done on instruction
of the Principal Agent and these tests are successful,
they will be paid for additionally.

Carried To Trade Summary
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Formwork

Formwork to sides of footings, bases, pile caps, ground
beams, etc. will only be measured where it is prescribed
by the engineer for design reasons.

Formwork necessitated by irregularity or collapse of
excavated faces will not be measured and the cost
thereof shall be deemed to be included in the allowance
for taking the risk of collapse of the sides of the
excavations.

SITE EXCAVATIONS

Labour Intensive

Where possible all work in this section is to be executed
using labour intensive methods.

EARTHWORKS

(CPAP Work Group No. 104 Unless Otherwise
Stated)

Excavations, Filling, Etc As SANS 1200 DA : Earthworks

(Small Works)

Soft excavation to open face over site to reduce levels.

Soft excavation to open face over site to reduce levels,
including depositing in layers not exceeding 150mm
thick, watering and consolidating spoil to 93% modified
AASHTO density to platforms, etc. including compaction
tests.

Extra over soft excavation for intermediate excavation.
Ditto, but for hard rock excavation.

Extra Over All Excavations For Carting Away Of

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor.

Carried To Trade Summary
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EARTHWORKS

(CPAP Work Group No. 104 Unless Otherwise
Stated)

Excavations, Etc

Excavate in earth to reduce levels under pavings not

exceeding 2000mm deep. m3 41
Extra over bulk excavations in earth for excavation in

soft rock. m3 3
Ditto, but in hard rock. m3 1
Extra over all excavations for carting away from the site

all surplus excavated material. m3 40
Allow for keeping excavations free from water. ltem

Layerworks, Etc Including Compaction Density Tests

G5 filling, selected and supplied by the Contractor,
deposited in layers not exceeding 150mm thick, watered
and consolidated to 95% modified AASHTO density
under pavings. m3 23

Scarify, mix and consolidate top 150mm of subgrade to
93% modified AASHTO density. m2 240

Prescribed Density Tests As Check On Contractors
Tests Included In Layerworks Above

Modified AASHTO density test and deliver the results to
the Architect within 24 hours of the tests being

completed.
No 3
CONCRETE(CPAP Work Group No. 110 Unless
Otherwise Stated)
Set of three concrete test cubes size 150 x 150 x
150mm overall including testing (Provisional). Sets 9
Carried To Trade Summary R
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Concrete

Cement concrete (15MPa) apron cast in panels not

exceeding 3m2. m3 10
Ditto, but in steps. m3 1
Ditto, but in ramps. m3 0.1

Concrete Sundries

Float top of concrete to falls with a wood float and finish
with a brushed non-skid surface whilst concrete is still
green with the addition of 2.1 sand and cement as
necessary. m2 240

FORMWORK(CPAP Work Group No. 111 Unless
Otherwise Stated)

Class F1 Rough Formwork To

Edges, risers, ends and reveals not exceeding 300mm
high or wide. m 340

Sides of steps 350mm wide extreme. m 8

WATER TANK BASES, RAMPS, ETC

Labour Intensive

Where possible all work in this section is to be executed
using labour intensive methods.

EARTHWORKS

(CPAP Work Group No. 104 Unless Otherwise
Stated)

Excavate in earth for surface trenches not exceeding
2000mm deep. m3 20

Extra over excavation in earth to bases and trenches for
excavation in soft rock. m3 2

Ditto, but in hard rock. m3 1

Carried To Trade Summary R
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Extra over all excavations for carting away from the site
all surplus excavated material. m3 10

Allow for risk of collapse to sides of trench and base
excavations not exceeding 1500mm deep. m2 57

Allow for keeping excavations free from water. ltem

Earth filling, selected by the Contractor from the
excavated material, deposited in layers not exceeding
150mm thick, watered and consolidated as backfilling to
trenches, bases, etc. m3 10

Earth filling, selected and suplied by the Contractor,
deposited in layers not exceeding 150mm thick, watered
and consolidated as filling under floors, etc including

compaction density tests. m3 7
CONCRETE

(CPAP Work Group No. 110 Unless Otherwise

Stated)

Set of three concrete test cubes size 150 x 150 x

150mm overall including testing (Provisional). Sets 1
Concrete

Concrete Cast Against Excavated Surfaces

Reinforced cement concrete (25MPa) in footings. m3 5

Reinforced cement concrete (25MPa) in water tank
base. m3 2

FORMWORK

(CPAP Work Group No. 111 Unless Otherwise
Stated)

Rough Formwork To

Edge, risers, ends and reveals not exceeding 300mm
high or wide. m 62

Carried To Trade Summary R
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REINFORCEMENT

(CPAP Work Group No. 114 Unless Otherwise
Stated)

High Tensile Steel Bar Reinforcement To Structural
Concrete Work

10mm Diameter bars. kg 198
12mm Diameter bars. kg 198

Fabric Reinforcement To Concrete Work

High tensile steel mesh Ref. 193 to concrete seat, etc. m2 16

BRICKWORK

(CPAP Work Group No. 116 Unless Otherwise
Stated)

Brickwork In Clay Bricks In 6:1 Cement Mortar In

One brick wall. m2 71

Movement Joints

10mm Bitumen impregnated softboard joint filler set
between vertical brick surfaces. m2 20

Reinforcement
Galvanised brick reinforcement 155mm wide. m 833

Corobrik Country Manor Travertine FBS Face Bricks
Pointed With Ruled-In square Vertical And Horizontal

Joints
Extra over brickwork for face brickwork. m2 22

Carried To Trade Summary R
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WATERPROOFING

(CPAP Work Group No. 120 Unless Otherwise
Stated)

Rake out 10mm wide joint filler on vertical surfaces of
brickwork or concrete for a depth of 15mm and clean,
prime and caulk with an approved external quality

polysulphide sealing compound. m 14

PLASTERING

(CPAP Work Group No. 142 Unless Otherwise
Stated)

Untinted Grano On Concrete

25mm Thick on floors. m2 16

25mm Thick on narrow widths. m2 3

STORMWATER DRAINAGE(CPAP Work
Group No. 146 Unless Otherwise Stated)

600 x 100mm Thick cement concrete (20MPa) v-shaped
surface water channel laid to falls in lengths not
exceeding 2000mm on a well rammed earth bottom,
including excavation, floating smooth, formwork,
ramming and depositing and levelling spoil on site. m 41

Concrete Sundries

Float top of concrete v-shaped stormwater channel to
falls with a wood float whilst the concrete is still green
with the addition of 2.1 sand and cement as necessary. m2 4

Carried To Trade Summary R
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BILL No. 15

PROVISIONAL SUMS

PREAMBLES

Note: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill.

For Preambles refer to the documents "Construction
Works: Specifications: General Specification (PW371-A)
Edition 2.1" and "Construction Works: Specifications:
Particular Specification (PW371-B) Edition 2.2"and shall
be read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used.

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will
be measured and valued in accordance with clause 32
of the Principal Building Agreement and deducted in
whole or in part if not required without any
compensation for loss or profit on the said allowances.

Prime cost amounts and provisional sums are net.
Prime cost amounts include for delivery to site of all
articles concerned.Provisional sums are for material and
equipment supplied and installed complete by firms of
specialists.

Profit

Where stated, the contractor may allow for profit if
required.

Carried To Trade Summary
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General Attendance On Nominated/Selected
Subcontractors

The item "Attendance" which follows each provisional
sum for nominated/selected subcontractors' work, shall
be deemed to cover all the contractor's costs incurred in
providing free of charge to the nominated/selected
subcontractors, the following:

1 The services as set out in clause B9.1 of the
Preliminaries.

2 Making good in all trades and cleaning down
and removal of rubbish on completion.

Special Attendance On Nominated/Selected
Subcontractors

Where stated special attendance will be described in
detail in the Schedule for Variables in the Preliminaries
for the services as set out in clause B9.2.

Builder's Work

Builder's work in connection with specialist services is
given elsewhere in these bills of quantities.

SIGNAGE

Provide the sum of R 5,000.00 (Five Thousand Rand)
for Signs supplied and fixed complete.

Allow for general attendance on ditto.
Allow for profit if required.

BUDGETARY ALLOWANCE FOR COMMUNITY
LIASON OFFICER

Provide the sum of R 18 000.00 (Eighteen Thousand
Rand) for a Community Liason Officer for the duration of
the project. (3 months x R 6 000)

Allow for general attendance on ditto.

Carried To Trade Summary
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BUDGETARY ALLOWANCES

Provide the Budgetary Allowance of R100 000.00 (One
Hundred Thousand Rand) for the construction of v-
drains and pitching basin, to Engineers specifications to
be measured and valued at bill rates at a later date.

Provide the Budgetary Allowance of R20 000.00
(Twenty Thousand Rand) for the construction of
walkway culvert, to Engineers specifications to be
measured and valued at bill rates at a later date.

Carried To Trade Summary
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FINAL SUMMARY

Preliminaries

Earthworks (Provisional)
Concrete, Formwork & Reinforcement
Masonry

Waterproofing

Roof Coverings, Etc

Carpentry & Joinery

Ironmongery

Metalwork

Plastering

Plumbing & Drainage (Provisional)
Glazing

Paintwork

External Works (Provisional)

Provisional Sums

TOTAL OF BUILDING WORKS

Provide the Sum of R 150,000.00 (One Hundred and
Fifty Thousand Rand) for Contingencies.

TOTAL OF BUILDING WORKS & CONTINGENCIES

VAT at the rate of 15%

CARRIED TO TENDER FORM
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