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THE CONTRACT

NEC 3 Engineering and Construction Short Contract

TENDER NO. RFP 164/2021

THE SUPPLY AND CONSTRUCTION OF GARDEN SHADE NET
STRUCTURES AND BOREHOLE EQUIPPING ON BEHALF OF THE
GAUTENG DEPARTMENT OF AGRICULTURE AND RURAL
DEVELOPMENT (GDARD)

Implementing Agent: Project Manager:
Development Bank of Southern Africa Richard Mutyavaviri
Limited Development Bank of Southern Africa
1258 Lever Road Limited
Midrand Johannesburg 1258 Lever Road
Gauteng Midrand Johannesburg
1685 Gauteng
1685
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THE CONTRACT

<“necs

Engineering and Construction

A contract between

and

for

[e]

Postal Address :

[e]

Physical Address:

[e]

[e]

Postal Address:

[e]

Physical Address:

[e]

[]

Notes about this contract are printed in boxes like this one.
They are not part of the contract.
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THE CONTRACT

Name

Address
Telephone
E-mail address

The Employer is
[e]
[e]
[e]
[e]

The works are

The supply and construction of 23 garden shade net structures and equipping of 11 boreholes
on behalf of the Gauteng Department of Agriculture and Rural Development (GDARD)
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DEVELOPMENT (GDARD)

Tender No. RFP 164/ 2021

THE SUPPLY AND CONSTRUCTION OF GARDEN SHADE
NET STRUCTURES AND EQUIPPING OF EXISTING
BOREHOLES ON BEHALF OF THE GAUTENG
DEPARTMENT OF AGRICULTURE AND RURAL

The sites are Location | Project Name | _GPSLat | GPSLong |
Garden Shade Nets
City of Tshwane | Siyathuthuka Project -25.7834 28.7217
Edutek -25.7330 28.3234
Vukuzenzele -25.6323 28.5217
Mmakgomo -25.5812 28.8601
Rethabile -25.3481 28.2977
City of Ekurhuleni | Soil Provider - -26.0022 28.2306
Tshimo Ya Moya -26.3588 28.1315
Dukathole LSEN -26.3227 28.1543
Kodumela Moepa Thutse -25.9677 28.2096
Sozizwe School Project -26.1448 28.4088
Nigel Secondary School -26.4460 28.5136
Matshediso LSEN -26.3626 28.3695
City of Joburg Fred Norman Sec School -26.4056 27.8359
Sedilaka Community Project -25.9911 28.1756
City of Emfuleni | Phahamang -26.5847 27.8333
Mondebo -26.5557 27.8519
Vaal Aids -26.5815 27.8224
Tumisang Botle -26.5813 27.8287
Letsheng -26.5542 27.8799
Retshedisitswe project -26.6886 27.8694
Mance Masemola Project -26.5468 27.8835
Rand West LM | Walter Soka -26.1600 27.6783
Midvaal LM Areka ya Thuso -26.5447 27.8480
Boreholes
Asakhe Agriculture Coop -25.5542 28.82990
Cynthia Moloto Project -25.5486 28.1438
Masimong -26.5952 27.8350
Laezonia Horticulture -25.8954 28.0078
Shabangu Farming Project -25.7163 28.7845
Tgmb|sa Self Help Association of 260251 28.1973
Disabled
Selwanendlela -26.5057 27.8386
Legodi Co-op -25.8299 28.7776
Lewin Project -26.3144 28.3226
Zivuseni -26.5589 27.8864
Phaphamang -26.5343 27.9022
The starting date is TBA
The access date is To be provided as necessary subject to prior
arrangement and agreement with the Employer/Client
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Tender No. RFP 164/ 2021

THE SUPPLY AND CONSTRUCTION OF GARDEN SHADE
NET STRUCTURES AND EQUIPPING OF EXISTING
BOREHOLES ON BEHALF OF THE GAUTENG
DEPARTMENT OF AGRICULTURE AND RURAL
DEVELOPMENT (GDARD)

period is

The completion date | TBA

is

The period for reply is | 1 Week

The defects date is 8 weeks after
Completion

The defect correction | 4 weeks

The delay damages
are

Calculated in relation to the Completion Date at a rate
of 1% of the total of the Prices as at the Signature Date
per week or part thereof of delay.

Subject to a maximum cap of 10% of the total of the
Prices as at the Signature Date.

The assessment day
is the

20th

of each month

The retention is

10 % of the Price for the Work Done to Date, up to a
maximum of 15 % of the total of the Prices as at the

Signature Date.

The interest rate on late payment is the equivalent of the prime rate of overdraft of Standard Bank of
the delayed amount per complete week of delay.

The
provides
insurance

Employer
this

Only enter details here if the Employer is to provide insurance.

N/A

The minimum amount
of cover for the third
insurance stated in
the Insurance Table
is

R1m

The minimum amount
of cover for the fourth
insurance stated in
the Insurance Table
is

R500 000
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NEC3 EC Short Contract
THE CONTRACT

The Adjudicator
nominating body is

The tribunal is

If the tribunal is
arbitration

the arbitration
procedure is

the Chairman of the Joint Civils Division of the South African Institution of Civil
Engineering. (See www.jointcivils.co.za)

Arbitration

governed by the latest edition of the Association of Arbitrators (Southern Africa)
rules.

In the event that the parties are unable to jointly agree on an arbitrator, the
Chairman of the Association of Arbitrators (Southern Africa) shall be appointed
as the nominating body.

The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and
the following additional conditions/ amendments

PART A -
Additional Definitions

Clause

Amendment

Add the following new definition as clause 11.2(14):

“Corrupt Act” means any offence in respect of corruption or corrupt activities
contemplated in the Prevention and Combating of Corrupt Activities Act No.
12 of 2004.

Add the following new definition as clause 11.2(15):

“Collusive Practice” means any agreement (which includes without limitation
a contract, arrangement or understanding, whether or not legally enforceable)
or concerted practice (being co-operative, or coordinated conduct between
firms, achieved through direct or indirect contact, that replaces their
independent action, but which does not amount to an agreement) between
two or more persons (other than between the Contractor and its Affiliates),
regardless of any technological, efficiency or other pro-competitive gains,
involving any of the following:

e the direct or indirect fixing of a purchase or selling price or any other
trading condition;

o the division of markets by allocating customers, suppliers, territories,
or specific types of goods or services; or

e collusive tendering.

Add the following new definition as clause 11.2(16):

“Signature Date is the date of signature of this contract by the Party signing
the contract last.”
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NEC3 EC Short Contract

Add the following new definition as clause 11.2(17):

“Working Day means any day other than a Saturday, Sunday or an official
public holiday in the Republic of South Africa.”

Access to Site and
provision of Services

1

General

12

Law

12.4 Amend clause 12.4 by substituting the full stop at the end of the sentence with
a comma, and inserting the following:
‘and any other terms and conditions not contained herein are expressly
excluded.”

12.5 Add the following new clause 12.5:
“No indulgence which one of the Parties (“the grantor”) grants to the other
(‘the grantee”) constitutes a waiver of any of the rights of the grantor, who is
not thereby precluded from exercising any rights against the grantee which
might have arisen in the past or which might arise in the future.”

15

15.1

Amend Clause 15.1 by deleting the words “as necessary for the work included
in the contract” and replacing it with:

“...on the date stated in the Contract Data”

5
Payment

Within 30 days of Payment Certificate approval

50

Assessing the
amount due
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NEC3 EC Short Contract
THE CONTRACT

Limitation of Liability

50.5 Add the following at the end of Clause 50.5:
“If the amount due for the Contractor’s payment of delay damages reaches
the limits stated in the Contract Data (if any), the Employer may terminate the
contract. If the Employer terminates the contract for the reason set out in
clause 50.8 the procedure is that set out in clause 91.1 and the reason for
termination shall be deemed to be Reason 2 for the purposes of clause 92”

50.8 Add the following new clause 50.8:
“The Contractor is responsible for all taxes in connection with the works.”

51

Payment

51.3 Add the following new clause 51.3:
““The Contractor as part of the application for payment submits an invoice for
the amount due which complies with the requirements of the Value Added
Tax Act, no 89 of 1991 (as amended). If the Contractor does not provide a tax
invoice, in the form and by the time, required by the Contract, the time by
when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the
Employer in terms of core clause 51.2 is then calculated from the extended
date by when payment is to be made.”

8

Indemnity Insurance

and Liability

80.1 R1 000 000.00

Termination and
Dispute Resolution

81.1 Amend the third bullet point in clause 81.1 to read as follows:
e Interference with a legal right which the Contractor was not informed
of or could not reasonably have been aware of
81.2 Add the following additional bullet point at the end of Clause 81.2
e breach of a statutory duty
9

90
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NEC3 EC Short Contract
THE CONTRACT

(entitled Z-Clauses)

Termination and
reasons for
termination
90.2 Amend clause 90.2 by adding after the words “its equivalent” the following:
“or has been or is to be placed under business rescue.”
PART C -
Additional Clauses

Z1
Cession/Delegation/

The Contractor does not cede, delegate or assign any of its rights or
obligations under the contract to any Party without the written consent of the
Employer.

Employees Register

Assignment
The Employer may cede, delegate or assign its rights and obligations under
the contract to any affiliate or the Client of the Employer on prior written notice
to the Contractor.

z2 The Contractor warrants to the Employer that it is of sound financial standing

Sound financial @ and has sufficient working capital to carry out the works.

standing

Z3 The Contractor submits a register reflecting the personnel on site. The

register is not amended without the prior approval of the Employer, which is
not unreasonably withheld.

Z4
Ethical Conduct

The Employer is committed to the highest standard of ethical behaviour and
expects the same from the Contractor.

Any offer, payment, consideration, or benefit of any kind made by the
Contractor, which constitutes or could be construed either directly or indirectly
as an illegal or corrupt practice, as an inducement or reward for the award or
in execution of this Contract or any conduct which otherwise amounts to a
Corrupt Act or Collusive Practice constitutes grounds for terminating the
Contractor’s obligation to Provide the Works or taking any other action as
appropriate against the Contractor (including civil or criminal action).

The Employer may terminate the Contractor’s obligation to Provide the Works
if the Contractor is found guilty by a competent court, administrative or
regulatory body of participating in the conduct described above.

If the Employer terminates in terms of this clause, the procedures on
termination are those stated in Clause 91.1 and the 1 and the reason for
termination shall be deemed to be Reason 2 for the purposes of clause 92.

Z5
Confidentiality

The Contractor does not disclose or make any information arising from or in
connection with this Contract available to others except where required by
this Contract. This undertaking does not, however, apply to information which
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NEC3 EC Short Contract

at the time of disclosure or thereafter, without default on the part of the
Contractor, enters the public domain or to information which was already in
the possession of the Contractor at the time of disclosure (evidenced by
written records in existence at that time). Should the Contractor disclose
information to others where required by this Contract the Contractor shall
ensure that the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is
confidential, it is to be regarded as such until notified otherwise by the
Employer.

In the event that the Contractor is, at any time, required by law to disclose any
such information which is required to be kept confidential, the Contractor, to
the extent permitted by law prior to disclosure, notifies the Employer so that
an appropriate protection order and/or any other action can be taken if
possible, prior to any disclosure. In the event that such protective order is
not, or cannot, be obtained, then the Contractor may disclose that portion of
the information which it is required to be disclosed by law and uses
reasonable efforts to obtain assurances that confidential treatment will be
afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of
the works or any portion thereof, in the course of providing the works and after
Completion, requires the prior written consent of the Employer. All rights in
and to all such images vests exclusively in the Employer.

The Contractor ensures that all his sub-contractors abide by the undertakings
in this clause.

Z6

Pollution
Environment

The Contractor Provides the Works in such a manner so as not to cause
unnecessary noise or pollution or to hinder or interfere unnecessarily or
improperly with the Employer’s operations or those of other contractors or the
convenience of the public or the access to, use and occupation of public or
private roads or properties.

The Contractor, in and about Providing of the works, complies with all
applicable environmental laws and regulations and rules, guidelines and
procedures and ensures that its subcontractors, employees and others under
the Contractor’s direction and control, likewise observe and comply with the
foregoing.

7
Liens

The Contractor hereby waives, in favour of the Employer, the owner of the
works and the site, all and any rights of lien and retention for payment of any
monies in terms of the contract or for any improvements or repairs effected in
connection with the contract or for any other cause whatsoever which, but for
this waiver, the Contractor would have had over or in respect of the site, the
works or any part thereof, any document or anything else whatsoever, and
shall procure that each subcontractor engaged by the Contractor, before
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NEC3 EC Short Contract
THE CONTRACT

executing any of the works, also provides a written waiver in favour of the
Employer mutatis mutandis in accordance with this clause.

Z8

Reporting
Accidents

of

In addition to any statutory obligation, the Contractor as soon as practicable,
but in any event within 48 (forty-eight) hours of its having occurred, reports to
the Employer every occurrence upon the site causing damage to property or
injury or death to persons. Such report shall be in writing and shall contain full
details of the occurrence concerned.

Z9

Occupational
& Safety

Health

The Contractor:

a) complies with the Occupational Health and Safety Act 85 of 1993 and
the Construction Regulations 2014 promulgated in terms thereof (“the
OHSA”); Disaster Management Act, 2002 Regulations issued in terms
of section 27 (2) of the Disaster Management Act, 2002, and
Consolidated Directions on Occupational Health and Safety Measures

in certain workplaces.

b) attends a works specific induction prior to commencement of the

works;

ensures that all personnel are in possession of the appropriate safety
equipment at all times;

ensures compliance with all safety procedures, rules and regulations
as set forth by the Employer;

ensures that its employees on site are issued with the appropriate
personal protective equipment (PPE) in compliance with the OHSA,;

f) maintains a fully equipped first aid box on site as well as a trained and
certified person to administer such first aid box;

takes appropriate precautions to avoid damage to plant and buildings
adjacent to the works;

Z10
Maintenance services

Until the defects date, the Contractor shall, following Completion, carry out
servicing of the works in accordance with the requirements and at the
intervals stated in the Works Information.

Z11

Broad-Based
Economic
Empowerment
Local Content

Black

And

In this clause:

“the Required B-BBEE Recognition Level”’ means a B-BEE Recognition Level
of [*].

“Local Content and Related Obligations” means the local content and related
obligations contained in Schedule [e].
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NEC3 EC Short Contract

The Contractor:

a) confirms that it has a valid B-BBEE accreditation certificate from a
listed verification agent belonging to ABVA for the Required B-BBEE
Recognition Level;

b) shall maintain the Required B-BBEE Recognition Level until the issue
of the Certificate of Completion;

c) will provide the Employer with a valid B-BBEE accreditation certificate
whenever required; and

d) shall comply with and fulfil the Contractor’s obligations in respect of
the Local Content and Related Obligations.
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THE CONTRACT

Name
Address

Telephone

E-mail address

The Contractor’s Offer

The Contractor is
[e]
[e]

The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount
to be determined in accordance with the conditions of contract.

The offered total of
the Prices is

[e]

The payment for
Work Done to
Date

To be completed at contracting

Signed on behalf of
the Contractor

Name
Position
Signature
Date

[e]
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The Employer's Acceptance

The Employer accepts the Contractor’s Offer to Provide the Works

Signed on behalf of
the Employer

To be completed at contracting
Name
Position
Signature

Date
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Price List

Entries in the first four columns in this Price List (Annexure 1) are made either by the Employer or the tenderer.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item

changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being
left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
guantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce
the Price, which is also entered

The Price List for the works is attached as Annexure 1 below.
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THE CONTRACT

Tender No. RFP 164/ 2021

THE SUPPLY AND CONSTRUCTION OF GARDEN SHADE
NET STRUCTURES AND EQUIPPING OF EXISTING
BOREHOLES ON BEHALF OF THE GAUTENG
DEPARTMENT OF AGRICULTURE AND RURAL

DEVELOPMENT (GDARD)

Price List

ITEM NO

ACTIVITY DESCRIPTION

UNIT QUANTITY

PRICE (EXCL. VAT)

SECTION 1: PRELIMINARIES AND GENERAL

A PRICE LISTA

A1 PRELIMINARY AND GENERAL
1.1. Temporary works & plant ltem 1
1.2. Security of the works ltem 1
1.3. Insurance & guarantees ltem 1
1.4. Contractor’s representatives ltem
1.5. Compliance with Occupational Health & Safety requirements ltem 1
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THE SUPPLY AND CONSTRUCTION OF GARDEN SHADE
NET STRUCTURES AND EQUIPPING OF EXISTING
BOREHOLES ON BEHALF OF THE GAUTENG
DEPARTMENT OF AGRICULTURE AND RURAL
DEVELOPMENT (GDARD)

PROFESSIONAL SERVICES (% of estimated cost)
2.1. Initiation Stage
ltem 1
22-ConceptStage
ltem
2-3Design-Development-Stage
lem
A2
» 4 Desian T oS
ltem
2.5. Works Stage
ltem 1
2.6. Handover Stage
ltem 1
2.7. Close-out Stage
ltem 1
COoviD19 Note
Compliance with Disaster Management Act, 2002 Regulations issued in
terms _of section 27 (2) of the Disaster Management Act, 2002 and
Consolidated Directions on Occupational Health and Safety Measures in
certain workplaces
Allow a Budgetary Allowance of One Hundred Thousand Rand (R100,000) | ltem
A3 for compliance with COVID-19 regulations, to be used at the discretion of
the employer, for provision of products & service the Employers
representative, employers and agents of the beneficiaries, but excluding all
the contractors, its officials and employees of the contractor 1 100, 000.00
SUB-TOTAL of PRICE LIST A - CARRIED OVER TO FINAL SUMMARY
Page 18 of 43
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Tender No. RFP 164/ 2021

THE SUPPLY AND CONSTRUCTION OF GARDEN SHADE
NET STRUCTURES AND EQUIPPING OF EXISTING
BOREHOLES ON BEHALF OF THE GAUTENG
DEPARTMENT OF AGRICULTURE AND RURAL
DEVELOPMENT (GDARD)

ITEM ACTIVITY DESCRIPTION UNIT |QUANTITY |PRICE (Excl. VAT)
NO
SECTION 2 - BUILDING WORKS
B |PRICE LISTB
SUPPLY AND INSTAL GARDEN SHADE NET STRUCTURES
The project includes the supply and installation of shade net structures to
the 23 project sites as shown on the list below with sizes (pole to pole
B1 |measurements): Note

Project Name Estimated Estimated | Total Size
ength (m) Breadth (m) | (m?)

Tshwane Areas

Siyathuthuka project 30,00 21,00 630
Edutek 40,00 21,00 840
Vukuzenzele 40,00 30,00 1200
Mmakgomo 90,00 30,00 2700
Rethabile 60,00 18,00 1080
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City of Ekurhuleni

Soil provider 20,00 15,00 300
Tshimo Ya Moya 30,00 21,00 630
Dukathole LSEN 15,00 15,00 225
Kodumela Moepa 420
Thutse 20,00 21,00

Sozizwe School 360
Project 30,00 12,00

Nigel Secondary 840
School 40,00 21,00

Matshediso LSEN 20,00 12,00 240

Joburg Areas

Fred Norman School 30 21 630
Sedilaka Community 630
Project 30 21

City of Emfuleni

Phahamang 40 21 840
Mondebo 25 15 375
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Vaal Aids 30 21 630
Tumisang Botle 30 21 630
Letsheng 40 30 1200
Retshedisitswe 630
project 30 21

Mance Masemola 840
Project 40 21

Rand West LM

Walter Soka 30 21 630
Midvaal LM

Areka ya Thuso 30 21 630

B2 |General Design Specifications

height of the structure is 3.0m.

The general layout of the Shade Net structure is shown below with a 21m X
20m example with shade cloth on angled sides for wind resistance. The

Volume 3 of 3
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Bind wires together
where they intersect

Fig 1: Shade net layout

B3 |Anchoring of Outside Poles (See Shade Net Parameter Section

drawing)

Galvanized steel rods to anchor each outside pole (with minimum anchor
holding strength of 2270kgs in normal soil) — as per attached drawing -
Section 007. Recommend Duckbill Anchor (or equivalent) or Concrete block
of minimum holding strength of 2270kgs. Corner poles shall have 2 anchors
each.

No 750

B4 [Steel wire

e Inside the structure use high-tensile, galvanized steel wire of minimum
4mm thickness. (minimum 620Mpa)

Page 22 of 43
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Outside the structure, use galvanized steel stay wire minimum 10mm
nominal strand size, 1100Mpa. SANS 182 — part 5

Bind all edge wires and cross wires together wherever they intersect.
The load-bearing surface of the anchor must be at 90 degrees to the
stay;

The stay must not be more than 45 degrees to the horizontal;

If eyebolts are used, they must be twice the diameter of the cable and
the eyes must be welded;

When twisting up wire for stays, the final twist must be permanently
locked in order to retain tension.

High Tensile Galvanised Stay Wire (Minimum 10mm nominal strand size)

B4.1 ffor stay wires at the external poles. (with minimum breaking load of
1100Mpa, SANS 182 - part 5) m 10000
High Tensile Galvanised Wire (Minimum 4mm diameter) shall be used to tie
all internal poles together, and to secure the shade cloth. cross wire through
B4.2 ithe pre-drilled holes, 100mm apart from the top of the poles.
m 15000
B5 Wrap and protection of netting
e Where a pole meet the tight horizontal shade net, a protective cap or
an extra piece of shade net must be wrapped at a minimum of 2 layers
around the pole. (Fig. 4)
e When joining the nets, galvanized Hogg Rings shall be fitted to join the
wires.
Note,
Page 23 of 43
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Fig 3: Wrapping of net around the poles

All sundries and fittings to be included in costing for fitting of the shade nets

B5.1 structures as shown below:

Item

Protectors for shade net cloth (at poles)

Vineline grips, braces, splices and ties

Hog rings for joining wires and shade nets

Cosby cable clamps, Draw bolts, Gripple clamps, eye bolts, etc.

Volume 3 of 3
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B6 [EXCAVATION, FILLING, ETC

Site Clearance

Clear site to 150mm depth across the garden area, based on parameters
B6.1 provided by community garden representative onsite including working
spaces and site establishment. To ensure that the structure is erected
correctly, the ground surface where it is to be erected, must be level. Set
aside as stock pile to re instate later on as top soil

m2 20000

Excavation in earth not exceeding 2m deep

B6.2
Holes for bases.

m3 220

Extra over all excavations for carting away

B6.3 |Surplus material from excavations and/or stock piles on

site to a dumping site to be located by the contractor

m3 220

Risk of collapse of excavations not exceeding 1.5m deep

B6.4 Sides of trench and hole excavations not exceeding 1,5m deep

[tem 1

B6.5 Keeping excavations free of water

Item 1
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B7

CONCRETE, FORMWORK AND REINFORCEMENT

UNREINFORCED CONCRETE CAST AGAINST

25MPa/19mm concrete

Mass concrete with a coarse aggregate of 19mm and a

minimum compressive strength of 25MPa Class 25/19 at 28 days

Note

B7.1

At outside pole footings

m3 250

B8

COVERINGS

Shade netting

40% Black White Shade net (SANS 1703) shall be used with a 10-year
warrantee from Manufacturer.

Note

Shade net for the top and side panels with ends sewn together and fixed to
the stay wire using manufacturers recommended fittings.

Note

Shade net on the sides to be fitted to the anchor cables and fixed with stay
wire at the ground.

Note

B8.1

Total Shade netting as per required specifications including installation and
fixing to pole and cable structure.

m3 26210
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B9 STRUCTURAL TIMBER

B9.1 3.6 m Gum or Saligna poles to required specification as per notes below No 940

Gums or Saligna Poles: Install 100-124mm diameter CCA or green tanalith Note
treated SABS poles of 3.6m in length fixed in the ground to a depth of
600mm

Pole Configuration

The pole configuration is shown below with a 5m maximum distance of 5m
between the external poles along the length, and a maximum distance of
3m between the external poles along the breadth of the structure. Internal
poles shall be installed in line with alternate poles as shown in diagram
below.

Note

Page 27 of 43
Volume 3 of 3 Part C The Contract



VOLUME 3 OF 3

D S A NEC3 EC Short Contract

THE CONTRACT

Tender No. RFP 164/ 2021

THE SUPPLY AND CONSTRUCTION OF GARDEN SHADE
NET STRUCTURES AND EQUIPPING OF EXISTING
BOREHOLES ON BEHALF OF THE GAUTENG
DEPARTMENT OF AGRICULTURE AND RURAL
DEVELOPMENT (GDARD)

3am

B10 METALWORK/STRUCTURAL STEEL

Entrance Gate of 2m width, made from galvanized steel tubing, covered

Volume 3 of 3

B10.1with shade net cloth, and fitted with a lock. (see Drawings of Shade net No 23
gates for details)
B.11 Allow a sum of R5000.00 for fasteners (bolts, nuts, nails and reverts) [tem 1 5000.00
Allow a contingency sum of R500 000
B12 ftem " 1500, 00000
SUB- TOTAL of PRICE LIST B - CARRY OVER TO FINAL SUMMARY
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C |PRICE LISTC

SUPPLY AND INSTALLATION_OF SOLAR WATER PUMPS/SYSTEMS
C1 |AND ELEVATED WATER TANKS TO EXISTING NEW BOREHOLES

Supply and install 2 x 4m tank stand for the tanks complete with foundation
for each borehole

Project Name Borehole Depth | Allow
(m) Pump
Head (m)
Asakhe Agriculture Coop 89.39 100
Cynthia Moloto Project 250 270 Note
Masimong 130 150
Laezonia Horticulture 130 150
Supply and install a new dual solar borehole pump and control box
C1.1 lcomplete with suitable cabling No 4
Supply and install adequate and secured solar panels complete with
C1.2 mounting structure, anti-theft and foundation No 4
C1.3 [Supply and install 2 x 5000l elevated water tanks for each site No 4
C14 No 4
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C15 No 4
Supply and install 30m x 32mm HDPE pipes and fittings for water
connection between the borehole and the tank.
C1.6 Provide lightning protection. No 4
C1.7 , ltem 1 5000.00
Allow a sum of R5000.00 for fasteners (bolts, nuts, nails and reverts)
C1.8 | Allow a contingency sum of R50 000.00
ltem 1 R50 000.00

SUB- TOTAL of PRICE SCHEDULE C - CARRY OVER TO FINAL
SUMMARY
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D [PRICELISTD

SUPPLY AND INSTALLATION OF SOLAR WATER PUMPS/SYSTEMS
D1 |AND ELEVATED WATER TANKS TO EXISTING NON-
WORKING/FUNCTIONAL BOREHOLES

Project Name Borehole Depth | Allow

(m) Pump

Head (m)
Shabangu Farming Project 53.89 70 Note
Tembisa Self Help Association | 130 150
of Disabled
Selwanendlela 11.1 40
D1.1 Remove existing damaged borehole pump. No 3

Supply and install a new dual solar borehole pump and control box

D1.2 [complete with suitable cabling. No 3
Supply and install adequate and secured solar panels complete with
D1.3 jmounting structure, anti-theft and foundation. No 3
D1.4 .
Supply and install 2 x 5000l elevated water tanks for each borehole
No 3
Supply and install 2 x 4m tank stand for the tanks complete with foundation
D1.5 ffor each borehole ltem 3
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D1.6
Supply and install 30m x 32mm HDPE pipes and fittings for water
connection between the borehole and the tank m 3
D1.7 |Provide lightning protection ltem 1
D1.8 , ltem 1 5000.00
Allow a sum of R5000.00 for fasteners (bolts, nuts, nails and reverts)
D1.9
Allow a contingency sum of R50 000.00
ltem 1 R50 000.00
SUB- TOTAL of PRICE LIST D - CARRY OVER TO FINAL SUMMARY
E PRICES LISTE
SUPPLY AND INSTALLATION OF SOLAR WATER PUMPS/SYSTEMS
IAND ELEVATED WATER TANKS TO EXISTING
WORKING/FUNCTIONAL BOREHOLES
Project Name Borehole Depth | Allow
(m) Pump
Head (m)
Legodi Co-op 17.09 40
Lewin Project 40.48 60 Note
Zivuseni 50 70
Phaphamang 52.64 70
E1.1 Remove existing working borehole pump. No 4
Supply and install a new dual solar borehole pump and control box
E1.2 [complete with suitable cabling. No 4
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Supply and install adequate and secured solar panels complete with

E1.3 mounting structure, anti-theft and foundation No 4
E1.4 {Supply and install 2 x 50001 elevated water tanks for each borehole No 4
Supply and install 2 x 4m tank stand for the tanks complete with foundation
E1.5 ffor each borehole. No 4
Supply and install 30m x 32mm HDPE pipes and fittings for water
E1.6 [connection between the borehole and the tank. No 4
E1.7 Provide lightning protection No 4
E1.8 ltem 1 5000.00

Allow a sum of R5000.00 for fasteners (bolts, nuts, nails and reverts)
Allow a contingency sum of R50 000.00
E1.9 ltem 1 R50 000.00

SUB- TOTAL of PRICE LIST E - CARRY OVER TO FINAL SUMMARY
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ITEM
NO

DESCRIPTION

AMOUNT

FINAL SUMMARY OF THE PRICE LIST

SECTION 1 — PRELIMINARIES
(Total for Price List A)

B-E

SECTION 2 - BUILDING WORKS -
(Totals for Price Lists B - E)

SUB - TOTAL OF SECTION 1 AND 2

ADD VAT @ 15%

THE TOTAL OF THE PRICES IS (To be carried
over to the Contractor’s Offer page)

In words
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Works Information

The Works Information should be a complete and precise statement of the
Employer’s requirements. If it is incomplete or imprecise there is a risk that the
Contractor will interpret it differently from the Employer’s intention. Information
provided by the Contractor should be listed in the Works Information only if the
Employer is satisfied that it is required, is part of a complete statement of the
Employer’s requirements and is consistent with the other parts of the Works
Information.

1 Description of the works

The purpose of this project is to procure and install new infrastructure in order to improve the
various farmers across regions of Gauteng.

The projects are located at various sites not necessarily equipped with basic services needed
for the contract execution. Therefore, the tenderer shall arrange for the provision of all services
needed. The sites must be managed to minimize theft and vandalism to construction material,
including security costs during the contract execution period.

No separate payment will be made to the Contractor for the obtainment, providing and
consumption of electricity, water or any services. These will be deemed to be in the Contractor’'s
Preliminary and General costs.

On behalf of GDARD, DBSA as the Implementing Agent therefore, seeks to procure the
services of a construction service provider (contractor) to undertake the supply and installation
of 23 shade net structures and equipping of 11 boreholes with solar water pump systems.

The sites and scope of works are listed in the table below:

Project Name Description of Works
Garden Shade Net Structures
Size
Siyathuthuka Project 630m?
Edutek 840m?
Vukuzenzele 1200m? | e 23 x supply and construction of garden
Mmakgomo 2700m? shade net structures of various sizes totaling
Rethabile 1080m? 17 130m2.
Soil Provider - 300m?
Tshimo Ya Moya 630m2 |*® The structures will be made of 40% shade
Dukathole LSEN 225m2 netting, mounted on wooden poles and
Kodumela Moepa Thutse | 420m? connected with galvanised wires.
Sozizwe School Project 360m?
Nigel Secondary School 840m?
Matshediso LSEN 240m?
Fred Norman Sec School | 630m?
Sedilaka Community | 630m?
Project
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Phahamang 840m?
Mondebo 375m?
Vaal Aids 630m?
Tumisang Botle 630m?
Letsheng 1200m?
Retshedisitswe project 630m?
Mance Masemola | 840m?
Project
Walter Soka 630m?
Areka ya Thuso 630m?
Boreholes Depth Pump | Brief Works Description
(m) Head
(m)

Asakhe Agriculture Coop 89.39 100 | 4 x Supply and installation of solar water
Cynthia Moloto Project 250 270 | pumps/systems and elevated water
Masimong 130 150 | tanks to existing new boreholes
Laezonia Horticulture 130 150
Shabangu Farming 53.89 70 | 3 x Supply and installation of solar water
Project pumps/systems and elevated water
Tembisa  Self  Help 130 150 | tanks to existing but non-
Association of Disabled working/functional boreholes
Selwanendlela 11.10 40
Legodi Co-op 40 | 4 x Supply and installation of solar water

17.09 pumps/systems and elevated water
Lewin Project 40.48 60 | tanks to existing working/functional
Zivuseni Unknown 70 | boreholes

(allow

50)

Phaphamang 52.64 70

Scope deliverables or milestones

The scope of works must be delivered according to the stages of the Infrastructure Delivery
Management Project Processes listed below (as outlined in the FIDPM):

1) Stage 1: Inception/Initiation — Site establishment and assessments

2) Stages 2 —4: Not applicable

3) Stage 5: Works — Completed works capable of being used or occupied.
4) Stage 6: Handover — Record Information (Handover report).

5) Stage 7: Close-Out — Close-out Report.

Therefore, the above listed scope of works deliverables or work breakdown structure (WBS)
sets this contract’s principle through which the successful tenderer shall deliver the contract
objectives.

Stage 1: Inception/Initiation

During the inception phase the following items will be addressed
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a) Attendance of briefing meeting.

b) Set-up and signing of DBSA-PSP contract.

c¢) Obtaining information, documents and drawings prepared by previous consultants.
d) Interpret the project brief.

e) Compile Project Execution Plan (PEP) for approval by DBSA.

f) Obtain DBSA approval of PEP.

g) Conduct site assessments and confirm scope brief.

h) Assess requirements for construction site security.

i) Secures approvals for safety, health and environmental.

j) Submit confirmed scope of works to the DBSA for approval.

k) Submit Inception Report to the DBSA for approval.

Stage 5: Works

a)

b)

c)
d)
e)
f)
9)
h)

)

The Contractor is responsible for planning, organizing, sourcing, monitoring and management
of the scope of works including, but not limited to;

Works programme: Develop schedule of works management plan for all
activities.

Develop quality control programme and implementation plan as well as
quality assurance plan.

Carry out scope of works in terms of the contract.

Prepare schedules of cash-flow projection as per programme of works.
Submit payment certificates.

Establish and maintain a financial control system.

Attend regular site, technical and progress meetings.

Carryout all quality tests as per the quality plan, record all results for filing and
submission to DBSA/GDARD.

Prepare operation and maintenance manuals, guarantee certificates and
warranties.

Arrange for the delivery of all test certificates, statutory (regulatory) and other
approvals, as-built drawings and operating manuals.

Stage 6: Handover

a)
b)

Volume 3 of 3
The Contract

The Contractor is responsible to Handover the project by fulfilling the following duties including,
but not limited to;

Rectify defects.

Submit operations and maintenance manuals to DBSA/GDARD.
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c) Provide a completion report, detailing the construction process, the material test
results, the final founding conditions as well as any changes from the works stages
up to the construction completion.

d) Assist with the preparation of as-built records and drawings to the extent required
in the agreement with the client.

e) Schedule of quality test results.

f) Provide guarantees that extend beyond the defect’s liability period provided for in
the package.

Stage 7: Close-out

The Contractor is responsible to Close-out the project by discharging the following duties;
a) Complete liability period
b) Carry out final inspection
c) Release retention
d) Terminate contract

e) Close-out report.

The works also include all ancillary works or actions which even if not expressly stated, are
required for the safe and proper installation, commissioning and functioning of the Baseline
Systems or otherwise required by law. These includes:

e All precautions requisite for the protection of life and property on or about or in connection
with the works, including the provision of all signs, lighting, barriers required by any
competent authority;

e The remedy of, any building, wall, fence, garden, sewer, pipe, cable and any other
structure, facility or thing, interfered with damaged or removed in Providing the Works,
and restoration in the same condition as they were in prior to such interference, damage
or removal, save where the same is unavoidable as part of the proper installation of the
Baseline Systems;

e Clearing away and removal from the site and proper disposal of all constructional plant,
temporary works, rubbish, surplus material, debris and unused materials resulting from
or attributable to the Contractor's and subcontractor's operations.

The responsibilities required for the Contractor to take over professional and compliance liabilities
is also as detailed below.
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High Level Activities to be undertaken by the Contractor

e Overall Project Management, Coordination & Reporting.

e Provision of site supervision.

e Compilation & submission of Project Implementation Plan.

¢ Risk Management & reporting.

¢ Based on the above and any required activity, take liability for the works.

e Compile a cost estimate for implementation.

o Weekly consultation & reporting with the Client & other relevant
stakeholders.

e Monthly monitoring and reporting of Milestone, Labour & SMME targets.

e Compilation & submission of cash flows and Payment Certificates.

¢ Compilation, Submission and Approval of Project Close out Report.

The works exclude:

e Items and/or services, if any, which are expressly stated to be provided by the
or by Others elsewhere in the Works Information;

The Contractor may execute the contract in accordance with his own standard work
execution plans and procedures.

2 Drawings

Employer

| List the drawings that apply to this contract.

1. Shade net parameter gum poles Section 007
2. Gate elevation
3. Shade net gate section

Drawing number Revision Title
1. None None None
2.
3.

(All documentation issued shall be signed off by [e] as “Approved for Construction”)
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3 Specifications

| List the specifications which apply to this contract. |

The Works comply with the codes and standards stated in the Works Information below. To the
extent not stated, the Works comply with internationally recognised codes and standards
determined by the Contractor.

Title Date or revision Tick if publicly available

TBC

4 Constraints on how the Contractor Provides the Works

State any constraints on the sequence and timing of work and on the methods and
conduct of work including the requirements for any work by the Employer.

a.

The Contractor confines all operations, Materials, Plant, personnel and transport strictly to the
Works area upon the site and to such areas thereon as may be specifically allocated by the
Employer for such purposes.

The Contractor exercises due skill, care and diligence in providing the Works.

The Contractor is responsible for the adequacy, stability and safety of his Site operations and
method of construction employed by him

[The Employer accepts no responsibility for the consequences which may result from the
cessation of the supply of electricity.]

Without limiting the requirements and scope of the works as set out above, Completion of the
works will not be considered achieved if the following activities have not been completed to
the satisfaction of the Employer or of Others who have been appointed to inspect these:

e Completion certificate is not issued and signed.

¢ the site and the immediate vicinity thereof must be left clear, clean and tidy and ready
for use to the satisfaction of the Employer

The Contractor shall implement a quality management system.

5 Requirements for the programme
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State whether a programme is required and, if it is, state what form it is to be in, what
information is to be shown on it, when itis to be submitted and when it is to be updated.

State what the use of the works is intended to be at their Completion as defined in
clause 11.2(1).

The Contractor must prepare a project schedule plan, setting out the installation and
commissioning schedule in MS Projects to be submitted on appointment and updated every month
and submitted together with progress reports.

6 Services and other things provided by the Employer

Describe what the Employer will provide, such as services (including water and
electricity) and “free issue’ Plant and Materials and equipment.

Date by which it will be
provided

Item

1. The Employer shall provide, at no cost to the Contractor: None
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Site Information

Give information about the site such as the ground conditions and any other
information which is likely to affect the Contractor’s work such as limitations on
access and the position of adjacent structures.

Not Known

Location Information

Location | Project Name | _GPSLat | GPSlLong |
Garden Shade Nets

City of Tshwane | Siyathuthuka Project -25.7834 28.7217
Edutek -25.7330 28.3234
Vukuzenzele -25.6323 28.5217
Mmakgomo -25.5812 28.8601
Rethabile -25.3481 28.2977

City of Ekurhuleni | Soil Provider - -26.0022 28.2306
Tshimo Ya Moya -26.3588 28.1315
Dukathole LSEN -26.3227 28.1543
Kodumela Moepa Thutse -25.9677 28.2096
Sozizwe School Project -26.1448 28.4088
Nigel Secondary School -26.4460 28.5136
Matshediso LSEN -26.3626 28.3695

City of Joburg Fred Norman Sec School -26.4056 27.8359
Sedilaka Community Project -25.9911 28.1756

City of Emfuleni | Phahamang -26.5847 27.8333
Mondebo -26.5557 27.8519
Vaal Aids -26.5815 27.8224
Tumisang Botle -26.5813 27.8287
Letsheng -26.5542 27.8799
Retshedisitswe project -26.6886 27.8694
Mance Masemola Project -26.5468 27.8835

Rand West LM | Walter Soka -26.1600 27.6783

Midvaal LM Areka ya Thuso -26.5447 27.8480

Boreholes

Asakhe Agriculture Coop -25.5542 28.82990
Cynthia Moloto Project -25.5486 28.1438
Masimong -26.5952 27.8350
Laezonia Horticulture -25.8954 28.0078
Shabangu Farming Project -25.7163 28.7845
Tgmbisa Self Help Association of -26.0251 28.1973
Disabled
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Selwanendlela -26.5057 27.8386
Legodi Co-op -25.8299 28.7776
Lewin Project -26.3144 28.3226
Zivuseni -26.5589 27.8864
Phaphamang -26.5343 27.9022
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