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Notes: 

The Tender Document must be submitted as a whole.  All forms must be properly completed as required 

and the document shall not be taken apart or altered in any way whatsoever. 

All forms must be duly completed in black ink as required. 

The list of returnable documents, which consists of forms and schedules to be completed and company 

specific certificates and information pages to be attached, comprise the following: 
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PART C1: AGREEMENT AND CONTRACT DATA 

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the 
Joint Building Contracts Committee Inc. (including amendments).   

 

Document 
reference 

Title No of 
pages 

C1.1 Form of Offer and Acceptance 4 

C1.2 Contract Data   1 

C1.2.1 Conditions of Contract 5 

C1.2.2 Contract Specific Data 12 

C1.3 Performance Guarantee  5 

   

 Total number of pages 27 
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C1.1  FORM OF OFFER AND ACCEPTANCE 

 

C1.1.1 Offer 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 

procurement of: RFP317/2021– CONSTRUCTION OF NEW MARITIME SCHOOL OF EXCELLENCE 

UNDER THE ETHEKWINI DISTRICT IN KWAZULU NATAL FOR THE DEPARTMENT OF 

EDUCATION 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender 

data and addenda thereto as listed in the returnable schedules, and by submitting this offer has 

accepted the conditions of tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider 
under the contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the conditions of contract identified in 
the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

Rand  

 (in words); 

 R        (in figures). 

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the tender data, whereupon the tenderer becomes the party named as the service 
provider in the conditions of contract identified in the contract data. 
 
Signature     
 
Name       
 
Capacity      .  
 
 
For the tenderer 
 
 
 Name of Tenderer      
 
Address of Tenderer)         
 
 
Name of witness     
 
Signature of witness    Date    .  
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C1.1  FORM OF OFFER AND ACCEPTANCE (Continued) 

 
C1.1.2    Acceptance 
 
By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s offer. In 
consideration thereof, the Employer shall pay the service provider the amount due in accordance with the conditions 
of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the 
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the 
subject of this agreement. 

 
The terms of the contract, are contained in:  
 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
 

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference into Parts 
1 to 4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this 
Agreement. No amendments to or deviations from said documents are valid unless contained in this Schedule, which 
must be duly signed by the authorized representatives of both parties. 
 
The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in the contract 
Data or the Letter of Acceptance, whichever date is the earliest, and he shall, immediately after receiving a completed 
copy of this Agreement, including the Schedule of Deviations (if any), contract the Employer’s agent (whose details 
are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any 
other documentation to be provided in terms of the Conditions of Contract identified in the Contract Data, within 14 
days of the date on which this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with 
those terms shall constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives 
one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Tenderer 
(now Contractor) within five days of the date of such receipt notified the Employer in writing of any reason why he 
cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract within parties. 
 
Signature      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Name            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

Capacity        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

for the 
Employer          Development Bank of Southern Africa Limited  
                           1258 Lever Road, Headway Hill, 
                           Midrand, Gauteng Province 
                            
 

Name of witness          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     
 
Signature of witness  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …..      Date . . . . . . . . . . . . . . . . . . .     
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Schedule of Deviations 
 
The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing 
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 
A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any 
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements 
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded 
here. 
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the 
contract shall also be recorded here. 
Any change or addition to the Tender documents arising from the above agreements and recorded here 
shall also be incorporated in to the final draft of the Contract. 

 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to 
the documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this Agreement. 
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For the Tenderer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
Name of Tenderer   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of Tenderer  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of witness ……………………………………………………………………………………………… 
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

 

For the Employer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
 Name of Employer:      Development Bank of Southern Africa Limited 
 `   
Address of Employer     1258 Lever Road, Headway Hill, Midrand, Gauteng Province 
   
 
 
Name of witness ………………………………………………………………………………………………   
 
Signature of witness ………………………………………………  Date ………………………………… 
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C1.2  CONTRACT DATA 

 

Document 

reference 

Title No of 

pages 

C1.2 Contract Data   1 

C1.2.1 Conditions of Contract 5 

C1.2.2 Contract Specific Data 12 

C1.3 Performance Guarantee 5 

   

   

 Total number of pages 23 
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C1.2.1  CONDITIONS OF CONTRACT 

GENERAL CONDITIONS OF CONTRACT 

 

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT, 

EDITION 4.1 CODE 2101 MARCH 2005 published by the Joint Building Contracts Committee. 

Copies of these conditions of contract may be obtained from the Association of South African Quantity 

Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African 

Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-

4474909; 011-4860684; 053-8312003;) 

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data, 

which together with these conditions collectively describe the risks, liabilities and obligations of the 

contracting parties and the procedures for the administration of the Contract. The Contract Data shall 

have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC 

Principal Building Agreement. 

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement 

to which it mainly applies. 

The Conditions of Contract make several references to the Contract Data for specific data, which together 

with these conditions collectively describe the risks, liabilities and obligations of the contracting parties 

and the procedures for the administration of the Contract.  The Contract Specific Data shall have 

precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of 

Contract or the Special Conditions of Contract. 

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the 

Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or 

inconsistency. 

 

SPECIAL CONDITIONS OF CONTRACT 

1. GENERAL 

 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 

of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC 

2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of 

any ambiguity or inconsistency between it and the Conditions of Contract. 

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the 

number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where 

a new special condition that has no relation to the existing clauses is introduced) by a number that follows 

after the last clause number in the Conditions, and an appropriate heading. 

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“JBCC2005”), are replaced with 

the Forms included in this Tender Document. 
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2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT 

 

SCC 1.1 Definitions and Interpretation 

 

SCC 1.10  Add the following new Clause: 

“SCC 1.10 The copyright in all contract documents, contract drawings and records 

(irrespective of who prepared any of the aforesaid) related in any manner to the works shall 

vest in the employer and the contractor shall not furnish any information in connection with 

the works to any person or organization without the prior written approval of the employer 

to this effect other than subcontractors appointed for purposes of this agreement.” 

 

SCC 3.5 Delete sub-clause 3.5 

 

SCC 3.7      Replace the second sentence starting in line 2 with the following: 

                    “The contractor shall keep a copy of all drawings, schedules, unpriced bills of 

quantities/lump sum document, contract instructions, minutes of site and other 

meetings, health and safety files as specified in the scope of work, risk register, claims and 

variation order register, labour records and subcontractors contracts on the site to which the 

employer, principal agent and agents shall have access at all times. The employer has 

the right to call for such further information from the contractor it deems necessary in the 

event it carries out any investigation or audit into potential fraud, corruption, fronting, health 

and safety incidents or verifying information the contractor has to supply to the employer in 

terms of this agreement    

 

SCC 3.10 In sub-clause 3.10 in the first line replace “principal agent” with “employer” 

 

SCC 4        Clauses 4.1, 4.2 and 4.3 are deleted and replaced or amended as follows: 

                     “4.1 The contractor shall be responsible for the design of the works, including for any 

temporary works. The contractor shall be responsible for the primary coordination of design 

elements. All designs must be submitted to the Principal Agent and Employer for approval 

prior to construction of the works. 

                     4.2 The contractor shall be responsible for any design of works undertaken by any 

subcontractor, including nominated or selected subcontractor.  

                      4.3 in second line delete the word “selected”  
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SCC 7 COMPLIANCE WITH LAWS AND REGULATIONS 

 Add the following: 

  “7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction 

Regulations 2014 will in all respects be applicable to this contract. All obligations in respect 

of health and safety requirements of the Contractor are set out in the Scope of Work” 

 

7.3.1 Contractor’s liability as mandatory 

“Notwithstanding any actions which the employer may take, the contractor accepts sole 

liability for due compliance with the relevant duties, obligations, prohibitions, arrangements 

and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), 

and all its regulations, including the Construction Regulations, 2014, for which the contractor 

is liable as mandatory. By entering into this agreement, it shall be deemed that the parties 

have agreed in writing to the above provisions in terms of Section 37 (2) of the Act and will 

enter into the mandatory agreement as set out in the Scope of Work. This clause will be 

sufficient to establish the mandatory obligations of the contractor in the event the parties fail 

to execute the aforesaid mandatory agreement.” 

 

SCC 14 Amend sub-clause 14.1 

 

Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the 

security to be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor 

shall provide the security required or chosen by the employer in the schedule substantially 

in the format prescribed in the tender documents that the contractor submitted a tender offer. 

The required security shall be provided in the time period prescribed by the employer in the 

conditional letter of acceptance of the contractor’s tender offer. 

Amend sub-clause 14.3 

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)” 

with “ten (10%)”. 

Amend sub-clause 14.4 

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)” 

with “ten (10%)”. 

Retain sub-clauses 14.5; 14.6 and 14.8 as is. 

Amend sub-clause 14.7 

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point 

five (2.5%)” to read “five (5%)”. 
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Add sub-clause 14.9 

“A payment reduction of five (5%) of the value of each payment certificate up to a maximum 

of five (5%) of the contract sum will be applied until practical completion. At practical 

completion the amount withheld will be reduced to two point five (2.5%), which amount will 

reduce to nil (0%) when the final account is issued.   

 

SCC  Amend sub-clause 15.1 

15.1.1 In sub-clause 15.1 replace “principal agent” with “employer”                         

                    

SCC 21 Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following: 

“The contractor and principal agent shall appoint a selected subcontractor in accordance with 

the provisions of the Scope of Work.” 

 

SCC 23      Amend clause 23 

 Add sub-clause 23.3 

“The contractor may not subcontract the whole of the work without the written instruction or 
approval of the employer. In such event the employer may require the contractor to cede 
the contract to the subcontractor.” 
 
Add sub-clause 23.4 
 
“The subcontractors appointed by the contractor to comply with the developmental and 
transformation requirements from the employer in terms of applicable legislation, including 
but not limited to the Preferential Procurement Policy Framework Act, 5 of 2000, and 
regulation thereto, will be domestic subcontractors for purposes of this agreement, and sub-
clauses 23.1 and 23.2 will apply accordingly. 
 

SCC 29 Refer to Preliminaries for calculation of inclement weather.  

 

SCC 

30.1  

Replace reference to “36.3” at end of sentence with “36.0” 

Add the following to clause 31.1  

 

42.2.7 For the works as a whole 

The date for practical completion and the penalty per calendar day 

[24.3.1] 

 

The Penalties will be as follows: 

 

Construction of New Buildings : R 13 265 per calendar day 
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42.2.8 For the works in sections: 

The date for practical completion and the penalty per calendar day 

[24.3.1]                           - To be agreed based on program and cashflow 

[28.1] 

 

SCC 

31.9 

SCC 

31.12 

Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) calendar days" 
in the first line by the words "thirty (30) calendar days” 

 

Delete “Payment shall be subject to the employer giving the contractor a tax invoice for the 

amount due.” 

SCC 

34.13 

Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax 

invoice for the amount due” 

SCC 

40.0 

Retention of clause 40 in respect of dispute settlement to be retained in its original form not 

applying the state clause amendments.  

SCC  

41.0 

Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or 

the original clause number stated therein. 

In sub-clause 41.1.3 delete the definition for CONSTRUCTION PERIOD;  

Clause 39.2 to be amended as follows: 

delete the third sentence and replace with the following: 

“The employer shall pay the contractor all amounts due in terms of the contract for work completed 

at the date of termination or cancellation in terms of this clause 39.2, including retention money after 

deducting any amounts due to the employer. The employer will also return any guarantees still valid 

to the contractor after such cancellation.” 

Clauses 39.2.1 to 39.2.3 no clause   
 

SCC 

41.0 

Add sub- clause 41.1.4 

Notwithstanding any clause to the contrary, on cancellation of this agreement either by the 

employer or the contractor, or for any reason whatsoever, the contractor shall on written 

instruction, discontinue with the works on a stated date and withdraw himself from the site. The 

contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien 

or right of retention or on the grounds of any other right whatsoever. 
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C1.2.2  CONTRACT SPECIFIC DATA 

 

Part One - Data provided by the Employer 

 

42.1.1 The Employer is the Development Bank of Southern Africa Limited 

The address of the Employer is: 

Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685 

Address (postal):     P.O. Box 1234, Halfway House, Midrand, 1685 

Telephone:              (011) 313 3911 

Facsimile:                (011) 313 3086 

 

42.1.2 The Principal Agent: (Only to be inserted at contracting) 

Telephone:  (Only to be inserted at contracting) 

Facsimile: (Only to be inserted at contracting) 

Electronic mail: (Only to be inserted at contracting) 

Address (physical): (Only to be inserted at contracting) 

Address (postal): (Only to be inserted at contracting) 
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42.2.1 
The Works to be carried out by the Contractor under this Contract comprise mainly the 
following: 
 
 

Block Project Description 
Scope 

1 
Administration Block & 
Standard Classrooms & 
Simulation Room 

• Construct all new piling, ground beams and floor 

slabs & suspended floor slabs & beams and columns 

by engineer. 

• Construct all new brickwork & selected face brick. 

• New smooth and textured plaster and paint internally 

and externally 

• New precast coping between plaster and face brick 

externally 

• New charcoal colour powder coated aluminum 

windows and shopfronts. 

• New charcoal colour louvers and sun control 

mechanisms 

• New selected roof sheeting brandering on timber 

purlins/trusses  

• New barge flashing and ridge capping and fascia 

boards. 

• New suspended ceiling and bulkheads 

• New hardwood timber frames and doors and 

ironmongery 

• New aluminum rainwater goods with new seamless 

gutters and full-bore outlets and uPVC downpipes, 

elbows, bends and shoes 

• New selected vinyl sheet flooring to floors 

• New selected porcelain floor tiles & wall tiles to all 

male & female and paraplegic toilets and kitchens 

• Electricity supply and distribution as per Engineer’s 

instruction 
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• Stormwater Management design and construction of 

V Drains and Walkways by Engineer 

• Sewer design and construction of V Drains and 

Walkways by Engineer 

• Firefighting equipment, wet works and escape 

designs by Engineer 

• Simulation Room Design and equipment by Engineer 

• Stainless steel balustrades to all balconies and 

stairways 

• Plumbing - complete vent pipes, toilet pans and 

seats, hand wash basins, taps, urinals, and 

paraplegic facilities 

• Water tank stands – comprising of reinforced 

concrete foundations 230mm thick walls complete 

with back filling and compaction and reinforced 

concrete slab to receive water tanks 5 000 liter tanks 

at buildings and 10 000 liter vertical tanks with vinyl 

rainwater goods, etc. 

• New desks and furniture and equipment 

2 

HOD offices per block of 

classrooms, Science Lab, 

Media Center, Dining and 

Nutrition, Library, Workshop  

 

• Construct all new piling, ground beams and floor 

slabs & suspended floor slabs & beams and columns 

by engineer. 

• Construct all new brickwork & selected face brick. 

• New smooth and textured plaster and paint internally 

and externally 

• New precast coping between plaster and face brick 

externally 

• New charcoal colour powder coated aluminum 

windows and shopfronts. 
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• New charcoal colour louvers and sun control 

mechanisms 

• New selected roof sheeting brandering on timber 

purlins/trusses  

• New barge flashing and ridge capping and fascia 

boards. 

• New suspended ceiling and bulkheads 

• New hardwood timber frames and doors and 

ironmongery 

• New aluminum rainwater goods with new seamless 

gutters and full-bore outlets and uPVC downpipes, 

elbows, bends and shoes. 

• New selected vinyl sheet flooring to floors 

• New selected porcelain floor tiles & wall tiles to all 

male & female and paraplegic toilets and kitchens 

• Electricity supply and distribution as per Engineer’s 

instruction. 

• Stormwater Management design and construction of 

V Drains and Walkways by Engineer 

• Sewer design and construction of V Drains and 

Walkways by Engineer 

• Firefighting equipment, wet works and escape 

designs by Engineer 

• Simulation Room Design and equipment by 

Engineer. 

• Stainless steel balustrades to all balconies and 

stairways 

• Plumbing - complete vent pipes, toilet pans and 

seats, hand wash basins, taps, urinals, and 

paraplegic facilities 
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• Water tank stands – comprising of reinforced 

concrete foundations 230mm thick walls complete 

with back filling and compaction and reinforced 

concrete slab to receive water tanks 5 000-liter tanks 

at buildings and 10 000 liter vertical tanks with vinyl 

rainwater goods, etc. 

• New desks and furniture and equipment 

3 

Student Accommodation & 

Dining Hall 

• Construct all new piling, ground beams and floor 

slabs & suspended floor slabs & beams and columns 

by engineer. 

• Construct all new brickwork & selected face brick. 

• New smooth and textured plaster and paint internally 

and externally 

• New precast coping between plaster and face brick 

externally 

• New charcoal colour powder coated aluminum 

windows and shopfronts. 

• New charcoal colour louvers and sun control 

mechanisms 

• New selected roof sheeting brandering on timber 

purlins/trusses  

• New barge flashing and ridge capping and fascia 

boards. 

• New suspended ceiling and bulkheads 

• New hardwood timber frames and doors and 

ironmongery 

• New aluminum rainwater goods with new seamless 

gutters and full-bore outlets and uPVC downpipes, 

elbows, bends and shoes. 

• New selected vinyl sheet flooring to floors 
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• New selected porcelain floor tiles & wall tiles to all 

male & female and paraplegic toilets and kitchens 

• Electricity supply and distribution as per Engineer’s 

instruction. 

• Stormwater Management design and construction of 

V Drains and Walkways by Engineer 

• Sewer design and construction of V Drains and 

Walkways by Engineer 

• Firefighting equipment, wet works and escape 

designs by Engineer 

• Simulation Room Design and equipment by 

Engineer. 

• Stainless steel balustrades to all balconies and 

stairways 

• Plumbing - complete vent pipes, toilet pans and 

seats, hand wash basins, taps, urinals, and 

paraplegic facilities 

• Water tank stands – comprising of reinforced 

concrete foundations 230mm thick walls complete 

with back filling and compaction and reinforced 

concrete slab to receive water tanks 5 000-liter tanks 

at buildings and 10 000 liter vertical tanks with vinyl 

rainwater goods, etc. 

• New fully fitted kitchen & laundry equipment by 

specialist. 

• New beds & furniture and wardrobes and desks  
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4 
Hall 

• Construct all new piling, ground beams and floor 

slabs & suspended floor slabs & beams and columns 

by engineer. 

• Construct all new brickwork & selected face brick. 

• New smooth and textured plaster and paint internally 

and externally 

• New precast coping between plaster and face brick 

externally 

• New charcoal colour powder coated aluminum 

windows and shopfronts. 

• New charcoal colour louvers and sun control 

mechanisms 

• New selected roof sheeting brandering on timber 

purlins/trusses  

• New barge flashing and ridge capping and fascia 

boards. 

• New suspended ceiling and bulkheads 

• New hardwood timber frames and doors and 

ironmongery 

• New aluminum rainwater goods with new seamless 

gutters and full-bore outlets and uPVC downpipes, 

elbows, bends and shoes. 

• New selected vinyl sheet flooring to floors 

• New selected porcelain floor tiles & wall tiles to all 

male & female and paraplegic toilets and kitchens 

• Electricity supply and distribution as per Engineers 

instruction. 

• Stormwater Management design and construction of 

V Drains and Walkways by Engineer 

• Sewer design and construction of V Drains and 

Walkways by Engineer 
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• Firefighting equipment, wet works and escape 

designs by Engineer 

• Simulation Room Design and equipment by 

Engineer. 

• Stainless steel balustrades to all balconies and 

stairways 

• Plumbing - complete vent pipes, toilet pans and 

seats, hand wash basins, taps, urinals, and 

paraplegic facilities 

• Water tank stands – comprising of reinforced 

concrete foundations 230mm thick walls complete 

with back filling and compaction and reinforced 

concrete slab to receive water tanks 5 000 litre tanks 

at buildings and 10 000 litre vertical tanks with vinyl 

rainwater goods, etc 

 

5 
Swimming Pool 

• Olympic size swimming pool with diving board and 

markings 

• Life guard station 

• Seating  

6 
Gatehouse 

• Construct all new piling, ground beams and floor 

slabs & suspended floor slabs & beams and columns 

by engineer 

• Construct all new brickwork & selected face brick 

• New smooth and textured plaster and paint internally 

and externally 

• New precast coping between plaster and face brick 

externally 

• New charcoal colour powder coated aluminium 

windows and shopfronts 
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• New charcoal colour louvers and sun control 

mechanisms 

• New selected roof sheeting brandering on timber 

purlins/trusses  

• New barge flashing and ridge capping and fascia 

boards 

• New suspended ceiling and bulkheads 

• New hardwood timber frames and doors and 

ironmongery 

• New aluminium rainwater goods with new seamless 

gutters and fullbore outlets and uPVC downpipes, 

elbows, bends and shoes. 

• New selected vinyl sheet flooring to floors 

• New selected porcelain floor tiles & wall tiles to all 

male & female and paraplegic toilets and kitchens 

• Electricity supply and distribution as per Engineers 

instruction. 

• Stormwater Management design and construction of 

V Drains and Walkways by Engineer 

• Sewer design and construction of V Drains and 

Walkways by Engineer 

• Plumbing - complete vent pipes, toilet pan and seat, 

hand wash basin, taps, 

 

7 
Sports Field 

• Grassed field and markings 

• Goalposts  

• Selected Fencing around field 
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8 
External Works 

• Assembly area and ramps and driveways – 

consisting of underlay material and selected paving 

and tarmacadam 

• Fencing – consisting of hole excavations for poles 

galvanized steel poles planted in concrete. 

Approximately 100m long welded wire mesh fencing 

1800mm high at perimeter of the school complete 

with razor wire at the top bed, etc.tbc 

• New refuse area 

• New delivery area  

9 
Landscaping 

• New grassed areas & planting in courtyards with 

seating and paved areas 

• New trees 

• New planters & precast pavers 

• New rockery 

10 Electrification 

• Supply of Electricity 

• Installation – of conduits earthing, cabling, DB, light 
fittings, light switches, plug points, dedicated plugs, 
etc 

• Testing and Commissioning 

 

 

42.2.2 The Works to be constructed are located at 41 Somtseu Road, Durban Central, Durban, 
KwaZulu Natal Province, as per the attached maps showing location 

 

42.2.3 

 

 

The Works or installations to be undertaken by direct contractors comprises  

Not Applicable 
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42.2.4 

 

The Employer is an organ of State  

• The interest rate as determined by the Minister of Finance, from time to time, in terms 

of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) 

will apply. 

• Lateral support to be effected by the contractor. 

• Payment will be made for materials and goods. 

• Extended defects liability period will apply to the following elements: 

Not applicable 

42.2.5 Possession of the site will be scheduled once the contract has been signed by both parties, 

provided the construction permit required in terms of the Construction Regulations 2014 has 

been issued and received, otherwise such later date agreed after receipt of the 

aforementioned construction permit. 

 

42.2.6 Completion: 

For the works as a whole: 

The date for practical completion shall be 20 months from the commencement date. Site 

specific completion dates will be advised at project kick-off. 

 

The penalty per calendar day is 0.015% of the contract sum. Thereafter, the employer shall 
have a right during the identified delay period to intervene and accelerate the work or appoint 
a third party to assist or complete the works to reach practical completion at the planned 
period. The cost of the appointed third party work shall be borne by the contractor. 

 

42.2.9 The law applicable to the agreement shall be that of the Republic of South Africa. 

42.3.1 Contract works insurance is to be effected by the contractor for a sum not less than the 

contract sum plus 10%. 

 The supplementary insurance is required.  Such insurance shall comprise a Coupon Policy 

for Special Risks issued by the South African Special Risk Insurance Association. (SASRIA) 

42.3.3 Public liability insurance to be effected by the contractor for the sum of R10 000 000.00 (Ten 

Million Rand) per event without a limit on number of events with a deductible in an amount 

that the contractor deems appropriate. 

42.3.4 Lateral Support insurance: Not Applicable 

42.4.1 A waiver of the contractor’s lien or right of continuing possession is required. 
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42.4.2 One copy of the contract document will be supplied to the contractor free of charge.  

42.4.5 JBCC Engineering General Conditions are not to be included in the contract document. 

Contractor must obtain its own copy.  

42.4.6 

 

 

 

42.5.4 

CPAP shall be applicable to this contract The contract value is to be adjusted using CPAP 

indices. The base month to be used to calculate CPAP is the month in which the tenders 

close as per the CPAP guidelines. The value of the certificates issued shall be adjusted in 

accordance with the JBCC Contract Price Adjustment Schedules. 

 

The preliminaries amounts shall be paid and adjusted in terms of Alternative A and the 

contractor shall not have the right to select Alternative B. 

31.3 The issue of an interim payment certificates shall be done no later than the 20th of each 

month. 

29.1.1 The contractor shall allow thirty six (36) working days during the contract period of 20 

months for the adverse effect of weather conditions and shall not be entitled to a revision of 

the date for Practical Completion for delays suffered by adverse weather conditions. 

14.5  The employer will not provide advanced payments against an advanced payment 

guarantee. 

14.3 

and 

14.4 

The construction guarantee is to be a variable guarantee. It is and shall be 10% of the 

contract sum. 

40.0 Dispute resolution shall be by adjudication.  If a dispute is unresolved by adjudication the 

dispute shall be finally settled by an arbitrator to be agreed between the parties. 
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C1.2  CONTRACT DATA (Continued) 

 

Part Two – Data provided by the Contractor 

  Completion of the data in full, is essential to create a complete contract. 

Statements 
given in all 
contracts 

 • The Contractor is 

Clause 42.5.1: Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
The legal name of the Contractor. 

 

Clause 42.5.1 [1.2]: Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The physical address, postal address, e-mail address and/or fax number 
where the Contractor will receive notices. 
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C1.3  CONSTRUCTION GUARANTEE  
  

In terms of clause 14.3 of the JBCC Principal Agreement, Edition 4.1, Code 2101, March 2005 allows 
for provision of a variable performance guarantee from an approved financial institution which the 
Employer has accepted 

1.1.1 For this contract only performance bonds provided by a financial institution 
registered in South Africa will be accepted. NB: Guarantees submitted must 
be issued by either an insurance company duly registered in terms of the 
Short-Term Insurance Act, 1998 (Act 53 of 1998) or by a bank duly registered 
in terms of the Banks Act, 1990 (Act 94 of 1990) No alterations or 
amendments of the wording of the pro-forma will be accepted unless 
approved prior to it been issued by the Employer. 

It is hereby agreed that a Performance Guarantee drafted exactly, or substantially similar, as 
provided in this returnable and Volume 3 section C1.3 will be provided by the Guarantor named 
below, which is a bank or insurer registered in South Africa: 

Name of Guarantor (Bank/insurer).……………………………………………………………………….. 

Address …………………………………….………….………….………………………. 

The Performance Guarantee shall be provided with the other returnables as set out in the conditional 
Letter of Acceptance of the successful tenderer’s tender unless otherwise agreed to by the parties. 

Signed    …………………………………………………………………………….. 

Name     …………………………………………………………………………….. 

Capacity    …………………………………………………………………………….. 

On behalf of (name of tenderer) ………………………………………………….. 

Date     …………………………………………………………………………….. 

CONFIRMED BY Guarantor's Authorised Representative 

Signature(s)    …………………………………………………………………………….. 

Name (print)    …………………………………………………………………………….. 

Capacity    …………………………………………………………………………….. 

On behalf of Guarantor  ……..……………………………………………………………………… 

(Bank/insurer) 

Date     …………………………………………………………………………….. 
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The Tenderer must attach hereto a letter from the guarantor with whom he has made the necessary 
arrangements, to the effect that the said guarantor will be prepared to provide the required 
performance guarantee when asked to do so. The acceptable pro forma wording is as per section 
below and in Volume 3, C1.3 

 

Pro-Forma JBCC On Demand Variable Performance Guarantee  

 

To: The Development Bank of Southern Africa Limited 

Dear Sirs 

Reference No. [●] [Drafting Note: Guarantor/Bank reference number to be inserted] 

Performance Bond: [Drafting Note: Name of Contractor to be inserted] 

Employer: Contract Reference - [●] [Drafting Note: Contract reference number to be inserted] 

 

2. In this Guarantee  

2.1 The following words and expressions have the following meanings: 

 

2.1.1 “Guarantor” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: Name of 

Guarantor to be inserted] [] Financial Services Board Registration number []NB: 

Guarantees submitted must be issued by either an insurance company duly registered in terms 

of the Short-Term Insurance Act, 1998 (Act 53  of 1998) or by a bank duly registered in terms of 

the Banks Act, 1990 (Act 94 of 1990) No alterations or amendments of the wording of the pro-

forma will be accepted unless approved prior to it been issued by the Employer.  

 

2.1.2 “Guarantor’s Address” - means [●]; [Drafting Note: Guarantor’s physical 

address to be inserted] 

 

2.1.3 “Contract” - means the written agreement entered into between the Employer 

and the Contractor on or about [●] [●] 201[●] (Contract Reference No. [●]), 

as amended, varied, restated, novated or substituted from time to time; 

[Drafting Note: signature date and Contract reference number to be inserted] 

 
 

2.1.4 “Contractor” - means [●] a [●] registered in accordance with the laws of [●] 

with registration number [●]; [Drafting Note: Name and details of Contractor 

to be inserted] 

 

2.1.5 “Employer” - means The Development Bank of Southern Africa Limited, a 

juristic person in terms of section 2 of The Development Bank of Southern 

Africa Limited Act,13 of 1979; 
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2.1.6 “Expiry Date” - means the date of Final Completion; 

 

2.1.7 “this Guarantee” - means this document; 

 
2.1.8 “Guaranteed Sum” – means, subject to clause 5, the sum of [● - figure] ([● - 

words]) the aggregate Guarantee amount of 10.0% of the total of the Contract 

Sum as at the Contract Date which amount will reduce with 50% when the 

Practical Completion certificate is issued until Final Completion. 

 

2.2 Words or expressions capitalised shall bear the same meaning as assigned to them 

under the Contract albeit that the Contract itself, and any terms as defined therein, 

are merely referenced for convenience and not to create an accessory obligation. 

 

3. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed 

Sum at the disposal of the Employer, as security for the proper performance by the Contractor 

of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and 

unconditionally both agree and undertake to pay to the Employer, on written demand from 

the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any 

amount or amounts as may be so demanded from time to time, subject to a maximum of the 

Guaranteed um in the aggregate. 

 

4. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s 

address or by email to the following email [……. insert...] and shall: 

 

4.1 state the amount claimed (“the Demand Amount”); 

 

4.2 state that the Demand Amount is payable to the Employer in the circumstances 

contemplated in the Contract: 

 

5. The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of 

the Employer’s written certificate certifying the amount of such reduction and the Contractor’s 

entitlement thereto under the Contract. 

6. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that: 

 

6.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the 

Guarantor’s obligation/s to make payment: 

 

6.1.1 is and shall be absolute and unconditional in all circumstances; and 

 

6.1.2 is not, and shall not be construed to be, accessory or collateral on any basis 

whatsoever; 
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5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner 

which it sees fit, without advising us and without affecting the Guarantor’s liability 

under this Guarantee. This includes, without limitation, any extensions, indulgences, 

release or compromise granted to the Contractor or any variation under or to the 

Contract or termination of the Contract. 

 

5.3 should the Employer cede its rights against the Contractor to a third party where such 

/cession is permitted under the Contract, then the Employer shall be entitled to cede 

to such third party the rights of the Employer under this Guarantee on written 

notification to the Guarantor of such cession. 

 

7. The Guarantor’s obligations in terms of this Guarantee: 

 

7.1 shall be restricted to the payment of money only and shall be limited to the maximum 

of the Guaranteed Sum; and 

 

7.2 shall not be discharged and compliance with any demand for payment received by 

the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may 

exist between the Employer and the Contractor. 

 

8. This Guarantee: 

 

8.1 shall expire on the Expiry Date until which time it is irrevocable; 

 

8.2 is, save as provided for in 5.3 above, personal to the Employer and is neither 

negotiable nor transferable; 

 

8.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed 

Sum or expiry hereof; 

 

8.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating 

and/or determining the amount due by the Guarantor to the Employer and, secondly, 

obtaining any court order; and 

 

8.5 shall be governed by and construed in accordance with the law of the Republic of 

South Africa and shall be subject to the jurisdiction of the Courts of the Republic of 

South Africa. 
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8. The Guarantor chooses the domicilium citandi et executandi for all purposes in 

 connection with this  Guarantee at the Guarantor’s Address. 

 

Signed at ____________________________  Date ____________________________ 

 

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are 

authorised to bind the Guarantor as above stated: 

 

Guarantor Signatory 1: ___________________ Guarantor Signatory 2: ___________________ 

 

Name: ____________________________  Name:  _______________________________ 

 

Capacity of Guarantor    Capacity of Guarantor     

Signatory 1: ____________________________ Signatory 2: ___________________________ 

 

Witness: ____________________________ Witness: _____________________________ 

(Printed Name of Witness)    (Printed name of witness)  

________________________________  ____________________________________ 

 

Guarantor’s seal or stamp ________________________________  
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PART C2: PRICING DATA 

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint 
Building Contracts Committee Inc. (including amendments).   

 

Document 
reference 

Title No of 
pages 

C2.1 Pricing Instructions 2 

C2.2 Bill of Quantities 251 

   

 Total number of pages  253 
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C2.1  PRICING INSTRUCTIONS 

 

1. The Bills of Quantities have been drawn up in accordance with the Standard System of 

Measuring Building Work (as amended) published and issued by the Association of South 

African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the: 

a) civil engineering work has been drawn up in accordance with the provisions of the 

latest edition of  SABS 1200 Standardized Specifications for Civil Engineering 

Works. 

b) electrical work has been drawn up in accordance with the provisions of the Model 

Bills of Quantities for Electrical Work, published by the South African Association of 

Quantity Surveyors, (July, 2005).   

2. The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared 

by the Joint Building Contracts Committee, Edition 4.1, Code 2101, March 2005. The 

additions, deletions and alterations to the JBCC Principal Building Agreement as well as 

the contract specific variables are as stated in the Contract Data. Only the headings and 

clause numbers for which allowance must be made in the Bills of Quantities are recited. 

3. Preliminary and general requirements are based on the various parts of SANS 1921, 

Construction and management requirements for works contracts. The additions, deletions 

and alterations to the various parts of SANS 1921 as well as the contract specific variables 

are as stated in the Specification Data in the Scope of Work. Only the headings and clause 

numbers for which allowance must be made in the Bills of Quantities are recited. 

4. It will be assumed that prices included in the Bills of Quantities are based on Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards that 

were published 28 days before the closing date for tenders. (Refer to www.stanza.org.za 

or www.iso.org for information on standards). 

5. The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities 

are kept by the Principal Agent or Engineer and can be viewed at any time during office 

hours up until the completion of the works. 

6. Reference to any particular trademark, name, patent, design, type, specific origin or 

producer is purely to establish a standard for requirements.  Products or articles of an 

equivalent standard may be substituted.  

7. Where any item is not relevant to this specific contract, such item is marked N/A (signifying 

“not applicable”) 

8. The Contract Data and the standard form of contract referenced therein must be studied 

for the full extent and meaning of each and every clause set out in Section 1 (Preliminaries) 

of the Bills of  Quantities  

9. The Bills of Quantities is not intended for the ordering of materials. Any ordering of 

materials, based on the Bills of Quantities, is at the Contractor’s risk. 

10. The amount of the Preliminaries to be included in each monthly payment certificate shall 

http://www.stanza.org.za/
http://www.iso.org/


 

VOLUME 3 OF 3  

JBCC  

CONTRACT 

Tender No. RFP317/2021 

CONSTRUCTION OF NEW  MARITIME SCHOOL OF 

EXCELLENCE, UMLAZI DISTRICT IN KWAZULU-

NATAL PROVINCE 

 

Page 35 of 66 
 

Volume 3 of 3                                                                                                                                                                        Part C                                                                                  
The Contract            
 

be assessed as an amount prorated to the value of the work duly executed in the same 

ratio as the preliminaries bears to the total of prices excluding any contingency sum, the 

amount for the Preliminaries and any amount in respect of contract price adjustment 

provided for in the contract.  

11. Where the initial contract period is extended, the monthly charge shall be calculated on the 

basis as set out in 10 but taking into account the revised period for completing the works.  

12. The amount or items of the Preliminaries shall be adjusted to take account of the theoretical 

financial effect which changes in time or value (or both) have on this section. Such 

adjustments shall be based on adjustments in the following categories as recorded in the 

Bills of Quantities: 

a) an amount which is not to be varied, namely Fixed (F) 

b) an amount which is to be varied in proportion to the contract value, namely Value 
Related   (V); and  

c) an amount which is to be varied in proportion to the contract period as compared to 
the initial construction period excluding revisions to the construction period for which 
no adjustment to the contractor is not entitled to in terms of the contract, namely 
Time Related (T). 

 

13. Where no provision is made in the Bills of Quantities to indicate which of the three 
categories will apply or where no selection is made, the adjustments shall be based on the 
following breakdown: 

a) 10 percent is Fixed; 

b) 15 percent is Value Related 

c) 75 percent is Time Related. 

 

14. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of 

resources in the execution of the works. The contract value used for the adjustment of the 

Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any 

amount in respect of contract price adjustment provided for in the contract. Adjustments in 

respect of any staged or sectional completion shall be prorated to the value of each section. 
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C2.2  BILL OF QUANTITIES 

 
 
 

Use this page as a cover page to the Contractor’s Bill of Quantities.   
 

1) Tenderers are to ensure that adequate provision for the health and safety measures 
have been made and provided detailed breakdown in the Bill of Quantities, as required 
by the Department of Labour. 

 
2) The PDF/ original format Bill of Quantities must be populated by hand in black 

ink and will be the document used for evaluation purposes. 
 

3) Tenderers are also required to electronically populate the Excel format. This will be 
used to support verification of pricing errors. 

  

 

  

 

 

 

 

 

 

 

 

I, ______________________________________ of ______________________________________, 

 (Authorised Signatory)     (Company Name) 

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant 
that the documents submitted are true and accurate.  
 

 ____________________________  ______________________________ 

  (Signature)      (Date) 
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BILL OF QUANTITIES FOR MARITIME SCHOOL OF EXCELLENCE 
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MAIN SUMMARY PAGE 

 

 

ITEM SCHOOL NAME AMOUNT (INCL VAT) 

1 MARITIME SCHOOL OF EXCELLENCE 

 

TOTAL TO BE CARRIED FORWARD TO FORM OF OFFER  
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PART C3: SCOPE OF WORK 

 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Project Specifications 16 

C3.2 Particular Specifications (Submitted as Annexures)  139 

C3.3 Drawings (Submitted as Annexures ) 459 

   

 Total number of pages 615 
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C3.1  PROJECT SPECIFICATIONS 

 

1. DESCRIPTION OF THE WORKS 

1.1. Employer’s objectives  

 
The employer [the Development Bank of South Africa (DBSA)] is supporting and assisting 
the department of education deliver public infrastructure using labour-intensive methods 
where possible as required by the Expanded Public Works Programme to provide temporary 
employment opportunities to local unemployed people and to provide training or skills 
development to these locally employed workers. 

 

1.2. Overview of the Works  

 
The Works comprises the construction of the entire school facility. The new design is in line with 
the school’s accommodation requirements, applicable norms and standards for KZN - DOE and 
also in line with the applicable building regulations and Guidelines Relating to Planning for Public 
Schools Infrastructure. 
 

1.3. Extent of the Works 

The Works to be carried out by the Contractor under this Contract comprise mainly the following: 
 

Work                    

Package 

Project 

Description 

Scope 

1 AS DETAILED UNDER C1.2.2 CLAUSE 42.2.1 

 

1.3.1 ACCESS 

 
The sites are easily accessible, but the site is situated in a security area and all requirements are to 
be met in respect of viewing the site, commencement of work, entrance permits, security check of 
personnel, prohibition on taking of photographs, etc.  Care must be taken to avoid damage to adjacent 
buildings. 
 

1.3.2 SERVICES 

Before any work commences, the Contractor shall contact all private owners or public authorities 

controlling services so that they may, either protect, move or relocate any service as required, or 

confirm that all such work has been completed. 

Payment will not be made for any inconvenience caused to the Contractor in regard to any services 

crossing the site or any authority working on or relocating any such services, nor will any delays 

caused by such work or relocation be accepted as a basis for claiming an extension of time for 

completing the works. 

All known existing services and those services which require relocation and protection, are shown 
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on the services plans. The Contractor's attention is drawn to the fact that such services information 

is based on information supplied by others, and the accuracy and completeness of this information 

has not been confirmed.  The Contractor will therefore be required to proceed with extreme caution 

in order to avoid damage to existing services. Before commencing any work in the vicinity of 

services, the Contractor shall contact the relevant service authorities for assistance in locating the 

exact position of the services and where necessary the Contractor shall accurately locate the 

services by careful hand excavation. 

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and 

backfilled by others where in the opinion of the Engineer such work is necessary to ensure the 

stability of any other works over such trenches.  This in no way relieves the Contractor of his 

responsibilities in terms of the works. 

 

1.3.3 TEMPORARY WORKS AND ACCOMMODATION OF TRAFFIC 

The Contractor is to liaise with the eThekwini Municipality (for municipal roads) and the KwaZulu-

Natal Provincial Department of Transport (for provincial roads) with regards to any temporary road 

closures as required during this contract.  

Accommodation of traffic during construction shall be undertaken to the requirements and details 

provided by the Engineer 

As the Works are to be constructed within a built-up urban area, the Contractor will be required to 

carry out all temporary works that will be necessary to maintain the flow of traffic and to ensure that 

pedestrian and vehicular access is maintained to local residential buildings and businesses.  

Refer to Bill of Quantities. 

 

1.3.4 CO-ORDINATION WITH OTHER CONTRACTORS 

Other contractors, who are engaged in the construction of similar works, could be working within 

the sites of the Contractor. The Contractor will be required to provide all necessary assistance to 

them, and to liaise with them in respect of their programme in order to avoid any delays to either 

contract.  See clause 5.6.6 of the Contract Data. 

 

1.3.5 SETTING OUT OF WORKS 

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the 

responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from 

damage at the start of the contract. It is the Contractor’s responsibility to set out the Works and any 

discrepancies in the design or setting out shall be identified and brought to the attention of the 

Engineer promptly so they can be corrected before any abortive expenditure is incurred. 
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1.3.6 LOCATION OF THE WORKS 

The Works to be constructed are located in the area of jurisdiction of the eThekwini District 

Municipality.  

      KWAZULU NATAL PROPOSED NEW BUILDINGS FOR THE MARITIME 

SCHOOL OF EXCELLENCE 

KZN DOE / DBSA KWAZULU NATAL– 

PROPOSED NEW BUILDINGS FOR 

THE MARITIME SCHOOL OF 

EXCELLENCE 

Physical Address: 41 Somtseu Road, Durban 

Central, Durban.  

LATITUDE: 29°50'40.40"S LONGITUDE: 31°01'55.70"E 

The site is accessible via Somtseu Road 

 

1.3.7 OCCUPATIONAL HEALTH AND SAFETY  

The contractor needs to comply with the following legal requirements: 

• Occupational Health and Safety Act, 1993 – Asbestos Regulations, 2001 

• Occupational Health and Safety Act, 1993 – Construction Regulations, 2014; 

• DBSA Occupational Health and Safety Baseline Specification; 

• DBSA Baseline Risk Assessment; 

• DBSA OHS policy and management plan.  

 

1.3.8 DRAWINGS 

The drawings used for setting up the Bills of Quantities are as per the drawing register: 
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2. PROCUREMENT 

2.1. Preferential procurement procedures 

The works shall be executed in accordance with the conditions attached to preferences granted in 

accordance with the preference schedule. 

It is important to note that there is a 30% mandatory local subcontracting that will be mandatory in 

this project. Any appointment that are to be made in respect of the 30% local sub-contracting must 

be submitted to the DBSA Construction Project Manager for approval.  

 

3. CONSTRUCTION 

3.1. Applicable SANS 2001 standards for construction works 

The following parts of SANS 2001 Construction works standards and associated specification data 

are applicable to the works: 

1) SANS 2001BE1 – Earthworks (general) 

2) SANS 2001BS1 – Site Clearance 

3) SANS 2001CC2 – Concrete works (minor works) 

4) SANS 2001CG1 – Installation of glazing in window and door frames 

5) SANS 2001CM1 – Masonry walling 

6) SANS 2001CS1 – Structural Steelwork 

7) SANS 2001CT2 – Structural Timberwork (Roofing) 

8) SANS 2001DP1 – Earthworks for buried pipelines and prefabricated culverts  

9) SANS 2001DP2 – Medium pressure pipelines 

10) SANS 2001DP3 – Cable ducts 

11) SANS 2001DP4 - Sewers 

12) SANS 2001DP5 – Stormwater drainage 

13) SANS 2001DP6 – Below-ground water installations 

14) SANS 2001EM1 – Cement plaster 

 

The abovementioned South African National Standards make several references to the 

Specification Data for data, provisions and variations that make these standards applicable to this 

contract. The Specification Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and these standards. 

Each item of Specification Data given below is cross-referenced to the clause in the standard to 

which it mainly applies. 
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3.2. Applicable national and international standards 

• Standardized Specifications for Civil Engineering Construction SANS 1200 

• The National Building Regulations SABS0400 

• Construction and Management Requirements for Works Contracts SANS1921-1  

• Targeted Construction Procurement SANS1914-4. 

• Ethekwini Municipality Standards and Guidelines 

 

3.3. Certification by recognized bodies 

Not Applicable 

 

3.4. Plant and materials provided by the employer 

Not Applicable 

 

3.5. Services and facilities provided by the employer 

Not Applicable 

 

3.6. Plant and equipment 

The plant and equipment used on the site shall not be inferior to that described in the 

Schedule of Plant and Equipment. 

 

4. Management 

 

4.1. JBCC Preliminary Code 2103 

 

The JBCC Preliminary Code 2103 May 2005 Edition Construction works standards 

and associated specification data are applicable to the works: 

The abovementioned South African National Standards make several references to 

the Specification Data for data, provisions and variations that make these standards 

applicable to this contract. The Specification Data shall have precedence in the 

interpretation of any ambiguity or inconsistency between it and these standards. 

Each item of Specification Data given below is cross-referenced to the clause in the 

standard to which it mainly applies. 
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The associated Specification Data is as follows: 

SANS 1921-1, Construction and management requirements for works contracts – Part 

 

1: General engineering and construction works 

Clause Specification data 

Essential data 

4.1.7 There are no requirements for drawings, information and calculations for which the 

contractor is responsible 

4.2.1 The responsibility strategy assigned to the contractor for the works is A. 

4.2.2 The structural engineer is MPAMOT (Pty) Ltd represented by Mr Errol Tromp. 

4.3.1 

The planning, programme and method statements are to comply with the following: 

• Program to be submitted in Microsoft Project format 

• Gantt chart to indicate critical path and progress 

• Gantt chart to be updated before monthly site meeting 

4.3.3 The notice period for inspection is 2 Days, 
 

4.9.3 
 
The trees which are not to be disturbed are to be identified on site. Where 

possible, the disturbance of trees should be avoided. 

 
4.14.3 

 
The office accommodation, equipment, accommodation for site meetings and 

other facilities for use by the employer and his agents are: 
 

1) Site office which shall be used for site meetings and for the contractor’s 

use. Such an office shall comprise a minimum of 20m2 in area and 3 m 

high, be ventilated, have good lamination, must be reasonably sound proof, 

and have a hard floor construction. It shall be furnished with a desk on which 

drawings can be rolled open and on which there is sufficient writing space 

and sufficient temporary chairs or benches to accommodate all persons 

present at site meetings. (Minimum 15 seater) 
 

2) The following facilities will be supplied to the employers representatives: 
 

- 15 Hardhats for employers representatives visiting the site 
 

- 15 Safety (High visibility) jackets for employer representatives visiting the 

site 

 

 
4.14.5 

 
The Contractor is required to provide latrine and ablution facilities for the exclusive use 
of the professional team and client 
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4.14.6 

 
The requirements for the provision and erection of separate sign boards for 

consultants and subcontractors are: 
 

1) The boards must comply with the official standard type signboard of the 

Employer and be at least 3 x 3 m high. 
 

2) The boards must be constructed with a firm flat exposed face using 

suitable material of firm construction, painted and lettered according to the 

standard drawings available from the Employer on request and mounted on 

sturdy pipe-standards at a height of 1800 mm above natural ground level. 

 
4.17.1 

 
The requirements for the termination, diversion or maintenance of existing 

services are: 
 
1) none 

 
4.17.3 

 
Services which are known to exist on the site are: 

 
1) Water network 

 
2) Sewer Reticulation 

 
3) Electricity reticulation 

 
4.17.4 

 
The requirements for detection apparatus are: 

 
1) Communication with school employees 

 
Additional clauses 

 
1. Site Meetings and Procedures 

 
The Employer’s Representative and the Contractor shall hold meetings relating to the progress 

of the works at regular intervals and at other such times as may be necessary. The Contractor shall 

attend all site meetings and shall ensure that all persons under his jurisdiction are notified timeously 

of all site meetings should the Employer’s Representative require their attendance at such 

meetings. 
 
The Contractor shall keep on site a set of minutes of all site meetings, daily records of 

resources (people and equipment employed), a site instruction book, a complete set of contract 

working drawings and a copy of the procurement document and make these available at all 

reasonable times to all persons concerned with the contract. 
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2. Water and Electricity 
 
The Employer does not warrant that any water supply or electricity supply that may exist is 

adequate for the proper execution of the works. The responsibility strategies in terms of the 

tabulation below that will apply to the contract is: 
 
a) Water        : A 

 
b) Electricity : A 

 
 
Service 

 
Option 

 
A 

 
Contractor 

responsibility 

 
B 

 
Employer 

responsibility 

 
C 

 
 
Water 

 
The Contractor is to 

provide, and remove 

and make good upon 

completion, all the 

necessary temporary 

plumbing connections 

and purchase water 

from the local 

authority for the 

works at his own 

cost. 

 
The Contractor shall 

make, and upon 

completion remove, all 

the necessary 

connections to the 

Employer’s water supply 

at designated points and 

make use of water free 

of charge                   for  

construction purposes 

only. 

 
The Contractor shall 

make, and upon 

completion remove, all 

the necessary 

connections and water 

meters to the 

Employer’s water 

supply at designated 

points and be 

responsible for costs 

associated with all 

water consumed. 

 
 
Electricity 

 
The Contractor is to 

provide, and remove 

and make good upon 

completion, all the 

necessary temporary 

electrical connections 

and installations and 

purchase electricity 

form the local authority 

/ ESKOM for the works 

at his own cost. 

 
The Contractor shall 

make, and upon 

completion remove, all 

the necessary electrical 

connections to the 

Employer’s electrical   

supply   at designated  

points and make use of 

electricity free of charge                   

for construction purposes 

only. 

 
The Contractor shall 

make, and upon 

completion remove, all 

the necessary 

connections and meters 

to the Employer’s 

electrical supply and be 

responsible for costs 

associated with all 

electricity consumed. 
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The following temporary services is the responsibility and will be supplied by the contractor: 

 

• Security 
 

• Sewer services in the form of temporary toilets 
 

• Waste disposal facility 

 
SANS 1921-5, Construction and management requirements for works contracts – Part 5: 

Earthworks activities, which are to be performed by hand. 

 
Clause 

 
Specification Data 

 
Essential Data: 

 
5.1 

 
The depth of trenches which are to be excavated by hand is 1,5 meters. 

 
Additional clauses: 

 
1 

 
Stone pitching and rubble concrete masonry 

 
All  stone  required  for  stone  pitching  and  rubble  concrete  masonry,  whether grouted 

or dry, shall be collected, loaded, off loaded and placed by hand. 
 
Sand  and  stone  shall  be  hauled  to  its  point  of  placement  by  means  of 

wheelbarrows where the haul distance is not greater than 150m. 
 
Grout shall be mixed and placed by hand. 

 
2 

 
Manufactured Elements 

 
Elements manufactured or designed by the Contractor, such as manhole rings and 

cover slabs, precast concrete planks and pipes, masonry units and edge beams 

shall not individually, have a mass of more than 320kg. In addition the items shall 

be large enough so that four workers can conveniently and simultaneously acquire 

a proper hand hold on them. 

 
SANS 1921-6, Construction and management requirements for works contracts – Part 6: 

HIV/AIDS awareness. 

 
4.2.1(a) 

 
A qualified service provider is a service provider that is one that is accredited or 

provisionally  accredited training service provider in the HIV/AIDS field. 
 

A list of accredited service providers can be obtained from the Construction  SETA 

(CETA) (tel 011-265 5900), Health and Welfare SETA (HWSETA) (011-622 

6852) or on the Health and Welfare SETA website: www.hwseta.org.za. 

 
4.2.1(a) 

 
The HIV/AIDS awareness programme is to be repeated at four-month intervals 

throughout the duration of the contract. (Four times in total, including the initial one 

at the start of the contract.) 

http://www.hwseta.org.za/
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Additional clauses 

 
 
The duration of each workshop is not to be less than 2 ½ hours. 

 

4.2. Recording of weather 

 
The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall 

figures in a book. Such book shall be handed to the employer’s representative for his 

signature no later than 1 days after rain that is considered to justify an extension of time 

occurs. 

 

4.3.  Unauthorised Persons 

 
The Contractor shall keep unauthorized persons from the works at all times under no 

circumstances may any person except guards be allowed to sleep on the building site. 
 

4.4.  Management Meetings 

 
 A Schedule of meetings will be agreed with the contractor. 

  

4.5. Daily Records 

 

The Contractor is instructed to keep a set of signed off daily diaries with specific detail 

relating to EPWP requirements. 

 

4.6. Payment Certificates 

 
Monthly valuations of completed work, including materials on site is to be completed and 

presented by to the client representative by no later than the 15 th of each month to be assessed 

for payments. The payment certificate will be issued no later than the 20th of each month 

(Including Contractor’s tax invoice) to the Principle Agent or payment within 30-calendar day.  
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C3.2  PARTICULAR / GENERIC SPECIFICATIONS 

 

1.  EPWP – National Youth Service (NYS) 

This project is part of the Expanded Public Works Programme and the National Youth Service 

Programme and aims to train young people and provide them with practical work experience 

as part of this programme.  Youth aged between 18 and 35 will be recruited and trained in 

skills relevant to the work to be done on this project.  These youth will have to be employed 

by the contractor as part of this project so that they can gain their work experience on these 

projects.  The training of the youth will be coordinated by the DPW representative.  This DPW 

representative will provide the contractor with a list of all the youth and the training each of 

these youth have received.  The Contractor will be required to employ all of these youth for a 

minimum period of 6 months.  Furthermore the Contractor will be required to supervise these 

youth to ensure that the work they perform is of the required standard.  The contractor’s staff 

will be required to assist and mentor the youth to ensure that they are able to perform the type 

of work they need to do to the satisfactory standards required.   

This specification contains the standard terms and conditions for workers employed in 

elementary occupations and trained on a Special Public Works Programme (SPWP) for the 

National Youth Services Programme.  These terms and conditions do NOT apply to persons 

employed in the supervision and management of a SPWP.    

• The contractor must comply with Additional Specification: Employment and Training of 

Youth Workers on the Expanded Public Works Programme (EPWP) Infrastructure 

Projects: National Youth Service (NYS) as attached to these Bills of Quantities. 

(specification). 

• The NDPW will identifying a minimum of 120 youth workers (in 4 groups of 30 each)  

• The contractor must liaise and co-ordinate with the NDPW regarding the trades that 

learners must be trained. The NDPW will organize training for the learners through 

their own processes with relevant accredited service providers in specific trades that 

the learners will do theory training. The contractor will process the payments for all the 

EPWP- NYS activities which will be approved first by the Regional Programme Director 

for EPWP. 

• The contractor will have to avail the services of an adequately qualified foreman 

(minimum of two) specifically for the EPWP-NYS youth workers to act as their 

construction supervisor for the duration of on-site training.  This foreman will be 

responsible for continuously training, mentoring and monitoring the progress of the 

youth workers and to address questions and issues that may arise from the youth 

workers. 
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1.3  Specific provisions pertaining to SANS 1914-4  

1.3.1. Definitions 

Targeted enterprise:   

An enterprise which has its sole office of head office located within the Target Area. 

Targeted labour:   

Unemployed persons who are employed as local labour on the project.  

 

1.4. Certification by recognized bodies 

Not Applicable 

 

1.5. Plant and materials provided by the employer 

Not Applicable 

 

1.6. Services and facilities provided by the employer 

Not Applicable 

 

1.7. Plant and equipment  

The plant and equipment used on the site shall not be inferior to that described in the 

Schedule of Plant and Equipment.  

 In addition to the Standardized and Project Specifications the following Particular 

Specifications shall apply to this contract and are bound in hereafter. 

 

PARTICULAR SPECIFICATION PAGE NO.  

POHS  : HEALTH AND SAFETY SPECIFICATIONS   Annexure A 

B/RA : BASELINE RISK ASSESSMENT    Annexure B 

SHE : SHEQ Policy        

COVID BAR:   COVID-19 BASELINE RISK ASSESSMENT   

COVID HS:    COVID-19 HEALTH AND SAFETY SPECIFICATIONS 
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C3.2.1  STANDARD SPECIFICATIONS 

 

The Department of Public Works - Construction Works Specifications PW 371-A and PW 371-B 
available on the Department of Public Works website shall apply to this contract. 
 
http://www.publicworks.gov.za/PDFs/consultants_docs/2014/PW371A_General_Specification_edition

2_1Aug2014.pdf   

http://www.publicworks.gov.za/PDFs/consultants_docs/2015/PW371_B_Particular_Specification_editi

on_2_2_Dec2015.docx 

 

 

C3.2.2  STRUCTURAL SPECIFICATION) - Annexure C 

 

The Structural Specification as compiled by the Structural Engineer issued under separate cover 
is applicable to this contract. 
 
 

 

C3.2.3  ELECTRICAL SPECIFICATION  - Annexure D 

 

The Electrical Specification as compiled by the Electrical Engineer issued under separate cover is 
applicable to this contract. 
 

 

C3.2.4  ELECTRONIC SPECIFICATION - Annexure E 

 

The Electronic Specification as compiled by the Electronic Engineer issued under separate cover 
is applicable to this contract. 

 

C3.2.5  MECHANICAL SPECIFICATION (Include as Notes on the BoQ) - Annexure 
F 

 

The Mechanical Specification as compiled by the Mechanical Engineer issued under the 
Mechanical Bills of Quantity  
 

 

C3.2.6 MARITIME SPECIFICATION (Include as Notes on the BoQ) - Annexure G 

 

The Maritime Specification as compiled by the Mechanical Engineer issued under Maritime Bills of 
Quantity 

http://www.publicworks.gov.za/PDFs/consultants_docs/2014/PW371A_General_Specification_edition2_1Aug2014.pdf
http://www.publicworks.gov.za/PDFs/consultants_docs/2014/PW371A_General_Specification_edition2_1Aug2014.pdf
http://www.publicworks.gov.za/PDFs/consultants_docs/2015/PW371_B_Particular_Specification_edition_2_2_Dec2015.docx
http://www.publicworks.gov.za/PDFs/consultants_docs/2015/PW371_B_Particular_Specification_edition_2_2_Dec2015.docx


 

VOLUME 3 OF 3  

JBCC  

CONTRACT 

Tender No. RFP317/2021 

CONSTRUCTION OF NEW  MARITIME SCHOOL OF 

EXCELLENCE, UMLAZI DISTRICT IN KWAZULU-

NATAL PROVINCE 

 

Page 53 of 66 
 

Volume 3 of 3                                                                                                                                                                        Part C                                                                                  
The Contract            
 

 

C3.3  DRAWINGS & REPORTS 

 

List of applicable Drawings for Maritime School of Excellence are attached to the tender:    

1. Geotechnical Report (Annexure H) 
2. Architectural Drawings (Annexure I) 
3. Structural Drawings (Annexure J) 
4. Civil Drawings (Annexure K) 
5. Electrical Drawings (Annexure L) 
6. Electronic Drawings (Annexure M) 
7. Mechanical Drawings (Annexure N) 
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PART C4: SITE INFORMATION 

 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C4.1 Site Layout 1 

C4.3 Contract Participation Goal Requirements 11 

   

 Total number of pages 13 
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C4.1  SITE LAYOUT  

 
Site Location – Map and Co-Ordinates 

 

 

 

C4.2  INFORMATION AND MAP  

 

SCHOOL NAME LATITUDE LONGITUDE 

MARITIME SCHOOL OF EXCELLENCE 29°50'40.40"S 31°01'55.70"E 
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C4.3  CONTRACT PARTICIPATION GOAL REQUIREMENTS  

 

CONTENTS 

SO, 01: Scope 

SO, 02:  Contractual Opportunities for Potentially Emerging Contractors  

SO, 03: Identifying Scope of Work for Subcontractors, Suppliers and Labour to 

Achieve Participation Targets 

SO, 04: Responsibility of the Principal Contractor  

SO, 05: Development of Emerging Contractors 

SO, 06: Monitoring of Compliance for Development of Emerging Contractors  

SO, 07:  Principal Contractor’s Pricing Strategy 

SO, 08:  Terms of Reference for Community Liaison Officer (CLO)  

SO, 09: Training of Workers 

SO, 10: Measurement and Payment 

 

SO, 01: SCOPE 

This project and contracts also aim to create work opportunities for emerging contractors 

and to provide a platform for sustainable growth in experience and capacity. 

The contractual opportunities will be structured in such a way as to address and overcome 

specific constraints that prevent growth in the emerging sector, such as for example: 

• Lack of experience 

• Lack of managerial skill and limited marketing ability 

• Access to capital and credit 

• Insufficient cash flow management 

• Insufficient site and labour supervision. 

In addition, provision will be made for on-site training by an established Contractor, in order 

to improve business skills and to develop the trade skills of the Emerging Contractor’s 

operatives. 
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SO, 02: CONTRACTUAL OPPORTUNITIES FOR POTENTIALLY EMERGING 

CONTRACTORS 

It is foreseen that Contracts will be in the value categories that represent Contractors with a 

CIDB designation grading of 6 and higher. 

To manage the technical and financial risk for the Client, Contractors with the applicable 

grading will have the opportunity to tender for these contracts in line with the CIDB 

regulations. These Contractors will be the Principal Contractors responsible to employ 

Potentially Emerging local Sub-Contractors of lesser CIDB grading designations, for portions 

of the scope of work which will be identified and measured for each Contract. 

Potentially Emerging subcontractors or suppliers shall be identified as an Entity whose 

business is at least 51% Black Owned. 

In addition, work opportunities will also be created for person / persons who are not 

registered on the CIDB Contractors Register, with aspirations of becoming registered 

contractors. 

Potential Emerging Contractors and Suppliers will be identified by the Contractor at 28 days 

after the Tender has been awarded in order to ensure participation from all interested parties 

in the local community. 

The Contractor and subcontractors will employ and utilise local labour within a 10 km radius 

from the sites of construction. Local specialised and general labour will be used for skilled 

and unskilled work, placing responsibility on the Contractors to provide the required on-site 

training to achieve a competent work force. 

  

SO: 03 IDENTIFYING SCOPE OF WORK FOR SUBCONTRACTORS, SUPPLIERS AND 

LABOUR TO ACHIEVE PARTICIPATION TARGETS 

The tenderers tender price will determine the sum of the Participation goal based as a 

percentage of the total actual repair cost as shown in the summary pages of the Bill of 

Quantities stated as a compulsory minimum of 25% of the value of work done. 

Each Contract will consist of: 

• Building structural 

• Civil infrastructure 

• Mechanical equipment 

• Electrical infrastructure and equipment. 

Depending on the extent and value of the Scope of Work, the tenderer will identify certain 

portions of the work in the Bill of Quantities, to be sub-contracted, identify work for skilled 

and general labour, as well as the utilisation of local suppliers. 

The Contractor will be required to ensure a minimum Contract Participation Goal as 

indicated in the Bill of Quantities. 
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The Contract Participation Goal can be obtained by means of: 

• Local Sub-Contractors 

• Local Suppliers 

• Skilled labour 

• General Labour 

 

SO: 04 RESPONSIBILITY OF THE PRINCIPAL CONTRACTOR 

The Contractor will be guided by the Project Specification and Schedule of Quantities, in 

order to determine his tender tariffs and price structure for the identified work earmarked for 

a Sub- Contractor. 

During the tender stage, the Contractor shall identify specific local Potentially Emerging 

subcontractors whose business is registered within the particular province. These 

subcontractors can be selected by the Contractor, but the Client may also have the 

opportunity to indicate a list of local subcontractors that must be afforded the opportunity to 

provide the Contractor with rates for the identified work. 

The subcontractor will price the appropriate schedule of quantities for the identified work 

groups. The Principal Contractor shall familiarise himself with the submitted tender rates 

from the subcontractor. He must ensure that the rates are market related and will guide the 

subcontractor to understand the cost structures of the different individual rates. 

The Contractor will be responsible for the quality of work, which will be a result of his effort of 

training and mentoring. 

In a situation where the appointed Sub-Contractor fails to complete the work or to comply 

with the specification, the main Contractor will be responsible to step in and complete or 

rectify all work. 

 

SO: 05 DEVELOPMENT OF EMERGING CONTRACTORS 

In the case where the Contractor must appoint an un-designated subcontractor, if so, 

required by the Client provision will be made in the Schedule of Quantities (Preliminary and 

General) for the Contractor to: 

a) Register the Sub-Contractor as a Grade 1, within the appropriate discipline 

b) Bear the cost of such registration 

c) Assist in the administrative requirements for registration of the Sub-Contractor.  
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SO: 05.01 For an un-designated Contractor: 

• The Contractor shall be responsible for registering the Contractor 

• Development of the capability and capacity of the newly established Contractor, 

through joint participation in repair activities 

• Supply of materials 

• Assist in the employment of workers 

• On the job training and manage of quality of work 

• Assist the Contractor with obtaining tools and material. 

 

SO: 05.02 For Contractors with a grading 2 and 3, the Main Contractor will be 

responsible for: 

• Development of the capability and capacity of the sub-contractor by ensuring quality 

control on a daily basis 

• Assistance in procuring material and equipment 

• Assistance in the appointment of labour and supervision 

• Assistance in compiling a programme of work and management of resources. 

 

SO: 05.03 For Contractors with a grading 3 and 4, the Main Contractor will be 

responsible for: 

• Assistance in servicing and maintaining equipment guiders in managing labour and 

payment 

• Assistance in managing cash flow 

• Controlling quality and ensure work in accordance with specification 

• Ensuring that a contractual programme is compiled and adhered to. 

 

SO: 06 MONITORING OF COMPLIANCE FOR DEVELOPMENT OF EMERGING 

CONTRACTORS 

SO: 06.01 Development Retention 

An additional 10% retention will be subject to value of payments certified to Emerging 

Contractors appointed as a subcontractor to reach the required Contract Participation Goal. 

This retention will become due to the Contractor after completion of the work, identified to 

reach the tendered participation goal. 
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During the construction period with each payment certificate, the Contractor will be scored in 

accordance with the set performance indicators indicated in the scorecard, Specification SO 

Utilization, Training and Guidance of Emerging subcontractors. 

After completion of the Scope of Works related to the specific subcontractor, the average 

score obtained per month for the duration of the contract period will determine the amount of 

retention money to become due. 

An average score of 100% over the subcontractor’s contract period will result in full payment 

of the 10% retention withheld for payments certified to Emerging Contractors. 

An average score of 75% will however result in 25% of the retention of 10% money withheld 

as a penalty for failure to comply with the Development requirements. 

 

SO: 06.02 Monitoring Scorecard for evaluation of Emerging subcontractors by the 

PSP  

During construction, the appointed Professional Service Provider (PSP) will be responsible 

to monitor the Principal Contractors guidance of the Sub-Contractors to comply to the 

requirements. 

The scorecard has been developed and form part of Specification SO for the Utilisation, 

training and guidance of Sub-Contractor. 

In the event where any of the Sub-Contractors has failed to proceed with the Works in 

accordance with the approved programme, the PSP will proceed to implement the general 

Condition of Contract Clause 5.7.1 and 9.2 if required. 

If it happens that the Contract with a Sub-Contractor is cancelled, the Main Contractor may 

be instructed to appoint an alternative Sub-Contractor to complete the work. 

  

SO: 07 PRINCIPAL CONTRACTOR’S PRICING STRATEGY 

SO: 07.01 Tender Rates 

The Contractor will be guided by the Project Specification and Schedule of Quantities, in 

order to determine his tender rates and price structure for the identified work earmarked for 

an emerging subcontractor. 

The specific portion of work earmarked for a specific designation graded Contractor will be 

priced by the subcontractor. As indicated above the Principal Contractor will assist the 

emerging subcontractor to submit rates that is relevant to the scope of work and market 

related to enable the principal contractor to submit a competitive tender. 

The Contract Participation Goal will require the Contractor to allocate certain Scope of Work 

for: 

• Sub-Contractors (within the particular province) 

• Local Suppliers (within the particular province) 
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• Skilled labour (within a maximum 10 km radius) 

• General labour (within a maximum 10 km radius) 

The Contractor will be required to comply to the minimum Contract Participation Goal as 

indicated in the Bill of Quantities. 

The Contractor will be responsible for the quality of work, which will be a result of his effort of 

training and mentoring. 

 

SO: 07.02 Compliance with the Contract 

(i) The contractor shall enter into written contractual agreements with all the 
emerging and CIDB graded subcontractors Local Suppliers, skilled labourers and 
general labourers cited in the Contract Data as well as provisional and general 
items and in compliance to obtain the required CPG compliance and shall,  
as soon as is practicable, furnish the employer's representative with copies of 
such agreements and the written acceptances thereof. The contract to be 
performed by the Sub-Contractor shall thereafter neither be reduced in scope, 
nor terminated without the prior written approval of the Project Manager, which 
shall not be unreasonably withheld or delayed. 

 

Substitutions 

(i) In the event that, through no fault of the Contractor, a contracted subcontractor is 

found to be unable to perform, or to perform on time due to any of the following. 

• Unable to produce acceptable work. 

• Unwilling to perform work required; or 

• Not fit to perform the service then 

The contractor shall notify the Project Manager of the apparent necessity to reduce 

or terminate such a subcontractor’s Contract, citing the reasons, therefore. 

(ii) In the event that the employer approves the contractor's request to be relieved of his 

obligation to make use of an alternative enterprise, the contractor shall either provide 

a substitute subcontractor to take over the contract or engage a subcontractor on 

another Portion of the contract so as to secure the required conclusion of the works. 

(iii) The contractor may only terminate contracts with contracted subcontractor’s and 

enter into agreements with substitute enterprises for the purpose of ensuring the 

completion 

of the works, with the Project Manager’s approval, which shall not be unreasonably 

withheld. 
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SO: 07.03 Claims procedure 

The Contractor shall prepare and attach to his claim for payment, in a form approved by the 

Project Manager, the following: 

• A brief report which describes the commercially useful functions performed by the 

Sub- Contractor in the performance of the contract, both over the interim period and 

on a cumulative basis. 

• A schedule reflecting the estimated total value of the contracts, the cumulative value 

of the contracts and the value of supplies provided, or work and services performed 

(or both) over the period for which payment is claimed in respect of each and every 

targeted enterprise performing commercially useful functions. 

• A schedule which lists the names, identity numbers, gender, trade/occupation, period 

of employment, employment number and the like, as directed by the employer's 

representative, together with the respective wage rates and allowances payable in 

respect of targeted labour, including the monetary value of wages and allowances 

paid both on a cumulative basis and over the period for which payment is claimed; 

and 

• A schedule of wages and allowances paid to all employees, indicating the status of 

such employees, where the contractor fulfils his contract obligations by virtue of his 

status as the Principal Contractor. 

Should random inspections conducted by the PSPs on targeted enterprise activities 

indicate that such enterprises are not performing in accordance with the 

requirements, the contractor shall provide, separate weekly resource returns and any 

other relevant information in respect of such enterprises in a format approved by the 

Project Manager. 

The Contractor shall, upon completion of each individual subcontractor’s contract, 

issue a completion certificate and certify the amount paid to such subcontractors. He 

shall submit the certificates, counter-certified by the relevant subcontractor’s, to the 

PSPs for record-keeping purposes. 

In a situation where the appointed subcontractor fails to complete the work or to: 

comply with the specification, the main Contractor will be responsible to step in and 

complete or rectify all work. 

 

In the case where the Contractor must appoint an un-designated subcontractor, provision 

will be made in the Schedule of Quantities (Preliminary and General) for the Contractor to: 

a) Register the Sub-Contractor as a Grade 1, within the appropriate discipline 

b) Bear the cost of such registration 

c) Assist in the administrative requirements for registration of the Sub-Contractor. 

These cost items will form part of the schedule of quantities for the identified Scope of Work. 
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SO: 08 TERMS OF REFERNCE FOR COMMUNITY LIAISON OFFICER (CLO) 

SO: 08.01 Introduction 

The terms of reference provide a framework for which the Community Liaison Officer (CLO) 

would operate within the context of the related projects. 

The CLO must be a respected member of the community and the method of appointment 

should be transparent and agreed with the Project Steering Committee (PSC). 

 

SO: 08.02 Scope of Work 

The CLO will be responsible for the following responsibilities: 

Be available on Site daily between the hours agreed on by the Contractor, the Employer and 

the Engineer from time to time. 

Assist social facilitator (if appointed) in convening of workshops. SO.6 

Disseminate information to the Professional Service Providers (PSP). 

Determine, in consultation with the Contractor, the needs of the temporary Labourers for 

relevant skills Training. He is responsible for the identification of suitable trainees and shall 

attend one of each of the training sessions. 

Communicate with the Contractor and the Engineer to determine the labour requirements 

with regard to the numbers and skills. 

Assist in maintaining good labour relations, and when applicable partake in Labourer 

grievance and dispute procedures, 

Assist in and facilitate the recruitment of suitable temporary labour and the establishment of 

the Labour Register. 

Attend all meetings in which the Local Community and/or Labourers are present or are 

required to be represented. 

Inform temporary Labourers of their conditions of temporary employment and inform 

temporary Labourers as early as possible when their period of employment will be 

terminated, Articulate policies to Labourers. 

Communicate labour requirements. 

Attend Induction training programmes for workers and induct labourers. 

Verify labour records and ensure all engaged qualify as per EPWP code and prepare EPWP 

reports for issuing to Department of Health. 

Investigate and report all labour dispute matters to the PSC, advice site agent on resolution. 

Attend all disciplinary proceedings and ensure procedures are adhered to and hearing are 

fair and sanctions reasonable. 
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Organise and assist the contractor in explaining to all workers the labour-based construction 

model. 

Ensure labourers understand their task and the principles behind task work. Ensure 

labourers are informed of their conditions of temporal employment. Attend all site meetings 

and briefings for work procedures. 

Keep written record of interviews and community liaison which should be summarized and 

included in the monthly progress reports. 

Collect monthly welfare reports and submit to social facilitators. Ensure that Contractor’s 

workers are paid what is due to them in time. 

 

SO: 08.03 Remuneration for CLO 

The Contractor, the Engineer and the Employer shall determine the remuneration of the 

Liaison Officer jointly. A Prime Cost Sum is provided in the Schedule of Quantities to cover 

the remuneration of the Liaison Officer. 

The Liaison Officer shall only be employed and paid for the period in which the duties of a 

Liaison Officer are required as agreed on by the Engineer and the Contractor. 

 

SO: 08.04 Transport of Liaison Officer (If Applicable) 

The Contractor shall provide transport for the Liaison Officer as agreed upon by the 

Employer, the Engineer and the Contractor. 

 

SO: 09 TRAINING OF WORKERS 

The contractor shall provide all the necessary on-the-job training to targeted labour to enable 

such labour to master the basic work techniques required to undertake the work in 

accordance with the requirements of the contract in a manner that does not compromise 

worker health and safety. 

Three types of training are applicable, namely. 

• Life skills. 

• Technical Skills training including First Aid & Health and Safety training 

• On the job training 

Training will be implemented by CETA accredited training instructors / facilitators. 

• Workers shall be employed on the projects for a minimum period of 12 months. 

• Workers shall be employed on projects in the vicinity of their homes. The same 

arrangements applicable for other workers regarding accommodation, subsistence 

and travel shall be applicable to EPWP workers. 
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(a) The contractor shall provide all the necessary on-the-job training to targeted labour to 

enable such labour to master the basic work techniques required to undertake the 

work in accordance with the requirements of the contract in a manner that does not 

compromise worker health and safety. 

(b) Where not allowed for in the Bill of Quantities, the cost of the formal training of 

targeted labour, will be funded by the provincial office of the Department of Labour. 

This training should take place as close to the project site as practically possible. The 

contractor must access this training by informing the relevant provincial office of the 

Department of Labour in writing, within 14 days of being awarded the contract, of the 

likely number of persons that will undergo training and when such training is required. 

The employer must be furnished with a copy of this request. 

(c) The contractor shall be responsible for scheduling the training of workers and shall 

take all reasonable steps to ensure that each beneficiary is provided with a minimum 

of six (6) days of formal training if he/she is employed for 3 months or less and a 

minimum of ten (10) days if he/she is employed for 4 months or more. 

(d) The contractor shall do nothing to dissuade targeted labour from participating in the 

above-mentioned training programmes. 

(e) An allowance equal to 100% of the task rate or daily rate shall be paid by the 

contractor to workers who attend formal training, in terms of (d) above. 

(f) Proof of compliance with the requirements of (a) to (e) must be provided by the 

Contractor to the Employer prior to submission of the final payment certificate. 

 

SO: 10 MEASUREMENT AND PAYMENT 

SO: 10.01 Registering Emerging Contractors on CIDB data register  Unit: 

Number (refer to Preliminaries and General Section of the Bills of Quantities) 

The unit of measurement shall be the number of new Contractors registered at the CIDB. 

The tender rate shall include remuneration for facilitating the Contractor in completing 

application forms and payment of registration fees. 

 

SO: 10.02 Obtaining a higher designated grading for Subcontractors  Unit: 

Number (refer to Preliminaries and General Section of the Bills of Quantities) 

The unit of measurement shall be the number of Contractors successfully obtaining a higher 

CIDB designation after completion of the work. 

 

SO: 10.03 Formal training of Subcontractors     Unit: PC 

Sum (refer to Preliminaries and General Section of the Bills of Quantities) 

The unit of measurement shall be the number of subcontractors identified for formal training 

courses. 
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SO: 10.04 Remuneration of CLO       Unit: PC 

Sum (refer to Preliminaries and General Section of the Bills of Quantities) 

An amount has been allowed for the payment of the CLO. The Contractor will submit a 

monthly invoice for the remuneration of the CLO for the required Contract period. 

 

SO: 10.05 Transport Cost for CLO       Unit: Km 

(If applicable) (refer to Preliminaries and General Section of the Bills of Quantities) 

The unit of measurement shall be the cost per km based on the total km travelled during the 

month for the CLO from his home to the Construction sites. 

 


