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PART 1: AGREEMENT AND CONTRACT DATA 

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the 
Joint Building Contracts Committee Inc. (including amendments).   

 

Document 

reference 

Title No of 

pages 

C1.1 Form of Offer and Acceptance 4 

C1.2 Contract Data   1 

C1.2.1 Conditions of Contract 5 

C1.2.2 Contract Specific Data 6 

C1.3 Construction Guarantee 4 

   

   

 Total number of pages 20 
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C1.1  FORM OF OFFER AND ACCEPTANCE 

 

C1.1.1 Offer 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract 
for the procurement of: TENDER No: RFP094/2022– DESCRIPTION: APPOINTMENT OF A 
CONTRACTOR FOR CONSTRUCTION OF ADDITIONAL LEARNING AREAS AND RENOVATIONS 
OF EXISTING INFRASTRUCTURE AT KOSEA MOEKA PRIMARY SCHOOL ON BEHALF OF 
NORTH WEST DEPARTMENT OF BASIC EDUCATION(DBE) 
 
 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted 
the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider 
under the contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the conditions of contract identified in 
the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

Rand 

 (in words); 

 R        (in figures). 

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the tender data, whereupon the tenderer becomes the party named as the service 
provider in the conditions of contract identified in the contract data. 
 
Signature     
 
Name       
 
Capacity      .  
 
 
For the tenderer 
 
 
 Name of Tenderer      
 
Address of Tenderer)         
 
 
Name of witness     
 
Signature of witness    Date    .  
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C1.1  FORM OF OFFER AND ACCEPTANCE (Continued) 

 
C1.1.2    Acceptance 
 
By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s 
offer. In consideration thereof, the Employer shall pay the service provider the amount due in accordance 
with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form 
an agreement between the employer and the tenderer upon the terms and conditions contained in this 
agreement and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in:  
 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
 

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference 
into Parts 1 to 4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and 
the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Agreement. No amendments to or deviations from said documents are 
valid unless contained in this Schedule, which must be duly signed by the authorized representatives of both 
parties. 
 
The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in 
the contract Data, and he shall, immediately after receiving a completed copy of this Agreement, including 
the Schedule of Deviations (if any), contract the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data, within 
14 days of the date on which this Agreement comes into effect. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 
Unless the Tenderer (now Contractor) within five days of the date of such receipt notified the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute 
a binding contract within parties. 
 
Signature      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Name            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

Capacity        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

for the 
Employer          Development Bank of Southern Africa Limited  
                           1258 Lever Road, Headway Hill, 
                           Midrand, Gauteng Province 
                            
 

Name of witness          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     
 
Signature of witness  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …..      Date . . . . . . . . . . . . . . . . . . .     
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Schedule of Deviations 
 
The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing 
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 
A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any 
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements 
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded 
here. 
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the 
contract shall also be recorded here. 
Any change or addition to the Tender documents arising from the above agreements and recorded here 
shall also be incorporated in to the final draft of the Contract. 

 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to 
the documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this Agreement. 
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For the Tenderer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
Name of Tenderer   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of Tenderer  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of witness ……………………………………………………………………………………………… 
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

 

For the Employer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
 Name of Employer:      Development Bank of Southern Africa Limited 
 `   
Address of Employer     1258 Lever Road, Headway Hill, Midrand, Gauteng Province 
   
 
 
Name of witness ………………………………………………………………………………………………   
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . .  
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C1.2  CONTRACT DATA 

 

Document 

reference 

Title No of 

pages 

C1.2 Contract Data   1 

C1.2.1 Conditions of Contract 5 

C1.2.2 Contract Specific Data 6 

C1.3 Construction Guarantee 4 

   

   

 Total number of pages 16 
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C1.2.1  CONDITIONS OF CONTRACT 

 

GENERAL CONDITIONS OF CONTRACT 

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT, 

EDITION 4.1 CODE2101 MARCH 2005 published by the Joint Building Contracts Committee. 

Copies of these conditions of contract may be obtained from the Association of South African Quantity 

Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African 

Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-

4474909; 011-4860684; 053-8312003;) 

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data, 

which together with these conditions collectively describe the risks, liabilities and obligations of the 

contracting parties and the procedures for the administration of the Contract. The Contract Data shall 

have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC 

Principal Building Agreement. 

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement 

to which it mainly applies. 

The Conditions of Contract make several references to the Contract Data for specific data, which together 

with these conditions collectively describe the risks, liabilities and obligations of the contracting parties 

and the procedures for the administration of the Contract.  The Contract Specific Data shall have 

precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of 

Contract or the Special Conditions of Contract. 

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the 

Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or 

inconsistency. 

 

SPECIAL CONDITIONS OF CONTRACT 

 

1.      GENERAL 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 

of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC 

2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of 

any ambiguity or inconsistency between it and the Conditions of Contract. 

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the 

number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where 

a new special condition that has no relation to the existing clauses is introduced) by a number that follows 

after the last clause number in the Conditions, and an appropriate heading. 

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“JBCC2005”), are replaced with 

the Forms included in this Tender Document. 
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2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT 

SCC 1.1 Definitions and Interpretation 

SCC 1.5       The following new paragraphs are added after clause 1.5.6: 

1.5.7 References to any party to this agreement include its successors or permitted assigns; 

1.5.8 References to the contractor include the obligations of its personnel; 

1.5.9 References to “month” shall be to a calendar month; 

1.5.10 References to any amount shall mean that amount exclusive of VAT, unless the amount expressly 

includes VAT; 

1.5.11 References containing terms such as “best endeavours" when used in connection with an 

obligation of either party, means taking in good faith and with due diligence all reasonable steps to 

achieve the objective and to fulfil the obligation at the earliest possible time, including doing all that a 

reasonable and prudent owner or provider of design and construction services in comparable 

circumstances would do. 

1.5.12 If a definition imposes substantive rights and obligations on a party, such rights and obligations 

shall be given effect to and shall be enforceable, notwithstanding that they are contained in a definition;  

1.5.13 Where any word is defined within the context of any particular clause in this agreement, that word, 

unless it is clear from the clause in question that that word has limited application only to the relevant 

clause, shall bear the meaning ascribed to it for all purposes in terms of this agreement, notwithstanding 

that that word has not been defined in clause 1.1; 

1.5.14  Words defined in this agreement shall bear the same meanings in any annexes or schedules to 

this agreement unless the annexes or schedules contain their own definitions of such words;  

1.5.15 Where any number of days is prescribed, those days shall be reckoned exclusively of the first and 

inclusively of the last day unless the last day falls on a day that is not a working day, in which event the 

last day shall be the next succeeding working day;  

1.5.16 Words and abbreviations that have well known technical or trade meanings are used in the 

agreement in accordance with such recognized meanings; 

1.5.17 The rule of construction that if general words or terms are used in association with specific words 

or terms that are a species of a particular genus or class, the meaning of the general words or terms shall 

be restricted to that same class shall not apply, and whenever the word "including" is used followed by 

specific examples, such examples shall not be interpreted so as to limit the meaning of any word or term 

to the same genus or class as the examples given; 

1.5.18 The rule of construction that the agreement shall be interpreted against or to the disadvantage 

of the party responsible for the drafting or preparation of this agreement shall not apply.” 

SCC 1.10  Add the following new Clause: 

“SCC 1.10 The copyright in all contract documents, contract drawings and records (irrespective 

of who prepared any of the aforesaid) related in any manner to the works shall vest in the employer and 

the contractor shall not furnish any information in connection with the works to any person or 

organization without the prior written approval of the employer to this effect other than subcontractors 

appointed for purposes of this agreement.” 

SCC 1.11 Add the following new Clause:  
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Any provision in this agreement that is or may become illegal, invalid or unenforceable in any jurisdiction 

shall be ineffective to the extent of such prohibition or unenforceability in such jurisdiction and shall be 

treated as severed from the balance of this agreement in such jurisdiction, without invalidating the 

remaining provisions of this agreement in such jurisdiction or affecting it in any other jurisdiction 

SCC 3.5 Delete sub-clause 3.5SCC 3.7      Replace the second sentence starting in line 2 with the 

following: 

“The contractor shall keep a copy of all drawings, schedules, priced bills of quantities/lump sum 

document, contract instructions, minutes of site and other meetings, health and safety files as 

specified in the scope of work, risk register, claims and variation order register, labour records and 

subcontractors contracts on the site to which the employer, principal agent and agents shall have 

access at all times. The employer has the right to call for such further information from the contractor it 

deems necessary in the event it carries out any investigation or audit into potential fraud, corruption, 

fronting, health and safety incidents or verifying information the contractor has to supply to the employer 

in terms of this agreement. The Contractor shall ensure a similar right for the Employer with its 

subcontractors.    

SCC 3.10 In sub-clause 3.10 in the first line replace “principal agent” with “employer” 

SCC 4        Clauses 4.1, 4.2 and 4.3 are deleted and replaced or amended as follows: 

 “4.1 The contractor shall be responsible for the design of the works, including for any temporary works. 

The contractor shall be responsible for the primary coordination of design elements. All designs must 

be submitted to the Principal Agent and Employer for approval prior to construction of the works. 

  4.2 The contractor shall be responsible for any design of works undertaken by any subcontractor, 

including nominated or selected subcontractor.  

  4.3 in second line delete the word “selected”  

SCC 7 COMPLIANCE WITH LAWS AND REGULATIONS 

Add the following: 

 “7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction Regulations 2014 will 

in all respects be applicable to this contract. All obligations in respect of health and safety requirements 

of the Contractor are set out in the Scope of Work” 

7.3.1 Contractor’s liability as mandatory 

“Notwithstanding any actions which the employer may take, the contractor accepts sole liability for due 

compliance with the relevant duties, obligations, prohibitions, arrangements and procedures imposed 

by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the 

Construction Regulations, 2014, for which the contractor is liable as mandatory. By entering into this 

agreement it shall be deemed that the parties have agreed in writing to the above provisions in terms 

of Section 37 (2) of the Act and will enter into the mandatory agreement as set out in the Scope of Work. 

This clause will be sufficient to establish the mandatory obligations of the contractor in the event the 

parties fail to execute the aforesaid mandatory agreement.” 

SCC 14 

Amend sub-clause 14.1 

Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the security to 

be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor shall provide the security 
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required or chosen by the employer in the schedule substantially in the format prescribed in the tender 

documents that the contractor submitted a tender offer. The required security shall be provided in the 

time period prescribed by the employer in the conditional letter of acceptance of the contractor’s tender 

offer. 

Amend sub-clause 14.3 

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)” with “ten 

(10%)”. 

Amend sub-clause 14.4 

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)” with “ten 

(10%)”. 

Retain sub-clauses 14.5; 14.6 and 14.8 as is. 

Amend sub-clause 14.7 

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point five (2.5%)” 

to read “five (5%)”. 

Add sub-clause 14.9 

“A payment reduction of five (5%) of the value of each payment certificate up to a maximum of five (5%) 

of the contract sum will be applied until practical completion. At practical completion the amount 

withheld will be reduced to two point five (2.5%), which amount will reduce to nil (0%) when the final 

account is issued.   

SCC 15.1.1 Amend sub-clause 15.1 

                        In sub-clause 15.1 replace “principal agent” with “employer”        

SCC 19            Delete clause 19 in its entirety and replace it with the following:  

19.1 The contractor does not cede, delegate or assign any of its rights or obligations to any person. 

19.2 Notwithstanding the above, the employer may, on written notice to the contractor, cede and 

delegate, handover, its rights and obligations under this contract to a Related Party or a Client of the 

employer. On cession the Client becomes the employer and takes full responsibility. For the purpose 

hereof the above clause: 

19.2.1 a “Related Party” means any entity that directly or indirectly, through one or more intermediaries, 

controls or is controlled by, or is under common control with the employer and includes any other “Organ 

of State” as defined in section 239 of the Constitution of the Republic of South Africa, 1996 and any 

entity or Organ of State for whom the Employer carries out the works or acts as an implementing agent, 

(“control” means the beneficial ownership of the majority in number of the issued equity of any entity (or 

the whole or majority of the entity’s assets), and/or the right or ability to direct or otherwise control the 

entity or the votes attaching to the majority of the entity’s equity and “controlled” or “under common 

control” shall have a similar meaning); and 

Client means the owner, funder and or sponsor of the project and or programme managed in terms of 

the MOA between the Client and DBSA 

SCC 21 Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following: 

“The contractor and principal agent shall appoint a selected subcontractor in accordance with the 
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provisions of the Scope of Work.” 

SCC 23       Amend clause 23 

Add sub-clause 23.3 

“The contractor may not subcontract the whole of the work without the written instruction or approval of 

the employer. In such event the employer may require the contractor to cede the contract to the 

subcontractor.” 

Add sub-clause 23.4 

“The subcontractors appointed by the contractor to comply with the developmental and transformation 

requirements from the employer in terms of applicable legislation, including but not limited to the 

Preferential Procurement Policy Framework Act, 5 of 2000, and regulation thereto, will be domestic 

subcontractors for purposes of this agreement, and sub-clauses 23.1 and 23.2 will apply accordingly. 

Add new clause 23.5  

The contractor shall submit the agreement for each subcontract to the Principal Agent and may redact 

all commercially sensitive information. 

Add new clause 23.6 

Contractors failure to pay Subcontractors 

If the contractor fails to make payment of any amount due and payable to a subcontractor (“the 

Subcontractor debt”) and the Principal Agent considers that the subcontractor debt has an adverse 

impact(s) on the progress of the works or the obligations of the contractor under the agreement, the 

Principal Agent may request evidence of payment to the subcontractor. In the absence of such evidence, 

the employer may (at its own discretion) pay the subcontractor debt directly to the subcontractor 

concerned. Such payment is, for all purposes under the agreement, regarded as a payment made on 

behalf of the contractor and at the request of and with the approval and consent of the contractor, as 

a payment towards the contract sum. As such, payment to the contractor shall be less the payment to 

the subcontractor. 

All adverse effects as a result of or arising from the subcontractor debt does not entitle the contractor to 

any cost or time. 

SCC 

30.1  

Replace reference to “36.3” at end of sentence with “36.0” 

SCC 

31.9 

SCC 

31.12 

Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) calendar days" in 

the first line by the words "thirty (30) calendar days” 

Delete “Payment shall be subject to the employer giving the contractor a tax invoice for the 

amount due.” 

SCC 

34.13 

Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax 

invoice for the amount due” 

SCC 

40.0 

Retention of clause 40 in respect of dispute settlement in its original form not applying the state 

clause amendments.  
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SCC  

41.0 

Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or 

the original clause number stated therein. 

In sub-clause 41.1.3: delete the definition for CONSTRUCTION PERIOD;  

clause 39.2 to be amended as follows: 

delete the third sentence and replace with the following: 

“The employer shall pay the contractor all amounts due in terms of the contract for work  

completed at the date of termination or cancellation in terms of this clause 39.2, including  

retention money after deducting any amounts due to the employer. The employer will also  

return any guarantees still valid to the contractor after such cancellation.” 

Clauses 39.2.1 to 39.2.3 no clause   
 

SCC 

41.0 

Add sub- clause 41.1.4 

Notwithstanding any clause to the contrary, on cancellation of this agreement either by the 

employer or the contractor, or for any reason whatsoever, the contractor shall on written 

instruction, discontinue with the works on a stated date and withdraw himself from the site. The 

contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien 

or right of retention or on the grounds of any other right whatsoever. 
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C1.2.2  CONTRACT SPECIFIC DATA 

 

 

Part One - Data provided by the Employer 

42.1.1 The Employer is the Development Bank of Southern Africa Limited 

The address of the Employer is: 

Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685 

Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685 

Telephone:  (011) 313 3911 

Facsimile:    (011) 313 3086 

 

42.1.2 The Principal Agent: Projectneers 

Telephone:  011 043 1307 

Facsimile: 086 440 0186 

Electronic mail: technical@projectneers.com 

Address (physical): 94 Bekker Road, Building 2, 1st Floor, Thornhill Office Park,  

                                 Midrand, 1685 

Address (postal): N/A 
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42.2.1 
The Works to be carried out by the Contractor under this Contract comprise mainly the following: 
 

Work Package Project Description Scope 

1 Construction of 
additional Learning 
Areas and 
Renovation of 
Existing 
Infrastructure at 
Kosea Moeka 
Primary School in 
the North West 
Province 

 
1. Building Works 

The scope of work entails the construction of the 
following additional School Infrastructure, 
Renovations and Refurbishments at Kosea Moeka 
Primary School: 
 

a) Block A. Administration 

• Strip of screed and replace with new 

30mm thick screed 

• Remove and replace all floor finishes with 

new specification 

• Remove and replace all sanitary fittings 

and plumbing pipes sewer and water 

reticulation and replace with new. 

• Remove and replace all joinery fittings 

/kitchen cupboards, pin- boards. 

• Repair all & make good all steel windows 

& repaint, replace putty, lock latches & all 

broken panes 

• Replace all ceilings & repair/repaint 

corrugated roof sheets and make good 

• Replace and repair all damaged timber 

trusses 

• Strip all steel door frames as indicated & 

replace with new 

• Strip all steel security doors & replace with 

new 

• Strip off & replace all timber doors 

• Retain & Service Existing Strong Room 

Door 

• Strip off and remove Water Tanks & 

Concrete Bases and make good 

• Build new cupboards for firehose reels 

• Additional spaces, new ablutions including 

paraplegic and reintroduce the sick rooms 

initially converted to ablutions. 

• Additional space to crate ne staff room 

• Add connecting new walkways with ramps 

b) Block Ablutions A 

• Strip of screed and replace with new 

30mm thick screed 

• Remove and replace all floor finishes with 

new specification 
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• Remove and replace all sanitary fittings 

and plumbing pipes sewer and water 

reticulation and replace with new. 

• Remove and replace all fittings 

• Repair all & make good all steel windows 

& repaint, replace putty, lock latches & all 

broken panes 

• Replace all ceilings & repair/repaint 

corrugated roof sheets and make good 

• Replace and repair all damaged timber 

trusses 

• Strip all steel door frames as indicated & 

replace with new 

• Strip all steel security doors & replace with 

new 

• Strip off & replace all timber doors 

• Strip off old corrugated roof sheets and 

replace with new 

• Add connecting new walkways with ramps 

c) Block Ablutions B 

• Strip of screed and replace with new 

30mm thick screed 

• Remove and replace all floor finishes with 

new specification 

• Remove and replace all sanitary fittings 

and plumbing pipes sewer and water 

reticulation and replace with new. 

• Remove and replace all fittings 

• Repair all & make good all steel windows 

& repaint, replace putty, lock latches & all 

broken panes 

• Replace all ceilings & repair/repaint 

corrugated roof sheets and make good 

• Replace and repair all damaged timber 

trusses 

• Strip all steel door frames as indicated & 

replace with new 

• Strip all steel security doors & replace with 

new 

• Strip off & replace all timber doors 

• Strip off old corrugated roof sheets and 

replace with new 

• Add connecting new walkways with ramps 

 
d) Block C Existing Classroom 

• Strip of screed and replace with new 

30mm thick screed 
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• Remove and replace all floor finishes with 

new specification 

• Remove and replace all sanitary fittings 

and plumbing pipes sewer and water 

reticulation and replace with new. 

• Remove and replace all fittings, pin boards 

and chalk boards and notice boards 

• Repair all & make good all steel windows 

& repaint, replace putty, lock latches & all 

broken panes 

• Replace all ceilings & repair/repaint 

corrugated roof sheets and make good 

• Replace and repair all damaged timber 

trusses 

• Strip all steel door frames as indicated & 

replace with new 

• Strip all steel security doors & replace with 

new 

• Strip off & replace all timber doors 

• Retain & Service Existing Strong Room 

Door 

• Strip off and remove Water Tanks & 

Concrete Bases and make good 

• Build new cupboards for firehose reels 

• Retain, repair and replace some old 

corrugated roof sheets as per site 

inspections 

• Add connecting new walkways with ramps 

 
e) Block D Classroom 

f) Block D HOD Classroom 

g) Block EP Science Lab 

h) Block ES Library 

• Strip of screed and replace with new 

30mm thick screed 

• Remove and replace all floor finishes with 

new specification 

• Remove and replace all fittings 

• Repair all & make good all steel windows 

& repaint, replace putty, lock latches & all 

broken panes 

• Replace all ceilings & repair/repaint 

corrugated roof sheets and make good 

• Replace and repair all damaged timber 

trusses 

• Strip all steel door frames as indicated & 

replace with new 
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• Strip all steel security doors & replace with 

new 

• Strip off & replace all timber doors 

• Install all joinery required as the 

installation was never done on the initial 

build 

• Strip off and remove Water Tanks & 

Concrete Bases and make good 

• Build new cupboards for firehose reels 

• Retain, repair and replace some old, 

corrugated roof sheets as per site 

inspections 

• Add connecting new walkways with ramps 

i) Block F Classroom 

j) Block G Nutrition Centre 

• Strip of screed and replace with new 

30mm thick screed 

• Remove and replace all floor finishes with 

new specification 

• Remove and replace all sanitary fittings 

and plumbing pipes sewer and water 

reticulation and replace with new. 

• Remove and replace all fittings 

• Repair all & make good all steel windows 

& repaint, replace putty, lock latches & all 

broken panes 

• Replace all ceilings & repair/repaint 

corrugated roof sheets and make good 

• Replace and repair all damaged timber 

trusses 

• Strip all steel door frames as indicated & 

replace with new 

• Strip all steel security doors & replace with 

new 

• Strip off & replace all timber doors 

• Build new Cold room and change rooms 

as per specification 

• Strip off and remove Water Tanks & Conc 

Bases and make good 

• Build new cupboards for firehose reels 

• Build new change rooms 

• Retain, repair and replace some old, 

corrugated roof sheets as per site 

inspections 

• Add connecting new walkways with ramps 

k) Block J Guard House 

l) Block K Refuse Yard 

m) Block H Computer 
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• Remove and replace all floor finishes with 

new specification 

• Remove and replace all sanitary fittings 

and plumbing pipes sewer and water 

reticulation and replace with new. 

• Remove and replace all fittings 

• Repair all & make good all steel windows 

& repaint, replace putty, lock latches & all 

broken panes 

• Replace all ceilings & repair/repaint 

corrugated roof sheets and make good 

• Replace and repair all damaged timber 

trusses 

• Strip all steel door frames as indicated & 

replace with new 

• Install all joinery required as the 

installation was never done on the initial 

build 

• Strip off & replace all timber doors 

• Retain & Service Existing Strong Room 

Door 

• Strip off and remove Water Tanks & 

Concrete Bases and make good 

• Build new cupboards for firehose reels 

• Retain, repair and replace some old, 

corrugated roof sheets as per site 

inspections 

• Add connecting new walkways with ramps 

n) Block R Grade R 

o) Pump Room 

p) Sporting facilities – soccer field and kombi 

court 

q) Parking  

r) Food garden 

s) Landscaping 

t) Boundary fence and gates 

u) School name board and signage 

v) Demolitions 

• Demolish all identified old classroom 

Blocks, existing carport, septic tank on 

parking lot, remove old existing fence and 

staff (shack) ablutions near play area 

 
w) Decanting facilities 

• Administration block 

• Classrooms x 12 

• Grade R Classrooms x 4 

• Staff Ablutions 

• Grade R ablutions 
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• Boys Ablutions 

• Girls Ablutions 

• Cooking Shed 

• Drinking water points 

• Temporary Paved Parking 

• Temporary Paved Assembly Square 

• Temporary covered walkways 

• Temporary services 

 
2. Electrical Engineering: 

• Upgrading of the main electrical supply to the 

school 

• Incoming power supply installation 

• Upgrade of the main distribution board located 

within the administration block 

• Low voltage power reticulation within the 

school premises on new buildings 

• Small power installations 

• Provision of power supply to mechanical 

equipment 

• Interior lighting installations 

• Exterior lighting installations 

• Intercommunication system installations 

• Independent interval bell sounder system 

installations 

• Earthling and lightning protection 

• Data and telephone points 

• Refurbishment/alteration works on existing 

blocks which are earmarked to be retained 

within the school 

 
3. Civil Engineering 

a) Searching, protection and relocation/lowering 

of existing services 

b) Site clearance, clearing and grubbing  

c) Bulk Earthworks 

d) Soccer ground and Kombi court 

e) Sewer Pipe works 

f) Septic Tank and Soak away 

g) Water Pipe works 

h) Concrete works (v-drains, benching and septic 

tanks) 

i) Roads, parking signs and markings 

j) Finishing of the road and clearing the site 

 

a) Searching, protection and relocation/lowering 

of existing services 
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Before commencement of works the Contractor shall 
search for all existing services, and protect and 
relocate in accordance with Resident Engineer and 
Service provider specifications. 
 
b) Site clearance, clearing and grubbing  

All vegetation and debris within the limits of 
construction (except as designated to remain) shall be 
cleared, grubbed, removed, and disposed of. All 
vegetation and objects to remain shall be protected in 
keeping with the EIA recommendations. All 
construction debris may be placed in containers and 
removed from site. The disposal requirements as with 
“hazardous” debris shall be determined by the 
Contractor in accordance with the relevant SANS 
standards. 
 
c) Bulk Earthworks 

The Contractor in accordance with approved bulk 
earthworks plans, and all applicable codes adopted 
and enforced by relevant agency, if any, shall 
implement all site/grading, erosion, and sediment 
control mechanism. The contractor shall provide all 
materials necessary for the platforms of the buildings 
before the commencement of excavation. Excavation 
shall be carried out according to the drawings or as 
directed by Resident Engineer on site. 
 
d) Sewer Pipe works 

Bedding & Backfill 

• Flexible pipe bedding and trench width 

specifications as per SANS 1200LB and DB 

would be adopted;  

• All bedding material to be of selected granular 

material with a PI less than 6, and free from 

organic matter, clay or stones larger than 

20mm; 

• Backfill material to be homogeneous and 

compacted in 150mm layers to 93% Modified 

AASHTO density; 

• Density tests would be carried out on the 

backfilling by an independent SANAS 

accredited laboratory.  

• All pipe material to be uPVC Class 12 to SABS 

966 with rubber ring push-in fittings; 

Manholes and chambers would be constructed as 
specified in SANS1294. The following details would 
be adopted: 

• Manhole channels to be fibre cement; 

• Manholes to be precast concrete (min. 1.0m 

nominal diameter); 
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• Step irons to be Calamite steel-plastic-coated 

or Copolymer Polypropylene, fixed to precast 

rings with suitable epoxy adhesive; 

• Benching in manholes to be concrete of 

minimum strength 20 MPa at 28 days; 

• Septic Tank foundation concrete to be of 

minimum strength 30 MPa at 28 days 

• Manholes deeper than 3m to be precast 

concrete rings of 1.5m nominal diameter. 

• All existing pipeline systems to be removed 

 
e) Water Pipe works 

Bedding & Backfill 

• Flexible pipe bedding and trench width 

specifications as per SANS 1200LB and DB 

would be adopted;  

• All bedding material to be of selected granular 

material with a PI less than 6, and free from 

organic matter, clay or stones larger than 

20mm; 

• Backfill material to be homogeneous and 

compacted in 150mm layers to 93% Modified 

AASHTO density; 

• Density tests would be carried out on the 

backfilling by an independent SANAS 

accredited laboratory.  

The internal water reticulation be constructed as per 

the following: 

• All existing water reticulation to be removed; 

• Equip existing borehole, and provide a 50mm 

pumping main supplying water into the 

domestic and fire tanks, a new 50mm glycerin 

filled pressure meter be installed; 

• Install a complete 70m³ elevated water tank; 

• Install valves and valve chambers in 

accordance with provided drawings 

• All pipe material to be uPVC Class 12 to SABS 

966 with rubber ring push-in fittings 

 
f) Concrete Works (v-drains, benching and 

septic tanks) 

• Concrete shall have a 28-day test age 

compressive strength of (25MPa), using mix 

ratio of 1:2:3 and maximum water-cement 

ratio of 0.5. Mix design requirements are as 

follows:  
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• W/C Ratio: Water-cementitious ratios shall be 

based on the total weight of the cementitious 

materials. Maximum ratios are controlled by 

strength noted above and durability 

requirements given in SANS 878:2012 and 

SANS 1200 G-1982.  

• Aggregates shall conform to TMH1 and SANS 

3001 testing methods.  

• Slump: Conform to SANS Method 861. Slump 

shall determine at point of placement.  

• All concrete sampling and testing shall be 

performed in accordance with SANS 3001.   

• All concrete shall be consolidated by vibratory 

compaction tool of appropriate size and 

shape.  

• Concrete which has become stiff or has been 

contaminated with foreign materials and which 

has not been placed in half an hour of mixing 

water with cement shall be rejected and 

disposed of as directed by the Resident 

Engineer.  

• Adequate curing is vital to quality concrete. In 

all applications, care needs to be taken to 

properly cure concrete, and achieve best 

strength and hardness. The concrete must be 

kept moist for minimum 7 days to maximum 21 

days depending on the ambient temperatures. 

The concrete must be kept moist using wetted 

burlap for at least 72 hours.  

• All equipment used for mixing concrete shall 

be maintained in clean condition after every 

use of concrete placement.  

  

All equipment used for mixing concrete shall be 
maintained in clean condition after every use of 
concrete placement.  
 
f(ii)Concrete Aggregates  

• Cement - Unless otherwise specified on 

drawing, cement shall be ordinary Portland 

cement. The Contractor shall be responsible 

for payment and transport of cement to the site 

from any authorized source. The Contractor is 

responsible for cement storage in dry and 

secure location within the project site. 

Damaged or partly set cement will not be 

allowed to be used and must be removed from 

the site.  
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• All fine and coarse aggregates proposed for 

use in the project shall be approved by the 

Resident Engineer prior to any use. As defined 

in SANS 3001, which refers to proportions of 

aggregates, concrete is stronger and more 

structurally effective when all particles in the 

mix are well graded in size.  

• The coarse aggregate (gravel) should be 

rough and clean with broken faces; rounded 

particles will not adhere well in the mixture and 

must be avoided. Dirt and organics in the mix 

will also decrease strength, and any 

aggregate containing soil must be washed 

until clean.  

• Maximum gravel size is 25mm. Maximum 

aggregate size must be less than: 0.2 times 

narrowest dimension between form walls, 0.33 

times the depth of slab, and 0.75 times the 

distance from rebar to the exposed surface.  

• Sand size should also be graded. It shall be 

clean and free from impurities. If sand is 

collected from the beach, it must be washed 

with fresh water. River sand is preferred but it 

must be checked for any soil, silt content.  

• The water use for concrete must be clean, and 

of good for human consumption quality if 

possible. Dirty or salty water should not be 

used in a concrete or mortar mix. In addition, 

no water from swamps or ponds must be used 

as it may contain organic matter. Water found 

satisfactory for mixing is also suitable for 

curing concrete; however, water used for 

curing shall not produce any objectionable 

stain or unsightly deposit on the concrete 

surface. The presence of tannic acid or Iron 

compounds is objectionable. The Contractor 

shall make arrangements for and provide all 

the water necessary for concrete, mortar, 

curing or any other purpose on the work.  

 

f(iii)Formworks  

• Formwork shall be of timber, plywood, or 

metal. Before the concrete is actually placed 

in position, formwork work shall be inspected 

for safety, conform to the shapes, lines and 

dimensions as shown on the drawings. 

Formwork shall be strong enough to withstand 

concrete vibration. The timber used as 

formwork shall be well seasoned and free from 
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sap (wood fluid), worm’s holes, warps or other 

surface defects and interior surfaces cleaned 

and oiled.  

• The Contractor shall record on a register the 

date upon which the concrete is placed in each 

part of the work and the date on which the 

shuttering is removed. Formwork should be 

left in place for at least 72 hours. Contractor 

shall consult the Resident Engineer on 

reasonable time for striking of formwork.  

 

f(iv)Admixture  

• If the need arises to use Calcium Chloride, 

such as in mass concrete works, it shall be 

dissolved in water and added to the mixing 

water in an amount not to exceed 1.5 percent 

of the weight of cement in each batch of 

concrete. Admixture shall be used in 

accordance with the manufacturer’s 

instructions and in control with the Engineer.  

 

f(v)Steel reinforcement  

• Materials for steel reinforcement shall conform 

to SANS 920:2011  

• All reinforcing steels shall be embedded in 

concrete and with specified size installed 

appropriately as per drawings. Reinforcement 

in v-drains and other small works to be 

adequate for the proper confinement of 

concrete.  

• Ribbed reinforcing steel (rebar) shall be of 

good quality and have the approval of the 

Engineer prior to use, installed to size, bend 

and detailed specified in the drawings. The 

Contractor must take measures for safe 

storage of rebar for prevention of corrosion. All 

rebar shall be clean, free from grease, oil, 

paint, or any other material that will destroy or 

reduce the bond.  

• Installation of rebars must be strong and solid 

and must be approved by the Resident 

Engineer before pouring concrete.  

• Cast-in-situ concrete cover: Conform to the 

following cover and corrosion protection 

requirements unless otherwise in the 

drawings:  
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j)     Roads, parking signs and markings 

The scope for roads and parking shall include the 

following elements: 

• Paving Blocks 60mm and 80mm; 

• Bedding Sand; 

• Jointing Sand; 

• Subbase; 

• Subgrade; 

• Edge restraints; 

• Drainage. 

The following densities for various compactions have 

been recommended: 

• Base - 98% Mod AASHTO 

• Sub-base - 95% Mod AASHTO 

• Cemented Materials - 97% Mod AASHTO 

• Subgrades - 93% Mod AASHTO 

k)     Cleaning and clearing the site 

The contractor shall pay special attention to the 

collection and removal of all waste materials 

originating from the construction activities.  All 

materials trimmed or excavated from the site shall be 

collected and removed from the site to the satisfaction 

of the engineer. 

 
4. Structural Engineering 

• Foundations for all buildings (classroom 

blocks, admin block, science lab, ablutions, 

nutrition centre, grade R block, refuse yard, 

guard house, pump house) 

• Structural steel roof structure for the refuse 

yard, covered car park and covered walkways 

• Structural elements to buildings (surface bed, 

beams and columns) 

• Plinths to dwarf walls for the fire tank 

• Foundation footings for the covered parking, 

covered walkways and domestic water tank 

• Boundary fence structural elements 

• Retaining walls 

 

5. Mechanical Engineering 

The following scope of work constitute the mechanical 
services subcontract for which the contractor shall be 
required to engage registered specialists in each 
particular scope listed below: 
 
a) Refrigeration Systems 
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• Supply and installation of an Isowall type walk 

in cold room in the Nutrition Centre. 

 
b) Ventilation 

• Supply and installation of stainless-steel 

island type extract hood in the Nutrition 

Centre. 

 
c) Fire Fighting Systems 

• Supply and install fire systems comprising: 

• Fire water pumps set 

• Galvanized mild steel sectional fire water 

storage tank 

• MPVC underground fire water main 

reticulation pipe 

• Fire hydrants 

• Fire booster connection assembly 

• Fire hydrants 

• Fire hose reel 

• Fire extinguishers 

• Fire blankets 

• Galvanized mild steel fire water pipes 

• HDPE fire water pipes 

 
d) Cold water tank 

• Supply and installation of galvanized mild 

steel sectional potable water storage tank on 

a 15m high galvanized frame support and 

platform. 

 
e) LPG Supply 

• Supply and installation of as stoves, gas 

cylinders and pipe reticulations in the Nutrition 

Centre. 

• Supply and installation of bunsen burners, gas 

cylinders and pipe reticulation in the 

Laboratory. 

 
f) Solar Water Heating 

• Supply and installation of solar water heaters 

to the Administration Block, Grade R 

Classrooms and Nutrition Centre. 

• Solar water heating  

 

 

 

42.2.2 
The Works to be constructed are located in the area of jurisdiction of the Moretele Local 
Municipality in the Bojanala District Municipality 
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42.2.3 

 

The Works or installations to be undertaken by direct contractors comprises  

Complete construction works. Not applicable 

42.2.4 

 

The Employer is an organ of State  

• The interest rate as determined by the Minister of Finance, from time to time, in terms of 

section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) will 

apply. 

• Lateral support insurance is not to be affected by the contractor   

• Payment will be made for materials and goods 

• Extended defects liability period will apply to the following elements: Not applicable 

42.2.5 Possession of the site is to be given within three days of the contractor providing the employer 

with construction guarantees in accordance with the provisions of 14.0 and the Contract has 

been signed by both parties. Appointed Health and Safety Agent to approve Principal 

Contractors Health and Safety File and to  submit Construction Work Permit documents  to 

Department of Employment and Labour, 30 days prior to commencement of construction work. 

42.2.6 The period for the commencement of the works after the contractor takes possession of the site 

is 7 working days. 

Completion: 

For the works as a whole: 

The date for practical completion shall be (14) months from the Site Handover Meeting. Specific 

completion dates will be advised at project kick-off. 

The penalty per calendar day to be calculated as per the “Public Works QS 002 Procurement 
Documentation Guidelines for Building Contracts dated April 2014” formula on calculations of 
penalties up to a maximum of 10% of the contract value.  
 
Thereafter, the employer shall have a right during the identified delay period to intervene and 
accelerate the work or appoint a third party to assist or complete the works to reach practical 
completion at the planned period.  The cost of the appointed third-party work shall be borne by 
the contractor. 
 
 
 

42.2.9 The law applicable to the agreement shall be that of the Republic of South Africa. 

42.3.1 Contract works insurance (construction guarantee) is to be affected by the contractor for a sum 

not less than the contract sum plus 10%. 

 The supplementary insurance is required.  Such insurance shall comprise a Coupon Policy for 

Special Risks issued by the South African Special Risk Insurance Association. (SASRIA) 

42.3.3 Public liability insurance to be affected by the contractor for the sum of R10 000 000.00 with a 

deductible in an amount that the contractor deems appropriate. 
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42.3.4 Lateral Support insurance: Deemed Not Applicable 

42.4.1 A waiver of the contractor’s lien or right of continuing possession is required. 

42.4.2 One copy of the construction documents is to be supplied to the contractor free of charge.  

42.4.5 JBCC Engineering General Conditions are not to be included in the contract document.  

42.4.6 

 

 

 

 

 

 

42.5.4 

CPAP shall only be applicable to works that progress to later than twelve (12) months from 

commencement date. Where the period is prolonged beyond the first twelve months due to the 

delay or non- performance by the employer, the CPAP shall be applicable; however where the 

period is extended due contractor’s failure to perform or delay caused by the contractor CPAP 

shall not be applicable. The contract value is to be adjusted using CPAP indices. The base month 

to be used to calculate CPAP is tender closing date. The value of the certificates issued shall be 

adjusted in accordance with the JBCC Contract Price Adjustment Schedules, from the thirteenth 

month of the works.   

 

The preliminaries amounts shall be paid in terms of Option A and the contractor shall not 

have the right to select Option B. 

31.3 

29.1.1 

The issue of an interim payment certificates shall be done no later than the 20th of each month. 

The contractor shall allow eleven (11) working days during the contract period per 6 months 

for the adverse effect of weather conditions and shall not be entitled to a revision of the date for 

Practical Completion for delays suffered by adverse weather conditions. 

14.5  The employer will not provide advanced payments against an advanced payment guarantee  

14.2 

and 

14.4 

The construction guarantee is to be a variable guarantee. It is and shall be 10% of the contract 

sum until practical completion and 5% until final completion. 

40.0 Dispute resolution shall be by adjudication.  If a dispute is unresolved by adjudication the dispute 

shall be finally settled by an arbitrator to be agreed between the parties. 
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C1.2  CONTRACT DATA (Continued) 

 

Part Two – Data provided by the Contractor 

  Completion of the data in full, is essential to create a complete contract. 

Statements 
given in all 
contracts 

 • The Contractor is 

Clause 42.5.1: Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
The legal name of the Contractor. 

 

Clause 42.5.1 [1.2]: Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The physical address, postal address, e-mail address and/or fax number 
where the Contractor will receive notices. 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C1.3  CONSTRUCTION GUARANTEE 

 

Pro-Forma JBCC Variable On Demand Performance Guarantee  

To: The Development Bank of Southern Africa Limited 

Dear Sirs 

Reference No. [●] [Drafting Note: Guarantor/Bank reference number to be inserted] 

Performance Bond: [Drafting Note: Name of Contractor to be inserted] 

Employer: Contract Reference - [●] [Drafting Note: Contract reference number to be inserted] 
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1. In this Guarantee  

1.1 The following words and expressions have the following meanings: 

1.1.1 “Guarantor” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: 

Name of Guarantor to be inserted] [] Financial Services Board Registration 

number 

1.1.2 “Guarantor’s Address” - means [●]; [Drafting Note: Guarantor’s physical 

address to be inserted] 

1.1.3 “Contract” - means the written agreement entered into between the Employer 

and the Contractor on or about [●] [●] 201[●] (Contract Reference No. [●]), as 

amended, varied, restated, novated or substituted from time to time; [Drafting 

Note: signature date and Contract reference number to be inserted] 

1.1.4 “Contractor” - means [●] a [●] registered in accordance with the laws of [●] with 

registration number [●]; [Drafting Note: Name and details of Contractor to be 

inserted] 

1.1.5 “Employer” - means The Development Bank of Southern Africa Limited, a juristic 

person in terms of section 2 of The Development Bank of Southern Africa 

Limited Act,13 of 1979; 

1.1.6 “Expiry Date” - means the [●] day of [●][Drafting Note: This date should align 

with the date of final completion]; 

1.1.7 “this Guarantee” -  means this document; 

1.1.8 “This Guaranteed Sum” – means, subject to clause 4 Error! Reference source 

not found., the sum of [● - figure] ([● - words]) [Drafting Note: Maximum 

aggregate Guarantee amount (not exceeding 10.0% of the total of the Prices as 

at the Contract Date) to be inserted] which amount will reduce with 50% when 

the Practical Completion certificate is issued until Final Completion. 

1.2 Words or expressions capitalised shall bear the same meaning as assigned to them 

under the Contract albeit that the Contract itself, and any terms as defined therein, 

are merely referenced for convenience and not to create an accessory obligation. 

 

 

2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed 

Sum at the disposal of the Employer, as security for the proper performance by the Contractor 

of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and 

unconditionally both agree and undertake to pay to the Employer, on written demand from 

the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any 

amount or amounts as may be so demanded from time to time, subject to a maximum of the 

Guaranteed Sum in the aggregate. 

 

3. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s 

address or by email to the following email […….....................................] and shall: 
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3.1 state the amount claimed (“the Demand Amount”); 

3.2 state that the Demand Amount is payable to the Employer in the circumstances 

contemplated in the Contract: 

 

4. The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of 

the Employer’s written certificate certifying the amount of such reduction and the Contractor’s 

entitlement thereto under the Contract. 

 

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that: 

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the 

Guarantor’s obligation/s to make payment: 

5.1.1 is and shall be absolute and unconditional in all circumstances; and 

5.1.2 is not, and shall not be construed to be, accessory or collateral on any basis 

whatsoever; 

5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner 

which it sees fit, without advising us and without affecting the Guarantor’s liability 

under this Guarantee. This includes, without limitation, any extensions, indulgences, 

release or compromise granted to the Contractor or any variation under or to the 

Contract or termination of the Contract. 

5.3 should the Employer cede its rights against the Contractor to a third party where such 

cession is permitted under the Contract, then the Employer shall be entitled to cede 

to such third party the rights of the Employer under this Guarantee on written 

notification to the Guarantor of such cession. 

 

6. The Guarantor’s obligations in terms of this Guarantee: 

6.1 shall be restricted to the payment of money only and shall be limited to the maximum 

of the Guaranteed Sum; and 

6.2 shall not be discharged and compliance with any demand for payment received by 

the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may 

exist between the Employer and the Contractor. 

 

7. This Guarantee: 

7.1 shall expire on the Expiry Date until which time it is irrevocable; 

7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither 

negotiable nor transferable; 

7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed 

Sum or expiry hereof; 

7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating 

and/or determining the amount due by the Guarantor to the Employer and, secondly, 

obtaining any court order; and 

7.5 shall be governed by and construed in accordance with the law of the Republic of 
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South Africa and shall be subject to the jurisdiction of the Courts of the Republic of 

South Africa. 

 

8. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection 

with this Guarantee at the Guarantor’s Address. 

 

Signed at ____________________________  Date ____________________________ 

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are 

authorised to bind the Guarantor as above stated: 

 

Guarantor Signatory 1: ___________________ Guarantor Signatory 2: ___________________ 

 

Name: ____________________________  Name:  ____________________________ 

 

Capacity of Guarantor    Capacity of Guarantor     

Signatory 1: ____________________________ Signatory 2: ____________________________  

  

Witness: ____________________________ Witness: ____________________________ 

(Printed Name of Witness)    (Printed name of witness)  

________________________________  __________________________________ 

 

Guarantor’s seal or stamp ________________________________  
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PART 2: PRICING DATA 

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint 
Building Contracts Committee Inc. (including amendments).   

 

Document 

reference 

Title No of 

pages 

C2.1 Pricing Instructions 2 

C2.2 Bill of Quantities   1 

C.2.3 Amendments, Qualifications And Alternatives By Tenderer 1 

 Total number of pages 4 
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C2.1  PRICING INSTRUCTIONS 

 

1. The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring 

Building Work (as amended) published and issued by the Association of South African Quantity 

Surveyors (Sixth Edition (Revised)), 1999. Where applicable the: 

a) civil engineering work has been drawn up in accordance with the provisions of the latest 

edition of SABS 1200 Standardized Specifications for Civil Engineering Works. 

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of 

Quantities for Electrical Work, published by the South African Association of Quantity 

Surveyors, (July 2005).   

2. The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the 

Joint Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and 

alterations to the JBCC Principal Building Agreement as well as the contract specific variables 

are as stated in the Contract Data. Only the headings and clause numbers for which allowance 

must be made in the Bills of Quantities are recited. 

3. Preliminary and general requirements are based on the various parts of SANS 1921, Construction 

and management requirements for works contracts. The additions, deletions and alterations to 

the various parts of SANS 1921 as well as the contract specific variables are as stated in the 

Specification Data in the Scope of Work. Only the headings and clause numbers for which 

allowance must be made in the Bills of Quantities are recited. 

4. It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 

days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for 

information on standards). 

5. The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are 

kept by the Principal Agent or Engineer and can be viewed at any time during office hours up until 

the completion of the works. 

6. Reference to any particular trademark, name, patent, design, type, specific origin or producer is 

purely to establish a standard for requirements.  Products or articles of an equivalent standard 

may be substituted.  

7. Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not 

applicable”) 

8. The Contract Data and the standard form of contract referenced therein must be studied for the 

full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills 

of Quantities.  

9. The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, 

based on the Bills of Quantities, is at the Contractor’s risk. 

10. The amount of the Preliminaries to be included in each monthly payment certificate shall be 

assessed as an amount prorated to the value of the work duly executed in the same ratio as the 

preliminaries bears to the total of prices excluding any contingency sum, the amount for the 

Preliminaries and any amount in respect of contract price adjustment provided for in the contract.  

http://www.stanza.org.za/
http://www.iso.org/


 
 

VOLUME 3 OF 3  

JBCC 

THE CONTRACT 

Tender No RFP094/2022 

CONSTRUCTION OF ADDITIONAL LEARNING 
AREAS AND RENOVATION OF EXISTING 
INFRASTRUCTURE AT KOSEA MOEKA PRIMARY 
SCHOOL IN NORTH- WEST PROVINCE 

 

Page 38 of 42 
Volume 3 of 3                                                                                                                                                                        Part C                                                                                  
The Contract            
 

11. Where the initial contract period is extended, the monthly charge shall be calculated on the basis 

as set out in 10 but taking into account the revised period for completing the works.  

12. The amount or items of the Preliminaries shall be adjusted to take account of the theoretical 

financial effect which changes in time or value (or both) have on this section. Such adjustments 

shall be based on adjustments in the following categories as recorded in the Bills of Quantities: 

a) an amount which is not to be varied, namely Fixed (F) 

b) an amount which is to be varied in proportion to the contract value, namely Value Related   
(V); and  

c) an amount which is to be varied in proportion to the contract period as compared to the 
initial construction period excluding revisions to the construction period for which no 
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related 
(T). 

13. Where no provision is made in the Bills of Quantities to indicate which of the three categories will 
apply or where no selection is made, the adjustments shall be based on the following breakdown: 

a) 10 percent is Fixed; 

b) 15 percent is Value Related 

c) 75 percent is Time Related. 

14. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of 

resources in the execution of the works. The contract value used for the adjustment of the 

Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any 

amount in respect of contract price adjustment provided for in the contract. Adjustments in respect 

of any staged or sectional completion shall be prorated to the value of each section. 
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C2.2  BILL OF QUANTITIES 

 
 
 

Use this page as a cover page to the Contractor’s Bill of Quantities.   
 

1) Tenderers are to ensure that adequate provision for the health and safety measures have 
been and provided detailed breakdown in the Bill of Quantities, as required by the 
Department of Labour. 

 
2) The PDF/ original format Bill of Quantities must be populated by hand in black ink and will be 

the document used for evaluation purposes. 
 

3) The Bill of Quantities as provide in Excel must be populated in full, converted to PDF and 
signed and will be the document used for evaluation purposes.  
 
 

4) Tenderers are also required to electronically populate the Excel format and add to the 
required Flash Drive with your submission. This will be used to support verification of pricing 
errors. 

 

 

I, ______________________________________ of ______________________________________, 

 (Authorised Signatory)     (Company Name) 

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant that 
the documents submitted are true and accurate.  
 

 ____________________________  ______________________________ 

  (Signature)      (Date) 
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C2.3  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES BY TENDERER 

 

 

Subject to condition stated in Tender Data: 

Use this page as a cover page to the Amendments, Qualifications and Alternatives by Tenderer 
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PART 3: SCOPE OF WORK 

 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C3.1 Project Specifications 12 

C3.2 Particular Specifications * 1 

C3.3 Drawings(list of all drawings)  4 

   

* Refer to Addendum A & B for additional pages  

   

 Total number of pages 18 
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Contents 

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → Index 

and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the formats 
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C3.1  PROJECT SPECIFICATIONS 

 

1. DESCRIPTION OF THE WORKS 

1.1. Employer’s objectives  

The Employer’s objectives are to deliver public infrastructure using labour-intensive methods where 
possible as required by the Expanded Public Works Programme to provide temporary employment 
opportunities to local unemployed people and to provide training or skills development to these locally 
employed workers. 

1.2. Overview of the works  

The Department of Basic Education has an objective to eradicate inappropriate school structures and 
provide basic services (water, sanitation and electricity) to schools so as to meet the optimum functionality 
levels prescribed by norms and standards for school’s infrastructure. 
 

1.3. Extent of the works 

DBSA intends to appoint a Contractor to execute the construction of additional learning areas and 

renovations of existing infrastructure at Kosea Moeka Primary School on behalf of North West 

Department of Basic Education (DoE). 

The Works to be carried out by the Contractor under this Contract comprise mainly the following: 
 
Building Works 

a) Block A: Administration 

• Strip of screed and replace with new 30mm thick screed 

• Remove and replace all floor finishes with new specification 

• Remove and replace all sanitary fittings and plumbing pipes sewer and water reticulation 

and replace with new. 

• Remove and replace all joinery fittings /kitchen cupboards, pin- boards. 

• Repair all & make good all steel windows & repaint, replace putty, lock latches & all broken 

panes 

• Replace all ceilings & repair/repaint corrugated roof sheets and make good 

• Replace and repair all damaged timber trusses 

• Strip all steel door frames as indicated & replace with new 

• Strip all steel security doors & replace with new 

• Strip off & replace all timber doors 

• Retain & Service Existing Strong Room Door 

• Strip off and remove Water Tanks & Concrete Bases and make good 

• Build new cupboards for firehose reels 

• Additional spaces, new ablutions including paraplegic and reintroduce the sick rooms 

initially converted to ablutions. 

• Additional space to crate ne staff room 

• Add connecting new walkways with ramps 

 

b) Block Ablutions A 

• Strip of screed and replace with new 30mm thick screed 

• Remove and replace all floor finishes with new specification 
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• Remove and replace all sanitary fittings and plumbing pipes sewer and water reticulation 

and replace with new. 

• Remove and replace all fittings 

• Repair all & make good all steel windows & repaint, replace putty, lock latches & all broken 

panes 

• Replace all ceilings & repair/repaint corrugated roof sheets and make good 

• Replace and repair all damaged timber trusses 

• Strip all steel door frames as indicated & replace with new 

• Strip all steel security doors & replace with new 

• Strip off & replace all timber doors 

• Strip off old corrugated roof sheets and replace with new 

• Add connecting new walkways with ramps 

c) Block Ablutions B 

• Strip of screed and replace with new 30mm thick screed 

• Remove and replace all floor finishes with new specification 

• Remove and replace all sanitary fittings and plumbing pipes sewer and water reticulation 

and replace with new. 

• Remove and replace all fittings 

• Repair all & make good all steel windows & repaint, replace putty, lock latches & all broken 

panes 

• Replace all ceilings & repair/repaint corrugated roof sheets and make good 

• Replace and repair all damaged timber trusses 

• Strip all steel door frames as indicated & replace with new 

• Strip all steel security doors & replace with new 

• Strip off & replace all timber doors 

• Strip off old corrugated roof sheets and replace with new 

• Add connecting new walkways with ramps 

 
d) Block C Existing Classroom 

• Strip of screed and replace with new 30mm thick screed 

• Remove and replace all floor finishes with new specification 

• Remove and replace all sanitary fittings and plumbing pipes sewer and water reticulation 

and replace with new. 

• Remove and replace all fittings, pin boards and chalk boards and notice boards 

• Repair all & make good all steel windows & repaint, replace putty, lock latches & all broken 

panes 

• Replace all ceilings & repair/repaint corrugated roof sheets and make good 

• Replace and repair all damaged timber trusses 

• Strip all steel door frames as indicated & replace with new 

• Strip all steel security doors & replace with new 

• Strip off & replace all timber doors 

• Retain & Service Existing Strong Room Door 

• Strip off and remove Water Tanks & Concrete Bases and make good 

• Build new cupboards for firehose reels 

• Retain, repair and replace some old corrugated roof sheets as per site inspections 

• Add connecting new walkways with ramps 

 
e) Block D Classroom 
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f) Block D HOD Classroom 

g) Block EP Science Lab 

h) Block ES Library 

• Strip of screed and replace with new 30mm thick screed 

• Remove and replace all floor finishes with new specification 

• Remove and replace all fittings 

• Repair all & make good all steel windows & repaint, replace putty, lock latches & all broken 

panes 

• Replace all ceilings & repair/repaint corrugated roof sheets and make good 

• Replace and repair all damaged timber trusses 

• Strip all steel door frames as indicated & replace with new 

• Strip all steel security doors & replace with new 

• Strip off & replace all timber doors 

• Install all joinery required as the installation was never done on the initial build 

• Strip off and remove Water Tanks & Concrete Bases and make good 

• Build new cupboards for firehose reels 

• Retain, repair and replace some old, corrugated roof sheets as per site inspections 

• Add connecting new walkways with ramps 

i) Block F Classroom 

j) Block G Nutrition Centre 

• Strip of screed and replace with new 30mm thick screed 

• Remove and replace all floor finishes with new specification 

• Remove and replace all sanitary fittings and plumbing pipes sewer and water reticulation 

and replace with new. 

• Remove and replace all fittings 

• Repair all & make good all steel windows & repaint, replace putty, lock latches & all broken 

panes 

• Replace all ceilings & repair/repaint corrugated roof sheets and make good 

• Replace and repair all damaged timber trusses 

• Strip all steel door frames as indicated & replace with new 

• Strip all steel security doors & replace with new 

• Strip off & replace all timber doors 

• Build new Cold room and change rooms as per specification 

• Strip off and remove Water Tanks & Conc Bases and make good 

• Build new cupboards for firehose reels 

• Build new change rooms 

• Retain, repair and replace some old, corrugated roof sheets as per site inspections 

• Add connecting new walkways with ramps 

k) Block J Guard House 

l) Block K Refuse Yard 

m) Block H Computer 

• Remove and replace all floor finishes with new specification 

• Remove and replace all sanitary fittings and plumbing pipes sewer and water reticulation 

and replace with new. 

• Remove and replace all fittings 

• Repair all & make good all steel windows & repaint, replace putty, lock latches & all broken 

panes 

• Replace all ceilings & repair/repaint corrugated roof sheets and make good 
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• Replace and repair all damaged timber trusses 

• Strip all steel door frames as indicated & replace with new 

• Install all joinery required as the installation was never done on the initial build 

• Strip off & replace all timber doors 

• Retain & Service Existing Strong Room Door 

• Strip off and remove Water Tanks & Concrete Bases and make good 

• Build new cupboards for firehose reels 

• Retain, repair and replace some old, corrugated roof sheets as per site inspections 

• Add connecting new walkways with ramps 

n) Block R Grade R 

o) Pump Room 

p) Sporting facilities – soccer field and kombi court 

q) Parking  

r) Food garden 

s) Landscaping 

t) Boundary fence and gates 

u) School name board and signage 

v) Demolitions 

• Demolish all identified old classroom Blocks, existing carport, septic tank on parking lot, 

remove old existing fence and staff (shack) ablutions near play area 

 
w) Decanting facilities 

• Administration block 

• Classrooms x 12 

• Grade R Classrooms x 4 

• Staff Ablutions 

• Grade R ablutions 

• Boys Ablutions 

• Girls Ablutions 

• Cooking Shed 

• Drinking water points 

• Temporary Paved Parking 

• Temporary Paved Assembly Square 

• Temporary covered walkways 

• Temporary services 

 

6. Electrical Engineering: 

• Upgrading of the main electrical supply to the school 

• Incoming power supply installation 

• Upgrade of the main distribution board located within the administration block 

• Low voltage power reticulation within the school premises on new buildings 

• Small power installations 

• Provision of power supply to mechanical equipment 

• Interior lighting installations 

• Exterior lighting installations 

• Intercommunication system installations 

• Independent interval bell sounder system installations 
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• Earthling and lightning protection 

• Data and telephone points 

• Refurbishment/alteration works on existing blocks which are earmarked to be retained within 

the school 

 
7. Civil Engineering 

a) Searching, protection and relocation/lowering of existing services 

b) Site clearance, clearing and grubbing  

c) Bulk Earthworks 

d) Soccer ground and Kombi court 

e) Sewer Pipe works 

f) Septic Tank and Soak away 

g) Water Pipe works 

h) Concrete works (v-drains, benching and septic tanks) 

i) Roads, parking signs and markings 

j) Finishing of the road and clearing the site 

 

a) Searching, protection and relocation/lowering of existing services 

Before commencement of works the Contractor shall search for all existing services, and protect and 

relocate in accordance with Resident Engineer and Service provider specifications. 

 

b) Site clearance, clearing and grubbing  

All vegetation and debris within the limits of construction (except as designated to remain) shall be 

cleared, grubbed, removed, and disposed of. All vegetation and objects to remain shall be protected 

in keeping with the EIA recommendations. All construction debris may be placed in containers and 

removed from site. The disposal requirements as with “hazardous” debris shall be determined by the 

Contractor in accordance with the relevant SANS standards. 

c) Bulk Earthworks 

The Contractor in accordance with approved bulk earthworks plans, and all applicable codes adopted 

and enforced by relevant agency, if any, shall implement all site/grading, erosion, and sediment control 

mechanism. The contractor shall provide all materials necessary for the platforms of the buildings 

before the commencement of excavation. Excavation shall be carried out according to the drawings or 

as directed by Resident Engineer on site. 

d) Sewer Pipe works 

Bedding & Backfill 

• Flexible pipe bedding and trench width specifications as per SANS 1200LB and DB would be 

adopted;  

• All bedding material to be of selected granular material with a PI less than 6, and free from 

organic matter, clay or stones larger than 20mm; 

• Backfill material to be homogeneous and compacted in 150mm layers to 93% Modified 

AASHTO density; 

• Density tests would be carried out on the backfilling by an independent SANAS accredited 

laboratory.  

• All pipe material to be uPVC Class 12 to SABS 966 with rubber ring push-in fittings; 
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Manholes and chambers would be constructed as specified in SANS1294. The following details would 

be adopted: 

• Manhole channels to be fibre cement; 

• Manholes to be precast concrete (min. 1.0m nominal diameter); 

• Step irons to be Calamite steel-plastic-coated or Copolymer Polypropylene, fixed to precast 

rings with suitable epoxy adhesive; 

• Benching in manholes to be concrete of minimum strength 20 MPa at 28 days; 

• Septic Tank foundation concrete to be of minimum strength 30 MPa at 28 days 

• Manholes deeper than 3m to be precast concrete rings of 1.5m nominal diameter. 

• All existing pipeline systems to be removed 

 

e) Water Pipe works 

Bedding & Backfill 

• Flexible pipe bedding and trench width specifications as per SANS 1200LB and DB would be 

adopted;  

• All bedding material to be of selected granular material with a PI less than 6, and free from 

organic matter, clay or stones larger than 20mm; 

• Backfill material to be homogeneous and compacted in 150mm layers to 93% Modified 

AASHTO density; 

• Density tests would be carried out on the backfilling by an independent SANAS accredited 

laboratory.  

The internal water reticulation be constructed as per the following: 

• All existing water reticulation to be removed; 

• Equip existing borehole, and provide a 50mm pumping main supplying water into the domestic 

and fire tanks, a new 50mm glycerin filled pressure meter be installed; 

• Install a complete 70m³ elevated water tank; 

• Install valves and valve chambers in accordance with provided drawings 

• All pipe material to be uPVC Class 12 to SABS 966 with rubber ring push-in fittings 

 
f) Concrete Works (v-drains, benching and septic tanks) 

• Concrete shall have a 28-day test age compressive strength of (25MPa), using mix ratio of 

1:2:3 and maximum water-cement ratio of 0.5. Mix design requirements are as follows:  

• W/C Ratio: Water-cementitious ratios shall be based on the total weight of the cementitious 

materials. Maximum ratios are controlled by strength noted above and durability requirements 

given in SANS 878:2012 and SANS 1200 G-1982.  

• Aggregates shall conform to TMH1 and SANS 3001 testing methods.  

• Slump: Conform to SANS Method 861. Slump shall determine at point of placement.  

• All concrete sampling and testing shall be performed in accordance with SANS 3001.   

• All concrete shall be consolidated by vibratory compaction tool of appropriate size and shape.  

• Concrete which has become stiff or has been contaminated with foreign materials and which 

has not been placed in half an hour of mixing water with cement shall be rejected and disposed 

of as directed by the Resident Engineer.  

• Adequate curing is vital to quality concrete. In all applications, care needs to be taken to 

properly cure concrete, and achieve best strength and hardness. The concrete must be kept 

moist for minimum 7 days to maximum 21 days depending on the ambient temperatures. The 

concrete must be kept moist using wetted burlap for at least 72 hours.  
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• All equipment used for mixing concrete shall be maintained in clean condition after every use 

of concrete placement.  

  

All equipment used for mixing concrete shall be maintained in clean condition after every use of 
concrete placement.  
 
f(ii)Concrete Aggregates  

• Cement - Unless otherwise specified on drawing, cement shall be ordinary Portland cement. 

The Contractor shall be responsible for payment and transport of cement to the site from any 

authorized source. The Contractor is responsible for cement storage in dry and secure location 

within the project site. Damaged or partly set cement will not be allowed to be used and must 

be removed from the site.  

• All fine and coarse aggregates proposed for use in the project shall be approved by the 

Resident Engineer prior to any use. As defined in SANS 3001, which refers to proportions of 

aggregates, concrete is stronger and more structurally effective when all particles in the mix 

are well graded in size.  

• The coarse aggregate (gravel) should be rough and clean with broken faces; rounded particles 

will not adhere well in the mixture and must be avoided. Dirt and organics in the mix will also 

decrease strength, and any aggregate containing soil must be washed until clean.  

• Maximum gravel size is 25mm. Maximum aggregate size must be less than: 0.2 times 

narrowest dimension between form walls, 0.33 times the depth of slab, and 0.75 times the 

distance from rebar to the exposed surface.  

• Sand size should also be graded. It shall be clean and free from impurities. If sand is collected 

from the beach, it must be washed with fresh water. River sand is preferred but it must be 

checked for any soil, silt content.  

• The water use for concrete must be clean, and of good for human consumption quality if 

possible. Dirty or salty water should not be used in a concrete or mortar mix. In addition, no 

water from swamps or ponds must be used as it may contain organic matter. Water found 

satisfactory for mixing is also suitable for curing concrete; however, water used for curing shall 

not produce any objectionable stain or unsightly deposit on the concrete surface. The presence 

of tannic acid or Iron compounds is objectionable. The Contractor shall make arrangements for 

and provide all the water necessary for concrete, mortar, curing or any other purpose on the 

work.  

f(iii)Formworks  

• Formwork shall be of timber, plywood, or metal. Before the concrete is actually placed in 

position, formwork work shall be inspected for safety, conform to the shapes, lines and 

dimensions as shown on the drawings. Formwork shall be strong enough to withstand concrete 

vibration. The timber used as formwork shall be well seasoned and free from sap (wood fluid), 

worm’s holes, warps or other surface defects and interior surfaces cleaned and oiled.  

• The Contractor shall record on a register the date upon which the concrete is placed in each 

part of the work and the date on which the shuttering is removed. Formwork should be left in 

place for at least 72 hours. Contractor shall consult the Resident Engineer on reasonable time 

for striking of formwork.  

 

f(iv)Admixture  

• If the need arises to use Calcium Chloride, such as in mass concrete works, it shall be dissolved 

in water and added to the mixing water in an amount not to exceed 1.5 percent of the weight 



 
 

VOLUME 3 OF 3  

JBCC 

THE CONTRACT 

Tender No RFP094/2022 

CONSTRUCTION OF ADDITIONAL LEARNING 
AREAS AND RENOVATION OF EXISTING 
INFRASTRUCTURE AT KOSEA MOEKA PRIMARY 
SCHOOL IN NORTH- WEST PROVINCE 

 

Page 50 of 42 
Volume 3 of 3                                                                                                                                                                        Part C                                                                                  
The Contract            
 

of cement in each batch of concrete. Admixture shall be used in accordance with the 

manufacturer’s instructions and in control with the Engineer.  

 

f(v)Steel reinforcement  

• Materials for steel reinforcement shall conform to SANS 920:2011  

• All reinforcing steels shall be embedded in concrete and with specified size installed 

appropriately as per drawings. Reinforcement in v-drains and other small works to be adequate 

for the proper confinement of concrete.  

• Ribbed reinforcing steel (rebar) shall be of good quality and have the approval of the Engineer 

prior to use, installed to size, bend and detailed specified in the drawings. The Contractor must 

take measures for safe storage of rebar for prevention of corrosion. All rebar shall be clean, 

free from grease, oil, paint, or any other material that will destroy or reduce the bond.  

• Installation of rebars must be strong and solid and must be approved by the Resident Engineer 

before pouring concrete.  

• Cast-in-situ concrete cover: Conform to the following cover and corrosion protection 

requirements unless otherwise in the drawings:  

 

j)     Roads, parking signs and markings 

The scope for roads and parking shall include the following elements: 

• Paving Blocks 60mm and 80mm; 

• Bedding Sand; 

• Jointing Sand; 

• Subbase; 

• Subgrade; 

• Edge restraints; 

• Drainage. 

The following densities for various compactions have been recommended: 

• Base - 98% Mod AASHTO 

• Sub-base - 95% Mod AASHTO 

• Cemented Materials - 97% Mod AASHTO 

• Subgrades - 93% Mod AASHTO 

 

 

k)     Cleaning and clearing the site 

The contractor shall pay special attention to the collection and removal of all waste materials originating 

from the construction activities.  All materials trimmed or excavated from the site shall be collected and 

removed from the site to the satisfaction of the engineer. 

8. Structural Engineering 

• Foundations for all buildings (classroom blocks, admin block, science lab, ablutions, nutrition 

centre, grade R block, refuse yard, guard house, pump house) 

• Structural steel roof structure for the refuse yard, covered car park and covered walkways 

• Structural elements to buildings (surface bed, beams and columns) 
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• Plinths to dwarf walls for the fire tank 

• Foundation footings for the covered parking, covered walkways and domestic water tank 

• Boundary fence structural elements 

• Retaining walls 

 

9. Mechanical Engineering 

The following scope of work constitute the mechanical services subcontract for which the contractor 

shall be required to engage registered specialists in each particular scope listed below: 

 

a) Refrigeration Systems 

• Supply and installation of an Isowall type walk in cold room in the Nutrition Centre. 

 
b) Ventilation 

• Supply and installation of stainless-steel island type extract hood in the Nutrition Centre. 

 
c) Fire Fighting Systems 

• Supply and install fire systems comprising: 

• Fire water pumps set 

• Galvanized mild steel sectional fire water storage tank 

• MPVC underground fire water main reticulation pipe 

• Fire hydrants 

• Fire booster connection assembly 

• Fire hydrants 

• Fire hose reel 

• Fire extinguishers 

• Fire blankets 

• Galvanized mild steel fire water pipes 

• HDPE fire water pipes 

 
d) Cold water tank 

• Supply and installation of galvanized mild steel sectional potable water storage tank on a 15m 

high galvanized frame support and platform. 

 
e) LPG Supply 

• Supply and installation of as stoves, gas cylinders and pipe reticulations in the Nutrition Centre. 

• Supply and installation of bunsen burners, gas cylinders and pipe reticulation in the Laboratory. 

 
f) Solar Water Heating 

• Supply and installation of solar water heaters to the Administration Block, Grade R Classrooms 

and Nutrition Centre. 

• Solar water heating  

 

Services 

Before any work commences, the Contractor shall contact all private owners or public authorities controlling 

services so that they may, either protect, move or relocate any service as required, or confirm that all such 
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work has been completed. 

Payment will not be made for any inconvenience caused to the Contractor in regard to any services crossing 

the site or any authority working on or relocating any such services, nor will any delays caused by such 

work or relocation be accepted as a basis for claiming an extension of time for completing the works. 

All known existing services and those services which require relocation and protection, are shown on the 

services plans. The Contractor's attention is drawn to the fact that such services information is based on 

information supplied by others, and the accuracy and completeness of this information has not been 

confirmed.  The Contractor will therefore be required to proceed with extreme caution in order to avoid 

damage to existing services. Before commencing any work in the vicinity of services, the Contractor shall 

contact the relevant service authorities for assistance in locating the exact position of the services and 

where necessary the Contractor shall accurately locate the services by careful hand excavation. 

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and backfilled 

by others where in the opinion of the Engineer such work is necessary to ensure the stability of any other 

works over such trenches.  This in no way relieves the Contractor of his responsibilities in terms of the 

works. 

Accommodation of Traffic 

The Contractor is to liaise with the North West Provincial Department of Roads & Transport with regards to 

any temporary road closures as required during this contract.  

Accommodation of traffic during construction shall be undertaken to the requirements and details provided 

by the Engineer. 

Coordination with Other contractors 

Other contractors, who are engaged in the construction of similar works, could be working within the sites 

of the Contractor. The Contractor will be required to provide all necessary assistance to them, and to liaise 

with them in respect of their programme in order to avoid any delays to either contract.  See clause 5.6.6 

of the Contract Data. 

Setting Out of Works 

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the 

responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from damage at 

the start of the contract. It is the Contractor’s responsibility to set out the Works and any discrepancies in 

the design or setting out shall be identified and brought to the attention of the Engineer promptly so they 

can be corrected before any abortive expenditure is incurred. 

Location of the works 

The Works to be constructed are located in the area as stated below. Refer to C4 -  Site information 

for locality map. 

Portion of The Remainder of Portion 8 of The Farm Kromkuil 99, 
 
Stand in the Moeka Village, in Moretele Local Municipality, in the Bojanala District Municipality 
 
North West, South Africa  
 
Latitude: 25°20'13.72"S Longitude: 28° 3'13.52"E. 
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• Locality Map: refer to C4.1 

 

a. Occupational Health and Safety  

The contractor needs to comply with the following legal requirements: 

• Occupational Health and Safety Act, 85 of 1993 and the Construction Regulations, 2014; 

• Section 27(2) of the Disaster Management Act, 2002 Regulations as amended; 

• COVID-19 Consolidated Directions on Occupational Health and Safety in Certain work places. 

• Annexure A - DBSA Occupational Health and Safety Baseline specification and COVID-19 

amendment; 

• Annexure B - DBSA Baseline Risk Assessment and COVID-19 amendment; 

• Annexure C - Safety, Health, Environment and Quality Policy.
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2. DRAWINGS 

The drawings used for setting up the Bills of Quantities are as follows: 

• Architects drawings 

• Engineers drawings 

To be provided at site handover where applicable 

 

3. PROCUREMENT 

3.1. Preferential procurement procedures 

The works shall be executed in accordance with the conditions attached to preferences granted in 

accordance with the preference schedule. 

It is important to note that there 30% mandatory local subcontracting that will be mandatory in this 

project. Any appointment that are to be made in respect of the 30% local sub-contracting must be 

submitted to the DBSA Construction Project Manager for approval. 

 

4. CONSTRUCTION 

4.1. Applicable SANS 2001 standards for construction works. 

The following parts of SANS 2001 Construction works standards and associated specification data 

are applicable to the works: 

1) SANS 2001BE1 – Earthworks  

2) SANS 2001BS1 - Site Clearance  

3) SANS 2001CC2 - Concrete works  

4) SANS 2001CG1 - Glazing works   

5) SANS 2001CM1 - Masonry works.  

6) SANS 2001CS1- Structural steel works  

7) SANS 2001CT2 – Structural timber works  

8) SANS 2001DP1 - Earthworks for buried pipelines and prefabricated culverts  

9) SANS 2001DP2 – Medium pressure pipes  

10) SANS 2001DP3 – Cable ducts  

11) SANS 2001DP4 – Sewers  

12) SANS 2001DP5 – Storm water drainage  

13) SANS 2001DP6 – Belowground water installations  

14) SANS 2001EM1 – Cement plaster  

The abovementioned South African National Standards make several references to the 
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Specification Data for data, provisions and variations that make these standards applicable to this 

contract. The Specification Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and these standards. 

Each item of Specification Data given below is cross-referenced to the clause in the standard to 

which it mainly applies. 

4.2. Applicable national and international standards 

• Standardized Specifications for Civil Engineering Construction SANS 1200 

• The National Building Regulations SABS0400 

• Construction and Management Requirements for Works Contracts SANS1921-1  

• Targeted Construction Procurement SANS1914-4 4. 

4.3. Local Employment Generation 

 

4.3.1 The DBSA has identified job creation and access to procurement opportunities by Start-ups, Small   

          and Micro Enterprises (SMMEs) as an essential requirement towards building an economically  

           viable country.   

 

4.3.2 General Labour minimum targets 

          It is mandatory that tenderers/bidders employ the minimum stipulated personnel on the contracts     

          for the local community where the project is being implemented. This employment is outside the    

          existing employees of the tenderers/bidders . 

          For the general labour force, the minimum number of people to be employed for the duration of the 

          Project will be calculated from the formula below. 

            

𝑁𝑢𝑚𝑏𝑒𝑟 𝑜𝑓 𝐸𝑚𝑝𝑙𝑜𝑦𝑒𝑒𝑠 = 4 ∗ [
(𝐶𝑜𝑛𝑡𝑟𝑎𝑐𝑡 𝑉𝑎𝑙𝑢𝑒 𝑖𝑛 𝑅𝑎𝑛𝑑)

𝑅1,000,000
 

 

 4.3.3 Tenderers are to also note that it is an explicit condition of this tender that all unskilled labourers on  

         the project are to be employed from the local community.  The Contractor is therefore expected in 

         general to maximise the involvement of the local community.  

         Take note that the local labour employed must not be paid lower than the minimum approved  

          Municipal rates in that district or area. 

 

4.3.4 The Contractor shall be required to submit employment data on a monthly basis to  
the Project Manager. 

 
4.4   SMME  
 
          Should the contractor at Works Completion, be in default by non-attainment of the above  

          mentioned labour intensive targets, the Employer shall have the right to, without prejudice 

          of any other rights, apply a penalty of not exceeding 5% of the contract sum. 

For subcontract work, 20% of the value of the work must be sub-contracted linked with a 

clear plan of how the contractor will capacitate the sub-contractor to advance. 
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Where SMMEs are sufficiently resourced, 10% of the value of the work must be subcontracted.  

Where SMMEs are insufficient resources to execute the proposed works as a complete package 

the Contractor may conclude contracts on a management/labour basis in which event a minimum 

of 5% of the value the works is to be subcontracted.  The onus is on the Contractor to prove to the 

employer that no fully fledged SMMES are active in the area of the project.  

 

           Regarding procurement of materials, local is hereby defined as the district in which the project(s)  

           is/are located which is Dr Kenneth Kaunda District Municipality. The minimum target for materials    

sourced locally is 20% of the contract value.  

 

 

 

 

 

SIGNATURE:  ___________________________________ DATE: _____________________ 

(Authorised Person) 

 

4.5       Specific provisions pertaining to SANS 1914-4  

  4.6    Definitions 

Targeted enterprise:   

An enterprise which has its sole office of head office located within the Target Area 

Targeted labour:   

Unemployed persons who are employed as local labour on the project. 

4.7 Certification by recognized bodies 

Not Applicable 

4.8 Plant and materials provided by the employer 

Not Applicable 

4.9 Services and facilities provided by the employer 

Not Applicable 

4.10 Plant and equipment  

The plant and equipment used on the site shall not be inferior to that described in the 

Schedule of Plant and Equipment.   

5. MANAGEMENT 

1.1. SANS 1921 standards 

The SANS 1921 Construction works standards and associated specification data are applicable to 

the works: 

The abovementioned South African National Standards make several references to the 

Specification Data for data, provisions and variations that make these standards applicable to this 
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contract. The Specification Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and these standards. 

Each item of Specification Data given below is cross-referenced to the clause in the standard to 

which it mainly applies. 

The associated Specification Data is as follows: 

SANS 1921-1, Construction and management requirements for works contracts – Part 1: General 

engineering and construction works 

Clause Specification data 

Essential data 

4.1.7 There are no requirements for drawings, information and calculations for which the contractor is 

responsible 

4.2.1 The responsibility strategy assigned to the contractor for the works is A. 

4.2.2 The structural engineer is: TBC 

4.3.1 The planning, programme and method statements are to comply with the following: 

1) Program to be submitted in Microsoft Project format 

2) Gantt chart to indicate critical path and progress 

3) Gantt chart to be updated before monthly site meeting 

4.3.3 The notice period for inspection is 2 Days 

4.9.3 The trees and shrubs which are not to be disturbed are to be identified on site. Where possible, the 

disturbance of trees should be avoided.  

4.14.3 The office accommodation, equipment, accommodation for site meetings and other facilities for use 

by the employer and his agents are: 

1) Site office which shall be used for site meetings and for the contractor’s use. Such an office 

shall comprise a minimum of 20m2 in area and 3 m high, be ventilated, have good 

lamination, must be reasonably sound proof, and have a hard floor construction. It shall be 

furnished with a desk on which drawings can be rolled open and on which there is sufficient 

writing space and sufficient temporary chairs or benches to accommodate all persons 

present at site meetings. (Minimum 15-seater) 

2) The following facilities will be supplied to the employer’s representatives: 

- 15 Hardhats for employer’s representatives visiting the site 

- 15 Safety (High visibility) jackets for employer representatives visiting the site 

- 15 sets of safety Goggles 

- 15 sets of earplugs (when applicable) 
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4.14.5 The Contractor is required to provide latrine and ablution facilities for the exclusive use of the 

professional team and client 

4.14.6 The requirements for the provision and erection of separate sign boards for consultants and 

subcontractors are: 

1)    See Bill of Quantities. 

4.17.1 The requirements for the termination, diversion or maintenance of existing services are: 

1) See Civil Drawings 

4.17.3 Services which are known to exist on the site are: 

1) Water network. 

2) Electricity reticulation, sub-surface and over head 

3) Sewer Network 

4.17.4 The requirements for detection apparatus are: 

1) Communication with Department of Health officials. 

Additional clauses 

1 Site meetings and procedures 

The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the works at 

regular intervals and at other such times as may be necessary. The Contractor shall attend all site meetings and 

shall ensure that all persons under his jurisdiction are notified timeously of all site meetings should the Employer’s 

Representative require their attendance at such meetings.  

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people and 

equipment employed), a site instruction book, a complete set of contracts working drawings and a copy of the 

procurement document and make these available at all reasonable times to all persons concerned with the 

contract. 

2 Water and electricity  

The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the 

proper execution of the works.  The responsibility strategies in terms of the tabulation below that will apply to the 

contract is: 

a)      water     : A  

b)      electricity: A  

Service Option 

A 

Contractor responsibility 

B 

Employer responsibility 

C 
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Water The Contractor is to provide, 

and remove and make good 

upon completion, all the 

necessary temporary 

plumbing connections and 

purchase water from the local 

authority for the works at his 

own cost.  

The Contractor shall make, 

and upon completion remove, 

all the necessary connections 

to the Employer’s water 

supply at designated points 

and make use of water free 

of charge for construction 

purposes only.  

The Contractor shall make, 

and upon completion remove, 

all the necessary connections 

and water meters to the 

Employer’s water supply at 

designated points and be 

responsible for costs 

associated with all water 

consumed. 

Electricity The Contractor is to provide, 

and remove and make good 

upon completion, all the 

necessary temporary 

electrical connections and 

installations and purchase 

electricity from the local 

authority / ESKOM for the 

works at his own cost. 

The Contractor shall make, 

and upon completion remove, 

all the necessary electrical 

connections to the 

Employer’s electrical supply 

at designated points and 

make use of electricity free of 

charge for construction 

purposes only.  

The Contractor shall make, 

and upon completion remove, 

all the necessary connections 

and meters to the Employer’s 

electrical supply and be 

responsible for costs 

associated with all electricity 

consumed. 

 

The following temporary services is the responsibility and will be supplied by the contractor: 

• Security 

• Sewer services in the form of temporary toilets 

• Waste disposal facility 

SANS 1921-5, Construction and management requirements for works contracts – Part 5: Earthworks 

activities which are to be performed by hand. 

Clause Specification Data 

Essential Data: 

5.1 The depth of trenches which are to be excavated by hand is 700mm. 

Additional clauses: 

1 Stone pitching and rubble concrete masonry 

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall be 

collected, loaded, off loaded and placed by hand.   

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul 

distance is not greater than 150m. 

Grout shall be mixed and placed by hand.   
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2 Manufactured Elements 

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, 

precast concrete planks and pipes, masonry units and edge beams shall not individually, have a 

mass of more than 320kg.  In addition, the items shall be large enough so that four workers can 

conveniently and simultaneously acquire a proper hand hold on them. 

SANS 1921-6, Construction and management requirements for works contracts – Part 6: HIV/AIDS 

awareness. 

4.2.1(a) A qualified service provider is a service provider that is one that is accredited or provisionally 

accredited training service provider in the HIV/AIDS field.  

 A list of accredited service providers can be obtained from the Construction SETA (CETA) (tel 011-

265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health and Welfare 

SETA website: www.hwseta.org.za. 

4.2.1(a) The HIV/AIDS awareness programme is to be repeated at four-month intervals throughout the 

duration of the contract. (Four times in total, including the initial one at the start of the contract.) 

Additional clauses 

 The duration of each workshop is not to be less than 2 ½ hours. 

 

a. Recording of weather 

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures 

in a book. Such book shall be handed to the employer’s representative for his signature no later 

than 1 days after rain that is considered to justify an extension of time occurs. 

 

b. Unauthorised persons 

The Contractor shall keep unauthorized persons from the works at all times. Under no 

circumstances may any person except guards be allowed to sleep on the building site. 

 

 

c. Management meetings 

A Schedule of meetings will be agreed with the contractor. 

 

d. Daily records 

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to 

EPWP requirements. 

e. Payment certificates 

http://www.hwseta.org.za/
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Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement 

Edition 4.1 March 2005. Payments will not be processed unless all the required job creation 

statistics and all supporting information are attached to the claim for payment.  

f. Job statistics/targeted labour 

 
The contractor must provide monthly statistics to the DBSA indicating the number of new jobs 

created through this contract. This statistic must be provided with each monthly payment 

certificate using the electronic prescribed format, which will be provided by the Project Manager 

of this project to the successful bidder. 

5.7.1 Training of targeted labour (non-accredited training) 

a) The Contractor shall provide all the necessary on-the-job training to targeted labour to enable 

such labour to master the basic work techniques required to undertake the work in accordance 

with the requirements of the contract in a manner that does not compromise worker health and 

safety. 

b) The contractor shall be responsible for scheduling the training of workers and shall take all 

reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days of 

formal training if he/she is employed for 3 months or less and a minimum of ten (10) days if 

he/she is employed for 4 months or more. 

c) The Contractor shall do nothing to dissuade targeted labour from participating in training 

programmes. 

d) Proof of compliance with all the requirements must be provided by the Contractor to the 

Employer prior to submission of the final payment certificate. 

 

5.7.2 Employment of local labour 

a) It is the intention that this Contract should make maximum use of the local labour force that is 

presently under-employed.  To this end the Contractor shall limit the utilisation on the Contract 

of non-local employees to that of key personnel only and to employ and train local labour to the 

extent necessary for the execution and completion of this Contract. 

b) The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the 

Bidder.  The data stated on the above-mentioned form will be strictly monitored during the 

Contract period and any deviations there from shall be subject to the prior approval of the 

Principal Agent, which approval shall not be unreasonably withheld. 

c) The employment of casual labour will be done in co-operation with community leaders and 

local structures.  The bidder shall ensure that all remuneration paid to employees is in line with 
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the relevant sectorial determination in terms of the Basic Conditions of Employment Act, No 

75 of 1997, as determined by the Department of Labour. 

 

5.7.3. DECANTING PLAN  

Where temporary decanting structures are required in terms of the Site Development Plan 

(Refer Section C5), such structures shall be constructed in accordance with drawings provided 

by the professional team at the start of the project and before work commences on buildings 

in use. The Contractor shall programme the works as such and submit the programme to the 

Professional Team for approval of the sequencing of the works. 

 

C3.2  PARTICULAR SPECIFICATIONS 

 

In addition to the Standardized and Project Specifications the following Particular Specifications 

shall apply to this contract and are bound in hereafter. 

 

PARTICULAR SPECIFICATION PAGE NO.  

POHS: HEALTH AND SAFETY BASELINE SPECIFICATIONS 

& AMENDMENTS FOR COVID-19                                     Annexure A 

B/RA: BASELINE RISK ASSESSMENT &  

AMENDMENTS FOR COVID-19                                               Annexure B 

SHEQ: DBSA SHEQ POLICY                          Annexure C 
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C3.3  DRAWINGS 

 

Full Drawing List Attached.  

 

PART 4: SITE INFORMATION 

 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C4.1 Site Location – Map 1 

  

 

 

   

   

   

 Total number of pages 2 
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C4.1 Locality Map: Kosea Moeka Primary School 

 

 
 
Address:  

Portion of The Remainder of Portion 8 of The Farm Kromkuil 99, 
 
Stand in the Moeka Village, in Moretele Local Municipality, in the Bojanala District 
Municipality 
 
North West, South Africa  
 
Latitude: 25°20'13.72"S Longitude: 28° 3'13.52"E. 


