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Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

SECTION 1

PRELIMINARIES

BILL NO. 1

Any reference to the words "Tender" or "Tenderer" 
herein and/or in any other documentation shall be 
construed to have the same meaning as the words "Bid" 
or "Bidder"

MEANING OF TERMS "TENDER / TENDERER"

The JBCC Preliminaries Code 2103, May 2005 edition 
for use with the JBCC Principal Building Agreement 
Edition 4.1 Code 2101, March 2005 is taken to be 
incorporated herein. The tenderer is deemed to have 
referred to these documents for the full intent and 
meaning of each clause. These clauses are referred to 
by number and heading only. Where standard clauses 
or options are not applicable to the contract such 
modifications or corrections as are necessary are given 
under each relevant clause. Where an item is not 
relevant to this specific contract such item is marked 
"N/A" signifying "Not Applicable"

PRELIMINARIES

Should Option A, as set out in clause B10.3.1 
hereinafter be used for the adjustment of preliminaries 
then each item priced is to be allocated to one or more 
of the three categories Fixed, Value Related or Time 
Related and the respective amounts entered in the 
spaces provided under each item

PRICING OF PRELIMINARIES

Items not priced in these Preliminaries shall be deemed 
to be included elsewhere in these Bills of Quantities
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SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

A1.0   DEFINITIONS AND INTERPRETATION

Clause 1.0  

Clause 1.1 Definition of "Commencement Date" is 
added:

1

DEFINITIONS

"COMMENCEMENT DATE" means the date that the 
agreement, made in terms of the Form of Offer and 
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is 
amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee 
at call obtained by the contractor from an institution 
approved by the employer in terms of the employer's 
construction guarantee form as selected in the 
schedule

Clause 1.1 Definition of "Construction Period" is 
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period 
commencing on the commencement date and ending 
on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving, 
receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process 
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:
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"FRAUDULENT PRACTICE" means a mispresentation 
of facts in order to influence a procurement process or 
the execution of a contract to the detriment of any 
tenderer and includes collusive practice among 
tenderers (prior to or after the tender submission) 
designed to establish tender prices at artificial non-
competitive levels and to deprive the tenderer of the 
benefits of free and open competition

Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

"INTEREST" means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the 
Minister of Finance, from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999)

Clause 1.1 Definition of "Principal Agent" is amended 
by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity 
appointed by the employer and named in the schedule. 
In the event of a principal agent not being appointed, 
then all the duties and obligations of a principal agent 
as detailed in the agreement shall be fulfilled by a 
representative of the employer as named in the 
schedule

Clause 1.1 Definition of "Security" is amended by 
replacing it with the following:

"SECURITY" means the form of security provided by the 
employer or contractor, as stated in the schedule, 
from which the contractor or employer may recover 
expense or loss

Clause 1.6 is amended by replacing the words "prepaid 
registered post, telefax or e-mail" with "prepaid 
registered post or telefax"

Clause 1.6.4 is amended by replacing it with the 
following:
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Item

No clause

Fixed:____________ Value related:____________ Time 
related:____________

Item

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

Fixed:____________ Value related:____________ Time 
related:____________

2

OBJECTIVE AND PREPARATION

Item

A3.0 DOCUMENTS 

Clause 3.0

Clause 3.2.1 is amended by replacing"14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:  

The contractor shall supply and keep a copy of the 
JBCC Series 2000 Principal Building Agreement and 
Preliminaries applicable to this contract on the site, to 
which the employer, principal agent and agents shall 
have access at all times

Clause 3.10 is amended by replacing the second 
reference to "principal agent" with the word "employer" 

Fixed:____________ Value related:____________ Time 
related:____________

3

Item

A4.0 DESIGN RESPONSIBILITY 

Clause 4.0

Clause 4.3 is amended by replacing it with the following:

No clause

Fixed:____________ Value related:____________ Time 
related:____________

4
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Item

A5.0 EMPLOYER'S AGENTS 

Clause 5.0 

Clause 5.1.2 is amended to include clauses 32.6.3, 
34.3, 34.4 and 38.5.8 

Fixed:____________ Value related:____________ Time 
related:____________

5

Item

A6.0 SITE REPRESENTATIVE 

Clause 6.0 

Fixed:____________ Value related:____________ Time 
related:____________

6

Item

A7.0 COMPLIANCE WITH REGULATIONS 

Clause 7.0 

Note: A separate clause has been included in Section C 
: Specific Preliminaries of the bills of quantities / lump 
sum document for the contractor to have the 
opportunity to price for all the requirements of the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification

Fixed:____________ Value related:____________ Time 
related:____________

7

Item

A8.0 WORKS RISK 

Clause 8.0 

Fixed:____________ Value related:____________ Time 
related:____________

8

Item

A9.0 INDEMNITIES 

Clause 9.0 

Fixed:____________ Value related:____________ Time 
related:____________

9
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A10.0 WORKS INSURANCES 

Clause 10.0 

Clause 10.0 is amended by the addition of the following 
clauses:

10

10.5 Damage to the Works

(a) Without in any way limiting the contractor's 
obligations in terms of the contract, the 
contractor shall bear the full risk of damage to 
and/or destruction of the works by whatever 
cause during construction of the works and 
hereby indemnifies and holds harmless the 
employer against any such damage. The 
contractor shall take such precautions and 
security measures and other steps for the 
protection and security of the works as the 
contractor may deem necessary

(b) The contractor shall at all times proceed 
immediately to remove or dispose of any debris 
arising from damage to or destruction of the 
works and to rebuild, restore, replace and/or 
repair the works

(c) The employer shall carry the risk of damage to 
or destruction of the works and materials paid 
for by the employer that is the result of the 
excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of 
this contract, the contractor shall, if requested 
to do so, reinstate any damage or destroyed 
portions of the works and the costs of such 
reinstatement shall be measured and valued in 
terms of 32.0 hereof
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10.6 Injury to Persons or loss of or damage to 
Properties

(a) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding whether arising in 
common law or by statute, consequent upon 
personal injuries to or the death of any person 
whomsoever arising out of or in the course of or 
caused by the execution of the works unless 
due to any act or negligence of any person for 
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding consequent upon loss 
of or damage to any moveable or immovable or 
personal property or property contiguous to the 
site, whether belonging to or under the control 
of the employer or any other body or person, 
arising out of or in the course of or by reason of 
the execution of the works unless due to any 
act or negligence of any person for whose 
actions the employer is legally liable

(c) The contractor shall, upon receiving a contract 
instruction from the principal agent, cause the 
same to be made good in a perfect and 
workmanlike manner at his own cost and in 
default thereof the employer shall be entitled to 
cause it to be made good and to recover the 
cost thereof from the contractor or to deduct 
the same from amounts due to the contractor

(d) The contractor shall be responsible for the 
protection and safety of such portions of the 
premises placed under his control by the 
employer for the purpose of executing the 
works until the issue of the certificate of 
practical completion
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(e) Where the execution of the works involves the 
risk of removal of or interference with support to 
adjoining properties including land or structures 
or any structures to be altered or added to, the 
contractor shall obtain adequate insurance and 
will remain adequately insured or insured to the 
specific limit stated in the contract against the 
death of or injury to persons or damage to such 
property consequent on such removal or 
interference with the support until such portion 
of the works has been completed

(f) The contractor shall at all times proceed 
immediately at his own cost to remove or 
dispose of any debris and to rebuild, restore, 
replace and/or repair such property and to 
execute the works

10.7 High risk insurance 

In the event of the project being executed in a 
geological area classified as a "High Risk Area", that is 
an area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of 
the works until the date of the certificate of practical 
completion bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage 
to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. 
The contractor shall take such precautions and security 
measures and other steps for the protection of the 
works as he may deem necessary

When so instructed to do so by the principal agent, the 
contractor shall proceed immediately to remove and/or 
dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace 
and/or repair the works, at the contractor's own costs
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10.7.2 Injury to persons or loss of or damage to 
property

The contractor shall be liable for and hereby 
indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in 
common law or by statute, consequent upon personal 
injuries to or the death of any person whomsoever 
resulting from, arising out of, or caused by a 
catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby 
indemnifies the employer against any and all liability, 
loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal 
property or property contiguous to the site, whether 
belonging to or under the control of the employer or any 
other body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as 
mentioned above, which occurred during the period of 
the contract

10.7.3 It is the responsibility of the contractor to ensure 
that he has adequate insurance to cover his risk and 
liability as mentioned in 10.7.1 and 10.7.2. Without 
limiting the contractor's obligations in terms of the 
contract, the contractor shall, within twenty-one (21) 
calendar days of the commencement date but before 
commencement of the works, submit to the employer 
proof of such insurance policy, if requested to do so

Item

10.7.4 The employer shall be entitled to recover any 
and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractor's 
default of his obligations as set out in 10.7.1; 10.7.2 and 
10.7.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any 
amounts still due under this contract or under any other 
contract presently or hereafter existing between the 
employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible 
whole 

Fixed:____________ Value related:____________ Time 
related:____________
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Item

A11.0 LIABILITY INSURANCES

Clause 11.0

Fixed:____________ Value related:____________ Time 
related:____________

11

Item

A12.0 EFFECTING INSURANCES

Clause 12.0

Fixed:____________ Value related:____________ Time 
related:____________

12

N/AA13.0 No clause13

A14.0 SECURITY

Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them 
with the following:

14

14.1 In respect of contracts with a contract sum up to 
R1 million, the security to be provided by the 
contractor to the employer will be a payment reduction 
of five per cent (5%) of the value certified in the 
payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(A)

14.1.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer's 
entitlement shall take precedence over his obligations to 
refund the payment reduction security or portions 
thereof to the contractor

-10-

Preliminaries
Bill No.  1
Preliminaries

Carried to Collection R



Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

14.2 In respect of contracts with a contract sum above 
R1 million, the contractor shall have the right to select 
the security to be provided in terms of 14.3, 14.4, 14.5, 
14.6, or 14.7 as stated in the schedule. Such security 
shall be provided to the employer within twenty-one 
(21) calendar days from commencement date. Should 
the contractor fail to select the security to be provided 
or should the contractor fail to provide the employer 
with the selected security within twenty-one (21) 
calendar days from commencement date, the 
security in terms of 14.7 shall be deemed to have been 
selected

14.3 Where security as a cash deposit of ten per cent 
(10%) of the contract sum (excluding VAT) has been 
selected:

14.3.1 The contractor shall furnish the employer with a 
cash deposit equal in value to ten per cent (10%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall reduce the cash deposit to an amount equal to 
three per cent (3%) of the contract value (excluding 
VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date 
of final completion of the works the employer shall 
reduce the cash deposit to an amount equal to one per 
cent (1%) of the contract value (excluding VAT) and 
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final 
payment certificate, the employer shall refund the 
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover 
expense and loss from the cash deposit in terms of 33.0 
provided that the employer complies with the provisions 
of 33.4 in which event the employer's entitlement shall 
take precedence over his obligations to refund the cash 
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the 
employer nor the contractor shall be entitled to cede 
the rights to the deposit to any third party
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14.4 Where security as a variable construction 
guarantee of ten percent (10%) of the contract sum 
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with 
an acceptable variable construction guarantee equal 
in value to ten per cent (10%) of the contract sum 
(excluding VAT) within twenty-one (21) calendar days 
from commencement date

14.4.2 The variable construction guarantee shall 
reduce and expire in terms of the Variable 
Construction Guarantee form included in the invitation 
to tender

14.4.3 The employer shall return the variable 
construction guarantee to the contractor within 
fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall issue a written demand in terms of the variable 
construction guarantee

14.5 Where security as a fixed construction 
guarantee of five per cent (5%) of the contract sum 
(excluding VAT) and a five per cent (5%) payment 
reduction of the value certified in the payment 
certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed 
construction guarantee to the employer equal in 
value to five per cent (5%) of the contract sum 
(excluding VAT)

14.5.2 The fixed construction guarantee shall come 
into force on the date of issue and shall expire on the 
date of the last certificate of practical completion

14.5.3 The employer shall return the fixed 
construction guarantee to the contractor within 
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a 
payment certificate shall be in terms of 31.8 (A) and 
34.8
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14.5.5 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall be entitled to issue a written demand in terms of 
the fixed construction guarantee or may recover from 
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent 
(5%) of the contract sum (excluding VAT) and a 
payment reduction of five per cent (5%) of the value 
certified in the payment certificate (excluding VAT) has 
been selected:

14.6.1 The contractor shall furnish the employer with a 
cash deposit equal in value to five per cent (5%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(A)

14.6.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
may issue a written notice in terms of 33.4 or may 
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per 
cent (10%) of the value certified in the payment 
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(B)

14.7.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer's 
entitlement shall take precedence over his obligations to 
refund the payment reduction or portions thereof to the 
contractor
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14.8 Payments made by the guarantor to the employer 
in terms of the fixed or variable construction 
guarantee shall not prejudice the rights of the employer 
or contractor in terms of this agreement

Item

14.9 Should the contractor fail to furnish the security 
in terms of 14.2, the employer, in his sole discretion 
and without notification to the contractor, is entitled to 
change the contractor's selected form of security to 
that of a ten per cent (10%) payment reduction of the 
value certified in the payment certificate (excluding 
VAT), whereafter 14.7 shall be applicable

Fixed:____________ Value related:____________ Time 
related:____________

A15.0 PREPARATION FOR AND EXECUTION OF 
THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No clause

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

15

EXECUTION

Clause 15.1 is amended by the addition of the following 
clause:

15.1.4 An acceptable health and safety plan, required in 
terms of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993), within twenty-one (21) calendar days 
of commencement date

Clause 15.2.1 is amended by replacing it with the 
following clause:

Item

Give the contractor possession of the site within ten 
(10) working days of the contractor complying with the 
terms of 15.1.4

Fixed:____________ Value related:____________ Time 
related:____________
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Item

A16.0 ACCESS TO THE WORKS

Clause 16.0

Fixed:____________ Value related:____________ Time 
related:____________

16

Item

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and 
the appointment of nominated and selected 
subcontractors"

Fixed:____________ Value related:____________ Time 
related:____________

17

Item

A18.0 SETTING OUT OF THE WORKS

Clause 18.0

Fixed:____________ Value related:____________ Time 
related:____________

18

Item

A19.0 ASSIGNMENT

Clause 19.0

Fixed:____________ Value related:____________ Time 
related:____________

19

Item

A20.0 NOMINATED SUBCONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the 
following:

No clause

Note: See item B9.1 hereinafter for adjustment of 
attendance on nominated subcontractors executing 
work allowed for under provisional sums

Fixed:____________ Value related:____________ Time 
related:____________

20
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Item

A21.0 SELECTED SUBCONTRACTORS

Clause 21.0

Clause 21 is amended by replacing it with:

No clause

Fixed:____________ Value related:____________ Time 
related:____________

21

Item

A22.0 EMPLOYER'S DIRECT CONTRACTORS

Clause 22.0

Fixed:____________ Value related:____________ Time 
related:____________

22

Item

A23.0 CONTRACTOR'S DOMESTIC 
SUBCONTRACTORS

Clause 23.0

Fixed:____________ Value related:____________ Time 
related:____________

23

Item

A24.0 PRACTICAL COMPLETION

Clause 24.0

Fixed:____________ Value related:____________ Time 
related:____________

24

COMPLETION

Item

A25.0 WORKS COMPLETION

Clause 25.0

Fixed:____________ Value related:____________ Time 
related:____________

25
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Item

A26.0 FINAL COMPLETION

Clause 26.0

Clause 26.1.2 is amended by inserting "#" next to 26.1.2

Fixed:____________ Value related:____________ Time 
related:____________

26

Item

A27.0 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Fixed:____________ Value related:____________ Time 
related:____________

27

Item

A28.0 SECTIONAL COMPLETION

Clause 28.0

Fixed:____________ Value related:____________ Time 
related:____________

28

Item

A29.0 REVISION OF DATE FOR PRACTICAL 
COMPLETION

Clause 29.0

Clause 29.2.5 is amended by replacing it with:

No clause

Fixed:____________ Value related:____________ Time 
related:____________

29

Item

A30.0 PENALTY FOR NON-COMPLETION

Clause 30.0

Fixed:____________ Value related:____________ Time 
related:____________

30

A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

31

PAYMENT
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Clause 31.5.2 is amended by replacing "14.7.1" with 
"14.0"

Clause 31.8 is amended by replacing it with the 
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 
14.5 or 14.6, the value of the works in terms of 31.4.1 
and materials and goods in terms of 31.4.2 shall be 
certified in full. The value certified shall be subject to the 
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in 
interim payment certificates issued up to the date of 
practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate

Alternative B

31.8(B) Where security as a payment reduction in 
terms of 14.7 has been selected, the value of the works 
in terms of 31.4.1 and materials and goods in terms of 
31.4.2 shall be certified in full. The value certified shall 
be subject to the following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim 
payment certificates issued up to the date of practical 
completion
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31.8(B).2 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate

Clause 31.12 is amended by deleting the following:

Item

Payment shall be subject to the employer giving the 
contractor a tax invoice for the amount due

Fixed:____________ Value related:____________ Time 
related:____________

Item

A32.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the 
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed:____________ Value related:____________ Time 
related:____________

32

Item

A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed:____________ Value related:____________ Time 
related:____________

33
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Item

A34.0 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1

Clause 34.2 is amended by inserting "#" next to 34.2

Clause 34.8 is amended by deleting the words "where 
security as a fixed construction guarantee in terms of 
14.4 has been selected or where payment reduction has 
been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing "seven (7) 
calendar days" with "twenty-one (21) calendar days" 
and deleting the words "subject to the employer giving 
the contractor a tax invoice for the amount due"

Fixed:____________ Value related:____________ Time 
related:____________

34

Item

A35.0 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed:____________ Value related:____________ Time 
related:____________

35
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A36.0 CANCELLATION BY EMPLOYER - 
CONTRACTOR'S DEFAULT 

Clause 36.0

Clause 36.1 is amended by the addition of the following 
clauses:

36.1.3 refuses or neglects to comply strictly with any of 
the conditions of contract

36.1.4 estate being sequestrated, liquidated or 
surrendered in terms of the insolvency laws in force 
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged 
in corrupt or fraudulent practices in competing for or 
in executing the contract

Clause 36.3 is amended by removing the reference to 
"No clause" and replacing the words "principal agent" 
with "employer"

36

CANCELLATION

Clause 36.0 is amended by the addition of the following 
clause:

Item

36.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ Time 
related:____________

A37.0 CANCELLATION BY EMPLOYER - LOSS AND 
DAMAGE

Clause 37.0

Clause 37.3.5 is amended by replacing "ninety (90)" 
with "one hundred and twenty (120)"

37
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Item

Clause 37.0 is amended by the addition of the following 
clause:

37.5 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ Time 
related:____________

A38.0 CANCELLATION BY CONTRACTOR - 
EMPLOYER'S DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)" 
with "one hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following 
clause:

38

Item

38.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ Time 
related:____________
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Item

A39.0 CANCELLATION - CESSATION OF THE 
WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the 
following at the end of the sentence:

"within one hundred and twenty (120) working days of 
completion of such a report"

Fixed:____________ Value related:____________ Time 
related:____________

39

Item

A40.0 DISPUTE SETTLEMENT 

Clause 40.0 

Clause 40.2.2 is amended by replacing "one (1) year" 
with "three (3) years"  

Clause 40.6 is amended by removing the reference to:  

No clause 

Clause 40.7.1 is amended by replacing "(10)" with "(15)" 
and by the addition of the following: 

Whether or not mediation resolves the dispute, the 
parties shall bear their own costs concerning the 
mediation and equally share the costs of the mediator 
and related costs 

Fixed:____________ Value related:____________ Time 
related:____________

40

DISPUTE

Item

A41.0 STATE CLAUSES

Clause 41.0

Fixed:____________ Value related:____________ Time 
related:____________

41

SUBSTITUTE PROVISIONS
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Item

A42.0 THE SCHEDULE (DPW-04EC)

Clause 42.0

Tenderers are referred to the Contract Data DPW-
04(EC) for variables pertaining to this contract

Fixed:____________ Value related:____________ Time 
related:____________

42

CONTRACT VARIABLES

SECTION B: JBCC PRELIMINARIES

Item

B1.1 Definitions and interpretation

See also clause A1.0 of Section A for additional and/or 
amended definitions which shall apply equally to this 
Section

Fixed:____________ Value related:____________ Time 
related:____________

43

B1.0 DEFINITIONS AND INTERPRETATION

Item

B2.1 Checking of documents

Fixed:____________ Value related:____________ Time 
related:____________

44

B2.0 DOCUMENTS

Item

B2.2 Provisional bills of quantities

Fixed:____________ Value related:____________ Time 
related:____________

45

Item

B2.3 Availability of construction documentation

Fixed:____________ Value related:____________ Time 
related:____________

46

Item

B2.4 Interests of agents

Fixed:____________ Value related:____________ Time 
related:____________

47
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Item

B2.5 Priced documents

Fixed:____________ Value related:____________ Time 
related:____________

48

Item

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of 
Tender" with "Form of Offer and Acceptance DPW-
07(EC)"

Fixed:____________ Value related:____________ Time 
related:____________

49

Item

B3.1 Defined works area

Fixed:____________ Value related:____________ Time 
related:____________

50

B3.0 THE SITE

Item

B3.2 Geotechnical investigation

Fixed:____________ Value related:____________ Time 
related:____________

51

Item

B3.3 Inspection of the site

Fixed:____________ Value related:____________ Time 
related:____________

52

Item

B3.4 Existing premises occupied

Fixed:____________ Value related:____________ Time 
related:____________

53

Item

B3.5 Previous work - dimensional accuracy

Fixed:____________ Value related:____________ Time 
related:____________

54

Item

B3.6 Previous work - defects

Fixed:____________ Value related:____________ Time 
related:____________

55
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Item

B3.7 Services - known

Fixed:____________ Value related:____________ Time 
related:____________

56

Item

B3.8 Services - unknown

Fixed:____________ Value related:____________ Time 
related:____________

57

Item

B3.9 Protection of trees

Fixed:____________ Value related:____________ Time 
related:____________

58

Item

B3.10 Articles of value

Fixed:____________ Value related:____________ Time 
related:___________

59

Item

B3.11 Inspection of adjoining properties

Fixed:____________ Value related:____________ Time 
related:____________

60

Item

B4.1 Management of the works

Fixed:____________ Value related:____________ Time 
related:____________

61

B4.0 MANAGEMENT OF CONTRACT

Item

B4.2 Programme for the works

Fixed:____________ Value related:____________ Time 
related:____________

62

Item

B4.3 Progress meetings

Fixed:____________ Value related:____________ Time 
related:____________

63

Item

B4.4 Technical meetings

Fixed:____________ Value related:____________ Time 
related:____________

64
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Item

B4.5 Labour and plant records

Fixed:____________ Value related:____________ Time 
related:____________

65

Item

B5.1 Samples of materials

Fixed:____________ Value related:____________ Time 
related:____________

66

B5.0 SAMPLES, SHOP DRAWINGS AND 
MANUFACTURERS’ INSTRUCTIONS

Item

B5.2 Workmanship samples

Fixed:____________ Value related:____________ Time 
related:____________

67

Item

B5.3 Shop drawings

Fixed:____________ Value related:____________ Time 
related:____________

68

Item

B5.4 Compliance with manufacturers' instructions

Fixed:____________ Value related:____________ Time 
related:____________

69

Item

B6.1 Deposits and fees

Fixed:____________ Value related:____________ Time 
related:____________

70

B6.0 TEMPORARY WORKS AND PLANT

Item

B6.2 Enclosure of the works

Fixed:____________ Value related:____________ Time 
related:____________

71

Item

B6.3 Advertising

Fixed:____________ Value related:____________ Time 
related:____________

72
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Item

B6.4 Plant, equipment, sheds and offices

Fixed:____________ Value related:____________ Time 
related:____________

73

Item

B6.5 Main notice board

Fixed:____________ Value related:____________ Time 
related:____________

74

Item

B6.6 Subcontractors' notice board

Fixed:____________ Value related:____________ Time 
related:____________

75

Item

B7.1 Location

Fixed:____________ Value related:____________ Time 
related:____________

76

B7.0 TEMPORARY SERVICES

Item

B7.2 Water

Fixed:____________ Value related:____________ Time 
related:____________

77

Item

B7.3 Electricity

Fixed:____________ Value related:____________ Time 
related:____________

78

Item

B7.4 Telecommunication facilities

Fixed:____________ Value related:____________ Time 
related:____________

79

Item

B7.5 Ablution facilities

Fixed:____________ Value related:____________ Time 
related:____________

80

Item

B8.1 Responsibility for prime cost amounts

Fixed:____________ Value related:____________ Time 
related:____________

81

B8.0 PRIME COST AMOUNTS
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Item

B9.1 General attendance

Fixed:____________ Value related:____________ Time 
related:____________

82

B9.0 ATTENDANCE ON N/S 
SUBCONTRACTORS

Item

B9.2 Special attendance

Fixed:____________ Value related:____________ Time 
related:____________

83

Item

B9.3 Commissioning - fuel, water and electricity

Fixed:____________ Value related:____________ Time 
related:____________

84

Item

B10.1 Statutory taxes, duties and levies

Fixed:____________ Value related:____________ Time 
related:____________

85

B10.0 FINANCIAL ASPECTS

Item

B10.2 Payment for preliminaries

Fixed:____________ Value related:____________ Time 
related:____________

86

Item

B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing 
"within fifteen (15) working days of taking possession 
of the site" with "when submitting his priced bills of 
quantities / lump sum document" 

Fixed:____________ Value related:____________ Time 
related:____________

87

Item

B10.4 Payment certificate cash flow

Fixed:____________ Value related:____________ Time 
related:____________

88
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Item

B11.1 Protection of the works

Fixed:____________ Value related:____________ Time 
related:____________

89

B11.0 GENERAL

Item

B11.2 Protection / isolation of existing / sectionally 
occupied works

Fixed:____________ Value related:____________ Time 
related:____________

90

Item

B11.3 Security of the works

Fixed:____________ Value related:____________ Time 
related:____________

91

Item

B11.4 Notice before covering work

Fixed:____________ Value related:____________ Time 
related:____________

92

Item

B11.5 Disturbance

Fixed:____________ Value related:____________ Time 
related:____________

93

Item

B11.6 Environmental disturbance

Fixed:____________ Value related:____________ Time 
related:____________

94

Item

B11.7 Works cleaning and clearing

Fixed:____________ Value related:____________ Time 
related:____________

95

Item

B11.8 Vermin

Fixed:____________ Value related:____________ Time 
related:____________

96

Item

B11.9 Overhand work

Fixed:____________ Value related:____________ Time 
related:____________

97
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Item

B11.10 Instruction manuals and guarantees

Fixed:____________ Value related:____________ Time 
related:____________

98

Item

B11.11 As built information

Fixed:____________ Value related:____________ Time 
related:____________

99

Item

B11.12 Tenant installations

Fixed:____________ Value related:____________ Time 
related:____________

100

Item

B12.1 Schedule of variables

Fixed:____________ Value related:____________ Time 
related:____________

101

B12.0 SCHEDULE OF VARIABLES

This schedule contains all variables referred to in this 
document and is divided into pre-tender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries

Spaces requiring information must be filled in, shown as 
"not applicable" or deleted and not left blank. Where 
choices are offered, the non-applicable items are to be 
deleted. Where insufficient space is provided the 
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule. 
Key cross reference clauses are italicised in [ ] brackets

12.1 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities
[2.2] The quantities are provisional

YES/NO

12.1.2 Availability of construction documentation
[2.3] Construction documentation is complete

YES/NO
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12.1.3 Interests of agents
[2.4] Details:

12.1.4 Defined works area
[3.1] Details:

12.1.5 Geotechnical investigation
[3.2] Details:

12.1.6 Existing premises occupied
[3.4] Specific requirements:

12.1.7 Previous work - dimensional accuracy
[3.5] Details:

12.1.8 Previous work - defects
[3.6] Details:

12.1.9 Services - known
[3.7] Details:

12.1.10 Protection of trees
[3.9] Specific requirements:

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:

12.1.12 Enclosure of the works
[6.2] Specific requirements:
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12.1.13 Offices
[6.4.3] Specific requirements:

The contractor shall provide, maintain and 
remove on completion of the works an office for 
the exclusive use of the principal agent, 
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, 
chair, drawing stool, drawing board and lock-up 
drawers for drawings. The office shall be kept 
clean and fit for use at all times

12.1.14 Main notice board
[6.5] Specific requirements:

The contractor shall provide, erect where 
directed, maintain and remove on completion of 
the works a notice board size 3 x 3m as type 
Drawing GEN 063, constructed of suitable 
boarding with flat smooth surface and with 
edging bead 19mm thick round outer edges and 
projecting 12mm from face of boarding and 
rounded on front edge. The board shall be 
securely fixed to hoarding, where hoarding is 
provided, or fixed to and including a suitable 
supporting structure of timber or tubular posts 
and braces. The board is to be painted ivory 
white and the bead and 12mm wide dividing 
lines dark green. All wording shall be inscribed 
in dark green as per the coat of arms for SA. All 
wording shall be inscribed in dark green painted 
sans serif lettering

12.1.15 Subcontractors' notice board
[6.6] A notice board is required

YES/NO
Specific requirements:

12.1.16 Water
[7.2] Option A (by contractor)

YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO
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12.1.17 Electricity
[7.3] Option A (by contractor)

YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO

12.1.18 Telecommunications
[7.4] Telephone

YES/NO

Facsimile
YES/NO

E-mail
YES/NO

12.1.19 Ablution facilities
[7.5] Option A (by contractor)

YES/NO

Option B (by employer)
YES/NO

12.1.20 Protection of existing/sectionally occupied 
works 
[11.2] Protection is required

YES/NO

12.1.21 Special attendance
[9.2] Subcontractor (1) details:

Subcontractor (2) details:

Subcontractor (3) details:

Subcontractor (4) details:

12.1.22 Protection of the works
[11.1] Specific requirements:
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12.1.23 Disturbance
[11.5] Specific requirements:

The contractor shall keep the site, structures, 
etc well watered during operations to prevent 
dust and shall provide and erect and remove on 
completion of the works all necessary 
temporary dust screens all to the satisfaction of 
the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries
[10.2] Option A (prorated)

YES/NO

Option B (calculated)
YES/NO

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)

YES/NO

Option B (detailed breakdown)
YES/NO

12.2.3 Additional agreed preliminaries items
Details:

Section C contains specific preliminary items which 
apply to this contract except where N/A (Not Applicable) 
appears against an item

SECTION C: SPECIFIC PRELIMINARIES
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Item

C1.0 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not 
applicable depending on whether the contract is based 
on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed

* A full set of drawings is issued with the tender 
documents indicating the full scope of the work to 
enable the tenderer to acquaint himself with the nature 
and extent of the works and the manner in which they 
are to be executed 

Should any part of the drawings not be clearly 
understood by the tenderer he shall, before submitting 
his tender, obtain clarification in writing from the 
principal agent

Fixed: ____________ Value related:____________ 
Time related:____________

102

Item

C2.0 GENERAL PREAMBLES

The document "Specification of Materials and Methods 
to be used (PW371)" is obtainable on the Department's 
website (http://www.publicworks.gov.za/ under 
"Consultants Guidelines"), and shall be read in 
conjunction with the bills of quantities / lump sum 
document and be referred to for the full descriptions of 
work to be done and materials to be used

Fixed: ____________ Value related:____________ 
Time related:____________

103
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Item

C3.0 TRADE NAMES

Wherever a trade name for any product has been 
described in the bills of quantities / lump sum 
document, the tenderer's attention is drawn to the fact 
that any other product of equal quality may be used 
subject to the written approval of the principal agent 
being obtained prior to the closing date for submission 
of tenders 

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

Fixed: ____________ Value related:____________ 
Time related:____________

104

Item

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender 
documents, the tenderer shall provide all the information 
called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency 
fluctuations. (refer to Schedule of Imported Materials 
and Equipment DPW-23(EC) to be completed by 
tenderer)

Notwithstanding any provisions elsewhere regarding the 
adjustment of contract prices, the price of any item, 
material or equipment listed in terms of this clause shall 
be excluded from the Contract Price Adjustment 
Provisions (if applicable)

Fixed: ____________ Value related:____________ 
Time related:____________

105

Item

C5.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer 
must arrange with the unit commander or other 
responsible officer to obtain permission to enter the site 
for tendering purposes

Fixed: ____________ Value related:____________ 
Time related:____________

106
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Item

C6.0 COMMENCEMENT OF WORKS IN SECURITY 
AREAS

As the works falls within a security area the contractor 
must give the unit commander or other responsible 
officer notice before commencement of the works. 
Should the contractor fail to make such arrangements, 
admission to the site may be refused and any additional 
costs will be for the contractor's account

Fixed: ____________ Value related:____________ 
Time related:____________

107

Item

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Defence Force, Police 
or chief security officer

Fixed: ____________ Value related:____________ 
Time related:____________

108

Item

C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the 
removal of a person or persons from the works for 
security reasons, the contractor shall do so forthwith 
and shall thereafter ensure that such person or persons 
are denied access to the works and the site and/or to 
any document or information relating to the works

Fixed:____________ Value related:_____________ 
Time related:____________

109
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Item

C9.0 PROHIBITION ON TAKING OF 
PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it 
is prohibited to sketch or to take photographs of any 
military site or installation or any building or civil works 
thereon or to be in possession of a camera or other 
apparatus used for taking of photographs except when 
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all 
correctional institutions in terms of article
44.1(e) of the Correctional Services Act 8 of 1959

Fixed:_____________ Value related:____________ 
Time related:______________

110

C10.0 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW 1544) of the Department 
that must be read together with and is deemed to be 
incorporated under this Section of the bills of 
quantities / lump sum document. Provision for pricing 
of HIV/AIDS awareness is made under items C10.1 to 
C10.5 hereafter and it is explicitly pointed out that all 
requirements of the aforementioned specification are 
deemed to be priced hereunder, as the said items 
represent the only method of measurement and no 
additional items or extras to the contract in this regard 
shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent, 
notwithstanding the provisions of clause A 31.0 of 
Section A or any other clause to the contrary, reserves 
the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory 
proof of compliance. The contractor shall not be 
entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment

111
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Item

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service 
Provider approved by the principal
agent, provision of a Service Provider Workshop Plan 
and a suitable venue, conducting of awareness 
workshops by means of traditional and/or modern multi-
media techniques, including follow-up courses, making 
available all tuition material and performing assessment 
procedures, all in accordance with the HIV/AIDS 
Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when 
necessary of four plastic
laminated posters, booklets and educational videos, etc. 
for the duration of the
construction period, all in accordance with the 
HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed 
in position, including male and
female condoms, replenishing male and female 
condoms on a daily basis as required for the duration of 
the construction period, all in accordance with the 
HIV/AIDS
Specification

Fixed:_____________ Value related:____________ 
Time related:______________
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Item

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2003 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993)

It is required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory.  In the event of partial or total non-
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance.  The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained

Fixed:_____________ Value related:____________ 
Time related:______________

112

Item*** Page Feed ***113
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent

Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately
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Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes

Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

-46-

Alterations (Provisional)
Bill No.  1
Existing Blocks - [Block A, B, C, D, E, F, G, I, J, L & O]

Carried to Collection R



Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and may 
further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material
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REMOVAL OF EXISTING WORK

19m3Steps1

Breaking up and removing unreinforced concrete

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 5

I : 3 J : 3 L : 1 O : 1

25m2100mm Thick surface beds2

Breaking up and removing unreinforced concrete

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 7

I : 5 J : 5 L : 1 O : 1

110m2One brick walls3

Breaking down and removing brickwork etc

1 : 0 A : 5 B : 5 C : 16

D : 16 E : 16 F : 20 G : 20

I : 5 J : 5 L : 0 O : 2

84No
Timber single door and steel door frame not exceeding 
2,5m² from one brick wall

4

Taking out and removing doors, windows, etc.,
from brickwork

1 : 0 A : 24 B : 12 C : 4

D : 6 E : 4 F : 6 G : 5

I : 2 J : 5 L : 8 O : 8

282No
Servicing of existing steel windows with new hinges, 
latches, etc

5

1 : 0 A : 6 B : 8 C : 36

D : 24 E : 36 F : 44 G : 45

I : 18 J : 33 L : 24 O : 8
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Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

Taking down and removal of Asbestos by accepted 
removers

TAKING DOWN AND REMOVE ASBESTOS BY 
ACCEPTED REMOVERS

1No

Pitched roof 10,52 x 4.17 x 1,7m high overall of timber 
truss and purlins, ceilings, asbestos sheet covering, 
ceilings and cornices, fascia and barge boards, gutters 
and rain water pipes

6

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 1

1NoDitto, but pitched roof 15,34 x 7.50 x 1,7m high7

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 1 J : 0 L : 0 O : 0

1NoDitto, but pitched roof 18,77 x 3.71 x 1,7m high8

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 1

1NoDitto, but pitched roof 29,60 x 7.50 x 1,7m high9

1 : 0 A : 0 B : 0 C : 0

D : 1 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

1NoDitto, but pitched roof 30,82 x 7.50 x 1,7m high10

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 1 L : 0 O : 0

1NoDitto, but pitched roof 37,12 x 7.50 x 1,7m high11

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 1

I : 0 J : 0 L : 0 O : 0
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1No
Asbestos roof sheeting  on pitch roof 25,60 x 13.8 x 
1,7m high overall from steel and timber purlins

12

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 1 O : 0

29No
Pinning boards approximately 2400 x 1200mm high 
including fixings, etc., and cart off site

13

Taking out and removing ironmongery

1 : 0 A : 0 B : 0 C : 4

D : 4 E : 4 F : 6 G : 5

I : 2 J : 2 L : 2 O : 0

28No
Chalkboards approximately 4800 x 1200mm high 
including fixings, etc., and cart off site

14

1 : 0 A : 0 B : 0 C : 4

D : 4 E : 4 F : 6 G : 5

I : 2 J : 2 L : 1 O : 0

45NoSteel single leaf security gate not exceeding 2,5m² 15

Taking out/off and removing sundry metalwork

1 : 0 A : 4 B : 3 C : 4

D : 5 E : 4 F : 6 G : 5

I : 2 J : 4 L : 0 O : 8

6No
Steel double leaf security gate exceeding 2,5m² and not 
exceeding 5m²

16

1 : 0 A : 0 B : 0 C : 0

D : 2 E : 0 F : 0 G : 0

I : 0 J : 0 L : 4 O : 0

1,567m230mm Screed from floors17

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

1 : 0 A : 71 B : 47 C : 198

D : 194 E : 198 F : 297 G : 247

I : 99 J : 122 L : 0 O : 95
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3,327m2Internal plaster from walls and columns18

1 : 0 A : 209 B : 230 C : 302

D : 311 E : 302 F : 454 G : 378

I : 151 J : 312 L : 389 O : 289

1,369m2External plaster from walls and columns19

1 : 0 A : 31 B : 0 C : 63

D : 133 E : 63 F : 0 G : 248

I : 131 J : 221 L : 287 O : 192

269m2

Glass from steel windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

20

Taking out/off and removing glass and mirrors

1 : 0 A : 2 B : 5 C : 34

D : 35 E : 34 F : 40 G : 43

I : 17 J : 32 L : 27 O : 0

65mPVC piping not exceeding 50mm diameter21

Taking  out and removing piping, including cutting off as 
necessary, holderbats and making good floor and wall 
finishes (making good tiling and paintwork elsewhere)

1 : 65 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

30m
PVC piping exceeding 100mm and not exceeding 
200mm diameter

22

1 : 30 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

16NoVitreous china wash hand basin23

Taking out and removing sanitary fittings, tanks, 
geysers, etc, including disconnecting from pipes, traps, 
etc and making good floor and wall finishes (making 
good tiling and paintwork elsewhere)

1 : 16 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0
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10NoVitreous china WC pan with cistern and flush pipe24

1 : 10 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

20NoPlastic toilet seat pedestal25

1 : 20 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

Item
Conduits, wiring, etc. from all existing blocks and 
dispose

26

Taking out and remove electrical redundant conduits, 
wiring, etc

MAKING GOOD OF FINISHES, ETC

363m2

Acid cleaning internal face brickwork at dado level with 
high pressure cleaner and leave walls clean, in perfect 
condition and re-apply two coats of clear gloss face 
brick sealer

27

Cleaning brickwork

1 : 0 A : 30 B : 27 C : 74

D : 26 E : 74 F : 131 G : 0

I : 0 J : 0 L : 0 O : 0

1,210m2
Acid cleaning external face brickwork with high pressure 
cleaner and leave walls clean, in perfect condition

28

1 : 0 A : 101 B : 90 C : 247

D : 88 E : 247 F : 437 G : 0

I : 0 J : 0 L : 0 O : 0

1,229m2Pressure cleaning of existing tiled roof29

Cleaning roof tiles

1 : 0 A : 124 B : 83 C : 273

D : 0 E : 273 F : 475 G : 0

I : 0 J : 0 L : 0 O : 0

-52-

Alterations (Provisional)
Bill No.  1
Existing Blocks - [Block A, B, C, D, E, F, G, I, J, L & O]

Carried to Collection R



Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

22m2Remove and replace damaged tiles30

MAKING GOOD OF EXISTING WORKS

1 : 0 A : 2 B : 2 C : 5

D : 0 E : 5 F : 8 G : 0

I : 0 J : 0 L : 0 O : 0

30m2

Repairs to existing surface beds, including filling in
cracks, with concrete crack injection or any other 
approved filler, stitching as required, etc

31

1 : 0 A : 1 B : 1 C : 2

D : 2 E : 2 F : 2 G : 10

I : 4 J : 4 L : 1 O : 1

-53-

Alterations (Provisional)
Bill No.  1
Existing Blocks - [Block A, B, C, D, E, F, G, I, J, L & O]

Carried to Collection R



Alterations (Provisional)

Section No.  2

Bill No.  1

AmountPage
No

COLLECTION

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

53

52

51

50

49

48

47

46

45Total Brought Forward from Page No.

-54-

Alterations (Provisional)
Bill No.  1
Existing Blocks - [Block A, B, C, D, E, F, G, I, J, L & O]

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

15m3Thickening under surface beds, etc.1

Excavation in earth not exceeding 2m deep

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 3

I : 2 J : 2 L : 1 O : 1

3m3Soft rock2

Extra over trench and hole excavations in earth for 
excavation in

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 1

I : 1 J : 1 L : 0 O : 0

3m3Hard rock3

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 1

I : 1 J : 1 L : 0 O : 0

3m2
Sides of trench and hole excavations not exceeding 
1,5m deep

4

Risk of collapse of excavations

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 1

I : 1 J : 1 L : 0 O : 0
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25m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

5

Compaction of surfaces

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 7

I : 5 J : 5 L : 1 O : 1

WEED KILLERS, INSECTICIDES, ETC

25m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

6

Soil insecticide in accordance with SANS 5859

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 7

I : 5 J : 5 L : 1 O : 1
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"
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REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

19m3Surface beds on waterproofing1

30MPa/19mm concrete

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 5

I : 3 J : 3 L : 1 O : 1

3No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

2

TEST CUBES

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 1

I : 1 J : 1 L : 0 O : 0

CONCRETE SUNDRIES

25m2Surface beds, slabs, etc3

Finishing top surfaces of concrete smooth with a steel 
trowel

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 7

I : 5 J : 5 L : 1 O : 1

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

8m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

4

Rough formwork to sides

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 4

I : 2 J : 2 L : 0 O : 0
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REINFORCEMENT

25m2
Type 193 fabric reinforcement in concrete surface beds 
etc

5

Fabric reinforcement

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 7

I : 5 J : 5 L : 1 O : 1

-60-

Concrete, Formwork and Reinforcement  (Provisional)
Bill No.  3
Existing Blocks - [Block A, B, C, D, E, F, G, I, J, L & O]

Carried to Collection R



Concrete, Formwork and Reinforcement  (Provisional)

Section No.  2

Bill No.  3

AmountPage
No

COLLECTION

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

60

59

58Total Brought Forward from Page No.

-61-

Concrete, Formwork and Reinforcement  (Provisional)
Bill No.  3
Existing Blocks - [Block A, B, C, D, E, F, G, I, J, L & O]

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

BILL NO. 4

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

1,886m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

1 : 0 A : 0 B : 0 C : 0

D : 332 E : 0 F : 0 G : 416

I : 172 J : 345 L : 430 O : 191

168mRidge cappings 475mm girth2

1 : 0 A : 0 B : 0 C : 0

D : 30 E : 0 F : 0 G : 37

I : 15 J : 31 L : 26 O : 29
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ROOF AND WALL INSULATION

1,792m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

3

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3

1 : 0 A : 0 B : 0 C : 0

D : 332 E : 0 F : 0 G : 416

I : 172 J : 345 L : 430 O : 98
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BILL NO. 5

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1200mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering

Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences
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96No

Supply and install prefabricated timber roof truss system 
complete and in accordance with the Standard Building
Regulations. Truss spanning 10,48 x 1,70mm high 
overall with 700mm eaves projection on both sides 

1

1 : 0 A : 0 B : 0 C : 0

D : 25 E : 0 F : 0 G : 32

I : 13 J : 26 L : 0 O : 0

22NoDitto, but spanning 6,16m2

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 22

277m38 x 114mm Wall plates3

Sawn softwood

1 : 0 A : 0 B : 0 C : 0

D : 58 E : 0 F : 0 G : 73

I : 29 J : 60 L : 0 O : 56

1,793m50 x 76mm Purlins4

1 : 0 A : 0 B : 0 C : 0

D : 356 E : 0 F : 0 G : 445

I : 184 J : 370 L : 205 O : 233

298m38 x 114mm Bracing5

1 : 0 A : 0 B : 0 C : 0

D : 62 E : 0 F : 0 G : 78

I : 32 J : 65 L : 0 O : 61

42m2Wrought faces on sawn timbers6

Sundries

1 : 0 A : 0 B : 0 C : 0

D : 9 E : 0 F : 0 G : 12

I : 5 J : 9 L : 0 O : 8

42m2Two coats creosote on sawn timbers7

1 : 0 A : 0 B : 0 C : 0

D : 9 E : 0 F : 0 G : 12

I : 5 J : 9 L : 0 O : 8
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EAVES, VERGES, ETC

223m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

8

Medium density plain fibre-cement fascias and barge 
boards

1 : 0 A : 17 B : 15 C : 19

D : 22 E : 19 F : 19 G : 22

I : 22 J : 22 L : 18 O : 26

579m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

9

1 : 0 A : 25 B : 21 C : 59

D : 58 E : 59 F : 88 G : 73

I : 29 J : 60 L : 51 O : 56

TIMBER DOORS, WINDOWS, ETC

52No

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint

10

Wrought meranti doors hung to steel frames

1 : 0 A : 4 B : 2 C : 4

D : 6 E : 4 F : 6 G : 5

I : 2 J : 3 L : 8 O : 8

40No44mm Door 813 x 2032mm high11

Semi-solid flush doors with commercial veneer suitable 
for painting

1 : 0 A : 20 B : 10 C : 0

D : 6 E : 0 F : 0 G : 0

I : 0 J : 2 L : 2 O : 0
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SKIRTINGS

888m
75 x 19mm skirtings including 19mm quadrant plugged12

Wrought meranti

1 : 0 A : 0 B : 0 C : 109

D : 119 E : 109 F : 163 G : 136

I : 54 J : 94 L : 0 O : 103
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BILL NO. 6

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

1,646m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

1 : 0 A : 73 B : 48 C : 198

D : 196 E : 198 F : 297 G : 247

I : 99 J : 194 L : 0 O : 95
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43No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

1 : 0 A : 2 B : 2 C : 4

D : 6 E : 4 F : 6 G : 5

I : 2 J : 4 L : 0 O : 8

1,029m75mm Coved cornices3

Nucornice foam plastic cornices

1 : 0 A : 48 B : 50 C : 113

D : 112 E : 113 F : 169 G : 141

I : 56 J : 118 L : 0 O : 111
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BILL NO. 7

FLOOR COVERINGS, WALL LININGS, ETC 
(PROVISIONAL)

FLOOR COVERINGS

1,457m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

1 : 0 A : 0 B : 0 C : 198

D : 201 E : 198 F : 297 G : 247

I : 99 J : 122 L : 0 O : 95

1,457m2Three coats wax polish on vinyl flooring2

POLISH, SEALERS, ETC

1 : 0 A : 0 B : 0 C : 198

D : 201 E : 198 F : 297 G : 247

I : 99 J : 122 L : 0 O : 95
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BILL NO. 8

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials
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HINGES, BOLTS, ETC

30NoWC chrome plated indicator bolt 1

Manufactured by "Union" or other equal and approved

1 : 0 A : 20 B : 10 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

LOCKS

52No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

2

Manufactured by "Union" or other equal and approved

1 : 0 A : 4 B : 3 C : 4

D : 5 E : 4 F : 6 G : 5

I : 2 J : 5 L : 6 O : 8

SUNDRIES

82No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

3

Manufactured by "Union" or other equal and approved

1 : 0 A : 24 B : 13 C : 4

D : 5 E : 4 F : 6 G : 5

I : 2 J : 5 L : 6 O : 8

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

31No

Standard green enamel megnatic chalkboard overall 
size 4800 x 1140mm high comprising two fixed panels, 
each 2400 x 1140mm high, with aluminium chalk rail 
plugged

4

Manufactured by "Vitrex System"

1 : 0 A : 0 B : 0 C : 4

D : 6 E : 4 F : 6 G : 5

I : 2 J : 2 L : 2 O : 0
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33NoPinning board size 2400 x 1200mm high plugged5

1 : 0 A : 0 B : 0 C : 4

D : 8 E : 4 F : 6 G : 5

I : 2 J : 2 L : 2 O : 0
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BILL NO. 9

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

52No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix to wall and padlock set, etc.

1

Welded screens and gates 

1 : 0 A : 4 B : 3 C : 4

D : 5 E : 4 F : 6 G : 5

I : 2 J : 5 L : 6 O : 8
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BILL NO. 10

PLASTERING (PROVISIONAL)

SCREEDS

1,522m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

1 : 0 A : 71 B : 52 C : 198

D : 194 E : 198 F : 297 G : 247

I : 99 J : 72 L : 0 O : 95

INTERNAL PLASTER

3,327m2On walls2

Cement plaster steel trowelled, on brickwork

1 : 0 A : 209 B : 230 C : 302

D : 311 E : 302 F : 454 G : 378

I : 151 J : 312 L : 389 O : 289

149m2On narrow widths3

1 : 0 A : 3 B : 2 C : 16

D : 25 E : 16 F : 30 G : 27

I : 4 J : 3 L : 18 O : 5

EXTERNAL PLASTER

1,369m2On walls4

Cement plaster steel trowelled, on brickwork

1 : 0 A : 31 B : 0 C : 63

D : 133 E : 63 F : 0 G : 248

I : 131 J : 221 L : 287 O : 192

149m2On narrow widths5

1 : 0 A : 3 B : 2 C : 16

D : 25 E : 16 F : 30 G : 27

I : 4 J : 3 L : 18 O : 5
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BILL NO. 11

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings

Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

-81-

Plumbing and Drainage (Provisional)
Bill No.  11
Existing Blocks - [Block A, B, C, D, E, F, G, I, J, L & O]

Carried to Collection R



Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

562m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

1 : 0 A : 25 B : 21 C : 59

D : 63 E : 59 F : 88 G : 74

I : 31 J : 62 L : 25 O : 56

169m100mm Diameter rainwater pipes2

1 : 0 A : 11 B : 11 C : 11

D : 23 E : 11 F : 22 G : 23

I : 11 J : 11 L : 11 O : 22

52NoExtra over gutter for stopped end3

1 : 0 A : 4 B : 4 C : 4

D : 4 E : 4 F : 8 G : 4

I : 4 J : 4 L : 4 O : 8

60NoExtra over gutter for outlet for 100mm pipe4

1 : 0 A : 2 B : 2 C : 6

D : 6 E : 6 F : 8 G : 6

I : 6 J : 6 L : 4 O : 8

64NoExtra over rainwater pipe for bend5

1 : 0 A : 4 B : 4 C : 4

D : 8 E : 4 F : 8 G : 8

I : 4 J : 4 L : 8 O : 8

60NoExtra over rainwater pipe for shoe6

1 : 0 A : 2 B : 2 C : 6

D : 6 E : 6 F : 8 G : 6

I : 6 J : 6 L : 4 O : 8
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STORMWATER CHANNELS

99m3
Excavate average 125mm deep in earth to form "V" 
drain profile

7

Earthworks

1 : 0 A : 4 B : 4 C : 10

D : 12 E : 10 F : 13 G : 12

I : 6 J : 8 L : 12 O : 9

Concrete, Formwork and Reinforcing

98.9m3"V" drains8

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

1 : 0.0 A : 4.3 B : 4.0 C : 9.8

D : 11.6 E : 9.8 F : 13.4 G : 11.6

I : 6.1 J : 7.9 L : 11.7 O : 8.8

761m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

9

1 : 0 A : 33 B : 31 C : 75

D : 89 E : 75 F : 103 G : 89

I : 47 J : 61 L : 90 O : 68

731m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

10

1 : 0 A : 37 B : 35 C : 79

D : 93 E : 79 F : 33 G : 93

I : 51 J : 65 L : 94 O : 72

761m2
Type 193 fabric reinforcement in concrete surface beds 
etc

11

1 : 0 A : 33 B : 31 C : 75

D : 89 E : 75 F : 103 G : 89

I : 47 J : 61 L : 90 O : 68

675m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

12

1 : 0 A : 33 B : 27 C : 71

D : 89 E : 75 F : 29 G : 89

I : 47 J : 61 L : 90 O : 64
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SOIL DRAINAGE

30m
110mm Pipes vertically or ramped to cleaning eyes etc 
(no excavation)

13

Normal duty (Class 51) PVC-U sewer and drain pipes

1 : 30 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

190m
110mm Pipes laid in and including trenches not 
exceeding 1m deep

14

1 : 190 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

8No110mm Bend15

Extra over normal duty (Class 51) PVC-U sewer and 
drain pipes for fittings

1 : 8 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

1No110mm Tee16

1 : 1 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

7No110mm Access bend17

1 : 7 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

1No110mm Access tee18

1 : 1 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

2No110mm Rodding eye19

1 : 2 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0
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8No110mm Straight reducer20

1 : 8 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

6No22mm Socket21

1 : 6 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

2No28mm Socket22

1 : 2 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

8No110mm Pan connector23

1 : 8 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

2No110mm PVC tovent iron connector24

1 : 2 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

2No110mm Vent iron cowl25

1 : 2 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

SANITARY FITTINGS

16NoSchool type lavatory wash hand basin fixed to wall26

"Vaal" or other equal and approved

1 : 16 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

10No

Low level school type wc suite comprising pan with 
double flap heavy duty plastic seat and matching 9 litre 
cistern with flush pipe

27

1 : 10 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0
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20NoPlastic toilet seat pedestal28

Jojo

1 : 20 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

WASTE UNIONS ETC

16No32mm 301 CP basin waste union29

"Cobra Watertech" or other equal and approved

1 : 16 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

TRAPS ETC

20No110mm Two way vent valve30

UPVC

1 : 20 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

16No50mm "P" or "S" trap31

Rubber

1 : 16 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

24No
HDPE/UPVC to transition fitting. Underground copper 
portion to be denzo wrapped (1m underground)

32

TAPS, VALVES, ETC

1 : 24 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

36No
22mm CP fullway isolating Valve with handle nickel 
plated

33

1 : 36 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0
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10No
28mm CP fullway isolating Valve with handle nickel 
plated

34

1 : 10 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

16No15mm 111-15CP pillar tap35

1 : 16 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

SANITARY PLUMBING

50m50mm Pipes36

uPVC soil and vent pipes

1 : 50 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

30m100mm Pipes37

1 : 30 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

6No50mm Bend38

Extra over uPVC soil and vent pipes for fittings

1 : 6 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

3No100mm Bend39

1 : 3 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

4No50mm Access bend40

1 : 4 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0
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3No100mm Inspection eye41

1 : 3 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

2No50mm Tee42

1 : 2 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

18No50mm Access bend43

1 : 18 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

3No100mm to 50mm reducer44

1 : 3 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

18No50mm Tee junction45

1 : 18 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

18No100mm Tee with junction46

1 : 18 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

15No50mm Vent cowl47

1 : 15 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

WATER SUPPLIES

45m22mm Pipes48

Class 1 copper pipes with capillary couplings

1 : 45 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0
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30m28mm Pipes49

1 : 30 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

13m32mm Pipes50

1 : 13 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

50No22mm Fittings51

Extra over Class 1 copper pipes for capillary fittings

1 : 50 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

15No28mm Fittings52

1 : 15 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

6No32mm Fittings53

1 : 6 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

ItemTesting water pipe system54

Testing
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BILL NO. 12

ELECTRICAL WORK (PROVISIONAL)

MAIN POWER SUPPLY

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

MUNICIPAL CONNECTION

Item
Provide the sum of R50 000 (Fifty thousand rand) for 
municipal connection

1

CONNECTION

1No
250A 3 pole MCCB (70kA) - (LV431670, LV429388, 
29450)

2

Main supply section

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 1 O : 0

1No
Landis+Gyr E650 Electrical Meter (ZMD300AT/CT 
E650)

3

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 1 O : 0

-91-

Electrical work (Provisional)
Bill No.  12
Existing Blocks - [Block A, B, C, D, E, F, G, I, J, L & O]

Carried to Collection R



Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

21NoiC60N 63A 4P CB (A9F444363)4

Distribution supply section

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 21 O : 0

1NoSurge arrester, 3P+N, 350V (A9L20600)5

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 1 O : 0

3No125A gG Fuse (125NHG00B)6

1 : 0 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 3 O : 0

30NoELSL-90W-CW Solar light7

1 : 30 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

EXISTING BLOCKS

LOW TENSION DISTRIBUTION

11No

Surface type floor mounted distribution board, in two 
sections (Main supply with electrical meter) and the 
second section is for distribution supply, 1000mm wide x 
200mm deep x 950mm high, fitted with doors and 20mm 
thick timber board on the inside to cover the full area, 
the board colour coded and installed in electrical 
cupboard

8

DISTRIBUTION BOARD DB

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 1

I : 1 J : 1 L : 1 O : 1

11NoiC60N 63A 4P CB (A9F44363)9

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 1

I : 1 J : 1 L : 1 O : 1
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11NoiC60N 32A 4P CB (A9F44432)10

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 1

I : 1 J : 1 L : 1 O : 1

66NoiC60N 16A DP CB (AF74616)11

1 : 0 A : 6 B : 6 C : 6

D : 6 E : 6 F : 6 G : 6

I : 6 J : 6 L : 6 O : 6

11No3P (N/O) CONTACTOR (LC1E3210U5)12

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 1

I : 1 J : 1 L : 1 O : 1

11NoQAT-TRDM TIME SWITCH (QAT-TRDM)13

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 1

I : 1 J : 1 L : 1 O : 1

11NoSurge arrester, 3P+N, 350V (A9L20600)14

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 1

I : 1 J : 1 L : 1 O : 1

2,640m1.5mm² 3-Core15

CABLES

1 : 0 A : 120 B : 100 C : 280

D : 320 E : 280 F : 420 G : 350

I : 140 J : 270 L : 150 O : 210

830m2.5mm² 3-Core16

1 : 0 A : 0 B : 0 C : 80

D : 100 E : 80 F : 120 G : 100

I : 40 J : 70 L : 80 O : 160

660m16mm² 3-Core17

1 : 0 A : 60 B : 60 C : 60

D : 60 E : 60 F : 60 G : 60

I : 60 J : 60 L : 60 O : 60
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22No1.5mm² 3-Core18

Cable joints

1 : 0 A : 2 B : 2 C : 2

D : 2 E : 2 F : 2 G : 2

I : 2 J : 2 L : 2 O : 2

22No16mm² 3-Core19

1 : 0 A : 2 B : 2 C : 2

D : 2 E : 2 F : 2 G : 2

I : 2 J : 2 L : 2 O : 2

440No1.5mm² 3-Core20

Cable terminations

1 : 0 A : 40 B : 40 C : 40

D : 40 E : 40 F : 40 G : 40

I : 40 J : 40 L : 40 O : 40

440No2.5mm² 3-Core21

1 : 0 A : 40 B : 40 C : 40

D : 40 E : 40 F : 40 G : 40

I : 40 J : 40 L : 40 O : 40

22No16mm² 3-Core22

1 : 0 A : 2 B : 2 C : 2

D : 2 E : 2 F : 2 G : 2

I : 2 J : 2 L : 2 O : 2

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

660m6mm²23

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1 : 0 A : 60 B : 60 C : 60

D : 60 E : 60 F : 60 G : 60

I : 60 J : 60 L : 60 O : 60
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11No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

24

SUNDRIES

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 1

I : 1 J : 1 L : 1 O : 1
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GENERAL LIGHTING AND POWER

CONDUITS ETC

3,470m20mm Diameter25

Rigid PVC conduits

1 : 0 A : 120 B : 100 C : 360

D : 420 E : 360 F : 540 G : 450

I : 180 J : 340 L : 230 O : 370

347NoRound outlet box for 20mm conduit26

PVC conduit accessories

1 : 0 A : 12 B : 10 C : 36

D : 42 E : 36 F : 54 G : 45

I : 18 J : 34 L : 23 O : 37

347No
Deep type (concrete type) round outlet box for 20mm 
conduit

27

1 : 0 A : 12 B : 10 C : 36

D : 42 E : 36 F : 54 G : 45

I : 18 J : 34 L : 23 O : 37

347NoStandard draw box for 20mm conduit28

1 : 0 A : 12 B : 10 C : 36

D : 42 E : 36 F : 54 G : 45

I : 18 J : 34 L : 23 O : 37

347No50 x 100 x 50mm Outlet box29

1 : 0 A : 12 B : 10 C : 36

D : 42 E : 36 F : 54 G : 45

I : 18 J : 34 L : 23 O : 37

347No100 x 100 x 50mm Outlet box30

1 : 0 A : 12 B : 10 C : 36

D : 42 E : 36 F : 54 G : 45

I : 18 J : 34 L : 23 O : 37

347No100 x 100 x 50mm Outlet box with blank cover plate31

1 : 0 A : 12 B : 10 C : 36

D : 42 E : 36 F : 54 G : 45

I : 18 J : 34 L : 23 O : 37

CONDUCTORS
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Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

3,190m1.5mm²32

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

1 : 0 A : 290 B : 290 C : 290

D : 290 E : 290 F : 290 G : 290

I : 290 J : 290 L : 290 O : 290

3,190mGalvanised steel draw-wires drawn into conduit33

DRAW-WIRES

1 : 0 A : 290 B : 290 C : 290

D : 290 E : 290 F : 290 G : 290

I : 290 J : 290 L : 290 O : 290

11NoFlush mounted bell push button34

LIGHT SWITCHES, SOCKET OUTLETS, ETC

1 : 0 A : 1 B : 1 C : 1

D : 1 E : 1 F : 1 G : 1

I : 1 J : 1 L : 1 O : 1

1No16A Flush mounted one lever one-way switch unit35

1 : 0 A : 0 B : 0 C : 1

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0

62No16A Flush mounted two lever one-way switch unit36

1 : 0 A : 2 B : 3 C : 6

D : 6 E : 6 F : 8 G : 7

I : 4 J : 6 L : 4 O : 10

83No
16A Three pin flush mounted socket outlet with switch, 
single type

37

1 : 0 A : 0 B : 0 C : 8

D : 10 E : 8 F : 12 G : 10

I : 4 J : 7 L : 8 O : 16
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264No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

38

LUMINAIRES

1 : 0 A : 12 B : 10 C : 28

D : 32 E : 28 F : 42 G : 35

I : 14 J : 27 L : 15 O : 21

22No1kW 100A Inverter Trolley39

1 : 0 A : 2 B : 2 C : 2

D : 2 E : 2 F : 2 G : 2

I : 2 J : 2 L : 2 O : 2

ItemEarthing of buildings40

SUNDRIES

ItemProvision of as built drawings41

Item
Testing and commissioning the complete electrical 
installation

42
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BILL NO. 13

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

285m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass

1 : 0 A : 2 B : 5 C : 34

D : 35 E : 34 F : 40 G : 43

I : 17 J : 32 L : 27 O : 16

TOPS, SHELVES, DOORS, MIRRORS, ETC

18NoMirror 450 x 600mm high with four screws2

4mm Silvered float glass copper backed mirrors with 
polished edges, holed for and fixed with chromium 
plated dome capped mirror screws with rubber buffers to 
plugs in brickwork or concrete

1 : 0 A : 10 B : 8 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0
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BILL NO. 14

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

3,327m2Walls1

One coat alkali resistant primer and two coats PVA 
emulsion paint for interior use

1 : 0 A : 209 B : 230 C : 302

D : 311 E : 302 F : 454 G : 378

I : 151 J : 312 L : 389 O : 289

ON PLASTERBOARD SURFACES

1,646m2Ceilings and cornices2

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use

1 : 0 A : 73 B : 48 C : 198

D : 196 E : 198 F : 297 G : 247

I : 99 J : 194 L : 0 O : 95

ON FIBRE-CEMENT BOARD SURFACES

214m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats alkali resistant primer and two coats superior 
quality acrylic paint for interior and exterior use

1 : 0 A : 11 B : 10 C : 21

D : 21 E : 21 F : 29 G : 25

I : 14 J : 21 L : 11 O : 29

ON WOOD SURFACES

22m2Laminated beam4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

1 : 22 A : 0 B : 0 C : 0

D : 0 E : 0 F : 0 G : 0

I : 0 J : 0 L : 0 O : 0
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289m2Doors5

1 : 0 A : 84 B : 45 C : 14

D : 21 E : 14 F : 21 G : 17

I : 7 J : 10 L : 28 O : 28

871mSkirting, rails, etc not exceeding 300mm girth6

One coat sanding sealer, two coats "Wooddoc" clear 
vanish

1 : 0 A : 0 B : 0 C : 109

D : 119 E : 109 F : 163 G : 136

I : 54 J : 77 L : 0 O : 103

ON EXTERNAL FLOATED PLASTER SURFACES

1,369m2Walls7

One coat alkali resistant primer and two coats PVA 
emulsion paint for exterior use

1 : 0 A : 31 B : 0 C : 63

D : 133 E : 63 F : 0 G : 248

I : 131 J : 221 L : 287 O : 192

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON METAL SURFACES

93m2Door frames8

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

1 : 0 A : 27 B : 15 C : 4

D : 7 E : 4 F : 7 G : 6

I : 2 J : 3 L : 9 O : 9

538m2Windows9

1 : 0 A : 4 B : 10 C : 68

D : 70 E : 68 F : 80 G : 86

I : 34 J : 64 L : 54 O : 0
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SECTION SUMMARY - Existing Blocks - [Block A, B, C, D, E, F, G, I, J, L & O]

Bill
No

Page
No

Amount

54Alterations (Provisional)1

57Earthworks (Provisional)2

61Concrete, Formwork and Reinforcement  (Provisional)3

64Roof Coverings (Provisional)4

69Carpentry and Joinery (Provisional)5

72Ceilings, Partitions and Access Flooring (Provisional)6

73Floor Coverings, Wall Linings, etc. (Provisional)7

77Ironmongery (Provisional)8

78Metalwork (Provisional)9

79Plastering (Provisional)10

90Plumbing and Drainage (Provisional)11

99Electrical work (Provisional)12

100Glazing (Provisional)13

104Paintwork (Provisional)14
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BILL NO. 1

EARTHWORKS (PROVISIONAL)

SITE CLEARANCE ETC

231m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

1

Site clearance

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

21m3Trenches2

Excavation in earth not exceeding 2m deep

2m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock4

21m3
Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

126m2
Sides of trench and hole excavations not exceeding 
1,5m deep

6

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

7

Keeping excavations free of water
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FILLING ETC

121m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

8

Compaction of surfaces

WEED KILLERS, INSECTICIDES, ETC

121m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

9

Soil insecticide in accordance with SANS 5859
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BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"
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REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

12m3Ground beams1

30MPa/19mm concrete

4m3Trenches2

24m3Surface beds3

4m3Pavings4

6No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

5

TEST CUBES

CONCRETE SUNDRIES

22m2Surface beds, slabs, etc6

Finishing top surfaces of concrete smooth with a wood 
float

171m2Surface beds, slabs, etc7

Finishing top surfaces of concrete smooth with a power 
float

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

813m
Edges, risers, ends and reveals not exceeding 300mm 
high

8

Rough formwork to sides

MOVEMENT JOINTS ETC

51mNot exceeding 300mm high through slabs9

Expansion joints with 12mm bitumen impregnated 
softboard, including raking out polysolphyte sealant 
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REINFORCEMENT

0.87tBars in various diameter10

Mild and high tensile steel reinforcement to structural 
concrete work

203m2
Type 395 fabric reinforcement in concrete surface beds 
etc

11

Fabric reinforcement
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BILL NO. 3

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

FOUNDATIONS (PROVISIONAL)

4m2Half brick walls1

Brickwork of NFP bricks in class II mortar

38m2One brick walls2

SUPERSTRUCTURE

36m2Half brick walls3

Brickwork of NFP bricks in class II mortar

6m2One brick walls in beam filling4

154m2
One brick walls of two half brick skins with inner skin 
bagged and sealed

5

BRICKWORK SUNDRIES

102m75mm Wide reinformcement built in horizontally6

2,5mm Galvanised brick reinforcement
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507m150mm Wide reinforcement built in horizontally7

21m110 x 75mm Lintels in lengths not exceeding 3m8

Prestressed fabricated concrete lintels including 
necessary temporary supports

28No
4mm Diameter roof tie 2m girth bent double, with one 
end built into brickwork and other end fixed to timber

9

Galvanised wire ties etc

FACE BRICKWORK

13m2
Extra over brickwork for face brickwork in foundation 
(Provisional)

10

"Corobrick Firelight Satin" face bricks pointed with 
recessed horizontal and vertical joints

127m2Extra over brickwork for face brickwork11

21m
Extra over brickwork for brick-on-edge header course 
lintel pointed one side and 110mm soffit

12

7m230mm Wide sills set sloping and slightly projecting13

Brick-on-edge header course copings, sills, etc of face 
bricks, pointed with recessed joints on all exposed faces
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BILL NO. 4

WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS

14m2In walls1

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B)

79m2Under surface beds2

One layer 375 micron embossed polyethylene 
waterproofing sheeting (SANS 952-1985 type A) sealed 
at laps with pvc self adhesive tape
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BILL NO. 5

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

ROOF COVERINGS

PROFILED METAL SHEETING AND 
ACCESSORIES

144m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

16m
Ridge cappings 475mm girth2

28mHip cappings 75mm girth3

ROOF AND WALL INSULATION

144m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

4

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1250mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

1No

Supply and install prefabricated 17,5 degree roof for 
single story building in accordance with the Standard 
Building Regulations:

Roof construction to double pitched roof with two hipped 
ends 15,42 x 7.92m and 1,70m high overall with 700mm 
eaves projection on all sides including standard full 
trusses, Hip trusses, jack trusses, etc at a maximum 
centres of 1250mm including, wall plates, permanent 
bracing and 50 x 76mm purlins at a maximum centres of 
1250mm for IBR roof covering specified above

1

21m297 x 70mm Beam bolted to brick piers2

Wrought laminated Saligna

5m2Wrought faces on sawn timbers3

Sundries

5m2Two coats creosote on sawn timbers4

EAVES, VERGES, ETC

51m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

5

Medium density plain fibre-cement fascias and barge 
boards
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TIMBER DOORS, WINDOWS, ETC

2No

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint

6

Wrought meranti doors hung to steel frame

2No44mm Door 813 x 2032mm high7

Semi-solid flush doors with commercial veneer suitable 
for painting

FITTINGS

1No

L-Shaped Sink kitchen cupboard overall size 7,51 x 
0,9m high with top, sides, bottom, division, shelf, back 
and hinged doors, dividing framework, drawers etc.

8

Kitchen cupboards etc with approved hinges, handles 
and telescopic drawer sliders, including 32mm thick 
post-formed top with 0,6mm Decon Laminated in Artic 
Granite or similar

1NoBulk storage shelving overall size 3,72 x 2,00 x 0,40m9

Kitchen storage shelving

1No
Vegetable storage shelving overall size 3,72 x 2,00 x 
0,40m

10

1No
Equipment storage shelving overall size 3,49 x 2,00 x 
0,40m

11
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

96m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

4No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2
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105m75mm Coved cornices3

Gypsum plasterboard cornices
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BILL NO. 8

IRONMONGERY 

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery
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Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

LOCKS

9No
Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

1

Manufactured by "Union"

LETTERS, NAMEPLATES, ETC

1No

150 x 150mm Anodised aluminium plate with toilet 
symbol

2

Manufactured by "Union" or other equal and approved

SUNDRIES

9No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

3

Manufactured by "Union"

BATHROOM FITTINGS

1NoToilet roll holder, plugged4

Manufactured by "Union" or other equal and approved
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BILL NO. 9

METALWORK

GALVANISED STEEL HANDRAILS

8No50 x 50 x 3mm Hollow section continuous rails1

Welded handrails to stair 

GALVANISED STEEL GATES, SCREENS, ETC

7No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set

2

Welded screens and gates 

GALVANISED STEEL WINDOWS, DOORS, ETC

3NoWindow type 1, size 890 x 1250mm high3

Standard school windows with flat burglar bars to 
opening sashes

1NoDitto, but type 4, size 1022 x 654mm high4

2NoDitto, but type 5, size 859 x 457mm high5

STEEL ROLLER SHUTTERS ETC

1No

Manual push-up slatted roller shutters for 2500 x 
1300mm high opening

6

Galvanised steel roller shutters fixed to brickwork or 
concrete

1No
Ditto, but for 2500 x 2800mm high opening7
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GALVANISED PRESSED STEEL DOOR FRAMES

2NoFrame for door 813 x 2032mm high8

Double rebated frames suitable for half brick walls

7NoFrame for door 813 x 2032mm high9

Double rebated frames suitable for one brick walls

GALVANISED STEEL MINOR WORK

8No

100mm Diameter x 2650mm high galvanised mild steel 
support post including base plates etc. with timber beam 
over to support roof above (Timber beam elsewhere)

10

Galvanised steel post, including fixing accessories to 
laminated timber beam and concrete floors 
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BILL NO. 10

PLASTERING

GRANOLITHIC

64m230mm Thick on floors and landings1

Untinted granolithic, on concrete

56mSkirting 80mm high2

INTERNAL PLASTER

26m2On walls3

Cement plaster wood floated for tiles, on brickwork

219m2On walls4

Cement plaster wood floated on brickwork

5m2On narrow widths5

-131-

Plastering
Bill No.  10
Block M - New Kitchen Block

Carried Forward to Summary of Section No. 3 R



AmountItem
No

Quantity Rate

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

BILL NO. 11

TILING

WALL TILING

26m2On walls1

200 x 200 x 5mm White glazed ceramic tiles on 
brickwork including cement plaster backing (PC sum 
R160.00/m² for supply and delivery)

FLOOR TILING

29m2On floors and landings2

200 x 200 x 8mm White matt ceramic tiles on 22mm 
bedding on concrete flush pointed with epoxy grout (PC 
sum R160.00/m² for supply and delivery)

38m
70mm High cut tile skirting3
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

-133-

Plumbing and Drainage (Provisional)
Bill No.  12
Block M - New Kitchen Block

Carried to Collection R



Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes

Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)
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Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings

Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

51m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

8m100mm Diameter rainwater pipes2

3NoExtra over gutter for angle3

2NoExtra over gutter for outlet for 100mm pipe4

4NoExtra over rainwater pipe for bend5
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STORMWATER CHANNELS

7m3
Excavate average 125mm deep in earth to form "V" 
drain profile

6

Earthworks

Concrete, Formwork and Reinforcing

7m3"V" drains7

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

51m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

8

55m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

9

51m2

Type 193 fabric reinforcement in concrete surface beds 
etc

10

47m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

11

SOIL DRAINAGE

3m
110mm Pipes vertically or ramped to cleaning eyes etc 
(no excavation)

12

Normal duty (Class 51) PVC-U sewer and drain pipes

15m
110mm Pipes laid in and including trenches not 
exceeding 1m deep

13

5No110mm Bend14

Extra over normal duty (Class 51) PVC-U sewer and 
drain pipes for fittings

10No110mm Tee15

10No110mm Access bend16
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20No110mm Access tee17

5No110mm Rodding eye18

3No28mm Reducer19

10No110mm Straight reducer20

15No22mm Socket21

2No28mm Socket22

5No110mm Pan connector23

3No110mm PVC tovent iron connector24

2No110mm Vent iron cowl25

SANITARY FITTINGS

2No1200 x 535mm Single centre bowl sink26

"Vaal" or other equal and approved

WASTE UNIONS ETC

2No32mm 301 CP waste union27

"Cobra Watertech" or other equal and approved

TRAPS ETC

2No50mm "P" or "S" trap28

Rubber

2No
PA3.522 "Masterflo" pressure control valve with vacuum 
breaker

29

TAPS, VALVES, ETC

2NoFJ100CP "Flushmaster Junior" urinal flush valve30

1No
HDPE/UPVC to transition fitting. Underground copper 
portion to be denzo wrapped (1m underground)

31
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4No
22mm CP fullway isolating Valve with handle nickel 
plated

32

2No
28mm CP fullway isolating Valve with handle nickel 
plated

33

1No
PA3.132 "Masterflo" pressure control valve with vacuum 
breaker

34

1NoFJ2100CP Cobra Flushmaster Junior flush valve35

4No15mm 111-15CP pillar tap36

SANITARY PLUMBING

15m50mm Pipes37

uPVC soil and vent pipes

9No50mm Bend38

Extra over uPVC soil and vent pipes for fittings

18No50mm Access bend39

14No50mm Tee40

18No50mm Tee junction41

15No50mm Vent cowl42

WATER SUPPLIES

35m22mm Pipes43

Class 1 copper pipes with capillary couplings

45m28mm Pipes44

30m32mm Pipes45

25No22mm Fittings46

Extra over Class 1 copper pipes for capillary fittings

10No28mm Fittings47
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25No32mm Fittings48

ItemTesting water pipe system49

Testing

ELECTRIC WATER HEATERS

1No100 Litre "Megaflo" floor or wall electric water heater50

Kwikot

1No

1200 x 900mm Drip tray for water heater, with 100mm 
high upstand all round with top edge bent over and with 
50mm threaded outlet union

51

DRIP TRAYS, TANKS, ETC

1No
"Chubb" hose reel with 30m rubber hose, chromium 
plated stopcock, shut-off nozzle and wall bracket

52

FIRE APPLIANCES ETC

1No4,5kg Dry chemical powder fire extinguisher53

1No
80 x 165mm Brass double booster pump connection 
and "Y" piece with cap and chain 

54

1No

Unreinforced concrete hydrant pedestal 900mm high, 
cast around vertical pipe with bottom 300mm below 
ground, 300 x 300mm square at base and tapering to 
200 x 200mm overall octagonal shaped top, including 
excavation, formwork and two coats of paint to exposed 
surfaces

55

Fire hydrant pedestals
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WATER SUPPLIES TO FIRE APPLIANCES

5m50 NB screwed56

Sans 2-1/2 class medium steel piping black/galvanised

4No50 NB screwed union57

4No50 NB screwed nipple58

4No50 NB galvanised SANS62 medium elbow59

5No50 NB welded or screwed spcket60

5No100 NB Galvanised screw type reducing tee61

5m
Painting and labelling of all 50NB  screwed fire pipework 
(25NB) as per SANS 10252 and SANS10140

62

1No150 x 150mm Sign63

PHOTOLUMINESCENT SIGNS

1NoProvision of fire plan in laminated A3 size64

1No
Emergency assembly point sign with steel pole and 
mass concrete base

65
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BILL NO. 13

ELECTRICAL WORK

BLOCK M

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Surface type floor mounted distribution board, in two 
sections (Main supply with electrical meter) and the 
second section is for distribution supply, 1000mm wide x 
200mm deep x 950mm high, fitted with doors and 20mm 
thick timber board on the inside to cover the full area, 
the board colour coded and installed in electrical 
cupboard

1

DISTRIBUTION BOARD DB

1NoiC60N 63A 4P CB (A9F44363)2

1NoiC60N 32A 4P CB (A9F44432)3

6NoiC60N 16A DP CB (AF74616)4
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1No3P (N/O) CONTACTOR (LC1E3210U5)5

1NoQAT-TRDM TIME SWITCH (QAT-TRDM)6

1NoSurge arrester, 3P+N, 350V (A9L20600)7

240m1.5mm² 3-Core8

CABLES

180m2.5mm² 3-Core9

60m16mm² 3-Core10

2No1.5mm² 3-Core11

Cable joints

2No16mm² 3-Core12

40No1.5mm² 3-Core13

Cable terminations

40No2.5mm² 3-Core14

2No16mm² 3-Core15

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²16

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

17

SUNDRIES
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GENERAL LIGHTING AND POWER

CONDUITS ETC

420m20mm Diameter18

Rigid PVC conduits

42NoRound outlet box for 20mm conduit19

PVC conduit accessories

42No
Deep type (concrete type) round outlet box for 20mm 
conduit

20

42NoStandard draw box for 20mm conduit21

42No50 x 100 x 50mm Outlet box22

42No100 x 100 x 50mm Outlet box23

42No100 x 100 x 50mm Outlet box with blank cover plate24

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²25

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit26

DRAW-WIRES

1NoFlush mounted bell push button27

LIGHT SWITCHES, SOCKET OUTLETS, ETC

9No16A Flush mounted two lever one-way switch unit28
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18No
16A Three pin flush mounted socket outlet with switch, 
single type

29

24No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

30

LUMINAIRES

2No1kW 100A Inverter Trolley31

ItemEarthing of buildings32

SUNDRIES

ItemProvision of as built drawings33

Item
Testing and commissioning the complete electrical 
installation

34
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BILL NO. 14

GLAZING

GLAZING TO STEEL WITH PUTTY

4m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass

TOPS, SHELVES, DOORS, MIRRORS, ETC

1NoMirror 450 x 600mm high with four screws2

4mm Silvered float glass copper backed mirrors with 
polished edges, holed for and fixed with chromium 
plated dome capped mirror screws with rubber buffers to 
plugs in brickwork or concrete
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BILL NO. 15

PAINTWORK

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

223m2Walls1

One coat alkali resistant primer and two coats superior 
quality acrylic emulsion paint for interior use

ON PLASTERBOARD SURFACES

96m2Ceilings and cornices2

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use
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ON FIBRE-CEMENT BOARD SURFACES

24m2
Fascias and barge boards, including priming metal 
jointing strips

3

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use

ON WOOD SURFACES

33m2Doors4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

ON METAL SURFACES

26m2Door frame5

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

10m2Windows6
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SECTION SUMMARY - Block M - New Kitchen Block

Bill
No

Page
No

Amount

108Earthworks (Provisional)1

112Concrete, Formwork and Reinforcement2

115Masonry3

116Waterproofing4

117Roof Coverings5

121Carpentry and Joinery6

124Ceilings, Partitions and Access Flooring7

127Ironmongery8

130Metalwork9

131Plastering10

132Tiling11

141Plumbing and Drainage (Provisional)12

146Electrical work13

147Glazing14

150Paintwork15
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BILL NO. 1

EARTHWORKS

SITE CLEARANCE ETC

81m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

1

Site clearance

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

93m3Latrine pit2

Excavation in earth not exceeding 2m deep

8m3Trenches3

2m3Holes4

10m3Soft rock5

Extra over trench and hole excavations in earth for 
excavation in

5m3Hard rock6

92m3
Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

7

Extra over all excavations for carting away

17m2
Sides of trench and hole excavations not exceeding 
1,5m deep

8

Risk of collapse of excavations
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50m2
Sides of trench and hole excavations exceeding 1,5m 
deep

9

Item
Keeping excavations free of all water other than 
subterranean water

10

Keeping excavations free of water

FILLING ETC

8m3Backfilling  behind retaining walls11

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 98% Mod 
AASHTO density

55m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

12

Compaction of surfaces

WEED KILLERS, INSECTICIDES, ETC

80m2To bottoms and sides of trenches etc13

Soil insecticide in accordance with SANS 5859
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BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"
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REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

8m3Strip footings1

30MPa/19mm concrete

5m3Surface beds2

4m3Pavings3

6m3Slabs including beams and inverted beams4

3No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

5

TEST CUBES

CONCRETE SUNDRIES

36m2Surface beds, slabs, etc6

Finishing top surfaces of concrete smooth with a steel 
trowel

PERMANENT FORMWORK 

34m2Decking to slabs with ends laid on brick walls7

1,2mm Galvanised steel permanent decking system to 
soffits 

REINFORCEMENT

1.20tBars in various diameter8

Mild and high tensile steel reinforcement to structural 
concrete work

31m2
Type 395 fabric reinforcement in concrete surface beds 
etc

9

Fabric reinforcement
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BILL NO. 3

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

FOUNDATIONS (PROVISIONAL)

0.2m3Piers1

Brickwork of NFP bricks in class II mortar

5m2One brick walls2

SUPERSTRUCTURE

1m3Piers3

Brickwork of NFP bricks in class II mortar

49m2Half brick walls4

3m2Half brick walls in beam filling5

158m2
One brick walls in two half brick skins with inner skin 
bagged and sealed

6
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BRICKWORK SUNDRIES

364m75mm Wide reinformcement built in horizontally7

2,5mm Galvanised brick reinforcement

632m150mm Wide reinforcement built in horizontally8

5m110 x 75mm Lintels in lengths not exceeding 3m9

Prestressed fabricated concrete lintels including 
necessary temporary supports

18No
4mm Diameter roof tie 2m girth bent double, with one 
end built into brickwork and other end fixed to timber

10

Galvanised wire ties etc

FACE BRICKWORK

132m2Extra over brickwork for face brickwork11

"Corobrick Firelight Satin" face bricks pointed with 
recessed horizontal and vertical joints

54m
Extra over brickwork for brick-on-edge header course 
lintel pointed one side and 110mm soffit

12

5m230mm Wide sills set sloping and slightly projecting13

Brick-on-edge header course copings, sills, etc of face 
bricks, pointed with recessed joints on all exposed faces

3m2
190 x 190 x 190mm "LG Green" or other equal 
approved grille blocks with bird proof mesh built in

14

DECORATIVE SCREEN WALLS AND GRILLES
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BILL NO. 4

WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS

36m2Under surface beds1

One layer 375 micron embossed polyethylene 
waterproofing sheeting (SANS 952-1985 type A) sealed 
at laps with pvc self adhesive tape

44m2On bagged brick walls2

Two coats bitumen emulsion waterproof coating
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BILL NO. 5

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

ROOF COVERINGS

PROFILED METAL SHEETING AND 
ACCESSORIES

74m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

10m
Ridge cappings 475mm girth2

ROOF AND WALL INSULATION

74m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

3

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1250mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering

Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

9No

Supply and install prefabricated roof truss system 
complete and in accordance with the Standard Building 
Regulations. Truss spanning 4.86 x 1.7m high overall 
with 700mm eaves projection on both sides

1
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20m38 x 114mm Wall plate2

Sawn softwood

80m50 x 76mm Purlins3

20m38 x 114mm Bracing4

3m2Wrought faces on sawn timbers5

Sundries

3m2
Two coats creosote on sawn timbers6

EAVES, VERGES, ETC

14m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

7

Medium density plain fibre-cement fascias and barge 
boards

20m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and 
including
hot dipped galvanised screws and washers

8

TIMBER DOORS, WINDOWS, ETC

3No

44mm Framed, ledged and braced batten door 813 x 
2032mm high of 40 x110mm wide top rail and stiles, 20 
x 150mm middle ledge and braces and 20 x 225mm 
bottom ledge, filled in with 22mm tongued and grooved 
V-jointed one side vertical boarding with tongued and 
grooved joints to top rail and stiles and with inner edges 
of framing and abutting edges of boarding chamfered to 
form V-joint

9

Wrought meranti doors hung to timber frames

8No44mm Door 813 x 2032mm high10

Semi-solid flush doors with commercial veneer suitable 
for painting
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

29m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

2No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2
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72m75mm Coved cornices3

Gypsum plasterboard cornices
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BILL NO. 8

IRONMONGERY 

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery
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Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

HINGES, BOLTS, ETC

22No
100mm Aluminium butt hinge1

Manufactured by "Union" or other equal and approved

8NoWC chrome plated indicator bolt 2

LOCKS

3No
Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

3

Manufactured by "Union"

LETTERS, NAMEPLATES, ETC

1No

150 x 150mm Anodised aluminium plate with female 
symbol

4

Manufactured by "Union" or other equal and approved

SUNDRIES

11No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

5

Manufactured by "Union"

BATHROOM FITTINGS

9NoToilet roll holder, plugged6

Manufactured by "Union" or other equal and approved
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BILL NO. 9

METALWORK

GALVANISED STEEL GATES, SCREENS, ETC

2No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set

1

Welded screens and gates 

GALVANISED PRESSED STEEL DOOR FRAMES

3NoFrame for door 813 x 2032mm high2

Double rebated frames suitable for one brick walls

8NoFrame for door 813 x 2032mm high3

Double rebated frames suitable for half brick walls
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BILL NO. 10

PLASTERING

SCREEDS

29m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

INTERNAL PLASTER

158m2On walls2

Cement plaster steel trowelled, on brickwork

7m2On narrow widths3

EXTERNAL PLASTER

38m2On walls4

Cement plaster wood floated, on brickwork

2m2On narrow widths5
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BILL NO. 11

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes
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Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes

Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)
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Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings

Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

16m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

10m100mm Diameter rainwater pipes2

4mExtra over gutter for stopped end3

2NoExtra over gutter for outlet for 100mm pipe4

3NoExtra over rainwater pipe for bend5
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STORMWATER CHANNELS

4m3
Excavate average 125mm deep in earth to form "V" 
drain profile

6

Earthworks

Concrete, Formwork and Reinforcing

4m3"V" drains7

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

29m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

8

33m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

9

29m2

Type 193 fabric reinforcement in concrete surface beds 
etc

10

25m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

11

SOIL DRAINAGE

8m
110mm Pipes vertically or ramped to cleaning eyes etc 
(no excavation)

12

Normal duty (Class 51) PVC-U sewer and drain pipes

29m
110mm Pipes laid in and including trenches not 
exceeding 1m deep

13

8No110mm Bend14

Extra over normal duty (Class 51) PVC-U sewer and 
drain pipes for fittings

1No110mm Tee15

7No110mm Access bend16
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1No110mm Access tee17

2No110mm Rodding eye18

8No110mm Straight reducer19

6No22mm Socket20

2No28mm Socket21

8No110mm Pan connector22

2No110mm PVC tovent iron connector23

2No110mm Vent iron cowl24

SANITARY FITTINGS

5NoSchool type lavatory wash hand basin fixed to wall25

"Vaal" or other equal and approved

8No

Low level wc suite comprising pan with double flap 
heavy duty plastic seat and matching 9 litre cistern with 
flush pipe

26

WASTE UNIONS ETC

5No32mm 301 CP basin waste union27

"Cobra Watertech" or other equal and approved

TRAPS ETC

8No110mm Two way vent valve28

UPVC

5No50mm "P" or "S" trap29

Rubber

15No
HDPE/UPVC to transition fitting. Underground copper 
portion to be denzo wrapped (1m underground)

30

TAPS, VALVES, ETC
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10No
22mm CP fullway isolating Valve with handle nickel 
plated

31

10No
28mm CP fullway isolating Valve with handle nickel 
plated

32

5No15mm 111-15CP pillar tap33

SANITARY PLUMBING

13m50mm Pipes34

uPVC soil and vent pipes

15m100mm Pipes35

6No50mm Bend36

Extra over uPVC soil and vent pipes for fittings

3No100mm Bend37

4No50mm Access bend38

3No100mm Inspection eye39

2No50mm Tee40

18No50mm Access bend41

3No100mm to 50mm reducer42

18No50mm Tee junction43

18No100mm Tee with junction44

15No50mm Vent cowl45
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WATER SUPPLIES

33m22mm Pipes46

Class 1 copper pipes with capillary couplings

30m28mm Pipes47

13m32mm Pipes48

50No22mm Fittings49

Extra over Class 1 copper pipes for capillary fittings

15No28mm Fittings50

6No32mm Fittings51

ItemTesting water pipe system52

Testing
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BILL NO. 12

ELECTRICAL WORK

BLOCK S

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Surface type floor mounted distribution board, in two 
sections (Main supply with electrical meter) and the 
second section is for distribution supply, 1000mm wide x 
200mm deep x 950mm high, fitted with doors and 20mm 
thick timber board on the inside to cover the full area, 
the board colour coded and installed in electrical 
cupboard

1

DISTRIBUTION BOARD DB

1NoiC60N 63A 4P CB (A9F44363)2

1NoiC60N 32A 4P CB (A9F44432)3

6NoiC60N 16A DP CB (AF74616)4
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1No3P (N/O) CONTACTOR (LC1E3210U5)5

1NoQAT-TRDM TIME SWITCH (QAT-TRDM)6

1NoSurge arrester, 3P+N, 350V (A9L20600)7

50m1.5mm² 3-Core8

CABLES

10m2.5mm² 3-Core9

60m16mm² 3-Core10

2No1.5mm² 3-Core11

Cable joints

2No16mm² 3-Core12

40No1.5mm² 3-Core13

Cable terminations

40No2.5mm² 3-Core14

2No16mm² 3-Core15

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²16

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

17

SUNDRIES
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GENERAL LIGHTING AND POWER

CONDUITS ETC

60m20mm Diameter18

Rigid PVC conduits

6NoRound outlet box for 20mm conduit19

PVC conduit accessories

6No
Deep type (concrete type) round outlet box for 20mm 
conduit

20

6NoStandard draw box for 20mm conduit21

6No50 x 100 x 50mm Outlet box22

6No100 x 100 x 50mm Outlet box23

6No100 x 100 x 50mm Outlet box with blank cover plate24

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²25

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit26

DRAW-WIRES

1NoFlush mounted bell push button27

LIGHT SWITCHES, SOCKET OUTLETS, ETC

2No16A Flush mounted two lever one-way switch unit28
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1No
16A Three pin flush mounted socket outlet with switch, 
single type

29

5No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

30

LUMINAIRES

2No1kW 100A Inverter Trolley31

ItemEarthing of buildings32

SUNDRIES

ItemProvision of as built drawings33

Item
Testing and commissioning the complete electrical 
installation

34
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BILL NO. 13

GLAZING

TOPS, SHELVES, DOORS, MIRRORS, ETC

6NoMirror 450 x 600mm high with four screws1

4mm Silvered float glass copper backed mirrors with 
polished edges, holed for and fixed with chromium 
plated dome capped mirror screws with rubber buffers to 
plugs in brickwork or concrete
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BILL NO. 14

PAINTWORK

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

165m2Walls1

One coat alkali resistant primer and two coats superior 
quality acrylic emulsion paint for interior use

ON EXTERNAL FLOATED PLASTER SURFACES

40m2Walls2

One coat alkali resistant primer and two coats superior 
quality acrylic emulsion paint for interior and exterior use

ON PLASTERBOARD SURFACES

29m2Ceilings and cornices3

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use

-188-

Paintwork
Bill No.  14
Block S - New Female Ablution Block

Carried to Collection R



Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

ON FIBRE-CEMENT BOARD SURFACES

9m2
Fascias and barge boards, including priming metal 
jointing strips

4

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use

ON WOOD SURFACES

40m2Doors5

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint
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SECTION SUMMARY - Block S - New Female Ablution Block

Bill
No

Page
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154Earthworks (Provisional)1

157Concrete, Formwork and Reinforcement2

160Masonry3

161Waterproofing4

162Roof Coverings5

165Carpentry and Joinery6

168Ceilings, Partitions and Access Flooring7

171Ironmongery8

172Metalwork9

173Plastering10

181Plumbing and Drainage (Provisional)11

186Electrical work12

187Glazing13

190Paintwork14
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BILL NO. 1

EARTHWORKS

SITE CLEARANCE ETC

49m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

1

Site clearance

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

58m3Latrine pit2

Excavation in earth not exceeding 2m deep

6m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

3m3Hard rock4

58m3
Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

43m2
Sides of trench and hole excavations exceeding 1,5m 
deep

6

Risk of collapse of excavations

63m2
Sides of trench and hole excavations exceeding 1,5m 
deep

7
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Item
Keeping excavations free of all water other than 
subterranean water

8

Keeping excavations free of water

FILLING ETC

29m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

9

Compaction of surfaces
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BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

5m3Surface beds1

30MPa/19mm concrete
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2m3Pavings2

3m3Slabs including beams and inverted beams3

2No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

4

TEST CUBES

CONCRETE SUNDRIES

24m2Surface beds, slabs, etc5

Finishing top surfaces of concrete smooth with a steel 
trowel

PERMANENT FORMWORK 

29m2Decking to slabs with ends laid on brick walls6

1,2mm Galvanised steel permanent decking system to 
soffits 

REINFORCEMENT

0.42tBars in various diameter7

Mild and high tensile steel reinforcement to structural 
concrete work

24m2
Type 395 fabric reinforcement in concrete surface beds 
etc

8

Fabric reinforcement
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BILL NO. 3

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

SUPERSTRUCTURE

14m2Half brick walls1

Brickwork of NFP bricks in class II mortar

2m2Half brick walls in beam filling2

58m2
One brick walls in two half brick skins with inner skin 
bagged and sealed

3

BRICKWORK SUNDRIES

64m75mm Wide reinformcement built in horizontally4

2,5mm Galvanised brick reinforcement

232m150mm Wide reinforcement built in horizontally5

2m110 x 75mm Lintels in lengths not exceeding 3m6

Prestressed fabricated concrete lintels including 
necessary temporary supports
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12No
4mm Diameter roof tie 2m girth bent double, with one 
end built into brickwork and other end fixed to timber

7

Galvanised wire ties etc

FACE BRICKWORK

58m2Extra over brickwork for face brickwork8

"Corobrick Firelight Satin" face bricks pointed with 
recessed horizontal and vertical joints

24m
Extra over brickwork for brick-on-edge header course 
lintel pointed one side and 110mm soffit

9

2m230mm Wide sills set sloping and slightly projecting10

Brick-on-edge header course copings, sills, etc of face 
bricks, pointed with recessed joints on all exposed faces

1m2
190 x 190 x 190mm "LG Green" or other equal 
approved grille blocks with bird proof mesh built in

11

DECORATIVE SCREEN WALLS AND GRILLES
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BILL NO. 4

WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS

23m2Under surface beds1

One layer 375 micron embossed polyethylene 
waterproofing sheeting (SANS 952-1985 type A) sealed 
at laps with pvc self adhesive tape

58m2On bagged brick walls2

Two coats bitumen emulsion waterproof coating
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BILL NO. 5

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

ROOF COVERINGS

PROFILED METAL SHEETING AND 
ACCESSORIES

44m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

7m
Ridge cappings 475mm girth2

ROOF AND WALL INSULATION

44m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

3

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1250mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering

Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

7No

Supply and install prefabricated roof truss system 
complete and in accordance with the Standard Building 
Regulations. Truss spanning 3.74 x 1.7m high overall 
with 700mm eaves projection on both sides

1
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13m38 x 114mm Wall plate2

Sawn softwood

57m50 x 76mm Purlins3

14m38 x 114mm Bracing4

3m2Wrought faces on sawn timbers5

Sundries

3m2
Two coats creosote on sawn timbers6

EAVES, VERGES, ETC

13m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

7

Medium density plain fibre-cement fascias and barge 
boards

13m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and 
including
hot dipped galvanised screws and washers

8

TIMBER DOORS, WINDOWS, ETC

2No

44mm Framed, ledged and braced batten door 813 x 
2032mm high of 40 x110mm wide top rail and stiles, 20 
x 150mm middle ledge and braces and 20 x 225mm 
bottom ledge, filled in with 22mm tongued and grooved 
V-jointed one side vertical boarding with tongued and 
grooved joints to top rail and stiles and with inner edges 
of framing and abutting edges of boarding chamfered to 
form V-joint

9

Wrought meranti doors hung to timber frames

2No44mm Door 813 x 2032mm high10

Semi-solid flush doors with commercial veneer suitable 
for painting
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

16m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

2No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2
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32m75mm Coved cornices3

Gypsum plasterboard cornices
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BILL NO. 8

IRONMONGERY 

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery
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Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

HINGES, BOLTS, ETC

8No
100mm Aluminium butt hinge1

Manufactured by "Union" or other equal and approved

2NoWC chrome plated indicator bolt 2

LOCKS

2No
Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

3

Manufactured by "Union"

LETTERS, NAMEPLATES, ETC

1No

150 x 150mm Anodised aluminium plate with male 
symbol

4

Manufactured by "Union" or other equal and approved

SUNDRIES

4No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

5

Manufactured by "Union"

BATHROOM FITTINGS

2NoToilet roll holder, plugged6

Manufactured by "Union" or other equal and approved
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BILL NO. 9

METALWORK

GALVANISED STEEL GATES, SCREENS, ETC

1No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set

1

Welded screens and gates 

GALVANISED PRESSED STEEL DOOR FRAMES

2NoFrame for door 813 x 2032mm high2

Double rebated frames suitable for one brick walls

2NoFrame for door 813 x 2032mm high3

Double rebated frames suitable for half brick walls
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BILL NO. 10

PLASTERING

SCREEDS

19m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

INTERNAL PLASTER

83m2On walls2

Cement plaster steel trowelled, on brickwork

3m2On narrow widths3
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BILL NO. 11

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes
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Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes

Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)
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Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings

Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

16m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

10m100mm Diameter rainwater pipes2

4mExtra over gutter for stopped end3

2NoExtra over gutter for outlet for 100mm pipe4

3NoExtra over rainwater pipe for bend5
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STORMWATER CHANNELS

4m3
Excavate average 125mm deep in earth to form "V" 
drain profile

6

Earthworks

Concrete, Formwork and Reinforcing

4m3"V" drains7

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

29m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

8

33m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

9

29m2

Type 193 fabric reinforcement in concrete surface beds 
etc

10

25m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

11

SOIL DRAINAGE

8m
110mm Pipes vertically or ramped to cleaning eyes etc 
(no excavation)

12

Normal duty (Class 51) PVC-U sewer and drain pipes

29m
110mm Pipes laid in and including trenches not 
exceeding 1m deep

13

8No110mm Bend14

Extra over normal duty (Class 51) PVC-U sewer and 
drain pipes for fittings

1No110mm Tee15

7No110mm Access bend16
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1No110mm Access tee17

2No110mm Rodding eye18

8No110mm Straight reducer19

6No22mm Socket20

2No28mm Socket21

8No110mm Pan connector22

2No110mm PVC tovent iron connector23

2No110mm Vent iron cowl24

SANITARY FITTINGS

4NoSchool type lavatory wash hand basin fixed to wall25

"Vaal" or other equal and approved

4No

Low level wc suite comprising pan with double flap 
heavy duty plastic seat and matching 9 litre cistern with 
flush pipe

26

4No
Lavatera 70400 1/2 wall urinal with spreader, waste 
union, and FJT5.5 flushpipe (flush valve elsewhere)

27

WASTE UNIONS ETC

4No32mm 301 CP basin waste union28

"Cobra Watertech" or other equal and approved

TRAPS ETC

4No110mm Two way vent valve29

UPVC

4No50mm "P" or "S" trap30

Rubber
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4NoFJ100CP "Flushmaster Junior" urinal flush valve31

TAPS, VALVES, ETC

12No
HDPE/UPVC to transition fitting. Underground copper 
portion to be denzo wrapped (1m underground)

32

2No
22mm CP fullway isolating Valve with handle nickel 
plated

33

2No
28mm CP fullway isolating Valve with handle nickel 
plated

34

4No15mm 111-15CP pillar tap35

SANITARY PLUMBING

13m50mm Pipes36

uPVC soil and vent pipes

15m100mm Pipes37

6No50mm Bend38

Extra over uPVC soil and vent pipes for fittings

3No100mm Bend39

4No50mm Access bend40

3No100mm Inspection eye41

2No50mm Tee42

18No50mm Access bend43

3No100mm to 50mm reducer44

18No50mm Tee junction45

18No100mm Tee with junction46

15No50mm Vent cowl47
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WATER SUPPLIES

33m22mm Pipes48

Class 1 copper pipes with capillary couplings

30m28mm Pipes49

13m32mm Pipes50

50No22mm Fittings51

Extra over Class 1 copper pipes for capillary fittings

15No28mm Fittings52

6No32mm Fittings53

ItemTesting water pipe system54

Testing
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BILL NO. 12

ELECTRICAL WORK

BLOCK T

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Surface type floor mounted distribution board, in two 
sections (Main supply with electrical meter) and the 
second section is for distribution supply, 1000mm wide x 
200mm deep x 950mm high, fitted with doors and 20mm 
thick timber board on the inside to cover the full area, 
the board colour coded and installed in electrical 
cupboard

1

DISTRIBUTION BOARD DB

1NoiC60N 63A 4P CB (A9F44363)2

1NoiC60N 32A 4P CB (A9F44432)3

6NoiC60N 16A DP CB (AF74616)4
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1No3P (N/O) CONTACTOR (LC1E3210U5)5

1NoQAT-TRDM TIME SWITCH (QAT-TRDM)6

1NoSurge arrester, 3P+N, 350V (A9L20600)7

40m1.5mm² 3-Core8

CABLES

10m2.5mm² 3-Core9

60m16mm² 3-Core10

2No1.5mm² 3-Core11

Cable joints

2No16mm² 3-Core12

40No1.5mm² 3-Core13

Cable terminations

40No2.5mm² 3-Core14

2No16mm² 3-Core15

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²16

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

17

SUNDRIES
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GENERAL LIGHTING AND POWER

CONDUITS ETC

50m20mm Diameter18

Rigid PVC conduits

5NoRound outlet box for 20mm conduit19

PVC conduit accessories

5No
Deep type (concrete type) round outlet box for 20mm 
conduit

20

5NoStandard draw box for 20mm conduit21

5No50 x 100 x 50mm Outlet box22

5No100 x 100 x 50mm Outlet box23

5No100 x 100 x 50mm Outlet box with blank cover plate24

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²25

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit26

DRAW-WIRES

1NoFlush mounted bell push button27

LIGHT SWITCHES, SOCKET OUTLETS, ETC

1No16A Flush mounted two lever one-way switch unit28
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1No
16A Three pin flush mounted socket outlet with switch, 
single type

29

4No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

30

LUMINAIRES

2No1kW 100A Inverter Trolley31

ItemEarthing of buildings32

SUNDRIES

ItemProvision of as built drawings33

Item
Testing and commissioning the complete electrical 
installation

34
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BILL NO. 13

GLAZING

TOPS, SHELVES, DOORS, MIRRORS, ETC

3NoMirror 450 x 600mm high with four screws1

4mm Silvered float glass copper backed mirrors with 
polished edges, holed for and fixed with chromium 
plated dome capped mirror screws with rubber buffers to 
plugs in brickwork or concrete
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BILL NO. 14

PAINTWORK

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

80m2Walls1

One coat alkali resistant primer and two coats superior 
quality acrylic emulsion paint for interior use

ON PLASTERBOARD SURFACES

16m2Ceilings and cornices2

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use

ON FIBRE-CEMENT BOARD SURFACES

7m2
Fascias and barge boards, including priming metal 
jointing strips

3

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use
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ON WOOD SURFACES

15m2Doors4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint
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SECTION SUMMARY - Block T - New Male Ablution Block

Bill
No

Page
No

Amount

194Earthworks (Provisional)1

197Concrete, Formwork and Reinforcement2

200Masonry3

201Waterproofing4

202Roof Coverings5

205Carpentry and Joinery6

208Ceilings, Partitions and Access Flooring7

211Ironmongery8

212Metalwork9

213Plastering10

221Plumbing and Drainage (Provisional)11

226Electrical work12

227Glazing13

230Paintwork14
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BILL NO. 1

EARTHWORKS (PROVISIONAL)

SITE CLEARANCE ETC

854m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

1

Site clearance

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

23m3Trenches2

Excavation in earth not exceeding 2m deep

2m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock4

23m3
Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

182m2
Sides of trench and hole excavations not exceeding 
1,5m deep

6

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

7

Keeping excavations free of water

-232-

Earthworks (Provisional)
Bill No.  1
Block U - New Double Storey Classroom Block

Carried to Collection R



Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

FILLING ETC

650m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

8

Compaction of surfaces

WEED KILLERS, INSECTICIDES, ETC

650m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

9

Soil insecticide in accordance with SANS 5859
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BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

32m3Ground beams1

30MPa/19mm concrete
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3m3Trenches2

78m3Surface beds3

16m3Pavings4

155m3Slabs including beams and inverted beams5

2m3Stairs including landings, beams and inverted beams6

6No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

7

TEST CUBES

CONCRETE SUNDRIES

727m2Surface beds, slabs, etc8

Finishing top surfaces of concrete smooth with a wood 
float

710m2Surface beds, slabs, etc9

Finishing top surfaces of concrete smooth with a power 
float

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

204m
Edges, risers, ends and reveals not exceeding 300mm 
high

10

Rough formwork to sides

138m2Outer sides of inverted edge beams11

150m
Sloping and stepped outer edges of stairs not exceeding 
300mm high extreme

12

18m2Stairs with sloping soffits13

414m2
Slabs exceeding 250mm and not exceeding 500mm 
thick

14
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MOVEMENT JOINTS ETC

132mNot exceeding 300mm high through slabs15

Expansion joints with 12mm bitumen impregnated 
softboard, including raking out polysolphyte sealant 

REINFORCEMENT

15.89tBars in various diameter16

Mild and high tensile steel reinforcement to structural 
concrete work

682m2
Type 395 fabric reinforcement in concrete surface beds 
etc

17

Fabric reinforcement
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BILL NO. 3

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

SUPERSTRUCTURE

13m3Piers1

Brickwork of NFP bricks in class II mortar

14m2Half brick walls2

218m2One brick walls3

17m2One brick walls in beam filling4

517m2
One brick walls of two half brick skins with inner skin 
bagged and sealed

5

BRICKWORK SUNDRIES

56m75mm Wide reinformcement built in horizontally6

2,5mm Galvanised brick reinforcement

3,245m150mm Wide reinforcement built in horizontally7
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2m110 x 75mm Lintels in lengths not exceeding 3m8

Prestressed fabricated concrete lintels including 
necessary temporary supports

106No
4mm Diameter roof tie 2m girth bent double, with one 
end built into brickwork and other end fixed to timber

9

Galvanised wire ties etc

FACE BRICKWORK

517m2Extra over brickwork for face brickwork10

"Corobrick Firelight Satin" face bricks pointed with 
recessed horizontal and vertical joints

110m
Extra over brickwork for brick-on-edge header course 
lintel pointed one side and 110mm soffit

11

97m230mm Wide sills set sloping and slightly projecting12

Brick-on-edge header course copings, sills, etc of face 
bricks, pointed with recessed joints on all exposed faces

26m2
190 x 190 x 190mm "LG Green" or other equal 
approved grille blocks with bird proof mesh built in

13

DECORATIVE SCREEN WALLS AND GRILLES
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BILL NO. 4

WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS

966m2Under surface beds1

One layer 250 micron green polyethylene waterproof 
sheeting (SANS 952-1985 type C) sealed at laps with 
PVC self-adhesive tape

WATERPROOFING TO ROOFS, BASEMENTS, 
ETC

113m2On flat roofs2

One layer Derbigum SP4 waterproofing membrane, with 
75mm side laps and 100mm end laps, sealed to primed 
surface to falls and crossfalls by 'torchfusion' finished 
with two coats Roofcote grey acrylic paint.

21m2On turn-ups and turn-downs exceeding 300mm girth3
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BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

639m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

48mRidge cappings 475mm girth2

47mHip cappings 475mm girth3

16mValley gutters 475mm girth4
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ROOF AND WALL INSULATION

639m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

5

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1250mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

1No

Supply and install prefabricated 17,5 degree roof for a U 
shaped double story building - Block U  in accordance 
with the Standard Building Regulations:

Roof construction to double pitched roof with two hipped 
ends 56,87 x 9,35m and 1,70m high overall with 700mm 
eaves projection on all sides including standard full 
trusses, Hip-Valley trusses, jack trusses, etc at a 
maximum centres of 1250mm including, wall plates, 
permanent bracing and 50 x 76mm purlins at a 
maximum centres of 1250mm for IBR roof covering 
specified above

1

67m297 x 70mm Beam bolted to brick piers2

Wrought laminated Saligna

22m2Wrought faces on sawn timbers3

Sundries

22m2Two coats creosote on sawn timbers4

EAVES, VERGES, ETC

137m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

5

Medium density plain fibre-cement fascias and barge 
boards
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TIMBER DOORS, WINDOWS, ETC

14No

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint

6

Wrought meranti doors hung to steel frame

2No44mm Door 813 x 2032mm high7

Semi-solid flush doors with commercial veneer suitable 
for painting
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

498m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

8No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2
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342m75mm Coved cornices3

Nucornice foam plastic cornices

-251-

Ceilings, Partitions and Access Flooring
Bill No.  7
Block U - New Double Storey Classroom Block

Carried to Collection R



Ceilings, Partitions and Access Flooring

Section No.  6

Bill No.  7

AmountPage
No

COLLECTION

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

251

250Total Brought Forward from Page No.

-252-

Ceilings, Partitions and Access Flooring
Bill No.  7
Block U - New Double Storey Classroom Block

Carried Forward to Summary of Section No. 6 R



AmountItem
No

Quantity Rate

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC 
(PROVISIONAL)

FLOOR COVERINGS

989m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

518m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

989m2
Three coats wax polish on vinyl flooring3

POLISH, SEALERS, ETC
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BILL NO. 9

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery
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Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

LOCKS

16No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

1

Manufactured by "Union" or other equal and approved

SUNDRIES

16No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

2

Manufactured by "Union" or other equal and approved

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

4NoPinning board size 1200 x 1200mm high plugged3

Manufactured by "Vitrex System"

12NoPinning board size 2400 x 1200mm high plugged4

12No

Standard green enamel megnatic chalkboard overall 
size 4800 x 1140mm high comprising two fixed panels, 
each 2400 x 1140mm high, with aluminium chalk rail 
plugged

5
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BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL BALUSTRADES

99m

1100mm High raking black epoxy coated galvanised 
mild steel balustrades fixed/bolted to concrete on ramps,
all as detailed on drawing number 1120.19-MQH-GA-
2051

1

Bolted balustrades to ramp, staircase and walkway 
including intersections etc.

35m
Ditto, but raking balustrades fixed to concrete and 
brickwork on staircase

2

43m
Ditto, but horizontal balustrades fixed to concrete and 
brickwork on walkways

3
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GALVANISED STEEL GATES, SCREENS, ETC

7No

Galvanised mild steel mesh "green" screen with 
creepers, overall size 1,5 x 5m high, fixed to brickwork 
and concrete slab as detailed on drawing no. 1120.19-
MQH-GA-2051

4

Welded screens and gates 

14No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set, etc.

5

GALVANISED PRESSED STEEL DOOR FRAMES

2NoFrame for door 813 x 2032mm high6

Double rebated frames suitable for half brick walls

14NoFrame for door 813 x 2032mm high7

Double rebated frames suitable for one brick walls

GALVANISED STEEL WINDOWS, DOORS, ETC

108NoWindow size, 900 x 1100mm high8

Standard school windows

-258-

Metalwork
Bill No.  10
Block U - New Double Storey Classroom Block

Carried to Collection R



Metalwork

Section No.  6

Bill No.  10

AmountPage
No

COLLECTION

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

258

257Total Brought Forward from Page No.

-259-

Metalwork
Bill No.  10
Block U - New Double Storey Classroom Block

Carried Forward to Summary of Section No. 6 R



AmountItem
No

Quantity Rate

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

BILL NO. 11

PLASTERING (PROVISIONAL)

SCREEDS

1,214m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

GRANOLITHIC

225m230mm Thick on floors and landings2

Untinted granolithic, on concrete

INTERNAL PLASTER

980m2On walls3

Cement plaster steel trowelled, on brickwork

52m2On narrow widths4

788m2On ceilings5

Cement plaster steel trowelled, on concrete

48m2On narrow widths6
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes
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Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes

Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)
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Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings

Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

137m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

117m100mm Diameter rainwater pipes2

16NoExtra over gutter for outlet for 100mm pipe3

40NoExtra over rainwater pipe for bend4

12NoExtra over rainwater pipe for shoe5

4NoFullbore cast iron outlet6
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STORMWATER CHANNELS

18m3
Excavate average 125mm deep in earth to form "V" 
drain profile

7

Earthworks

Concrete, Formwork and Reinforcing

18m3"V" drains8

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

140m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

9

144m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

10

140m2

Type 193 fabric reinforcement in concrete surface beds 
etc

11

132m
Expansion joints with 12mm bitumen impregnated 
softboard between vertical concrete and brick surfaces

12

1No
"Chubb" hose reel with 30m rubber hose, chromium 
plated stopcock, shut-off nozzle and wall bracket

13

FIRE APPLIANCES ETC

2No9kg Dry chemical powder fire extinguisher14

1No100mm Fire hydrant "Storz" type15

Fire hydrants

WATER SUPPLIES TO FIRE APPLIANCES

8m25 NB screwed16

Sans 2-1/2 class medium steel piping black/galvanised

5No25 NB screwed union17
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4No50 NB screwed union18

6No25 NB barrel nipple screwed19

4No25 NB welded or screwed socket/screw type20

2No25 NB welded or screwed type elbow21

2No50 NB Galvanised screw type reducing tee22

2No50/25 NB Screw type reducing tee23

2No100 NB Galvanised screw type reducing tee24

1No50/25 NB Reducer25

1No100/50 NB Concentric SANS62 reducer26

6m
Painting and labelling of all 50NB  screwed fire pipework 
(25NB) as per SANS 10252 and SANS10140

27

8m
Painting and labelling of all pipework (25NB) as per 
SANS 10252 and SANS10140

28

Item
Flashing of pipe work and pressure testing of whole 
system

29

ItemCommissioning of complete system 30

3No150 x 150mm Sign31

PHOTOLUMINESCENT SIGNS

2No
Hydrant and arrow sign (290 x 290mm size per sign) 
with steel pole and mass concrete base

32

1No
Emergency assembly point sign with steel pole and 
mass concrete base

33
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BILL NO. 13

ELECTRICAL WORK

BLOCK U

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Surface type floor mounted distribution board, in two 
sections (Main supply with electrical meter) and the 
second section is for distribution supply, 1000mm wide x 
200mm deep x 950mm high, fitted with doors and 20mm 
thick timber board on the inside to cover the full area, 
the board colour coded and installed in electrical 
cupboard

1

DISTRIBUTION BOARD DB

1NoiC60N 63A 4P CB (A9F44363)2

1NoiC60N 32A 4P CB (A9F44432)3

6NoiC60N 16A DP CB (AF74616)4
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1No3P (N/O) CONTACTOR (LC1E3210U5)5

1NoQAT-TRDM TIME SWITCH (QAT-TRDM)6

1NoSurge arrester, 3P+N, 350V (A9L20600)7

1,020m1.5mm² 3-Core8

CABLES

320m2.5mm² 3-Core9

60m16mm² 3-Core10

2No1.5mm² 3-Core11

Cable joints

2No16mm² 3-Core12

40No1.5mm² 3-Core13

Cable terminations

40No2.5mm² 3-Core14

2No16mm² 3-Core15

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²16

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

17

SUNDRIES
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GENERAL LIGHTING AND POWER

CONDUITS ETC

1,340m20mm Diameter18

Rigid PVC conduits

134NoRound outlet box for 20mm conduit19

PVC conduit accessories

134No
Deep type (concrete type) round outlet box for 20mm 
conduit

20

134NoStandard draw box for 20mm conduit21

134No50 x 100 x 50mm Outlet box22

134No100 x 100 x 50mm Outlet box23

134No100 x 100 x 50mm Outlet box with blank cover plate24

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²25

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit26

DRAW-WIRES

1NoFlush mounted bell push button27

LIGHT SWITCHES, SOCKET OUTLETS, ETC

20No16A Flush mounted two lever one-way switch unit28
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32No
16A Three pin flush mounted socket outlet with switch, 
single type

29

102No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

30

LUMINAIRES

2No1kW 100A Inverter Trolley31

ItemEarthing of buildings32

SUNDRIES

ItemProvision of as built drawings33

Item
Testing and commissioning the complete electrical 
installation

34
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BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

107m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass
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BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

1,032m2Walls1

One coat alkali resistant primer and two coats superior 
quality acrylic emulsion paint for interior and use

611m2
Ceilings and cornices2

ON PLASTERBOARD SURFACES

498m2
Ceilings and cornices3

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint
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ON FIBRE-CEMENT BOARD SURFACES

65m2
Fascias and barge boards, including priming metal 
jointing strips

4

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

49m2Laminated beam5

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

56m2Doors6

ON METAL SURFACES

214m2Windows7

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

21m2Door frame8
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SECTION SUMMARY - Block U - New Double Storey Classroom Block

Bill
No

Page
No

Amount

234Earthworks (Provisional)1

238Concrete, Formwork and Reinforcement2

241Masonry 3

242Waterproofing4

245Roof Coverings5

249Carpentry and Joinery 6

252Ceilings, Partitions and Access Flooring7

253Floor Coverings, Wall Linings, etc.8

256Ironmongery 9

259Metalwork10

260Plastering11

266Plumbing and Drainage (Provisional)12

271Electrical work13

272Glazing14

275Paintwork 15
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BILL NO. 1

EARTHWORKS

SITE CLEARANCE ETC

543m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

1

Site clearance

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

50m3Trenches2

Excavation in earth not exceeding 2m deep

5m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

3m3Hard rock4

50m3
Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

310m2
Sides of trench and hole excavations not exceeding 
1,5m deep

6

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

7

Keeping excavations free of water
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FILLING ETC

394m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

8

Compaction of surfaces

WEED KILLERS, INSECTICIDES, ETC

387m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

9

Soil insecticide in accordance with SANS 5859
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BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"
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REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

31m3Ground beams1

30MPa/19mm concrete

45m3Trenches2

52m3Surface beds3

1m3Pavings4

6No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

5

TEST CUBES

CONCRETE SUNDRIES

34m2Surface beds, slabs, etc6

Finishing top surfaces of concrete smooth with a wood 
float

378m2Surface beds, slabs, etc7

Finishing top surfaces of concrete smooth with a power 
float

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

19m
Edges, risers, ends and reveals not exceeding 300mm 
high

8

Rough formwork to sides

MOVEMENT JOINTS ETC

125mNot exceeding 300mm high through slabs9

Expansion joints with 12mm bitumen impregnated 
softboard, including raking out polysolphyte sealant 
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REINFORCEMENT

2.68tBars in various diameter10

Mild and high tensile steel reinforcement to structural 
concrete work

406m2
Type 395 fabric reinforcement in concrete surface beds 
etc

11

Fabric reinforcement
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BILL NO. 3

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

SUPERSTRUCTURE

211m2Half brick walls1

Brickwork of NFP bricks in class II mortar

58m2One brick walls2

19m2One brick walls in beam filling3

198m2
One brick walls of two half brick skins with inner skin 
bagged and sealed

4

68m2One brick walls of face brick pointed on both sides5

BRICKWORK SUNDRIES

739m75mm Wide reinformcement built in horizontally6

2,5mm Galvanised brick reinforcement

585m150mm Wide reinforcement built in horizontally7
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80m110 x 75mm Lintels in lengths not exceeding 3m8

Prestressed fabricated concrete lintels including 
necessary temporary supports

72No
4mm Diameter roof tie 2m girth bent double, with one 
end built into brickwork and other end fixed to timber

9

Galvanised wire ties etc

FACE BRICKWORK

198m2Extra over brickwork for face brickwork10

"Corobrick Firelight Satin" face bricks pointed with 
recessed horizontal and vertical joints

80m
Extra over brickwork for brick-on-edge header course 
lintel pointed one side and 110mm soffit

11

37m230mm Wide sills set sloping and slightly projecting12

Brick-on-edge header course copings, sills, etc of face 
bricks, pointed with recessed joints on all exposed faces
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BILL NO. 4

WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS

40m2In walls1

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B)

750m2Under surface beds2

One layer 250 micron green polyethylene waterproof 
sheeting (SANS 952-1985 type C) sealed at laps with 
PVC self-adhesive tape
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BILL NO. 5

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

ROOF COVERINGS

PROFILED METAL SHEETING AND 
ACCESSORIES

447m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

29m
Ridge cappings 475mm girth2

30mHip cappings 75mm girth3

6mValley gutters 475mm girth4
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ROOF AND WALL INSULATION

447m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

5

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1250mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

1No

Supply and install prefabricated 17,5 degree roof for 
single story building in accordance with the Standard 
Building Regulations:

Roof construction to double pitched roof with two hipped 
ends 38,70 x 9.82m and 1,70m high overall with 700mm 
eaves projection on all sides including standard full 
trusses, Hip trusses, jack and valley trusses, etc at a 
maximum centres of 1250mm including, wall plates, 
permanent bracing and 50 x 76mm purlins at a 
maximum centres of 1250mm for IBR roof covering 
specified above

1

17m2Wrought faces on sawn timbers2

Sundries

17m2Two coats creosote on sawn timbers3

EAVES, VERGES, ETC

102m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

4

Medium density plain fibre-cement fascias and barge 
boards

TIMBER DOORS, WINDOWS, ETC

2No

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint

5

Wrought meranti doors hung to steel frame
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2No

44mm Double leaf framed batten door 1594 x 2032mm 
high of 44 x 100mm top rail, stiles and rebated meeting 
stiles, 44 x 100mm middle ledge and braces and 44 x 
100mm bottom rail filled in with 70mm V-jointed one 
side boarding and covered on other side with 3,2mm 
plywood with veneer to match door let into and including 
rebates all round

6

18No44mm Door 813 x 2032mm high7

Semi-solid flush doors with commercial veneer suitable 
for painting

FITTINGS

1No

L-Shaped Kitchen cupboard overall size 4,50 x 0,9m 
high with top, sides, bottom, division, shelf, back and 
hinged doors, dividing framework, drawers etc.

8

Kitchen cupboards etc with approved hinges, handles 
and telescopic drawer sliders, including 32mm thick 
post-formed top with 0,6mm Decon Laminated in Artic 
Granite or similar

1No
Bulk stockroom shelving overall size 5,50 x 2,00 x 
0,40m

9

Kitchen storage shelving

1No

Reception counter overall size 5,50 x 0,50 x 0,90m high 
with top, sides, bottom, division, shelf, back and hinged 
doors, dividing framework, drawers etc.

10

1NoStandard waiting area timber bench size 2,5m long11
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

309m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

12No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2
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324m75mm Coved cornices3

Gypsum plasterboard cornices
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BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC

FLOOR COVERINGS

309m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

296m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

309m2
Three coats wax polish on vinyl flooring3

POLISH, SEALERS, ETC
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BILL NO. 9

IRONMONGERY 

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery
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Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

LOCKS

20No
Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

1

Manufactured by "Union"

2No
Solid art 390/313 rebated four lever mortice lockset with 
and including Satin Chrome Plated handles

2

LETTERS, NAMEPLATES, ETC

3No

150 x 150mm Anodised aluminium plate with toilet 
symbol

3

Manufactured by "Union" or other equal and approved

SUNDRIES

24No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

4

Manufactured by "Union"

BATHROOM FITTINGS

5NoToilet roll holder, plugged5

Manufactured by "Union" or other equal and approved
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PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

11NoPinning board size 1200 x 1200mm high plugged6

Manufactured by "Vitrex System" or other equal and 
approved

1NoPinning board size 2400 x 1200mm high plugged7
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BILL NO. 10

METALWORK

GALVANISED STEEL GATES, SCREENS, ETC

2No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock, etc

1

Welded screens and gates 

2No

Double leaf swing hot dipped galvanised mild steel gate, 
1880mm x 2125mm formed of 40 x 60 x 3mm hollow 
sectioned frames and midrail, filled in with 12mm solid 
square vertical bars at 110mm centres including 50mm 
brass padlock and all other ironmongery to fix on wall

2

GALVANISED STEEL WINDOWS, DOORS, ETC

6NoWindow type 1, size 890 x 1250mm high3

Standard school windows with flat burglar bars to 
opening sashes

6NoDitto, but type 2, size 533 x 654mm high4

26NoDitto, but type 3, size 1022 x 1250mm high5

2NoDitto, but type 4, size 1022 x 654mm high6

GALVANISED PRESSED STEEL DOOR FRAMES

18NoFrame for door 813 x 2032mm high7

Double rebated frames suitable for half brick walls

2NoFrame for door 813 x 2032mm high8

Double rebated frames suitable for one brick walls
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2NoDitto, but for door 1594 x 2032mm high9

STEEL RECORDROOM AND STRONGROOM 
DOORS, VENTILATORS, ETC

4NoDouble ended recordroom ventilator10

"Chubb" recordroom doors suitable for 230mm walls 
fixed to brickwork or concrete

2No
"Chubb"  recordroom door and frame 900 x 2100mm 
high overall with a mass of 180kg

11
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BILL NO. 11

PLASTERING

SCREEDS

309m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

INTERNAL PLASTER

738m2On walls2

Cement plaster wood floated on brickwork

24m2On ceilings3

20m2On narrow widths4
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BILL NO. 12

TILING

WALL TILING

4m2On walls1

200 x 200 x 5mm White glazed ceramic tiles on 
brickwork including cement plaster backing (PC sum 
R160.00/m² for supply and delivery)
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BILL NO. 13

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes
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Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes

Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)
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Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings

Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

102m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

17m100mm Diameter rainwater pipes2

10NoExtra over gutter for angle3

6NoExtra over gutter for outlet for 100mm pipe4

12NoExtra over rainwater pipe for bend5

6NoExtra over rainwater pipe for shoe6
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STORMWATER CHANNELS

13m3
Excavate average 125mm deep in earth to form "V" 
drain profile

7

Earthworks

101m2
Weed killer in accordance with SANS 5859 under floors 
etc,

8

Soil insecticide in accordance with SANS 5859

Concrete, Formwork and Reinforcing

13m3"V" drains9

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

101m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

10

105m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

11

101m2

Type 193 fabric reinforcement in concrete surface beds 
etc

12

97m
Expansion joints with 12mm bitumen impregnated 
softboard between vertical concrete and brick surfaces

13

101m2

One layer 250 micron green polyethylene waterproof 
sheeting (SANS 952-1985 type C) sealed at laps with 
PVC self-adhesive tape under surface bed

14

SOIL DRAINAGE

10m
110mm Pipes vertically or ramped to cleaning eyes etc 
(no excavation)

15

Normal duty (Class 51) PVC-U sewer and drain pipes

20m
110mm Pipes laid in and including trenches not 
exceeding 1m deep

16
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2No22mm Socket17

Extra over normal duty (Class 51) PVC-U sewer and 
drain pipes for fittings

4No110mm Rodding eye18

5No110mm Pan connector19

5No50mm Vent cowl20

5No110mm Vent cowl21

SANITARY FITTINGS

6NoSchool type lavatory wash hand basin fixed to wall22

"Vaal" or other equal and approved

5No

Low level wc suite comprising pan with double flap 
heavy duty plastic seat and matching 9 litre cistern with 
flush pipe

23

6No50mm "P" or "S" trap24

Rubber

11No
HDPE/UPVC to transition fitting. Underground copper 
portion to be denzo wrapped (1m underground)

25

TAPS, VALVES, ETC

2No
22mm Fullway isolating ball valve with handle nickel 
plated

26

11No15mm Stop cock27

6No15mm Bib tap28

SANITARY PLUMBING

30m50mm Pipes29

uPVC soil and vent pipes

5m110mm Pipes30
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16No50mm Bend31

Extra over uPVC soil and vent pipes for fittings

5No110mm Bend with inspection eye32

6No50mm Tee with inspection eye33

5No110mm Tee with inspection eye34

6No110mm to 50mm Reducer35

WATER SUPPLIES

40m22mm Pipes36

Class 1 copper pipes with capillary couplings

15m38mm Pipes37

14No22mm Fittings38

Extra over Class 1 copper pipes for capillary fittings

ItemTesting water pipe system39

Testing

1No
"Chubb" hose reel with 30m rubber hose, chromium 
plated stopcock, shut-off nozzle and wall bracket

40

FIRE APPLIANCES ETC

2No9kg Dry chemical powder fire extinguisher41

1No100mm Fire hydrant "Storz" type42

Fire hydrants

WATER SUPPLIES TO FIRE APPLIANCES

8m25 NB screwed43

Sans 2-1/2 class medium steel piping black/galvanised

5No25 NB screwed union44
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4No50 NB screwed union45

6No25 NB barrel nipple screwed46

4No25 NB welded or screwed socket/screw type47

2No25 NB welded or screwed type elbow48

2No50 NB Galvanised screw type reducing tee49

2No50/25 NB Screw type reducing tee50

2No100 NB Galvanised screw type reducing tee51

1No50/25 NB Reducer52

1No100/50 NB Concentric SANS62 reducer53

6m
Painting and labelling of all 50NB  screwed fire pipework 
(25NB) as per SANS 10252 and SANS10140

54

8m
Painting and labelling of all pipework (25NB) as per 
SANS 10252 and SANS10140

55

Item
Flashing of pipe work and pressure testing of whole 
system

56

ItemCommissioning of complete system 57

3No150 x 150mm Sign58

PHOTOLUMINESCENT SIGNS

2No
Hydrant and arrow sign (290 x 290mm size per sign) 
with steel pole and mass concrete base

59

1No
Emergency assembly point sign with steel pole and 
mass concrete base

60
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BILL NO. 14

ELECTRICAL WORK

BLOCK V

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Surface type floor mounted distribution board, in two 
sections (Main supply with electrical meter) and the 
second section is for distribution supply, 1000mm wide x 
200mm deep x 950mm high, fitted with doors and 20mm 
thick timber board on the inside to cover the full area, 
the board colour coded and installed in electrical 
cupboard

1

DISTRIBUTION BOARD DB

1NoiC60N 63A 4P CB (A9F44363)2

1NoiC60N 32A 4P CB (A9F44432)3

6NoiC60N 16A DP CB (AF74616)4
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1No3P (N/O) CONTACTOR (LC1E3210U5)5

1NoQAT-TRDM TIME SWITCH (QAT-TRDM)6

1NoSurge arrester, 3P+N, 350V (A9L20600)7

700m1.5mm² 3-Core8

CABLES

410m2.5mm² 3-Core9

60m16mm² 3-Core10

2No1.5mm² 3-Core11

Cable joints

2No16mm² 3-Core12

40No1.5mm² 3-Core13

Cable terminations

40No2.5mm² 3-Core14

2No16mm² 3-Core15

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²16

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

17

SUNDRIES
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GENERAL LIGHTING AND POWER

CONDUITS ETC

1,110m20mm Diameter18

Rigid PVC conduits

111NoRound outlet box for 20mm conduit19

PVC conduit accessories

111No
Deep type (concrete type) round outlet box for 20mm 
conduit

20

111NoStandard draw box for 20mm conduit21

111No50 x 100 x 50mm Outlet box22

111No100 x 100 x 50mm Outlet box23

111No100 x 100 x 50mm Outlet box with blank cover plate24

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²25

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit26

DRAW-WIRES

1NoFlush mounted bell push button27

LIGHT SWITCHES, SOCKET OUTLETS, ETC

24No16A Flush mounted two lever one-way switch unit28
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41No
16A Three pin flush mounted socket outlet with switch, 
single type

29

70No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

30

LUMINAIRES

2No1kW 100A Inverter Trolley31

ItemEarthing of buildings32

SUNDRIES

ItemProvision of as built drawings33

Item
Testing and commissioning the complete electrical 
installation

34
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BILL NO. 15

GLAZING

GLAZING TO STEEL WITH PUTTY

54m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass

TOPS, SHELVES, DOORS, MIRRORS, ETC

6NoMirror 450 x 600mm high with four screws2

4mm Silvered float glass copper backed mirrors with 
polished edges, holed for and fixed with chromium 
plated dome capped mirror screws with rubber buffers to 
plugs in brickwork or concrete
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BILL NO. 16

PAINTWORK

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

758m2Walls1

One coat alkali resistant primer and two coats superior 
quality acrylic emulsion paint for interior use

24m2Ceilings and beams2

ON BAGGED BRICKWORK OR CONCRETE 
SURFACES

ON PLASTERBOARD SURFACES

309m2Ceilings and cornices3

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use
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ON FIBRE-CEMENT BOARD SURFACES

49m2
Fascias and barge boards, including priming metal 
jointing strips

4

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use

ON WOOD SURFACES

87m2Doors5

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

ON METAL SURFACES

51m2Door frames6

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

108m2Windows7
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SECTION SUMMARY - Block V - New Administration Block

Bill
No

Page
No

Amount

279Earthworks (Provisional)1

283Concrete, Formwork and Reinforcement2

286Masonry3

287Waterproofing4

290Roof Coverings5

294Carpentry and Joinery6

297Ceilings, Partitions and Access Flooring7

298Floor Coverings, Wall Linings, etc.8

302Ironmongery9

305Metalwork10

306Plastering11

307Tiling12

315Plumbing and Drainage (Provisional)13

320Electrical work14

321Glazing15

324Paintwork16
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BILL NO. 1

EARTHWORKS

SITE CLEARANCE ETC

1,267m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

1

Site clearance

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

76m3Trenches2

Excavation in earth not exceeding 2m deep

8m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

4m3Hard rock4

76m3
Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

443m2
Sides of trench and hole excavations not exceeding 
1,5m deep

6

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

7

Keeping excavations free of water
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FILLING ETC

702m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

8

Compaction of surfaces

WEED KILLERS, INSECTICIDES, ETC

702m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

9

Soil insecticide in accordance with SANS 5859
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BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"
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REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

54m3Ground beams1

30MPa/19mm concrete

5m3Trenches2

102m3Surface beds3

5m3Pavings4

6No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

5

TEST CUBES

CONCRETE SUNDRIES

52m2Surface beds, slabs, etc6

Finishing top surfaces of concrete smooth with a wood 
float

784m2Surface beds, slabs, etc7

Finishing top surfaces of concrete smooth with a power 
float

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

61m
Edges, risers, ends and reveals not exceeding 300mm 
high

8

Rough formwork to sides

MOVEMENT JOINTS ETC

1,940mNot exceeding 300mm high through slabs9

Expansion joints with 12mm bitumen impregnated 
softboard, including raking out polysolphyte sealant 
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REINFORCEMENT

5.03tBars in various diameter10

Mild and high tensile steel reinforcement to structural 
concrete work

827m2
Type 395 fabric reinforcement in concrete surface beds 
etc

11

Fabric reinforcement
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BILL NO. 4

MASONRY 

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

SUPERSTRUCTURE

62m2Half brick walls1

Brickwork of NFP bricks in class II mortar

262m2One brick walls2

30m2One brick walls in beam filling3

420m2
One brick walls of two half brick skins with inner skin 
bagged and sealed

4

BRICKWORK SUNDRIES

208m75mm Wide reinformcement built in horizontally5

2,5mm Galvanised brick reinforcement

2,848m150mm Wide reinforcement built in horizontally6

20m110 x 75mm Lintels in lengths not exceeding 3m7

Prestressed fabricated concrete lintels including 
necessary temporary supports

-333-

Masonry
Bill No.  3
Block W - New Multi-Purpose Classroom Block

Carried to Collection R



Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

140No
4mm Diameter roof tie 2m girth bent double, with one 
end built into brickwork and other end fixed to timber

8

Galvanised wire ties etc

FACE BRICKWORK

450m2Extra over brickwork for face brickwork9

"Corobrick Firelight Satin" face bricks pointed with 
recessed horizontal and vertical joints

79m
Extra over brickwork for brick-on-edge header course 
lintel pointed one side and 110mm soffit

10

73m230mm Wide sills set sloping and slightly projecting11

Brick-on-edge header course copings, sills, etc of face 
bricks, pointed with recessed joints on all exposed faces
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BILL NO. 4

WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS

1,940m2Under surface beds1

One layer 250 micron green polyethylene waterproof 
sheeting (SANS 952-1985 type C) sealed at laps with 
PVC self-adhesive tape
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BILL NO. 5

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

853m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

66mRidge cappings 475mm girth2

47mHip cappings 475mm girth3

16mValley gutters 475mm girth4
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ROOF AND WALL INSULATION

894m2

Insulation sheeting laid taut over purlins and fixed 
concurrent with roof covering with minimum 150mm 
stapled laps including galvanised steel straining wires at 
not exceeding 400mm centres and double-sided tape at 
edges where required

5

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY 

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1250mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

1No

Supply and install prefabricated 17,5 degree roof for a U 
shaped single story building - Block W  in accordance 
with the Standard Building Regulations:

Roof construction to double pitched roof with two hipped 
ends 76,35 x 9,35m and 1,70m high overall with 700mm 
eaves projection on all sides including standard full 
trusses, Hip-Valley trusses, jack trusses, etc at a 
maximum centres of 1250mm including, wall plates, 
permanent bracing and 50 x 76mm purlins at a 
maximum centres of 1250mm for IBR roof covering 
specified above

1

58m297 x 70mm Beam bolted to steel posts2

Wrought laminated Saligna

29m2Wrought faces on sawn timbers3

Sundries

29m2Two coats creosote on sawn timbers4

EAVES, VERGES, ETC

179m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

5

Medium density plain fibre-cement fascias and barge 
boards
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TIMBER DOORS, WINDOWS, ETC

7No

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint

6

Wrought meranti doors hung to steel frame

12No44mm Door 813 x 2032mm high7

Semi-solid flush doors with commercial veneer suitable 
for painting
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

658m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

12No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2
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377m75mm Coved cornices3

Nucornice foam plastic cornices
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BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC 

FLOOR COVERINGS

658m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

349m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

658m2
Three coats wax polish on vinyl flooring3

POLISH, SEALERS, ETC

-347-

Floor Coverings, Wall Linings, etc.
Bill No.  8
Block W - New Multi-Purpose Classroom Block

Carried Forward to Summary of Section No. 8 R



AmountItem
No

Quantity Rate

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

BILL NO. 9

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery
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Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

LOCKS

19No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

1

Manufactured by "Union" or other equal and approved

SUNDRIES

19No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

2

Manufactured by "Union" or other equal and approved

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

4NoPinning board size 1200 x 1200mm high plugged3

Manufactured by "Vitrex System"

5NoPinning board size 2400 x 1200mm high plugged4

5No

Standard green enamel megnatic chalkboard overall 
size 4800 x 1140mm high comprising two fixed panels, 
each 2400 x 1140mm high, with aluminium chalk rail 
plugged

5
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BILL NO. 10

METALWORK 

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

7No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set, etc.

1

Welded screens and gates 

GALVANISED PRESSED STEEL DOOR FRAMES

2NoFrame for door 813 x 2032mm high2

Double rebated frames suitable for half brick walls
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17NoFrame for door 813 x 2032mm high3

Double rebated frames suitable for one brick walls

GALVANISED STEEL WINDOWS, DOORS, ETC

81NoWindow size, 900 x 1100mm high4

Standard school windows

GALVANISED STEEL MINOR WORK

18No

100mm Diameter x 2650mm high galvanised mild steel 
support post including base plates etc. with timber beam 
over to support roof above (Timber beam elsewhere)

5

Galvanised steel post, including fixing accessories to 
laminated timber beam and concrete floors 
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BILL NO. 11

PLASTERING

SCREEDS

658m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

INTERNAL PLASTER

905m2On walls2

Cement plaster steel trowelled, on brickwork

39m2On narrow widths3
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes
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Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes

Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)
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Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings

Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

137m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

86m100mm Diameter rainwater pipes2

16NoExtra over gutter for outlet for 100mm pipe3

36NoExtra over rainwater pipe for bend4

12NoExtra over rainwater pipe for shoe5
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STORMWATER CHANNELS

18m3
Excavate average 125mm deep in earth to form "V" 
drain profile

6

Earthworks

Concrete, Formwork and Reinforcing

18m3"V" drains7

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

140m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

8

144m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

9

140m2

Type 193 fabric reinforcement in concrete surface beds 
etc

10

132m
Expansion joints with 12mm bitumen impregnated 
softboard between vertical concrete and brick surfaces

11

1No
"Chubb" hose reel with 30m rubber hose, chromium 
plated stopcock, shut-off nozzle and wall bracket

12

FIRE APPLIANCES ETC

2No9kg Dry chemical powder fire extinguisher13

1No100mm Fire hydrant "Storz" type14

Fire hydrants

WATER SUPPLIES TO FIRE APPLIANCES

8m25 NB screwed15

Sans 2-1/2 class medium steel piping black/galvanised

5No25 NB screwed union16
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4No50 NB screwed union17

6No25 NB barrel nipple screwed18

4No25 NB welded or screwed socket/screw type19

2No25 NB welded or screwed type elbow20

2No50 NB Galvanised screw type reducing tee21

2No50/25 NB Screw type reducing tee22

2No100 NB Galvanised screw type reducing tee23

1No50/25 NB Reducer24

1No100/50 NB Concentric SANS62 reducer25

6m
Painting and labelling of all 50NB  screwed fire pipework 
(25NB) as per SANS 10252 and SANS10140

26

8m
Painting and labelling of all pipework (25NB) as per 
SANS 10252 and SANS10140

27

Item
Flashing of pipe work and pressure testing of whole 
system

28

ItemCommissioning of complete system 29

3No150 x 150mm Sign30

PHOTOLUMINESCENT SIGNS

2No
Hydrant and arrow sign (290 x 290mm size per sign) 
with steel pole and mass concrete base

31

1No
Emergency assembly point sign with steel pole and 
mass concrete base

32
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BILL NO. 13

ELECTRICAL WORK

BLOCK W

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Surface type floor mounted distribution board, in two 
sections (Main supply with electrical meter) and the 
second section is for distribution supply, 1000mm wide x 
200mm deep x 950mm high, fitted with doors and 20mm 
thick timber board on the inside to cover the full area, 
the board colour coded and installed in electrical 
cupboard

1

DISTRIBUTION BOARD DB

1NoiC60N 63A 4P CB (A9F44363)2

1NoiC60N 32A 4P CB (A9F44432)3

6NoiC60N 16A DP CB (AF74616)4
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1No3P (N/O) CONTACTOR (LC1E3210U5)5

1NoQAT-TRDM TIME SWITCH (QAT-TRDM)6

1NoSurge arrester, 3P+N, 350V (A9L20600)7

680m1.5mm² 3-Core8

CABLES

610m2.5mm² 3-Core9

60m16mm² 3-Core10

2No1.5mm² 3-Core11

Cable joints

2No16mm² 3-Core12

40No1.5mm² 3-Core13

Cable terminations

40No2.5mm² 3-Core14

2No16mm² 3-Core15

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²16

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

17

SUNDRIES
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GENERAL LIGHTING AND POWER

CONDUITS ETC

1,290m20mm Diameter18

Rigid PVC conduits

129NoRound outlet box for 20mm conduit19

PVC conduit accessories

129No
Deep type (concrete type) round outlet box for 20mm 
conduit

20

129NoStandard draw box for 20mm conduit21

129No50 x 100 x 50mm Outlet box22

129No100 x 100 x 50mm Outlet box23

129No100 x 100 x 50mm Outlet box with blank cover plate24

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²25

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit26

DRAW-WIRES

1NoFlush mounted bell push button27

LIGHT SWITCHES, SOCKET OUTLETS, ETC

20No16A Flush mounted two lever one-way switch unit28
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61No
16A Three pin flush mounted socket outlet with switch, 
single type

29

68No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

30

LUMINAIRES

2No1kW 100A Inverter Trolley31

ItemEarthing of buildings32

SUNDRIES

ItemProvision of as built drawings33

Item
Testing and commissioning the complete electrical 
installation

34
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BILL NO. 14

GLAZING

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

80m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass
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BILL NO. 15

PAINTWORK 

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

944m2Walls1

One coat alkali resistant primer and two coats superior 
quality acrylic emulsion paint for interior use

ON PLASTERBOARD SURFACES

658m2
Ceilings and cornices2

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint
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ON FIBRE-CEMENT BOARD SURFACES

83m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

42m2Laminated beam4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

33m2Doors5

ON METAL SURFACES

39m2Door frames6

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

160m2Windows7
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SECTION SUMMARY - Block W - New Multi-Purpose Classroom Block

Bill
No

Page
No
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328Earthworks (Provisional)1

332Concrete, Formwork and Reinforcement2

335Masonry 3

336Waterproofing4

339Roof Coverings5

343Carpentry and Joinery 6

346Ceilings, Partitions and Access Flooring7

347Floor Coverings, Wall Linings, etc.8

350Ironmongery 9

353Metalwork10

354Plastering11

360Plumbing and Drainage (Provisional)12

365Electrical work13

366Glazing14

369Paintwork 15
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BILL NO. 1

EARTHWORKS

SITE CLEARANCE ETC

36m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

1

Site clearance

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

3m3Trenches2

Excavation in earth not exceeding 2m deep

0.3m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

0.2m3Hard rock4

3m3
Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

24m2
Sides of trench and hole excavations not exceeding 
1,5m deep

6

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

7

Keeping excavations free of water
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FILLING ETC

22m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

8

Compaction of surfaces

WEED KILLERS, INSECTICIDES, ETC

22m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

9

Soil insecticide in accordance with SANS 5859
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BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"
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REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

4m3Ground beams1

30MPa/19mm concrete

3m3Surface beds2

1m3Pavings3

3No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

4

TEST CUBES

CONCRETE SUNDRIES

15m2Surface beds, slabs, etc5

Finishing top surfaces of concrete smooth with a wood 
float

22m2Surface beds, slabs, etc6

Finishing top surfaces of concrete smooth with a power 
float

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

20m
Edges, risers, ends and reveals not exceeding 300mm 
high

7

Rough formwork to sides

MOVEMENT JOINTS ETC

20mNot exceeding 300mm high through slabs8

Expansion joints with 12mm bitumen impregnated 
softboard, including raking out polysolphyte sealant 
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REINFORCEMENT

0.32tBars in various diameter9

Mild and high tensile steel reinforcement to structural 
concrete work

17m2
Type 395 fabric reinforcement in concrete surface beds 
etc

10

Fabric reinforcement

-376-

Concrete, Formwork and Reinforcement
Bill No.  2
Block X - New Gate House and Bin Area

Carried to Collection R



Concrete, Formwork and Reinforcement

Section No.  9

Bill No.  2

AmountPage
No

COLLECTION

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

376

375

374Total Brought Forward from Page No.

-377-

Concrete, Formwork and Reinforcement
Bill No.  2
Block X - New Gate House and Bin Area

Carried Forward to Summary of Section No. 9 R



AmountItem
No

Quantity Rate

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

BILL NO. 3

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

SUPERSTRUCTURE

0.2m3Piers1

Brickwork of NFP bricks in class II mortar

20m2One brick walls2

BRICKWORK SUNDRIES

50m150m Wide reinforcement built in horizontally3

2,5mm Galvanised brick reinforcement

7m110 x 75mm Lintels in lengths not exceeding 3m4

Prestressed fabricated concrete lintels including 
necessary temporary supports

18No
4mm Diameter roof tie 2m girth bent double, with one 
end built into brickwork and other end fixed to timber

5

Galvanised wire ties etc

3No229 x 152mm Clay vermin proof air brick6

Air bricks etc
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3No233 x 175mm Foam plastic air vent7

FACE BRICKWORK

28m2Extra over brickwork for face brickwork8

"Corobrick Firelight Satin" face bricks pointed with 
recessed horizontal and vertical joints

7m
Extra over brickwork for brick-on-edge header course 
lintel pointed one side and 110mm soffit

9

4m230mm Wide sills set sloping and slightly projecting10

Brick-on-edge header course copings, sills, etc of face 
bricks, pointed with recessed joints on all exposed faces

-379-

Masonry
Bill No.  3
Block X - New Gate House and Bin Area

Carried to Collection R



Masonry

Section No.  9

Bill No.  3

AmountPage
No

COLLECTION

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

379

378Total Brought Forward from Page No.

-380-

Masonry
Bill No.  3
Block X - New Gate House and Bin Area

Carried Forward to Summary of Section No. 9 R



AmountItem
No

Quantity Rate

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

BILL NO. 4

WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS

3m2In walls1

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B)

9m2Under surface beds2

One layer 250 micron green polyethylene waterproof 
sheeting (SANS 952-1985 type C) sealed at laps with 
PVC self-adhesive tape

SEALING STRIPS, JOINT SEALANTS, ETC

16m
12 x 10mm In expansion joints in floors including raking 
out expansion joint filler as necessary

3

Two-part grey polysulphide sealing compound including 
backing cord, bond breaker, primer, etc
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BILL NO. 5

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

ROOF COVERINGS

PROFILED METAL SHEETING AND 
ACCESSORIES

20m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

2m
Ridge cappings 475mm girth2

9mHip cappings 475mm girth3

ROOF AND WALL INSULATION

20m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

4

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1200mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

1No

Supply and install prefabricated hip timber roof structure 
system complete and in accordance with the Standard 
Building Regulations, including wall plates, purlins, 
bracing etc. and 700mm eaves projection on all sides. 
Building size: 3850 x 2400mm wide.

1

4m2Wrought faces on sawn timbers2

Sundries

4m2
Two coats creosote on sawn timbers3

EAVES, VERGES, ETC

17m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and 
including
hot dipped galvanised screws and washers

4

Medium density plain fibre-cement fascias and barge 
boards

TIMBER DOORS, WINDOWS, ETC

1No

44mm Framed, ledged and braced batten door 813 x 
2032mm high of 40 x110mm wide top rail and stiles, 20 
x 150mm middle ledge and braces and 20 x 225mm 
bottom ledge, filled in with 22mm tongued and grooved 
V-jointed one side vertical boarding with tongued and 
grooved joints to top rail and stiles and with inner edges 
of framing and abutting edges of boarding chamfered to 
form V-joint

5

Wrought meranti doors hung to timber frames

1No

Counter/cupboard 2000 x 900mm high with top, sides, 
bottom, division, shelf, back and hinged doors, dividing 
framework and drawers etc.

6

FITTINGS
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

8m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

1No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2
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16m75mm Coved cornices3

Gypsum plasterboard cornices
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BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC

FLOOR COVERINGS

5m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

8m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

5m2
Three coats wax polish on vinyl flooring3

POLISH, SEALERS, ETC
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BILL NO. 9

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery
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Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

LOCKS

1No
Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

1

Manufactured by "Union"

SUNDRIES

1No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

2

Manufactured by "Union"
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BILL NO. 10

METALWORK

GALVANISED STEEL GATES, SCREENS, ETC

1No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set

1

Welded screens and gates 

GALVANISED PRESSED STEEL DOOR FRAMES

1NoFrame for door 813 x 2032mm high2

Double rebated frames suitable for one brick walls

GALVANISED STEEL WINDOWS, DOORS, ETC

2NoWindow size, 1022 x 949mm high3

Standard school windows with flat burglar bars to 
opening sashes

1NoWindow size, 1511 x 949mm high4

FENCING

1,300mFence 2,05m high5

Galvanised pre-painted "clear Vu" fence with steel 
droppers, posts, gates post etc. including galvanised 
steel bolts, straining, eye bolts, etc.

1No

"Clear Vu" gate size 900 x2032mm high to match 
fencing profile, including hinges, heavy duty lockable 
bolt and 50mm brass padlock

6
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BILL NO. 11

PLASTERING

SCREEDS

8m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

GRANOLITHIC

3m230mm Thick on floors and landings2

Untinted granolithic, on concrete

INTERNAL PLASTER

17m2On walls3

Cement plaster steel trowelled, on brickwork

1m2On narrow widths4
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

RAINWATER DISPOSAL

17m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

8m100mm Diameter rainwater pipes2

2NoExtra over gutter for outlet for 100mm pipe3

6NoExtra over rainwater pipe for bend4

2NoExtra over rainwater pipe for shoe5

STORMWATER CHANNELS

3m3
Excavate average 125mm deep in earth to form "V" 
drain profile

6

Earthworks

Concrete, Formwork and Reinforcing

3m3"V" drains7

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

22m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

8

26m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

9
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22m2

Type 193 fabric reinforcement in concrete surface beds 
etc

10

18m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

11

2No9kg Dry chemical powder fire extinguisher12

FIRE APPLIANCES ETC
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BILL NO. 13

ELECTRICAL WORK

BLOCK X

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Surface type floor mounted distribution board, in two 
sections (Main supply with electrical meter) and the 
second section is for distribution supply, 1000mm wide x 
200mm deep x 950mm high, fitted with doors and 20mm 
thick timber board on the inside to cover the full area, 
the board colour coded and installed in electrical 
cupboard

1

DISTRIBUTION BOARD DB

1NoiC60N 63A 4P CB (A9F44363)2

1NoiC60N 32A 4P CB (A9F44432)3

6NoiC60N 16A DP CB (AF74616)4
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1No3P (N/O) CONTACTOR (LC1E3210U5)5

1NoQAT-TRDM TIME SWITCH (QAT-TRDM)6

1NoSurge arrester, 3P+N, 350V (A9L20600)7

50m1.5mm² 3-Core8

CABLES

30m2.5mm² 3-Core9

60m16mm² 3-Core10

2No1.5mm² 3-Core11

Cable joints

2No16mm² 3-Core12

40No1.5mm² 3-Core13

Cable terminations

40No2.5mm² 3-Core14

2No16mm² 3-Core15

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²16

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

17

SUNDRIES

-399-

Electrical work
Bill No.  13
Block X - New Gate House and Bin Area

Carried to Collection R



Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

GENERAL LIGHTING AND POWER

CONDUITS ETC

80m20mm Diameter18

Rigid PVC conduits

8NoRound outlet box for 20mm conduit19

PVC conduit accessories

8No
Deep type (concrete type) round outlet box for 20mm 
conduit

20

8NoStandard draw box for 20mm conduit21

8No50 x 100 x 50mm Outlet box22

8No100 x 100 x 50mm Outlet box23

8No100 x 100 x 50mm Outlet box with blank cover plate24

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²25

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit26

DRAW-WIRES

1NoFlush mounted bell push button27

LIGHT SWITCHES, SOCKET OUTLETS, ETC

2No16A Flush mounted two lever one-way switch unit28
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3No
16A Three pin flush mounted socket outlet with switch, 
single type

29

5No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

30

LUMINAIRES

2No1kW 100A Inverter Trolley31

ItemEarthing of buildings32

SUNDRIES

ItemProvision of as built drawings33

Item
Testing and commissioning the complete electrical 
installation

34
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BILL NO. 14

GLAZING

GLAZING TO STEEL WITH PUTTY

3m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass
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BILL NO. 15

PAINTWORK

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

18m2Walls1

One coat alkali resistant primer and two coats PVA 
emulsion paint for interior use

ON PLASTERBOARD SURFACES

8m2Ceilings and cornices2

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use
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ON FIBRE-CEMENT BOARD SURFACES

8m2
Fascias and barge boards, including priming metal 
jointing strips

3

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use

ON WOOD SURFACES

3m2Doors4

Three coats superior quality clear matt varnish

-405-

Paintwork
Bill No.  15
Block X - New Gate House and Bin Area

Carried to Collection R



Paintwork

Section No.  9

Bill No.  15

AmountPage
No

COLLECTION

Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

405

404Total Brought Forward from Page No.

-406-

Paintwork
Bill No.  15
Block X - New Gate House and Bin Area

Carried Forward to Summary of Section No. 9 R



Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

SECTION SUMMARY - Block X - New Gate House and Bin Area

Bill
No

Page
No

Amount

373Earthworks (Provisional)1

377Concrete, Formwork and Reinforcement 2

380Masonry 3

381Waterproofing4

382Roof Coverings5

385Carpentry and Joinery6

388Ceilings, Partitions and Access Flooring7

389Floor Coverings, Wall Linings, etc.8

392Ironmongery9

393Metalwork10

394Plastering 11

397Plumbing and Drainage (Provisional)12

402Electrical work13

403Glazing14

406Paintwork15
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BILL NO. 1

EXTERNAL WORK

TEMPORARY PARKHOMES

Rates for the following Parkhomes to include standard 
windows, burglar bars, curtains and tracks, two tier 
steps for access, light fittings and green chalk boards:

"M-Projects" or other equal approved temporary
parkhome unit

16No

Provide standard classroom size 7000 x 7000mm 
temporary parkhomes or nearest size on site for rental 
and maintenance for educational facilities during 
construction phase including levelling, positioning on site
and connection to an electrical supply including issuing 
of compliance certificates for a period of 30 months and 
removal after construction period expires.

1

16No
Transport to and from site of parkhomes as per distance
between supplier and site

2

Rates for the following Parkhomes to include standard
windows, burglar bars, curtains and tracks, two tier
steps for access, light fittings,sanitary fittings, water
supply and soil drainages piping including connections:

1No

Provide standard toilets temporary parkhomes on site 
for rental and maintenance during construction phase to 
serve as a "Teachers toilets" including levelling, 
positioning on site and connection to an electrical 
supply, drainage system, water supply including issuing 
of compliance certificates for a period of 8 months and 
removal from site after construction period expires

3

1No
Transport to and from site of parkhomes as per distance
between supplier and site

4
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2No

Move/shift existing 7000 x 7000mm classroom park 
home from one area to another inside the school 
premises. Distance between the areas is approximately 
200m, including levelling and setting up the new area

5

RELOCATING OF EXISTING PARKHOME 
CLASSROOMS

EXTERNAL WORKS

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items

Unless otherwise described all materials are to become 
the property of the contractor and are to be removed 
from the site

Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials
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The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and 
may further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material

DEMOLITIONS ETC

600m
Security wire fence with pedestrians and vehicles gates 
including removing fence and gates posts

6

Taking down and removing
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1No

Single storey building 620m² on plan and 2,8m high to 
eaves comprising two gable ends, reinforced concrete 
foundations and surface bed, 190mm external and 
internal block walls, timber roof structure and asbestos 
roof sheets including carting away of all material

7

Demolishing and removing

1No

Single storey building 91m² on plan and 2,8m high to 
eaves comprising two gable ends, reinforced concrete 
foundations and surface bed, 190mm external and 
internal block walls, timber roof structure and asbestos 
roof sheets including carting away of all material

8

1No

Single storey building 180m² on plan and 2,6m high to 
eaves comprising two gable ends, reinforced concrete 
foundations and surface bed, 190mm external and 
internal block walls, timber roof structure and asbestos 
roof sheets including carting away of all material

9

1No

Single storey building 146m² on plan and 2,70m high to 
eaves comprising two gable ends, reinforced concrete 
foundations and surface bed, 190mm external and 
internal block walls, timber roof structure and asbestos 
roof sheets including carting away of all material

10

1No

Single storey building 146m² on plan and 2,70m high to 
eaves comprising two gable ends, reinforced concrete 
foundations and surface bed, 190mm external and 
internal block walls, timber roof structure and asbestos 
roof sheets including carting away of all material

11

1No

Single storey building 20m² on plan and 2,6m high to 
eaves comprising two gable ends, reinforced concrete 
foundations and surface bed, 190mm external and 
internal block walls, timber roof structure and corrugated 
roof sheets including carting away of all material

12

1No

Single storey building 4m² on plan and 2,6m high to 
eaves comprising two gable ends, reinforced concrete 
foundations and surface bed, 190mm external and 
internal block walls, timber roof structure and asbestos 
roof sheets including carting away of all material

13
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LANDSCAPING

Note: Landscaping to be completed at least three 
months before final completion of the project for 
maintenance allowance

10,400m2
Not exceeding 150mm deep to remove humps, form 
shallow ditches, etc

14

Excavate in earth and dispose on site

10,400m2Cultivation and preparation of areas to be planted15

Ground preparation

1,560m3
In plant beds, grassed areas and holes for trees, 
shrubs, etc

16

Topsoil supplied by the contractor, including spreading 
and levelling

832m3Compost in plant beds, holes for trees, shrubs, etc17

Compost, lime and fertilizer

15NoAcacia melanoxylon 600mm high18

Trees

10,400m2"Kikuyu" rolls or other similar approved 50mm thick19

Grassing, ground covers, etc

600No
Rockery boulder approximately 400mm diameter 
supplied by the contractor

20

Rockery boulders

Item

Allow for maintaining landscaping for a period of 2 
months, including watering, weeding, cutting, replacing 
dead plants, etc

21

Maintenance
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ROADWORK, PARKING AREAS AND 
PAVING

DRIVEWAY

SUPPLEMENTARY PREAMBLES

Descriptions of earth filling, compaction, etc shall be 
deemed to include for all necessary testing required in 
accordance with the SABS 1200 series

Testing of material and filling

562m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

22

Site clearance

242m3Reduced levels under floors23

Excavation in earth not exceeding 2m deep

24m3Soft rock24

Extra over bulk excavation in earth for excavation in

12m3Hard rock25

562m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

26

Extra over all excavations for carting away

73m3
Filling of G5 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

27

Earth filling supplied by the contractor under parking 
areas, roadways, etc

73m3
Filling of G6 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

28

84m3
Filling of G9 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

29
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84m3
Filling of G10 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

30

562m2

Compaction of ground surfaces under pavings etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density

31

Compaction of surfaces

562m2

Apply "Weedmaster Turfmaster" weedkiller (at a rate of 
40-45ml to 5 litres of water per 50m²) to surface of 
ground

32

5No
In-situ dry density test in accordance with method 
A10(b) of TMH1

33

Prescribed density tests on filling

5No
Maximum dry density and optimum moisture content 
test in accordance with method A7 of TMH1

34

5NoCBR test in accordance with method A8 of TMH135

562m2Prime coat36

Bituminous premix road surfacing

562m2
30mm Thick asphalt surface paving to parking areas, 
roadways, etc

37

430m

150 x 300mm High kerbs (SANS 927 fig 6) with 150 x 
150 x 300mm unreinforced concrete haunching at back 
of each joint, including excavation, backfilling, etc

38

Precast concrete finished smooth on exposed surfaces, 
including bedding, jointing and pointing
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PARKING & ASSEMBLY AREA

SUPPLEMENTARY PREAMBLES

Descriptions of earth filling, compaction, etc shall be 
deemed to include for all necessary testing required in 
accordance with the SABS 1200 series

Testing of material and filling

2,056m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

39

Site clearance

884m3Reduced levels under floors40

Excavation in earth not exceeding 2m deep

88m3Soft rock41

Extra over bulk excavation in earth for excavation in

44m3Hard rock42

884m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

43

Extra over all excavations for carting away

82m3
Bedding river and top soil mix compacted to 93% Mod 
AASHTO density

44

Earth filling supplied by the contractor under parking 
areas, roadways, etc

501m3
Filling of G5 material in accordance with SABS 1200 
DM, compacted to 93% Mod AASHTO density

45

308m3
Filling of G6 material in accordance with SABS 1200 
DM, compacted to 93% Mod AASHTO density

46

206m3
Filling of G9 material in accordance with SABS 1200 
DM, compacted to 93% Mod AASHTO density

47
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2,056m2

Compaction of ground surfaces under pavings etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density

48

Compaction of surfaces

2,056m2

Apply "Weedmaster Turfmaster" weedkiller (at a rate of 
40-45ml to 5 litres of water per 50m²) to surface of 
ground

49

5No
In-situ dry density test in accordance with method 
A10(b) of TMH1

50

Prescribed density tests on filling

5No
Maximum dry density and optimum moisture content 
test in accordance with method A7 of TMH1

51

5NoCBR test in accordance with method A8 of TMH152

2,056m2Paving slabs laid with butt joints53

Precast concrete paving of 500 x 500 x 40mm precast 
concrete paving slabs with smooth finish laid on 50mm 
thick river sand bed including preparation of ground 
filling

657m

150 x 300mm High kerbs (SANS 927 fig 6) with 150 x 
150 x 300mm unreinforced concrete haunching at back 
of each joint, including excavation, backfilling, etc

54

Precast concrete finished smooth on exposed surfaces, 
including bedding, jointing and pointing
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COVERED WALKWAY

SITE CLEARANCE

1,097m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

55

Site clearance

1,097m2
Stripping average 50mm thick layer of top soil and 
depositing material in prescribed stock piles on site

56

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

549m3Thickening under surface beds, etc57

Excavation in earth not exceeding 2m deep

55m3Soft rock58

Extra over trench and hole excavations in earth for 
excavation in

27m3Hard rock59

549m3
Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

60

Extra over all excavations for carting away

Item
Keeping excavations free of all water other than 
subterranean water

61

Keeping excavations free of water

FILLING ETC

44m3
Bedding river and top soil mix compacted to 93% Mod 
AASHTO density

62

Earth filling supplied by the contractor under parking 
areas, roadways, etc
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165m3
Filling of G5 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

63

165m3
Filling of G6 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

64

110m3
Filling of G9 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

65

1,097m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

66

Compaction of surfaces

WEED KILLERS, INSECTICIDES, ETC

1,097m2Under paving etc67

Weedkiller (active ingredients metalaclor 102,8 g/l, 
terbitilasien 248,6 g/l and atrasien 248,6 g/l) mixed in 
the proportion of 100 ml weedkiller to 100 l water and 
applied at a rate of 10 l/mý

CONCRETE, FORMWORK AND 
REINFORCEMENT

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

143m3Surface beds68

25MPa/19mm concrete

84m3Surface bed thickening69

18No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

70

TEST CUBES
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CONCRETE SUNDRIES

1,075m2Surface beds, slabs, etc71

Finishing top surfaces of concrete smooth with a wood 
float

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

340m2
Edges, risers, ends and reveals exceeding 300mm high 
or wide

72

Rough formwork to sides

MOVEMENT JOINTS ETC

313m2Exceeding 300mm high to edges of surface beds73

Expansion joints with 22mm soft board between vertical 
concrete and brick surface

REINFORCEMENT

11m2
Type 395 fabric reinforcement in concrete surface beds 
etc

74

Fabric reinforcement

WATERPROOFING

SEALING STRIPS, JOINT SEALANTS, ETC

122m

22 x 45mm In joints between concrete slab and walls75

Pre compressed bitumen impregnated foam plastic joint 
sealing strips
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ROOF COVERINGS

PROFILED METAL SHEETING AND 
ACCESSORIES

1,174m2Roof covering with pitches not exceeding 25 degrees76

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
steel purlins or rails

803m
10 x 250 x 8mm Thick formed aluminium fascia/gutter 
combination

77

8.07t50 x 50 x 3mm  Equal angle78

GALVANISED STRUCTURAL STEEL WORK

8.56t100 x 50 x 20 x 3mm Cold formed channels79

1.73t50 x 50 x 4Cold formed square hollow80

776NoM16 Expansion bolts81

REPAIRS TO COMBI COURT

450m240mm Thick tarmacadam paving82

Breaking up and removing

90mPlastic coated diamond mesh wire fence with steel posts83

36m3
Base course of crushed stone in accordance with SABS 
1200 ME compacted to 98% Mod AASHTO density

84

New paving
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450m2

Compaction of ground surfaces under pavings etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

85

Compaction of surfaces

450m240mm Thick to parking areas, roadways, etc86

Bituminous premix road surfacing

90m
1,000 x 180 x 180mm Precast concrete barrier kerb set 
in ground

87

Paintwork

178m80mm Wide lines88

Prepare and apply one coat white reflection road 
marking paint on bituminous road surfacing, precast 
concrete paving blocks, etc.

44m80mm Wide lines circular on plan89

Fence enclosure

90m

Fence 2,4m high of four strands 3mm diameter straining
wire tied to posts and eye bolts and the vertical height
covered with plastic coated diamond wire mesh tied at
450mm centres to each straining wire

90

Galvanised plastic coated diamond mesh fence with
steel pipe posts, stays, gates etc. including galvanised
steel bolts straining eyebolts etc.,site clearance and
preparation of ground

4No
Extra over 40mm diameter straining and gate posts 
2,5m long vertically including base

91

1No

Gate of 40mm diameter framing 800 x 2000mm high 
vertically with one diagonal brace, the vertical section 
covered with plastic coated diamond mesh fence 
including hinges, lockable barrel bolt etc

92
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12m3"V" drains93

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

93m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

94

186m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

95

193m2

Type 193 fabric reinforcement in concrete surface beds 
etc

96
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SPORTS FACILITIES

OUT DOOR CHESS

49m2

Compaction of ground surfaces under floor etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

97

Compaction of surfaces

49m2

Under floors etc including forming and poisoning shallow 
furrows against foundation walls etc, filling in furrows 
and ramming

98

Soil insecticide in accordance with SANS 5859

2m3Pavings99

25MPa/19mm Concrete

19m2Surface beds, slabs, etc100

Finishing top surfaces of concrete smooth with wood 
float

19m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

101

Rough formwork to sides

19m2
Type 193 fabric reinforcement in concrete surface beds 
etc

102

Fabric reinforcement

23m2Paving slabs laid with butt joints103

Precast concrete paving of 600 x 600 x 40mm precast 
concrete paving slabs with smooth finish laid on 50mm 
thick river sand bed including preparation of ground 
filling
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19m

10 x 100mm Bitumen impregnated foam plastic joint 
sealing between precast concrete slab and concrete 
paving

104

16No200 x 305mm Copper alphabet cast into concrete105

16No200 x 305mm Copper numeral cast into concrete106

12m2
Undercoat and two finishing coats matt enamel paint, 
colour black on alternate precast concrete slabs

107

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

SEATING AND STAIRS

DETAIL 2

Concrete, Formwork and Reinforcing

34m3Steps, urinal steps, cupboard platforms, etc108

25MPa/19mm Concrete

22m2
Finishing top surfaces of concrete smooth with steel 
trowel

109

Concrete sundries

32m2
Edges, risers, ends and reveals exceeding 300mm high 
or wide

110

Rough formwork to sides

83m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

111

1m
Sloping and stepped outer edges of stairs 580mm high 
extreme

112

100m2
Type 245 fabric reinforcement in concrete surface beds 
etc

113

Fabric reinforcement
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DETAIL 3

Concrete, Formwork and Reinforcing

16m3Steps, urinal steps, cupboard platforms, etc114

25MPa/19mm Concrete

39m2
Finishing top surfaces of concrete smooth with steel 
trowel

115

Concrete sundries

14m2
Edges, risers, ends and reveals exceeding 300mm high 
or wide

116

Rough formwork to sides

155m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

117

4m
Sloping and stepped outer edges of stairs 580mm high 
extreme

118

84m2
Type 245 fabric reinforcement in concrete surface beds 
etc

119

Fabric reinforcement

DETAIL 4 & 5

Concrete, Formwork and Reinforcing

11m3Top and sides of seating detail120

25MPa/19mm Concrete

30m2
Finishing top surfaces of concrete smooth with steel 
trowel

121

Concrete sundries
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Smooth formwok (degree of accuracy II)

46m2Walls circular exceeding 1m radius122

Smooth formwork to sides

Permanent formwok

64m2
Decking to sides and soffits circular exceeding 1m 
radius

123

1,2mm Flat galvanised steel permanent decking system 
to sides and soffits

0.94t
Mild steel and high tensile steel bars curved of various 
diameters

124

Reinforcement

DETAIL 6

Concrete, Formwork and Reinforcing

2m3Surface blinding under precast concrete125

25MPa/19mm Concrete

222m
600 x 530 x 65mm Thick seat slab with and including 
600 x 365 x 65mm thick riser slab

126

Precast concrete slabs etc

GALVANISED STEEL BALUSTRADES 
(EXTERNAL ON RAMPS &STAIRS)

207m

1100mm High black epoxy coated galvanised mild steel 
balustrades fixed/bolted to concrete on ramps and 
steps, all as detailed on architect's drawings

127

Bolted balustrades to ramp, staircase and walkway 
including intersections etc.
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WATER TANK & BASE SUPPORT

Excavations, etc

83m3Trenches128

Excavation in earth not exceeding 2m deep

8m3Soft rock129

Extra over trench and hole excavations in earth for 
excavation in

4m3Hard rock130

83m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

131

Extra over all excavations for carting away

312m2
Sides of trench and hole excavations not exceeding 
1,5m deep

132

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

133

Keeping excavations free of water

83m3Backfilling to trenches, holes, etc134

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 90% Mod 
AASHTO density

80m3Backfilling to under floors, steps, pavings, etc.135

160m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

136

Compaction of surfaces
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160m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

137

Soil insecticide in accordance with SANS 5859

Concrete, Formwork and Reinforcement

50m3Foundation beams138

25MPa/19mm unreinforced concrete

81m3Surface beds139

25MPa/19mm reinforced concrete

158m3Bottom and sides of V-drains140

160No
Galvanised mild still Y10 "bar" 250mm high cast into 
concrete

141

6No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

142

Test cubes

270m2Surface beds, slabs, etc143

Finishing top surfaces of concrete smooth with a steel 
trowel

736m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

144

Rough formwork ( Degree of AccuracyII)

638m2
Type 193 fabric reinforcement in concrete surface beds 
etc

145

Reinforcement 

270m2
Type 395 fabric reinforcement in concrete surface beds 
etc

146
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158m2One brick wall of NFX bricks in class II mortar147

Masonry

158m2
Extra over brickwork for face brick "Horizon satin 
facebrick pointed with recessed and vertical joints"

148

232m

Cement mortar surrounding 225mm x average 150mm 
high around water tank

149

Plumbing and Drainage (Provisional)

40No

2500Litre circular tank 1,42m diameter x 1,86m high 
approximately 0,85m above ground level

150

Jo-Jo SG1 polyethylene drinking water tank with black 
lining internally

40No

Set tank on top of tank stand, tie down tank with 6mm 
galvanised straining wire tied to mild steel "U" bar 
previously cast into concrete, strapped over tank and 
tied down on the opposite ends

151

40No

Outlet union for 15mm copper pipe including hole 
through tank

152

40No

Fill tank with drinkable water to 50% of its capacity for a 
period of 10 days and then inspect for cracks, 
depression, etc

153

Load Test

SOIL DRAINAGE

12m
110mm Pipes laid in and including trenches not 
exceeding 1m deep

154

PVC pipes

125m
110mm Pipes laid in and including trenches exceeding 
1m and not exceeding 2m deep

155

157m3Backfilling to pipe trenches156
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82m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

157

Compaction of surfaces

4m3Under pipes etc158

Filling of coarse river sand supplied by the contractor, 
consolidated

2No
1200 x 1200mm Brick manhole not exceeding 750mm 
deep internally

159

Brick inspection chambers including benching and 
channels (covers elsewhere)

3No
Ditto, but exceeding 750mm and not exceeding 
1000mm deep internally

160

2No
Ditto, but exceeding 1000mm and not exceeding 
1250mm deep internally

161

2No
Ditto, but exceeding 1250mm and not exceeding 
1500mm deep internally

162

1No
Ditto, but exceeding 1500mm and not exceeding 
1750mm deep internally

163

2No
Ditto, but exceeding 1750mm and not exceeding 
2000mm deep internally

164

1No
Ditto, but exceeding 2000mm and not exceeding 
3000mm deep internally

165

13No
450 x 600mm x 72kg Double seal manhole cover and 
frame

166

Cast iron covers etc
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STORMWATER DRAINAGE

3m
300mm Pipes laid in and including trenches not 
exceeding 1m deep

167

Class 75D concrete pipes with interlocking joints

210m
300mm Pipes laid in and including trenches exceeding 
1m and not exceeding 2m deep

168

16m
450mm Pipes laid in and including trenches exceeding 
1m and not exceeding 2m deep

169

177m3Backfilling to pipe trenches170

206m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

171

Compaction of surfaces

10m3Under pipes etc172

Filling of coarse river sand supplied by the contractor, 
consolidated

164No
1000 x 1000mm Concrete block manhole not exceeding 
1500mm deep internally

173

Concrete block stormwater soakaway chamber (covers 
elsewhere)

164No
450 x 600mm x 72kg Double seal manhole cover and 
frame

174

Cast iron covers etc

FENCING

600m

1,80m Galvanised pre-painted "clear Vu" fencing with 
steel droppers, posts, gates post etc, on flat slope 
76.2mm x 12.7mm mesh aperture

175

Galvanised security fence including site clearance and 
preparation of ground
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600m

Continuous hot dipped galvanised high toughene steel
spike affixed to panel edge at 150mm intervals using
Anti-vandal bolts

176

1No
Standard 1.35 x 1.8m high swinging gate with posts to
match clear vu fence

177

1NoDitto, but 6,05 x 1,8m high sliding gate including spikes178

18No

Civic Litter Bin round 760mm high and 495mm diameter,
155kg

179

SITE/STREET FURNITURE AND 
EQUIPMENTS 

19No

Supply and installation of Civic Drinking fountain 
1200/850mm high including providing water supply

180
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RETAINING STRUCTURES FORMED OF 
BRICKWORK

SITE CLEARANCE

260m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

181

Site clearance

BULK EXCAVATION, FILLING, ETC

EXCAVATIONS ETC

660m3
Cut and fill to embankment behind retaining blocks 
including trimming to slope

182

Open face excavation in earth

2,040m3Cut to spoil183

160m3Banks to fill184

312m3Soft rock185

Extra over bulk excavations in earth for excavation in

156m3Hard rock186

800m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

187

Compaction of surfaces

145m3Trenches188

Excavation in earth not exceeding 2m deep

264m2
Sides of trench and hole excavations not exceeding 
1,5m deep

189

Risk of collapse of excavations
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51m3To form embankments for retaining structures190

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to ?% Mod 
AASHTO density

61m3Strip footings191

25MPa/19mm unreinforced concrete

42m3Retaining walls192

500m2One brick walls193

Brickwork of NFP bricks in class II mortar

Stormwater concrete V-Drains at the toe of retaining 
wall 

33m3
Excavate average 150mm deep in earth to form "V" 
drain profile

194

Earthworks

Concrete, Formwork and Reinforcing

33m3"V" drains195

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

220m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

196

442m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

197

220m2

Type 245 fabric reinforcement in concrete surface beds 
etc

198

18mChannel Type B complete, including excavations199
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10.00tBars in various diameter200

Mild and high tensile steel reinforcement to structural 
concrete work

RENO MATRESS CONSTRUCTION

21m2

Approximately 300mm thick 3 x 1m Reno mattress 
properly bonded including excavations, back filing etc all 
as per the engineer's details

201

Mattresses of galvanised wire boxes placed together 
and filled with broken stone

Item
Jetting and flushing of all pipes and storm water drain 
system including manholes

202

MAKING GOOD OF EXISTING WORKS
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Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

BILL NO. 1

PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

Work for which budgetary allowances are provided will 
be measured and valued in accordance with clause 32 
of the Principal Building Agreement and deducted in 
whole or in part if not required without any 
compensation for loss or profit on the said allowances

General

Where stated, the contractor may allow for profit if 
required

Profit

The item "Attendance" which follows each provisional 
sum for nominated/selected subcontractors' work, shall 
be deemed to cover all the contractor's costs incurred in 
providing free of charge to the nominated/selected 
subcontractor

General attendance on nominated/selected 
subcontractors

30,000.00Item

Provide the Provisional Amount of R30,000.00 (Thirty 
thousand Rand) nett for Asbestos Inspection Authority 
(AIA) to be omitted in part or whole as instructed by 
Principal Agent

1

Asbestos Inspection Authority (AIA)

ItemAllow for attendance on item above if required2

ItemAllow for profit on item above if required3
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Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

BUDGETARY ALLOWANCES

300,000.00Item

Provide the Budgetary Amount of R300,000.00 (Three 
hundred thousand Rand) nett for Community Liaison 
Officer's Salary to be omitted in part or whole as 
instructed by Principal Agent

4

Community Liaison Officer 

150,000.00Item

Provide the Budgetary Amount of R150 000 (One 
hundred and fifty thousand Rand) nett for the full 
construction of septic tank, acid neutralising tank  french 
drain to be measured and priced at Bill rates

5

6,000.00Item

Provide the Budgetary Amount of R6000 (Six thousand 
Rand) nett for the supply and fixing of school name plate
and Department of Education, all to the architect details

6
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Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

BILL NO. 1

Note to tenderers: As CPGs may not provide any bidder 
a competitive advantage Provisional Amounts and fixed 
percentages for profit and attendance have been 
provided, Only the provisional amount will be adjusted 
once the awarded tender amount and/or the values 
beneficiaries have been appointed, and the final values 
have been ascertained

CONTRACT PARTICIPATION GOALS (CPG)

1,206,421.66Item

Provision is made for 30% subcontacting to SMMEs in 
the execution of this project as described in C3.1 Project 
Specifications. This is the contractors allowance for the 
P & G's for the 30% sub-contractors (SMME's) after 
tender awards

1

Minimum 30% Sub-Contracting

%
Allow for profit all inclusive of associated costs to the 
contractor for implementation

2

%
Allow for attendance all inclusive of associated costs to 
the contractor for implementation

3

116,562.48Item

Provision is made for the Minimum Targeted Local 
Building Material Manufacturers CPG in the execution of 
this project as described in C3.1 Project Specifications. 
Allowance for monitoring and monthly reporting on 
material purchased from Local Building Material 
Manufacturers by main contractor and subcontractors 
based on determination by Employer taking into account 
specific project variables

4

Minimum Targeted Local Building Material 
Manufacturers

%
Allow for profit all inclusive of associated costs to the 
contractor for implementation

5

%
Allow for attendance all inclusive of associated costs to 
the contractor for implementation

6
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Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

116,562.48Item

Provision is made for the Minimum Targeted Local 
Building Material Suppliers CPG in the execution of this 
project as described in C3.1 Project Specifications. 
Allowance for monitoring and monthly reporting on 
material purchased from Local Building Material 
Suppliers by main contractor and subcontractors based 
on determination by Employer taking into account 
specific project variables

7

Minimum Targeted Local Building Material Suppliers

%
Allow for profit all inclusive of associated costs to the 
contractor for implementation

8

%
Allow for attendance all inclusive of associated costs to 
the contractor for implementation

9

268,093.70Item

Provision is made for the Minimum Targeted Local 
Labour Skills Development CPG in the execution of this 
project as described in C3.1 Project Specifications. This 
allowance is for the cost for a suitable qualified and 
experienced training service provider appointed by the 
main contractor including monitoring and monthly 
reporting

10

Minimum Targeted Local Labour Skills Development

%
Allow for profit all inclusive of associated costs to the 
contractor for implementation

11

%
Allow for attendance all inclusive of associated costs to 
the contractor for implementation

12

1,165,624.79Item

A  provision amount has been made allowed for the 
Minimum Targeted Enterprise Development CPG in the 
execution of this project as described in C3.1 Project 
Specifications. The provisional amount allowed is for the 
appointment of training coordinator, mentor, training 
service providers and training of the beneficiary 
enterprises including monitoring and monthly reporting

13

Minimum Targeted Enterprise Development

%
Allow for profit all inclusive of associated costs to the 
contractor for implementation

14

%
Allow for attendance all inclusive of associated costs to 
the contractor for implementation

15
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Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

268,093.70Item

Provisional amount has been allowed for the Minimum 
Targeted  Skills Development CPG in the execution of 
this project as described in C3.1 Project Specifications.

· Stipends payable to the beneficiaries
· appointment of training coordinator
· appointment of mentor(where applicable)
· appointment of training service providers
· other additional costs as per table 3 of the 

standard
· monitoring and monthly reporting

16

Minimum Targeted Skills Development Goals

%
Allow for profit all inclusive of associated costs to the 
contractor for implementation

17

%
Allow for attendance all inclusive of associated costs to 
the contractor for implementation

18

672,093.97Item

The programme shall be implemented in terms of the 
Implementation of the National Youth Service 
Programme under the Expanded Public Works(EPWP)

· Training of Youth Workers
· Travelling during on-site training
· Appointment of employment youth workers and 

monthly stipends
· Provision of Basic Tools for Youth Workers
· Provision of EPWP Designed Overalls and hard 

Hats to Youth Workers
· Appointment of Youth Training Coordinators
· Liaison with Service Provider
· Logistics for Exit Workshops

19

National Youth Service Training and Development 
Programme

%

Allow for  monthly reporting based on the 
Implementation of the EPWP - NYS as per the 
specifications and all inclusive of associated costs to the 
contractor for implementation

20
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Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

55,949.99Item

Labour Intensive Participation Goal -  Allowance for 
monthly reporting of labour intensive works by main 
contractor based on determination by Employer taking 
into account specific project variables. Allowance for 
monitoring and monthly reporting of works executed by 
means of Labour Intensive methods by main contractor 
and subcontractors based on determination by 
Employer taking into account specific project variables

21

Labour Intensive Participation Goal
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Construction of New Buildings

General Repairs & Renovations and

Mqhawe High School

Page
No

FINAL SUMMARY

Section
No

Amount

44Preliminaries1

105Existing Blocks - [Block A, B, C, D, E, F, G, I, J, L & O]2

151Block M - New Kitchen Block3

191Block S - New Female Ablution Block4

231Block T - New Male Ablution Block5

276Block U - New Double Storey Classroom Block6

325Block V - New Administration Block7

370Block W - New Multi-Purpose Classroom Block8

407Block X - New Gate House and Bin Area9

438External Works10

441Provisional Sums11

446Contract Participation Goals (CPG)12

RSUB-TOTAL A

Item
Contingencies @ 5% of Sub-total A to be used at 
Employer's discretion

2,436,552.97Item

Budgetary Amount of R2,436,552.97 (Two million four 
hundred and thirty six thousand five hundred and fifty 
two rand and ninety seven cents) nett for Escalation

RSUB-TOTAL B

RADD: VALUE ADDED TAX @15%

-447-
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