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DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 1
PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC
Principal Building Agreement Edition 4.1 Code 2101, March 2005 as
prepared by the Joint Building Contract Committee shall be the applicable
building agreement, amended as hereinafter described

The ASAQS Preliminaries published by the Association of South African
Quantity Surveyors for use with the said JBCC Principal Building Agreement
shall be deemed to be incorporated in these bills of quantities

Contractors are referred to the above mentioned documents for the full intent
and meaning of each clause thereof

These clauses are hereinafter referred to by clause number and heading
only. Where standard clauses or alternatives are not entirely applicable to thig
contract such modifications, corrections or supplements as will apply are
given under each relevant clause heading and such modifications,
corrections or supplements shall take precedence notwithstanding anything
contrary contained in the above mentioned documents

Where any item is not relevant to this specific contract such item is marked
N/A, signifying "not applicable"

PREAMBLES FOR TRADES

The Model Preambles for Trades (1999 edition) as published by the
Association of South African Quantity Surveyors shall be deemed to be
incorporated in these bills of quantities and no claim arising from brevity of
description of items fully described in the said Model Preambles will be
entertained

Supplementary preambles are incorporated in these bills of quantities to
satisfy the requirements of this project. Such supplementary preambles shall
take precedence over the provisions of the said Model Preambles

The contractor's prices for all items throughout these bills of quantities must
take account of and include for all of the obligations, requirements and
specifications given in the said Model Preambles and in any supplementary
preambles

PRICING OF PRELIMINARIES
Pricing of Prelims

Should the contractor select Option A in terms of clause 10.3 for the purpose
of adjustment of these preliminaries, the amount entered in the amount
column in these preliminaries is to be divided into one or more of the three
categories provided namely Fixed (F), Value Related (V) and Time Related
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SECTION A - PRINCIPAL BUILDING AGREEMENT
Definitions

Clause 1.0 - Definitions and interpretation

1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the agreement, made in
terms of the Form of Offer and Acceptance, comes into effect Clause 1.1
Definition of "Construction Period" is amended by replacing it with the
following:

"CONSTRUCTION PERIOD" means the period commencing on the date
that possession of the site is given to the contractor and ending on the date
of practical completion

Clause 1.1 Definition of "Interest" is amended by replacing it with the
following:

INTEREST means the interest rates applicable on this contract, whether
specifically indicated in the relevant clauses or not, will be the rate as
determined by the Minister of Finance, from time to time, in terms of section
80(1 )(b) of the Public Finance Management Act, 1999 (Act No.1 of 1999)

(a) In respect of interest owed by the employer, the interest rate as
determined by the Minister of Justice and Constitutional Development, from
time to time, in terms of section 1 (2) of the Prescribed Rate of Interest Act,
1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the interest rate as
determined by the Minister of Finance, from time to time, in terms of section
80(1 )(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999),

will apply.

Clause 3.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the JBCC Series 2000
Principal Building Agreement and Preliminaries applicable to this contract on
the site, to which the employer, principal agent and agents shall have access
at all times

oo, Vi s L
Clause 4.0 - Design responsibility
oo, Vi e LR
Clause 5.0 - Employer's agents

oo, Vi e LR
Clause 6.0 - Site representative

oo Vi e L
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Clause 7.0 - Compliance with regulations

without limiting the generality of the provisions of Clause 7.0, the contractor's
attention is drawn to the provisions of the Construction Regulations, 2014
issued in terms of the Occupational Health and Safety Act, 1993 (Act No 85
of 1993) and in particular with Regulation 7(1 )(a) requiring the compilation of
a health and safety plan, as well as Regulation 8(5) requiring the appointment
of a Construction Health and Safety Officer, the necessary documented
health and safety specifications for the works and that the employer shall
ensure that the contractor has made provision for the cost of health and
safety measures during the execution of the works. The contractor shall price
opposite this item for compliance with the act and the regulations and the
reasonable provisions of the aforementioned health and safety specifications

Froe Vi T
Clause 8.0 - Works risk

Froe Vi T
Clause 9.0 - Indemnities

Fieeeeeees Vi e L
Clause 10.0 - Works insurances
Fro Vi T
Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:
10.5 Damage to the Works

(a ) Without in any way limiting the contractors obligations in terms of the
contract, the contractor shall bear the full risk of damage to and/or
destruction of the works by whatever cause during construction of the works
and hereby indemnifies and holds harmless the employer against any such
damage. The contractor shall take such precautions and security measures
and other steps for the protection and security of the works as the contractor
may deem necessary

(b) The contractor shall at all times proceed immediately to remove or
dispose of any debris arising from damage to or destruction of the works and
to rebuild, restore, replace and/or repair the works

(c) The employer shall carry the risk of damage to or destruction of the works
and material paid for by the employer that is the result of the excepted risks
as setoutin

10.6

(d) Where the employer bears the risk in terms of this contract, the contractor
shall, if requested to do so, reinstate any damage or destroyed portions of the
works and the costs of such reinstatement shall be measured and valued in
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to Properties
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(a) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding whether arising in common law
or by statute, consequent upon personal injuries to or the death of any person
whomsoever arising out of or in the course of or caused by the execution of
the works unless due to any act or neglect of any person for whose actions
the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person, arising out of or in the course of or by
reason of the execution of the works unless due to any act or neglect of any
person for whose actions the employer is legally liable

(c)The contractor shall, upon receiving a contract instruction from the
principal agent, cause the same to be made good in a perfect and
workmanlike manner at his own cost and in default thereof the employer shall
be entitled to cause it to be made good and to recover the cost thereof from
the contractor or to deduct the same from amounts due to the contractor

(d) The contractor shall be responsible for the protection and safety of such
portions of the premises placed under his control by the employer for the
purpose of executing the works until the issue of the certificate of practical
completion

(e) Where the execution of the works involves the risk of removal of or
interference with support to adjoining properties including land or structures
or any structures to be altered or added to, the contractor shall and will
remain adequately insured or insured against the death of or injury to persons
or damage to such property consequent on such removal or interference with
the support until such portion of the works has been completed

(f)The contractor shall at all times proceed immediately at his own cost to
remove or dispose of any debris and to rebuild, restore, replace and/or repair
such property and to execute the works

10.7 High risk insurance

In the event of the project being executed in a geological area classified as a
High Risk Area, that is an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground movement evident by
sinkhole or doline formation the following will apply:

10. 7 .1 Damage to the works

The contractor shall, from the commencement date of the works until the
date of the certificate of practical completion bear the full risk of and hereby
indemnifies and holds harmless the employer against any damage to and/or
destruction of the works consequent upon a catastrophic ground movement
as mentioned above. The contractor shall take such precautions and security
measures and other steps for the protection of the works as he may deem
necessary

When so instructed to do so by the principal agent, the contractor shall
proceed immediately to remove and/or dispose of any debris arising from
damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works, at the contractor's own costs
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10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless
the employer against any liability, loss, claim or proceeding arising at any
time during the period of the contract whether arising in common law or by
statute, consequent upon personal injuries to or the death of any person
whomsoever resulting from, arising out of or caused by a catastrophic ground
movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer
against any and all liability, loss, claim or proceeding consequent upon loss of
or damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused
by a catastrophic ground movement, as mentioned above, which occurred
during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2.
Without limiting the contractors obligations in terms of the contract, the
contractor shall, within twenty-one (21) calendar days of the commencement
date but before commencement of the works , submit to the employer proof
of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any and all losses and/or
damages of whatever nature suffered or incurred consequent upon the
contractors default of his obligations as set outin 10. 7.1; 10. 7.2 and 10.7.3.
Such losses or damages may be recovered from the contractor or by
deducting the same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the employer and
the contractor and for this purpose all these contracts shall be considered
one indivisible whole

oo, AV LR,
Clause 11.0 - Liability insurances
oo, Vi e LR
Clause 12.0 - Effecting insurances
oo, Vi e LR
Clause 13.0 - No clause

Fro Vi T,
Clause 14.0 - Security

oo, Vi e LR
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14.1 In respect of contracts with a contract sum up to R1 million, the security
to be submitted by the contractor to the employer will be as a payment
reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT) 14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 33.0 provided that the employer complies with
the provisions of 33.4 in which event the employers entitlement shall take
precedence over his obligations to refund the payment reduction security or
portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1 million, the
contractor shall have the right to select the security to be provided in terms of
14.3, 14.4, 14.5, 14.6, or 14.7 as stated in the schedule. Such security shall
be provided to the employer within twenty-one (21) calendar days from
commencement date. Should the contractor fail to select the security to be
provided

or should the contractor fail to provide the employer with the selected security
within twenty-one (21) calendar days from commencement date, the security
in terms of 14.7 shall be deemed to have been selected.

14.3 Where security as a cash deposit of ten per cent ( 10%) of the contract
sum ( excluding VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in
value to ten per cent (10%) of the contract sum (excluding VAT) within
twenty-one (21) calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall reduce the cash deposit to an
amount equal to three per cent (3%) of the contract value (excluding VAT),
and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of
the works the employer shall reduce the cash deposit to an amount equal to
one per cent ( 1 % ) of the contract value ( excluding VAT) and refund the
balance to the contractor

14.3.4 On the date of payment of the amount in the final payment certificate,
the employer shall refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and loss from the
cash deposit in terms of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employers entitlement shall take
precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer nor the
contractor shall be entitled to cede the rights to the deposit to any third party

14.4 Where security as a variable construction guarantee of ten percent
( 10%) of the contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an

acceptable variable construction guarantee equal in value to ten per cent
(10%) of the contract sum
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(excluding VAT) within twenty-one (21) calendar days from commencement
date

14.4.2 The variable construction guarantee shall reduce and expire in terms
of the Variable Construction Guarantee form included in the invitation to
tender

14.4.3 The employer shall return the variable construction guarantee to the
contractor within fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer shall issue a written demand in terms of the
variable construction guarantee

14.5 Where security as a fixed construction guarantee of five per cent (5%)
of the contract sum (excluding VAT) and a five per cent (5%) payment
reduction of the value certified in the payment certificate (excluding VAT) has
been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the
employer equal in value to five per cent (5%) of the contract sum (excluding
VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of
issue and shall expire on the date of practical completion

14.5.3 The employer shall return the fixed construction guarantee to the
contractor within fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment certificate
shall be in terms of 31.8 (A) and 34.8

14.5.5 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer shall be entitled to issue a written demand in
terms of the fixed construction guarantee or may recover from the payment
reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract
sum (excluding VAT) and a payment reduction of five per cent (5%) of the
value certified in the payment certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equal in
value to five per cent (5%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall refund the cash deposit in total to
the contractor

14.6.3 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer may issue a written notice in terms of 33.4 or
may recover from the payment reduction or may do both

14. 7 Where security as a payment reduction of ten per cent (10%) of the
value certified in the payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(8)
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14.7.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 33.0 provided that the employer complies with
the provisions of 33.4 in which event the employers entitlement shall take
precedence over his obligations to refund the payment reduction or portions
thereof to the contractor

14.8 Payments made by the guarantor to the employer in terms of the fixed
or variable construction guarantee shall not prejudice the rights of the
employer or contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security in terms of 14.2, the
employer, in his sole discretion and without notification to the contractor, is
entitled to change the contractors selected form of security to that of a ten
per cent ( 10%) payment reduction of the value certified in the payment
certificate (excluding VAT), whereafter 14. 7 shall be applicable

oo, AV LR,
Execution

Clause 15.0 - Preparation for and execution of the works
Fro Vi T

Clause 15.0

Clause 15.1.1 is amended by replacing it with:
No Clause
Clause 15.1 is amended by the addition of the following clause:

15.1.4 An acceptable health and safety plan, required in terms of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993), Construction
Regulations 2014 as per Government notice within twenty-one (21) calendar
days of commencement date

Clause 15.2.1 is amended by replacing it with the following clause:

Give the contractor possession of the site within ten (10) working days of the
contractor complying with the terms of 15.1.2 and 15.1.4

Fooeeeeeeeenns AV To s
Clause 16.0 - Access to the works
Fooeeeeereenns Vi e L
Clause 17.0 - Contract instructions
Fooeeeeeenn. AV L
Clause 18.0 - Setting out of the works
Fooeeeeeenn. AV L
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The contractor shall notify the principal agent if any encroachments of
adjoining foundations, buildings, structures, pavements, boundaries, etc exist
in order that the necessary arrangements may be made for the rectification of
any such encroachments

oo Vi e, Ti e,
Clause 19.0 - Assignment
Fo e Vi e, Ti e

Note See item BQ 1 hereinafter for adjustment of attendance on nominated
subcontractors executing work allowed for under provisional sums

Clause 20.1.3is amended by replacmg it with the following:

No Clause

Clause 21.0 - Selected subcontractors

Clause 21is amended by replacmg it with:

No Clause

Fo e Vi e, To e,
Clause 22.0 - Employer's direct contractors

Fo e Vi e, Ti oo,
Clause 23.0 - Contractor's domestic subcontractors
Fo e Vi e, Ti oo,
Completion

Clause 24.0 - Practical completion

Fo e Vi e, Ti e,
Clause 25.0 - Works completion

Fo e Vi e, To oo,
Clause 26.0 - Final completion

oo Vi e, To e,
Clause 27.0 - Latent defects liability period

Fo oo Vi e, To e,
Clause 28.0 - Sectional completion

oo Vi e, Ti e,
Clause 29.0 - Revision of the date for practical completion
oo Vi e, Ti e,

The removal and replacement of materials and/or workmanship which do not
conform to specification or drawings shall not constitute grounds for an
extension of the construction period nor for an adjustment to the contract
value (clause 29.3)
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Clause 30.0 - Penalty for noncompletion
Fr Vi T
Payment

Clause 31.0 - Interim payment to the contractor
oo, Vi e LR

for payment in terms of clause 31.4 shall be at the sole discretion of the
principal agent and such inclusion shall only be considered upon the
provision, by the contractor, of an approved guarantee issued by a registered
commercial bank. Clause 31.6.5 is therefore not applicable

clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value
of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2
shall be certified in full. The value certified shall be subject to the following
percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment
certificates issued up to the date of practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding
the date of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment
certificates issued on the date of final completion and up to but excluding the
final payment certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment
certificate in terms of 34.6 except where the amount certified is in favour of
the employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate

Alternative B

31.8(8) Where security is a payment reduction in terms of 14.7 the value of
the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall
be certified in full. The value certified shall be subject to the following
percentage adjustments:

31.8(8).1 Ninety per cent (90%) of such value in interim payment certificates
issued up to the date of practical completion

31.8(8).2 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding
the date of final completion

31.8(8).3 Ninety-nine per cent (99%) of such value in interim payment
certificates issued on the date of final completion and up to but excluding the
final payment certificate in terms of 34.6
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31.8(8).4 One hundred per cent (100%) of such value in the final payment
certificate in terms of 34.6 except where the amount certified is in favour of
the employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate

31.9 is amended by replacing "twenty-one (21) calender days" with thirty (30)
calender days Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the contractor a tax invoice
for the amount due

oo Vi e L
Clause 32.0 - Adjustment to the contract value
oo, Vi e LR

Clauses 32. 5. 1, 32. 5.4 and 32. 5. 7 are amended by the addition of the
following at the end of the sentence:

"due to no fault of the contractor"

Foorrreeeennens Vi s L
Clause 33.0 - Recovery of expense and loss
S Vi s L

Clause 33.2 is amended by adding the following clauses:

33.2.9 the contractors failure or neglect to commence with the works on the
dates prescribed in the contract

33.2.10 the contractors failure or neglect to proceed with the works in terms
of the contract

33.2.11 the contractors failure or neglect for any reason to complete the
works in accordance with the contract

33.2.12 the contractors refusal or neglect to comply strictly with any of the
conditions of contract or any contract instructions and/or orders in writing
given in terms of the contract

33.2.13 the contractors estate being sequestrated, liquidated or surrendered
in terms of the insolvency laws in force within the Republic of South Africa

Clause 34.13 is amended by replacmg seven (7) calendar days with twenty-
one (21) calendar days and deleting the words subject to the employer giving
the contractor a tax invoice for the amount due

oo Vi e, To e,
Clause 35.0 - Payment to other parties
Fo o Vi e, L

Cancellation

Clause 36.0 - Cancellation by employer - contractor's default
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Clause 36.3 is amended by removing the reference to No clause and
replacing the words principal agent with employer

Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site. The contractor
shall not be entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right whatsoever

Clause 37.0is amended by the add|t|on of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site. The contractor
shall not be entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right whatsoever

Clause 38.0is amended by the addltlon of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site. The contractor
shall not be entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right whatsoever

Fioieeeereeees Vi e T e
Clause 39.0 - Cancellation - cessation of the works
Fooeeeeeeeee Vi, L
Dispute

Clause 40.0 - Dispute settlement

Fooieeeeiee Vi e To e,

Clause 40.2.2 is amended by replacing one (1) year with three (3) years

Clause 40.6 is amended by removing the reference to:
No clause

Clause 40. 7.1 is amended by replacing (10) with (15) and by the addition of
the following:
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Whether or not mediation resolves the dispute, the parties shall bear their
own cost concerning the mediation and equally share the costs of the
mediator and related costs

Substltute provisions

Clause 41.0 - State clauses

Contract vanables

Clause 42.0 - Pre-tender information

User Note -All mformatlon for this sectlon requires consultation with the
contractor. The principal agent should not pre-select any of the alternatives
available to the contractor

Informatlon necessary for the completlon of those clauses contained in the
schedule which are necessary for tender purposes is given hereunder

The required post -tender mformatlon shall be inserted in the agreement after
consultation with the contractor

42 1 CONTRACTING AND OTHER PARTIES
42.1.1 EMPIOYET: oo

Postal
= [0 [0 [ (=TT 3T Code: ...

Tel: o Fax: oo,

E-mail: ..o Tax/VAT registration
NO: e

Physical
= (o [0 [ (=TT TR

42.1.2 Principal agent: .........ccccooviuuveieieiiiiiiiiieinininininnns
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Postal
= Lo [0 [ (=Y-T 3T Code: .

AQENt'S SEIVICE: ......uvvveiriiiiiiiiiiiiiiiiiiiieeaaaaees

Postal address: .......cooovviiiiieiiiiieeeeeee e

E-mail: oo
42.1.4 AQENL (2) woviiiiiee et

AQENt'S SEIVICE: .....ueiiiiiiiiiiiieee e,

Postal address: .......cooovviiiiieeiieeee e

42.1.5 Agent (3) .ooeoiiiiieiiie e
AgeNt's SErVICE: .......cooviiiiiiiiiiiie e

Postal address: ...

E-mail: e
42.1.6 AGENT (4) wooiieiiiee et
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AQENL'S SEIVICE: .....uvvvviiriiiiiiiiiiiiiiiiiieieeeaaaees

Postal address: .......cooovveiiiiiiieiiee e

E-mails coeee e
42.1.7 AgeNt (5) .o

AQENt'S SEIVICE: .....ueiiiiiiiiiiieiee e,

Postal address: .......coooeviiiiieiiieieeeee e

E-mail: oo
42.1.8 AgENL (B) .ooeoeeieeeeciiiee et

AgeNnt's SErviCe: ........cooviiiiiiiiii e

Postal address: .......ccoooeuiiiiieee e

E-mail: oo
42.1.9 AGENt (7) weoeeeiiie i

AgeNt's SEIVICE: .......ooviiiiiiiiiiie e

Postal address: .......coooeuiiiiieee e

Carried Forward
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42.2 CONTRACT DETAILS

42.2.1 Works
AESCIIPEION: .t —————————————————————————————————————_

Where so:

(1) Interest rate legislation: .............ccccceevvieeens

(2) Lateral support insurance to be effected by the contractor ? yes/no ?
(3) Payment will be made for materials and goods ? yes/no 7

Carried Forward
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Item
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(4) Dispute resolution by litigation ? yes/no ?
(5) Extended defects liability period applicable

to the following

EleMENtS: (oo
oo, AV LR,

42.2.5 Possession of the site is intended to be given on

(dALE) e

oo, AV LR,

dayS) oo

Date ....ccvvvvvvieiiiiiiiiinnnes Penalty R........cccceeeee.

oo, AV LR,

42.2.8 For the works in sections: The date for practical completion and the
penalty per calendar day Section 1 Date .................... Penalty R..................
Section 2 Date ..........cceene Penalty R.................

Section 3 Date .........cceeeeene Penalty R..................

Section 4 Date .........ccceeeee Penalty R..................

Section 5 Date ........cceeeene Penalty R .................

Section 6 Date ..........ccece.... Penalty R .................

oo, Vi e LR
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42.2.9 The law applicable to this agreement shall be that

42 3 INSURANCES
42.3.1 Contract works insurance to be effected by

contractor

For the sum of: R,
With a deductible of: R ...
oo, Vi e To s
42.3.2 Supplementary insurance is required - no
oo, Vi s To s

42.3.3 Public liability insurance to be effected by

contractor
Forthe sumof: Ruoiiiiiiiiiiiiieeeeee,

42 4 DOCUMENTS

42.4.1 Waiver of the contractor's lien or right of continuing posession is
required - yes

42 4.2 Constructlon document copies to be supplied to the contractor free of
charge (No of 3)

42 4.3 State measuring system used for drawing up bills

of quantities (lump sum
AOCUMENT?) oo e e e e e e e e e e e e e e e e e eennes
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82| 42.4.5 JBCC Engineering General Conditions are to
be included in the contract documents - no

Where CPAP is to be used (base month)
Alternative indices (if applicable)

84| 42.4.7 Details of changes made to the provisions of

HTS WELKOM HIGH SCHOOL

1-20

83| 42.4.6 The contract value is to be adjusted using CPAP indices no

Brought Forward
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Amount
Brought Forward
SECTION B - PRELIMINARIES
Definitions and interpretation
85| Clause 1.0 - Definitions and interpretation ltem
oo, Vi e LR
Documents
86| Clause 2.1 - Checking of documents ltem
oo, Vi e LR
87| Clause 2.2 - Provisional bills of quantities Item
oo, Vi e LR
88| Clause 2.3 - Availability of construction documentation ltem
oo, Vi e To s
89| Clause 2.4 - Interests of agents Item
oo, Vi e To s
90| Clause 2.5 - Priced documents Item
oo, Vi s LR
91| Clause 2.6 - Tender submission Item
oo Vi i LR
92| Tenders shall be valid for a period of ? days from the closing date of tenders Item
oo Vi i LR
93| Clause 2.6 is amended by replacing JBCC Form of Tender with "Form of
Offer/Tender" included in the returnable schedules ltem
oo AV LR,
The site
94| Clause 3.1 - Defined works area Item
oo, AV LR,
95| The area of the works to be occupied by the contractor is indicated on
architect's drawing Item
oo, AV LR
96| Clause 3.2 - Geotechnical investigation Iltem
oo, AV LR
97| Clause 3.3 - Inspection of the site Iltem
oo, AV LR,
98| Tenderers shall complete the Site INspection Certificate included in the
tender documents and return the same with the tender submission ltem
oo, Vi e LR
99| Clause 3.4 - Existing premises occupied ltem
oo, Vi e LR
100| Clause 3.5 - Previous work - dimensional accuracy ltem
oo, Vi e LR
Carried Forward R
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Clause 3.6 - Previous work - defects

Manaqement Of contract

Clause 4.1 - Management of the works

Samples shop drawmqs and manufacturer s instructions

Clause 5.1 - Samples of materials

oo, AV LR,

Clause 5.2 - Workmanship samples

oo, AV LR

Clause 5.3 - Shop drawings

Foorrreereeereeeens AV To s

Clause 5.4 - Compliance with manufacturers' instructions
oo, AV LR,

Temporary works and plant

Clause 6.1 - Deposits and fees

Fooeeeeeenn. AV L
Clause 6.2 - Enclosure of the works
Fooeeeeeenn. AV L
Clause 6.3 - Advertising

Fooeeeeeeeenns Vi e L
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Clause 6.4 - Plant, equipment, sheds and offices

Tem porary services

Clause 7.1 - Location

Fooeeeeeenn. AV L
Clause 7.2 - Water

Fooeeeeeeeen, Vi e To e,

Prime cost amounts

Clause 8.1 - Responsibility for prime cost amounts

Attendance on nommated/selected subcontractors

Clause 9.1 - General attendance

Financial aspects

Clause 10.1 - Statutory taxes, duties and levies

PrOV|S|on is made in the summary of these bills of quantities for the inclusion
of Value Added Tax (VAT)

Carried Forward
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135| Should the contractor select Option B but fail to provide the information
required prior to the signing of the contract, the principal agent shall have the
right to select either Option A or B for the adjustment of preliminaries. If the
principal agent selects Option B he shall be entitled to make assumptions at
his discretion regarding the information which the contractor would normally

have provided prior to the signing of the contract Item
oo Vi e L

136| Clause 10.4 - Payment certificate cash flow Item
oo Vi e L
General

137| Clause 11.1 - Protection of the works ltem
oo, Vi e LR

138| Clause 11.2 - Protection/isolation of existing/sectionally occupied works ltem
oo, Vi e LR

139| Clause 11.3 - Security of the works ltem
oo, AV LR,

140| Clause 11.4 - Notice before covering work ltem
oo, AV LR,

141| Clause 11.5 - Disturbance ltem
oo, AV LR,

142| Clause 11.6 - Environmental disturbance ltem
oo AV LR,

143| ?A copy of the environmental management plan is annexed to these bills of
quantities. The contractor shall comply with all the requirements of such

environmental management plan? Item
Fioieeeereeees Vi e T e
144| Clause 11.7 - Works cleaning and clearing ltem
Fioieeeereeees Vi e T e
145| Clause 11.8 - Vermin ltem
Fioieeeeereeeeas Vi e T e,
146| Clause 11.9 - Overhand work ltem
Fioieeeeeeeeeas Vi e T e,
147| Clause 11.10 - Instruction manuals and guarantees ltem
Froieeeeeeeeeeeas Vi e T e,
148| Clause 11.11 - As built information ltem
Froieeeeeeeeeees Vi e T e,
149| Clause 11.12 - Tenant installations ltem
Fioreeeeerienas Vi T e,
Schedule of variables
150| 12.1 - Pre-tender information Item
Fooreeeeeriees Vi e T e
Carried Forward R
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Information necessary for elections and completion of those clauses
contained in the schedule which are necessary for tender purposes is given
hereunder. Where no information is given it shall mean that either specific
requirements are not required or that the clause is not relevant to this specific
contract

oo Vi e L
12.1.1 - Provisional bills of quantities [clause 2.2]
oo Vi e L

The quantities are provisional - yes

oo, Vi e LR
12.1.2 - Availability of construction documentation [clause 2.3]
oo, Vi e LR
Construction documentation is complete - yes
oo, Vi e LR
12.1.3 - Interests of agents [clause 2.4] - None
oo, AV LR,

12.1.4 - Defined works area [clause 3.1]
Restrictions will be pointed out at the site inspection
oo Vi i LR
12.1.5 - Geotechnical investigation [clause 3.2]
oo, Vi e LR

12 1.9 - Serwces known [clause 3 7]

Existing services and points of connection will be pointed out on site by the
principal agent

oo, Vi e LR

12.1.10 - Protection of trees [clause 3.9]

Foorreeeeieeens Vi e LR

12.1.11 - Inspection of adjoining properties [clause 3.11]
oo, Vi e LR

12.1.12 - Enclosure of the works [clause 6.2]
oo, Vi e LR

12.1.13 - Offices [clause 6.4.3]

Specific requirements:

Carried Forward
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The contractor shall provide, maintain and remove on completion of the
works an office for the exclusive use of the principal agent, minimum size 4 x
3 x 3m high internally, suitably insulated and ventilated, provided with electric
lighting and fitted with boarded floor, desk, chair, drawing stool, drawing
board and lock-up drawers for drawings. The office shall be kept clean and fit
for use at all times.

12 1.14 - Main notlceboard [clause 6.5]

Specific requirements:

The contractor shall provide, erect where directed, maintain and remove on
completion of the works a notice board size 3 x 3m, constructed of suitable
boarding with flat smooth surface and with edging bead 19mm thick round
outer edges and projecting 12mm from face of boarding and rounded on front
edge. The board shall be securely fixed to hoarding, where hoarding is
provided, or fixed to and including a suitable supporting structure of timber or
tubular posts and braces. The board is to be painted ivory white and the bead
and 12mm wide dividing lines dark green. All wording shall be inscribed in
dark green as per the coat of arms for SA. All wording shall be inscribed in
dark green painted sans serif lettering.

oo, AV LR,
12.1.15 - Subcontractors' noticeboard [clause 6.6]
oo, AV LR,

A noticeboard is required - yes

oo AV LR,
12.1.16 - Water [clause 7.2]

oo AV LR,

Option A (by contractor) vyes
Option B (by employer - free of charge) no
Option C (by employer - metered) no

oo, AV LR,
12.1.17 - Electricity [clause 7.3]
oo, AV LR

Option A (by contractor) yes
Option B (by employer - free of charge) no
Option C (by employer - metered) no

Fooeeeeeeeenn. AV L
12.1.18 - Telecommunications [clause 7.4]
Fooeeeeeenn. AV L

Telephone yes

Facsimile yes
E-mail yes

Carried Forward
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12.1.19 - Ablution facilities [clause 7.5]
Optlon A (by contractor) yes

Option B (by employer) no

11.2]

Protectlon/|solat|on is required - yes
oo, Vi e To s
12.1.21 - Special attendance [clause 9.2]
oo, Vi e To s
12.1.22 - Protection of the works [clause 11.1]
oo, Vi s LR
12.1.23 - Disturbance [clause 11.5]
oo Vi i LR

[11.5] Specific requirements:

The contractor shall keep the site, structures, etc well watered during
operations to prevent dust and shall provide and erect and remove on
completion of the works all necessary temporary dust screens all to the
satisfaction of the principal agent

The required post -tender mformatlon shall be inserted in the preliminaries
after consultation with the contractor

SECTION C- SPECIFIC PRELIMINARIES
User Notes-

User Note - All information for this section requires consultation with the
contractor. The principal agent should not pre-select any of the alternatives
available to the contractor

User Note - Selected examples of typical clauses are provided to show
possible ways of describing such clauses. Users must delete, adapt or add
to these examples to suit their particular circumstances

Carried Forward
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Site instructions

Site instructions issued on site are to be recorded in triplicate in a site
instruction book which is to be provided and maintained on site by the
contractor

Where warranties for materials are called for, the contractor shall obtain a
written warranty, addressed to the employer, from the firm supplying the
materials and/or doing the work and shall deliver same to the principal agent
on the certified completion of the contract. The warranty shall state that
workmanship, materials and installation are warranteed for a specified period
from the date of certified completion of the contract, and that any defects that
may arise during the specified period shall be made good at the expense of
the firm supplying the materials and/or doing the work, upon written notice to
do so. The warranty will not be enforced if the work is damaged by defects in
the construction of the building in which case the responsibility for
replacement shall rest entirely with the contractor.

It is specifically agreed that the contractor accepts the obligation of assisting
the principal agent in implementing proper cost management. The contractor
will be advised by the principal agent of all cost management procedures
which will be implemented to ensure that the final building cost does not
exceed the budget. The principal agent undertakes to make available to the
contractor all budgetary allowances and cost assessments/reports to enable
the proper procedures to be implemented and the contractor shall attend all
cost plan review and cost management meetings. The contractor undertakes
to extend these procedures, as necessary, to all subcontractors

Fioreieeieee Vi, Ti e,

Confidentiality

The contractor undertakes to maintain in confidence any and all information
regarding this project and shall obtain appropriate similar undertakings from
all subcontractors and suppliers. Such information shall not be used in any
way except in connection with the execution of the works

No information regarding this project shall be published or disclosed without
the prior written consent of the employer

Carried Forward
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Propping of floors below

The contractor is advised that propping of floors below may be required if he
wishes to use any areas of completed suspended reinforced concrete slabs
for vehicle access, storage of materials and goods and location of plant,
scaffolding, etc. The location of these areas and any necessary propping
shall be approved by the principal agent and the cost thereof shall be borne
by the contractor

Each window shall be tested for watertightness with water sprayed on by
means of a 20mm hosepipe using adequate pressure. If in the opinion of the
principal agent, the pressure proves to be inadequate, then the pressure in
the hosepipe shall be boosted by means of compressed air or other approved
means

Flat roof waterproof areas shall be prepared with small sand dykes around
them of a size and enclosing an area approved by the principal agent,
flooded with water and kept "ponded" for at least 36 hours as a test to ensure
the watertightness of the waterproofing and before any further construction
work is carried out above the waterproofing

Froe Vi T

Trade names

Wherever a trade name for any product has been described in the bills of
quantities, the tenderers attention is drawn to the fact that any other product

of equal quality may be used subject to the written approval of the principal
agent being obtained

prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product
described shall be deemed to have been tendered for

The drawings issued with the tender documents do not comprise the
complete set but serve as a guide only for tendering purposes and for
indicating the scope of the work to enable the tenderer to acquaint himself
with the nature and extent of the works and the manner in which they are to
be executed

Should any part of the drawings not be clearly intelligible to the tenderer he
shall, before submitting his tender, obtain clarification in writing from the
principal agent

Carried Forward
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Occupational Health and Safety

Allowance to be made under this clause for compliance with all requirements
of the occupational health and safety act and regulations

Health & Safety (clause C15)

The Contractor shall allow for Health and Safety according to the
Occupational Health and Safety Act, 1993, Construction Regulations 2014 as
per Government Notice. Contractor to include all OHS requirements such as
PPE, safety file, training, medicals, signage, safety officer and covid
regulations

Occupatlonal Health and Safety Act

The contractor shall comply with all the requirements set out in the
Construction Regulations, 2014 issued under the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993) It is required of the contractor to
thoroughly study the Health and Safety Specification that must be read
together with and is deemed to be incorporated under this Section of the bills
of quantities/ lump sum document The contractor must take note that
compliance with the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is compulsory.

In the event of partial or total non-compliance, the Employer, notwithstanding
the provisions of clause A31.0 of Section A or any other clause to the
contrary, reserves the right to delay issuing any progress payment certificate
until the contractor provides satisfactory proof of compliance. The contractor
shall not be entitled to any compensation of whatsoever nature, including
interest, due to such delay of payment Provision for pricing of the
Occupational Health and Safety Act, Construction Regulations and Health
and Safety Specification is made under this clause, as well as the clauses
that follow hereafter and it is explicitly pointed out that all requirements of the
aforementioned are deemed to be priced under these clauses and no
additional claims in this regard shall be entertained

The contractor shaII also comply W|th the additional requirements with regard
to the Coronavirus pandemic in terms of all Covid-19 legislation, regulations
and guidelines. It is explicitly pointed out that all requirements of the
aforementioned are deemed to be priced under this clause and the specific
related clauses hereafter and no additional claims in this regard shall be
entertained

PrOV|S|on of protectlve personal equipment (PPE)

Provision of reflective vests

Fo o Vi e, L
Provision of hard hats

Fo o Vi e, L
Provision of protective footwear

oo Vi e, To e,
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Provision of ear plugs

oo, Vi i L

Provision of dust masks

oo, Vi e LR

Provision of gloves

oo, Vi e LR

Provision of high visibility overalls to SARTSM Chapter 13 Level 3
oo, Vi e LR

Prowsmn of hand sanitiser (min 70% alchoholl, foot press stands and paper
towels (Covid -19)

Prowsmn of full t|me construction health and safety officer (SACPCMP
Registered)

SUMMARY OF CATEGORIES

Categories
Category: Fixed Fr.....ooooviiiiiiiiene

Carried To Section Summary
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SECTION NO. 1
PRELIMINARIES

SECTION SUMMARY

Preliminaries

HTS WELKOM HIGH SCHOOL

Carried to Final Summary
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SECTION NO. 2

BUILDINGS
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Unit  Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 1
ALTERATIONS

Key: Location Description:

Item ltem

A BLOCK A - Classroom

C BLOCK C - Admin & Cl

D BLOCK D - Ablutions

E BLOCK E - Admin,Abtn

F BLOCK F - Classroom

H Block H - Classroom

| Block | - Admin

J Block J - Dining

K Block K - Hall

N Block N - Caretaker

P Block P - Caretaker

Q Block Q - Library

R Block R - Classroom

S Block S - Gym

T Block T - Carport

X Block X - Classoom

YZ Block YZ - Classroom

AA Block AA - Workshop

AB Block AB - Workshops

AC Block AC - Classroom

ADAE Block AD/AE - Wrkshp

AG Block AG - Transform

Al Block Al - Transform

A182 Block A1 & A2

AH Block AH - Transform
SUPPLEMENTARY PREAMBLES
View site
Before submitting his tender the tenderer shall visit the
site and satisfy himself as to the nature and extent of the
work to be done and the value of the materials
salvageable from the alterations. No claim for any
variations of the contract sum in respect of the nature
and extent of the work or of inferior or damaged
materials will be entertained
General
Note to tenderers: The removal, storage ,disposal, etc
of asbestos sheeting, etc to be executed in strict
accordance to the bye laws (OHS) regarding same by a
specialist asbestos sub-contractor. Prices to include for
this.

Carried to Collection R
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Unit Quantity Rate Amount

The contractor shall carry out the whole of the works with
as little mess and noise as possible and with a minimum
of disturbance to tenants in the building and to adjoining
premises and their tenants. He shall provide proper
protection and provide , erect and remove when

directed , any temporary tarpaulins that may be
necessary during the progress of the works, all to the
satisfaction of the principal agent

Doors, fanlights, windows, fittings, frames, linings, etc
which are to remain the property of the employer shall be
carefully taken out, temporarily stored

Doors, fanlights, windows, fittings, frames, linings, etc
which are to be re-used shall be thoroughly overhauled
before refixing including taking off, easing and
rehanging, cramping up, re-wedging as required and
making good cramps, dowels, etc, and oiling, adjusting
and repairing ironmongery as necessary, replacing any
glass damaged in removal or subsequently and stopping
up all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described . Re-painting
or re-varnishing is given separately

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc.)

REMOVAL OF EXISTING WORK

Demolition

Demolition of existing block complete comprising of
surface bed, brickwork, roof, etc. m? 208

J 208

Breaking up and removing reinforced concrete,
including cutting off and removing reinforcement
170mm Thick surface beds m? 382

K 7 S 375
Breaking down and removing brickwork etc

One brick walls m? 2

AB 2

Taking out and removing doors, windows, etc,
including thresholds, sills, etc

Timber single door and frame, size 813 x 2032mm high No 5

AB 2 AG 2 AH 1
Timber double door and frame, size 1500 x 2032mm
high No 1

| 1

Carried to Collection R
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Single security gate, 925 x 2032mm high
AH 1
Double security gate, 3 500 x 2032mm high

T 2

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Corrugated sheet steel roof covering and timber purlins

A 50 C 50 E 378
AA 924

Corrugated asbestos roof covering and timber purlins
Q 350 S 37 AB 1836
Al 146 AH 100

Roof insulation

I 336 AA 924 AB 1837
Al 146 AH 100

Fibre cement fascias and bargeboards

A 94 C 88 E 104
I 86 N 64 R 122
AA 152 AB 176 AC 176
ADAE 326 Al 48 AH 47
Gutters and rainwater pipes

A 85 c 79 E 95

I 86 N 52 YZ 124
AA 132 AB 12 AC 170
ADAE 376 Al 43

Gypsum plasterboard ceilings, including timber
brandering, cornices, etc

A 366 C 288 D 450
E 320 H 205 | 672
N 110 Q 350 R 955
YZ 422 AB 1836 ADAE 2072
Al 146 A1&2 794

Taking out and removing sundry joinery work,
fittings, etc

Timber skirtings

A 80 c 178 D 290
E 154 H 142 Q 108
R 456 S 100 X 350
YZ 234 AC 293 A1&2 560

Carried to Collection
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Taking up and removing wood block floor
coverings, vinyl floor coverings, carpets, etc and
preparing screeds for new floor coverings

Vinyl tile floor covering

A 457 C 288 D 450
E 320 H 204 Q 350
R 955 S 375 X 760
Yz 422 AC 545 A18&2 1588

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and

preparing surfaces for new screed, plaster, tile
finishes, etc

30mm Screed from floor

Q 27

Hacking up/off and removing ceramic tiles including
removing mortar bed or adhesive from concrete or
brickwork and preparing surfaces for new screed,
plaster, tile finish, etc

Tiles to floors

I 112
Tiles to walls

AB 50 ADAE 50 A18&2 96
Taking out and removing sanitary fittings, tanks,
geysers, etc, including disconnecting from pipes,
traps, etc and making good floor and wall finishes
(making good tiling and paintwork elsewhere)

Vitreous china wash hand basin

AA 1 ADAE 12 A182 6
Vitreous china WC pan with cistern and flush pipe
AA 1 ADAE 5 A182 4
Steel urinal

AA 1 A1&2 3

CP star pillar taps

A182 6

Servicing of existing work

Investigate and isolate tap leak and repair
AB 1 A182 1

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-5

Unit

mZ

m2

m2

No

No

No

No

No

Quantity

6714

27

112

196

19

10

Rate

Amount




24

25

26

27

28

29

30

DEVELOPMENT BANK OF SOUTH AFRICA

PREPARATORY WORK TO EXISTING SURFACES
MAKING GOOD OF FINISHES ETC

Pavelite steel trowelled on existing screed

Average 4mm thick on floors and landings

A 2045 C 288 D 450
E 320 H 204 Q 350
R 955 X 760 YZ 422
AC 545

Wire brush along length of crack and ream open
cracks 20mm width x 20mm deep and scratch out
any debris that may block the crack in the sides of
the hole. Epoxy R8 bars in grooves at 250mm
centres over the crack length. Fill the "V" grooves
and plaster with structural mortar and mesh ref 100.

On cracks on plastered walls

J 10 K 6 N 1

P 7 S 29

Chip open the crack to form a "V" shape 20mm wide
x 10mm deep and scratch out the debris that may
block the crack in the sides of the hole. Grinding in
the floor approximately 200mm to 300mm apart from
the rebar to be placed into an epoxy repair mortar
'SIKA TOP-ARMATEC 100'. Fill the crack with
structural epoxy repair mortar 'SIKA MONO TOP
615HB'

On cracks on concrete floors, walkways, roofs, etc

K 5 N 25 S 18
Resealing of joints

Ream out joint and install UV resistant polysulphide
sealant

K 32
Pressure cleaning existing buildings

External facebrick

A 296
Existing floors

N 110
BUDGETARY ALLOWANCE

Allow a budgetary amount of R100 000.00 for Remedial
Works

ltem 1

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-6

Unit

m2

Iltem

Quantity

6 339

53

48

32

296

110

Rate

Amount

100 000

00




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 1

ALTERATIONS

COLLECTION

Brought Forward from Page

Carried To Section Summary

HTS WELKOM HIGH SCHOOL

2-7

Page No

2-2
2-3
2-4
2-5
2-6

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit  Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 2
EARTHWORKS

Key: Location Description:

Item ltem

A BLOCK A - Classroom

C BLOCK C - Admin & CI

D BLOCK D - Ablutions

E BLOCK E - Admin,Abtn

F BLOCK F - Classroom

H Block H - Classroom

| Block | - Admin

J Block J - Dining

K Block K - Hall

N Block N - Caretaker

P Block P - Caretaker

Q Block Q - Library

R Block R - Classroom

S Block S - Gym

T Block T - Carport

X Block X - Classoom

YZ Block YZ - Classroom

AA Block AA - Workshop

AB Block AB - Workshops

AC Block AC - Classroom

ADAE Block AD/AE - Wrkshp

AG Block AG - Transform

Al Block Al - Transform

A1&2 Block A1 & A2

AH Block AH - Transform
EARTHWORKS (PROVISIONAL)
EXCAVATION, FILLING, ETC OTHER THAN BULK
Excavation in earth not exceeding 2m deep
Reduced levels under floors m?3 128
J 72 S 56
Trenches m?3 69
J 69
Narrow pit m?3 231
N 67 P 55 S 109
Underpinning in 1m alternating sections under existing
foundations m?3 58
N 17 P 14 S 27

Carried to Collection R

HTS WELKOM HIGH SCHOOL

2-8




10

1"

12

13

14

DEVELOPMENT BANK OF SOUTH AFRICA

Extra over bulk excavations in earth for excavation
in

Soft rock

J 7 N 8 P 7
S 19

Intermediate

J 5 N 8 P 7
S 19

Hard rock

J 3 N 4 P 4
S 9

Back excavation of vertical sides of excavations in
earth for working space including backfilling
compacted to 2% Mod AASHTO density

Not exceeding 500mm deep for placing and removing
formwork to walls from excavated face

J 99 N 28 P 23
S 46
Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site, to a dumping site to be located by the contractor

J 72 N 20 P 16
S 88

Risk of collapse of excavations

Sides of excavations not exceeding 1,5m deep

J 199

Sides of excavations exceeding 1,5m deep

N 84 P 69 S 137
Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

ltem 1

FILLING, ETC

Earth filling obtained from the excavations and/or

prescribed stock piles on site, compacted to 95%
Mod AASHTO density

Under floors, steps, pavings, etc

S 56

Backfilling to trenches, holes, etc.

J 10 N 30 P 27
S 52

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-9

Unit

m3

m3

m2

ltem

m3

m3

Quantity

41

39

20

196

196

199

290

56

119

Rate

Amount




15

16

17

18

19

20

21

DEVELOPMENT BANK OF SOUTH AFRICA

Filling of G7 supplied by the contractor, compacted
to 95% Mod AASHTO density

Backfilling to trenches, holes, etc

J 23 N 30 P 27
S 52
Under floors, steps, paving, etc.

J 78
Filling of coarse river sand supplied by the
contractor, consolidated

Under floors etc

J 4 S 1

Compaction of ground surfaces

Compaction of natural or excavated ground surface
under floors etc, including scarifying for a depth of
150mm, breaking down oversize material, adding

suitable material where necessary and compacting
to ?% Mod AASHTO density

J 156 S 275

Bottoms of trenches, holes, etc

J 74 N 56 P 46
S 91

WEED KILLERS, INSECTICIDES, ETC
Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

J 156 S 375

To bottoms and sides of trenches etc

J 268 N 56 P 46
S 91

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-10

Unit

m3

m3

m3

m2

m2

m2

Quantity

132

78

15

431

267

531

461

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 2

EARTHWORKS

COLLECTION

Brought Forward from Page

Carried To Section Summary

HTS WELKOM HIGH SCHOOL

Page No

2-8
2-9
2-10

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 3
CONCRETE., FORMWORK AND REINFORCEMENT

Key: Location Description:

Item ltem

A BLOCK A - Classroom

C BLOCK C - Admin & Cl

D BLOCK D - Ablutions

E BLOCK E - Admin,Abtn

F BLOCK F - Classroom

H Block H - Classroom

| Block | - Admin

J Block J - Dining

K Block K - Hall

N Block N - Caretaker

P Block P - Caretaker

Q Block Q - Library

R Block R - Classroom

S Block S - Gym

T Block T - Carport

X Block X - Classoom

YZ Block YZ - Classroom

AA Block AA - Workshop

AB Block AB - Workshops

AC Block AC - Classroom

ADAE Block AD/AE - Wrkshp

AG Block AG - Transform

Al Block Al - Transform

A1&2 Block A1 & A2

AH Block AH - Transform
UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES
15Mpa/19mm concrete
Surface blinding under footings m?3 14
J 4 N 3 P 2
S 5
REINFORCED CONCRETE
25 Mpa/19mm Concrete:
Strip footings m?3 18
J 18
Surface beds on waterproofing m?3 75
J 19 S 56

Carried to Collection R

HTS WELKOM HIGH SCHOOL

2-12




10

1"

12

DEVELOPMENT BANK OF SOUTH AFRICA

Underpinning strip footings in 1m alternating sections
under existing footings

N 17 P 14 S 27
TEST BLOCKS

Test blocks:

Making and testing set of three 150 x 150 x 150mm
concrete strength test cubes.

J 5 N 3 P 3

S 13

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, etc

J 156 S 375
ROUGH FORMWORK (DEGREE OF ACCURACY lII)

Rough Formwork to Sides:

Footings
J 199 N 56 P 46
S 91

Boxing in rough formwork to form

25 x 25mm Chamfers along top or bottom edges

S 22
MOVEMENT JOINTS ETC

Slip joints with three layers of damp proof sheeting
between horizontal concrete and brick surfaces
including cement mortar bed:

Not exceeding 300mm wide.

J 70 S 179

Expansion joints with bitumen emulsion paint
between horizontal concrete and brick surfaces:

Joints not exceeding 300mm high.
J 28 S 45
Saw cut joints:

3 x 25mm Saw cut joints in two operations in top of
concrete.

J 92 S 384
REINFORCEMENT

Mild steel reinforcement to structural concrete work:

Bars of varying diameters.
J 1 N 1 P 1
S 2

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-13

Unit

m3

Sets

Tonnes

Quantity

58

24

531

392

22

249

73

476

Rate

Amount




13

14

DEVELOPMENT BANK OF SOUTH AFRICA

Bars of varying diameters.

N 1 P 1 S 1
Fabric reinforcement:

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc.

J 156 S 375
TEST BLOCKS

Carried to Collection

HTS WELKOM HIGH SCHOOL

2-14

Unit

Tonnes

m2

Quantity

531

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 3

CONCRETE. FORMWORK AND REINFORCEMENT

COLLECTION

Brought Forward from Page

Carried To Section Summary

HTS WELKOM HIGH SCHOOL

2-15

Page No

2-12
2-13
2-14

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit  Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 4
MASONRY

Key: Location Description:

Item Iltem

A BLOCK A - Classroom

C BLOCK C - Admin & ClI

D BLOCK D - Ablutions

E BLOCK E - Admin,Abtn

F BLOCK F - Classroom

H Block H - Classroom

| Block | - Admin

J Block J - Dining

K Block K - Hall

N Block N - Caretaker

P Block P - Caretaker

Q Block Q - Library

R Block R - Classroom

S Block S - Gym

T Block T - Carport

X Block X - Classoom

YZ Block YZ - Classroom

AA Block AA - Workshop

AB Block AB - Workshops

AC Block AC - Classroom

ADAE Block AD/AE - Wrkshp

AG Block AG - Transform

Al Block Al - Transform

A182 Block A1 & A2

AH Block AH - Transform
BRICKWORK IN FOUNDATIONS (PROVISIONAL)
Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar
One brick walls m?2 70
J 70
Fair face to brickwork of selected building bricks in
horizontal stretcher bond pointed with flush
horizontal and vertical joints
Extra over for fair face m?2 14
J 14
2.5mm Brickwork reinforcement
150mm Wide reinforcement built in horizontally m 325
J 325

Carried to Collection R

HTS WELKOM HIGH SCHOOL

2-16




10

1"

12

13

14

15

16

DEVELOPMENT BANK OF SOUTH AFRICA

BRICKWORK IN SUPERSTRUCTURE

Brickwork in NFP bricks in _Class Il mortar:

Piers.

Item 1
Half brick walls.

ltem 5
Half brick walls in beamfilling.

J 11
One brick walls

J 61
One brick walls (firewalls)
J 12

One brick walls of two half brick skins bagged and
sealed.

J 215

One brick walls of two half brick skins bagged and
sealed (gable walls).

J 3
BRICKWORK SUNDRIES

Brickwork reinforcement:

75mm Wide reinforcement built in horizontally.

J 21
150mm Wide reinforcement built in horizontally.

J 1120
Prestressed concrete fabricated lintels:

90 x 114mm Lintels laid side by side in lengths not
exceeding 3m.

J 176
Turning pieces:
110mm Wide turning piece to lintels etc.

J 27
Galvanised hoop iron cramps, ties, etc:

30 x 1,6mm Roof tie 1,5m long with one end fixed to
timber and other end built into brickwork.

J 36
Air bricks etc:

Set of two Terra-cotta 229 x 152mm clay vermin proof
air bricks.

J 4 AA 2

Carried to Collection
HTS WELKOM HIGH SCHOOL

Unit

m3

m2

m2

m2

No

No

Quantity Rate Amount

1,0

1"

61

12

215

21

1120

176

27

36




17

18

19

20

21

22

DEVELOPMENT BANK OF SOUTH AFRICA

FACE BRICKWORK

Corobrik Ruby Light Satin FBS or Equivalent/similar
approved face bricks pointed with recessed
horizontal and vertical joints:

Extra over brickwork for face brickwork externally.

J 11
Extra over brickwork for face brickwork in beamfilling.

ltem 82

Extra over brickwork for brick-on-edge header course
lintel pointed on one face and 220mm soffit.

J 20

Fair raking cutting.

J 20
Fair splay cutting.
J 18

Brick-on-edge header course copings, sills, etc of
Corobrik Ruby Light Satin SBS face bricks, pointed
with flush joints on all exposed faces

170 mm Wide sills set sloping and slightly projecting
J 20

Carried to Collection

HTS WELKOM HIGH SCHOOL

2-18

Unit

m2

m2

Quantity

111

82

20

20

18

20




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 4
MASONRY

COLLECTION

Brought Forward from Page

Carried To Section Summary

HTS WELKOM HIGH SCHOOL

2-19

Page No

2-16
2-17
2-18

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 2

BUILDINGS

BILL NO. 5

WATERPROOFING
Key: Location Description:
Item ltem
A BLOCK A - Classroom
C BLOCK C - Admin & Cl
D BLOCK D - Ablutions
E BLOCK E - Admin,Abtn
F BLOCK F - Classroom
H Block H - Classroom
| Block | - Admin
J Block J - Dining
K Block K - Hall
N Block N - Caretaker
P Block P - Caretaker
Q Block Q - Library
R Block R - Classroom
S Block S - Gym
T Block T - Carport
X Block X - Classoom
YZ Block YZ - Classroom
AA Block AA - Workshop
AB Block AB - Workshops
AC Block AC - Classroom
ADAE Block AD/AE - Wrkshp
AG Block AG - Transform
Al Block Al - Transform
A1&2 Block A1 & A2
AH Block AH - Transform

DAMPPROOFING OF WALLS AND FLOORS

Brikgrip SABS approved DPC embossed damp proof
course:

In walls

J 68
In walls under cills.

J 12

One layer of 250 micron Consol Plastics Gunplas
USB Green waterproof sheeting sealed at laps with
Gunplas Pressure Sensitive Tape:

Under surface beds.
J 156 S 375

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-20

Unit

m2

m2

Quantity

68

12

531

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

FLASHINGS ETC.

One coat primer and three coats SABS approved
acrylic emulsion.
Bandage flashing 300mm wide.

S 22
JOINT SEALANTS ETC

Approved clear silicone sealant:

In joints between steel frames and walls

ltem 60

Two - part polysulphide sealing compound including
backing cord, bond breaker, primer, etc

3 x 25 mm In saw cut joints in floors.

J 92 S 384

10 x 10mm In expansion / seperation joints in floors
including raking out expansion joint filler as necessary.

J 98 S 224

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-21

Unit

Quantity

22

60

476

322

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO.5

WATERPROOFING

COLLECTION

Brought Forward from Page

Carried To Section Summary

HTS WELKOM HIGH SCHOOL

2-22

Page No

2-20
2-21

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit  Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 6
ROOF COVERINGS

Key: Location Description:

Item Iltem

A BLOCK A - Classroom

C BLOCK C - Admin & ClI

D BLOCK D - Ablutions

E BLOCK E - Admin,Abtn

F BLOCK F - Classroom

H Block H - Classroom

| Block | - Admin

J Block J - Dining

K Block K - Hall

N Block N - Caretaker

P Block P - Caretaker

Q Block Q - Library

R Block R - Classroom

S Block S - Gym

T Block T - Carport

X Block X - Classoom

YZ Block YZ - Classroom

AA Block AA - Workshop

AB Block AB - Workshops

AC Block AC - Classroom

ADAE Block AD/AE - Wrkshp

AG Block AG - Transform

Al Block Al - Transform

A182 Block A1 & A2

AH Block AH - Transform
RIBBED METAL SHEETING AND ACCESSORIES
Safintra Saflok 700 AZ 200 0.55mm thick concealed
fixing roof sheeting with Colorplus pre-painted white
finish fixed to steel purlins at about 1600mm centres
in accordance with manufacturers instruction
Roof covering with pitch not exceeding 25 degrees, in
transportable lengths not exceeding 20m. m? 3934
A 50 C 50 E 378
J 163 Q 350 S 37
AA 924 AB 1836 Al 146
Flashings:
Ridge capping 462mm girth, three times bent along girth
and notched on site to suit roof profile. m 219
E 42 J 31 Q 21
AA 56 AB 54 Al 15

Carried to Collection R

HTS WELKOM HIGH SCHOOL

2-23



DEVELOPMENT BANK OF SOUTH AFRICA

Polyclosers to suite profile of sheeting.

E 168 J 87 Q 84
AA 224 AB 216 Al 60
Ridge end cap

E 2 J 4 Q 2
AA 2 AB 2 Al 2

ROOF AND WALL LINING AND INSULATION

Super Sisalation® Heavy Industrial Grade 430 -
Double sided reflective foil laminate incorporating
layers of kraft paper and reinforcing scrim,
laminated together with low density polyethylene

(293gsm).

Insulation laid taut over timber rafters (at approximately
1200mm centres) and fixed concurrent with tiling
battens, purlins, etc.

A 50 C 60 E 346
| 336 J 163 Q 350
AA 924 AB 1836 Al 146
AH 100

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-24

Unit

No

m2

Quantity

839

14

4311

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 6

ROOF COVERINGS

COLLECTION

Brought Forward from Page

Carried To Section Summary

HTS WELKOM HIGH SCHOOL

2-25

Page No

2-23
2-24

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit  Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 7
CARPENTRY AND JOINERY

Key: Location Description:

Item ltem

A BLOCK A - Classroom

C BLOCK C - Admin & Cl

D BLOCK D - Ablutions

E BLOCK E - Admin,Abtn

F BLOCK F - Classroom

H Block H - Classroom

| Block | - Admin

J Block J - Dining

K Block K - Hall

N Block N - Caretaker

P Block P - Caretaker

Q Block Q - Library

R Block R - Classroom

S Block S - Gym

T Block T - Carport

X Block X - Classoom

YZ Block YZ - Classroom

AA Block AA - Workshop

AB Block AB - Workshops

AC Block AC - Classroom

ADAE Block AD/AE - Wrkshp

AG Block AG - Transform

Al Block Al - Transform

A1&2 Block A1 & A2

AH Block AH - Transform
ROOF CONSTRUCTION
Sawn softwood :
38 x 114mm Wall plates m 44
J 44
38 x 114mm Bracings. m 176
J 176
50 x 76mm Purlins. m 88
J 88
50 x 76mm Gable trim. m 20
J 20
Wrought softwood:
70 x 70mm Splayed purlins. m 44
J 44

Carried to Collection R

HTS WELKOM HIGH SCHOOL

2-26




10

1"

DEVELOPMENT BANK OF SOUTH AFRICA

LAMINATED TIMBER
Wrought softwood Grade 5:
50 x 220mm Beams bolted.

J 14
ROOF SUNDRIES

Sundries:

Teco rafter / beam connector.

J 72
EAVES, VERGES, ETC

Pressed fibre-cement:

12 x 225mm Medium density fascia boards including
galvanised steel H-profile jointing strips.

A 70 C 64 E 80

| 56 J 44 Q 42
R 98 AA 112 AB 176
AC 152 ADAE 296 Al 30
AH 23

12 x 80 x 200mm Medium density angle section
bargeboards including galvanised steel H-profile jointing
strips.

A 24 C 24 E 24
[ 30 J 36 Q 36
R 24 AA 40 AC 24
ADAE 30 Al 18 AH 24
SKIRTINGS

Wrought meranti:
19 x 70mm Skirting including 19mm quadrant bead.

A 80 C 178 D 290
E 154 H 142 | 200
J 99 N 86 Q 107
R 456 S 100 X 350
YZ 234 AC 293 ADAE 377
A1&2 560

SEMI SOLID CORE FLUSH DOORS

Flush doors with hardboard covering on both sides
with hardwood finger-jointed stiles hung to steel
frames:

40mm Door 813 x 2032mm high
J 13

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-27

Unit

No

No

Quantity

14

72

1243

334

3 706

13

Rate

Amount




12

13

DEVELOPMENT BANK OF SOUTH AFRICA

SOLID CORE FLUSH DOORS

Flush doors with 3mm thick commercial ply on both
sides:

44mm Door 813 x 2032mm high

J 2 AB 1 AG 2
AH 1

44mm Door 2100 x 2032mm high
| 1

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-28

Unit

No

No

Quantity

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 7
CARPENTRY AND JOINERY
COLLECTION

Brought Forward from Page

Carried To Section Summary

HTS WELKOM HIGH SCHOOL

2-29

Page No

2-26
2-27
2-28

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit  Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 8
CEILINGS PARTITIONS AND ACCESS FLOORING

Key: Location Description:

Item Iltem

A BLOCK A - Classroom

C BLOCK C - Admin & ClI

D BLOCK D - Ablutions

E BLOCK E - Admin,Abtn

F BLOCK F - Classroom

H Block H - Classroom

| Block | - Admin

J Block J - Dining

K Block K - Hall

N Block N - Caretaker

P Block P - Caretaker

Q Block Q - Library

R Block R - Classroom

S Block S - Gym

T Block T - Carport

X Block X - Classoom

YZ Block YZ - Classroom

AA Block AA - Workshop

AB Block AB - Workshops

AC Block AC - Classroom

ADAE Block AD/AE - Wrkshp

AG Block AG - Transform

Al Block Al - Transform

A182 Block A1 & A2

AH Block AH - Transform
NAILED UP AND SCREW UP CEILINGS
6,4mm 'Rhinoboard' M-Strip ceiling fixed print side
up to brandering with 32mm galvanized clout nails
or 32mm grabber screws at 150mm centers with ‘M-
Strip’ cover strips over joints with all nail or screw
heads stopped and sanded level, all in strict
accordance with the manufacturer's instructions:
Ceilings including 50 x 50 mm sawn softwood
brandering at 400mm centres in one direction only to
trusses (elsewhere) at 1,5mm centres. m2 10 712
A 631 C 288 D 450
E 320 H 205 I 672
J 156 N 110 Q 350
R 955 X 760 YZ 422
AB 1836 AC 545 ADAE 2072
Al 146 A182 794

Carried to Collection R

HTS WELKOM HIGH SCHOOL

2-30



DEVELOPMENT BANK OF SOUTH AFRICA

Extra over ceiling for 600 x 600mm trap door.

A 4
E 3
J 5
R 10
AB 3
Al 1

C 4
H 3
N 2
X 5
AC 7

Wrot softwood cornices

19 x 44mm Cornice nailed

A 120
E 154
J 99
R 456
AB 602
Al 46

HTS WELKOM HIGH SCHOOL

C 178
H 142
N 86

X 350
AC 293
A1&2 244

D 10

| 3

Q 5
Yz 10
ADAE 10
D 290
| 667
Q 107
YZ 234
ADAE 377

Carried to Collection

2-31

Unit

No

Quantity

85

4 445

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 8
CEILINGS PARTITIONS AND ACCESS FLOORING
COLLECTION

Brought Forward from Page

Carried To Section Summary
HTS WELKOM HIGH SCHOOL

2-32

Page No

2-30
2-31

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 2

BUILDINGS

BILL NO.9

ELOOR COVERINGS
Key: Location Description:
Item ltem
A BLOCK A - Classroom
C BLOCK C - Admin & Cl
D BLOCK D - Ablutions
E BLOCK E - Admin,Abtn
F BLOCK F - Classroom
H Block H - Classroom
| Block | - Admin
J Block J - Dining
K Block K - Hall
N Block N - Caretaker
P Block P - Caretaker
Q Block Q - Library
R Block R - Classroom
S Block S - Gym
T Block T - Carport
X Block X - Classoom
YZ Block YZ - Classroom
AA Block AA - Workshop
AB Block AB - Workshops
AC Block AC - Classroom
ADAE Block AD/AE - Wrkshp
AG Block AG - Transform
Al Block Al - Transform
A1&2 Block A1 & A2
AH Block AH - Transform

VINYL FLOOR COVERINGS, WALL LININGS, ETC.

All vinyl flooring materials require a smooth, hard, clean,
true and level surface, not only for appearance but also
for achieving a satisfactory adhesive bond and long term
durability

The main contractor shall ensure that the sub-floor is
acceptable to receive the vinyl flooring specified in
respect of levelness, smoothness, soundness and
cleanness

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-33

Unit

Quantity

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

300 x 300 x 2,5mm Thick hard wearing semi-flexible
vinyl floor tiles fixed with 'Marley No.60 Acrylic
Adhesive':

On floors.

A 637 c 288 D 350
E 320 H 205 I 112
J 156 N 110 Q 350
R 955 S 375 X 760
YZ 422 AC 545 ADAE 2072
A1&2 1588

POLISH, SEALERS, ETC

Polish, sealers, etc:

Two coats wax polish on vinyl flooring.

A 233 c 288 D 350
E 320 H 205 I 112
J 156 N 110 Q 350
R 955 S 375 X 760
YZ 422 AC 545 ADAE 2476
A1&2 1588

FLOOR COVERINGS

Resin backed polypropylene needlepunch carpeting

On floors
I 112

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-34

Unit

mZ

m2

Quantity

9245

9245

112

Rate

Amount
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BILL NO. 9

FLOOR COVERINGS

COLLECTION

Brought Forward from Page

Carried To Section Summary

HTS WELKOM HIGH SCHOOL

2-35

Page No
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Amount




DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 2

BUILDINGS

BILL NO. 10

IRONMONGERY
Key: Location Description:
Item ltem
A BLOCK A - Classroom
C BLOCK C - Admin & Cl
D BLOCK D - Ablutions
E BLOCK E - Admin,Abtn
F BLOCK F - Classroom
H Block H - Classroom
| Block | - Admin
J Block J - Dining
K Block K - Hall
N Block N - Caretaker
P Block P - Caretaker
Q Block Q - Library
R Block R - Classroom
S Block S - Gym
T Block T - Carport
X Block X - Classoom
YZ Block YZ - Classroom
AA Block AA - Workshop
AB Block AB - Workshops
AC Block AC - Classroom
ADAE Block AD/AE - Wrkshp
AG Block AG - Transform
Al Block Al - Transform
A1&2 Block A1 & A2
AH Block AH - Transform

IRONMONGERY

LOCKS

Manufactured by Union
40mm Padlock (gate)

ltem 2

65mm Padlock (trap door)

A 4 C 4 D 10
E 3 H 3 | 3
J 5 N 2 Q

R 10 X 5 YZ 10
AB 13 AC 7 Al 1

Manufactured by Geze
Ref 730/68 - 76 mm Profile arch sashlock S/S

H 1 J 15 AB 1
AG 2 AH 1

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-36
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No

No

No

Quantity

85

20
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Amount




10

1"
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15
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Ref 880-66/78 - 5 Pin NP Double cylinder 66mm 3K
N.PL

I 1 J 15 AB 1
AG 2 AH 1

Master key

ltem 3

Grand master key

ltem 1
Union

Four - lever lockset

| 1 J 15 AB 1
AG 2 AH 1
HANDLES

Manufactured by Geze
Ref EDE/101C-Daytona19mm/165X165X1.5/PL.CYL

[ 1 J 15 AB 1
AG 2 AH 1
Ref 295/01 - Helping hand L/H OR R/H

| 1
Ref JD213/305 - B/T S.S P/hand 330X305X25mm

| 1
PUSH PLATES AND KICK PLATES

Manufactured by 'Geze'

160 x 160mm stainless steel push plate

I 2
813 x 20mm stainless steel kick plate

| 2
DOOR CLOSERS

Dorma:

'TS91' Overhead door closer with bracket fixed to metal

| 1
LETTERS, NAMEPLATES, ETC.

Manufactured by 'Geze'

90 x 32 x 3mm Thick perspex plate with 25mm high
engraved and painted letters or numerals.

ltem 3

Ref 079/160E-S/ST P/PL 160 x 160 x 1.2mm annodised
aluminium plate with male or female symbol.

| 2

Carried to Collection

HTS WELKOM HIGH SCHOOL

2-37
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No

No

No

No

No

No

No
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No
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20

20

20
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Amount




16

17

18

19

20

21

22

23

24

25

26
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Ref 079/160E-S/ST P/PL 160 x 160 x 1.2mm anodised
aluminium plate with paraplegic symbol.

I 1

200 x 200 x 3mm Thick perspex plate with fire exit, fire
extinguisher, fire hose reel or fire hydrant symbol.

ltem 5

BATHROOM FITTINGS

Kimberley-Clark:

Approved lockable two roll toilet roll holder, size 144 x
138 x 301mm, plugged.

I 1

Approved liquid soap dispenser, size 200 x 85 x 140mm,
grade 304 stainless steel unit, plugged.

I 1

19mm Diameter chromium plated towel rail 600mm long
including end brackets.

I 1

SUNDRIES

Geze:

Ref 140/83 - Door stop floor mounted

J 15
Chairman Industries:

32mm Stainless steel side grab rail plugged.

I 1
32mm Stainless steel rear grab rail plugged.

| 1

PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC

Parrot:

Educational board side panel green writing board 1220 x
920mm high (ED2068) with aluminium chalk rail plugged
(ALO120A).

ltem 2

Edu BD Centre Panel magnetic white board 1820 x
1220mm high (ED7068) with aluminium chalk rail
plugged (ALO120B).

ltem 2
Pinning board 3000 x 1200mm high plugged

ltem 2

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-38

Unit

No

No

No

No

No

No

No

No

No

No

No

Quantity

15

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 10
IRONMONGERY
COLLECTION

Brought Forward from Page
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DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 2

BUILDINGS

BILL NO. 11

METALWORK
Key: Location Description:
Item ltem
A BLOCK A - Classroom
C BLOCK C - Admin & Cl
D BLOCK D - Ablutions
E BLOCK E - Admin,Abtn
F BLOCK F - Classroom
H Block H - Classroom
| Block | - Admin
J Block J - Dining
K Block K - Hall
N Block N - Caretaker
P Block P - Caretaker
Q Block Q - Library
R Block R - Classroom
S Block S - Gym
T Block T - Carport
X Block X - Classoom
YZ Block YZ - Classroom
AA Block AA - Workshop
AB Block AB - Workshops
AC Block AC - Classroom
ADAE Block AD/AE - Wrkshp
AG Block AG - Transform
Al Block Al - Transform
A1&2 Block A1 & A2
AH Block AH - Transform

GALVANISED STEEL BALUSTRADING

Framed and welded balustrading to access
balconies (unpainted):

1100mm High balustrading comprising 25 x 50 x 2,5mm
hollow section top and bottom rails, filled with 12 x
12mm solid section balusters at 100mm cenres, 40 x 40
x 3mm hollow section baluster with 100 x 150 x 8mm
base plate welded on and twice bolted at 1500mm
centres (As per drawing).

YZ 100 AA 56 AC 76

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-40

Unit

Quantity

232

Rate

Amount
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Unit  Quantity Rate Amount

WELDED GALVANISED SCREENS, GATES, ETC.

Screens and gates

Gate 925 x 2032mm high, 10 x 10mm mild steel bars
placed at 100mm centres at a 45egress angle with outer
frame and inner frame including a pair of suitable hinges
welded to frame and lockable sliding bolt with keep in
frame No 1

AH 1
Gate 3500 x 2032mm high of outer frame and inner

frame with a pair of suitable hinges welded to frame and
lockable sliding bolt with keep in frame No 2
T 2

GALVANISED PRESSED STEEL DOOR FRAMES
1,2mm Double rebated frames suitable for half brick
walls

Frame for door 813 x 2032mm high No 15
J 15

GALVANISED STEEL WINDOWS, DOORS, ETC.

All windows shall be fitted with standard brass fittings
recommended by the manufacturer.

Burglar bars shall be standard pattern 5 x 20mm flat
section bars corresponding horizontally and vertically
with glazing bars.

Burglar bars to be fitted to all opening sections only
unless otherwise described.

Standard school windows:

Composite window, 457 x 889mm high No 3

J 3
Composite window, 950 x 1400mm high No 4

ADAE 4
Composite window, 1500 x 900mm high No 4

J 4
Composite window, 1800 x 1200mm high No 3

J 3

Carried to Collection R

HTS WELKOM HIGH SCHOOL

2-41
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BILL NO. 11
METALWORK
COLLECTION

Brought Forward from Page

Carried To Section Summary

HTS WELKOM HIGH SCHOOL
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DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 2

BUILDINGS

BILL NO. 12

PLASTERING
Key: Location Description:
Item ltem
A BLOCK A - Classroom
C BLOCK C - Admin & Cl
D BLOCK D - Ablutions
E BLOCK E - Admin,Abtn
F BLOCK F - Classroom
H Block H - Classroom
| Block | - Admin
J Block J - Dining
K Block K - Hall
N Block N - Caretaker
P Block P - Caretaker
Q Block Q - Library
R Block R - Classroom
S Block S - Gym
T Block T - Carport
X Block X - Classoom
YZ Block YZ - Classroom
AA Block AA - Workshop
AB Block AB - Workshops
AC Block AC - Classroom
ADAE Block AD/AE - Wrkshp
AG Block AG - Transform
Al Block Al - Transform
A1&2 Block A1 & A2
AH Block AH - Transform

SCREEDS

All vinyl flooring materials require a smooth, hard, clean,
true and level surface, not only for appearance but also
for achieving satisfactory adhesive bond and long term
durability

The main contractor should ensure the sub-floor is
acceptable to receive vinyl flooring specified in respect of
levelness. Smoothness, soundness and cleanness

Screeds on concrete:

20mm Thick on floors and landings to falls to receive
floor tiles.

I 112
23mm Thick on floors and landings to receive vinyl tiles.

Q 27

Carried to Collection
HTS WELKOM HIGH SCHOOL
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m2

Quantity

112
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Amount
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INTERNAL PLASTER

Cement plaster on brickwork:

On walls.

J 470 AB 4
On walls to receive tiles.

A1&2 91
CORNER PROTECTORS, DIVIDING STRIPS, ETC

Corner protectors, dividing strips, etc

25 x 3mm Flat section brass dividing strips between
different floor finishes.

A 2 E 4 F 5
H 5 | 4 J 4

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-44
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mZ

Quantity
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BILL NO. 12
PLASTERING

COLLECTION

Brought Forward from Page
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DEVELOPMENT BANK OF SOUTH AFRICA

Unit  Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 13
TILING

Key: Location Description:

Item Iltem

A BLOCK A - Classroom

C BLOCK C - Admin & ClI

D BLOCK D - Ablutions

E BLOCK E - Admin,Abtn

F BLOCK F - Classroom

H Block H - Classroom

| Block | - Admin

J Block J - Dining

K Block K - Hall

N Block N - Caretaker

P Block P - Caretaker

Q Block Q - Library

R Block R - Classroom

S Block S - Gym

T Block T - Carport

X Block X - Classoom

YZ Block YZ - Classroom

AA Block AA - Workshop

AB Block AB - Workshops

AC Block AC - Classroom

ADAE Block AD/AE - Wrkshp

AG Block AG - Transform

Al Block Al - Transform

A182 Block A1 & A2

AH Block AH - Transform
WALL TILING
200 x 200 x 4mm White glazed wall tiles fixed with
adhesive to plaster (elsewhere) and flush pointed
with tinted jointing compound:
On walls m? 195
AB 50 ADAE 50 A18&2 95
On splashbacks. m? 10
AB 10
Fair exposed cutting and fitting around pipe not
exceeding 50mm diameter. No 1
J 1
Ditto but exceeding 50mm and not exceeding 100mm
diameter. No 1
J 1

Carried to Collection R

HTS WELKOM HIGH SCHOOL

2-46
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FLOORTILING

300 x 300 x 8mm Colour glazed floor tiles ( PC. Of
R100.00m2 net supply only excluding VAT) fixed
with adhesive to screeded (elsewhere) concrete
floors and flush pointed with tinted waterproof
jointing compound including approved expansion

joints:
On floors and landings.

[ 112
Skirting 100mm high of cut tiles.

| 220

Carried to Collection

HTS WELKOM HIGH SCHOOL

2-47

Unit

Quantity

112

220

Rate

Amount
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BILL NO. 13
TILING

COLLECTION

Brought Forward from Page

Carried To Section Summary

HTS WELKOM HIGH SCHOOL
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SECTION NO. 2
BUILDINGS
BILL NO. 14
PLUMBING AND DRAINAGE
Key: Location Description:
Item ltem
A BLOCK A - Classroom
C BLOCK C - Admin & Cl
D BLOCK D - Ablutions
E BLOCK E - Admin,Abtn
F BLOCK F - Classroom
H Block H - Classroom
| Block | - Admin
J Block J - Dining
K Block K - Hall
N Block N - Caretaker
P Block P - Caretaker
Q Block Q - Library
R Block R - Classroom
S Block S - Gym
T Block T - Carport
X Block X - Classoom
YZ Block YZ - Classroom
AA Block AA - Workshop
AB Block AB - Workshops
AC Block AC - Classroom
ADAE Block AD/AE - Wrkshp
AG Block AG - Transform
Al Block Al - Transform
A1&2 Block A1 & A2
AH Block AH - Transform
RAINWATER DISPOSAL

Ogee aluminium:

125mm Ogee eaves gutters.

A 70 C 64 D 30
E 80 | 56 J 31
N 40 Q 42 X 106
AA 112 AC 152 ADAE 296
Al 30

Extra over Ogee eaves gutter for stopped end.

A 4 C 4 D 4

E 4 I 4 J 4

N 4 Q 4 X 4
AA 4 AC 4 ADAE 4
Al 4

Carried to Collection
HTS WELKOM HIGH SCHOOL
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Quantity

1109

52

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Extra over Ogee eaves gutter for outlet for 100 x 75mm
pipe.

A 4 c 4 D 4
E 4 I 4 J 8
N 4 Q 4 X 4
AA 6 AC 6 ADAE 15
Al 4

100 x 75mm Rainwater pipes.

A 16 c 15 D 12
E 15 I 30 J 24
N 12 Q 12 X 28
AA 20 AB 12 AC 18
ADAE 80 Al 13

Extra over 100 x 75mm rainwater pipe for bend.
A 12 c 12 D 12
E 12 I 12 J 24
N 12 Q 12 X 12
AA 18 AC 18 ADAE 45
Al 12

Extra over 100 x 75mm rainwater pipe for shoe.
A 4 c 4 D 4
E 12 I 4 J 8
N 4 Q 4 X 4
AA 6 AC 6 ADAE 15
Al 4

SANITARY FITTINGS

Prices are to include for sealing all round with approved
silicone waterproofing sealant at junction/gaps with tiled
walls, timber fittings, vanity tops, etc.

'Lecico Sanitaryware' vitreous china wash hand
basins and pedestals:

410 x 500mm 'Atlas' white vitreous china lavatory basin
(product code ATLDUOBASO0500BE) with one taphole
including integrated overflow and chainstay hole, fixed
with stainless steel screws and washers to plugs in wall
(tap and waste fitting elsewhere).

J 5 AA 1 ADAE 12
A1&2 6

'Lecico Sanitaryware' vitreous china WC suites:

'Madison' white vitreous china close couple suite
(product code MADBOXDFLOSCSBE) with 100mm
outlet and matching 6 litre cistern including lid, fitments,
flushpipe, etc., bedded in 4:1 cement mortar on concrete
floors.

J 5 AA 1 ADAE 5
A1&2 4

Carried to Collection
HTS WELKOM HIGH SCHOOL
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'Plumline’ vitreous china urinals:

'Amaro’ urinal (code 031129) size 300 x 245 x 400mm
high or equal approved with top inlet spreader and waste
outlet including wall mounting brackets and connected to
water supply, sealed with silicone sealant where urinal
meets wall

J 3 AA 1 A18&2 3
WASTE UNIONS ETC

'‘Cobra Watertech':
32 mm CP basin waste union.

ADAE 12 A1&2 6
TRAPS ETC
Priced are to include for jointing to uPVC pipe with and

including the necessary adaptors unless otherwise
described.

Butyl rubber:

32 mm deep seal "P" or "S" trap.
ADAE 12 A1&2 6
TAPS.VALVES, ETC

Priced are to include for jointing to copper pipe with and
including the necessary fittings unless otherwise
described.

Brass.
15 mm Fulway gate valve.

Iltem 1
22 mm Fulway gate valve.

Iltem 1
28 mm Fulway gate valve.

ltem 1
Plumline

15 mm CP Ballostop.

ltem 1

22 mm CP Ballostop.

ltem 1

15 mm CP Star pillartaps.
ADAE 12 A182 6
SANITARY PLUMBING

uPVC pipes:
50mm Pipes.

ltem 1

Carried to Collection
HTS WELKOM HIGH SCHOOL
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110mm Pipes.

ltem 1
50mm Pipes under surface beds.

Iltem 1
110mm Pipes under surface beds.

ltem 1

110mm Pipes laid in and including trenches not
exceeding 1m deep.

ltem 1
50mm Pipes chased into brick walls.

ltem 1

Extra over uPVC pipes for fittings:
110mm Reducer.

ltem 1

50mm Bend.

ltem 1

110mm Bend.

ltem 1
50mm Junction.

Item 1
110mm Junction.

Item 1
110mm Pan connector.

ltem 1
110mm Acess bent pan connector.

Item 1
50mm Acess bend.

Item 1
110mm Acess bend.

ltem 1
50mm Acess junction.

ltem 1
110mm Acess junction.

tem 1
110mm Acess reducing junction.

Iltem 1
110mm Acess double junction.

ltem 1

Carried to Collection

HTS WELKOM HIGH SCHOOL
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WATER SUPPLIES

Class 1 copper pipes:

15mm Pipes.

ltem 1

22mm Pipes.

ltem 1

28mm Pipes.

Iltem 1

15mm Pipes chased into brick walls.
ltem 1

22mm Pipes chased into brick walls.
ltem 1

Extra over copper pipe for capillary fitting:
15mm Fittings.

Iltem 1

22mm Fittings.

ltem 1

28mm Fittings.

ltem 1
Extra over copper pipe for brass compression
15mm Fittings.

ltem 1

22mm Fittings.

Item 1

28mm Fittings.

Item 1

Copper overflow and service pipes:

15mm Bent service pipe average 450mm girth and joint
to copper pipe and fittings.

Item 1

22mm Bent overflow pipe average 450mm girth and joint
to fittings.

ltem 1
FIRE APPLIANCES ETC.
'Chubb':

'‘Everyway' hose reel complete with 30m rubber hose,
chromium plated stopcock, shut-off nozzle and wall
bracket.

ltem 1

Carried to Collection
HTS WELKOM HIGH SCHOOL

2-53

Unit

No

No

No

No

No

No

No

No

No




51

52

53

54

55

56

57

DEVELOPMENT BANK OF SOUTH AFRICA

4,5kg DPC fire extinguisher complete with backboard
and wall bracket plugged to wall.

ltem 1
Ditto but 9kg.
ltem 1

Watertight high impact, UV- stablised clear acrylic fire
hose reel cupboard with numbered twist-action closer
seal fixed to brick wall.

ltem 1

WATER SUPPLIES TO FIRE APPLIANCES

Class 1 copper pipes:
28mm Pipes.

Item 1

28mm Pipes under surface bed.

ltem 1

Extra over class 1 copper pipes for capillary fittings:

28mm Fittings.

ltem 1

TESTING
Testing all pipe systems.

ltem 1

Carried to Collection
HTS WELKOM HIGH SCHOOL
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BILL NO. 14
PLUMBING AND DRAINAGE
COLLECTION
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DEVELOPMENT BANK OF SOUTH AFRICA

Unit  Quantity Rate Amount
SECTION NO. 2
BUILDINGS
BILL NO. 15
GLAZING
Key: Location Description:
Item Iltem
A BLOCK A - Classroom
C BLOCK C - Admin & ClI
D BLOCK D - Ablutions
E BLOCK E - Admin,Abtn
F BLOCK F - Classroom
H Block H - Classroom
| Block | - Admin
J Block J - Dining
K Block K - Hall
N Block N - Caretaker
P Block P - Caretaker
Q Block Q - Library
R Block R - Classroom
S Block S - Gym
T Block T - Carport
X Block X - Classoom
YZ Block YZ - Classroom
AA Block AA - Workshop
AB Block AB - Workshops
AC Block AC - Classroom
ADAE Block AD/AE - Wrkshp
AG Block AG - Transform
Al Block Al - Transform
A182 Block A1 & A2
AH Block AH - Transform
GLAZING TO STEEL WITH PUTTY
6.38 mm Clear laminated safety glass
Panes exceeding 0,5m2 and not exceeding 2.5m2. m? 55
I 10 J 25 AA 10
AB 10
4 mm Patterned toughened glass:
Panes exceeding 0,1m2 and not exceeding 0.5m2. m? 5
N 5
TOPS, SHELVES, DOORS, MIRRORS, ETC.
3mm Silvered float glass copper backed mirrors with
polished edges fixed with double sided adhesive
tape:
Frameless mirror 700 x 450 mm high. No 5
Item 5
Carried To Section Summary R

HTS WELKOM HIGH SCHOOL

2-56
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SECTION NO. 2

BUILDINGS

BILL NO. 16

PAINTWORK
Key: Location Description:
Item ltem
A BLOCK A - Classroom
C BLOCK C - Admin & Cl
D BLOCK D - Ablutions
E BLOCK E - Admin,Abtn
F BLOCK F - Classroom
H Block H - Classroom
| Block | - Admin
J Block J - Dining
K Block K - Hall
N Block N - Caretaker
P Block P - Caretaker
Q Block Q - Library
R Block R - Classroom
S Block S - Gym
T Block T - Carport
X Block X - Classoom
YZ Block YZ - Classroom
AA Block AA - Workshop
AB Block AB - Workshops
AC Block AC - Classroom
ADAE Block AD/AE - Wrkshp
AG Block AG - Transform
Al Block Al - Transform
A1&2 Block A1 & A2
AH Block AH - Transform

PAINTWORK ETC. TO NEW SURFACES
ON FLOATED PLASTER

Prepare surfaces and remove all loose material,
apply one coat Alkali Resistant Plaster Primer _and
two coats superior quality acrylic emulsion paint:

On interior walls.
J 480 AB 4

Carried to Collection
HTS WELKOM HIGH SCHOOL
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ON PLASTER BOARD

Prepare surfaces and remove all loose material,
apply one coatAlkali Resistant Plaster Primer and
two coats superior quality acrylic emulsion paint:

On internal ceilings and cornices.

A 602 C 288 D 450
E 320 H 205 | 672
J 156 N 110 Q 350
R 955 X 350 YZ 422
AB 1836 AC 395 ADAE 2058
A1&2 794

On external ceilings and cornices.

AC 150

ON FIBRE-CEMENT, ETC.

Prepare surfaces and remove all loose material,

apply one coat Alkali Resistant Plaster Primer and
two coats superior quality acrylic emulsion paint:

On exterior fascias and barge boards.

A 55 C 44 E 52
| 43 J 43 Q 39
R 61 AA 76 AB 88
AC 88 ADAE 161 Al 24
ON METAL

Prepare surfaces and remove all loose material,
dust, grease, salts and contamination with one coat
ater based primer, one coat alkyd based universal
undercoat _and two coats superior guality universal
enamel paint on: galvanised steel or aluminium:

On door frames.

J 24 AH 2

On window frames with burglar bars (bsm).
J 50

On security gates

J 9

ON WOOD, WOOD BOARD

Stop, fill, sand down and prepare wood surfaces and
apply three coats superior quality clear gloss

varnish

On interior / exterior doors.
J 80 AB 6 AH 5

Carried to Collection
HTS WELKOM HIGH SCHOOL
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On interior / exterior skirtings, rails, etc not exceeding
300mm girth.

A 80 C 178 D 290
E 154 H 142 | 200
J 101 N 86 Q 200
R 454 S 100 X 350
YZ 234 AC 293 ADAE 377
A1&2 560

SUPPLEMENTARY PREAMBLES
PREPARATORY WORK TO EXISTING WORK
Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered or
peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler and
finished smooth

ON PREVIOUSLY PAINTED SURFACES

ON EXISTING INTERNAL FLOATED PLASTER
SURFACES

Two coats superior quality acrylic emulsion paint for
interior and exterior use

Walls

A 1381 C 664 D 1416
E 572 I 1596 K 4718
N 408 Q 321 R 1398
S 608 X 2429 YZ 1212
AB 1811 AC 907 ADAE 1998
AG 75 Al 152 A182 2928
AH 132

ON EXISTING PLASTERBOARD SURFACES

Two coats superior quality acrylic emulsion paint for
interior and exterior use

Ceilings and cornices (White colour group)
K 670 X 175

Carried to Collection
HTS WELKOM HIGH SCHOOL
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Unit

m2

Quantity

3799

24 726

845
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ON EXISTING FIBRE-CEMENT BOARD SURFACES

Two coats extremely durable UV-resistant washable
pure acrylic paint, on work in poor condition

Cills

YZ 35
ON EXISTING METAL SURFACES

One coat alkyd based universal undercoat and one
coat superior quality universal enamel paint
Door frames

A 6 AA 3 AB 2
Al 2 A182 33

Security gates

X 75 AB 15

On window frames with burglar bars (bsm).

A 143 C 175 E 215
S 75 X 250 Yz 150
AB 108 ADAE 1149 A1&2 559
On steel balustrades (bsm)

X 264

On roof sheeting

X 380

ON EXISTING WOOD SURFACES

One coat alkyd based universal undercoat and one
coat superior quality universal enamel paint
Doors

A 21 | 10 YZ 35
AA 10 AB 5 ADAE 50
Al 5 A1&2 120

Carried to Collection
HTS WELKOM HIGH SCHOOL
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Unit

m2

m2

m2

m2

Quantity

35

46

90

2824

264

380

256

Rate

Amount
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BILL NO. 16
PAINTWORK

COLLECTION

Brought Forward from Page

Carried To Section Summary

HTS WELKOM HIGH SCHOOL

2-61

Page No
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2-58
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Amount
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SECTION NO. 2
BUILDINGS

SECTION SUMMARY

ALTERATIONS

EARTHWORKS

CONCRETE, FORMWORK AND REINFORCEMENT
MASONRY

WATERPROOFING

ROOF COVERINGS

CARPENTRY AND JOINERY

CEILINGS PARTITIONS AND ACCESS FLOORING
FLOOR COVERINGS

IRONMONGERY

METALWORK

PLASTERING

TILING

PLUMBING AND DRAINAGE

GLAZING

PAINTWORK

Carried to Final Summary
HTS WELKOM HIGH SCHOOL

2-62

Page
2-7
2-11
2-15
2-19
2-22
2-25
2-29
2-32
2-35
2-39
2-42
2-45
2-48
2-55
2-56
2-61

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 3

EXTERNAL WORKS

HTS WELKOM HIGH SCHOOL
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DEVELOPMENT BANK OF SOUTH AFRICA

Unit  Quantity Rate Amount

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 1

EXTERNAL WORKS (PROVISIONAL)

REMOVAL OF EXISTING WORK

Note to tenderers: The removal, storage ,disposal, etc
of asbestos sheeting, etc to be executed in strict
accordance to the bye laws (OHS) regarding same by a
specialist asbestos sub-contractor. Prices to include for
this.

All work to be demolished, etc is to be removed off site,
unless otherwise stated, prices to include for this.

Breaking up and removing reinforced concrete,
including cutting off and removing reinforcement
including layerworks

Concrete V-drains 900mm wide m 18

Take up and remove 60mm thick corobrik block paving
including 200mm thick layer works, and set aside paving

including later relaying in new position m? 200

ALTERATIONS
JOINT SEALANTS

Chip open the crack to form a "V" shape 20mm wide
x 10mm deep and scratch out the debris that may
block the crack in the sides of the hole. Grinding in
the floor approximately 200mm to 300mm apart from
the rebar to be placed into an

epoxy repair mortar 'SIKA TOP-ARMATEC 100'. Fill
the crack with structural epoxy repair mortar SIKA
MONO TOP 615HB'

Concrete V-drains, walkways, etc. m 9

Resealing of joints

Ream out joint and install UV resistant polysulphide
sealant m 25

TEMPORARY WORKS

1,5m High 'Bonnox' wire mesh temporary fencing with
shade cloth. m 315

Single gate 900 x 1,5m high. No 1

Carried to Collection R

HTS WELKOM HIGH SCHOOL

3-2
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GENERAL SITE CLEARANCE, ETC.

Site clearance, etc.:

Allow for clearing of the site all grass, weeds, shrubs,
debris, etc and cartwawy all vegetation and stockpile

KEEPING EXCAVATIONS FREE OF WATER

Keeping excavations free of water:

Keeping excavations free of all water other than
subterranean water through out this bill .

APRONS, PAVING, RAMPS, PATHS AND STEPS
Earthworks:

Excavate in soft excavations in earth to reduce levels
under ramps, pavings, aprons.

Extra over excavations for excavating in soft rock.

Extra over excavations for carting away surplus material
off site.

Approved filling supplied by the Contractor under
pavings and paths compacted to a density of 93% Mod
AASHTO.

Over site of G5 material as sub -base layer in
accordance with SABS 1200DM 125mm layer
compacted to 95% Mod AASHTO density and trim to
grades

Over site of G2 material as base layer in according with
SABS 1200DM 125mm layer compacted to 98% Mod
AASHTO density and trim to grades.

Trim, level, excavate and scarify for a depth of 150mm
ground surface to receive concrete paving and compact
to 93% Mod AASHTO density.

Approved weed Killer to surface of earth under pavings,
aprons, etc.

Take from where set aside and relay paving

Relay corobrik block paving

Monetary Allowance

Allow a provisional allowance of R 150 000.00 (One
Hundred and Fifty Thousand Rands) for external works
to be ascertained on site

Carried to Collection
HTS WELKOM HIGH SCHOOL

3-3

Unit

ltem

m3

m3

m3

m3

m3

m3

m2

m2

ltem

Quantity

350

20

30

20

15

15

200

200

200

Rate

Amount

150 000

00
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BILL NO. 1

EXTERNAL WORKS (PROVISIONAL)

COLLECTION

Brought Forward from Page

Carried To Section Summary

HTS WELKOM HIGH SCHOOL

3-4

Page No
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Amount




DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 2

PLUMBING AND DRAINAGE (PROVISIONAL)

STORM WATER CHANNELS.

Smooth finished in-situ reinforced concrete
25Mpa/13mm channels:

900 x 130mm Smooth finished open V shaped channel
to detail, cast in alternative panels and to falls, including
excavations, shaping and grading ground as required,
formwork, mesh Ref 193.

Extra for angles, intersections, ends, dressing into sides
of catchpits, etc.

12mm Thick bitumen impregnated softboard between
vertical concrete surfaces of channels.

Approved polysulphide sealing compound to joints of
channels.

Monetary Allowance

Allow a monetary allowance fo R 50 000.00 for proving
and cleaning pipework

Allow a monetary allowance of R 25 000.00 for cleaning
of all sewer and stormwater manholes

TESTING

Testing all plumbing systems.

Carried To Section Summary
HTS WELKOM HIGH SCHOOL
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Unit

No

ltem

ltem

ltem

Quantity Rate

143

143

143

Amount

50 000

25000

00

00




Bill No.

DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 3
EXTERNAL WORKS
SECTION SUMMARY

EXTERNAL WORKS (PROVISIONAL)
PLUMBING AND DRAINAGE (PROVISIONAL)

Carried to Final Summary
HTS WELKOM HIGH SCHOOL
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SECTION NO. 4

PROVISIONAL SUMS

HTS WELKOM HIGH SCHOOL

4-1



10

1"
12

13

14

DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 4
PROVISIONAL SUMS

The following Provisional Amounts are all Net amounts Exclusive of
commision for the Contractor. These amounts are for the work to be
executed complete by the Nominated/Selected Sub-Contractors:

LANDSCAPING

Provide the amount of R 35,000.00 (Thirty Five Thousand Rands) for
Landscaping, etc.

Profit on above item.
Attendance on ditto.

SIGNAGE

Provide the amount of R 20,000.00 (Twenty Thousand Rands) for
Signage.

Profit on above item.
Attendance on ditto.

PLUMBING AND DRAINAGE

Provide the amount of R 360,000.00 (Three Hundred and Sixty Thousand
Rands) for Plumbing & Drainage related items

Profit on above item
Attendance on ditto.

TEMPORARY ACCOMMODATION & ABLUTIONS

Provide the amount of R 3 305 000.00 (Three Million Three Hundred and
Five Thousand Rands Only Rands) for the purchase, transportation, ground
works and erection of mobile classrooms and ablution facilities, including the
regular maintenance of the ablution facilities for the duration of the contract.
The units are to be made good upon project completion and relocated to
another site determined by the principal Agent and/or client, less or equal to
200km from the site, all as per Architectural / Engineering specifications, to
be performed by a specialist where required

Profit on above item.
Attendance on ditto.

GEOTECH & SURVEY

Provide the amount of R 100,000.00 (One Hundred Thousand Rands) for
Geotech and Survey

Profit on above item

Carried To Section Summary

HTS WELKOM HIGH SCHOOL
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ltem

ltem
ltem

ltem

ltem
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ltem
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Amount

35000

20 000

360 000

3 305 000

100 000

00

00

00

00
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Attendance on ditto.

CARPENTRY & JOINERY

Provide the amount of R 100,000.00 (One Hundred Thousand Rands) for
Carpentry & Joinery

Profit on above item
Attendance on ditto.

The following Electrical Works are to be undertaken by direct
contractors, selected at the client's discretion
ELECTRICAL INSTALLATION

Provide the amount of R 620 000.00 (Six Hundred and Twenty Thousand
Rands) for Electrical Installation

Profit on above item.
Attendance on ditto.

BUDGETARY ALLOWANCES

Allow a budgetary amount of R 187 500.00 (One Hundred and Eighty Seven
Thousand Rands) for Community Liaison Officer (CLO)

Allow a budgetary amount of R 200 000.00 (Two Hundred Thousand Rands)
for the provision of skills development and mentorship of

candidates for the duration of construction

BUILDER'S WORK IN CONNECTION WITH PROVISIONAL SUMS

Provide the amount of R 50 000.00 (Fifty Thousand Rands) for Builder's
Work in connection with Provisional Sums.

Carried To Section Summary

HTS WELKOM HIGH SCHOOL
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100 000

620 000

187 500

200 000

50 000
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Amount
SECTION NO. 4
PROVISIONAL SUMS
SECTION SUMMARY
Page
Brought forward from page 4-2
Brought forward from page 4-3
Carried to Final Summary R
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HTS WELKOM HIGH SCHOOL

FINAL SUMMARY

CONDITIONS OF CONTRACT

SECTION 1

SECTION 2

SECTION 3

SECTION 4

. PRELIMINARIES

. BUILDINGS

: EXTERNAL WORKS

: PROVISIONAL SUMS

ADD: ESCALATION (PRE & POST TENDER)

ADD: CONTINGENCIES

VALUE ADDED TAX

Value added tax @ 15%

TOTAL CARRIED TO FORM OF OFFER

FS-1

SUB TOTAL

SUB TOTAL

SUB TOTAL

PAGE

1-32

2-62

4-4

AMOUNT

900,000.00

2,420,000.00
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