

Date: 02 OCTOBER 2023

**Re: CANCELLATION OF RFP149/2023 - APPOINTMENT OF A TURNKEY CONTRACTOR FOR THE SCHOOLS MAINTENANCE PROJECTS AND DEMOLITION OF PIT TOILETS ON BEHALF OF THE MPUMALANGA DEPARTMENT OF EDUCATION (MPUEDU), MPUMALANGA PROVINCE (CLUSTER 1)**


Dear Bidder,

Thank you for submitting a proposal for the above-mentioned tender. Unfortunately, the DBSA has taken a decision to cancel the abovementioned tender due to tender being non-responsive.

Kindly note that the DBSA will be re-advertising this tender. The DBSA apologises for any inconvenience caused. Queries may be directed to Noma Rakoma on [nomascsm@dbsa.org](mailto:nomascm@dbsa.org)

The Development Bank of Southern Africa (DBSA) appreciates your interest in this tender. We encourage you to continuously participate in future Tender invites that the Bank advertises on an ongoing basis.

Yours sincerely



**MOHAMED GANCHI**

**HEAD: SUPPLY CHAIN MANAGEMENT**

Date: 10/10/23

