

BID CANCELLATIONS – 17/18, 18/19 & 19/20 FY

TENDER NO.	DESCRIPTION OF TENDER	STATUS
RFP141/2019	APPOINTMENT OF A MANAGING CONTRACTOR TO CONSTRUCT VIP ABLUTION, WALKAWAYS AND PROVISION OF WATER TANKS UNDER THE SAFE PROGRAMME IN KZN	CANCELLED
RFP142/2019	APPOINTMENT OF A MANAGING CONTRACTOR TO CONSTRUCT VIP ABLUTION, WALKAWAYS AND PROVISION OF WATER TANKS UNDER THE SAFE PROGRAMME IN KZN	CANCELLED
RFP144/2019	APPOINTMENT OF A MANAGING CONTRACTOR TO CONSTRUCT VIP ABLUTION, WALKAWAYS AND PROVISION OF WATER TANKS UNDER THE SAFE PROGRAMME IN KZN	CANCELLED
RFP145/2019	APPOINTMENT OF A MANAGING CONTRACTOR TO CONSTRUCT VIP ABLUTION, WALKAWAYS AND PROVISION OF WATER TANKS UNDER THE SAFE PROGRAMME IN KZN	CANCELLED
RFP065/2018	PROPOSAL TO INVITE BLACK EMPOWERED ENTERPRISES, ESPECIALLY WOMEN OWNED TO SUPPLY BUILDING AND CONSTRUCTION MATERIAL ON AN "AS WHEN REQUIRED BASIS"	CANCELLED
RFP009/2019	TO APPOINT CONTRACTORS TO UNDERTAKE CONSTRUCTION WORKS FOR SIX PROJECTS FOR REFUBISHMENT PROGRAMME IN THE CITY OF EKURHULENI (COE) UNDER THE EKURHULENI INFRASTRUCTURE DELIVERY PROGRAMME (EIDP)	CANCELLED
RFP021/2019	VOSLOORUS DEPOT	CANCELLED
RFP022/2019	CONSTRUCTION OF ROADS AND STORMWATER IN CITY OF EKURHULENI	CANCELLED
RFP023/2019	CONSTRUCTION FOR NORTHERN REGION ROADS	CANCELLED
RFP024/2019	CONSTRUCTION FOR NORTHERN REGION ROADS	CANCELLED
RFP025/2019	CONSTRUCTION FOR NORTHERN REGION ROADS	CANCELLED
RFP033/2019	OIL AND GAS STUDY	CANCELLED
RFP035/2019	CONTRIBUTIONS POLICY FOR LOCAL NEWCASTLE MUNICIPALITY	CANCELLED
RFP051/2019	COMPILATION OF THE DBSA'S THREE YEAR (03) INTEGRATED ANNUAL REPORT	CANCELLED
RFP092/2018	PROCUREMENT OF ADDITIONAL CCTV STORAGE CAPSULE	CANCELLED
RFP147/2018	IDMS: PROJECTS SUPPORT OFFICE(PSO) PROGRAMME MANAGER	CANCELLED
RFP148/2018	IDMS: PROJECT SUPPORT OFFICE - MONITORING AND EVALUATION	CANCELLED
RFP198/2018	APPOINTMENT OF A SUPPLIER OF HYGIENE CONSUMABLES FOR THE IPP OFFICE FOR A PERIOD OF 36 MONTHS (3 YEARS)	CANCELLED
RFP216/2018	APPOINTMENT OF A SERVICE PROVIDER TO REFRESH THE HP SERVERS, STORAGE & NETWORKING EQUIPMENT AT THE IPP OFFICE.	CANCELLED
RFP234/2018	PROVISION OF PROFESSIONAL SERVICES FOR DETAILED PLANNING & DESIGN, PROCUREMENT ASSISTANCE& TENDER DOCUMENTATION, CONSTRUCTION MONITORING AND CLOSE OUT OF 31 SCHOOLS IN KWAZULU NATAL AS AND WHEN REQUIRED.	CANCELLED

BID CANCELLATIONS – 17/18, 18/19 & 19/20 FY

TENDER NO.	DESCRIPTION OF TENDER	STATUS
RFP237/2018	PROVISION OF PROFESSIONAL SERVICES FOR DETAILED PLANNING & DESIGN, PROCUREMENT ASSISTANCE& TENDER DOCUMENTATION, CONSTRUCTION MONITORING AND CLOSE OUT OF 31 SCHOOLS IN KWAZULU NATAL AS AND WHEN REQUIRED.	CANCELLED
RFP282/2018	A REQUEST FOR A SERVICE PROVIDER FOR CRISIS SIMULATION	CANCELLED
RFP304/2018	APPOINTMENT TO SUPPLY WATER AND MAINTAIN WATER COOLERS FOR THE INDEPENDENT POWER PRODUCERS (IPP) FOR A PERIOD OF 36 MONTHS (3 YEARS)	CANCELLED
RFP306/2018	APPOINTMENT OF A SERVICE PROVIDER FOR INTERNET DATA AND VOIP SERVICES FOR A PERIOD OF THREE (3) YEARS FOR THE IPP OFFICE.	CANCELLED
RFP349/2018	APPOINTMENT OF A SERVICE PROVIDER TO UNDERTAKE AN INDEPENDENT INVESTIGATION AND PROVIDE RECOMMENDATIONS ON OPTIONS FOR THE APPROPRIATE INSTITUTIONALISATION	CANCELLED
RFP113/2019	PANEL OF ATTORNEYS	CANCELLED
RFP123/2019	PSP TO SUPPORT NEWCASTLE LOCAL MUNICIPALITY WITH THE DEVELOPMENT AND IMPLEMENTATION OF DEVELOPER SERVICE CONTRIBUTIONS POLICY FOR ENGINEERING SERVICES	CANCELLED
RFP150/2019	GREEN BONDS PROJECT	CANCELLED
RFP153/2019	APPOINTMENT OF A SERVICE PROVIDER FOR THE PROVISION OF TECHNICAL SUPPORT TO THE FISCAL AND GOVERNANCE COMPONENT OF THE CITIES SUPPORT PROGRAMME PHASE 2	CANCELLED
RFP161/2019	APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO DEVELOP AND PILOT COLLABORATIVE APPROACHES FOR REGIONAL ECONOMIC DEVELOPMENT AND COMPETITIVENESS TO TWO METROS UNDER THE NATIONAL TREASURY - CITIES SUPPORT PROGRAMME.	CANCELLED
RFP164/2019	APPOINTMENT OF A CONTRACTOR TO CONSTRUCT ADMINISTRATION BLOCKS AT MOLATE AND ZAVA HIGH SCHOOLS ON BEHALF OF THE LIMPOPO DEPARTMENT OF EDUCATION	CANCELLED
RFP182/2019	APPOINTMENT OF A SERVICE PROVIDER TO DO CORPORATE IDENTITY SIGNAGE	CANCELLED