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Notes:

The Tender Document must be submitted as a whole. All forms must be properly completed as required and
the document shall not be taken apart or altered in any way whatsoever.

All forms must be duly completed in black ink as required.

The list of returnable documents, which consists of forms and schedules to be completed and company
specific certificates and information pages to be attached, comprise the following:

Document Reference Title Page
C1l: AGREEMENT AND CONTRACT DATA 5
Cl1 FORM OF OFFER AND ACCEPTANCE 6
C1.2 CONTRACT DATA 11
Cl21: CONDITIONS OF CONTRACT 12
Cl1.2.2 : CONTRACT SPECIFIC DATA 17
C1l.3: PERFORMANCE GUARANTEE 22
c2: PRICING DATA 26
C2.1: PRICING INSTRUCTIONS 27
C2.2: PRICING SCHEDULES 29
C2.3: AMENDMENTS, QUALIFICATIONS & ALTERNATIVES 34
C3: SCOPE OF WORK 35
C3.1: PROJECT SPECIFICATIONS 37
C3.2: PARTICULAR SPECIFICATIONS 51
C3.3: PROTOTYPE DRAWINGS 52
C3.4: SCHOOL INFRASTRUCTURE MIMIMUM NORMS 53
AND STANDARDS
C3.5: SCHOOL FURNITURE SPECIFICATION 54
C4: SITE INFORMATION 55
C4.1: LOCALITY MAP 56-58
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PART 1: AGREEMENT AND CONTRACT DATA

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the Joint
Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages
C1.1 | Form of Offer and Acceptance 4
C1.2 | Contract Data 1
C1.2.1 | Conditions of Contract 5
C1.2.2 | Contract Specific Data 6
C1.3 | Performance Guarantee 4
Total number of pages 20
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Cl1 FORM OF OFFER AND ACCEPTANCE
Cl.1.1 Offer
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of: TENDER No: RFP251/2021 — DESCRIPTION: Appointment of a Contractor for the
Construction the New Arbeidsgenot Primary School on Behalf of Free State Department of Education
(FSDoE)
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender.
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

R e eretrteeeteeenttasestesesterseesseesesss (in figures).

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the
tender data, whereupon the tenderer becomes the party named as the service provider in the conditions of
contract identified in the contract data.

For the tenderer

Name of Tenderer
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1.1 FORM OF OFFER AND ACCEPTANCE (Continued)
C1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s
offer. In consideration thereof, the Employer shall pay the service provider the amount due in accordance
with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form
an agreement between the employer and the tenderer upon the terms and conditions contained in this
agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)

Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information
and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorized representatives of both parties.

The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in
the contract Data or the date set out in the conditional Letter of Acceptance, whichever date is the earliest ,
and he shall, immediately after receiving a completed copy of this Agreement, including the Schedule of
Deviations (if any), contract the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any other bonds, guarantees, proof of insurance and any other documentation to be provided
in terms of the Conditions of Contract identified in the Contract Data, within 14 days of the date on which this
Agreement comes into effect. Failure to fulfill any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notified the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute
a binding contract within parties.

SN e
NI e

CaPaACIY e e

for the

Employer Development Bank of Southern Africa Limited
1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of Withess . . ...

Signature of witness .. ... .. ... Date...................
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Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded
here. (Any cover letter must be referenced here if applicable, or it will not be valid as part of this submission).
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the
contract shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and recorded here
shall also be incorporated in to the final draft of the Contract.

L SUD B . . .t
DetailS . ... e

B U O .
DetailS . ... e

A SUD G . . .
DEtallS . . . e

D SUD L . . oo
DetailsS . ...

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to
the documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed
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copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.

For the Tenderer:

SIgNALUIE(S) e

NaME(S) ot e

CapaCity e

Name of TeNderer . ... ...
AdAress of TENAEIEr . . . .ot e e
N =10 (SN 11 1T

Signature of withess . ... .. ... Date .......... ... ...

For the Employer:
SIGNAtUIE(S) .« vt
NaME(S) e

Capacity e

Name of Employer:  Development Bank of Southern Africa Limited

Address of Employer 1258 Lever Road, Headway Hill, Midrand, Gauteng Province

NAME Of WIlNESS ..o e e e e ettt e et aeeeas

Signature of witness ... ... .. Date ........ ... ... ...

Volume 3 of 3 - The Contract Page 8 of 52
Part C

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Tender No. RFP 251/2021

D S A VOLUME 3 OF 3 APPOINTMENT OF A CONTRACTOR FOR THE

CONSTRUCTION THE NEW ARBEIDSGENOT
v s oS s THE CONTRACT PRIMARY SCHOOL ON BEHALF OF FREE STATE
--ullding Africa’s Prosperity DEPARTMENT OF EDUCATION (FSDOE)

Cl1.2 CONTRACT DATA

Document Title No of
reference pages
C1.2 | Contract Data 1
C1.2.1 | Conditions of Contract 5
C1.2.2 | Contract Specific Data 6
C1.3 | Performance Guarantee 4
Total number of pages 16

Clz21 CONDITIONS OF CONTRACT
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GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT,
EDITION 4.1 CODE 2101 MARCH 2005 published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African
Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-
4474909; 011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data,
which together with these conditions collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC
Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JIBCC Principal Building Agreement
to which it mainly applies.

The Conditions of Contract make several references to the Contract Data for specific data, which together
with these conditions collectively describe the risks, liabilities and obligations of the contracting parties
and the procedures for the administration of the Contract. The Contract Specific Data shall have
precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of
Contract or the Special Conditions of Contract.

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the
Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or
inconsistency.

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC
2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of
any ambiguity or inconsistency between it and the Conditions of Contract.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the
number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where
a new special condition that has no relation to the existing clauses is introduced) by a number that follows
after the last clause number in the Conditions, and an appropriate heading.

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“JBCC2005”), are replaced with
the Forms included in this Tender Document.
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2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT

SCC11 Definitions and Interpretation

SCC 15 The following new paragraphs are added after clause 1.5.6:

1.5.7 References to any party to this agreement include its successors or permitted assigns;
1.5.8 References to the contractor include the obligations of its personnel;

1.5.9 References to “month” shall be to a calendar month;

1.5.10 References to any amount shall mean that amount exclusive of VAT, unless the amount expressly
includes VAT,

1.5.11 References containing terms such as “best endeavours" when used in connection with an
obligation of either party, means taking in good faith and with due diligence all reasonable steps to
achieve the objective and to fulfil the obligation at the earliest possible time, including doing all that a
reasonable and prudent owner or provider of design and construction services in comparable
circumstances would do.

1.5.12 If a definition imposes substantive rights and obligations on a party, such rights and obligations
shall be given effect to and shall be enforceable, notwithstanding that they are contained in a definition;

1.5.13 Where any word is defined within the context of any particular clause in this agreement, that word,
unless it is clear from the clause in question that that word has limited application only to the relevant
clause, shall bear the meaning ascribed to it for all purposes in terms of this agreement, notwithstanding
that that word has not been defined in clause 1.1;

1.5.14 Words defined in this agreement shall bear the same meanings in any annexes or schedules to
this agreement unless the annexes or schedules contain their own definitions of such words;

1.5.15 Where any number of days is prescribed, those days shall be reckoned exclusively of the first and
inclusively of the last day unless the last day falls on a day that is not a working day, in which event the
last day shall be the next succeeding working day;

1.5.16 Words and abbreviations that have well known technical or trade meanings are used in the
agreement in accordance with such recognized meanings;

1.5.17 The rule of construction that if general words or terms are used in association with specific words
or terms that are a species of a particular genus or class, the meaning of the general words or terms shall
be restricted to that same class shall not apply, and whenever the word "including" is used followed by
specific examples, such examples shall not be interpreted so as to limit the meaning of any word or term
to the same genus or class as the examples given;

1.5.18 The rule of construction that the agreement shall be interpreted against or to the disadvantage
of the party responsible for the drafting or preparation of this agreement shall not apply.”SCC
1.10 Add the following new Clause:

“SCC 1.10 The copyright in all contract documents, contract drawings and records (irrespective
of who prepared any of the aforesaid) related in any manner to the works shall vest in the employer and
the contractor shall not furnish any information in connection with the works to any person or
organization without the prior written approval of the employer to this effect other than subcontractors
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appointed for purposes of this agreement.”
SCC 1.11 Add the following new Clause:

Any provision in this agreement that is or may become illegal, invalid or unenforceable in any jurisdiction
shall be ineffective to the extent of such prohibition or unenforceability in such jurisdiction and shall be
treated as severed from the balance of this agreement in such jurisdiction, without invalidating the
remaining provisions of this agreement in such jurisdiction or affecting it in any other jurisdiction

SCC 3.5 Delete sub-clause 3.5SCC 3.7 Replace the second sentence starting in line 2 with the
following:

“The contractor shall keep a copy of all drawings, schedules, priced bills of gquantities/lump sum
document, contract instructions, minutes of site and other meetings, health and safety files as
specified in the scope of work, risk register, claims and variation order register, labour records and
subcontractors contracts on the site to which the employer, principal agent and agents shall have
access at all times. The employer has the right to call for such further information from the contractor it
deems necessary in the event it carries out any investigation or audit into potential fraud, corruption,
fronting, health and safety incidents or verifying information the contractor has to supply to the employer
in terms of this agreement. The Contractor shall ensure a similar right for the Employer with its
subcontractors.

SCC 3.10 In sub-clause 3.10 in the first line replace “principal agent” with “employer”
SCC4 Clauses 4.1, 4.2 and 4.3 are deleted and replaced or amended as follows:

“4.1 The contractor shall be responsible for the design of the works, including for any temporary works.
The contractor shall be responsible for the primary coordination of design elements. All designs must
be submitted to the Principal Agent and Employer for approval prior to construction of the works.

4.2 The contractor shall be responsible for any design of works undertaken by any subcontractor,
including nominated or selected subcontractor.

4.3 in second line delete the word “selected”
SCC7 COMPLIANCE WITH LAWS AND REGULATIONS
Add the following:

“7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction Regulations 2014 will
in all respects be applicable to this contract. All obligations in respect of health and safety requirements
of the Contractor are set out in the Scope of Work”

7.3.1 Contractor’s liability as mandatory

“Notwithstanding any actions which the employer may take, the contractor accepts sole liability for due
compliance with the relevant duties, obligations, prohibitions, arrangements and procedures imposed
by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the
Construction Regulations, 2014, for which the contractor is liable as mandatory. By entering into this
agreement it shall be deemed that the parties have agreed in writing to the above provisions in terms
of Section 37 (2) of the Act and will enter into the mandatory agreement as set out in the Scope of Work.
This clause will be sufficient to establish the mandatory obligations of the contractor in the event the
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parties fail to execute the aforesaid mandatory agreement.”
SCC 14
Amend sub-clause 14.1

Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the security to
be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor shall provide the security
required or chosen by the employer in the schedule substantially in the format prescribed in the tender
documents that the contractor submitted a tender offer. The required security shall be provided in the
time period prescribed by the employer in the conditional letter of acceptance of the contractor’s tender
offer.

Amend sub-clause 14.3

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)” with “ten
(10%)”.

Amend sub-clause 14.4

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)” with “ten
(10%)".

Retain sub-clauses 14.5; 14.6 and 14.8 as is.

Amend sub-clause 14.7

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point five (2.5%)”
to read “five (5%)”.

Add sub-clause 14.9

“A payment reduction of five (5%) of the value of each payment certificate up to a maximum of five (5%)
of the contract sum will be applied until practical completion. At practical completion the amount
withheld will be reduced to two point five (2.5%), which amount will reduce to nil (0%) when the final
account is issued.

SCC15.1.1 Amend sub-clause 15.1
In sub-clause 15.1 replace “principal agent” with “employer”
SCC 19 Delete clause 19 in its entirety and replace it with the following:
19.1 The contractor does not cede, delegate or assign any of its rights or obligations to any person.

19.2 Notwithstanding the above, the employer may, on written notice to the contractor, cede and
delegate, handover, its rights and obligations under this contract to a Related Party or a Client of the
employer. On cession the Client becomes the employer and takes full responsibility. For the purpose
hereof the above clause:

19.2.1 a “Related Party” means any entity that directly or indirectly, through one or more intermediaries,
controls or is controlled by, or is under common control with the employer and includes any other “Organ
of State” as defined in section 239 of the Constitution of the Republic of South Africa, 1996 and any
entity or Organ of State for whom the Employer carries out the works or acts as an implementing agent,

(“control” means the beneficial ownership of the majority in number of the issued equity of any entity (or
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the whole or majority of the entity’s assets), and/or the right or ability to direct or otherwise control the
entity or the votes attaching to the maijority of the entity’s equity and “controlled” or “under common
control” shall have a similar meaning); and

Client means the owner, funder and or sponsor of the project and or programme managed in terms of
the MOA between the Client and DBSA

SCC 21 Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following:

“The contractor and principal agent shall appoint a selected subcontractor in accordance with the
provisions of the Scope of Work.”

SCC 23 Amend clause 23
Add sub-clause 23.3

“The contractor may not subcontract the whole of the work without the written instruction or approval of
the employer. In such event the employer may require the contractor to cede the contract to the
subcontractor.”

Add sub-clause 23.4

“The subcontractors appointed by the contractor to comply with the developmental and transformation
requirements from the employer in terms of applicable legislation, including but not limited to the
Preferential Procurement Policy Framework Act, 5 of 2000, and regulation thereto, will be domestic
subcontractors for purposes of this agreement, and sub-clauses 23.1 and 23.2 will apply accordingly.

Add new clause 23.5

The contractor shall submit the agreement for each subcontract to the Principal Agent and may redact
all commercially sensitive information.

Add new clause 23.6
Contractors failure to pay Subcontractors

If the contractor fails to make payment of any amount due and payable to a subcontractor (“the
Subcontractor debt”) and the Principal Agent considers that the subcontractor debt has an adverse
impact(s) on the progress of the works or the obligations of the contractor under the agreement, the
Principal Agent may request evidence of payment to the subcontractor. In the absence of such evidence,
the employer may (at its own discretion) pay the subcontractor debt directly to the subcontractor
concerned. Such payment is, for all purposes under the agreement, regarded as a payment made on
behalf of the contractor and at the request of and with the approval and consent of the contractor, as
a payment towards the contract sum. As such, payment to the contractor shall be less the payment to
the subcontractor.

All adverse effects as a result of or arising from the subcontractor debt does not entitle the contractor to
any cost or time.

SCC Replace reference to “36.3” at end of sentence with “36.0”
30.1

SCC Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) calendar days
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31.9 the first line by the words "thirty (30) calendar days”
SCC Delete “Payment shall be subject to the employer giving the contractor a tax invoice for the
31.12 amount due.”
SCC Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax
34.13 invoice for the amount due”
SCC Retention of clause 40 in respect of dispute settlement in its original form not applying the state
40.0 clause amendments.
SCC Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or
41.0 the original clause number stated therein.
In sub-clause 41.1.3: delete the definition for CONSTRUCTION PERIOD;
clause 39.2 to be amended as follows:
delete the third sentence and replace with the following:
“The employer shall pay the contractor all amounts due in terms of the contract for work
completed at the date of termination or cancellation in terms of this clause 39.2, including
retention money after deducting any amounts due to the employer. The employer will also
return any guarantees still valid to the contractor after such cancellation.”
Clauses 39.2.1 to 39.2.3 no clause
SCC Add sub- clause 41.1.4
41.0 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor, or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a stated date and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right whatsoever.
C1.2.2 CONTRACT SPECIFIC DATA
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Part One - Data provided by the Employer

42.1.1 The Employer is the Development Bank of Southern Africa Limited
The address of the Employer is:
Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685
Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685
Telephone: (011) 313 3911
Facsimile: (011) 313 3086

42.1.2 The Principal Agent: (Only to be inserted at contracting)
Telephone: (Only to be inserted at contracting)
Facsimile: (Only to be inserted at contracting)
Address (physical): (Only to be inserted at contracting)

Address (postal): (Only to be inserted at contracting)
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4291 The Works to be carried out by the Contractor under this Contract comprise mainly the following:

The works comprise of site clearance and bulk earthworks to form platforms for the construction of |
foundations for various loose standing buildings. The works also include the provision of bulk servic
(water, sewer and electrical) and all site reticulation.

New facebrick learning facilities, ablution facilities, administration facilities, science lab, media cent
Grade R classrooms and school hall to be construction with metal roof sheeting and structural st
verandahs and covered walkways. All buildings to be handed over fully furnished.

Site works include bulk water storage tank, booster pumps, paving, minor landscaping and new perime
fencing with sliding entrance gates.

Project Scope
Description
Refuse area
Pump house
Site Works

Admin - ADM2-W
Hall - MP-HALL

Library and 2 Computer classrooms - LIB+COMP2-W

N B Rk e PR F

3 Grade R classrooms - 3GR-R-W

HOD, 1 Classroom and 2 Storerooms - HOD+CL1+ST2-W
1

2 Classrooms and 2 Store rooms - CL2+STO2-W

1 Buildings 4 Classrooms and 4 Store rooms - CL4+STO4-W
HOD, Multipurpose and Ablution - HOD+MPC+ABL-W
HOD, Science and Ablution - HOD+SCIE+ABL-W
Tuck Shop and Change rooms - TS-1+CHN-W
Caretaker - CAR-W

N N

Security - SEC-W

HOD, Science, 1 Classroom and Ablution -
HOD+SCIE+CL1+ABL

[

5 Classrooms and 6 Storerooms - CL5+STO6-W 1
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Plumbing - complete the vent pipe, toilet pan and
seat, hand wash basin, taps, urinals, and paraplegic
facility

Parking area, assembly area and courtyard —
consisting of excavations, backfilling, layer filling,
compaction and paving

Walkways and aprons — consisting of excavations,
back filling and reinforced cast in panels.

Covered walkway and parking — consisting of bases
with square steel columns, steel beams, rafters and
purlins with IBR roofing

Fencing — consisting of hole excavations for poles,
steel poles planted in concrete. Approximately 976m
long high security fencing 2400mm high at perimeter
of the school complete with spikes wire at the top
bed, etc.

High 64.80kl water tank — comprising of galvanized
steel structure bolted to reinforced concrete bases
complete with ladders, platforms for tank to rest on,
etc.

Water reticulation — complete with water pipes and
fittings from elevated water tanks to drinking

fountains, hand wash basins etc.

Drinking fountains — drinking fountains with stainless

steel water taps, piping, fittings, etc.

[ ]

[ ]

[ )
5 External Works

[ )

[ ]

[ ]
3 Water °

Reticulation

[ )

[ )

[ )
4 Electrification

[ )

Supply of Electricity

Installation — of conduits earthing, cabling, DB, light
fittings, light switches, plug points, dedicated plugs,
etc

Testing and Commissioning

Refer document C4 — Site Information C

42.2.2
Volume 3 of 3 - The Contract Page 18 of 52
Part C
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




D S A VOLUME 3 OF 3 APPOINTMENT OF A CONTRACTOR FOR THE
DEVELOPMENT BANK OF SOUTHERN AFRICA THE CONTRACT

Building Africa’s P

Tender No. RFP 251/2021

CONSTRUCTION THE NEW ARBEIDSGENOT
PRIMARY SCHOOL ON BEHALF OF FREE STATE
DEPARTMENT OF EDUCATION (FSDOE)

rasperity

42.2.4

42.2.5

42.2.6

42.2.7

42.3.1

42.2.3 The Works or installations to be undertaken by direct contractors comprises

Not Applicable.

The Employer is an organ of State

o The interest rate as determined by the Minister of Finance, from time to time, in terms
of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999)

will apply.
o Lateral support insurance is not to be effected by the contractor
o Payment will be made for materials and goods
o Extended defects liability period will apply to the following elements:

Not applicable

Possession of the site is to be given within three days of the contractor providing the
employer with construction guarantees in accordance with the provisions of 14.0 and the
Contract has been signed by both parties; provided that the Health and Safety File was
approved by the appointed Health and Safety Consultant and Principal Contractor submits
Notification of Construction work to Department of Employment and Labour, 7 days prior to

commencement of construction work Regs@md—@enstmetren—hlea#h—andéaﬁe%ge%and

The period for the commencement of the works after the contractor takes possession of the
site is 7 working days.

Completion:

For the works as a whole:

The date for practical completion shall be Sixteen (16) months from the commencement
date. Site specific completion dates will be advised at project kick-off.

The penalty per calendar day to be calculated as per the “Public Works QS 002
Procurement Documentation Guidelines for Building Contracts dated April 2014” formula
on calculations of penalties up to a maximum of 10% of the contract value. Thereafter, the
employer shall have a right during the identified delay period to intervene and accelerate
the work or appoint a third party to assist or complete the works to reach practical
completion at the planned period or to terminate the contract. The cost of the appointed
third party work shall be borne by the contractor.

The law applicable to the agreement shall be that of the Republic of South Africa.

Contract works insurance (construction guarantee) is to be effected by the contractor for a
sum not less than the contract sum plus 10%.
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The supplementary insurance is required. Such insurance shall comprise (i) a Coupon Policy
for Special Risks issued by the South African Special Risk Insurance Association. (SASRIA)
and (ii) Professional Indemnity insurance in the amount of R5 000 000 (five million) to cover
the design liability of the contractor.

42.3.3  Public liability insurance to be effected by the contractor for the sum of R 10 000 000.00 (ten
million) per event and no limit on the number of events with a deductible in an amount that
the contractor deems appropriate.

42.3.4  Lateral Support insurance: Deemed Not Applicable

42.4.1 A waiver of the contractor’s lien or right of continuing possession is required and hereby
Agreed

42.4.2  One copy of the construction document are to be supplied to the contractor free of charge.

42.4.5 JBCC Engineering General Conditions are not to be included in the contract document.

42.4.6  CPAP shall only be applicable to works that progress to later than twelve (12) months from
commencement date. Where the period is prolonged beyond the first twelve months due to
the delay or non- performance by the employer, the CPAP shall be applicable; however
where the period is extended due to contractor’s failure to perform or delay caused by the
contractor CPAP shall not be applicable. The contract value is to be adjusted using CPAP
indices. The base month to be used to calculate CPAP is (not applicable) The value of the
certificates issued shall be adjusted in accordance with the JBCC Contract Price Adjustment
Schedules.

42.5.4 The preliminaries amounts shall be paid in terms of Alternative A and the contractor
shall not have the right to select Alternative B.

31.3 The issue of an interim payment certificates shall be done no later than the 20" of each
month.

29.1.1 The contractor shall allow eleven (11) working days during the contract period of ten (10)

o months for the adverse effect of weather conditions and shall not be entitled to a revision of
the date for Practical Completion for delays suffered by adverse weather conditions.

14.5 The employer will not provide advanced payments against an advanced payment guarantee

14.3 The construction guarantee is to be a variable guarantee. It is and shall be 10% of the
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and contract sum until practical completion and 5% until final completion.
14.43

40.0 Dispute resolution shall be by adjudication. If a dispute is unresolved by adjudication the

dispute shall be finally settled by an arbitrator to be agreed between the parties.
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Cl1.2 CONTRACT DATA (Continued)

Part Two — Data provided by the Contractor
Completion of the data in full, is essential to create a complete contract.

Statements e The Contractor is
given in all Clause 42.5.1: NamMe . . . ..ottt e e e
contracts

The physical address, postal address, e-mail address and/or fax number
where the Contractor will receive notices.
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C1.3 CONSTRUCTION GUARANTEE

Pro-Forma JBCC Variable On Demand Performance Guarantee

To: The Development Bank of Southern Africa Limited

Dear Sirs

Reference No. [e] [Drafting Note: Guarantor/Bank reference number to be inserted]

Performance Bond: [Drafting Note: Name of Contractor to be inserted]

Employer: Contract Reference - [e] [Drafting Note: Contract reference number to be inserted]

1. In this Guarantee

11

The following words and expressions have the following meanings:

1.1.1 “Guarantor” - means [e], [e] Branch, (Registration No. [e]); [Drafting Note:
Name of Guarantor to be inserted] [O] Financial Services Board
Registration number

1.1.2 “Guarantor’'s Address” - means [e]; [Drafting Note: Guarantor's physical
address to be inserted]

1.1.3 “Contract” - means the written agreement entered into between the Employer
and the Contractor on or about [e] [e] 201[e] (Contract Reference No. [e]),
as amended, varied, restated, novated or substituted from time to time;
[Drafting Note: signature date and Contract reference number to be inserted]

1.14 “Contractor” - means [e] a [e] registered in accordance with the laws of [e]
with registration number [e]; [Drafting Note: Name and details of Contractor
to be inserted]

1.15 “Employer” - means The Development Bank of Southern Africa Limited, a
juristic person in terms of section 2 of The Development Bank of Southern
Africa Limited Act,13 of 1979;

1.1.6 “Expiry Date” - means the date of the Certificate of Final Completion

1.1.7 “this Guarantee” - means this document;
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1.1.8 “‘Guaranteed Sum” — means, subject to clause 4, the sum of [e - figure] ([e -
words]) the Guarantee amount which is 10.0% of the Contract Sum as at the
Contract Date which amount will reduce with 50% when the Certificate of
Practical Completion is issued and remain at 5% of the Contract Sum until
the Certificate for Final Completion is issued.
1.1.9
1.2 Words or expressions capitalised shall bear the same meaning as assigned to them
under the Contract albeit that the Contract itself, and any terms as defined therein,
are merely referenced for convenience and not to create an accessory obligation.
2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed

Sum at the disposal of the Employer, as security for the proper performance by the Contractor
of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and
unconditionally both agree and undertake to pay to the Employer, on written demand from
the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any
amount or amounts as may be so demanded from time to time, subject to a maximum of the
Guaranteed Sum in the aggregate.

3. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s
address or by email to the following email [....... insert..] and shall:

3.1 state the amount claimed (“the Demand Amount”);

3.2 state that the Demand Amount is payable to the Employer in the circumstances

contemplated in the Contract:

4, The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of
the Employer’s written certificate certifying the amount of such reduction and the Contractor’s
entitlement thereto under the Contract.

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that:

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the

Guarantor’s obligation/s to make payment:

5.1.1 is and shall be absolute and unconditional in all circumstances; and

5.1.2 is not, and shall not be construed to be, accessory or collateral on any basis

whatsoever;
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5.2

5.3

the Employer shall be entitled to arrange its affairs with the Contractor in any manner
which it sees fit, without advising us and without affecting the Guarantor’s liability
under this Guarantee. This includes, without limitation, any extensions, indulgences,
release or compromise granted to the Contractor or any variation under or to the
Contract or termination of the Contract.

should the Employer cede its rights against the Contractor to a third party where such
cession is permitted under the Contract, then the Employer shall be entitled to cede
to such third party the rights of the Employer under this Guarantee on written
notification to the Guarantor of such cession.

6. The Guarantor’s obligations in terms of this Guarantee:

6.1

6.2

shall be restricted to the payment of money only and shall be limited to the maximum
of the Guaranteed Sum; and

shall not be discharged and compliance with any demand for payment received by
the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may
exist between the Employer and the Contractor.

7. This Guarantee:

7.1

7.2

7.3

7.4

7.5

shall expire on the Expiry Date until which time it is irrevocable;

is, save as provided for in 5.3 above, personal to the Employer and is neither
negotiable nor transferable;

shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed
Sum or expiry hereof;

shall be regarded as a liquid document for, firstly, the purpose of demonstrating
and/or determining the amount due by the Guarantor to the Employer and, secondly,
obtaining any court order; and

shall be governed by and construed in accordance with the law of the Republic of
South Africa and shall be subject to the jurisdiction of the Courts of the Republic of
South Africa.
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8. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection
with this Guarantee at the Guarantor’s Address.

Signhed at Date

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are
authorised to bind the Guarantor as above stated:

Guarantor Signatory 1: Guarantor Signatory 2:
Name: Name:

Capacity of Guarantor Capacity of Guarantor
Signatory 1: Signatory 2:

Witness: Witness:

(Printed Name of Witness) (Printed name of witness)

Guarantor’s seal or stamp
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PART 2: PRICING DATA

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint
Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages
C2.1 | Pricing Instructions 2
C2.2 | Pricing Schedule 1
C.2.3 Amendments, Qualifications And Alternatives By Tenderer 1
Total number of pages 4
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C2.1 PRICING INSTRUCTIONS

10.

The Bill of Quantities have been drawn up in accordance with the Standard System of Measuring
Building Work (as amended) published and issued by the Association of South African Quantity
Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardized Specifications for Civil Engineering Works.

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Electrical Work, published by the South African Association of Quantity
Surveyors, (July, 2005).

The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the
Joint Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and
alterations to the JBCC Principal Building Agreement as well as the contract specific variables
are as stated in the Contract Data. Only the headings and clause numbers for which allowance
must be made in the Bills of Quantities are recited.

Preliminary and general requirements are based on the various parts of SANS 1921, Construction
and management requirements for works contracts. The additions, deletions and alterations to
the various parts of SANS 1921 as well as the contract specific variables are as stated in the
Specification Data in the Scope of Work. Only the headings and clause numbers for which
allowance must be made in the Bills of Quantities are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are
kept by the Principal Agent or Engineer and can be viewed at any time during office hours up until
the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills
of Quantities.

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as the
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11.

12.

13.

14.

15.

preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis
as set out in 10 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related
(V); and

c) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related

(T).
Where no provision is made in the Bills of Quantities to indicate which of the three categories will
apply or where no selection is made, the adjustments shall be based on the following breakdown:
a) 10 percent is Fixed;
b) 15 percent is Value Related
c) 75 percent is Time Related.

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in respect
of any staged or sectional completion shall be prorated to the value of each section.

The pricing will be deemed to be inclusive of all works required to complete the project scope. No
variations will be issued except for any additional client requirements over and above the scope
issued.
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C2.2 BILLS OF QUANTITIES

Use this page as a cover page to the Contractor’s Bills of Quantities.

1) Tenderers are to ensure that adequate provision for the health and safety measures have
been and provided detailed breakdown in the Bills of Quantities, as required by the
Department of Labour.

2) The PDF/ original format Bills of Quantities must be populated by hand in black ink and will
be the document used for evaluation purposes.

3) Tenderers are also required to electronically populate the Excel format and add to the
required electronic Drive with your submission. This will be used to support verification of
pricing errors.

l, of
(Authorised Signatory) (Company Name)

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant that
the documents submitted are true and accurate.

(Signature) (Date)
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PART 3: SCOPE OF WORK

Document Title No of
reference pages
This cover page 1
C3.1 | Project Specifications 12
C3.2 | Particular Specifications * 1
C3.3 | Drawings 3

* | Refer to Addendum A & B for additional pages

Total number of pages 17
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Contents

When the document is complete, insert a ‘Table of Contents’. To do this go to: Insert, — Reference,
— Index and tables — Table of Contents. Three levels and the title (but not the subtitle) may be shown
if the formats used in this template are retained.
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C3.1 PROJECT SPECIFICATIONS

1.
1.1

1.2.

1.3.

DESCRIPTION OF THE WORKS
Employer’s objectives

The Employer’s objectives are to deliver public infrastructure using labour-intensive methods where
possible as required and to provide training or skills development to these locally employed
workers. A project of value more than 30 million rands should utilise 30% towards labour, sub-
contractors and SMMEs.

Overview of the works

The DBSA acts as Implementing Agent for the Free State Department of Education and supports
its objective to provide sustainable public infrastructure that meets the demands, improve
accessibility and improve the quality of life.

Extent of the works

The Works to be carried out by the Contractor under this Contract comprise mainly the following:

1 AS DETAILED UNDER C1.2.2 CLAUSE 42.2.1

Services

Before any work commences, the Contractor shall contact all private owners or public authorities
controlling services so that they may, either protect, move or relocate any service as required, or
confirm that all such work has been completed.

Payment will not be made for any inconvenience caused to the Contractor in regard to any services
crossing the site or any authority working on or relocating any such services, nor will any delays
caused by such work or relocation be accepted as a basis for claiming an extension of time for
completing the works.

All known existing services and those services which require relocation and protection, are shown
on the services plans. The Contractor's attention is drawn to the fact that such services information
is based on information supplied by others, and the accuracy and completeness of this information
has not been confirmed. The Contractor will therefore be required to proceed with extreme caution
in order to avoid damage to existing services. Before commencing any work in the vicinity of
services, the Contractor shall contact the relevant service authorities for assistance in locating the
exact position of the services and where necessary the Contractor shall accurately locate the
services by careful hand excavation.

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and
backfilled by others where in the opinion of the Engineer such work is necessary to ensure the
stability of any other works over such trenches. This in no way relieves the Contractor of his
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responsibilities in terms of the works.
Accommodation of Traffic

The Contractor is to liaise with the Free State Provincial Department of Transport (for provincial
roads) and the Local Municipality (for municipal roads) with regards to any temporary road closures
as required during this contract.

Accommodation of traffic during construction shall be undertaken to the requirements and details
provided by the Engineer.

Coordination with Other contractors

Other contractors, who are engaged in the construction of similar works, could be working within
the sites of the Contractor. The Contractor will be required to provide all necessary assistance to
them, and to liaise with them in respect of their programme in order to avoid any delays to either
contract. See clause 5.6.6 of the Contract Data.

Setting Out of Works

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the
responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from
damage at the start of the contract. It is the Contractor’s responsibility to set out the Works and any
discrepancies in the design or setting out shall be identified and brought to the attention of the
Engineer promptly so they can be corrected before any abortive expenditure is incurred.

1.4. Location of the works

The Works to be constructed are in the areas below.

Free State APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION THE
NEW ARBEIDSGENOT PRIMARY SCHOOL ON BEHALF OF FREE STATE
DEPARTMENT OF EDUCATION (FSDOE)

APPOINTMENT OF A CONTRACTOR FOR | Physical Address: , _ . .
THE CONSTRUCTION THE NEw | The proposed site for Arbeidsgenot Primary is located in

ARBEIDSGENOT PRIMARY SCHOOL ON Grasslands Blogmfontein, erf 2_186_36 Bloemside Phase 3in the
BEHALF OF FREE STATE DEPARTMENT Free State Province, Motheo District, under Mangaung

OF EDUCATION (FSDOE) Metropolitan Municipality (MMM).

The geographical coordinates of the proposed site are
29°9'49.02"S, 26°17'28.78"E.

Volume 3 of 3 - The Contract Page 35 of 52

Part C

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Tender No. RFP 251/2021

D S A VOLUME 3 OF 3 APPOINTMENT OF A CONTRACTOR FOR THE

DEVELOFMENT BANK OF SOUTHERN AFRICA THE CONTRACT

__Building Africa’s Prosperity

CONSTRUCTION THE NEW ARBEIDSGENOT

DEPARTMENT OF EDUCATION (FSDOE)

1.6.

1.7.

Temporary Works

As the Works are to be constructed within a built up urban area, the Contractor will be required
to carry out all temporary works that will be necessary to maintain the flow of traffic and to
ensure that pedestrian and vehicular access is maintained to local residential buildings and
businesses.

Refer to Bill of Quantities.

Occupational Health and Safety
The contractor needs to comply with the following legal requirements:
e Occupational Health and Safety Act, 1993 — Construction Regulations, 2014;

e Section 27(2) of the Disaster Management Act, 2002 Regulations as amended,;

e COVID-19 Consolidated Directions on Occupational Health and Safety in Certain
work places.

e Annexure A - DBSA Occupational Health and Safety Baseline specification and
COVID-19 amendment;

e Annexure B - DBSA Baseline Risk Assessment and COVID-19 amendment;

o Annexure C - Safety, Health, Environment and Quality Policy

DRAWINGS

The Tender drawings for RFP251/2021 are issued in an electronic format and forms part of
this tender document. The work shall be carried out in accordance with the Contract Drawings
which will be issued to the successful Tenderer and which will form part of the Contract
Documents.

DISCIPLINE

Architectural Drawings : Refer to electronic copies appended herewith this
document

Civil Drawings : Refer to electronic copies appended herewith this
document

Electrical Drawings : Refer to electronic copies appended herewith this
document

Mechanical Drawings : Refer to electronic copies appended herewith this
document
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3.1.

3.2.

Structural Drawings : Refer to electronic copies appended herewith this
document

PROCUREMENT

Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences granted in
accordance with the preference schedule.

Scope of mandatory subcontract work

Tenderers are formally required to allow for subcontracting of the allocated work 30%
(excluding CDPs) of the Tender Value offered.

The following portions of the works shall be subcontracted to CIDB registered contractors in
accordance with the subcontracting procedures described hereunder.

e nla

CONSTRUCTION

. Applicable SANS 2001 standards for construction works

The following parts of SANS 2001 Construction works standards and associated specification data
are applicable to the works:

1) SANS 2001BE1
2) SANS 2001BS1
3) SANS 2001CC2
4) SANS 2001CG1
5) SANS 2001CM1
6) SANS 2001CS1
7) SANS 2001CT2
8) SANS 2001DP1
9) SANS 2001DP2

10) SANS 2001DP3
11) SANS 2001DP4
12) SANS 2001DP5
13) SANS 2001DP6
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4.2.

4.3.
4.3.1
43.1.1

14) SANS 2001EM1

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards applicable to this
contract. The Specification Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to
which it mainly applies.

Applicable national and international standards
e Standardized Specifications for Civil Engineering Construction SANS 1200

e The National Building Regulations SABS0400
e Construction and Management Requirements for Works Contracts SANS1921-1

e Targeted Construction Procurement SANS1914-4

Particular / Generic Specifications
EPWP Labour Intensive Specification
Labour intensive competencies of supervisory and management staff

Contractors having a CIDB contractor grading designation of {7GB} and higher shall only engage
supervisory and management staff in labour intensive works who have either completed, or for the
period 1 September 2013 to 30 June 2013, are registered for training towards, the skills programme
outlined in Table 1.

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the
managing director or managing member of a close corporation, as relevant, having a contractor
grading designation of 1CE, 2CE, 3CE and 4CE shall have personally completed, or for the period
1 September 2013 to 30 June 2013 be registered on a skills programme for the NQF level 2. All
other site supervisory staff in the employ of such contractors must have completed, or for the period
1 September 2013 to 30 June 2013 be registered on a skills programme for, the NQF level 2 unit
standards or NQF level 4 unit standards.

Table 1: Skills programme for supervisory and management staff

NQF . . Skills programme
Personnel Q Unit standard titles P _g .

level description

2 Apply Labour Intensive Construction Systems and This unit standard
Team leader / . L
. Techniques to Work Activities must be completed,
supervisor
and
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Use Labour Intensive Construction Methods to
Construct and Maintain Roads and Storm water
Drainage

Use Labour Intensive Construction Methods to
Construct and Maintain Water and Sanitation
Services

Use Labour Intensive Construction Methods to
Construct, Repair and Maintain Structures

any one of these 3
unit standards

4 Implement labour Intensive Construction Systems
and Techniques

This unit standard
must be completed,
and

Use Labour Intensive Construction Methods to
Construct and Maintain Roads and Storm water

Foreman/ Drainage
supervisor
Use Labour Intensive Construction Methods to any one of these 3
Construct and Maintain Water and Sanitation unit standards
Services
Use Labour Intensive Construction Methods to
Construct, Repair and Maintain Structures
Site Agent / 5 Manage Labour Intensive Construction Processes Skills Programme
Manager against this single unit
(i.e. the standard
contractor’'s most
senior
representative
that is resident
on the site)

4.3.1.2 Employment of unskilled and semi-skilled workers in labour-intensive works

4.3.1.2.1 Requirements for the sourcing and engagement of labour.

4.3.1.2.1.a Unskilled and semi-skilled labour required for the execution of all labour intensive works
shall be engaged strictly in accordance with prevailing legislation and SANS 1914-4,

Participation of Targeted enterprise and targeted labour.

4.3.1.2.1.b The rate of pay set for the SPWP is equal to 100% of normal daily payment
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4.3.1.2.1.c Tasks established by the contractor must be such that:
i) the average worker completes 5 tasks per week in 40 hours or less; and
i) the weakest worker completes 5 tasks per week in 55 hours or less.

4.3.1.2.1.d The contractor must revise the time taken to complete a task whenever it is established
that the time taken to complete a weekly task is not within the requirements of 4.2.1.3.

4.3.1.2.1.e The Contractor shall, through all available community structures, inform the local
community of the labour intensive works and the employment opportunities presented
thereby. Preference must be given to people with previous practical experience in
construction and / or who come from households:

i) where the head of the household has less than a primary school education;
i) that have less than one full time person earning an income;

iii) where subsistence agriculture is the source of income.

iv) those who are not in receipt of any social security pension income

4.3.1.2.1f The Contractor shall endeavour to ensure that the expenditure on the employment of
temporary workers (local) is in the following proportions:

i) 10 % women;
i) 50% youth who are between the ages of 18 and 25; and
iii) 2% on persons with disabilities.

4.3.1.2 Specific provisions pertaining to SANS 1914-4
4.3.1.2.1 Definitions
Targeted enterprise:
An enterprise which has its sole office of head office located within the Target Area
Targeted labour:

Unemployed persons who are employed as local labour on the project.

4.4. Certification by recognized bodies
Not Applicable

4.5. Plant and materials provided by the employer
Not Applicable

4.6. Services and facilities provided by the employer
Not Applicable

4.7. Plant and equipment
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The plant and equipment used on the site shall not be inferior to that described in the
Schedule of Plant and Equipment.

5. Management
5.1. SANS 1921 standards

The SANS 1921 Construction works standards and associated specification data are applicable to
the works:

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards applicable to this
contract. The Specification Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to
which it mainly applies.

The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts — Part 1. General
engineering and construction works

Clause | Specification data

Essential data

4.1.7 The contractor may be responsible for drawings, information and calculations

42.1 The responsibility strategy assigned to the contractor for the works is A.

4.2.2 The structural engineer is: TBC

43.1 The planning, programme and method statements are to comply with the following:
1) Program to be submitted in Microsoft Project format
2) Gantt chart to indicate critical path and progress

3) Gantt chart to be updated before monthly site meeting

4.3.3 The notice period for inspection is 2 Days

49.3 The trees and shrubs which are not to be disturbed are to be identified on site. Where possible,
the disturbance of trees should be avoided.

4.14.3 | The office accommodation, equipment, accommodation for site meetings and other facilities for
use by the employer and his agents are:

1) Site office which shall be used for site meetings and for the contractor’s use. Such an
office shall comprise a minimum of 20m? in area and 3 m high, be ventilated, have
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good lamination, must be reasonably sound proof, and have a hard floor construction.
It shall be furnished with a desk on which drawings can be rolled open and on which
there is sufficient writing space and sufficient temporary chairs or benches to
accommodate all persons present at site meetings. (Minimum 15 seater)

2) The following facilities will be supplied to the employers representatives:
- 15 Hardhats for employers representatives visiting the site
- 15 Safety (High visibility) jackets for employer representatives visiting the site
- 15 sets of safety Goggles

- 15 sets of earplugs (when applicable)

4.14.5 | The Contractor is required to provide latrine and ablution facilities for the exclusive use of the
professional team and client
4.14.6 | The requirements for the provision and erection of separate sign boards for consultants and
subcontractors are:
1) See Bills of Quantities.
4.17.1 | The requirements for the termination, diversion or maintenance of existing services are:
1) none
4.17.3 | Contractor must assess the availability of these Services on site:
1) Water network.
2) Electricity reticulation, sub-surface and over head
3) Sewer Network
4.17.4 | The requirements for detection apparatus are:

1) Communication with Free State Department Education officials.

Additional clauses

1 Site meetings and procedures

The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the works
at regular intervals and at other such times as may be necessary. The Contractor shall attend all site
meetings and shall ensure that all persons under his jurisdiction are notified timeously of all site meetings
should the Employer’s Representative require their attendance at such meetings.

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people
and equipment employed), a site instruction book, a complete set of contract working drawings and a copy
of the procurement document and make these available at all reasonable times to all persons concerned
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with the contract.

2 Water and electricity

The Employer does not warrant that any water supply or electricity supply that may exist is adequate for
the proper execution of the works. The responsibility strategies in terms of the tabulation below that will

apply to the contract is:

a) water DA
b) electricity : A
Service Option
A B C
Contractor responsibility Employer responsibility

Water The Contractor is to provide, | The Contractor shall make, The Contractor shall make
and remove and make good | and upon completion remove, | and upon completion remg
upon completion, all the all the necessary connections | all the necessary connecti
necessary temporary to the Employer’s water and water meters to the
plumbing connections and supply at designated points Employer’s water supply a
purchase water from the local | and make use of water free designated points and be
authority for the works at his | of charge for construction responsible for costs
own cost. purposes only. associated with all water

consumed.

Electricity The Contractor is to provide, | The Contractor shall make, The Contractor shall make
and remove and make good | and upon completion remove, | and upon completion remg
upon completion, all the all the necessary electrical all the necessary connectiq
necessary temporary connections to the and meters to the Employe
electrical connections and Employer’s electrical supply electrical supply and be
installations and purchase at designated points and responsible for costs
electricity form the local make use of electricity free of | associated with all electrici
authority / ESKOM for the charge for construction consumed.
works at his own cost. purposes only.

The following temporary services is the responsibility and will be supplied by the contractor:

. Security
. Sewer services in the form of temporary toilets
. Waste disposal facility

SANS 1921-5, Construction and management requirements for works contracts — Part 5:

Earthworks activities which are to be performed by hand.
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Clause

Specification Data

Essential Data:

5.1

The depth of trenches which are to be excavated by hand is 1,5 metres.

Addition

al clauses:

1

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall
be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have
a mass of more than 320kg. In addition the items shall be large enough so that four workers
can conveniently and simultaneously acquire a proper hand hold on them.

SANS 1921-6, Construction and management requirements for works contracts — Part 6: HIV/AIDS

awarene

SS.

4.2.1(a)

A qualified service provider is a service provider that is one that is accredited or provisionally
accredited training service provider in the HIV/AIDS field.

A list of accredited service providers can be obtained from the Construction SETA (CETA) (tel
011-265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health and
Welfare SETA website: www.hwseta.org.za.

4.2.1(a) | The HIV/AIDS awareness programme is to be repeated at four month intervals throughout the
duration of the contract. (Four times in total, including the initial one at the start of the contract.)
Additional clauses

The duration of each workshop is not to be less than 2% hours.

5.2. Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures
in a book. Such book shall be handed to the employer’s representative for his signature no later
than 1 day after rain that is considered to justify an extension of time occurs.
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5.3.

5.4.

5.5.

5.6.

5.7.

5.7.1

Unauthorised persons

The Contractor shall keep unauthorized persons from the works at all times. Under no
circumstances may any person except guards be allowed to sleep on the building site.

Management meetings

A Schedule of meetings will be agreed with the contractor.

Daily records

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to
EPWP requirements.

Payment certificates

Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement
Edition 4.1 March 2005. Payments will not be processed unless all the required job creation
statistics and all supporting information are attached to the claim for payment and a valid Tax
Invoice as required for VAT is submitted to the Employer.

Monthly valuations of completed work, including materials on site is to be completed and
presented by to the client representative by no later than the 15" of each month to be assessed

for payments. The payment certificate will be issued no later than the 25" of each month
(Including Contractor’s tax invoice) to the Principle Agent or payment within 30 calendar days.

Job statistics/targeted labour

The contractor must provide monthly statistics to the DBSA indicating the number of new jobs
created through this contract. This statistic must be provided with each monthly payment
certificate using the electronic prescribed format, which will be provided by the Project Manager
of this project to the successful bidder.

Training of targeted labour (non-accredited training)
a) The Contractor shall provide all the necessary on-the-job training to targeted labour to enable
such labour to master the basic work techniques required to undertake the work in accordance

with the requirements of the contract in a manner that does not compromise worker health and
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b)

c)

d)

safety.

The contractor shall be responsible for scheduling the training of workers and shall take all
reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days of
formal training if he/she is employed for 3 months or less and a minimum of ten (10) days if
he/she is employed for 4 months or more.

The Contractor shall do nothing to dissuade targeted labour from participating in training

programmes.

Proof of compliance with all the requirements must be provided by the Contractor to the

Employer prior to submission of the final payment certificate.

5.7.2 Employment of local labour

a)

b)

It is the intention that this Contract should make maximum use of the local labour force that is
presently under-employed. To this end the Contractor shall limit the utilisation on the Contract
of non-local employees to that of key personnel only and to employ and train local labour to the
extent necessary for the execution and completion of this Contract.

The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the
Bidder. The data stated on the above-mentioned form will be strictly monitored during the
Contract period and any deviations there from shall be subject to the prior approval of the
Principal Agent, which approval shall not be unreasonably withheld.

The employment of casual labour will be done in co-operation with community leaders and
local structures. The bidder shall ensure that all remuneration paid to employees is in line with
the relevant sectorial determination in terms of the Basic Conditions of Employment Act, No
75 of 1997, as determined by the Department of Labour.
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C3.2 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications
shall apply to this contract and are bound in hereafter.

PARTICULAR SPECIFICATION PAGE NO.
POHS: HEALTH AND SAFETY BASELINE SPECIFICATIONS
& AMENDMENTS FOR COVID-19 Annexure A
B/RA: BASELINE RISK ASSESSMENT & AMENDMENTS FOR
COVID-19 Annexure B
SHEQ : DBSA SHEQ POLICY Annexure C
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PART 4: SITE INFORMATION

Document Title No of
reference pages
This cover page 1
C4.1 | Site Location — Map 1
Total number of pages 2
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The proposed site for Arbeidsgenot Primary is located in Grasslands Bloemfontein, erf
21886 Bloemside Phase 3 in the Free State Province, Motheo District, under Mangaung
Metropolitan Municipality (MMM). The geographical coordinates of the proposed site are 29°

9'49.02"S, 26°17'28.78"E.
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C4.2 INFORMATION & MAP
ITEM SCHOOL NAME LATITUDE LONGITUDE
1 ARBEIDSGENOT PRIMARY SCHOOL 29°9'49.02"S 26°17'28.78"E
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