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SECTION NO. 1

BILL NO. 1
PRELIMINARIES AND GENERAL

Notes to Tenders:

Project location

Code: Description:

—_

IMOTMOOW>»

Refuse area

Admin - ADM2-W

Hall - MP-HALL

Media and 2 Computer rooms - MED+COMP2-W
3 Grade R - 3GR-R-W

2 Classrooms and 2 Storerooms - CL2+STO2-W
4 Classrooms and 4 Store rooms - CL4+STO4-W
HOD, Multi purpose and Ablution -
HOD+MPC+ABL-W

HOD, Science and Ablution - HOD+SCIE+ABL-W
Tuck Shop and Change rooms - TS-1+CHN-W

Caretaker - CAR-W
Security - SEC-W
5 Classrooms and 6 Store rooms - CL5+STO6-W

PUMPHOUSE

HOD, 2 Classrooms, 2 Store rooms and Ablution -
HOD+CL2+STO2+ABL-W

3 Classroom and 4 Store rooms - CL3+STO4-W
General

Site works - Matla

Electrical Installation

Mechanical Installation

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid"
or "Bidder"
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PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition
for use with the JBCC Principal Building Agreement
Edition 4.1 Code 2101, March 2005 is taken to be
incorporated herein. The tenderer is deemed to have
referred to these documents for the full intent and
meaning of each clause. These clauses are referred to
by number and heading only. Where standard clauses
or options are not applicable to the contract such
modifications or corrections as are necessary are given
under each relevant clause. Where an item is not
relevant to this specific contract such item is marked
"N/A" signifying "Not Applicable"

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1
hereinafter be used for the adjustment of preliminaries
then each item priced is to be allocated to one or more
of the three categories Fixed, Value Related or Time
Related and the respective amounts entered in the
spaces provided under each item

Items not priced in these Preliminaries shall be deemed
to be included elsewhere in these Bills of Quantities
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SECTION A: JBCC PRINCIPAL BUILDING
AGREEMENT

DEFINITIONS

A1.0 DEFINITIONS AND INTERPRETATION
Clause 1.0

Clause 1.1 Definition of "Commencement Date" is
added:

"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is
amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee
at call obtained by the contractor from an institution
approved by the employer in terms of the employer's
construction guarantee form as selected in the
schedule

Clause 1.1 Definition of "Construction Period" is
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period
commencing on the commencement date and ending
on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving,
receiving or soliciting of anything of value to influence
the action of a public official in the procurement process
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a mispresentation
of facts in order to influence a procurement process or
the execution of a contract to the detriment of any
tenderer and includes collusive practice among
tenderers (prior to or after the tender submission)
designed to establish tender prices at artificial non-
competitive levels and to deprive the tenderer of the
benefits of free and open competition

Clause 1.1 Definition of "Interest" is amended by
replacing it with the following:
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"INTEREST" means the interest rates applicable on this
contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the
Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act,
1999 (Act No. 1 of 1999)

Clause 1.1 Definition of "Principal Agent" is amended
by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity
appointed by the employer and named in the schedule.
In the event of a principal agent not being appointed,
then all the duties and obligations of a principal agent
as detailed in the agreement shall be fulfilled by a
representative of the employer as named in the
schedule

Clause 1.1 Definition of "Security" is amended by
replacing it with the following:

"SECURITY" means the form of security provided by the
employer or contractor, as stated in the schedule,
from which the contractor or employer may recover
expense or loss

Clause 1.6 is amended by replacing the words "prepaid
registered post, telefax or e-mail" with "prepaid
registered post or telefax"

Clause 1.6.4 is amended by replacing it with the
following:

No clause

Fixed: Value related: Time
related:

OBJECTIVE AND PREPARATION

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0

Fixed: Value related: Time
related:
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A3.0 DOCUMENTS

Clause 3.0

Clause 3.2.1 is amended by replacing”"14.1" with "14.0"
Clause 3.7 is amended by the addition of the following:
The contractor shall supply and keep a copy of the
JBCC Series 2000 Principal Building Agreement and
Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall
have access at all times

Clause 3.10 is amended by replacing the second

reference to "principal agent" with the word "employer"

Fixed: Value related: Time
related:

A4.0 DESIGN RESPONSIBILITY

Clause 4.0

Clause 4.3 is amended by replacing it with the following:
No clause

Fixed: Value related: Time
related:

A5.0 EMPLOYER'S AGENTS
Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3,
34.3, 34.4 and 38.5.8

Fixed: Value related: Time
related:

A6.0 SITE REPRESENTATIVE
Clause 6.0

Fixed: Value related: Time
related:
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10

A7.0 COMPLIANCE WITH REGULATIONS
Clause 7.0

Note: A separate clause has been included in Section C
: Specific Preliminaries of the bills of quantities / lump
sum document for the contractor to have the
opportunity to price for all the requirements of the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification

Fixed: Value related: Time
related:

A8.0 WORKS RISK
Clause 8.0

Fixed: Value related: Time
related:

A9.0 INDEMNITIES
Clause 9.0

Fixed: Value related: Time
related:

A10.0 WORKS INSURANCES
Clause 10.0

Clause 10.0 is amended by the addition of the following
clauses:

10.5 Damage to the Works

(a) Without in any way limiting the contractor's
obligations in terms of the contract, the
contractor shall bear the full risk of damage to
and/or destruction of the works by whatever
cause during construction of the works and
hereby indemnifies and holds harmless the
employer against any such damage. The
contractor shall take such precautions and
security measures and other steps for the
protection and security of the works as the
contractor may deem necessary
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(b)

(c)

(d)

The contractor shall at all times proceed
immediately to remove or dispose of any debris
arising from damage to or destruction of the
works and to rebuild, restore, replace and/or
repair the works

The employer shall carry the risk of damage to
or destruction of the works and materials paid
for by the employer that is the result of the
excepted risks as set outin 10.6

Where the employer bears the risk in terms of
this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed
portions of the works and the costs of such
reinstatement shall be measured and valued in
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to
Properties

(@)

(b)

(c)

The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding whether arising in
common law or by statute, consequent upon
personal injuries to or the death of any person
whomsoever arising out of or in the course of or
caused by the execution of the works unless
due to any act or negligence of any person for
whose actions the employer is legally liable

The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss
of or damage to any moveable or immovable or
personal property or property contiguous to the
site, whether belonging to or under the control
of the employer or any other body or person,
arising out of or in the course of or by reason of
the execution of the works unless due to any
act or negligence of any person for whose
actions the employer is legally liable

The contractor shall, upon receiving a contract
instruction from the principal agent, cause the
same to be made good in a perfect and
workmanlike manner at his own cost and in
default thereof the employer shall be entitled to
cause it to be made good and to recover the
cost thereof from the contractor or to deduct
the same from amounts due to the contractor
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(d) The contractor shall be responsible for the
protection and safety of such portions of the
premises placed under his control by the
employer for the purpose of executing the
works until the issue of the certificate of
practical completion

(e) Where the execution of the works involves the
risk of removal of or interference with support to
adjoining properties including land or structures
or any structures to be altered or added to, the
contractor shall obtain adequate insurance and
will remain adequately insured or insured to the
specific limit stated in the contract against the
death of or injury to persons or damage to such
property consequent on such removal or
interference with the support until such portion
of the works has been completed

) The contractor shall at all times proceed
immediately at his own cost to remove or
dispose of any debris and to rebuild, restore,
replace and/or repair such property and to
execute the works

10.7 High risk insurance

In the event of the project being executed in a
geological area classified as a "High Risk Area", that is
an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of
the works until the date of the certificate of practical
completion bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage
to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above.
The contractor shall take such precautions and security
measures and other steps for the protection of the
works as he may deem necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or
dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace
and/or repair the works, at the contractor's own costs
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11

10.7.2 Injury to persons or loss of or damage to
property

The contractor shall be liable for and hereby
indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in
common law or by statute, consequent upon personal
injuries to or the death of any person whomsoever
resulting from, arising out of, or caused by a
catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby
indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or any
other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of
the contract

10.7.3 It is the responsibility of the contractor to ensure
that he has adequate insurance to cover his risk and
liability as mentioned in 10.7.1 and 10.7.2. Without
limiting the contractor's obligations in terms of the
contract, the contractor shall, within twenty-one (21)
calendar days of the commencement date but before
commencement of the works, submit to the employer
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any
and all losses and/or damages of whatever nature
suffered or incurred consequent upon the contractor's
default of his obligations as set out in 10.7.1; 10.7.2 and
10.7.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any
amounts still due under this contract or under any other
contract presently or hereafter existing between the
employer and the contractor and for this purpose all
these contracts shall be considered one indivisible
whole

Fixed: Value related: Time
related:

A11.0 LIABILITY INSURANCES
Clause 11.0

Fixed: Value related: Time
related:
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13
14

A12.0 EFFECTING INSURANCES
Clause 12.0

Fixed: Value related: Time
related:

A13.0 No clause
A14.0 SECURITY

Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them
with the following:

14.1 In respect of contracts with a contract sum up to
R1 million, the security to be provided by the
contractor to the employer will be a payment reduction
of five per cent (5%) of the value certified in the
payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)

14.1.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer's
entitlement shall take precedence over his obligations to
refund the payment reduction security or portions
thereof to the contractor

14.2 In respect of contracts with a contract sum above
R1 million, the contractor shall have the right to select
the security to be provided in terms of 14.3, 14.4, 14.5,
14.6, or 14.7 as stated in the schedule. Such security
shall be provided to the employer within twenty-one
(21) calendar days from commencement date. Should
the contractor fail to select the security to be provided
or should the contractor fail to provide the employer
with the selected security within twenty-one (21)
calendar days from commencement date, the
security in terms of 14.7 shall be deemed to have been
selected

14.3 Where security as a cash deposit of ten per cent
(10%) of the contract sum (excluding VAT) has been
selected:
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14.3.1 The contractor shall furnish the employer with a
cash deposit equal in value to ten per cent (10%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date
of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to
three per cent (3%) of the contract value (excluding
VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date
of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per
cent (1%) of the contract value (excluding VAT) and
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final
payment certificate, the employer shall refund the
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover
expense and loss from the cash deposit in terms of 33.0
provided that the employer complies with the provisions
of 33.4 in which event the employer's entitlement shall
take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the
employer nor the contractor shall be entitled to cede
the rights to the deposit to any third party

14.4 Where security as a variable construction
guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with
an acceptable variable construction guarantee equal
in value to ten per cent (10%) of the contract sum
(excluding VAT) within twenty-one (21) calendar days
from commencement date

14.4.2 The variable construction guarantee shall
reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation
to tender

14.4.3 The employer shall return the variable
construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall issue a written demand in terms of the variable
construction guarantee
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14.5 Where security as a fixed construction
guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (5%) payment
reduction of the value certified in the payment
certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed
construction guarantee to the employer equal in
value to five per cent (5%) of the contract sum
(excluding VAT)

14.5.2 The fixed construction guarantee shall come
into force on the date of issue and shall expire on the
date of the last certificate of practical completion

14.5.3 The employer shall return the fixed
construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a
payment certificate shall be in terms of 31.8 (A) and
34.8

14.5.5 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall be entitled to issue a written demand in terms of
the fixed construction guarantee or may recover from
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent
(5%) of the contract sum (excluding VAT) and a
payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has
been selected:

14.6.1 The contractor shall furnish the employer with a
cash deposit equal in value to five per cent (5%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date
of practical completion of the works the employer
shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)

14.6.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
may issue a written notice in terms of 33.4 or may
recover from the payment reduction or may do both
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14.7 Where security as a payment reduction of ten per
cent (10%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(B)

14.7.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer's
entitlement shall take precedence over his obligations to
refund the payment reduction or portions thereof to the
contractor

14.8 Payments made by the guarantor to the employer
in terms of the fixed or variable construction
guarantee shall not prejudice the rights of the employer
or contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security
in terms of 14.2, the employer, in his sole discretion
and without notification to the contractor, is entitled to
change the contractor's selected form of security to
that of a ten per cent (10%) payment reduction of the
value certified in the payment certificate (excluding
VAT), whereafter 14.7 shall be applicable

Fixed: Value related: Time
related:

EXECUTION

A15.0 PREPARATION FOR AND EXECUTION OF
THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:
No clause

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following
clause:

15.1.4 An acceptable health and safety plan, required in
terms of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), within twenty-one (21) calendar days
of commencement date
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17

18

19

Clause 15.2.1 is amended by replacing it with the
following clause:

Give the contractor possession of the site within ten
(10) working days of the contractor complying with the
terms of 15.1.4

Fixed: Value related: Time
related:

A16.0 ACCESS TO THE WORKS
Clause 16.0

Fixed: Value related: Time
related:

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and
the appointment of nominated and selected

subcontractors"

Fixed: Value related: Time
related:

A18.0 SETTING OUT OF THE WORKS
Clause 18.0

Fixed: Value related: Time
related:

A19.0 ASSIGNMENT
Clause 19.0

Fixed: Value related: Time
related:
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20

21

22

23

24

A20.0 NOMINATED SUBCONTRACTORS
Clause 20.0

Clause 20.1.3 is amended by replacing it with the
following:

No clause
Note: See item B9.1 hereinafter for adjustment of
attendance on nominated subcontractors executing

work allowed for under provisional sums

Fixed: Value related: Time
related:

A21.0 SELECTED SUBCONTRACTORS
Clause 21.0

Clause 21 is amended by replacing it with:
No clause

Fixed: Value related: Time
related:

A22.0 EMPLOYER'S DIRECT CONTRACTORS
Clause 22.0

Fixed: Value related: Time
related:

A23.0 CONTRACTOR'S DOMESTIC
SUBCONTRACTORS

Clause 23.0

Fixed: Value related: Time
related:

COMPLETION
A24.0 PRACTICAL COMPLETION
Clause 24.0

Fixed: Value related: Time
related:

Carried to Collection
Section No. 1

Bill No. 1
Preliminaries

-15-

ltem

ltem

ltem

ltem

ltem

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS




25

26

27

28

29

30

31

A25.0 WORKS COMPLETION
Clause 25.0

Fixed: Value related: Time
related:

A26.0 FINAL COMPLETION
Clause 26.0
Clause 26.1.2 is amended by inserting "#" next to 26.1.2

Fixed: Value related: Time
related:

A27.0 LATENT DEFECTS LIABILITY PERIOD
Clause 27.0

Fixed: Value related: Time
related:

A28.0 SECTIONAL COMPLETION
Clause 28.0

Fixed: Value related: Time
related:

A29.0 REVISION OF DATE FOR PRACTICAL
COMPLETION

Clause 29.0
Clause 29.2.5 is amended by replacing it with:
No clause

Fixed: Value related: Time
related:

A30.0 PENALTY FOR NON-COMPLETION
Clause 30.0

Fixed: Value related: Time
related:

PAYMENT
A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0
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Clause 31.5.2 is amended by replacing "14.7.1" with
"14.0"

Clause 31.8 is amended by replacing it with the
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1;
14.5 or 14.6, the value of the works in terms of 31.4.1
and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in
interim payment certificates issued up to the date of
practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Alternative B

31.8(B) Where security as a payment reduction in
terms of 14.7 has been selected, the value of the works
in terms of 31.4.1 and materials and goods in terms of
31.4.2 shall be certified in full. The value certified shall
be subject to the following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim
payment certificates issued up to the date of practical
completion

31.8(B).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion
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32

33

31.8(B).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

Fixed: Value related: Time
related:

A32.0 ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed: Value related: Time
related:

A33.0 RECOVERY OF EXPENSE AND LOSS
Clause 33.0

Fixed: Value related: Time
related:
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34

35

36

A34.0 FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1
Clause 34.2 is amended by inserting "#" next to 34.2

Clause 34.8 is amended by deleting the words "where
security as a fixed construction guarantee in terms of
14.4 has been selected or where payment reduction has
been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing "seven (7)
calendar days" with "twenty-one (21) calendar days"
and deleting the words "subject to the employer giving
the contractor a tax invoice for the amount due”

Fixed: Value related: Time
related:

A35.0 PAYMENT TO OTHER PARTIES
Clause 35.0

Fixed: Value related: Time
related:

CANCELLATION

A36.0 CANCELLATION BY EMPLOYER -
CONTRACTOR'S DEFAULT

Clause 36.0

Clause 36.1 is amended by the addition of the following
clauses:

36.1.3 refuses or neglects to comply strictly with any of
the conditions of contract

36.1.4 estate being sequestrated, liquidated or
surrendered in terms of the insolvency laws in force
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged
in corrupt or fraudulent practices in competing for or
in executing the contract

Clause 36.3 is amended by removing the reference to

"No clause" and replacing the words "principal agent”
with "employer”
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38

Clause 36.0 is amended by the addition of the following
clause:

36.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A37.0 CANCELLATION BY EMPLOYER - LOSS AND
DAMAGE

Clause 37.0

Clause 37.3.5 is amended by replacing "ninety (90)"
with "one hundred and twenty (120)"

Clause 37.0 is amended by the addition of the following
clause:

37.5 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A38.0 CANCELLATION BY CONTRACTOR -
EMPLOYER'S DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)"
with "one hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following
clause:
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38.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A39.0 CANCELLATION - CESSATION OF THE
WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the
following at the end of the sentence:

"within one hundred and twenty (120) working days of
completion of such a report"

Fixed: Value related: Time
related:

DISPUTE
A40.0 DISPUTE SETTLEMENT
Clause 40.0

Clause 40.2.2 is amended by replacing "one (1) year"
with "three (3) years"

Clause 40.6 is amended by removing the reference to:
No clause

Clause 40.7.1 is amended by replacing "(10)" with "(15)"
and by the addition of the following:

Whether or not mediation resolves the dispute, the
parties shall bear their own costs concerning the
mediation and equally share the costs of the mediator
and related costs

Fixed: Value related: Time
related:
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SUBSTITUTE PROVISIONS

A41.0 STATE CLAUSES

Clause 41.0

Fixed: Value related: Time
related:

CONTRACT VARIABLES

A42.0 THE SCHEDULE (DPW-04EC)
Clause 42.0

Tenderers are referred to the Contract Data DPW-
04(EC) for variables pertaining to this contract

Fixed: Value related: Time
related:
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46

47

48

49

SECTION B: JBCC PRELIMINARIES

B1.0

DEFINITIONS AND INTERPRETATION

B1.1

Definitions and interpretation

See also clause A1.0 of Section A for additional and/or
amended definitions which shall apply equally to this

Section
Fixed: Value related: Time
related:
B2.0 DOCUMENTS
B2.1 Checking of documents
Fixed: Value related: Time
related:
B2.2 Provisional bills of quantities
Fixed: Value related: Time
related:
B2.3 Availability of construction documentation
Fixed: Value related: Time
related:
B2.4 Interests of agents
Fixed: Value related: Time
related:
B2.5 Priced documents
Fixed: Value related: Time
related:
B2.6 Tender submission
Clause 2.6 is amended by replacing "JBCC Form of
Tender" with "Form of Offer and Acceptance DPW-
07(EC)"
Fixed: Value related: Time
related:
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52

53

54

55

56

57

58

59

B3.0

THE SITE

B3.1

Fixed:

related:

B3.2

Fixed:

related:

B3.3

Fixed:

related:

B3.4

Fixed:

related:

B3.5

Fixed:

related:

B3.6

Fixed:

related:

B3.7

Fixed:

related:

B3.8

Fixed:

related:

B3.9

Fixed:

related:

B3.10

Fixed:

related:

Defined works area

Value related: Time

Geotechnical investigation

Value related: Time

Inspection of the site

Value related: Time

Existing premises occupied

Value related: Time

Previous work - dimensional accuracy

Value related: Time

Previous work - defects

Value related: Time

Services - known

Value related: Time

Services - unknown

Value related: Time

Protection of trees

Value related: Time

Articles of value

Value related: Time

Section No. 1

Bill No.

1

Preliminaries
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61

62

63

64

65

66

67

68

69

B3.11 Inspection of adjoining properties

Fixed: Value related:
related:

B4.0 MANAGEMENT OF CONTRACT

B4.1 Management of the works

Fixed: Value related:
related:

B4.2 Programme for the works

Fixed: Value related:
related:

B4.3 Progress meetings

Fixed: Value related:
related:

B4.4 Technical meetings

Fixed: Value related:
related:

B4.5 Labour and plant records

Fixed: Value related:
related:

B5.0 SAMPLES, SHOP DRAWINGS AND

MANUFACTURERS’ INSTRUCTIONS

B5.1 Samples of materials

Fixed: Value related:
related:

B5.2 Workmanship samples

Fixed: Value related:
related:

B5.3 Shop drawings

Fixed: Value related:
related:

Time

Time

Time

Time

Time

Time

Time

Time

Time

B5.4 Compliance with manufacturers' instructions

Fixed: Value related:
related:

Time
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72

73

74

75

76

77

78

79

B6.0  TEMPORARY WORKS AND PLANT
B6.1 Deposits and fees

Fixed: Value related:
related:

B6.2 Enclosure of the works
Fixed: Value related:
related:

B6.3  Advertising

Fixed: Value related:
related:

B6.4 Plant, equipment, sheds and offices
Fixed: Value related:
related:

B6.5 Main notice board

Fixed: Value related:
related:

B6.6 Subcontractors' notice board
Fixed: Value related:
related:

B7.0 TEMPORARY SERVICES
B7.1 Location

Fixed: Value related:
related:

B7.2 Water

Fixed: Value related:
related:

B7.3 Electricity

Fixed: Value related:
related:

B7.4 Telecommunication facilities
Fixed: Value related:
related:

Time

Time

Time

Time

Time

Time

Time

Time

Time

Time
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82

83

84

85

86

87

B7.5 Ablution facilities

Fixed: Value related: Time
related:

B8.0 PRIME COST AMOUNTS

B8.1 Responsibility for prime cost amounts

Fixed: Value related: Time
related:

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

B9.1 General attendance

Fixed: Value related: Time
related:

B9.2 Special attendance

Fixed: Value related: Time
related:

B9.3 Commissioning - fuel, water and electricity

Fixed: Value related: Time
related:

B10.0 FINANCIAL ASPECTS

B10.1 Statutory taxes, duties and levies

Fixed: Value related: Time
related:

B10.2 Payment for preliminaries

Fixed: Value related: Time
related:

B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing
"within fifteen (15) working days of taking possession
of the site" with "when submitting his priced bills of
quantities / lump sum document”

Fixed: Value related: Time
related:
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91

92

93

94

95

96

97

B10.4 Payment certificate cash flow

Fixed: Value related:
related:

B11.0 GENERAL

B11.1 Protection of the works

Fixed: Value related:
related:

Time

Time

B11.2 Protection /isolation of existing / sectionally

occupied works

Fixed: Value related:
related:

B11.3 Security of the works

Fixed: Value related:
related:

B11.4 Notice before covering work

Fixed: Value related:
related:

B11.5 Disturbance

Fixed: Value related:
related:

B11.6 Environmental disturbance

Fixed: Value related:
related:

B11.7 Works cleaning and clearing

Fixed: Value related:
related:

B11.8 Vermin

Fixed: Value related:
related:

B11.9 Overhand work

Fixed: Value related:
related:

Time

Time

Time

Time

Time

Time

Time

Time

Carried to Collection

Section No. 1
Bill No. 1
Preliminaries

-28-

ltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS




98

99

100

101

B11.10 Instruction manuals and guarantees

Fixed: Value related: Time
related:

B11.11 As built information

Fixed: Value related: Time
related:

B11.12 Tenant installations

Fixed: Value related: Time
related:

B12.0 SCHEDULE OF VARIABLES

B12.1 Schedule of variables

Fixed: Value related: Time
related:

This schedule contains all variables referred to in this
document and is divided into pre-tender and post-tender
categories. The pre-tender category must be completed
in full and included in the tender documents. Both the
pre-tender and post-tender categories form part of these
Preliminaries

Spaces requiring information must be filled in, shown as
"not applicable" or deleted and not left blank. Where
choices are offered, the non-applicable items are to be
deleted. Where insufficient space is provided the
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in [ ] brackets

121 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities
[2.2] The quantities are provisional
YES/NO

12.1.2 Availability of construction documentation
[2.3] Construction documentation is complete
YES/NO

12.1.3 Interests of agents
[2.4] Details:

12.1.4 Defined works area
[3.1] Details:
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12.1.5 Geotechnical investigation
[3.2] Details:

12.1.6 Existing premises occupied
[3.4]  Specific requirements:

12.1.7 Previous work - dimensional accuracy
[3.5] Details:

12.1.8 Previous work - defects
[3.6] Details:

12.1.9 Services - known
[3.7] Details:

12.1.10 Protection of trees
[3.9] Specific requirements:

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:

12.1.12 Enclosure of the works
[6.2] Specific requirements:

12.1.13 Offices

[6.4.3] Specific requirements:
The contractor shall provide, maintain and
remove on completion of the works an office for
the exclusive use of the principal agent,
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric
lighting and fitted with boarded floor, desk,
chair, drawing stool, drawing board and lock-up
drawers for drawings. The office shall be kept
clean and fit for use at all times
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12.1.14 Main notice board

[6.5] Specific requirements:
The contractor shall provide, erect where
directed, maintain and remove on completion of
the works a notice board size 3 x 3m as type
Drawing GEN 063, constructed of suitable
boarding with flat smooth surface and with
edging bead 19mm thick round outer edges and
projecting 12mm from face of boarding and
rounded on front edge. The board shall be
securely fixed to hoarding, where hoarding is
provided, or fixed to and including a suitable
supporting structure of timber or tubular posts
and braces. The board is to be painted ivory
white and the bead and 12mm wide dividing
lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All
wording shall be inscribed in dark green painted
sans serif lettering

12.1.15 Subcontractors' notice board
[6.6] A notice board is required
YES/NO
Specific requirements:

12.1.16 Water
[7.2]  Option A (by contractor)
YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO

12.1.17 Electricity
[7.3] Option A (by contractor)
YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO
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12.1.18 Telecommunications
[7.4] Telephone

YES/NO
Facsimile

YES/NO
E-mail

YES/NO

12.1.19 Ablution facilities
[7.5] Option A (by contractor)
YES/NO

Option B (by employer)
YES/NO

12.1.20 Protection of existing/sectionally occupied
works
[11.2] Protection is required

YES/NO

12.1.21 Special attendance
[9.2] Subcontractor (1) details:

Subcontractor (2) details:

Subcontractor (3) details:

Subcontractor (4) details:

12.1.22 Protection of the works
[11.1] Specific requirements:

12.1.23 Disturbance

[11.5] Specific requirements:
The contractor shall keep the site, structures,
etc well watered during operations to prevent
dust and shall provide and erect and remove on
completion of the works all necessary
temporary dust screens all to the satisfaction of
the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:

12.2 POST-TENDER INFORMATION
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12.2.1 Payment of preliminaries
[10.2] Option A (prorated)
YES/NO

Option B (calculated)
YES/NO

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)
YES/NO

Option B (detailed breakdown)
YES/NO

12.2.3 Additional agreed preliminaries items
Details:
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SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which
apply to this contract except where N/A (Not Applicable)
appears against an item

C1.0 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not
applicable depending on whether the contract is based
on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the
work to enable the tenderer to acquaint himself with the
nature and extent of the works and the manner in which
they are to be executed

* A full set of drawings is issued with the tender
documents indicating the full scope of the work to
enable the tenderer to acquaint himself with the nature
and extent of the works and the manner in which they
are to be executed

Should any part of the drawings not be clearly
understood by the tenderer he shall, before submitting
his tender, obtain clarification in writing from the
principal agent

Fixed: Value related:
Time related:

C2.0 GENERAL PREAMBLES

The document "Specification of Materials and Methods
to be used (PW371)" is obtainable on the Department's
website (http://www.publicworks.gov.za/ under
"Consultants Guidelines"), and shall be read in
conjunction with the bills of quantities / lump sum
document and be referred to for the full descriptions of
work to be done and materials to be used

Fixed: Value related:
Time related:
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C3.0 TRADE NAMES

Wherever a trade name for any product has been
described in the bills of quantities / lump sum
document, the tenderer's attention is drawn to the fact
that any other product of equal quality may be used
subject to the written approval of the principal agent
being obtained prior to the closing date for submission
of tenders

If prior written approval for an alternative product is not
obtained, the product described shall be deemed to
have been tendered for

Fixed: Value related:
Time related:

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender
documents, the tenderer shall provide all the information
called for, failing which the price of any such item,
materials or equipment shall be excluded from currency
fluctuations. (refer to Schedule of Imported Materials
and Equipment DPW-23(EC) to be completed by
tenderer)

Notwithstanding any provisions elsewhere regarding the
adjustment of contract prices, the price of any item,
material or equipment listed in terms of this clause shall
be excluded from the Contract Price Adjustment
Provisions (if applicable)

Fixed: Value related:
Time related:
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C5.0 HIV/IAIDS AWARENESS

It is required of the contractor to thoroughly study the
HIV/AIDS Specification (PW 1544) of the Department
that must be read together with and is deemed to be
incorporated under this Section of the bills of
quantities / lump sum document. Provision for pricing
of HIV/AIDS awareness is made under items C10.1 to
C10.5 hereafter and it is explicitly pointed out that all
requirements of the aforementioned specification are
deemed to be priced hereunder, as the said items
represent the only method of measurement and no
additional items or extras to the contract in this regard
shall be entertained

The contractor must take note that compliance with the
HIV/AIDS Specification is compulsory. In the event of
partial or total non-compliance, the principal agent,
notwithstanding the provisions of clause A 31.0 of
Section A or any other clause to the contrary, reserves
the right to delay issuing any progress payment
certificate until the contractor provides satisfactory
proof of compliance. The contractor shall not be
entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

C5.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of
an Awareness Champion including provision of all
relevant services, all in accordance with the HIV/AIDS
Specification

Fixed: Value related:
Time related:

C5.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service
Provider approved by the principal

agent, provision of a Service Provider Workshop Plan
and a suitable venue, conducting of awareness
workshops by means of traditional and/or modern multi-
media techniques, including follow-up courses, making
available all tuition material and performing assessment
procedures, all in accordance with the HIV/AIDS
Specification

Fixed: Value related:
Time related:
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C5.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when
necessary of four plastic

laminated posters, booklets and educational videos, etc.
for the duration of the

construction period, all in accordance with the
HIV/AIDS Specification

Fixed: Value related:
Time related:

C5.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed
in position, including male and

female condoms, replenishing male and female
condoms on a daily basis as required for the duration of
the construction period, all in accordance with the
HIV/AIDS

Specification

Fixed: Value related:
Time related:

C5.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing
the principal agent with access to information including
making available all reports, thoroughly completed and
reflecting the correct information, for the duration of the
construction period and close out, all in accordance
with the HIV/AIDS Specification

Fixed: Value related:
Time related:
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C6.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements
set out in the Construction Regulations, 2014 issued
under the Occupational Health and Safety Act, 1993
(Act No 85 of 1993)

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read
together with and is deemed to be incorporated under
this Section of the bills of quantities / lump sum
document

The contractor must take note that compliance with the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the
provisions of clause A31.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment

Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and
Safety Specification is made under this clause and it is
explicitly pointed out that all requirements of the
aforementioned are deemed to be priced hereunder and
no additional claims in this regard shall be entertained

Fixed: Value related:
Time related:

C7.0 COVID-19 MONITORING & AWARENESS

The contractor shall comply with all the requirements
set by Government and as required depending on the
National Alert Level implemented at the time of
construction.

COVID-19 awareness and safe operating procedures
must include, but are not limited to, daily screening of all
workers and site visitors on arrival and departure, record
keeping, daily awareness reminders, awareness
posters, sanitising stations, PPE, etc.

The contractor shall price opposite this item for the

development and implementation of a COVID-19 plan
and appointment of COVID-19 officer.
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C8.0 CO-ORDINATION AND SUPERVISION OF CDP
CONTRACTORS

The Contractor is to promote the participation and
development of registered CDP Contractors by means
of subcontracting defined portions of the works to such
contractors to a value not less than R6 500 000.00 of
the contract sum.

The Contractor is to co-ordinate and supervise the work
of all these CDP Contractors in such a manner and at all
times, as will suit the building programme and he is to
allow adequate access for the CDP Contractors where
required, to carry out their work in an efficient manner
and acceptable quality standards in accordance with the
specifications as no claims for extras in this regard will
be entertained.

ATTENDANCE

The Contractor may allow for attendance upon the CDP
Contractors concerned to execute the work. The
Contractor is to allow the CDP Contractors the use of
any scaffolding while it remains erected on the site.
Where scaffolding is necessary for the use by any CDP
Contractor and where the Contractor has not erected
any for his own use or has removed same after his
own use, the Contractor shall supply sufficient
scaffolding to the CDP Contractors to be erected and
dismantled by the CDP Contractor and returned to the
Contractor. This attendance upon CDP Contractors to
execute the work is to include for the scaffolding
provisions as aforesaid and, in addition, is to include
for co-operating to the fullest extent with all the parties
involved, attending on off-loading materials, providing
suitable storage for tools and materials used by the CDP
Contractors, use of general facilities such as latrines,
etc., supply and cost of power, lighting, water and the
like. The Employer expect the Contractor to support the
CDP Contractors as far as reasonably possible to
realize the completion of the project

Fixed: Value related:
Time related:
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SECTION NO. 2

BILL NO. 1

EARTHWORKS (PROVISIONAL)
- WORKGROUP 104 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"hard rock" or "soft rock"

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Excavation depths

Unless otherwise described, all excavation depths shall
be taken from the average reduced, natural or filled
ground level

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles on the building site

Carried to Collection
Section No. 2

Bill No. 1
Earthworks

-42-

Quantity

MATLA 2 PRIMARY SCHOOL

Rate

DBSA MEGA SCHOOLS

Amount




BUILDINGS BULK EXCAVATION, FILLING, ETC
EXCAVATIONS ETC

Open face excavation in earth over sloping site to
Stockpile

Open face excavation
YA : 4821

Extra over bulk excavations in earth for excavation
in

Soft rock
YA : 386

Hard rock
YA : 241

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

YA : 1564

Keeping excavations free of water

Keeping excavations free of water other than
subterranean water

FILLING ETC

Earth filling from stockpile compacted to 95% Mod
AASHTO density

Over site to make up levels
YA : 3258

Earth filling supplied by the contractor, compacted
to 95% Mod AASHTO density

G7 Fill Over site to form platforms
YA : 1564

G6 Fill Over site to form platforms
YA : 3439

Carried to Collection
Section No. 2

Bill No. 1
Earthworks

-43-

m3

m3

m3

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS

4 821

386

241

1 564

ltem

3 258

1564

3439




10

11

12

13

14

15

16

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

YA : 10416

Prescribed density tests on filling

"Modified AASHTO Density" test
YA : 339

"Field Density" test including "Optimum Moisture
Content" (four readings per test)

YA : 339

EXCAVATIONS

Excavation in earth not exceeding 2 m deep

Raft beams
1:4 A:81 C:73 D: 150
F:35 G:284 H:42 1:83
J:59 K:7 L:4 N:93
P:3 Q:51 U:84
Trenches
B:310

Back excavation for working area

1:6 A:34 C:39 D:113
F:23 G:187 H:36 1:72
J:21 K:8 L:7 N: 44
P:8 Q:39 u:31

Bases
B:93

Extra over excavation in earth for excavation in

Soft rock
A:23 C:1 D:5 F:1
G:9 H:2 1:3 J:2
L:0 N:3 Q:2 U:2
Carried to Collection

Section No. 2
Bill No. 1
Earthworks

-44-

m2

No

No

m3

m3

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS

10 416

339

339

1053

310

668

93

54




17

18

19

20

21

22

Hard rock
A:12
G:5
L:0

H:
N:

1
1
1

D:3
1:2
Q:1

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

A:
F:59
J:

P:10

1:10
D:263
I:155
N:137

86

79

B:121
G: 471
K:16
Q:90

Risk of collapse of excavations

Sides of excavations not exceeding 1,50m deep

1:46
D: 1599
I:923
N : 1006

A:794
F:398
J:592

P:

21

B: 1120
G:3182

K: 83
Q: 569

Keeping excavations free of water

Keeping excavations free of water

YA :1.00

FILLING, ETC.

Earth filling with excavated material compacted to 93%

C:
H
L
u

C:
H:

L:

U:

112
277
11
: 88

775
462
48
623

Modified AASHTO density in 150mm layers

Backfilling to trenches, holes, etc

1:5
D:96
1:61
N:38

Gravel filling (G5) supplied by the contractor compacted

A:
F:
J:

29
20
18

P:7

B:283
G:159
K:7
Q:33

C
H

U:

133
: 30
L:6
27

to 93% Mod AASHTO density

Under floors, steps, pavings, etc.

B:543

Section No. 2
Bill No. 1
Earthworks

Carried to Collection

m3

m3

m3

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS

27

1785

12 240

ltem

851

543




23

SOIL POISONING

Soil insecticide

Under raft foundations, etc., including forming and
poisoning shallow furrows against foundation walls, etc.,
filling in furrows and ramming
1:76 A:1352 B : 2831 C:1340

D : 2790 F:697 G : 5579 H:820

I:1639 J:1029 K: 134 L:82

N : 1746 P:41 Q: 1000 U : 1087

Carried to Collection

Section No. 2
Bill No. 1
Earthworks

-46-

22 241

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS




MATLA 2 PRIMARY SCHOOL

DBSA MEGA SCHOOLS
Section No. 2
Bill No. 1
Earthworks
COLLECTION
Page Amount
No
Total Brought Forward from Page No 42
3 |
a4
5 |
8 |
CARRIED FORWARD TO SUMMARY OF SECTION R
No: 2
Section No. 2
Bill No. 1
Earthworks

47-



ltem
No

SECTION NO. 2
BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT

- WORKGROUP 110 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required shall include the cost of providing
cube moulds necessary for the purpose, for testing
costs and for submitting reports on the tests to the
architect. The testing shall be undertaken by an
independent firm or institution nominated by the
contractor to the approval of the architect. (Test cubes
are measured separately)

Formwork

Description of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Carried to Collection
Section No. 2

Bill No. 2
Concrete, Formwork and Reinforcement

-48-

Quantity

MATLA 2 PRIMARY SCHOOL

Rate

DBSA MEGA SCHOOLS

Amount




Formworks to soffits of solid etc shall be deemed to be
slabs not exceeding 250mm thick unless otherwise
described

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the

engineer for design reasons. Formwork necessitated by

irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

CONCRETE

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/19mm concrete

Surface blinding under footings and bases
B:18

REINFORCED CONCRETE

30 Mpa/19mm Concrete poured around reinforcement:

Stripfootings
B:85

Surfacebed
B: 168

Raft foundation (beams and slab)

1:6 A:145 C:131 D: 267
F:89 G : 531 H:77 I:223
J:105 K:12 L:7 N:171
P:5 Q:94 U:105
Bases
B:36

Ramp including floor hardener

A:6 B:3 C:0 D:0

F:0 G:1 H:0 1:0

J:0 N:O P:0 Q:0

u:o
Slab

A:2 B:20

Carried to Collection

Section No. 2
Bill No. 2

Concrete, Formwork and Reinforcement

-49-

m3

m3

m3

m3

18

85

168

1966

36

13

21

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS




10

11

12

13

14

Beams
B:24

Coloums
B:42

Steps
A:5 B:9

TEST BLOCKS

Making and testing set of three of 150 x 150 x 150mm
concrete strength test cubes (Provisional)

1:1 A:24 B:63 Cc:27
D:44 F:15 G:85 H:19
1:37 J:18 K:2 L:2
N:29 P:1 Q:15 u:18

CONCRETE SUNDRIES

Finishing surfaces of concrete smooth with a power float

Surface beds, slabs, etc.

1:15 A:433 B: 1449 C:393
D:786 F:209 G:1672 H:239
|:478 J:315 K:27 L:17
N : 529 P:16 Q: 291 U:329

Finishing surfaces of concrete smooth with a wood float

Ramps, steps, etc.

A:21 B:35 C:1 D:4
F:1 G: 11 H:2 I:4
J:4 N:4 P:1 Q:3
u:4

MOVEMENT JOINTS, ETC.

10mm Expansion joints between brickwork

10mm Joints not exceeding 300mm high

1:3 A:52 C:35 D:77
F:20 G: 164 H:23 |:46
J:31 K:5 L:3 N:53
Q:29 U:32

Carried to Collection
Section No. 2

Bill No. 2
Concrete, Formwork and Reinforcement

-50-

m3

m3

m3

Sets

m2

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS

24

42

14

398

7198

96

572




15

16

17

18

19

20

Isolation Joints

100mm isolation joint consisting of two part 30mm
polysulphide sealer, two part 70mm closed cell
expanded polyethelene foam joint filler and approved
bond breaker according to Engineer's specification

B : 498

Slip joints

Two layers 3 mm thick tempered masonite not
exceeding 300 mm wide fixed horizontally in position
between brick and concrete surfaces

B:70

Expansion joints with 10mm softboard between vertical
concrete surfaces

10mm Joints not exceeding 300mm high, including
polysulphide sealant and backing material

B:129 G:41 N:10 u:10
Saw cut joints

4 x 40mm Saw cut joints in top of surface bed, including
polysulphide sealer and backing material

B:202

Construction joints

4 x 20mm Saw cut joints in top of surface bed, including
polysulphide sealer and backing material, with bonding
agent between surface bed slab as per detail

B:70
FORMWORK
GENERAL FORMWORK
- WORKGROUP 111 -

General formwork

Edges, risers, ends and reveals exceeding 300mm high
or wide

1:19 A 205 B:95 C:132

D: 353 F: 81 G: 655 H:89

1:178 J:113 K:26 L:20

N : 251 P:16 Q: 125 u:117

Carried to Collection

Section No. 2

Bill No. 2
Concrete, Formwork and Reinforcement

-51-

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS

498

70

190

202

70

2474




21

22

23

24

25

26

27

Rough formwork to soffits

Slab propped up not exceeding 3.5m
A:9

SMOOTH FORMWORK

Smooth formwork with off shutter finish to sides of

Rectangular columns, exceeding 6.5m high and not
exceeding 8m high

B:4

Rectangular columns, exceeding 8m high and not
exceeding 9.5m high

B:3

L-Shape columns, exceeding 6.5m high and not
exceeding 8m high

B:1

Smooth formwork with off shutter finish to sides and
soffits of

Beams exceeding 3.5m high and not exceeding 5m
high, beam 510mm high

B:153

Beams exceeding 3.5m high and not exceeding 5m
high, beam 600mm high

B:34

Beams exceeding 8m high and not exceeding 9.5m
high, beam 1020mm high

B:38

Carried to Collection

Section No. 2
Bill No. 2
Concrete, Formwork and Reinforcement

-52-

m2

m2

m2

m2

m2

m2

153

34

38

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS




28

29

30

31

32

PERMANENT FORMWORK

300 x 50 x 1,6mm Galvanised composite steel
interlocking panels permanent decking system to soffits

Slabs propped up not exceeding 1,5m with ends laid on
brick walls

B:115

REINFORCEMENT (Provisional)
- WORKGROUP 114 -

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc

1:15 A: 451 C:393 D:790
F:210 G :1683 H:241 |:482
J:319 K:27 L:17 N :533
P:16 Q: 291 U:329

Type 245 fabric reinforcement in concrete surface beds,
slabs, etc

B: 1478

Mild steel reinforcement

8mm to 12mm Diameter rods

1:0.21 A:4.50 B:13.67 C:3.60
D:7.87 F:293 G:16.13 H:3.89
1:7.78 J:3.07 K:0.37 L:0.22
N:4.90 P:0.29 Q:2.54 U:5.04
High tensile steel reinforcement
10mm to 32mm Diameter bars
1:0.31 A:6.11 B :20.50 C:5.40
D:11.81 F:439 G:24.19 H:5.83
I:11.66 J:4.61 K:0.55 L:0.32
N:7.34 P:0.43 Q:3.80 U:7.56

Carried to Collection
Section No. 2

Bill No. 2
Concrete, Formwork and Reinforcement

-53-

m2

m2

MATLA 2 PRIMARY SCHOOL

DBSA MEGA SCHOOLS
115
5798
1478
76.98
114.83
R




Section No. 2
Bill No. 2
Concrete, Formwork and Reinforcement

COLLECTION

Total Brought Forward from Page No

CARRIED FORWARD TO SUMMARY OF SECTION
No: 2

Section No. 2
Bill No. 2
Concrete, Formwork and Reinforcement

-54-
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ltem
No

SECTION NO. 2
BILL NO. 3
MASONRY

- WORKGROUP 118 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Hollow walls, etc

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Walls in two skins described as "bagged and sealed"
shall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixture
and sealed with two coats "Brixeal" bitumen emulsion
waterproofing coating

Brick reinforcement

Descriptions of brickwork shall be deemed to include for
steel reinforcing fabric as specified every fourth course
in superstructure and every course in foundations.
Additional reinforcement in lintels, etc are measured
seperately

Carried to Collection
Section No. 2

Bill No. 3
Masonry

-55-

Quantity

MATLA 2 PRIMARY SCHOOL

Rate

DBSA MEGA SCHOOLS

Amount




Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

SAMPLES

Samples of all masonry building units, except those for
walls described as "load bearing", shall consist of a
minimum of 6 units. Samples of building units to be
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site

LIQUID WATERPROOFING ADMIXTURE FOR
MORTAR

All classes of mortar should be supplemented with
"Sika-1" liquid waterproofing admixture at a rate of 1,5
litre per 50kg cement

FOUNDATION BRICKWORK

Brickwork of NFX bricks in 3 :1 cement mortar:

Half brick walls

1:6 A:31 B:17 C:39
D: 113 F:23 G:187 H:36
1:72 J:21 K:10 L:7
N: 44 P:8 Q:39 u:31

One brick walls
B : 205

One and a half brick walls
B:102

270mm Hollow walls of two half brick skins and 50mm
cavity, including wire ties.

B:98

390mm Hollow walls of two half brick skins and 170mm
cavity, including wire ties.

B:6

Cauvity filling for foundation brick walls
B:5

Carried to Collection
Section No. 2

Bill No. 3
Masonry

-56-

m2

683

205

102

98

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS




10

11

12

13

14

BRICKWORK

Brickwork of NFX bricks (14 MPa nominal compressive
strength) in class | mortar with "Sika-1" liquid
waterproofing admixure (Provisional)

Half brick walls

A:239 B : 227 D:325 H:22
1:44 J:26 K: 16 L:6
Q:23

Half brick wall in beam filling

A:31 B:72 C:22 D:52
F:14 G:111 H:16 1:31
J:21 K:3 L:2 N : 36
P:3 Q:19 U:22

One brick walls

1:18 A: 357 B:753 C:449
D : 860 F:239 G: 1941 H:372
|:744 J 1460 K: 59 L:46
N : 593 P:44 Q:424 U : 386

270mm Hollow walls of two half brick skins and 50mm
cavity, including wire ties.

B : 696

390mm Hollow walls of two half brick skins and 170mm
cavity, including wire ties.

B:31

Mass brickwork in 700 x 330 columns

A:1 C:1 D:3 F:1
G:6 H:1 I:1 J:1
K:0 L:0 N:2 Q:1
u:1

Mass brickwork in 700 x 350 columns
B:2
Sundries:

Splayed mortar fillet one course high in 50mm cavity.
B:124

Carried to Collection
Section No. 2

Bill No. 3
Masonry

-57-

m2

m2

m2

m2

m2

m3

m3

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS

929

455

7746

696

31

20

124




15

16

17

18

19

20

21

22

23

24

25

Closing 50mm cavity of hollow wall half brick wide
vertically at reveal or ends.

B:139

Closing 50mm cavity of hollow wall with one course of
brickwork horizontally under cill or lintol.

B:133

Closing 50mm cavity of hollow wall horizontally with two
courses of brickwork at top of wall.

B:124

Closing 50mm cavity at raking top of hollow wall with
two courses of brickwork.

B:48

Splayed mortar fillet one course high in 170mm cavity.
B:8
Closing 170mm cavity of hollow wall half brick wide

vertically at reveal or ends.
B:22

Closing 170mm cavity of hollow wall with one course of
brickwork horizontally under cill or lintol.

B:5
Closing 170mm cavity of hollow wall horizontally with
two courses of brickwork at top of wall.

B:8
Closing 170mm cavity at raking top of hollow wall with

two courses of brickwork.
B:10

Brickwork reinforcement

75mm Wide reinforcement built in horizontally

A:1736 B:6578 C :560 D : 3506
F:377 G:3018 H:680 1:1360
J:390 K: 60 L:58 N : 421
Q:698 U: 259

150mm Wide reinforcement built in horizontally
A:1976 B : 6801 C: 2564 D:3578

F:983 G :7862 H: 1380 1:2760
J:2344 K:247 L:203 N : 2992
P:192 Q: 2242 U : 1936

Carried to Collection
Section No. 2

Bill No. 3
Masonry

-58-

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS

139

133

124

48

22

10

19701

38 061




26

27

28

29

30

31

32

Prestressed lintels

100 x 70mm Lintels in lengths not exceeding 3m
A 47 B: 59 D:8

100 x 70mm Lintels in lengths exceeding 3m not
exceeding 4.5m

J:49
Turning pieces

220mm Wide turning piece to lintels, etc

A:36 C:63 D: 111 F:33
G:268 H:28 1:57 J:17
K:3 L:7 N:83 P:1
Q:45 U:48

270mm Wide turning piece to lintels, etc
B:183

390mm Wide turning piece to lintels, etc
B:5

Galvanised hoop iron cramps, ties, etc

40 x 1,6mm "Tibond" wall tie strips welded to steel
column and with ties bent out and built into brickwork

A:152 B: 207 C:108 D:190

F:68 G: 546 H:76 I:152
J:103 K: 14 L:10 N:175
P:13 Q:95 U:108

Air bricks, etc. (Provisional)

Terra-cotta verminproof air bricks
A:2

Carried to Collection
Section No. 2

Bill No. 3
Masonry

-50-

No

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS

114

49

801

183

2018




33

34

35

36

37

38

FACE BRICKWORK

Firelight Travertine FBX (or other approved) pointed with

recessed horizontal and vertical joints

Extra over brickwork for face brickwork in foundations
(Provisional)

1:6 A:31 B:95 C:39
D: 113 F:23 G:187 H:36
1:72 J:21 K:10 L:7
N : 44 P:8 Q:39 U:31

Extra over brickwork for face brickwork

1:37 A:244 B: 1909 C:246
D : 696 F:148 G:1184 H:224
| :448 J:428 K: 53 L:46
N : 264 P87 Q:231 U:180

Extra over brickwork for face brickwork with 20mm
projection as per architects detail

A:37 B:84 C:135 D:181
F:70 G:561 H: 51 I:101
N:125 Q:71 u:75

Brick-on-edge header course coping to top of one
brickwall, built fair and pointed on top and both edges

1:8 D:46 H:5 1:11
J:14 Q:6

Corobrik Titanium Satin FBX (or other approved) pointed

with recessed horizontal and vertical joints

Extra over brickwork for face brickwork

A:75 B:91 C:92 D:176
F:50 G :403 H:67 I:133
J:154 K:22 L:10 N:125
P:12 Q:74 U: 81

Extra over brickwork for face brickwork in stack bond
with projecting 20mm

A:30 C:30 D:98 F:30
G:242 H:43 1:86 J:22
K:2 L:4 N:76 Q:44
U:42

Carried to Collection
Section No. 2

Bill No. 3
Masonry
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DBSA MEGA SCHOOLS
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1492
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749




39

40

41

42

200mm Wide sill set sloping and slightly projecting

A:32 B:174 C:25 D: 105
F:33 G:268 H:28 1:57
J:14 K:2 L:4 N:83
Q:42 U:48

Brick-on-edge header course lintel

A:T77 B:212 C:62 D:122
F:38 G:295 H:37 1:74
J:46 K:7 L:8 N:90
P:3 Q:52 U:55

COLUMN COPING

Old world concrete residency 400 throated precast
coping

750mm x 390mm Precast column coping

A:9 B:14 C:8 D:26
F:7 G: 56 H:6 1:12
J:11 K:2 L:2 N:15
Q:10 u:10

FIBRE-CEMENT WINDOW CILLS

Fibre Internal cills in single lengths bedded in class |
mortar including metal fixing lugs etc

15 x 150mm Wide sills set flat and slightly projecting

A:32 B:174 C:25 D: 105
F:33 G:268 H:28 1:57
J:14 K:2 L:4 N:83
Q:42 U:48

Carried to Collection
Section No. 2

Bill No. 3
Masonry
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SECTION NO. 2
BILL NO. 4
WATERPROOFING
- WORKGROUP 120 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip DPC"
embossed damp proof course

In walls
A:51 B:127 D:117 F:19
G: 154 H: 31 l:62 J:42
K:5 L:4 N : 47 U:30

One layer of 250 micron polyethylene waterproof
membrane sealed at laps with pressure sensitive tape

Under raft foundations
1:76 A:1352 B : 2831 C: 1340

D: 2790 F:697 G : 5579 H:820
1:1639 J:1029 K: 134 L:82
N : 1746 P:41 Q: 1000 U : 1046

Under surfacebed
B : 1505

Carried to Collection
Section No. 2

Bill No. 4
Waterproofing
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JOINT SEALANTS ETC

Approved polysulphide sealing compound including
backing cord, bond breaker, etc

10 x 6mm In expansion joints in floors m
B:199

10 x 15mm "Sikaflex Pro 2HP" Expansion joints in floors
and walls m

B:202

One layer Derbigum CG4H (horticultural) on one layer
Derbigum CG3 waterproofing membrane, laid staggered
with side laps of 100mm and end laps of 150mm, sealed
to bitumen primed surfaces by "Torch-Fusion followed by
250 micron polyethene sheeting loose laid with 100mm
laps sealed with pressure sensitive tape, to receive
DELTA MS20P (perforated) high density polyethylene
dimpled drainage layer horizontal surfaces and followed
by one layer of geofabric (Bidum A4) and landscaping
(elsewhere specified under Soft Landscaping). Vertical
waterproofing to be protected with DELTA MS8 dimple
drainage/protection sheet. Waterproofing to be installed
by an approved Derbigum contractor or other approved

WATEPROOFING TO RETAINING WALL

Derbigum CG4 Waterproofing on surface as per
Supplier Specification

Retaining wall m?
B:228

WATEPROOFING TO SHOWER WALLS

Apply 2 Coats of Flinkote 3 including DELTA MS20P
(perforated) high density polyethylene dimpled drainage
layer to retaining all as per Engineers Specification

On brickwalls m?2
J:44 K:6

Carried to Collection
Section No. 2

Bill No. 4
Waterproofing

-64-
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MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS

Section No. 2
Bill No. 4

Waterproofing
COLLECTION

Page Amount
No

Total Brought Forward from Page No 63

64

CARRIED FORWARD TO SUMMARY OF SECTION
No: 2

Section No. 2
Bill No. 4
Waterproofing

-65-
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No

SECTION NO. 2

BILL NO. 5

ROOF COVERINGS, ETC
- WORKGROUP 124 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

PROFILED METAL SHEETING AND ACCESSORIES

NOTE: The contractor is to submit a certificate signed
by the merchant, stating that the roof covering supplied
complies with the required thickness specified

Global Roofing Solutions or equal and approved 0,6mm
thick 700mm cover Klip-Tite™ profile Z275spelter
ISQ550 galvanised steel roof sheeting, fixed to timber or
steel intermediate purlins at 1000mm centres and eaves
and ridge purlins at 600mm centres using KL700 clips
fixed with 10 No.16 x 16mm long self drilling wafer head
PH2 screws, No. 3 drill point fasteners, all in accordance
with the manufacturer's specifications. (Colour: Dark
Dolphin or similar approved)

Roof covering with pitch not exceeding 25 degrees m?
A: 542 B:1912 C:513 D : 999
F:270 G:2159 H: 301 l:602
J: 404 K:42 L:32 N : 680
P:37 Q:375 U:425

Ridge capping m
A: 46 B:14 C:50

Carried to Collection
Section No. 2

Bill No. 5
Roof Coverings, etc

-66-

Quantity

9292

110

MATLA 2 PRIMARY SCHOOL

Rate

DBSA MEGA SCHOOLS

Amount




Eaves closure

A:75 B:177 C:124 D: 199
F:63 G : 501 H:68 1:135
J:84 K:23 L:21 N:127
P:24 Q:79 U:87

Hip capping.
A:14

Raking valley gutter 580mm girth and five times bent
along girth

C:23

Sidewall flashing 616mm girth

A:9 B:90 C:12 D:12
F:6 G:46 H:6 1:12
J:6 K:5 L:5 N:6
Q:6 U:6

Headwall flashing 616mm girth

A:30 B: 150 Cc:23 D:76
F:20 G: 160 H:22 1:45
J:30 K:4 L:3 N:52
Q:29 U:32

Weather Louvres

Natural Anodised Aluminium weather Louvre size 1490
x 550mm high with vermin proof mesh backing

B:29

ROOF INSULATION

Sisalation 420' heavy industrial grade reinforced
aluminium foil and polyethylene insulation

Insulation laid taut over purlins (at maximum 760mm
centres) and fixed concurrent with roof covering,
including galvanised steel straining wires

A: 542 B: 1706 C : 447 D:778
F:212 G:1694 H:236 | :471
J:316 K:33 L:26 N : 529
P:37 Q:292 U:331

Carried to Collection
Section No. 2

Bill No. 5
Roof Coverings, etc

-67-
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MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS

Section No. 2

Bill No. 5

Roof Coverings, etc
COLLECTION

Page Amount
No

Total Brought Forward from Page No 66

67

CARRIED FORWARD TO SUMMARY OF SECTION
No: 2

Section No. 2
Bill No. 5
Roof Coverings, etc

-68-



ltem
No

SECTION NO. 2

BILL NO. 6

CARPENTRY AND JOINERY
- WORKGROUP 126 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs in
brickwork or concrete at not exceeding 600 mm centres,
and where described as "bolted" the bolts have been
given elsewhere

Decorative laminate finish

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

Carried to Collection
Section No. 2

Bill No. 6
Carpentry and Joinery

-69-
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ROOFS, ETC

Plate nailed timber roof trusses as per detail drawings
included at the back of these Bills of Quantities

Block A(SECURITY) Roof construction of 22m?
(measured on flat) single pitched roof at ground floor
level as per attached drawing. Roof to receive new roof
sheeting (measured elsewhere.) Prices to include all
material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

L:1

Block B (ADMIN): Roof construction of 436m?
(measured on flat) double pitched roof at ground floor
level as per attached drawing. Roof to receive new roof
sheeting (measured elsewhere.) Prices to include all
material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

A:1

Block C (MED-COMP2): Roof construction of 403m?
(measured on flat) double pitched roof at ground floor
level as per attached drawing. Roof to receive new roof
sheeting (measured elsewhere.) Prices to include all
material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

C:1

Block D (HALL: Stage Ablution): Roof construction of
81m? (measured on flat) single pitched roof at ground
floor level as per attached drawing. Roof to receive new
roof sheeting (measured elsewhere.) Prices to include
all material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

B:1

Carried to Collection
Section No. 2

Bill No. 6
Carpentry and Joinery
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Block D (HALL: Public Ablution): Roof construction of
146m? (measured on flat) single pitched roof at ground
floor level as per attached drawing. Roof to receive new
roof sheeting (measured elsewhere.) Prices to include
all material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

B:1

Block D (HALL: Kitchen area): Roof construction of
99m? (measured on flat) single pitched roof at ground
floor level as per attached drawing. Roof to receive new
roof sheeting (measured elsewhere.) Prices to include
all material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

B:1

Block D (HALL: Entrance): Roof construction of 65m?
(measured on flat) double pitched roof at ground floor
level as per attached drawing. Roof to receive new roof
sheeting (measured elsewhere.) Prices to include all
material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

B:1

Block D (HALL: Entrance): Roof construction of 74m?
(measured on flat) double pitched roof at 7meter high
floor level as per attached drawing. Roof to receive new
roof sheeting (measured elsewhere.) Prices to include
all material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

B:1

Block E (CL5-STO6) Roof construction of 662m?
(measured on flat) single pitched roof at ground floor
level as per attached drawing. Roof to receive new roof
sheeting (measured elsewhere.) Prices to include all
material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

N:1

Carried to Collection
Section No. 2

Bill No. 6
Carpentry and Joinery
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10

11

12

13

14

Block F, K, L and O (CL4-STO4) Roof construction of
405m? (measured on flat) single pitched roof at ground
floor level as per attached drawing. Roof to receive new
roof sheeting (measured elsewhere.) Prices to include
all material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

G:4

Block G (HOD-CL2-STO2-ABL) Roof construction of
287m? (measured on flat) single pitched roof at ground
floor level as per attached drawing. Roof to receive new
roof sheeting (measured elsewhere.) Prices to include
all material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

Q:1

Block H and J (HOD-SCIE-ABL) Roof construction of
232m? (measured on flat) single pitched roof at ground
floor level as per attached drawing. Roof to receive new
roof sheeting (measured elsewhere.) Prices to include
all material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

1:2

Block | (CL3-STO4) Roof construction of 323m?
(measured on flat) single pitched roof at ground floor
level as per attached drawing. Roof to receive new roof
sheeting (measured elsewhere.) Prices to include all
material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

U:1

Block M (CL2-STO2) Roof construction of 206m?
(measured on flat) single pitched roof at ground floor
level as per attached drawing. Roof to receive new roof
sheeting (measured elsewhere.) Prices to include all
material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

F:1

Carried to Collection
Section No. 2

Bill No. 6
Carpentry and Joinery
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15

16

17

18

Block N (HOD-MPC-ABL) Roof construction of 232m?
(measured on flat) single pitched roof at ground floor
level as per attached drawing. Roof to receive new roof
sheeting (measured elsewhere.) Prices to include all
material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

H:1

Block P (TS1-CHN) Roof construction of 311m?
(measured on flat) single pitched roof at ground floor
level as per attached drawing. Roof to receive new roof
sheeting (measured elsewhere.) Prices to include all
material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

J:1

Block Q (CARETAKER) Roof construction of 33m?
(measured on flat) single pitched roof at ground floor
level as per attached drawing. Roof to receive new roof
sheeting (measured elsewhere.) Prices to include all
material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

K:1

Block (PUMPHOUSE) Roof construction of 30m?
(measured on flat) single pitched roof at ground floor
level as per attached drawing. Roof to receive new roof
sheeting (measured elsewhere.) Prices to include all
material and labour cost which includes trusses,
wallplates, windbracing, purlins, etc. and erection to
engineers approval. A valid roof certificate must be

submitted to the engineer before the placing of sheeting.

P:1

Carried to Collection
Section No. 2

Bill No. 6
Carpentry and Joinery
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19

20

21

22

ROOF SUNDRIES

Sawn South African Softwood

76 x 114mm Wall plates

A:91 B: 144 C:65 D: 152
F:41 G:327 H: 46 1:91
J:62 K:9 L:6 N : 105
P:8 Q:57 U:65

EAVES, VERGES, ETC.

Pressed fibre cement

15 x 215 mm Everite Nutec Barge and fascia boards
including aluminium H-profile jointing strips and fixed
with 63,5 mm brass countersunk screws to timber
trusses

A:75 B:177 C:124 D:199
F:63 G:501 H:68 I:135
J:84 K:23 L:21 N:127
P:24 Q:79 u:87

15 x 215 mm Everite Nutec Barge and fascia boards
including aluminium H-profile jointing strips and fixed
with 63,5 mm brass countersunk screws to steel trusses

A:30 B: 150 C:23 D:76
F:20 G:160 H:22 1:45
J:30 K:4 L:3 N:52
Q:29 U:32

SKIRTINGS

Selected wrought meranti

19 x 76mm Wrought Meranti Skirting including 19mm
quadrant bead nailed

A: 201 B:218 C:147 D: 241

F:85 G:678 H:85 1:170
J: 66 K:14 L:17 N : 226
Q:110 U: 156

Carried to Collection
Section No. 2

Bill No. 6
Carpentry and Joinery
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23

24

25

26

27

28

29

DOORS, ETC

Wrought meranti doors

44mm Framed, ledged and braced door 813 x 2032mm
high (D2)

B:1 C:3 H:3 1:6
J:3 K:1 L:1 N:1
Q:3 U:1

44mm Framed, ledged and braced door 930 x 2032mm
high (D1)

B:1 C:2 D:12
G:16 H:2 1:4 N:5
Q:2 u:3

44mm Framed, ledged and braced purpose made
double door 1635 x 850mm

B:4

Solid flush doors with 3mm hardboard and 2 concealed
edges

40mm Door 813 x 2032mm high (D3, D7)

A:13 B:10 D:24 F:2
G:16 H:3 I1:6 J:2
K:1 L:1 N:5 Q:3
u:3

40mm Door 813 x 2032mm high with bottom edge cut
off to form 150mm opening (D6)

A:4 B:24 D:12 H:4
1:8 J:3 Q:4

40mm Door 930 x 2032mm high (D9)
A:1 B:2 D:8 Q:1

Purpose made 40mm Door 1613 x 2032mm high with
two 6.38mm Clear Safety viewing glass panels size 180
x 872mm high complete as per door schedule (D5)

C:2 J:1

Carried to Collection
Section No. 2

Bill No. 6
Carpentry and Joinery
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ltem
No

SECTION NO. 2
BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING

- WORKGROUP 129 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

Descriptions

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs in
brickwork or concrete at not exceeding 600 mm centres,
and where described as "bolted" the bolts have been
given elsewhere

SUSPENDED CEILING

Lambdaboard high density Polyisocyanurate insulation

60mm Thick 'Lambdaboard' or similar, flexible faced
polyisocyanurate (PIR) insulation board, with matt
mineral coated fibre glass tissue finish suitable for
painting fixed concurrent with roof covering over steel
purlins

B: 1102

Cornices

34 x 40mm Shadow line wall angle according to
manufacturer's specification.

B:415

Carried to Collection
Section No. 2

Bill No. 7
Ceilings, Partitions and Access Flooring

-77-

Quantity

1102

415

MATLA 2 PRIMARY SCHOOL

Rate

DBSA MEGA SCHOOLS

Amount




NAILED UP CEILINGS

6,4mm 'Gypsum' ceiling board, or other approved, with
PVC H-Profile jointing strips, ceiling fixed to timber
battens, fix with dri-wall screws

Ceilings including 50 x 38mm sawn softwood brandering

at 450mm centres
A:295 B:249 C:262

Sloping Ceilings including 50 x 38mm sawn softwood
brandering at 450mm centres

D: 544 F:146 G:1168 H:152
| :304 J:185 K: 15 L:8
N :376 Q:170 U:231

Extra over ceiling for forming trap door size 600 x 600
mm (Provisional)

A:2 B:5 C:3 D:12
F:2 G:16 H:3 1:6
J:4 K:1 L:1 N:5
Q:2 u:3

6mm 'Nutec' ceiling board, or other approved, with PVC

H-Profile jointing strips, ceiling fixed to timber battens,
fix with dri-wall screws

Ceilings including 38 x 38mm sawn softwood brandering

at 450mm centres
A:23 B:20 C:45 J:31
Q:23
Extra over ceiling for forming trap door size 600 x 600
mm (Provisional)
A:2 B:1 C:1 J:1
Q:1

CORNICE

Gypsum Cornice

75mm Gypsum coved cornice nailed to ceiling and wall

A:311 B : 261 C:190 D : 530

F:90 G:720 H:127 |:254
J:181 K:24 L:17 N : 240
Q: 152 U:165

Carried to Collection
Section No. 2

Bill No. 7
Ceilings, Partitions and Access Flooring
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CEILING INSULATION

135mm Thick "ISOTHERM" or similar, flexible Polyester
blanket

Insulation laid on top of timber pulins with and including
galvanised straining wires

m3
A:318 B: 1371 C:307 D: 544

F:146 G:1168 H:152 | : 304

J:216 K: 15 L:8 N :376

Q:193 U:231

Carried to Collection

Section No. 2
Bill No. 7
Ceilings, Partitions and Access Flooring
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No

SECTION NO. 2

BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC
- WORKGROUP 130 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

FLOOR COVERINGS

Supply and install 2.00mm thick x 2.00m wide XL PU
Group M Homogeneous & Monolayer Marbleised design
vinyl sheeting manufactured in accordance with EN
649/ISO 10581 and laid in Polyflor approved acrylic
adhesive which has been spread using an A2 notched
trowel on a previously prepared class 1 sub-floor with a
50mm below surface drilled moisture content reading of
75% RH in accordance with sans 10070, including all
cutting and waste, rolled in both directions with an
articulated 68kg three-sectional roller immediately after it
has been laid into the adhesive, joins must be butted, u-
shape grooved 2/3RDS thickness of the sheet and heat
welded using the manufacturer’'s welding rod,
maintenance according to the manufacturers
maintenance programme: colour code: to be confirmed
on site

On floors m?
A:270 B: 1068 C:262 D: 549
F:146 G:1168 H:129 |:258
J:83 K:15 L:8 N :376
Q: 171 U:231 YA : 25

Carried to Collection
Section No. 2

Bill No. 8
Floor Coverings, Wall Linings, etc

-81-
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4759
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2-4mm Thick gloss self-levelling non slip epoxy "SIKA"
(or other approved) laid to manufacturer's specifications
on cleaned and primed. Colour, pattern and aggregate
size to architects approval.

On concrete surface bed floors
B:83 H:23 I:46 J:61

Q:24
CARPETS

500 x 500 x 8mm Thick Belgotex Berberpoint or similar
approved, Needle Punch carpet tiles fixed with approved

adhesive

On floors
A:35

SKIRTINGS, NOSINGS, ETC

75mm Black Coved PVC skirting fixed with approved
adhesie to manufactures instructions

75mm Coved vinyl skirtings
A:68 B:136 D:234 H:43
1:87 J:81 K:7

POLISH, SEALERS, ETC

Two coats wax polish on vinyl flooring

A:270 B: 1151 C:262 D: 544
F:146 G:1168 H:152 | : 304
J:144 K:15 L:8 N : 376
Q:194 U:231 YA : 25

EDGES, ETC.

Aluminium dividing strips

12mm High M-Trim mill finish dividing strip in concrete
thresh hold (Code: AFTIR120) or other approved

A:3 B:19 C:4 D:11
F:2 G:16 H:5 1:10
J:5 K:1 L:1 N:5
Q:5 u:4

Carried to Collection
Section No. 2

Bill No. 8
Floor Coverings, Wall Linings, etc
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SECTION NO. 2
BILL NO. 9
IRONMONGERY

- WORKGROUP 132 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following listBS

Satin bronze lacqueredCH Chromium platedSC Satin
chromium platedSE Silver enamelledGE Grey
enamelledAS Anodised silverABAnodised bronzeAG
Anodised goldABL Anodised blackPB Polished
brassPL Polished and lacqueredPT Epoxy coatedSD
Sanded

Fixing
Items described as "plugged" shall be deemed to

include screwing to fibre, plastic or metal plugs in
brickwork or concrete

FLUSH BOLTS

Union "AL8208-105AS" or other approved 150mm X
20mm aluminium flush bolt

A:2 B:4 C:2 J:1

Carried to Collection
Section No. 2

Bill No. 9
Ironmongery
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CATCHES, CABIN HOOKS, ETC

DHC-SS-031B - Dorma Hat and Coat Hook with rubber
buffer (Stainless Steel)

A:5 B:26 D:18 H:5
1:10 J:3 K:1 L:1
Q:5

LOCKS

"Dorma" or other approved

D036S-SS - Dormakaba Cylinder Sash Lock. Case
dimensions (mm) 116.5H x 78D. Forend dimensions
(mm) 168H x 22W. Backset 57mm. Centres 61mm.

A:11 B:13 c:7 D:36
F:4 G:32 H:5 1:10
J:4 K:1 L:1 N:11
Q:6 u:7

D035S-SS - Dormakaba Bathroom Sash Lock. Case
dimensions (mm) 102H x 78D. Forend dimensions (mm)
155H x 22W.Backset 57mm. Centres 57mm.

K:1 L:1

D032D-SS - dormakaba Bathroom Deadlock. Case
dimensions (mm) 102H x 78D. Forend dimensions (mm)
155H x 22W. Backset 57mm.

A:5 B:26 D:18 H:5
1:10 J:3 Q:5
D037D SS - dormakaba Cylinder Deadlock. Case

dimensions (mm)116.5H x 78D. Forend dimensions
(mm) 168H x 22W. Backset 57mm.

A:2 B:7 D:6 H:2
I:4 J:2 Q:2

DWCO005 - Dormakaba Bathroom WC indicator (Red
and White) and turnknob

A:4.0 B:24.0 D:12.0 H:4.0
1:8.0 J:3.0 Q:4.0

DWCO006 - Dormakaba Disabled WC indicator (Red &
White) and turnknob for physically impaired

A:1.0 B:2.0 D:6.0 H:1.0
1:2.0 Q:1.0

Carried to Collection
Section No. 2

Bill No. 9
Ironmongery
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10

11

12

13

14

15

16

DDC106601 GMK (66mm) - Dormakaba 66mm five pin
Euro-profile Double Cylinder Grand Master Keyed

A:15 B:23 C:7 D:42
F:4 G:32 H:7 1:14
J:6 K:1 L:1 N:11
Q:8 u:7

DCE-002 - Dorma Round Cylinder escutcheon
(Stainless Steel)

A:20 B:7.0 D:6.0 H:20
1:4.0 J:20 Q:20

DCE-105 SS - Dormakaba Narrow Stile Cylinder
escutcheon (Stainless Steel)

B:7.0

D07935-SS - Dormakaba Narrow Stile Heavy Duty
Swivel Sash Lock. Case dimensions (mm) 174H x 50D.
Forend dimensions (mm) 290H x 22W. Backset 35mm.
Centres 85mm. (Stainless Steel)

A:2

D07735-SS - dormakaba Narrow Stile Heavy Duty
Swivel Dead Lock. Case dimensions (mm) 174H x 40D.
Forend dimensions (mm) 290H x 22W. Backset 35mm..
(Stainless Steel)

B:6

PHB3 S DD - Dormakaba Three point locking panic bar
- Double door - Door leaf 1000mm wide x 2270mm high
(3101. 3102. PHX02. PHX04)

B:6.0

DKC106601 GMK - dormakaba 66mm five pin Euro-

profile Knob Cylinder Grand Master Keyed (Satin Nickel)

B:4

DBC-SS-022 - Dormakaba Adjustable Roller Bolt
(Stainless Steel)

B:9

Carried to Collection
Section No. 2

Bill No. 9
Ironmongery

-86-

No

Pairs

Pairs

No

No

Sets

No

No

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS

178

25.0

7.0

6.0




17

18

19

20

21

22

23

24

HANDLES

"Dorma" or other approved

TH126 Cyl S.S - Dormakaba Lever handle on rose with
Cylinder escutcheons (Stainless Steel)

A:11.0 B:13.0 c:7.0 D:36.0
F:4.0 G:320 H:5.0 1:10.0
J:4.0 K:2.0 L:2.0 N:11.0
Q:6.0 u:7.0

DPH301A - Dorma 325x25mm Straight Tubular Pull
Handle BTB (BTB Fixing sets included) (Stainless Steel)

A:4 B:8 D:12 H:4
1:8 J:4 Q:2

DPH301B - Dorma 325x25mm Straight Tubular
PullHandle Flange Fixing (Stainless Steel)

A:2 B:4 D:12 H:2
1:4 Q:2

DHP-430-BLSF 75X170 - Dormakaba DPH301C Pull
Handle BT fixed on a 75x170x1.2mm thick Grade 430
stainless steel plate with no cylinder cut out. Stainless
Steel Plate to have 4 countersunk holes for screw fixing.

A:4 B:24 D:12 H:4
1:8 J:3 Q:4

DPP-430-BLSF75X170 - Dormakaba 75x170x1.2mm
thick Grade 430 stainless steel plate. Stainless Steel
Plate to have 4 countersunk holes for screw fixing.

A:4 B:24 D:12 H:4
1:8 J:3 Q:4

TH126 NS Cyl S.S - Dormakaba Lever handle on
narrow stile rose with narrow stile Cylinder escutcheons
(Stainless Steel)

A:2.0

DPH205 BTB - Dormakaba 400x30mm Straight Tubular
Pull Handle BTB (BTB Fixing Sets included) (Stainless
Steel)

B:3.0

DPH206-BTB - Dormakaba 400x30mm Offset Tubular
Pull Handle BTB (BTB Fixing Sets included) (Pull
Handle complies with BS 8424. Grade 3 - Heavy Duty)
(Stainless steel)

B:6.0

Carried to Collection
Section No. 2

Bill No. 9
Ironmongery

-87-

Sets

No

No

No

No

Sets

Pairs

Pairs

150.0

42

26

59

59

20

3.0

6.0

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS




25

26

27

28

29

30

31

32

BATHROOM FITTINGS

TCS Hygiene 2-roll Vandal proof toilet roll holder,1mm
steel, White. Code: TR2N, size 270 x 130 x 130mm.
Installed according to manufacturer specifications, or
similar approved

A:5 B:26 D:18 H:5
1:10 J:3 K:1 L:1

White vitreous China Soap Dish
J:7 K:1

Franke Stratos STRX 605 Grade 304, 1.2/1.5mm thick
(18/10), satin stainless steel disposal bins (Product
code: 359730) size 520x300x270mm deep, capacity of
34 liter, cylinder lock with standard Franke key, plugged
and screwed to the wall with stainless steel screws

B:18

Franke Stratos STRX 618 Grade 304 1.2mm/1.5mm
thick 18/10 satin stainless soap dispensers (product
code. 359705) size 304x100x134mm deep with a
replaceable and refillable 1 liter container, cylinder lock
with standard Franke key, plugged and screwed to the
wall with stainless steel screws

B:15

Stainless Steel three arm towel rail as by Franke or
other approved

A:1 B:1 D:6 J:1

Finda classic rage 800mm long double towel rail in
mirror polished

A:5 B:3 D:6

"Chairman Industries"

DGR-SS-150 - Dormakaba 800x206mm Cistern Back
Rail

DGR-SS-152 - Dormakaba 300x300x300mm Side Grab
Rail

Carried to Collection
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34

35

36

37

38

39

"CRYSTALTECH" CT8001 or similar approved
aluminium framed shower door, factory glazed with
3mm belaton glazing, and fix in strict accordance with
the manufacturer's specifications

1000mm wide x 1850mm high pivot shower door unit
J:7 K:1
SUNDRIES

Strongroom

Strongroom door stop plugged
A:1

"Dorma" or other approved

DDS-NP-018 - Dorma Floor Mounted Door Stop (Nickel
Plated)

A:17 B: 51 C:9 D:42
F:4 G:32 H:7 1:14
J:7 K:1 L:1 N:11
Q:8 u:7

EMERGENCY SIGNS, BATHROOM SIGNS, ETC.

"Dorma" or other approved

DSS-145 stainless steel 150 x 150mm FIRE HOSE
REEL sign

A:4

DSS-136 stainless steel 150 x 150mm ELECTRICAL
SYMBOL sign

A:2

DSS-130/131 stainless steel 150 x 150mm MALE /

FEMALE sign
A:2 B:4 H:2 1:4
J:2 Q:2
DSS-133 stainless steel 150 x 150mm DISABLED
PERSON sign
A:1 B:2 D:6 H:1
1:2 Q:1
Carried to Collection
Section No. 2
Bill No. 9
Ironmongery
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40

41

42

43

44

GREEN CHALK BOARD
Chalk Board Vitrex system 1000

Premium magnetic enamelchalk / white combination
boards with swing leaves - 3 piece - W4000 x H1200mm

in size - consists of 1 x centre board (W2000xH1200mm)

and 2 x double sided swing leaves (W1000xH1200mm
each)

D:6 F:2 G:16 H:1
1:2 N:5 Q:2 u:3
YA : 1

VITREOUS ENAMELLED PINNING BOARDS

Vitrex System 2000 or similar approved vitreous
enamelled pinning boards and fixing to manufacturers'
instructions

System 2000 Domestic Pinning Boards size 1500 mm
wide x 1200 mm high, complete with anodised
aluminium frame and mitered corners, including fixing
components

D:12

System 2000 Domestic Pinning Boards size 1700 mm
wide x 1200 mm high, complete with anodised
aluminium frame and mitered corners, including fixing
components

C:2 Q:2

System 2000 Domestic Pinning Boards size 2400 mm
wide x 1200 mm high, complete with anodised
aluminium frame and mitered corners, including fixing
components.

A:10 C:6 F:4 G:32
H:4 1:8 N:10 Q:4
U:6

WHITEBOARD

Magnetic Whiteboards

Parrot Products BD0984 Magnetic Whiteboard (3000 x
1200mm)

A:2 C:2

Carried to Collection
Section No. 2

Bill No. 9
Ironmongery

-90-

No

No

No

No

No

MATLA 2 PRIMARY SCHOOL

DBSA MEGA SCHOOLS
38
12
4
84
4
R




45

46

BLINDS, ETC

Roller Block out Blinds

Serge Ferrari Soltis 86 white , cut to suit window
opening (roll to fit in recess of ceiling) with simple
plastic pellet chain

Window size 930mm wide x 1200mm high
A:23

Window size 1520mm wide x 1600mm high
A:3

Carried to Collection
Section No. 2

Bill No. 9
Ironmongery
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SECTION NO. 2
BILL NO. 10
METALWORK

- WORKGROUP 136 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork of concrete

Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

WELDED SCREENS, GATES, ETC

Mild steel gates

Single gate (G11) size 880 x 2100mm high overall, gate
formed of 60 x 40 x 3mm hollow section frame fixed
panels on both sides fitted with 40 x 6mm thick
horizontal flat bar support with 10mm diameter holes for
vertical rods complete as per schedule (see gate G11)
The gate fitted with two pair but hinges as per buchel
B2458 per gate and with Security dead lock (no latch)

with knob handle both sides No
C:2 D:4 H:1 1:2
J:2 Q:1

Carried to Collection
Section No. 2

Bill No. 10
Metalwork
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Single gate (G14) size 930 x 2100mm high overall,
formed of 50 x 50 x 3mm square hollow section mild
steel security gate, weld 40 x 6mm thick horizontal flat
bar support hollow section mild steel frame, fitted with
40 x 6mm thick horizontal flat bar support with 10mm
Diameter holes for vertical rods complete as per
schedule (see gate G14) The gate fitted with two pair
but hinges as per buchel B2458 per gate and with
Security dead lock (no latch) with knob handle both

sides
1:1 D:12

No

Single gate (G12) size 1094 x 2100mm high overall,
formed of 50 x 50 x 3mm square hollow section mild
steel security gate, weld 40 x 6mm thick horizontal flat
bar support hollow section mild steel frame, fitted with
40 x 6mm thick horizontal flat bar support with 10mm
Diameter holes for vertical rods complete as per
schedule (see gate G12) The gate fitted with two pair
but hinges as per buchel B2458 per gate and with
Security dead lock (no latch) with knob handle both

sides
A1

No

Single gate (G10) size 1145 x 2550mm high overall,

each leave formed of 60 x 40 x 3mm hollow section

frame fixed panels on both sides fitted with 40 x 6mm

thick horizontal flat bar support with 10mm diameter

holes for vertical rods complete as per schedule (see

gate G10) The gate fitted with two pair but hinges as per

buchel B2458 per gate and with Security dead lock (no

latch) with knob handle both sides No

B:2

Double gate (G13) size 1635 x 2100mm high overall,
each leave formed of 50 x 50 x 3mm hollow section
frame fitted with 40 x 6mm thick horizontal flat bar
support with 10mm diameter holes for vertical rods
complete as per schedule (see gate G13) The gate fitted
with two pair but hinges as per buchel B2458 per gate
and with Security dead lock (no latch) with knob handle

both sides
YA : 1

Section No. 2
Bill No. 10
Metalwork

No

Carried to Collection
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10

11

12

13

Double gate (G7) size 2150 x 2100mm high overall,
each leave formed of 60 x 40 x 3mm hollow section
frame fixed panels on both sides fitted with 40 x 6mm
thick horizontal flat bar support with 10mm diameter
holes for vertical rods complete as per schedule (see
gate G7) The gate fitted with two pair but hinges as per
buchel B2458 per gate and with Security dead lock (no
latch) with knob handle both sides

A:1

Double gate (G8) size 3440 x 2100mm high overall,
each leave formed of 60 x 40 x 3mm hollow section
frame fixed panels on both sides fitted with 40 x 6mm
thick horizontal flat bar support with 10mm diameter
holes for vertical rods complete as per schedule (see
gate G8) The gate fitted with two pair but hinges as per
buchel B2458 per gate and with Security dead lock (no
latch) with knob handle both sides

A:1

PRESSED STEEL DOOR FRAMES

1,2 mm Double rebated frames suitable for half brick
walls

Frame for door 813 x 2032mm high (D6,D7)
A:6 B:24 D:12 J:1

K:1 L:1 Q:4

Frame for door 870 x 2032mm high (D3, D2)
A1 B:7 D:24

Frame for door 930 x 2032mm high (D1,D9)
A:1 B:2 D:12

1.2 mm Double rebated frames suitable for one brick
walls

Frame for door 813 x 2032mm high (D6,D7)
H:4 1:8 J:2

Frame for door 870 x 2032mm high (D2, D3)

B:2 C:3 F:2 G:16
H:6 1:12 J:5 K:1
L:1 N:6 Q:6 U:4

Frame for door 930 x 2032mm high (D1, D9)

C:2 D:12 F:2 G:16
H:2 1:4 N:5 Q:3
U:3

Carried to Collection
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21

22

Frame for double door 1635 x 850mm high (D5)
B:4 C:2 J:1

1,2 mm Double rebated frames suitable for 270mm
Cavity brick walls

Frame for door 870 x 2032mm high
B:2

Frame for door 930 x 2032mm high
B:1

Frame for double door 1635 x 2032mm high
B:9

GALVANISED STEEL ROLLER SHUTTERS ETC

"Serranda" aluminium roller shutters fixed to brickwork
or concrete

Manual push-up slatted roller shutter for 1510 x
1020mm high opening (R1)

A:1 B:1

Manual push-up slatted roller shutter for 2500 x
1020mm high opening (R2)

B:1 J:1

STEEL STRONGROOM DOORS, VENTILATORS, ETC

"Bitcon" Strongroom doors etc suitable for 230mm walls

fixed to brickwork or concrete or other approved

Bitcon Category 2 strongroom door and frame with a
mass of 590 kg

A:1

Double ended strongroom ventilator
A:1

PRESSED STEEL TRANSFORMER ROOM DOORS
AND FRAMES

Double door and frame size 1635 x 2100mm high with
rebated frame suitable for one brick wall including vent
louvres in each door as per DUROWIN or other
approved

P:1

Carried to Collection
Section No. 2

Bill No. 10
Metalwork
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LOUVERS

1.6mm Thick Steel Louvers

1200 x 1200 Steel Louvre with 1.6mm thick steel blades
supplied by TROX or similar approved

P:1
ALUMINIUM WINDOWS, DOORS, ETC
- WORKGROUP 140 -

Note: Tenderers are referred to architect's drawing
attached to these bills of quantities for tender purposes

Windows and doors

Doors and windows to be of the types described, and
manufactured by and in accordance with the standard
specification of "Aluminium City", or other approved
hereinafter referred to as the Manufacturer.

After manufacture, the Manufacturer shall be
responsible for the delivery to site, unloading, placing in
temporary storage, setting up and fixing in position, the
supply of glass and glazing complete, sealant pointing,
application and removal of protection tape and cleaning
and servicing on completion of all aluminium doors and
windows.Cleaning of glass before handing over shall be
the responsibility of the Contractor as all glass is to be
glazed clean by the manufacturer.

Glazing

Doors and windows are to be glazed with glass as
described. Glazing may be either factory or site glazed
and shall be executed by the Manufacturer who must
ensure that glass is clean and free from any defects on
completion of glazing

Fixing

All doors and windows are to be fixed in position by the
Manufacturer. All must be perfectly plumb and shall be
strutted and braced as necessary to prevent distortion

Carried to Collection
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Metalwork
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Pointing etc.

All doors and windows shall be waterproofed with
"Sondor" or other approved wax impregnated sealing
strip between the aluminium frame and the structure,
and in addition shall be pointed all round on the external
face with "Expandite Thioflex 600" orother approved
twopart polysulphide liquid polymer sealing compound,
applied at the junction of the frame with the structure.
Pointing, etc. of doors and windows shall be executed
by the manufacturer, or his approved specialist
waterproofing sub-contractor

Protection

The protection of aluminium doors and windows during
and after fixing shall be the responsibility of the
Contractor, they must be kept free from mortar
droppings, etc. any units damaged are to be replaced.
Aluminium doors and windows shall be protected with
suitable adhesive protection tape applied to all exposed
surfaces by the Manufacturer at the factory prior to
delivery to site. Protection tape is to be of a different
colour from the anodising

Servicing etc.

When necessary, all protection tape shall be removed
by the Manufacturer, who shall the clean the doors and
windows, but excluding the glass, which will have been
glazed clean, test and service them, make all necessary
adjustments and/or repairs andleave them in perfect
order. Protection of the doors and windows after
servicing by the Manufacturer and cleaning of glass
after glazing shall be the responsibility of the Contractor

Prices

Prices for aluminium shall include the manufacture,
delivery to site, unloading, setting up and fixing in
position, supply of glass and glazing complete, "Sondor"
sealing strips, wrought softwood infill linings to all hollow
section aluminium framesaccording to details and
sealant pointing, fixing lugs, brackets, screws, beads,
timber grounds, cleaning and servicing of windows, all
by the Manufacturer

Carried to Collection
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Bill No. 10
Metalwork
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25
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28

29

30

References

The type numbers used in the following descriptions are
those referred to the relevant type numbers on the
drawings issued for tender and construction purposes.
The sizes given in the following descriptions are nominal
and prices are to take cognisance thereof

[ronmongery

Prices for windows, doors and frames should allow
for all the ironmongery specified on the drawings
refered to

Purpose made Dark Grey powder coated aluminium
windows, complete with and including ironmongery and
6.38mm clear safety glazing as per the specifications
and window schedules at the back of the bill of
quantities. Including 10 x 10mm Powder Coated Epoxy
Dark grey colour solid square tubing bar fixed to
window frame. All as per SABS regulations and fixed
into openings between suspended ceilings, concrete
beams, steel beams, brick walls, etc.(see attached

drawings)

Window 930 x 425mm high (W2)
C:10 D:36 F:14 G:112
L:1 N:37 Q:21 U:19

Window 930 x 425mm high (W3)
D:36 F:12 G:96 J:9
N:29 Q:12 U:18

Window 600 x 850mm high (W4)
A:10 B:36 D:36 J:10
K:1 Q:4

Window 930 x 1200mm high (W1)

A:23 B:3 C:17 D:18
F:10 G:80 K:1 L:1
N:25 Q:10 U:15

Window 1520 x 850mm high (W6)
A:1

Window 1520 x 1600mm high (W5)
A:3

Window 1635 x 450mm high (W9)
B:9
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34

35

Window 1635 x 450mm high (W10)

B:45

Window 1635 x 450mm high (W11)

B:37

Purpose made Dark Grey powder coated aluminium
windows, complete with and including ironmongery and
6.38mm clear laminated safety glazing as per the
specifications and window schedules at the back of the
bill of quantities. All as per SABS regulations and fixed
into openings between suspended ceilings, concrete
beams, steel beams, brick walls, etc.(see attached

drawings)

View panel size 1000 x 990mm high (W8)
D:6

Purpose made window, size 1250 x 990mm high overall
(Sliding window - WQ7)

A:1 B:1 C:1
Dark Grey Powder coated epoxy aluminium doors and

frames with 6,38mm clear float safety glass, fixed to
brickwork or concrete

Purpose made double door, size 1635 x 2100mm high
overall,(Door type D4), including ironmongery as per
schedule.

A:2 B:6

Carried to Collection
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SECTION NO. 2

BILL NO. 11

STRUCTURAL STEELWORK
- WORKGROUP 134 -

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. ltems, materials or
other approved may be used with prior approval from
the architect.

The following Bills of quantities has to be read in
conjuction with the standardized specifications,
amendment to standard specifications as well as the
particular project specifications as described under
SANS 10162/1

NOTES

1. All steel must be grade 300 W to SABS 1431.
Commercial

Grade cold rolled sections to have a minimum yield
stress of

225 MPa (Contractor to get confirmation from supplier
in this

regard).
2. All bolts and nuts to be grade 8.8 unless otherwise
specified.

Bolts shall be hot dip galvanised to BS763 and it

must be
possible to screw mate parts together by hand.

3. All fasteners must be supplied by the Contractor.

4. All welds shall be full penetration 6mm welds to
SABS 044

and SABS 455, all round where possible, unless
otherwise

stated.

5. All construction and workshop details must be
approved by
the Engineer before fabrication is started.

6. Structural steelwork must be carried out according to
SABS 1200H.

Carried to Collection
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7. All bolts and nuts must have washers.

8. The contractor must ensure adequate structural
stability

of the structure for the full duration of erection.

The contractor shall supply all temporary bracing and
fixing

mechanisms to achieve the above.
9. No holes to be formed or widened with the use of a
cutting

torch. The contractor must confirm all dimensions
on site.

Discrepancies to be reported to the engineer.

10. Prices for all structural steelwork are to include for
the
following:

(a) preparation and submission of two complete sets of
shop
drawings to the Structural Engineers for approval,

(b) fabrication,

(c) cleaning down and sandblasting to SA 2,5 (SIS 05
5900 -
1967) with profile of between 40 and 70 micron,

(d) prime (within 3 hours of sandblasting) with "Plascon
zinc
phosphate primer (UC. 170) to dry film thickness of
between 50 and 100 micron,

(e) delivery to site,
(f) storage, if necessary,

(g) hoisting and erection complete, including all holing,
galvanised mild steel bolts, washers, packing
pieces,
bolting, welding, etc

11. Painting of structural steelwork after erection is
elsewhere
measured

HALL ROOF TRUSSES AND BEAMS

STEEL, ERECTED AND FIXED IN POSITION
COMPLETE

THE FOLLOWING IN STEEL TRUSS SET COMPLETE

NOTE: Hall side wall height 5.9m and Hall centre height
9.633m

Carried to Collection
Section No. 2

Bill No. 11
Structural Steelwork
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Welded roof trusses of round hollow section rafters, tie
beams, rails, struts, braces, cleats, etc and flat bearer,
gusset and connection plates, bolted to steel

Steel truss exceeding 13.00m span (as per engineers
detail, drawing no AG520A, AG521A). Truss overall size
29291 x 1300mm high, consisting of Truss top cord 127
x 4mm Diameter CHS, Truss bottom cord 127 x 4mm
Diameter CHS, Truss Vertical Centre 127 x 4mm
Diameter CHS, Truss Diagonal Members 63 x 3mm
Diameter CHS, including all struts, braces, cleats, flat
bearer, gusset and connection plates, bolted to steel

B:8
Louver grid not exceeding 13.00m span, overall size

6.02 x 630mm high, Girts top and bottom rail diagonal
and vertical bar 125 x 65 x 20 x 2.5mm CF lip Channel

B:7

Flow brace consisting of 63 x 3.0mm Diameter CHS
fixed to truss and purlin as per detail complete

B:48

150 x 75 x 20 x 2.5mm x 6.31kg/m CF lip channel purlin
fixed to trusses

B: 6429

48 x 3.0 x 3.359kg/m Diameter CHS Sag bars bracing
B:705

73 x 3.0 mm x 5.416kg/m Diameter CHS Purlin bracing
B:1035
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10

11

VERANDAH ROOF TRUSSES, BEAMS AND
COLUMNS

THE FOLLOWING IN STEEL COLUMN AND BEAMS

Welded beams & columns in single lengths with flat
section base, top, bearer and connection plates bolted
to steel and/or concrete

IPE 200 x 100 x 22.4 x 22.4 kg/m (IPE 200) beam
B : 3306

75 x 75 x 3,5mm x 7.898kg/m Hollow section square
column

A:285 B : 444 C:253 D:824
F:222 G:1774 H:190 I:380
J:348 K: 63 L:63 N:475
Q:317 uU:317

120 x 60 x 3,5mm x 9.564kg/m Hollow section beam

A:294 B : 681 C:219 D:727
F:191 G :1532 H:215 I:429
J:290 K: 37 L:26 N : 499
Q:268 U :309

THE FOLLOWING IN STEEL RAFTERS AND PURLINS

Welded rafters & purlins in single lengths with flat
section base, top, bearer and connection plates bolted
to steel and/or concrete

100 x 50 x 3,0mm x 6.807kg/m Hollow section rafter

A:434 B:1184 C:750 D:1224
F:276 G : 2448 H:336 I:671
J:434 K:59 L:59 N :750
Q: 415 U:474

76 x 38 x 2,5mm x 4.347kg/m Hollow section purlin
welded to rafter

A 401 B:216 C:299 D : 991
F:261 G: 2089 H: 293 |:585
J 1396 K:51 L:35 N : 680
Q: 366 U:422
Carried to Collection
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12

13

14

15

16

17

Cleats, brackets, etc

60 x 200 x 6 mm Thick plate as rafter end plate, with

two (2No) 16mm holes

A:1 B:3
F:1 G:6
J:1 K:0
Q:1 u:1

125 x 50 x 5mm Thick flatbar welded to columns, with

one (1No) 14mm hole

A:4 B:6
F:3 G:26
J:5 K:1
Q:5 u:5

D:12
1:6
N:7

75 x 50 x 6mm Thick flatbar welded between square

hollow columns as spacers

160 x 160 x 10mm Baseplate, with four (4No) 16mm

A:3 B:4
F:3 G:26
J:5 K:1
Q:5 u:5
holes
A:17 B:26
F:13 G: 104
J:20 K:4
Q:19 u:19

C:15
H:11
L:4

225 x 75 x 6mm Thick top plate

A7 B:10
F:5 G:41
J:8 K:1
Q:7 u:7

75 x 75 x 3mm Thick closing plate

A:6 B:10
F:5 G:39
J:8 K:1
Q:7 u:7
Section No. 2
Bill No. 11

Structural Steelwork

C:6
H:4
L:1

D:48
1:22
N:28

1:8
N:11
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19

20

21

22

23

24

225 x 50 x 5mm Thick flatbar as cleat welded on top of
top plate, with four (4No) 14mm holes

A:7 B:11 C:7 D:21
F:6 G:46 H:5 1:10
J:9 K:2 L:2 N:12
Q:8 u:8

Bolts, etc

M12 x 100mm anchor bolts

A:80 B : 246 C:72 D: 228
F:56 G :472 H:58 1:116
J:88 K:14 L:14 N: 136
Q:82 U:88

M12 x 100mm chemical bolts

A:108 B: 168 C:96 D:312
F:84 G:672 H:72 I:144
J:132 K:24 L:24 N:180
Q:120 U:120

WELDED SCREENS, ETC.

Welded screens to store area fixed 100mm above
ceilings, prepared and hot dipped galvanised and
welding spots to be finished with cold galvanising on site

Screenex or Bastion Galvanised Steel Mesh or similar &
approved laid into 50 x 50 x 5mm angle iron frames in
units 1 100 mm wide x 2 500 mm maximum long, mesh
welded into frame and sandwiched between second
frame

Mesh screen welded with a heavy duty welder onto
frame

C:175 H:24 1:49

50 x 50 x 6 mm (4.47 kg/m) angle section frame
C: 1361 H:311 1:621

10 mm Diameter x 75 mm long expansion bolt
C:194 H: 46 1:92

WORKSHOP DRAWINGS

Allow for workshop drawings as specified and approved
by the Engineer
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SECTION NO. 2
BILL NO. 12
PLASTERING

- WORKGROUP 142 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

SCREEDS

Screeds on concrete

30mm Thick (average) on slabs to falls and currents m?
A:305 B:1275 C:262 D : 544
F:146 G:1168 H:152 | : 304
J:144 K:15 L:8 N:376
P:16 Q: 195 U: 231 YA : 25

Carried to Collection
Section No. 2

Bill No. 12
Plastering
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Supply and install level lite F10 self-levelling screed or
similar approved thickness of no less than 5mm prior to

applying level lite® F10 self levelling compound, it is
important to determine that the substrate is sound
(cracks are often an indication of delamination between
the slab and sand/ cement screeds, and it is advisable
to tap the screed at regular intervals and listen for
hollow sounds which indicate poor interlayer adhesion),
with no loose or friable material, dry, ie less than 3%MC

(verify the maximum permissible screed moisture level
of the floor covering to be installed, and that screed
moisture tests indicate suitability. all installed according
to Manufactures specifications

Self levelling screed 4-8mm thick on floors

A: 305 B: 1040 C:262 D: 544
F:146 G:1168 H:129 |:258
J:144 K: 15 L:8 N :376
Q:195 U:231 YA : 25

INTERNAL PLASTER

Cement plaster on brickwork finished with a steel trowel

On walls
A:645 B:1788 C: 374 D: 1292
F:219 G: 1756 H:372 |:745
J: 491 K:70 L:46 N : 653
P:41 Q: 454 U : 566

On narrow widths

A:16 B:118 C:12 D:37
F:14 G:109 H:11 1:23
J:6 K:1 L:1 N:34
P:1 Q:17 u:20

On Concrete columns and beams
B: 476

Cement plaster on concrete finished with a steel trowel

On ceilings
A:8 B:115
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SECTION NO. 2
BILL NO. 13
TILING

- WORKGROUP 144 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

Descriptions

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall bedeemed to include 1:3 plaster
bedding

WALL TILING

150 x 150mm JOHNSON White glazed (Grade A)
ceramic tiles fixed with adhesive to plaster (plaster
elsewhere) and with white waterproof grout

On walls
A:22
K:8

B: 1070 D:77 J:92

On narrow widths

A:1 B:18 D:1 J: 4
Splash back

A:4 D:19 H:3 1:6

J:4 K:1 L:1 Q:3
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FLOOR TILING

300 x 300 x 8mm Full Body Porcelain non-slip tiles
(Allow R 350/m? for supply and delivery to site) on and
including 10mm bedding laid in patterns on screed
(screed elsewhere measured) and flush pointed with
tinted waterproof jointing compound with maximum 8mm

joints
On floors

B:235

Skirting 300mm high
B:313

Non-slip white shower mosaic floor tiles with light-grey
frout

Shower floors
J:7 K:1

SUNDRIES

Internal or external corner strips

10mm Aluminium Square Edge Trim (Kirk100)
A1 B:154 D: 11 J:35
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SECTION NO. 2

BILL NO. 14

PLUMBING AND DRAINAGE
- WORKGROUP 148 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

Copper pipes

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class O (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), class
2 (half-hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech" type. Capillary solder fittings
shall comply with ISO 2016. Only compression fittings
shall be used in walls or in ground

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing". In the case of pipes with
diameters not exceeding 60 mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60 mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Carried to Collection
Section No. 2

Bill No. 14
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Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

"Soft rock" and "hard rock" shall be as defined in
"Earthworks"

Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following:

SABS 1200 L : Medium-pressure pipelines
SABS 1200 LD : Sewers
SABS 1200 LE : Stormwater drainage

Pipe trenches etc shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB :
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1 to
3.4.1,5.1to 5.3 and 7 of SABS 1200 LB : Bedding
(Pipes)

Unless otherwise described bedding of rigid pipes shall
be class B bedding

Flush pans

Flush pans shall have straight or side outlets and "P" or
"S" traps as necessary

Stainless steel basins, sinks, wash troughs, urinals, etc

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Carried to Collection
Section No. 2

Bill No. 14
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Waste unions

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

SANITARY FITTINGS

Wash hand basins

Vaal Sanitaryware vitreous china 510 x405mm rounded
"Hibiscus" basin with three semi-punched tapholes,
integrated overflow,and chainstay hole through the
centre semi-punched taphole, including plug

A:7 B:21 D:12 H:5
1:10 J:6 K:1 L:1
Q:5

VAAL or similar approved Laboratory sink 234500,
without overflow & withcenter end waste outlet. To be
used with acid resistant waste - 8790Z0. Fixed
undercounter top.

H:4 1:26

32mm 350 CP bottle trap

A:7 B:21 D:30 H:9
1:36 J:6 K:1 L:1
Q:5

COBRA WATERTECH or similar approved Demand
pushbutton pillar tap 15mm with raised nose. With cold
indices. 2" BSP Male inlet and flanged backnut. Code
KM2-102

B:19 D:24 H:5 1:10
J:6 Q:5
COBRA WATERTECH Basin pillar tap no: 111 with Star
chromium plated handle, colour markings (hot/left &

cold/right). Recommended working pressure is 400kpa
(4 bar)

A:6 K:1 L:1

COBRA WATERTECH or similar approved 503-21B
elbow action Pillar tap (Cold only)

A:1 B:2 D:6 H:4
1:26
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11

12

13

Urinals

Vaal Sanitaryware vitreous china wall hung "Lavatera"
urinal with top inlet (code705426). Overall size 600 x
385 x 380 mm. Top inlet fittings (code 7054Z1). include
a 38mm c.p. domical grating, a spreader (with a 20 mm
diameter thread), and two hanger brackets.

A:2 B:5 H:2 1:4
J:3 Q:2

32mm 350 CP bottle trap
A:2 B:5 H:2 1:4
J:3 Q:2

15mm 128-15 CP underwall stopcock
YA: 16

"Junior type FJ6.000/FJT5.1" chromium plated flush
valve complete with push button assembly

A:2 B:5 H:2 1:4
J:3 Q:2

Water Closets

Vaal Sanitaryware vitreous china "Afsan" low level 90°
outlet washdown pan.Vaal Sanitaryware vitreous china
"Hibiscus Elite Vandal Proof" low level cistern
(code7116LV), complete with front push button, lid,
fitments and low level flush pipe.

A:4 B:24 H:4 I1:8

J:3 K:1 L:1 Q:4
Vaal Sanitaryware vitreous china "Protea Paraplegic"
90° outletpan (code 750200) and matching 9 litre cistern
(code 7116LP) complete with lid, fitments,and purpose-

made C.P. side-flush lever (left or right) or a back inlet
exposed flushvalve.

A:1 B:2 D:6 H:1
1:2 Q:1

15mm Copper bent service pipe, 450mm girth, including
two connectors

A:5 B:26 D:18 H:5
1:10 J:3 K:1 L:1
Q:5
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15

16

17

18

19

20

21

The following in SHOWERS

40mm Shower P-trap with chrome plated grating, etc.
J:7 K:1
15mm Undertile pattern stopcock with sliding wall flange
- Carina 138CA-15
J:7 K:1
COBRA WATERTECH or similar approved Shower Set

3328SB026-065. Complete with2x taps (hot & cold),
flanges, shower arm 026 and -head 065

J:7 K:1

Sinks

STAINLESS STEEL SINK: 1200mm drop-in one piece
pressed sink in Formica Counter 0.9mm stainless steel
gallow brackets & legs with soft black rubber P trap.

A:1 D:6

STAINLESS DOUBLE STEEL SINK: 1800mm drop-in
one piece pressed sink in Formica Counter, 0.9mm
stainless steel gallow brackets & legs with soft black
rubber P trap.

B:1 J:1

Franke model “P2” Pot Sink double centre/end bowl pot
sink, manufactured from grade 304 stainless steel
1,2mm thick with a 150mm high integral splash back
and 50 x10mm turn down with a beaded edge on the
remaining sides. Sink with a pressed 600x500x300mm
deep bowl with a 40mm waste outletThe underside
sprayed with vermin proof bitumastic sound deadening
and supported with a 30x30x3mm framework and
galvanised mild steel backing sheet. Unit fixed 900mm
high from the top of the front apron to the finish floor
level with anchor bolts

B:1
40mm Sink deepseal reseal "P" butyl trap
A:1 B:4 D:6 J:1

COBRA WATERTECH or similar approved Capstan
CSS 115/044 swan neck swivel sinkmixer, including
plug and chain.

A:1 B:2 D:6 J:1
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23

24

25

26

27

28

TAPS, VALVES, ETC
"Cobra Watertech"

Brass wall mounted bib tap (Code: 100-15)
A:1
22mm 1003/125 RB fullway gate valve
A:1
FLOOR TRAP
Rofo Engineering or other approved
Rofo Engineering R-125H NW50 Square Flange Full
Flow Floor Trap manufactured fromstainless steel 304,
complete. Installed as per manufacturer specifications
B:3 H:3 1:6 J: 4
Q:3
SANITARY PLUMBING
uPVC pipes
50mm Pipes
A:49 B:78 D: 101 H:31
1:112 J:25 K:6 L:3
Q:31
110mm Pipes
A:10 B:4 D:29 H:8
1:16 J:5 K:2
Q:8
Extra over uPVC pipes for uPVC fittings
50mm Adaptor
A:10 B:28 D:36 H:11
1:40 J:9 K:1 L:1
Q:11
50mm Bend
A:20 B:31 D:42 H:11
1:40 J:12 K:1 L:1
Q:11
Carried to Collection
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30
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32

33

34

35

36

37

110mm Bend
A:5 B:26 D:18
1:10 J:3 K:1
Q:5

110mm Pan connector

A:5 B:26 D:18
1:10 J:3 K:1
Q:5

50mm Access bend

A:10 B:28 D:36
1:40 J:9 K:1
Q:11

50mm Junction

A:5 B:14 D:18
1:20 J:9 K:1
Q:7

50mm Access junction

A:3 B:7 D:10
1:10 J:9 K:1
Q:4

110mm Access junction

A:5 B:26 D:18
1:10 J:3 K:1
Q:5

50mm "Gl two-way" vent valve

A:5 B:5 D:6
1:8 J:9 K:1
Q:3

110mm "GI two-way" vent valve

A:5 B:26 D:18
1:10 J:3 K:1
Q:5

Sundries

Testing waste pipe system
YA : 1.00
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39

40
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43

44

WATER SUPPLIES

Class 2 copper pipes

15mm Pipes
A:78 B:151 D:173 H:51
I:160 J:80 K:20 L:13
Q:51

22mm Pipes
A:10 B:96 D:96 H:22
1:192 J:52 K:2 L:2
Q:22

Extra over class 2 copper pipes for fittings

15mm Bush, elbow, bend, tee, reducing tee, saddles,
etc.

A:195 B: 252 D: 287 H:85
I:200 J:100 K:22 L:14
Q:85

22mm Bush, elbow, bend, tee, reducing tee, saddles,
etc.

A:13 B: 120 D:120 H:28
I:240 J:65 K:2 L:2
Q:28

LAGGING

25mm Thick fibre glass insulation wrapped around pipes

and fittings including straps. etc.

15mm Pipes
A:78 B:151 D:173 H:51
I:160 J:80 K: 20 L:13
Q: 51

22mm Pipes
A:10 B:96 D:96 H:22
I:192 J:52 K:2 L:2
Q:22

ELECTRIC WATER HEATERS

Hydroboil

Franke Zip Hydroboil Pro
B:1 J:1
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FIRE APPLIANCES, ETC

Fire hose reels, extinquishers, etc.

"Centa" portable hose reel complete with 30m plastic
hose, chromium plated stopcock, shut-off nozzle and
purpose made wall bracket and carry handle, fitted with
"Rainbird SH-2" or similar approved hose swivel (for
connection with 25mm brass quick-coupling valve

elsewhere measured) No
YC:9
9kg Dry powder chemical fire extinguisher No
A:5 B:5 D:12 Q:1

4.5kg Carbon dioxide fire extinguisher with and including
20 x 100 x 600mm long oiled Meranti plank with

bevelled edges and fixed to brick wall No
A:2 B:3 C:4 D:12
F:2 G:16 H:2 1:4
J: 4 N:5 Q:3 U:3

Fire drill

Allow for a 60-minutes duration fire drill for the staff and
students of how to extinguish a fire with a dry powder
and carbon dioxide type fire extinguisher. The
Demonstrator (Contractor) must use his own fully
charged 9kg Stored Pressurised Dry Chemical Powder
and 5kg carbon dioxide fire extinguishers (See
specification for more details)

YA :1.00
TESTING
Provide all necessary apparatus water, etc for and test
the whole of the Sanitary Plumbing and Water Supply
installation to the satisfaction of the
Representative/Agent and Municipality, replace any
defective work free of charge and leave perfect

YA :1.00
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Plumbing and Drainage

-123-
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Section No. 2
Bill No. 14
Plumbing and Drainage

COLLECTION

Total Brought Forward from Page No

CARRIED FORWARD TO SUMMARY OF SECTION
No: 2

Section No. 2
Bill No. 14
Plumbing and Drainage
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115
116
117
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Amount




ltem
No

SECTION NO. 2
BILL NO. 15

Kitchen Equipment, Gas Installation, etc

- WORKGROUP 170 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

FIRE APPLIANCES, ETC

Tenderers are referred to Section 7 of these Bills of
Quantities for a detailed specification for the Mechanical
Installation

The specification is divided into three parts:

Part 1 deals with the general prescriptions and
standards (Applicable to all parts)

Part 2 deals with the ventilation systems
Part 3 deals with the portable fire extinguishers

The mechanical drawing, number DW1010M form part
of the mechanical specification and should be referred
to when pricing this bill

The specification was prepared and compiled by the
Mechanical Engineering Subdirectorate in Bloemfontein
and any enquiries in this regard should be directed to
Mr. P.W. Rossouw: Tel No (051) 405 5352, Cell No 083
697 3362

Specific attention is drawn to the various SABS
Standards and requirements mentioned in the said
specification

Carried to Collection
Section No. 2

Bill No. 15
Kitchen Equipment, Gas Installation, etc.

-125-
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GAS INSTALLATION

Steel Gas cilinder of 48 kg liquid Petroleum gas
B:4 I:4
Steel Cage 1270mm x 2000mm x 650mm deep, as per
detail
B:2 1:2
Concrete Plinth for steel Cage 650mm x 1270mm x

180mm high, complete
B:2 1:2

KITCHEN EQUIPMENT FOR NUTRITION CENTRE

The supply, delivery on site and construction of the
following materials and equipment

NOTE:

Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 170 for JBCC
CPAP purposes.

All item should be checked against the engineers report
that attached

1650 x 750 x 910mm High Stainless Steel (306) Table
B:1

1650 x 650 x 910mm High Stainless Steel (306) Table
with 150mmm Splashback

B:1

1050 x 650 x 910mm High Stainless Steel (306) Table
with 150mmm Splashback

B:1

820 x 380mm Stainless Steel (306) Econo shelving
Type 430 or Similar appoved, complete with uprights
and corner gussets

B:32

1120 x 380mm Stainless Steel (306) Econo shelving
Type 430 or Similar appoved, complete with uprights
and corner gussets

B:27

500 x 500 Aluminium Trox louvres
B:1

Carried to Collection
Section No. 2

Bill No. 15
Kitchen Equipment, Gas Installation, etc.
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8
4
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1
1
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10

11

12

13

14

15
16

LPG 4 Burner boiling table as per Engineer
B:1

Model 2 Vulcan single bowl pot sink with 2 off standard
brass wall mounted bibtaps complete

B:1

Liquid soap dispenser STRX 618 as per Franke
B:1

Stainless Steel Double wash Trough complete with all
fittings and standard brass bibtaps(HOT AND COLD)
fixed to wall

B:1
GENERAL

Allow for testing and commissioning of the gas
equipment
YA : 1.00

Allow for services and maintenance as described

Allow for maintenance manuals as described

Carried to Collection
Section No. 2

Bill No. 15
Kitchen Equipment, Gas Installation, etc.
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Section No. 2
Bill No. 15
Kitchen Equipment, Gas Installation, etc.

COLLECTION

Total Brought Forward from Page No

CARRIED FORWARD TO SUMMARY OF SECTION
No: 2

Section No. 2
Bill No. 15
Kitchen Equipment, Gas Installation, etc.
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No

SECTION NO. 2
BILL NO. 16
GLAZING

- WORKGROUP 150 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

GLAZING TO STEEL WITH PUTTY
TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm Silvered float glass copper backed mirrors with 10
mm bevelled and polished edges holed for and fixed
with chromium plated dome capped mirror screws with
rubber buffers to plugs in brickwork or concrete

Mirror 450 x 600mm high with 4 round nose chromium
plated mirror screws

A:7 B:21 D:30 H:5
1:10 J:6 K:1 L:1
Q:5

CARRIED FORWARD TO SUMMARY OF SECTION
No: 2

Section No. 2
Bill No. 16
Glazing
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ltem
No

SECTION NO. 2
BILL NO. 17
PAINTWORK

- WORKGROUP 152 -

NOTE: Tenderers are advised to study the Preambles
for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

ltems, materials or methods

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. The use of trade
names for items, materials or methods shall also mean -
or other approved - on the condition that prior approval
is obtained from the architect

PAINTWORK, ETC TO NEW WORK
ON STEEL FLOATED PLASTER

Prepare surfaces and remove all loose material, apply
one coat 'Dulux Primer' and two coats 'Dulux Acrylic

PVA' paint

On internal walls

A 661 B: 836 C:387 D: 1329
F:233 G: 1864 H:237 |:473
J:234 K': 48 L:26 N : 687
P:41 Q:324 U : 586

On plastered ceiling
A:8 B:115

On concrete columns and beams
B: 476

Prepare surfaces and remove all loose material, apply
one coat 'Dulux Primer' and two coats 'Dulux Eggshell

Enamel' paint

On internal walls

B : 1070 H: 150 I : 300 J:263
K:23 L:21 Q: 148
Carried to Collection
Section No. 2
Bill No. 17
Paintwork

-130-
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m2

Quantity

7 966
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476

1975
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10

ON CEILINGS

Prepare surfaces and remove all loose material, apply
two coats 'Dulux Acrylic PVA' paint

On internal ceilings and cornice
A:295 B : 249 C:262

On internal Sloping ceilings and cornice

D: 544 F:146 G:1168 H:152
|:304 J:185 K: 15 L:8
N :376 Q:170 U:230

Prepare surfaces and remove all loose material, apply
one coat 'Dulux Primer' and two coats 'Dulux Eggshell

Enamel' paint

On internal ceilings and cornice
A:23 B:20 C:45 J: 31
Q:23

ON FIBRE-CEMENT

Prepare surfaces and remove all loose material, apply
one coat 'Sealer' and two coats 'Dulux Enamel" paint

On internal window sills not exceeding 300 mm wide or
girth in colours differing from surrounding work

A:32 B:174 C:25 D: 105
F:33 G:268 H:28 1:57
J:14 K:2 L:4 N:83
Q:42 U:48

On Barge and fascia boards fixed to wooden trusses

A:75 B:177 C:124 D:199
F:63 G :501 H:68 I:135
J:84 K:23 L:21 N: 127
P:24 Q:79 uU:87

On Barge and fascia boards fixed to steel trusses

A:30 B: 150 c:23 D:76
F:20 G: 160 H:22 1:45
J:30 K:4 L:3 N:52
Q:29 U:32

Carried to Collection
Section No. 2

Bill No. 17
Paintwork

-131-
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677




11

12

13

14

15

ON METAL

Spot priming defects in pre-primed surfaces with 'Dulux
Synthetic Metal' and apply one coat 'Dulux Universal
Undercoat' and two coats 'Dulux Gloss Enamel' paint on

steel

On door frames

A:18 B:94 C:11 D: 31
F:6 G:25 H:17 1:34
J:14 K:3 L:3 N:17
Q:20 u:11

On gates, grilles, burglar screens, balustrades, etc.
(both sides measured over the full flat area)

1:4 A:31 B:12 D:62
H:4 1:7 J:7 Q:4
YA:7

On beams and columns

A:124 B: 208 C:110 D:288
F:100 G:592 H: 104 |:208
J:125 K:25 L:24 N:169
u:127

ON WOOD

Three coats clear marine varnish

On doors
A:68 B:123 C:33 D: 166
F:15 G:61 H:43 |:86
J:35 K:9 L:8 N : 42
Q:49 u:27

Three coats polyurethane matt varnish

On skirting, rails, etc. not exceeding 300mm girth

A: 201 B:218 C:147 D: 241

F:85 G:678 H:85 1:170
J: 66 K:14 L:17 N : 226
Q:110 U: 156

Carried to Collection

Section No. 2
Bill No. 17
Paintwork
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Section No. 2
Bill No. 17
Paintwork

COLLECTION

Total Brought Forward from Page No

CARRIED FORWARD TO SUMMARY OF SECTION
No: 2

Section No. 2
Bill No. 17
Paintwork
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MATLA 2 PRIMARY SCHOOL

DBSA MEGA SCHOOLS
SECTION SUMMARY - NEW BUILDINGS
Bill Page Amount
No ag

1 | Earthworks 47

2 | Concrete, Formwork and Reinforcement o |

3 | Masonry S

4 | Waterproofing s |

5 | Roof Coverings, etc U

6 | Carpentry and Joinery I

7 | Ceilings, Partitions and Access Flooring P

8 | Floor Coverings, Wall Linings, etc S

9 | Ironmongery ., |
10 | Metalwork O
11 | Structural Steelwork B
12 | Plastering VR B
13 | Tiling R e
14 | Plumbing and Drainage U e
15 | Kitchen Equipment, Gas Installation, etc. U
16 | Glazing e |
17 | Paintwork |

CARRIED TO FINAL SUMMARY R
Section No. 2

-134-



ltem
No

SECTION NO. 3

BILL NO. 1

SITE WORKS AND PAVING (PROVISIONAL)
- WORKGROUP 104 -

GENERAL EARTH WORKS (PROVISIONAL)
SUPPLEMENTARY PREAMBLES

SITE CLEARANCE, REMOVAL OF TREES, ETC.

Site Clearance :

Clear area of site of all rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200 mm girth,
bush, etc., including reclearing of any subsequent
vegetation growth during the contract period as
considered necessary by the Representative and
removing all material from site

YC : 39967

LANDSCAPING AND GARDENING

Taking out and removing, grubbing up roots and filling in

holes

Indigenous tree exceeding 200mm and not exceeding
500mm girth

YC:5
Ditto, exceeding 1,000mm and not exceeding 1,500mm
girth

YC:7
Ditto, exceeding 1,500mm and not exceeding 2,000mm
girth

YC:8

Supply and install "Swart Karee Trees (501)" or similar
approved

Supply, deliver and plant 50I trees
YC: 62

Excavate suitable size hole, fill with red garden soil and
appropriate fertilizer mix as per tree supplier.

YC:62

Carried to Collection
Section No. 3

Bill No. 1
Site works and Paving (Provisional)

-135-
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10

11

12

13

14

Supply and install 1000mm high x 500mm diameter
round precast concrete tree ring

YC:5

Square planter box size 1800mm x 1800mm formed of
Precast concrete barrier kerb (Figure 3), wet pressed,
placed in position, bedded and jointed in (3:1) cement
mortar and flush pointed on exposed faces, including
30MPa/19mm unreinforced concrete haunching at back
of each joint, including excavation, backfilling, ramming,
etc.

YC:57

Landscaping

Maintenance period

Attention is drawn to the maintenance period prescribed
in the specification

Ground preparation

Cultivation and preparation of areas to be planted
YC : 16292

Topsoil, compost, lime and fertilizer

Topsoil supplied by the contractor in plant beds, grassed
areas and holes for trees, shrubs, etc

YC: 3517

"Kikuyu" sods approximately 300 x 250 x 75mm thick
YC : 16292

Maintenance shall consist of watering, weeding, cutting,
repair of all erosion and settlements, replanting and
topsoil dressing to establish a uniform surface with
healthy growth

Preparations for vegetable garden

Excavate 450mm deep in earth to spoil excavated
material on site located by the contractor

YC:47

Supply and install suitable top soil mix
YC:79

Carried to Collection
Section No. 3

Bill No. 1
Site works and Paving (Provisional)
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57
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16 292
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15

16

17

18

19

20

21

Large format chess board

Supply, deliver and install 64cm large high-density
polyethene recycled plastic garden chess set complete
with 2800 x 2800mm heavy duty nylon chessboard with
38cm squares.

OUTSIDE LEARNING SPACE AND SEATING
STRUCTURE

EXCAVATIONS

Excavation in earth not exceeding 2 m deep

Trenches
YC : 233

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

YC:233

Risk of collapse of excavations

Sides of excavations not exceeding 1,50m deep
YC : 442

Keeping excavations free of water

Keeping excavations free of water
YC:1.00

FILLING, ETC.

Earth filling with excavated material compacted to 93%
Modified AASHTO density in 150mm layers

Backfilling to trenches, holes, etc
YC: 84

CONCRETE
REINFORCED CONCRETE

30 Mpa/19mm Concrete poured around reinforcement:

Stripfootings
YC : 86

Carried to Collection
Section No. 3

Bill No. 1
Site works and Paving (Provisional)

-137-
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22

23

24

25

26

27

28

29

TEST BLOCKS

Making and testing set of three of 150 x 150 x 150mm
concrete strength test cubes (Provisional)

YC: 14

REINFORCEMENT (Provisional)

Mild steel reinforcement

8mm to 12mm Diameter rods
YC:2.75

High tensile steel reinforcement

10mm to 32mm Diameter bars
YC:4.13

MASONRY
FOUNDATION BRICKWORK

Brickwork of NFX bricks in_3 :1 cement mortar:

440mm Brick walls
YC : 231

BRICKWORK

Brickwork of NFX bricks (14 MPa nominal compressive
strength) in class | mortar with "Sika-1" liquid
waterproofing admixure (Provisional)

440mm Brick walls
YC: 254

Brickwork reinforcement

150mm Wide reinforcement built in horizontally
YC : 7509

FACE BRICKWORK

Firelight Travertine FBX (or other approved) pointed with

recessed horizontal and vertical joints

Extra over brickwork for face brickwork
YC : 167

Brick-on-edge header course coping to top of one
brickwall, built fair and pointed on top and both edges

YC : 660

Carried to Collection
Section No. 3

Bill No. 1
Site works and Paving (Provisional)

-138-
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30

31

32

33

34

35

36

37

38

Corobrik Titanium Satin FBX (or other approved) pointed
with recessed horizontal and vertical joints

Extra over brickwork for face brickwork in stack bond m?2
YC : 265

Brick-on-edge header course coping to top of one
brickwall, built fair and pointed on top and both edges m

YC :248

PAVING

Paving of 60 mm concrete paving bricks of approved
colour with butt joints on 20 mm thick river sand bed
(elsewhere measured)

Extra over on Paving in stack bond m?
YC:135

Extra over on Paving in stack bond to falls and cross fall m?
YC: 150

Extra over on Paving in stack bond in circular shape m?
YC: 68

STEPPED TERRACE SEATING
EXCAVATIONS

Excavation in earth not exceeding 2m deep

Trenches m3
YC:75

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor m?

YC:25

Risk of collapse of excavations

Sides of excavations not exceeding 1,50m deep m?
YC : 150

Keeping excavations free of water

Keeping excavations free of water
YC :1.00

Carried to Collection
Section No. 3

Bill No. 1
Site works and Paving (Provisional)
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39

40

41

42

43

44

45

FILLING, ETC.

Earth filling with excavated material compacted to 93%
Modified AASHTO density in 150mm layers

Backfilling to trenches, holes, etc
YC: 41

Earth filling supplied by the contractor, compacted
to 95% Mod AASHTO density

G7 Fill Over site to form platforms
YC : 221

CONCRETE
REINFORCED CONCRETE

30 Mpa/19mm Concrete poured around reinforcement:

Stripfootings
YC: 14

Surfacebed
YC:18

TEST BLOCKS

Making and testing set of three of 150 x 150 x 150mm
concrete strength test cubes (Provisional)

YC:5

CONCRETE SUNDRIES

Finishing surfaces of concrete smooth with a wood float

Surface beds, slabs, etc.
YC : 196

FORMWORK
GENERAL FORMWORK

General formwork

Edges, risers, ends and reveals exceeding 300mm high
or wide

YC : 256

Carried to Collection
Section No. 3

Bill No. 1
Site works and Paving (Provisional)
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46

47

48

49

50

51

52

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc

YC : 196

REINFORCEMENT (Provisional)

Mild steel reinforcement

8mm to 12mm Diameter rods
YC:0.27

High tensile steel reinforcement

10mm to 32mm Diameter bars
YC : 0.41

WATEPROOFING TO RETAINING WALL

Derbigum CG4 Waterproofing on surface as per
Supplier Specification

Retaining wall
YC: 150

MASONRY
FOUNDATION BRICKWORK

Brickwork of NFX bricks in 3 :1 cement mortar:

One Brick walls
YC : 150

BRICKWORK

Brickwork of NFX bricks (14 MPa nominal compressive
strength) in class | mortar with "Sika-1" liquid
waterproofing admixure (Provisional)

One Brick walls
YC : 131

Brickwork reinforcement

150mm Wide reinforcement built in horizontally
YC : 2672

Carried to Collection
Section No. 3

Bill No. 1
Site works and Paving (Provisional)
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53

54

55

56

57

58

59

FACE BRICKWORK

Firelight Travertine FBX (or other approved) pointed with
recessed horizontal and vertical joints

Extra over brickwork for face brickwork
YC : 279

Brick-on-edge header course coping to top of one
brickwall, built fair and pointed on top and both edges

YC:75

Corobrik Titanium Satin FBX (or other approved) pointed

with recessed horizontal and vertical joints

Extra over brickwork for face brickwork in stack bond
YC : 68

ROADS, PAVINGS, ETC.,

- WORKGROUP 154 -
BULK EXCAVATION, FILLING, ETC

Excavation over site

Reduce levels not exceeding 2 m deep under parking
and paving areas, etc.

YC : 2443

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to be levelled on site as per instruction from the
Representative.

YC : 2443

Compaction of surfaces

Rip and re-compaction of in-situ ground surface under
parking etc including scarifying for a depth of 150 mm,
breaking down oversize material, adding suitable
material where necessary and compacting to 93%
modified AASHTO density

YC : 14762

Earth filling supplied by the contractor

Over site of G7 material subgrade layer in accordance
with SABS 1200 DM compacted to 93% modified
AASHTO density

YC : 1985

Carried to Collection
Section No. 3

Bill No. 1
Site works and Paving (Provisional)
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60

61

62

63

64

65

66

67

Over site of G6 material subgrade layer in accordance
with SABS 1200 DM compacted to 95% modified
AASHTO density

YC: 2214

Over site of G5 material subgrade layer in accordance
with SABS 1200 DM compacted to 95% modified
AASHTO density

YC : 229

Over site of C4 material subgrade layer in accordance
with SABS 1200 DM compacted to 97% modified
AASHTO density

YC: 229

Coarse river sand filling supplied by the Contractor

Under paving
YC:295

Keeping excavations free of water

Keeping excavations free of water
WEED KILLER

Approved weed Kkiller in strict accordance with
manufacturers instructions

Under paving, etc
YC : 14762

Prescribed density tests on filling

"Modified AASHTO Density" test
YC : 268

CONCRETE
PAVING

Paving is to be laid in accordance with SABS 1200 MJ,
SABS 1058 and the Concrete Masonry Association's
specifications

Paving of 60 mm concrete paving bricks of approved
colour with butt joints on 20 mm thick river sand bed
(elsewhere measured)

Paving in stretcher bond to falls
YC : 13235

Carried to Collection
Section No. 3

Bill No. 1
Site works and Paving (Provisional)
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68

69

70

71

72

73

74

Paving of 80 mm concrete paving bricks of approved
colour with butt joints on 20 mm thick river sand bed
(elsewhere measured)

Paving in stretcher bond to falls
YC : 1527

PRECAST KERBS

Precast concrete finished smooth on exposed surfaces
including bedding, cutting and pointing

Precast concrete mountable kerb (Figure 8C) size
200mm x 300mm high in 1000mm lengths, wet pressed,
placed in position, bedded and jointed in (3:1) cement
mortar and flush pointed on exposed faces, including
30MPa/19mm unreinforced concrete haunching at back
of each joint, including excavation, backfilling, ramming,
etc.

YC:294

Precast concrete barrier kerb (Figure 3) size 125mm x
300mm high in 1000mm lengths, wet pressed, placed in
position, bedded and jointed in (3:1) cement mortar and
flush pointed on exposed faces, including 30MPa/19mm
unreinforced concrete haunching at back of each joint,
including excavation, backfilling, ramming, etc.

YC:294

Precast concrete barrier kerb (Figure 3) size 125mm x
300mm high (circular on plan) in 1000mm lengths, wet
pressed, placed in position, bedded and jointed in (3:1)
cement mortar and flush pointed on exposed faces,
including 30MPa/19mm unreinforced concrete
haunching at back of each joint, including excavation,
backfilling, ramming, etc.

YC:22

ROAD MARKING

100mm Wide white lines (unbroken) with an approved
road marking paint

YC:412

100mm Wide yellow lines (unbroken) with an approved
road marking paint

YC :238

900mm High white or yellow lettering or numerals with
an approved road marking paint.

YC:10

Carried to Collection
Section No. 3

Bill No. 1
Site works and Paving (Provisional)
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75

76

77

78

79

600mm x 2600mm White Pedestrian walk stripes No
YC:6

RETRO-REFLECTIVE ROAD SIGNS, ETC.

Road signs and road markings shall conform to the
requirements given in the South African Road Traffic
Manual and relevant SABS specifications.

The rate tendered for road signs shall cover the cost of
suplying and erecting the completed signboard supports,
face, frame and fixing brackets and shall include the
cost for providing retro-reflective backgrounds, symbols,
characters, legends and borders of the type specified in
the South African Road Traffic Manual. The tendered
rate shall include for excavations, backfilling and
concreting of sign supports.

600mm Diameter regulation "STOP" sign (R2) in

accordance with S.A.B.S. standard fitted and fixed on

creosoted pole, 2 000mm high bedded in 450 x 450 x

600mm deep concrete footing, included all necessary

excavation, etc. No

YC:2

600mm Diameter regulation "DISABLED PARKING

SYMBOL" sign (R323) in accordance with S.A.B.S.

standard fitted and fixed on creosoted pole, 2 000mm

high bedded in 450 x 450 x 600mm deep concrete

footing, included all necessary excavation, etc. No

YC:2
CONCRETE WALKWAYS
EXCAVATION, ETC.

Compaction of surfaces

Rip and re-compaction of in-situ ground surface under

parking etc including scarifying for a depth of 150 mm,

breaking down oversize material, adding suitable

material where necessary and compacting to 93%

modified AASHTO density m?

YC:417

Earth filling supplied by the contractor

Over site of G7 material subgrade layer in accordance
with SABS 1200 DM compacted to 93% modified
AASHTO density m?3

YC:63
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80

81

82

83

84

85

86

87

Over site of G6 material subgrade layer in accordance
with SABS 1200 DM compacted to 95% modified
AASHTO density

YC:63

REINFORCED CONCRETE

Reinforced concrete (20MPa) in walkway slab
YC : 63

CONCRETE SUNDRIES

Wood float finish to top of concrete surface bed.
YC : 417

Half rounded angle on edge of concrete walkways.
YC:418

GENERAL FORMWORK

Rough formwork to edge of concrete not exceeding
300mm high.

YC:418

12mm Expansion joints of 12mm bitumen impregnated
softboard between vertical concrete surfaces not
exceeding 300mm high.

YC : 306

Rake out softboard 25mm deep and seal expansion
joints " Thioflex 600" polysulphide sealing compound
including backing cord, bond breaker, primer, etc, in
aprons.

YC : 306

REINFORCEMENT

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc.

YC:417
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88

89

90

91

92

93

94

CONCRETE APRONS

The following in aprons
EXCAVATION, ETC.
- WORKGROUP 104 -

Compaction of surfaces

Rip and re-compaction of in-situ ground surface under
parking etc including scarifying for a depth of 150 mm,
breaking down oversize material, adding suitable
material where necessary and compacting to 93%
modified AASHTO density

YC : 1557

Earth filling supplied by the contractor

Over site of G6 material subgrade layer in accordance
with SABS 1200 DM compacted to 95% modified
AASHTO density

YC:234
REINFORCED CONCRETE
- WORKGROUP 110 -

Reinforced concrete (20MPa) in apron slab
YC : 234

CONCRETE SUNDRIES

Wood float finish to top of concrete surface bed.
YC : 1557

Half rounded angle on edge of concrete aprons.
YC:3198

GENERAL FORMWORK
- WORKGROUP 111 -

Rough formwork to edge of concrete not exceeding
300mm high.

YC : 1599

12mm Expansion joints of 12mm bitumen impregnated
softboard between vertical concrete surfaces not
exceeding 300mm high.

YC :800

Carried to Collection
Section No. 3

Bill No. 1
Site works and Paving (Provisional)

-147-

m2

m3

m2

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS

1557

234

234

1557

3198

1599

800




95

96

97

98

99

100

Ditto, between vertical concrete surfaces and brickwork
surfaces not exceeding 300mm high

YC : 1599

Rake out softboard 25mm deep and seal expansion
joints " Thioflex 600" polysulphide sealing compound
including backing cord, bond breaker, primer, etc, in
aprons.

YC:214
REINFORCEMENT
- WORKGROUP 114 -

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc.

YC : 1557

COVERED WALWAYS, PARKINGS AND SHADED

AREAS

- WORKGROUP 134 -
COVERED WALKWAYS
EXCAVATION, FILLING, ETC
- WORKGROUP 104 -

Excavation in earth not exceeding 2m deep

Bases
YC: 14

Extra over all excavations for carting away

Surplus material from excavations to stock piles on site
YC: 14

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

YC:139
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101

102

103

104

105

106

107

108

109

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

- WORKGROUP 110 -

25MPa/19mm concrete

Bases
YC: 14

REINFORCEMENT (PROVISIONAL)
- WORKGROUP 114 -

High tensile steel reinforcement to structural concrete
work

10mm Diameter bars
YC:0.69

STEEL COLUMNS AND BEAMS

Welded columns in single lengths with flat base, cap,
bearer and connection plates, bolted to concrete

120 x 60 x 3mm x 8.234kg/m RHS beams
YC:4.02

100 x 50 x 3mm x 6.807kg/m RHS beams
YC:1.89

STEEL PURLINS, GIRTS, BRACING, ETC

Purlins and girts, bolted to steel

150 x 50 x 20 x 2.5mm x 5.330kg/m Thick cold-formed
lipped channel purlins

YC:3.02

75 x 75 x 3mm x 6.807kg/m SHS in columns
YC:2.24

Base plates, cleats, etc.
YC:0.81

BOLTS, FASTENERS, ETC

M12 x 30 Bolts
YC: 1984

M16 x 45 Bolts
YC:976
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110

111

112

113

114

115

16mm Chemical bolts
YC : 1040

PROFILED METAL SHEETING AND ACCESSORIES
- WORKGROUP 136 -

Global Roofing Solutions or equal and approved 0,6mm

thick 700mm cover Klip-Tite™ profile Z275 spelter

ISQ550 galvanised steel roof sheeting, fixed to timber or

steel purlins using KL700 clips fixed with 10 No.16 x
16mm long self drilling wafer head PH2 screws, No. 3
drill point fasteners, all in accordance with the
manufacturer's specifications. (Colour: Dark Dolphin or
similar approved)

Roof covering with pitch not exceeding 25 degrees
YC : 442

PAINT ON METAL
- WORKGROUP 152 -

Prepare, touch up factory primer, paint one coat
universal undercoat and two coats non drip matt
polyurethane enamel paint

On general surfaces
YC : 606

COVERED PARKING
EXCAVATION, FILLING, ETC
- WORKGROUP 104 -

Excavation in earth not exceeding 2m deep

Bases
YC:3

Extra over all excavations for carting away

Surplus material from excavations to stock piles on site
YC:2

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 95%
Modified AASHTO density

Backfilling to trenches, holes, etc.
YC: 1
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116

117

118

119

120

121

122

123

124

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

YC:22

SOIL POISONING

Soil insecticide

To bottoms and sides of trenches, etc
YC: 25

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

- WORKGROUP 110 -

25MPa/19mm concrete

Bases
YC:2

REINFORCEMENT (PROVISIONAL)
- WORKGROUP 114 -

High tensile steel reinforcement to structural concrete
work

10mm Diameter bars
YC :0.09

STEEL COLUMNS AND BEAMS
- WORKGROUP 134 -

Welded columns in single lengths with flat base, cap,
bearer and connection plates, bolted to concrete

100 x 100 x 4mm x 12.95kg/m SHS columns
YC: 0.51

150 x 100 x 4mm x 15kg/m RHS beams
YC:0.50

150x 100 x 6mm thick flatbar welded
YC:12

150 x 100 x 3mm thick x 23.55 kg/m? endcaps welded
YC: 12

100 x 100 x 8mm thick x 62.8 kg/m? endcaps welded
YC: 12
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125

126

127

128

129

130

STEEL PURLINS, GIRTS, BRACING, ETC

Purlins and girts, bolted to steel

150 x 75 x 20 x 2.5mm x 6.310kg/m Thick cold-formed
lipped channel purlins

YC:0.98

120mm long 125 x 75 x 8mm thick angle cleat welded
YC: 30

Welded bracing, etc with connection plates, welded to
steel

105 x 50 x 4mm x 35.32kg/m? Flatbar welded on top of
beam

YC:24

BOLTS, FASTENERS, ETC

M12 bolts (Class 8.8)
YC : 384

PROFILED METAL SHEETING AND ACCESSORIES

Global Roofing Solutions or equal and approved 0,6mm

thick 700mm cover Klip-Tite™ profile Z275 spelter

ISQ550 galvanised steel roof sheeting, fixed to timber or

steel purlins using KL700 clips fixed with 10 No.16 x
16mm long self drilling wafer head PH2 screws, No. 3
drill point fasteners, all in accordance with the
manufacturer's specifications. (Colour: Dark Dolphin or
similar approved)

Roof covering with pitch not exceeding 25 degrees
YC: 172

PAINT ON METAL
- WORKGROUP 152 -

Prepare, touch up factory primer, paint one coat
universal undercoat and two coats non drip matt
polyurethane enamel paint

On general surfaces
YC: 112
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ltem
No

SECTION NO. 3

BILL NO. 2

STORMWATER DRAINAGE (PROVISIONAL)
- WORKGROUP 146 -

STORMWATER CHANNELS

Stormwater channels, V drains, etc.

25 MPa Concrete open surface V-shape stormwater
channel 1 000mm wide and 150mm thick and 75mm
deep extreme formed in same, finished smooth on
exposed faces with angles slightly rounded, laid to falls
in lengths not exceeding 2m, jointed in 3:1 cement
mortar including excavations, necessary formwork
including 150mm deep selected filling underneath and
compacting to a density of 93% of the Mod. AASHTO
Maximum density

YC:789

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc.

YC:789

Extra over 1 000mm wide channel for angles,
intersections, ends, dressing into sides of catchpits, etc.

YC:18

Triangular shaped stormwater channel outlet 1000mm
wide at head, 1500mm wide at base and 1000mm long
at sides formed of 80mm thick concrete V-shaped base
and 350mm deep cut-off wall at the end including all
excavations, formwork and nine 150 x 150mm broken
bricks or stones protruding 150mm high at base of the
spill basin

YC:6

Portal culverts

1200 x 300mm deep "Rocla" or similar approved
rectangular portal culvert installed with and including
50mm 30MPa concrete blinding and rip and re-compact
150mm deep selected layer underneath and compacting
to a density of 93% of the Mod. AASHTO density.

YC:4
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1200 x 600mm deep "Rocla" or similar approved
rectangular portal culvert installed with and including
50mm 30MPa concrete blinding and rip and re-compact
150mm deep selected layer underneath and compacting
to a density of 93% of the Mod. AASHTO density.

YC:4
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No

SECTION NO. 3
BILL NO. 3

WATER SUPPLY AND FIRE SERVICES
(PROVISIONAL)

- WORKGROUP 146 -
WATER SUPPLIES

Note:

Rates for piping, etc., have to include all adaptors,
flanges, etc.

General

Where ever possible, abridged descriptions have been
used for those items in this Bill which appear under the
main trade headings in previous/subsequent Bills. The
full descriptions of these items in the Preambles, as
referred to above, to the various trade bills are to, and
do apply equally to this Section.

Reference

Special reference is made to SABS 1200 specifications
for civil works.

Special reference is made to Specifications and details

of Department of Public Works Drainage Detail
(December 1998).
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Protection of existing services

The contractor must make allowance against the
relevant items for the following:

(a) Necessary care to be taken when excavating
near existing services in or across the path of
excavations.

(b) Protection and maintaining such service in
operation
by means of temporary support or shoring as
necessary.
(c) Delays and disruption of the progress of the
work due

to the existence of the service.

(d) Repairs necessitated by damage caused by the
Contractor.

SABS specifications references

Where reference is made to SABS 1200 specifications
(all sections) it will be deemed to exclude clause 8
"Measurements and Payment".

Nature of ground

The tenderer must acquaint himself with the material to
be excavated in and are requested to study the
Geotechnical Survey Report attached to Part C4: Site
Information of the procurement document

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly form the excavations or alternatively, from
stock piles situated on the building site.

Prescribed tests

All prescribed tests are to be executed by an approved,
accredited laboratory

Concrete pipes

Pipes shall be jointed with ogee joints with rubber collars
or socket and spigot joints with rubber rings
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Polypropylene pipes

Polypropylene pipes 42 mm diameter and under shall
be seamless copper coloured class 16 pipes jointed with
brass compression fittings as designed for use with
copper pipes as stated.

Pipes shall be firmly fixed to walls etc. with coloured
nylon snap in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions.

All pipe diameters are to match sizes as utilised for
copper pipes.

Polyethylene pipes

Polyethylene pipes 75 mm diameter and under up to 42
mm shall be seamless copper coloured class 16 Type
IV HDPE pipes jointed with polymer compression
fittings.

Pipes shall be firmly fixed to walls etc. with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions.

All pipe diameters are to match sizes as utilised for
copper pipes.

C.0.D. Fibre Cement Pressure Pipes

Pipes shall be jointed with "Triplex" couplings. A
lubricant (soft soap) is to be used in connecting the
couplings to the pipe or fittings. The couplings are to be
unsupported on the bedding when pipes are layed.

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings.

Soil, waste and vent pipes and fittings shall be solvent
weld jointed.
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Copper pipes

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), Class
2 (half-hard) and Class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech" type. Capillary solder fittings
shall comply with ISO 2016. Only compression fittings
shall be used in walls or in ground.

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing”. In case of pipes with
diameters not exceeding 60 mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In case of pipes with diameters exceeding
60 mm all sizes are given and no claim for extra
bushes, reducers, etc., will be entertained.

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc.
shall be finished smooth with plaster.

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the Quantity
Surveyor/Engineer thereof prior to backfilling.

"Soft rock" and "hard rock" shall be as defined in
"Earthworks".

Saddles

Saddles to be the Magnum uPVC type with stainless
steel bolts and screw pieces complete with Talbot
lockable clamp and compression external screw-thread
adaptor.
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uPVC pressure pipes and fittings

Pipes for water supply shall be of the class stated.

Pipes of 40 mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 50 mm diameter and greater shall have sockets
and spigots with push-in type integral rubber ring joints.
Bends shall be uPVC and all outer fittings shall be cast
iron, all with similar push-in type joints

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc.
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

"Soft rock" and "hard rock" shall be as defined in
"Earthworks"
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Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturer's
instructions.

Where no manufacturer's instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 each of
the following:

SABS 1200 L: Medium-pressure pipelines
LD: Sewers
LE: Stormwater drainage

Pipe trenches etc. shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200

DB: Earthworks (Pipe trenches)

Pipes hall be bedded in accordance with clauses 3.1 to
3.4.1.,5.1t0 5.3 and 7 of SABS 1200

LB: Bedding (Pipes)

Unless otherwise described bedding of rigid pipes shall
be class B bedding

Steel pipes, fittings and specials

Pipes of Nominal Bore up to 150 mm:
Substitute "screwed" in L3.4.2 with "flanged".

Pipes of Nominal Bore over 150 mm:
Add the following:

"All mild steel pipes must be manufactured from Grade

B steel with minimum plate thickness of 6,0 mm except
where specified otherwise."
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Corrosion protection

Cast Iron Pipes and Fittings:
Substitute L3.9.1 with the following:

"All internal surfaces shall be grit blasted to SA 2%
standard and then coated with Copon EP 2300 epoxy
paint to @ minimum thickness of 350 micron."

Joints, Bolts, Nuts and Washers:
Substitute L3.9.5 with the following:

"All joints, bolts, nuts and washers shall be cadmium-
plated or stainless steel."

Rates

Rates for pipe items are to be all inclusive prices and
rates (except where allowed for elsewhere) are for the
completed work as described in the respective items
and shall include all labour, pipes, bedding and filling
complete in layers not exceeding 300 mm (unless
otherwise specified) and compacted all sundry work,
equipment cost, guards, lighting, profit and
maintenance.

Under paved areas and buildings the sand bedding and
filling must be stabilised with 4 % cement.

Rates for inspection chambers, etc., are to be all
inclusive prices and rates (except where allowed for
elsewhere) for the completed work as described in the
respective items and shall include all labour, pipes,
concrete-floors and slabs, brickwork, plastering,
compacting, all sundry work, equipment cost, guards,
lighting, profit and maintenance.

The Contractor is referred to Drawing no's
208640VS0/15 to 17 annexed to these Bill of
Quantities.

Pipework, fittings, etc.

All underground steel pipes and fittings, after
installation, shall be protected against corrosion
according to PSL 1.2

Maintenance period

The maintenance period for the following work shall be
12 calendar months.
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10

11

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
other approved may be used with prior approval from
the architect

uPVC Class 6 piping

50 mm Pipes laid in and including trenches not
exceeding 1000 mm deep under paved areas and
buildings

YC: 150

75 mm Pipes laid in and including trenches not
exceeding 1000 mm deep under paved areas and
buildings

YC : 453

90 mm Pipes laid in and including trenches not
exceeding 1000 mm deep under paved areas and
buildings

YC: 35

The following in suitable uPVC fittings

50 x 50 Equal Tee
YC:3

50 x 22.5° Bend
YC:2

50 x 90° Bend
YC:3

50 x 1.25" saddle
YC:7

50 x 32 Reducer coupling
YC:2

75 x 75 Equal Tee
YC:6

75 x 22.5° Bend
YC:2

75 x 45° Bend
YC:2

Carried to Collection
Section No. 3

Bill No. 3
Water supplies (Provisional)

-164-

No

No

No

No

No

No

No

No

150

453

35

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS




12

13

14

15

16

17

18

19

20

21

22

23

24

25

75 x 90° Bend
YC:7

75 x 1.25" saddle
YC:15

75 x 50 Reducer coupling
YC:2

75 x 32 Reducer coupling
YC:2

90 x 75 Reducer coupling
YC: 1

90 x 45° Bend
YC:1

High density polyethylene class 16 piping complying
with SABS 533 Part Il

32 mm Pipes laid in and including trenches not
exceeding 1000 mm deep under paved areas and
buildings

YC: 210

The following in HDPe compression (16 Bar) fittings

32 x 1.25" BSP Adaptor
YC: 20

32 x 32 Equal Tee
YC:2

32 x 90° Bend
YC:5

The following in valves, etc

32mm Pressure Reducing Valve
YC: 18

32mm Butterfly valve
YC:2

50mm Butterfly valve
YC:2

75mm Butterfly valve
YC:2
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26

27

28

29

30

31

32

33

34

35

36

Garden tap complete with 20mm brass hose bib tap with
hose union, approximately 1,2m long 20mm galvanised
mild steel stand pipe with two elbows, 32 x 32 x 6mm
mild steel angle section support painted with two coats
aluminium paint, clamped around stand pipe, encased in
200 x 200mm unreinforced concrete 15MPa for a length
of 800mm and 50mm above ground

YC:3

The following in valve chamber

Standard valve chamber size 1700 x 1140 x 1030mm
high comprising of 100mm thick concrete footing with
ref.193 mesh, 230mm thick brick walls, 80mm thick top
slab with 1200 x 640 x 3mm lockable steel cover with
lifting handle and chain to prevent opening of more than
110 degrees, fixed to concrete top slab.

YC:2

90mm Flange adapter
YC : 4

100mm dia flanged non-return swing check valve
YC:2

100mm dia flanged C.I. steel pipe, min 100mm long
YC: 4

KENT Elster 3000V water meter or similar approved
YC:2

DN110/PIN16 Gate Valve Flanged to SANS 664
YC:2

Sundries

Keeping excavations free of water
YC:1.00

Extra over excavations to trenches, holes, etc., for
excavations in soft rock

YC:25

Extra over trench excavation for excavation in hard rock
YC: 10

Imported sand in bedding and surround to pipework well
compacted in layers, including any additional
excavation, risk of collapse, etc

YC:204
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37

38

39

40

41

42

43

44

45

46

Mass concrete (15 MPa) in encasing to pipe not
exceeding 100 mm diameter with a minimum 150 mm
thick all round, including any additional excavation, risk
of collapse, formwork, etc

YC:25

Mass concrete (15 MPa) in anchor block not exceeding
0,1 m3, including bedding and surrounding pipe and any
additional excavation, risk of collapse, formwork, etc

YC: 51

The following in pump house

50mm dia galvanised steel pipe
YC:13

Extra over galvanised steel pipe for 50mm galvanised
fittings
YC:7

WP-F DN100 50mm dia Strainer
YC:1

50mm dia butterfly valve
YC:6

50mm dia viking johnson coupling
YC:6

50mm dia non-return valve
YC:4

Galvanised steel pipe supports consisting of 40x5mm
flat bar strap fixed to frame with M12 bolts and
50x50x5mm angle iron frame with welded joints fixed to
concrete surface bed with M12 chemical anchor bolts

YC:6
TESTING :

Allow for testing the whole of the water reticulation
system and for any re-testing necessary after taking out
and replacing any defective work to the satisfaction of
the Representative.

YC:1.00

Carried to Collection
Section No. 3

Bill No. 3
Water supplies (Provisional)
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47

48

49

50

51

52

53

54

WATER SUPPLIES TO FIRE APPLIANCES

Extra over uPVC pipes for uPVC solvent welded
pressure fittings

63 mm Adaptor coupling
YC:2

Extra over uPVC pipes for cast iron pressure fittings

63 x 63 x 90 mm Hydrant tee
YC:2

Galvanised steel pipes

63 mm Pipes
YC : 61

Extra over galvanised steel pipes for galvanised mild
steel fittings

63 mm Flange
YC:2

63 mm Shielded spindle type hydrant valve and joint to
steel pipe
YC:2

63 mm Diameter pressure gauge with U-bend, 15 mm
shut-off cock including tapped hole in steel pipe

YC:2

Precast concrete pier for hydrant valve 900 mm high
overall

YC:2

TESTING :

Allow for testing the whole of the water reticulation
system and for any re-testing necessary after taking out
and replacing any defective work to the satisfaction of
the Representative.

YC:1.00

Carried to Collection
Section No. 3

Bill No. 3
Water supplies (Provisional)
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55

56

57

58

59

60

Fire Booster Connection

Allow for the supply and install of fire booster connection
complete with 2m x 80mm dia galvanised steel pipe,
equal tee, 90 degree elbow, pressure gauge (0-24 bar),
male booster connection and 65mm instantaneous
hydrant outlet adaptor conforming to the relevant
requirements for connectors of SABS 1128, Part Il on
75mm uPVC main ring supply.

EMERGENCY WATER TANK

Galvanised steel water tank

Galvanised steel water tank 64.80 kl size 3.66 x 3.66 x
4.88m high (3x3x4 panels) with panel thickness of
4.5mm and roof cover plate thickness of 2.5mm
minimum installed complete. All steel components to be
hot dipped galvanised. All connections to be welded
before galvanising.

Steel water tank to be provided with 1 x 75mm dia inlet
pipe, 1 x 75mm dia overflow pipe and 1 x 50mm dia
outlet pipe to booster pump.

YC:1

75mm dia "Combi model BLCB right angle pattern,
PN16 hydraulically operated end of line level control
valve" or similar approved. The valve to be bronze and
fitted with a stainless steel float pilot and suitable length
discharge pipe.

YC: 1

75mm dia galvanised steel pipe (class medium) fixed to
steel frame

YC:10

Extra over galvanised steel pipe for 75mm galvanised
fittings

YC:7
The following in water tank base:

EXCAVATIONS

Excavation in earth not exceeding 2 m deep

Bases
YC: 26

Carried to Collection
Section No. 3

Bill No. 3
Water supplies (Provisional)
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61

62

63

64

65

66

67

68

Extra over excavation in earth for excavation in

Soft rock
YC:4

Hard rock
YC:4

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

YC: 26

Risk of collapse of excavations

Sides of excavations not exceeding 1,50m deep
YC:23

FILLING, ETC.

Gravel filling (G6) supplied by the contractor compacted

to 93% Mod AASHTO density

Under bases, etc.
YC: 34

SOIL POISONING

Soil insecticide

Under base, etc., including forming and poisoning
shallow furrows against foundation walls, etc., filling in
furrows and ramming

YC:58

CONCRETE

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/19mm concrete

Surface blinding under footings and bases
YC:2

REINFORCED CONCRETE

30 Mpa/19mm Concrete poured around reinforcement:

Base
YC:5

Carried to Collection
Section No. 3

Bill No. 3
Water supplies (Provisional)
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69

70

71

72

73

74

75

76

Concrete beams
YC:3

TEST BLOCKS

Making and testing set of three of 150 x 150 x 150mm
concrete strength test cubes (Provisional)

YC:2
FORMWORK

Smooth formwork to sides of beams

Upstand beams not exceeding 1.5m high
YC: 28

REINFORCEMENT (PROVISIONAL)

High tensile steel reinforcement to structural concrete
work

10mm Diameter bars
YC : 1.60

Fabric reinforcement

Type ref. 311 mesh reinforcement in concrete surface
beds, slabs, etc

YC: 36

SUNDRIES

50mm high strength non shrink grout
YC:3

80x8mm flat bar capping strip
YC:15

Chamfer to concrete beam edges
YC: 32

Carried to Collection
Section No. 3

Bill No. 3
Water supplies (Provisional)
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7

78

79

80

81

82

83

84

BOOSTER PUMP

Grundfos CR15-5 or similar approved booster pumps.
Power: 4kW

Rated voltage: 3 x 380-415D V

Rated current: 7.9A

Starting current: 1000 - 1110%.

Pumps to be variable speed drive (VSD) pump and
installed complete with pressure switch on outlet pipe,
dry run protection and motor protection.

YC:2

1750x340x100mm high concrete plinth installed
complete with 4 x Y12 dowel bars to floor and
90x90x10mm angle iron welded base rails for
supporting pumps and motors fixed to concrete with 4 x
M16 chemical anchors.

YC:1

TESTING, ETC.

Allow for testing the whole of the emergency tank
system and for any re-testing necessary after taking out
and replacing any defective work to the satisfaction of
the Representative

DRINKING FOUNTAINS

The following in drinking fountains

465 x 320 x 800mm high brick pier with facebrick finish
YC:6

2968 x 2000 x 100mm thick surface bed cast against
excavated surfaces with and including all earthworks,
reinforcing mesh ref.193 and wood float finish with falls
to middle and side of stormwater channel

YC:6

3800mm long x 100x50x11mm thick channel welded
with 4 tap holes to 2 x 200x200x4mm thick base plates
and cast into 300x300x200mm mass concrete footing

YC:6

20mm dia galvanised water pipe
YC: 18

Extra over galvanised pipe for 20mm fittings
YC:48

Carried to Collection
Section No. 3

Bill No. 3
Water supplies (Provisional)
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85

86

87

COBRA WATERTECH or similar approved standard
brass wall mounted bib tap with lock shield and
removable key and 20mm hose union.

YC:6

COBRA WATERTECH or similar approved 3x1/2 Pillar

Tap, C.P. (Type-Push Button Tap) fixed to steel channel

YC: 24

COBRA WATERTECH or similar approved standard
20mm cast brass shutt off valve (SANS226).
YC:6

Carried to Collection
Section No. 3

Bill No. 3
Water supplies (Provisional)
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MATLA 2 PRIMARY SCHOOL

DBSA MEGA SCHOOLS

Section No. 3

Bill No. 3

Water supplies (Provisional)

COLLECTION
Page Amount
No

Total Brought Forward from Page No 157
18 ||
9 |
w ||
e |
e | |
e ||
e |
e ||
e ||
e |
e ||
w ||
o0 |
7o |
72 |
73 | |

CARRIED FORWARD TO SUMMARY OF SECTION R
No: 3

Section No. 3

Bill No. 3

Water supplies (Provisional)

-174-
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SECTION NO. 3

BILL NO. 4

SOIL DRAINAGE (PROVISIONAL)
- WORKGROUP 146 -
SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
other approved may be used with prior approval from
the architect

Existing Manhole

Break into existing manhole, build in pipe as necessary,

bench out in connection to the existing soil drainage
system with and including all excavations, material and
labour to the approval of the Representative.

YC:1.00

Free Flow uPVC drain pipes including bedding and
backfilling of pipe trenches

160mm Pipe and excavations not exceeding 1m deep
YC: 178

160mm Pipe and excavations exceeding 1m and not
exceeding 2m deep

YC : 460

160mm Pipe and excavations exceeding 2m and not
exceeding 3m deep

YC:65

Extra over Free Flow uPVC pipe for fittings

160mm Bend
YC:5

160mm Access bend
YC:4

160mm Junction
YC:4

Carried to Collection
Section No. 3

Bill No. 4
Soil Drainage (Provisional)
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10

11

12

13

14

15

16

17

160mm Access junction
YC:6

160mm Access double junction
YC:3

Sundries

15MPa/19mm Mass concrete encasing around 160mm
horizontal drain pipe including all necessary formwork

YC:8

15MPa/19mm Mass concrete encasing around 160mm
vertical or raking drain pipe to cleaning eye including all
necessary formwork

YC:12

15MPa/19mm Mass concrete encasing around 160mm
vertical bend including all necessary formwork

YC:8

15MPa/19mm Mass concrete in precast |.E. marker
block set flush with the ground or paving

YC:12

ABC cast iron straight or bent cleaning eye with
removable cover jointed to 110mm uPVC pipe and set
in and including 15MPa/19mm mass concrete surround
with exposed surfaces trowelled smooth

YC:12

Vitrified clay gulleys

100mm Gulley not exceeding 1m deep
YC: 12

100mm Gulley exceeding 1m and not exceeding 2m
deep

YC:8

Precast concrete circular manholes

Standard precast manhole, 1 050 mm internal diameter
not exceeding 750 mm deep internally complete with
precast concrete rings, cover slab, double seal cast iron
manhole cover and frame (SABS 558 Type 2A heavy
duty in roads and Type 8A medium duty elsewhere),
unreinforced concrete footing and benching in bottom,
dished down to channels and finished smooth with
plaster.

YC:1

Carried to Collection
Section No. 3

Bill No. 4
Soil Drainage (Provisional)
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18

19

20

21

22

23

24

25

Ditto, but with 1 050 mm internal diameter exceeding
750 mm and not exceeding 1 500 mm deep internally.

YC:22

Ditto, but with 1 050 mm internal diameter exceeding 1
500 mm and not exceeding 2 000 mm deep internally.

YC:1

Ditto, but with 1 050 mm internal diameter exceeding 2
000 mm and not exceeding 3 000 mm deep internally.

YC:1

Sundries

Extra over excavations to trenches, holes, etc., for
excavations in soft rock

YC:42

Ditto, but hard rock.
YC: 17

Imported sand in bedding and surround to pipework well
compacted in layers, including any additional
excavation, risk of collapse, etc

YC: 253

Keeping excavations free of water
YA : 1.00

TESTING :

Allow for testing the whole of the soil drainage system
and for any re-testing necessary after taking out and
replacing any defective work to the satisfaction of the
Representative.

YA :1.00

Carried to Collection
Section No. 3

Bill No. 4
Soil Drainage (Provisional)
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Section No. 3
Bill No. 4
Soil Drainage (Provisional)

COLLECTION

Total Brought Forward from Page No

CARRIED FORWARD TO SUMMARY OF SECTION
No: 3

Section No. 3
Bill No. 4
Soil Drainage (Provisional)
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ltem
No

SECTION NO. 3
BILL NO. 5
SECURITY FENCING
SITE CLEARANCE

- WORKGROUP 104 -

Allow for digging up and removal of all grass, shrubs,
rubbish and vegetable soil for a width of 500mm on
either side of new fence line including forming 50mm
high free space between underside of fence and ground
surface by reducing or making up levels as required

YC:418

EARTHWORKS

Excavate in earth not exceeding 2m deep for post bases
YC:7

Extra over excavations in earth for trenches and holes
for excavation in soft rock

YC:1

Extra over excavations in earth for trenches and holes
for excavation in hard rock

YC:1

Extra over all excavations for carting away surplus
material from excavations and/or stockpile on site to a
dumping site to be located by the Contractor

YC:7

Risk of collapse of sides of excavations for trenches and
holes from natural, elevated or reduced ground level to
not exceeding 1,5m deep

YC:67

CONCRETE

UNREINFORCED CONCRETE CAST
AGAINSTEXCAVATED SURFACES

- WORKGROUP 110 -

20MPa/19mm concrete

Bases
YC:7

Carried to Collection
Section No. 3

Bill No. 5
Fencing, etc (Provisional)
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METALWORK
- WORKGROUP 136 -

1800mm TEMPORARY WIRE FENCE DURING
CONSTRUCTION

Galvanised mild steel diamond mesh fencing in 50mm
diamond pattern with 3.15mm straining wire and 2mm
binding wire on creosoted gumpole or concrete posts:

1,8m High Type 1 fully galvanised mesh fencing
consisting of 2,5mm diameter PVC coated wires and
three 3.15mm diameter fully galvanised straining wires
including post and intermediate post

YC:174

2400mm HIGH SECURITY FENCING

Powder coated steel high security fencing mesh. All
details and specifications to be verified with
manufacturer

Samples to be provided for approval before ordering
of material.

2400mm high black powder coated high security mesh
fence with and including spikes on top and all posts, etc.

Post shall be 3.0m long with taper locking post. Post
width shall be 85mm - tapering to 45mm with a depth of
85mm. Post shall include locking recess mechanism to
secure panel edge and shall be sealed with a UV
stabilized polymer cap.

Panel shall be of 3,305m width and 2400mm in height.
Panel aperture size (centres) shall be 76.2mm x 25mm
with minimum wire diameter of 3mm. The panel shall be
reinforced with 4 x 50mm deep 'V' formation horizontal
recessed bands (rigidity) and shall have 2 x 70° flanges
along sides (internal fixtures- all fixtures shall be on the
inside of fence line). Panel shall have 1 x 90° flange
along top and 1 x 30° flange along toe (integrated rigid
angle). Panel post shall have a flush panel post finish
with no climbing aid. Panel shall be affixed to post over
48 line wires using 16 x Single bolt comb clamps using
16 x Anti vandal bolts.

Mesh panels to be coated with marine fusion bond
coating and be fixed with locking recess mechanism to
approval of the representative.

YC : 244

Carried to Collection
Section No. 3

Bill No. 5
Fencing, etc (Provisional)
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10

11

12

13

14

15

1000 x 2400mm high pedestrian gate complete with
spikes on top to match new fence including hinges,
security lock, etc.

YC:1

1500 x 2400mm high double pedestrian gate complete
with spikes on top to match new fence including hinges,
security lock, etc.

YC:4

3000 x 2400mm high sliding gate complete with spikes
on top to match new fence and including gate rail,
stoped end, guide rollers, etc.(Concrete measured
elsewhere)

YC:1

5000 x 2400mm high sliding gate complete with spikes
on top to match new fence and including gate rail,
stoped end, guide rollers, etc.(Concrete measured
elsewhere)

YC:1

6000 x 2400mm high sliding gate complete with spikes
on top to match new fence and including gate rail,
stoped end, guide rollers, etc. (Concrete measured
elsewhere)

YC:1

ALUMINIUM FLAGPOLE

The following in a 8,5m high Standard Government type

Aluminium Flagpole as "Aluweld" or other approved and
erected on 600 x 600 x 800mm deep Class C concrete
base, incl excavations, carting away, etc.

"Aluweld" Aluminium Flagpole or other approved

comprising 76mm and 50mm od aluminium tubing

tapered by way of an aluminium cone casting, welded

and complete with spherical top cap, two pulleys, two

cleats, two halyards (ropes) and swivel type base.
YC:2

Carried to Collection
Section No. 3

Bill No. 5
Fencing, etc (Provisional)
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Section No. 3
Bill No. 5
Fencing, etc (Provisional)

COLLECTION

Total Brought Forward from Page No

CARRIED FORWARD TO SUMMARY OF SECTION
No: 3

Section No. 3
Bill No. 5
Fencing, etc (Provisional)
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MATLA 2 PRIMARY SCHOOL

DBSA MEGA SCHOOLS
SECTION SUMMARY - EXTERNAL WORKS
Bill Page Amount
No No
1 | Site works and Paving (Provisional) 153
2 | Stormwater Drainage (Provisional) 156
3 | Water supplies (Provisional) 174
4 | Soil Drainage (Provisional) 178
5 | Fencing, etc (Provisional) 182
CARRIED TO FINAL SUMMARY R
Section No. 3

-183-
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SECTION NO. 4

BILL NO. 1

ELECTRICAL INSTALLATION
PRELIMINARIES

- WORKGROUP 160 -

Contractual requirements

General Requirements

Liaison with relevant authorities
On-site liaison with other disciplines

Documentation

Certificate of Compliance for each building / Distribution

Guarantee

12 month equipment and installation guarantee

Construction Requlations

Construction Regulations Requirements
Health and Safety Compliance

General

Any item deemed to be necessary for the successful
completion of the installation but not measured or
processed for elsewhere. Detailed description to be
supplied

As-Build

AS-BUILD AND MAINTENANCE MANUALS

Alarm and Intercom

*Panel wiring diagram

*Panel installation manual

*Battery installation date and warranty expire date
*Passive detector manuals.

*DLS 5 backup on CD

*As-Build drawings indicating panel position, passive
position and keypad position.

Carried to Collection
Section No. 4

Bill No. 1
PRELIMINARIES AND GENERAL

-184-
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10

11

LV Cable works

*Cable routes

*Cable marker positions

*Manhole Positions and GPS coordinates
*Kiosk Positions and GPS coordinates

*Area lightening Positions and GPS coordinates

Building

*Switches, Sockets and lighting positions

*Ledged Cards (hard and soft copy

sLuminaire product sheet

Lightning protection points and values on drawings

Carried to Collection

Section No. 4
Bill No. 1
PRELIMINARIES AND GENERAL
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DBSA MEGA SCHOOLS

Section No. 4

Bill No. 1

PRELIMINARIES AND GENERAL
COLLECTION

Page Amount
No

Total Brought Forward from Page No 184

185 | |

CARRIED FORWARD TO SUMMARY OF SECTION
No: 4

Section No. 4
Bill No. 1
PRELIMINARIES AND GENERAL

-186-
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SECTION NO. 4

BILL NO. 2

ELECTRICAL INSTALLATION
LOW VOLTAGE DISTRIBUTION
- WORKGROUP 160 -

NOTE 1: Tenderers are advised to study the
specification and will be held to have allowed for
all the requirements of same when pricing the
Bills of Quantities as no claims whatsoever in
this regard will be entertained at a later date

NOTE 2: For the purposes of tendering, only the total
quantity

shall be used in calculating the amount for
inclusion in

the tender at the tendered rate. The quantities
in the

description column immediately below the item

represent the quantities per section for
information and

administration only

NOTE 3: All items in this section shall be deemed to fall
into Work Group No 160 for Haylett Formula
purposes

NOTE: The complete installation must comply to the
relevant SABS specifications and the Quality
specification in this document.Therefore Bidders are
advised to study the specification and drawings before
the Bill is to be priced.

Carried to Collection
Section No. 4

Bill No. 2
LOW VOLTAGE DISTRIBUTION

-187-
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10

11

12

13

FEEDER CABLES

Supply, install and connect 660/1000 Volt multi-core
PVC insulated armoured cables as specified complete
with copper earth wire as indicated: (REFER TO CABLE

DESTINATION)

35mm? x 4 core - In cable trench/wire mesh
ZA: 315

35mm? x 4 core - Cable ends with engraved label
indicating size
ZA:8

25mm? BCEW
ZA: 315

25mm? x 4 core - In cable trench/wire mesh
ZA: 85

25mm? x 4 core - Cable ends with engraved label
indicating size
ZA:2

16mm? BCEW
ZA : 85

16mm? x 4 core - In cable trench/wire mesh
ZA : 280

16mm? x 4 core - Cable ends with engraved label
indicating size
ZA:8

10mm? BCEW
ZA : 280

16mm? x 3 core - In cable trench/wire mesh
ZA : 740

16mm?2 x 3 core - Cable ends with engraved label
indicating size
ZA: 30

4mm? x 3 core - In cable trench
ZA : 300

4mm?2 x 3 core - Cable ends with engraved label
indicating size
ZA: 26

Carried to Collection
Section No. 4

Bill No. 2
LOW VOLTAGE DISTRIBUTION

-188-
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14

15

16

17

18

19

20

21

22

23

DISTRIBUTION BOXES AND EQUIPMENT

Supply and install new outdoor kiosk complete with
concrete foundation and earth spike. The kiosk must
have a 1.5 meter apron paved around the kiosk with
50mm thick grey Cembrick paver. The kiosk must be
complete as per the attached single line diagram. Each

kiosk must be equipped with a1 2mm padlock with
masterkey system.

Kiosk 1
ZA 1

Kiosk 2
ZA 1

Kiosk 3
ZA: 1

Kiosk 4
ZA 1

CABLE SLEEVES

Supply and install of sleeves for the low voltage
cables:(excavations measured elsewhere)

50mm diameter PVC sleeve with draw wires
ZA : 100

75mm diameter PVC sleeve with draw wires
ZA : 100

110mm diameter PVC sleeve with draw wires
ZA 1 200

EXCAVATIONS

Excavations for cables and sleeves including bedding,
temporary support of sides, keeping excavations dry,
backfilling, compacting and removing of surplus
material.

Pickable material
ZA: 180

Hard rock
ZA : 70

Bedding (150mm layer)
ZA: 50

Carried to Collection
Section No. 4

Bill No. 2
LOW VOLTAGE DISTRIBUTION

-189-
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24

25

26

Backfill and compaction
ZA : 200

Supply and install of cable route markers for the low

voltage cables as specified :
ZA : 30

Supply and install of PVC danger
the low voltage cable:
ZA : 1500

Section No. 4
Bill No. 2
LOW VOLTAGE DISTRIBUTION

tape 300mm above

Carried to Collection

-190-
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DBSA MEGA SCHOOLS
Section No. 4
Bill No. 2
LOW VOLTAGE DISTRIBUTION
COLLECTION
Page Amount
No
Total Brought Forward from Page No 187
8 | |
w9 | |
9 | |
CARRIED FORWARD TO SUMMARY OF SECTION R
No: 4
Section No. 4
Bill No. 2
LOW VOLTAGE DISTRIBUTION
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SECTION NO. 4

BILL NO. 3

ELECTRICAL INSTALLATION
ELECTRICAL BUILDING INSTALLATION
- WORKGROUP 160 -

NOTE 1: Tenderers are advised to study the
specification and will be held to have allowed for
all the requirements of same when pricing the
Bills of Quantities as no claims whatsoever in
this regard will be entertained at a later date

NOTE 2: For the purposes of tendering, only the total
quantity

shall be used in calculating the amount for
inclusion in

the tender at the tendered rate. The quantities
in the

description column immediately below the item

represent the quantities per section for
information and

administration only

NOTE 3: All items in this section shall be deemed to fall
into Work Group No 160 for Haylett Formula
purposes

NOTE: The complete installation must comply to the
relevant SABS specifications and the Quality
specification in this document. Therefore Bidders are
advised to study the specification and drawings before
the Bill is to be priced.

CONDUIT

Supply and install conduit including bending, short
lengths, 1-/2-/3-/4-way boxes adaptors, locknuts,
couplings, saddles, screws etc.:

20mm diameter - PVC - Cut/Build into brickwork or fixed
in ceiling void with steel saddles

ZA : 9020

25mm diameter - PVC - Cut/Build into brickwork or fixed
in ceiling void with steel saddles (intercom services)

ZA : 900

Carried to Collection
Section No. 4

Bill No. 3
ELECTRICAL BUILDING INSTALLATION
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10

11

12

13

14

15

20mm diameter - BOSAL galvanised - Cut/Build into
brickwork or fixed in ceiling void with steel saddles

ZA : 60

Supply and install pressed steel galvanised wall boxes
1mm thick:

100mm x 50mm x 50mm deep
ZA 232

100mm x 50mm Steel Blank Plate
ZA:8

100mm x 100mm x 50mm deep
ZA 294

100mm x 100mm x 50mm Surface box
ZA: 16

Supply and install PVC boxes:

50mm diameter PVC round boxes
ZA : 956

50mm diameter PVC round boxes lids
ZA : 953

100mm x 50mm x 50mm
ZA: 15

100mm x 100mm x 50mm
ZA: 15

100mmx100mmx50mm extention boxes
ZA 1 47

CONDUCTORS
Supply and install 600/1000Volt PVC insulated stranded

copper conductors drawn into conduits, etc.:

2,5mm? Light
ZA : 12180

4mm? Plugs + Geysers + A/C
ZA : 10578

6mm? Stove
ZA : 70

Carried to Collection
Section No. 4
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16

17

18

19

20

21

22

23

24

25

26

Supply and install Green PVC insulated copper earth
conductors drawn into conduits, etc.:

2,5mm?
ZA : 11620

4mm?
ZA: 115

LIGHT SWITCHES

Supply, install and connect switches inflush mounted
boxes, complete with white cover plates and white
modules (complete with wall boxes).:

16 Amp 1-lever 1-Way
ZA: 137

16 Amp 1-lever 2-Way
ZA: 60

16 Amp 2-lever 1-Way
ZA: 4

16 Amp Water tight rotary
ZA: 6

Two Position Key Switch mounted on steel 2x4
cover plate
ZA:1

Schneider SEMI Flush mounted occupancy sensor with
passive infrared (dual load sensor)

ZA:3

Supply and install day/night sensor complete with York
box, clear lid and three 16A connector blocks

ZA : 16

Brother Labelling on light switches indicating supply
source and circuit breaker number.

ZA : 227

SWITCH SOCKET

Supply, install and connect switch sockets in power
skirting, complete with cover plates.:

16 Amp Single socket on power skirting White
ZA: 94
Carried to Collection
Section No. 4
Bill No. 3
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27

28

29

30

31

32

33

34

35

36

37

16 Amp Single shaved earth dedicated socket
ZA : 157

16Amp Euro Socket with switch disconnector
ZA: 79

Supply, install and connect switch sockets complete with

termination:

16 Amp Socket with 16A RSA + Euro socket both
switched

ZA : 116

16 Amp Socket with 2 x 16A RSA socket
ZA : 26

Red Double dedicated 16A socket
ZA: 30

Supply, install and connect unswitched sockets in ceiling

void, complete in a round box with cover plate.:

6 Amp Unswitched socket with round box, the Socket
must be constructed out of a single moulded piece.

ZA : 529

Supply and install Interlocking surface mount socket
complete with plug.

32Amp 5Pin Interlocking IP44 + socket (male +female)
ZA 1

Brother Labelling on light switches indicating supply
source and circuit breaker number.

ZA : 1032

POWER SKIRTING

Supply and install power skirting including Covers,
Internal Angle, Internal Divider, External Angle, Flat
Angle, End Cap, Front Cover Joint, Base Cover Joint, T

Junction, Cable retaining bracket, Cable tie
saddle.ect.1&2-Compartment as specified.:

2-compartment O-Line Steel Power Skirting
ZA : 86

End Caps
ZA 1 42

Corner - Internal
ZA: 16

Carried to Collection
Section No. 4
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38

39

40

41

42

43

44

45

46

47

48

49

50

51

ISOLATORS/THREE PHASE SOCKETS

Supply, install and connect isolators complete in a
wallbox including a white cover plate.:

30 Amp 2 pole 100mm x 100mm Isolator
ZA:12

32 Amp 2 pole IP65 Rotary Type Isolator (Gewiss)
ZA: 26

32 Amp 3 pole IP65 Rotary Type Isolator (Gewiss)
ZA 1

63 Amp 3 pole IP65 Rotary Type Isolator (Gewiss)
ZA:2

Brother Labelling on light switches indicating supply
source and circuit breaker number.

ZA 41

LUMINAIRES

Supply, install and connect luminaires complete with
lamps, fixings, brass screws, washers, etc.:

New Type F1
ZA: 16

New Type F2
ZA . 383

New Type F3
ZA : 24

New Type F4
ZA 22

New Type F5
ZA: 25

New Type B1
ZA 159

New Type B2
ZA:35

New Type B3
ZA 1

New Type B4
ZA : 58

Carried to Collection
Section No. 4
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52

53

54

55

56

57

58

59

60

61

62

New Type B5
ZA:18

New Type B6
ZA : 20

New Type Exit Light
ZA: 11

CABLE SLEEVES

Supply and install sleeves in wall for the low voltage
cables :

75mm diameter PVC sleeve with draw wires
ZA : 361

LIGHTNING PROTECTION INSTALLATION

Supply, install and test a complete lightning protection
installation, including aluminium and copper conductors,
test joints, PVC conduit, earth electrodes, etc.:

Down conductors
ZA 110

Joints for electrical continuity Flush
ZA: 48

4x4 Box with cover plate indicating test joint Flush
ZA: 110

Test and certifying
ZA: 21

DATA/INTERCOM INSTALLATION

Supply and install a 450mm x 450mm draw box in wall
for data installation

ZA : 8

Supply and install a 600mm x 600mm Telkom
distribution board (for intercom system) complete with
20 pair Krone disconnection modules

ZA: 3

Supply and install data outletsComplete with cradles and

cover plate:

100mm x 50mm Modual complete with Krone 2 x RJ45
sockets CAT6

ZA 27

Carried to Collection
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Bill No. 3
ELECTRICAL BUILDING INSTALLATION

-197-

No

No

No

No

No

No

No

No

No

No

MATLA 2 PRIMARY SCHOOL
DBSA MEGA SCHOOLS

18

20

11

361

110

48

110

21

27




63

64

65

66

67

68

69

70

On Power Skirting 2Mod module
ZA: 78

Brother Labelling on data outlets indicating circuit
number

ZA 1133

CABLE LADDERS AND WIRE WAYS

Supply and install OL9000 Wire Channels complete with

splice clamps.M8 drop in anchors .threaded rod,
coupling nuts, etc.

127mm wide - Wire Channel for power installation
ZA : 150

Horizontal Elbow
ZA:2

Tee
ZA: 6

Supply and install GS50 Wire Mesh complete with

splice clamps.M8 drop in anchors, coupling nuts,
horizontal bends, tee's etc.

150mm wide - Medium Duty Wire Mesh
ZA : 190

External Elbow
ZA 1

Horizontal Elbow
ZA:5

Carried to Collection
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71

72

73

74

75

76

77

78

79

80

81

82

83

84

DISTRIBUTION BOXES AND EQUIPMENT

Supply and install, complete with panels , etc. a surface

mounted distribution board including the busbars,
termination of all conduits, conductors, cables, etc.
Complete with equipment see line diagram:

DB.3GR-R
ZA: 2

DB.ADM2
ZA 1

DB.CL2+STO2
ZA:1

DB.CL3+STO4
ZA:1

DB.CL4+STO4
ZA:4

DB.CL5+STO6
ZA:1

DB.HOD+CL2+STO2+ABL
ZA:1

DB.HOD+MPC+ABL
ZA 1

DB.HOD+SCIE+ABL
ZA: 2

DB.COMP2
ZA 1

DB.HALL-01
ZA 1

DB.HALL-02
ZA 1

DB.SEC+CARE
ZA: 2

DB.TS1+CHN
ZA:1

Carried to Collection
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86

EARTHING AND BONDING

Earthing of all buildings to comply with the latest
SANS 10142-1 2017 Code of Practice for The Wiring
of Premises as amended and as specified. Bonding of
all hot, cold and waste pipes complete with including
fixings, brass screws, nuts, washers etc.:

ZA : 21

TESTING AND COMMISSIONING

Testing and commissioning of the complete installation
including ICT, Fire detection, alarm etc.
ZA: 21

Carried to Collection
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ltem
No

SECTION NO. 4

BILL NO. 4

ELECTRICAL INSTALLATION
ELECTRICAL EQUIPMENT

- WORKGROUP 160 -

NOTE 1: Tenderers are advised to study the
specification and will be held to have allowed for
all the requirements of same when pricing the
Bills of Quantities as no claims whatsoever in
this regard will be entertained at a later date

NOTE 2: For the purposes of tendering, only the total
quantity

shall be used in calculating the amount for
inclusion in

the tender at the tendered rate. The quantities
in the

description column immediately below the item

represent the quantities per section for
information and

administration only

NOTE 3: All items in this section shall be deemed to fall
into Work Group No 160 for Haylett Formula
purposes

NOTE: The contractor must allow for scaffolding and all
necessary equipment including PPE to work up to 4
meters. All scaffolding structures to be inspected and
signed off before any work are to commence.

SOLAR GEYSER INSTALLATION

Supply and install a complete solar geyser indirect split
system as specified:

200L System complete as specified No
ZA:5

SIREN INSTALLATION

Supply and install a complete Microsound TS631 time
switch as per specification complete with vandal proof
cover and padlock: No

ZA:1

Carried to Collection
Section No. 4

Bill No. 4
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Supply and install a complete siren BS200 Bell as per
specification complete with vandal proof cover and
padlock: Microsound TS631 time switch

ZA:1

INTERCOM SYSTEM

Supply and install a complete Micro sound M20X60
60way intercom base station system complete with
power supply and terminations:

ZA:1

Supply and install a complete Microsound
RSPXCX190190 substation in class rooms complete
with terminations.

ZA 47

Supply and install 0.50mm twisted 20 pair from the base
station to independent substation in class rooms and to
loop between class rooms.

ZA : 1500

Supply and install 50mm PVC sleeve
ZA : 1000

Supply and install manholes RHI-NODE 600 complete
with lid and 8 x 50mm knockouts.

ZA 15

EXTRACTOR FAN

Supply and install flush wall mounted extractor fan 85W,
extraction performance 1715m?h, 300mm diameter
impeller, IP 55 rating, 220V - 240V 50Hz complete.

Xpelair WX12
ZA:2

Carried to Collection
Section No. 4
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SECTION SUMMARY - ELECTRICAL INSTALLATION
Bill Page Amount
No No
1 | PRELIMINARIES AND GENERAL 186
2 | LOW VOLTAGE DISTRIBUTION 191
3 | ELECTRICAL BUILDING INSTALLATION 201
4 | ELECTRICAL EQUIPMENT 204
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SECTION NO. 5

BILL NO. 1

MECHANICAL INSTALLATION
PRELIMINARIES

- WORKGROUP 170 -

Contractual requirements
Supervision on Site

Site Establishment

Removal of Waste

Local Transport & Delivery Cost

Health & Safety Requirements (Including Covid-19
regulations)

Preparation of all Workshop Drawings as per
specifications

Technical Submittals for all mechanical and HVAC
equipment i.e., Duct pressure drop, Fan systems,
diffuser and weather louvre etc

Operating & Maintenance Manuals c/w as-built drawings
Guarantee & Maintenance Period for 12 months

Coding & Labelling of all equipment

Training & use of the plant to the end-user

Electrical COC on all the mechanical connections
Contractor to supply its own scaffolding

Items required by the contractor, but not measured in
the B.O.Q

CARRIED FORWARD TO SUMMARY OF SECTION
No: 5

Section No. 5
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SECTION NO 5

BILL NO. 2

MECHANICAL INSTALLATION
ADMINISTRATION BLOCK

- WORKGROUP 170 -

NOTE 1: Tenderers are advised to study the
specification and will be held to have allowed for
all the requirements of same when pricing the
Bills of Quantities as no claims whatsoever in
this regard will be entertained at a later date

NOTE 2: For the purposes of tendering, only the total
quantity

shall be used in calculating the amount for
inclusion in

the tender at the tendered rate. The quantities
in the

description column immediately below the item

represent the quantities per section for
information and administration only.

NOTE 3: All items in this section shall be deemed to fall
into Work Group No 170 for Haylett Formula
purposes

NOTE: The complete installation must comply to the
relevant SABS specifications and the Quality
specification in this document. Therefore Bidders are
advised to study the specification and drawings before
the Bill is to be priced.

Air-Conditioining Installation

Supply, delivery, installation & commissioning of the
following:

Inverter type (R410A) Air-Conditioning units

M1 - Mid-Wall Split unit (Inverter type) - 3.5kW
ZB:2

M2 - Mid-Wall Split unit (Inverter type) - 5.0kW
ZB: 1

Carried to Collection
Section No. 5
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10

11

12

13

C1 - Cassette unit (Inverter Type) - 7TkW No
ZB 1

Supply, deliver & installation of refrigerant piping
(R410A Maksal type) c/w armaflex insulation, all bends

and fittings

M1 -1/4" & 1/2" m
ZB: 10

2M2 - 1/4" & 1/2" m
ZB:3

C1 - 3/8" & 5/8" m
ZB: 15

Supply, deliver & installation of electrical control wiring
between indoor & outdoor units

M1 m
ZB: 10

M2 m
ZB:3

C1 m
ZB:15

Supply, deliver & installation of electrical wiring from the
outdoor unit to the supplied isolator (and connection

thereof)

M1 No
ZB:2

M2 No
ZB:1

C1 No
ZB:1

Supply, deliver & installation of UPVC condensate
draing piping c/w all wall clips, bends, coupling & p-traps

25mm m
ZB: 30

Carried to Collection
Section No. 5

Bill No. 2
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14

15

16

17

18

19

20

21

22

Supply, deliver & installation of powder coated
condensor brackets for outdoor units c/w vibration
mounts, rawl! bolts & sundries

450mm Long
ZB:3

650mm Long
ZB: 1

Supply, deliver & installation of AC remote controllers
c/w wiring

Wireless remotes (Includes the fixing of cradles to the
wall)

ZB:3

Wired Controller
ZB:1

Pressure Testing, vacuum & commissioning of AC units

c/w _charging of additional refrigerant if necessary

M1

ZB:2
M2

ZB:1
C1

ZB:1

Fresh-air Installation according to SANS10400-Part O -
Supply, deliver, installation and commissioning of the
following items as specified below:

In-Line Mixed Flow ventilation fans, complete hangers,
brackets, vibration mounts and earth strapping over
flexible connection

F1 - 375l/s @ 250Pa @ 1400m Altitude
ZB:1

Sound Attenuators for the following:

Type F1 - Cylindrical to fit fan above (600L)
ZB:2

Carried to Collection
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23

24

25

26

27

28

29

30

31

32

33

34

35

Speed controller for the fan above including installation

and electrical connection

Type F1
ZB:1

7-Day Timer
ZB:1

Air Terminals including installation all fixing brackets

WL 1 - Weather Louver 700x350mm c/w insect screen &

powder coated
ZB: 1

FB 1 - Filter Bank 400x400mm c/w 50mm washable
pleated filter

ZB: 1
D1 - Rickard Air CRD Type Dia150mm Diffuser c/w
fixing ring - White

ZB:2

DV1 - Disc Valve Dia 150mm - White
ZB: 10

DV2 - Disc Valve Dia 200mm - White
ZB:1

Supply, deliver & installation of galvanised sheet metal
ducting (Category 1) - un-insulated c/w hangers &
brackets.

Straight Ducts

350x350mm
ZB: 6

300x300mm
ZB: 24

250x250mm
ZB: 16

200x200mm
ZB:18

Dia 200mm
ZB:3

Dia 150mm
7B : 21

Carried to Collection
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37

38

39

40

41

42

43

44

45

46

47

Telescopic Plenum for WL 1

715x365mm
ZB:1

Taper Pieces

715x365-400x400mm
ZB:1

350x350-300x300mm
ZB:1

300x300-250x250mm
ZB:1

Square-to-Rounds

400x400-Dia315mm (c/w flexible canvas connection)

ZB:1

350x350-Dia315mm (c/w flexible canvas connection)

ZB:1

Shoe Pieces

200x200mm
ZB:3

Offsets

350x350mm
ZB:2

250x250mm
ZB:2

Spigots

Dia 150mm
ZB: 10

Dia 200mm
ZB:3

Flexible Ducting (Un-Insulated) c/w clamps

Dia 150mm
ZB: 20

Carried to Collection
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49

50

51

52

53

54

55

56

57

Dia 200mm
ZB:6

Extract-air Installation according to SANS10400-Part O -
Supply, deliver, installation and commissioning of the
following items as specified below:

In-Line Mixed Flow ventilation fans, complete hangers,
brackets, vibration mounts and earth strapping over
flexible connection

F2 - 300l/s @ 150Pa @ 1400m Altitude
ZB:1

F3 - Window/Wall Fan - 150mm - 83l/s
ZB:1

Sound Attenuators for the following:

Type F2 - Cylindrical to fit fan above (600L)
ZB:2

Speed controller for the fan above including installation
and electrical connection

Type F2
ZB:1

Motion Sensor
ZB:3

Air Terminals including installation all fixing brackets

WL 2 - Weather Louver 600x300mm c/w insect screen &
powder coated

ZB:1

DV1 - Disc Valve Dia 150mm - White
ZB:5

DG1 - Door Grilles 400x300mm - Natural Anodised
ZB:3

DV2 - Disc Valve Dia 200mm - White
ZB:1
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59

60

61

62

63

64

65

66

67

68

Supply, deliver & installation of galvanised sheet metal
ducting (Category 1) - un-insulated c/w hangers &
brackets.

Straight Ducts

350x350mm
ZB:2

250x250mm
ZB:9

Dia 150mm
ZB:8

Telescopic Plenum for WL 2

615x315mm
ZB:1

Square-to-Rounds

615x315-Dia315mm (c/w flexible canvas connection)
ZB 1

350x350-Dia315mm (c/w flexible canvas connection)
ZB 1

Shoe Pieces

250x250mm
ZB:2

Spigots

Dia 150mm
ZB:5

Flexible Ducting (Un-Insulated) c/w clamps

Dia 150mm
ZB: 10

Commissioning, testing & air balancing of the following
entire systems:

Fresh-Air system - F1
ZB: 1

Extract system - F2
ZB: 1

Carried to Collection
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Item Quantity Rate Amount
No

SECTION NO. 5

BILL NO. 3

MECHANICAL INSTALLATION
MEDIA & COMPUTER LAB

- WORKGROUP 170 -

NOTE 1: Tenderers are advised to study the
specification and will be held to have allowed for
all the requirements of same when pricing the
Bills of Quantities as no claims whatsoever in
this regard will be entertained at a later date

NOTE 2: For the purposes of tendering, only the total
quantity

shall be used in calculating the amount for
inclusion in

the tender at the tendered rate. The quantities
in the

description column immediately below the item

represent the quantities per section for
information and administration only.

NOTE 3: All items in this section shall be deemed to fall
into Work Group No 170 for Haylett Formula
purposes

NOTE: The complete installation must comply to the
relevant SABS specifications and the Quality
specification in this document. Therefore Bidders are
advised to study the specification and drawings before
the Bill is to be priced.

Air-Conditioining Installation

Supply, delivery, installation & commissioning of the
following:

Inverter type (R410A) Air-Conditioning units

1 | C2 - Cassette unit (Inverter type) - 10.5kW No 6
ZB:6

Carried to Collection R

Section No. 5
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Supply, deliver & installation of refrigerant piping
(R410A Maksal type) c/w armaflex insulation, all bends

and fittings

C2 - 3/8" & 3/4"
ZB:78

Supply, deliver & installation of electrical control wiring
between indoor & outdoor units

C2
ZB:78

Supply, deliver & installation of electrical wiring from the
outdoor unit to the supplied isolator (and connection

thereof)
C2

ZB: 6

Supply, deliver & installation of UPVC condensate
draing piping c/w all wall clips, bends, coupling & p-traps

25mm
ZB: 96

Supply, deliver & installation of powder coated
condensor brackets for outdoor units c/w vibration
mounts, rawl! bolts & sundries

650mm Long
ZB:6

Supply, deliver & installation of AC remote controllers
c/w wiring

Wired Controller
ZB:6

Pressure Testing, vacuum & commissioning of AC units
c/w charqging of additional refrigerant if necessary

C2
ZB: 6

Carried to Collection
Section No. 5

Bill No. 3
MEDIA & COMPUTER LAB (PROVISIONAL)
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11

12

13

14

15

16

17

Fresh-air Installation according to SANS10400-Part O -
Supply, deliver, installation and commissioning of the
following items as specified below:

In-Line Mixed Flow ventilation fans, complete hangers,
brackets, vibration mounts and earth strapping over
flexible connection

F4 - 265l/s @ 250Pa @ 1400m Altitude
ZB:3

Sound Attenuators for the following:

Type F4 - Cylindrical to fit fan above (600L)
ZB:6

Speed controller for the fan above including installation
and electrical connection

Type F4
ZB:3

7-Day Timer
ZB:3

Air Terminals including installation all fixing brackets

WL 1 - Weather Louver 700x350mm c/w insect screen &
powder coated

ZB:3

FB 1 - Filter Bank 400x400mm c/w 50mm washable
pleated filter

ZB:3

D2 - Rickard Air CRD Type Dia200mm Diffuser c/w
fixing ring - White
ZB:6

DV1 - Disc Valve Dia 150mm - White
ZB:1

Supply, deliver & installation of galvanised sheet metal
ducting (Category 1) - un-insulated c/w hangers &
brackets.

Straight Ducts

300x300mm
ZB: 21

Carried to Collection
Section No. 5

Bill No. 3
MEDIA & COMPUTER LAB (PROVISIONAL)
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19

20
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22

23

24

25

26

27

28

29

150x150mm
ZB:7

Dia 200mm
ZB:9

Telescopic Plenum for WL 1

715x365mm
ZB:3

Taper Pieces

715x365-400x400mm
ZB:3

300x300-150x150mm
ZB:1

Square-to-Rounds

400x400-Dia315mm (c/w flexible canvas connection)
ZB:3

300x300-Dia315mm (c/w flexible canvas connection)
ZB:3

Offsets

300x300mm
ZB:3

Spigots

Dia 150mm
ZB:1

Dia 200mm
ZB:6

Flexible Ducting (Un-Insulated) c/w clamps

Dia 150mm
ZB:2

Dia 200mm
ZB:15

Carried to Collection
Section No. 5

Bill No. 3
MEDIA & COMPUTER LAB (PROVISIONAL)
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30

31

32

33

Commissioning. testing & air balancing of the following
entire systems:

Fresh-Air system - F4
ZB:3

Extract-air Installation according to SANS10400-Part O -

Supply, deliver, installation and commissioning of the
following items as specified below:

Extract Fan - Ceiling type

F5 - Ceiling Type Dia 250mm - 80l/s
ZB:2

Air Terminals including installation all fixing brackets

DG - Door Grille 400x300mm - Natural Anodised
ZB:6

Commissioning & testing of the following fans:

Fan - F5
ZB:2

Carried to Collection
Section No. 5

Bill No. 3
MEDIA & COMPUTER LAB (PROVISIONAL)
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Section No. 5
Bill No. 3
MEDIA & COMPUTER LAB (PROVISIONAL)

COLLECTION

Total Brought Forward from Page No

CARRIED FORWARD TO SUMMARY OF SECTION
No: 5

Section No. 5
Bill No. 3
MEDIA & COMPUTER LAB (PROVISIONAL)

-220-

Page
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ltem
No

SECTION NO. 5

BILL NO. 4

MECHANICAL INSTALLATION
HALL & KITCHEN

- WORKGROUP 170 -

NOTE 1: Tenderers are advised to study the
specification and will be held to have allowed for
all the requirements of same when pricing the
Bills of Quantities as no claims whatsoever in
this regard will be entertained at a later date

NOTE 2: For the purposes of tendering, only the total
quantity

shall be used in calculating the amount for
inclusion in

the tender at the tendered rate. The quantities
in the

description column immediately below the item

represent the quantities per section for
information and administration only.

NOTE 3: All items in this section shall be deemed to fall
into Work Group No 170 for Haylett Formula
purposes

NOTE: The complete installation must comply to the
relevant SABS specifications and the Quality
specification in this document. Therefore Bidders are
advised to study the specification and drawings before
the Bill is to be priced.

Kitchen Canopy Extract System

Supply, delivery & installation of a Kitchen Canopy V-

Bank Type. Stainless Steel Grade 430, 1400x1400mm
(600mmHigh) complete with vapour proof light fittings

(20ff), oil trays & stainless steel baffle filters. Mounting
hangers & brackets included.

SC1
ZB:1

Carried to Collection
Section No. 5

Bill No. 4
HALL & KITCHEN (PROVISIONAL)
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10

Axial Flow Extract fan, complete hangers, brackets and

vibration mounts.

F6 - 1100l/s @ 260Pa @ 1400m Altitude (Spark Proof)
ZB:1

Sound Attenuators for the following:

Sl - Cylindrical to fit fan above (1.5D Podded - Melinex
Lined)

ZB:2

Electrical connection for Fan (Stop/Start by others)

Type F6
ZB:1

Air Terminals including installation all fixing brackets

Weather Cowl c/w wire mesh screen - 450x450mm
ZB:1

Supply, deliver & installation of galvanised sheet metal
ducting (1mm Thickness) - un-insulated c/w hangers &
brackets. All joints and lock-form to be sealed.

Straight Ducts

450x450mm
ZB:6

Shoe Pieces

850x250mm
ZB:1

Square-to-Rounds

850x250-Dia 630mm
ZB:1

Dia 630-450x450mm
ZB:1

Bends

450x450mm
ZB:1

Carried to Collection
Section No. 5

Bill No. 4
HALL & KITCHEN (PROVISIONAL)
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13

14

15

16

17

18

19

Offsets

450x450mm
ZB:2

Flashings on the roof to seal ducting penetration
complete with water proofing.

700mm Wide
ZB:8

Commissioning, testing & air balancing of the following
entire systems:

Entire Canopy System
ZB 1

Cold Room Installation

Supply, deliver & installation of a pre-fabricated holding
cold room with dimensions: 4000x2200x2700mm High
(Panel thickness: 100mm) - Both sides of panels
cladded with white chromodek sheets. Complete with
door of 900x2000mm.

ZB:1

Supply, deliver & installation of an enclosed type
condensing unit complete with brackets. Capacity of
3kWR @ -5°C Te at 37°C Ambient. (Recam Eco Pack
EPMKC511AZS type of similar)

ZB:1

Supply, deliver & installation of a Evaporator unit
complete with hangers. Evaporator complete with 2 x
evaporator fans to match condensing unit above.
(Recam HI3024HA or similar)

ZB:1

Supply, deliver & installation of refrigerant piping, pipe
supports, insulation of 1/2" wall thickness, electrical
cables and drain piping

ZB:6

Supply, deliver & installation of condensing unit &
evaporator electrical switchgear in suitable enclosure

ZB:1

Supply, deliver & installation of the following items:

Thermostatic expansion valve & orifice
ZB:1

Carried to Collection
Section No. 5

Bill No. 4
HALL & KITCHEN (PROVISIONAL)
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25
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27

Pump down solinoid & coil
ZB 1

Mechanical -30 to +30 thermostat
ZB:1

Timer
ZB:1

Room vapour proof light with door switch
ZB: 1

Supply and charge refrigerant gas
ZB 1

Testing & Commissioning of cold room
ZB 1

Installer / technician to be SAQCC registered with a
valid licence as per Department of Labour & Pressure
regulation act. COC must be supplied as per SAQCC
guidelines on completion.

ZB:1

Supply, deliver & installation of galvanised shelving.
4000mm x 600mm deep x 2700mm high. Shelf spacing
to be 500mm. Steel thickness of 1mm.

ZB 1

Carried to Collection
Section No. 5

Bill No. 4
HALL & KITCHEN (PROVISIONAL)
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MATLA 2 PRIMARY SCHOOL

DBSA MEGA SCHOOLS
Section No. 5
Bill No. 4
HALL & KITCHEN (PROVISIONAL)
COLLECTION
Page Amount
No
Total Brought Forward from Page No 221
22 |
23 |
224 |
CARRIED FORWARD TO SUMMARY OF SECTION R
No: 5
Section No. 5
Bill No. 4
HALL & KITCHEN (PROVISIONAL)

-225-



MATLA 2 PRIMARY SCHOOL

DBSA MEGA SCHOOLS
SECTION SUMMARY - MECHANICAL INSTALLATION

Bill Page Amount
No No

1 | PRELIMINARIES AND GENERAL 206

2 | ADMINISTRATION BLOCK (PROVISIONAL) 214

3 | MEDIA & COMPUTER LAB (PROVISIONAL) 220

4 | HALL & KITCHEN (PROVISIONAL) 225

CARRIED TO FINAL SUMMARY R
Section No. 5

-226-



ltem
No

SECTION NO. 6

BILL NO. 1
PROVISIONAL SUMS
JOINERY FITTINGS

Allow Provisional amount of R2 300 000.00 (Two Million
Three Hundred Thousand Rand) for Joinery Fittings

YA :1.00

Profit and attendance on above-mentioned item
YA : 1.00

LOOSE FURNITURE

Allow Provisional amount of R650 000.00 (Six Hundred
and Fifty Thousand Rand) for loose furniture

YA :1.00

Profit and attendance on above-mentioned item
YA : 1.00

STAGE CURTAINS

Allow Provisional amount of R200 000.00 (Two Hundred
Thousand Rand) for the installation of the complete
Stage Front, Side and Back Curtains

Profit and attendance on above-mentioned item
YA :1.00

WINDOW CURTAINS

Allow Provisional amount of R70 000.00 (Seventy
Thousand Rand) for the installation of the complete
window curtains at the hall

Profit and attendance on above-mentioned item
YA : 1.00

SIGNAGE, ETC

Allow Provisional amount of R150 000.00 (One Hundred
and Fifty Thousand Rand) for the complete installation
of door, block and school sighage

YA :1.00

Carried to Collection
Section No. 6

Bill No. 1
Provisional Sums

-227-
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Amount
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200 000
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16

17
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19

20

Profit and attendance on above-mentioned item
YA :1.00

NUTRITION COOKWARE, CUTLERY, CROCKERY,
ETC

Allow Provisional amount of R80 000.00 (Eighty
Thousand Rand) for the supply of Cookware, Cutlery
and Stainless Steel Crockery

B:1.00

Profit and attendance on above-mentioned item
B:1.00

Allow Provisional amount of R50 000.00 (Fifty Thousand
Rand) for the supply of electrical fittings

B:1.00

Profit and attendance on above-mentioned item
B:1.00

SITE WORKS
SCHOOL ENTRANCE

Allow Provisional amount of R 40 000.00 (Fourty
Thousand Rand) for School entrance

YA :1.00

Profit and attendance on above-mentioned item
YA : 1.00

GARDEN IRRIGATION

Allow Provisional amount of R10 000.00 (Ten Thousand
Rand) for the garden irrigation

Profit and attendance on above-mentioned item
YA :1.00

GRADE R PLAY AREA

Allow Provisional amount of R60 000.00 (Sixty
Thousand Rand) for the playarea at the Grade R

Profit and attendance on above-mentioned item
YA : 1.00

Carried to Collection
Section No. 6

Bill No. 1
Provisional Sums

-228-
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SHADED AREAS

Allow Provisional amount of R25 000.00 (Twenty Five
Thousand Rand) for shaded play areas.

Profit and attendance on above-mentioned item
YA : 1.00

PEDESTRIAN CORSSING

Allow Provisional amount of R55 000.00 (Fifty Five
Thousand Rand) for raised pedestrian crossing in main
road

Profit and attendance on above-mentioned item
YA : 1.00

ELECTRICAL INSTALLATION
ELECTRICAL CONNECTION

Allow Provisional amount of R350 000.00 (Three
Hundred and Fifty Thousand Rand) for the Electrical
Connection

Profit and attendance on above-mentioned item

STAGE LIGHTING

Allow Provisional amount of R115 000.00 (One Hundred
and Fifteen Thousand Rand) to supply and install a
complete LED stage lighting system for the Hall.

Profit and Attendance on above

ALARM SYSTEM

Allow Provisional amount of R50 000.00 (Fifty Thousand
Rand) to supply and install a complete alarm system for
the Admin Building and Computer Room

Profit and Attendance on above

COMPUTERS AND PROJECTORS

Allow Provisional amount of R1 500 000.00 (One Million
Five Hundred Thousand Rand) for Computers and
Projectors

YA :1.00

Profit and attendance on above-mentioned item
YA : 1.00

Carried to Collection
Section No. 6

Bill No. 1
Provisional Sums
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34

35

36

37

38

39

40

REMOVAL OF EXISTING INSTALLATION

Allow Provisional amount of R5 000.00 (Five Thousand
Rand) for removal of existing electrical infrastructure

Profit and attendance on above-mentioned item
YA : 1.00

MECHANICAL INSTALLATION

Allow Provisional amount of R25 000.00 (Twenty Five
Thousand Rand) for Unforeseen changes

Profit and attendance on above-mentioned item
YA : 1.00

COMMUNITY AND EMPLOYMENT
COMMUNITY LIASON OFFICER

Allow Provisional amount of R120 000.00 (One Hundred
and Twenty Thousand Rand) for the Community Liason
Officer

YA :1.00

Profit and attendance on above-mentioned item
YA :1.00

EMPLOYING GRADUATES

Allow Provisional amount of R1 080 000.00 (One Million
and Eighty Thousand Rand) for Employing Graduates

YA : 1.00
Profit and attendance on above-mentioned item
YA : 1.00
Carried to Collection
Section No. 6
Bill No. 1

Provisional Sums

-230-
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Section No. 6
Bill No. 1
Provisional Sums

COLLECTION

Total Brought Forward from Page No

CARRIED TO FINAL SUMMARY
Section No. 6

Bill No. 1
Provisional Sums

-231-
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MATLA 2 PRIMARY SCHOOL

DBSA MEGA SCHOOLS
FINAL SUMMARY
Section Page Amount
No No
1 | PRELIMINARIES 41
2 | NEW BUILDINGS 134
3 | EXTERNAL WORKS 183
4 | ELECTRICAL INSTALLATION 205
5 | MECHANICAL INSTALLATION 226
6 | PROVISIONAL SUMS 231
SUB-TOTAL : R
OCCUPATIONAL HEALTH AND SAFETY (as per
Health and Safety Specification and Bill of Quantities) SUM
SUB-TOTAL : R
CDP CONTINGENCY
"Final adjustment in terms of the CDP as the project
proceeds" ltem 520 000400
SUB-TOTAL : R
DD : VALUE ADDED TAX (15%) R
CARRIED TO FORM OF TENDER R

-232-



