GENERAL NOTES:

1. ALL CONSTRUCTION METHODS AND MATERIALS SHALL
BE DONE IN ACCORDANCE WITH SANS 10400, SANS
1200, SANS 2001 AND ALL OTHER APPLICABLE SANS
CODES OF PRACTICE.

2. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT MUNICIPAL REGULATIONS AND BYLAWS IN
THE AREA OF THE SITE.

3. THE CONTRACTOR SHALL KEEP A FULL SET OF
DRAWINGS ON SITE.

4. GRIDLINES AND SITE BOUNDARIES ARE TO BE SET OUT
ON SITE BY A QUALIFIED AND PROFESSIONALLY
REGISTERED LAND SURVEYOR WHO HAS ADEQUATE
PROFESSIONAL INDEMNITY COVER.

5. ALL DIMENSIONS, LEVELS AND EXISTING STRUCTURES
SHALL BE CHECKED ON SITE AND CORRELATED WITH
THE RELEVANT DRAWINGS BEFORE CONSTRUCTION
COMMENCES.

6. ALL STRUCTURAL DRAWINGS SHALL BE READ IN
CONJUNCTION WITH ANY RELEVANT ARCHITECTURAL,
CIVIL OR OTHER DRAWINGS.

7. ANY ERRORS OR DISCREPENCIES SHALL BE
REPORTED IMMEDIATED FOR CLARIFICATION BEFORE
WORK COMMENCES.

8. ALL PRODUCTS SPECIFIED FOR USE ARE TO BE USED
STRICTLY ACCORDING TO MANUFACTURER'S
INSTRUCTIONS AND SPECIFICATIONS.

9. ALL WATERPROOFING DETAILS ARE SHALL BE IN
ACCORDANCE WITH THE ARCHITECTS SPECIFICATIONS
AND INSTRUCTIONS. THE STRUCTURAL ENGINEER IS
NOT RESPONSIBLE FOR ANY WATERPROOFING
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