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1 Access Control Gate

2 Management building

3 Admin Office parking

4 Back-up Boiler

5 Biogas Compression

6 Biogas Upgrading Plant

7 Control Room, Ablution and Mess

8 Digestate Liqour Storage Tank

9 Digester -Primary

10 Digester -Secondary

11 Pump Room

12 Egoli Gas Connection Point

13 Electrical MCC

14 Pipe & Cable Route

15 Emergency  Flare Stack

16 Fire Protection System

17 Future Digester

18 Ground Monitor Borehole

19 Heat Supply

20 Lightning Mast

21 Main Electrical Supply Sub-Station

22 Mascerator

23 Metrobus Fuelling Area

24 Process Water Connection

25 Security Guard Hut

26 Site Access Road

27 Skid-Steer Loader

28 Standby Generator Unit

29 Storm Water Swale

30 Waste Tipping Bays

31 Waste Pre-Processing bays

32 Waste Sorting Plant

33 Waste Truck

34 Waste Truck Turning Area

35 Weighbridge Office

36 Weigh Bridge

37 Workshop & Storage Building

38 Sewer Connection

39 Feed Buffer Tank

40 Gas Storage

41 De-Sulphurization

42 Excess Waste Storage

43 Digestate Dewatering

45 Biogas Blower

46 O2 Supply

47 Biogas Dryer

48 Liquids and Lechtate Pit

49 Filling Station Gate

50 Gate to Pikitup MRF

51 Leachate Pond

52 Rain Water Capture

53 Booster Filling Compressor

54 Storage Building (Waste, Digestates,

Spares or Consumables)

55 Energy Systems Waste Heat to

Energy Electrical Connection

56 Hot Water Supply Point and Cold

Water Return Point

57 Biogas Vent Point to Joburg Landfill

Gas

58 Waste Pile
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21-0-2019 Entrance Road Modifications
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0G 06-08-2019 Picking Line Layout Inserted

0H 20-08-2019 Picking Line Changes, De-Sulpherisation added
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