PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item
No

Description

Unit

Quantity

Rate

Amount

SECTION NO. 18

BILL NO. 1

PRELIMINARY AND GENERAL (P&G'S)

PRELIMINARY AND GENERAL (P&G'S)

Site Establishment

Percentage of nett sub-contract value incl. profit and
overheads.

The above number is to be split as follows:

Design, engineering and shop drawing production

Percentage of nett sub-contract value incl. profit and
overheads.

The above number is to be split as follows:

Manuals and As-Built Drawings

Percentage of nett sub-contract value incl. profit and
overheads.

The above number is to be split as follows:

Carried to Collection

Section No. 18
Mechanical Installation
Bill No. 1

Preliminary & General

ltem

ltem

ltem




PROJECT: SEDIKO PRIMARY SCHOOL
EMIS No. 600101902

Item |Description Unit | Quantity Rate Amount
No

4 | Testing and Commissioning

Percentage of nett sub-contract value incl. profit and
overheads. ltem

The above number is to be split as follows:

5 | One Year Guarantee

Percentage of nett sub-contract value incl. profit and
overheads. ltem

The above number is to be split as follows:

6 | One Year "free" Maintenance

Percentage of nett sub-contract value incl. profit and
overheads. ltem

The above number is to be split as follows:

7 | Contract management and supervision

Percentage of nett sub-contract value incl. profit and
overheads. ltem

The above number is to be split as follows:

Carried to Collection R

Section No. 18
Mechanical Installation
Bill No. 1

Preliminary & General




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item
No

Description

Unit

Quantity

Rate

Amount

10

Contractor's Insurance

Percentage of nett sub-contract value incl. profit and
overheads.

The above number is to be split as follows:

Bank Guarantee (Where applicable)

Percentage of nett sub-contract value incl. profit and
overheads.

The above number is to be split as follows:

Other
Specify

Carried to Collection

Section No. 18
Mechanical Installation
Bill No. 1

Preliminary & General

ltem

ltem

ltem




PROJECT: SEDIKO PRIMARY SCHOOL
EMIS No. 600101902

Section No. 18
Bill No. 1
Preliminary & General
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 1
2
3
Carried Forward to Summary of Section No. 18 R
Section No. 18
Mechanical Installation
Bill No. 1
Preliminary & General




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item
No

Description

Unit

Quantity

Rate

Amount

SECTION NO. 18

BILL NO. 2

PREAMBLES

PREAMBLES

Tenderers are to note that this BOQ is to be
measured in accordance with the drawing NO.
000000 issued and recorded under the BOQ as
such.

The BOQ shall be read in conjunction with the
specification as through forming part thereof.

The work as detailed and specified forms a complete
functional installation and has been measured and billed
as such.

These Bill of Quantities refers specifically to the
"Quantum of Works "only. The tenderer shall refer to the
specification and drawings as a whole, in order to
identify the operation and technical requirements
pertaining to the equipment/material and operation of
the items listed in the BOQ and price accordingly. The
BOQ also only refers to the major items of equipment
and any such item not covered in the BOQ, however
forming part of and required in terms of the operations
of the system as specified/offered shall be allowed in the
overall pricing of the BOQ in order to ensure total
compliance with the system description and operation to
be compliant with the relevant SANS standards as
specified and indicated on the drawings.

Descriptions shall be deemed to include all sundries
necessary for the intended functioning of the measured
item and prices shall allow accordingly.

The tender must price each item in this bill individually,
and must add items where he/she feels that it is
deemed necessary for a completet installation.

Carried to Collection

Section No. 18
Mechanical Installation
Bill No. 2

Preambles




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item
No

Description

Unit

Quantity

Rate

Amount

Where inclusive items are measured and priced, the
contractor must on request, supply full details of the
components and prices making up the inclusive items. If
the contractor fails to supply such prices and details
within 14 days after having been requested, the
tenderer shall be dis-qualified from the tender process.

Where quantities have been omitted, the tenderer shall
indicate the quantity price on, in accordance with the
specific equipment configuration offered.

SITE CLEANING

The contractor shall be responsible for cleaning the
areas in which they work, throughout the site - rubble,
scrap, waste etc. resulting from the installation.

Carried to Collection

Section No. 18
Mechanical Installation
Bill No. 2

Preambles




PROJECT: SEDIKO PRIMARY SCHOOL
EMIS No. 600101902

Section No. 18
Bill No. 2
Preambles
COLLECTION

Page Amount
No

Total Brought Forward from Page No. 5

Carried Forward to Summary of Section No. 18 R

Section No. 18
Mechanical Installation
Bill No. 2

Preambles




PROJECT: SEDIKO PRIMARY SCHOOL
EMIS No. 600101902

Item |Description Unit | Quantity Rate Amount
No

SECTION NO. 18

BILL NO. 3

FIRE HYDRANTS AND HOSE REELS

WATER RETICULATION

The works described here-under involves the piping

from the counsil metre to the external fire booster

assembly.

BOOSTER VALVE ASSEMBLY

Supply and Installation of Stainless Steel grade pipe

and HDPE Piping where below ground level, to

comply with relevant standards - ISO 2016 & SANS

10400 Part W. From the muncipal isolation valve to

the Booster Valve Assembly. Prices to include all

connections from the flange isolation valve and

from the S/S to HDPE pipework.

@100mm - HDPE m 10

Municipal Connection (Allowance) SUM| Assume in Plgce

LEGEND ITEM - Refer to our Typical Fire Water

Connection Detail 1. DRW no.00000

5-6&7

@110mm STORTZ suction hydrant No 1

8

Valve Box/ Manhole No 1

9

@110mm Check Valve No 1

10-6-11&12

@110mm Twin Boooster Connection No 1

Carried to Collection

Section No. 18

Mechanical Installation

Bill No. 3

Fire Hydrants and Hose Reels Water Reticulation




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item |Description Unit | Quantity Rate Amount
No
Fire Hydrant Water Reticulation
Supply and Installation of HDPE or Black Mild Steel
Medium Grade Piping, to comply with relevant
standards, parts 5 and 6 - ISO 2016 & SANS 10400-
w,
Pipework
Underground
All HDPE lines shall be installed at 1m (below
Ground Level), Allow for trenching and backfilling of
all underground pipe work,
HDPE piping
7 | @32mm m 150
Allowance for fittings
8 | ¥32mm ea. 30
HDPE piping
9 | @100mm m 500
Allowance for fittings
10 | @100mm ea. 50
Above ground
All Copper lines to Hose Reels shall be installed
above ground and fixed to wall or other structure,
Copper piping
11 | @28mm m 50
Allowance for fittings
12 | @28mm ea. 40

Carried to Collection

Section No. 18

Mechanical Installation

Bill No. 3

Fire Hydrants and Hose Reels Water Reticulation




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item
No

Description

Unit

Quantity

Rate

Amount

13

14

15

All Black Mild Steel lines to Hydrants shall be
installed above ground,

Black Mild Steel Medium Grade Piping

@100mm

Pipe Supports

Allow for pipe supports, brackets and other fixing
materials.

OTHER ADDITIONAL BILL OF QUANITIES NOT
LISTED ABOVE:- (TO BE FILLED IN BY TENDERER
BELOW)

Carried to Collection

Section No. 18

Mechanical Installation

Bill No. 3

Fire Hydrants and Hose Reels Water Reticulation

10

ltem

SUM

10.



PROJECT: SEDIKO PRIMARY SCHOOL
EMIS No. 600101902

Section No. 18
Bill No. 3
Fire Hydrants and Hose Reels Water Reticulation
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 8
9
10
Carried Forward to Summary of Section No. 18 R
Section No. 18
Mechanical Installation
Bill No. 3
Fire Hydrants and Hose Reels Water Reticulation

11.



PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item |Description Unit | Quantity Rate Amount
No

SECTION NO. 18

BILL NO. 4

FIRE HYDRANTS, FIRE EXTINGUISHERS

AND SIGNAGE

Fire Hydrant Water Reticulation (Exterior)

Supply and Installation of Black Mild Steel Medium

Grade Piping, to comply with relevant standards,

parts 5 and 6 - 1ISO 2016 & SANS 10400-W,

Fire Hydrants

The below installation to include for all fittings and

brackets to fufill a fully completed installation

@110mm Fire Hydrant

Exterior ea. 4

Fire Hose Reels

The below installation to include for all fittings and

brackets to fufill a fully completed installation

30m Fire Hose Reels With 28mm CU connection ea. 12

Fire Extinquishers

4,5kg DCP Portable Fire Extinguisher c/w backing board ea. 28

Fire Blanket

Fire Blanket (1,8 x 1,8) m ea. 1

Carried to Collection

Section No. 18

Mechanical Installation

Bill No. 4

Fire Hydrants, Fire Extinguishers and Signage

12.




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item |Description Unit | Quantity Rate Amount
No
Fire Signage
Allow for fire hydrants, Fire Hose Reels,
Extinguishers, Booster connection arrows etc. for
the following:
5 | SSS0045 - 600 x 600 SAB approved Chromadeck
emergency assembly point sign ea. 2
6 [ SSS0010 - 190x380 sabs Safety Signage Extinguisher
& Arrow Red-PHOTO - F13 ea. 5
7 | SSS0007 - 190 x 380 SABS fire blanket sign - Photo ea. 1
8 | SSS00062 - 190 x 380 SABS fire hydrant booster -
Photo ea. 1
9 | SSS1010 - 190X380 Sabs Symbolic Safety Signage -
Running Man- PHOTO ea. 48
10 | SSS0031 - SABS Approved Fire Exit Signage - M072 ea. 3
11 | SSS0089 - 190X380 Sabs Symbolic Sfety Signage
Hanging -Hydrant & Arrow - F15 - PHOTO ea. 4
12 | SSS0008 - 190 x 570 SABS approved signage MO26 -
PHOTO ea. 12
13 | SSS0008 - 190 x 570 SABS approved signage MO26 -
PHOTO ea. 564
14 | OTHER ADDITIONAL BILL OF QUANITIES NOT
LISTED ABOVE:- (TO BE FILLED IN BY TENDERER
BELOW) Item

Carried to Collection

Section No. 18

Mechanical Installation

Bill No. 4

Fire Hydrants, Fire Extinguishers and Signage

13.



PROJECT: SEDIKO PRIMARY SCHOOL
EMIS No. 600101902

Section No. 18

Bill No. 4

Fire Hydrants, Fire Extinguishers and Signage
COLLECTION

Page Amount
No

Total Brought Forward from Page No. 12

13

Carried Forward to Summary of Section No. 18 R

Section No. 18

Mechanical Installation

Bill No. 4

Fire Hydrants, Fire Extinguishers and Signage

14.



PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Itﬁm Description Unit | Quantity Rate Amount
o

SECTION NO. 18

BILL NO. 5

TANKS AND PUMPS - FIRE WATER

STORAGE

Water Storage Tank and accessories ea. 1

Supply and Installation:- of a sectional water storage
tank position indicated on drawing. (including,
rigging, associated pipework and valves/fittings
manifold and internal lining).

Make:

Videx Storage Tanks or Equal and Approved
Tank Size:

7,93m (L) x 6,10m (W) x 4,88m (H)
Foundations:

As specified by supplier
Connections:

1x Hydrant Connection

Material:

Galvanised Steel

Estimated Capacity:

150 Kilolitres

Actual capacity of the storage tanks to be selected shall
be in accordance of the Pump duty Qmax over a 90
minutes period.

Accessories:

Price to include all accessories to comply with SANS

Carried to Collection

Section No. 18

Mechanical Installation

Bill No. 5

Tanks and Pumps - Fire Water Storage

15.




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item |Description Unit | Quantity Rate Amount
No
In fill Bermaid Valve - 75mm diametre
Fixed Ladder Assembly
75mm Inlet side mount
100mm overflow
50mm Drain Sump side mount
75mm Geared Butterfly valve
Glycerine Gauge assembly
2 | Fire Water Tank Sterilization ea. 1
3 | Fire Water Piping Sterilization ea. 1
Fire Pumps
4 | Supply and Installation:- of Fire pump skid (D/E/J) for
72m3/hr @ 40m head c/w the following: ea. 1
5 | Wilo Giga N65-250 CI/BZ/MS fitted with bnz w/rings No 1
6 | Kirloskar HA394@2000Rpm diesel engine c/w 70Ltr fuel
tank No 1
7 | Stub Shaft No 1
8 | Wilo Giga N50-160 CI/BZ/MS fitted with bnz w/rings No 1
9 | 11Kw, 2P, 400v, IP55, B3 Electric motor No 1
10 | Flexible couplings No 2
11 | Wilo Helix V607-1/PN16/1,5Kw, 2P jockey pump No 1
12 | 100 Lts hydrosphere No 1
13 | Suction manifold No 1
14 | Discharge manifold No 1
15 | Jockey pump and hydrosphere pipework No 1

Carried to Collection

Section No. 18

Mechanical Installation

Bill No. 5

Tanks and Pumps - Fire Water Storage

16.




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item |Description Unit | Quantity Rate Amount
No
16 | Isolating valves No 8
17 | Non-return valves No 3
18 | Batteries and cables No 2
19 | Fabricated steel skid base c/w fuel tank and panel stand No 1
20 | MCC panel for diesel, main electric - star delta and
jockey D.O.L c/w chargers etc... No 1
21 | (4x pressure switches-loose)(Auto start test
arrangement) No 1
Supplier may be equal and approved
22 | OTHER ADDITIONAL BILL OF QUANITIES NOT
LISTED ABOVE:- (TO BE FILLED IN BY TENDERER
BELOW) ltem

Carried to Collection

Section No. 18

Mechanical Installation

Bill No. 5

Tanks and Pumps - Fire Water Storage

17.




PROJECT: SEDIKO PRIMARY SCHOOL
EMIS No. 600101902

Section No. 18
Bill No. 5
Tanks and Pumps - Fire Water Storage
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 15
16
17
Carried Forward to Summary of Section No. 18 R
Section No. 18
Mechanical Installation
Bill No. 5
Tanks and Pumps - Fire Water Storage

18.




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Itﬁm Description Unit | Quantity Rate Amount
o

SECTION NO. 18

BILL NO. 6

TANKS AND PUMPS - FRESH WATER

TANK

Fresh Water Tank ( 50 kL) ea. 1

Supply and Installation:- of a sectional water storage
tank position indicated on drawing. (including,
rigging, associated pipework and valves/fittings
manifold and internal lining). Manufactured to SANS
10329 / SANS10252-1

Make:

Videx Storage Tanks or Equal and Approved
Tank Size:

3,66 m (L) x 3,66 m (W) x 3,66 m (H)
Panels:

3x3x3

Foundations:

To suit 10 m steel tower c/w ladder
Connections:

1x Supply connection and 2 Discharge connections
Material:

Hot Dip Galvanised Steel

Estimated Capacity:

50 Kilolitres

Carried to Collection

Section No. 18

Mechanical Installation

Bill No. 6

Tanks and Pumps - Fresh Water Tank

19.



PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item
No

Description

Unit

Quantity

Rate

Amount

Actual capacity of the storage tanks to be selected shall
be in accordance of the Pump duty Qmax over a 90
minutes period.

Accessories:

Price to include all accessories to comply with SANS
In fill Bermaid Valve - 75mm diametre

Fixed Ladder Assembly

75mm Inlet side mount

100mm overflow

50mm Drain Sump side mount

75mm Geared Butterfly valve

Glycerine Gauge assembly

Steel Tower structure at 10 m elevation
Tower Manufactured to SANS 10162

Steel Tower structure foundation designs

Bolts, Nuts and Washers

Hinged lockable manhole cover per compartment
Internal and external ladder per compartment

Air Vent per compartment

EPDM Rubber Gaskets

Butyl rubber mastic compoud for cleats

Landing platforms or walkways for Steel tower
Holding bolts

Capping strips

Carried to Collection

Section No. 18

Mechanical Installation

Bill No. 6

Tanks and Pumps - Fresh Water Tank

20.




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item
No

Description

Unit

Quantity

Rate

Amount

Fire Water Tank Sterilization
Fire Water Piping Sterilization

Provisions to be made for:

Offloading and conyenace of materials
Scaffolding

Cranage

Tank tightness testing

Supplier may be equal and approved

OTHER ADDITIONAL BILL OF QUANITIES NOT

LISTED ABOVE:- (TO BE FILLED IN BY TENDERER
BELOW)

Carried to Collection

Section No. 18

Mechanical Installation

Bill No. 6

Tanks and Pumps - Fresh Water Tank

ea.

ea.

ltem

21.



PROJECT: SEDIKO PRIMARY SCHOOL
EMIS No. 600101902

Section No. 18
Bill No. 6
Tanks and Pumps - Fresh Water Tank
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 19
20
21
Carried Forward to Summary of Section No. 18 R
Section No. 18
Mechanical Installation
Bill No. 6
Tanks and Pumps - Fresh Water Tank

22.




PROJECT: SEDIKO PRIMARY SCHOOL
EMIS No. 600101902

Item
No

Description

Unit

Quantity Rate Amount

SECTION NO. 18

BILL NO. 7

STANDARD RATES

STANDARD RATES

Mark-up on Unscheduled Materials

Capital items:

Cost plus %

Regular materials:

Cost plus %

Sub-contractors, cranage, etc.
Cost plus %

Labour (Measured per hour)

Erector (Artisan+ 2 Labourers)
Fitter (Artisan+ 2 Labourers)
Electrician

Other (Specify)

Travelling (Measured per km)

Rate per km

From office / workshop to site

Carried Forward to Summary of Section No. 18

Section No. 18
Mechanical Installation
Bill No. 7

Standard Rates

No

No

No

No

No

ltem Rate on

y

ltem Rate on

y

ltem Rate on

y

Rate only

Rate only

Rate only

Rate only

Rate only

23.



PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item |Description Unit | Quantity Rate Amount
No
SECTION NO. 18
BILL NO. 8
EXTRACTION
Extraction Fan for Kitchen Canopy
Mechanical Installation
Detail Design: TBC by HVAC Specialist
Vendor
Technical Specification ltem
Layout Drawing indicating the kitchen canopy in plan
view. ltem
Sectional drawing indicating duct routing from canopy
through to outside ltem
Drawing indicating pertinent characteristics of kitchen
canopy for supplier to prepare fabrication drawing. ltem
Position of the power point required for the Fan. Item

Mechanical Work

Note : Tenderers are required to study the Model
Preables for Trades before pricing this Bill

Heating, Ventilation and Air Conditioning

Preambles:

Prices are fully installed and tested and commissioned
items, inclusive of all ancillary item required to
requirements as set out in the works specification.

Carried to Collection

Section No. 18
Mechanical Installation
Bill No. 8

Extraction

24.



PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item
No

Description

Unit

Quantity

Rate

Amount

Notes:

The Contractor is advised to visit the site and satify
himself as to the nature and extent of the work to be
done and the value of the materials contained in the
buildings or portions to be demolished. No claim for a
compensation event in respect of the nature and extent
of the or interior or damaged materials will be
entertained.

The Contractor is advised that the site is an operational
site and any connections / disconnections, etc. that may
be necessary must be made as directed by the
Construction Supervisor

Special care shall be exercised during the progress of
the work to ensure that any mechanical systems and
other services which may be encountered are not
interfered with and notice shall be given to the
Construction Supervisor if any disconnection or
alterations become necessary

The Contractor is advised to take all dimensions
affecting the existing buildings on site, as he will be held
solely responsible for all new work being of the correct
sizes

The Contractor shall leave the works area clean, without
rubbish, cuttings, clippings or any type of material
remaining in the work area, upon handover

All cost reflected within the bill of quantities shall be
inclusive of all requirements within the scope of of work

Fan Selection shall be independently confirmed by the
Contractor and any discrepancies communicated to
Engineer

The rate for ductwork shall include all necessary jointing
materials such as drive-slips, slip joints, angle section
flanges, gaskets, nuts, bolts, duct selaer, sealer, clamps
and shall allow for off-cuts and wastage

Duct supports shall be measured in the duct rate and
shall include fixing to concrete slabs, roof trusses and
purlins as required

Carried to Collection

Section No. 18
Mechanical Installation
Bill No. 8

Extraction

25.




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item
No

Description

Unit

Quantity

Rate

Amount

VENTILATION

(EAF) EXTRACTION FAN ( 1Ph 220V, 0,55kW)
560 mm

(ATT) ATTENUATOR

560 x 1000 mm

(WL) HORIZONTAL DISCHARGER 45 Degree cut-off
with bird mesh Galvanised

560 x 1000 mm

Carried to Collection

Section No. 18
Mechanical Installation
Bill No. 8

Extraction

No

No

No

26.



PROJECT: SEDIKO PRIMARY SCHOOL
EMIS No. 600101902

Section No. 18
Bill No. 8
Extraction
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 24
25
26
Carried Forward to Summary of Section No. 18 R
Section No. 18
Mechanical Installation
Bill No. 8
Extraction

27.




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item
No

Description

Unit

Quantity

Rate

Amount

SECTION NO. 18

BILL NO. 9
LAB GAS

Science LAB Gas Reticulation Mechanical
Installation

Detail Design

Gas Reticulation system routing shall be per drawing
DBSA-MBO-S1-ENG-MEC-DWG-005

Requirements of Annex A of SANS 10251-1 shall be
met; and also the requirements of SANS 10087-1 shall
be met; with COC (certificate of Confomity) issued per
Annex F of SANS-10087-1

Mechanical Work

Note : Tenderers are required to study the Model
Preables for Trades before pricing this Bill

Gas Reticulation system

Preambles:

Prices are fully installed and tested and commissioned
items, inclusive of all ancillary item required to
requirements as set out in the works specification.

Notes:

The Contractor is advised to visit the site and satify
himself as to the nature and extent of the work to be
done and the value of the materials contained in the
buildings. No claim for a compensation event in respect
of the nature and extent of the or interior or damaged
materials will be entertained.

The Contractor is advised that the site is an operational
site and any connections / disconnections, etc. that may
be necessary must be made as directed by the
Construction Supervisor

Carried to Collection

Section No. 18
Mechanical Installation
Bill No. 9

LAB GAS

28.




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item
No

Description

Unit

Quantity

Rate

Amount

10

Special care shall be exercised during the progress of
the work to ensure that any mechanical systems and
other services which may be encountered are not
interfered with and notice shall be given to the
Construction Supervisor if any disconnection or
alterations become necessary

The Contractor is advised to take all dimensions
affecting the existing buildings on site, as he will be held

solely responsible for all new work being of the correct
sizes

The Contractor shall leave the works area clean, without
rubbish, cuttings, clippings or any type of material
remaining in the work area, upon handover

All cost reflected within the bill of quantities shall be
inclusive of all requirements within the scope of of work

The Contractor shall supply, Install and Commission the
system

Upon Completion COC (Certifcate of Confirmity) shall
be issued by Vendor's Competent Person.

Gas Reticulation

High Pressure Regulator

4 kg Gas Regulator to Reduce Gas Pressure
Pigtails

Internal Shut-off Valves

External Shut-off Valves

18 m x 12/16 Gas Pex Piping & 25 Conduit
8 x 12/16 T-Pieces

15 x 12/16 T-Elbows

15 x 20 mm Gas Pipe Holders

19 m x 12/16 Gas Pex Piping & 25 Conduit

Carried to Collection

Section No. 18
Mechanical Installation
Bill No. 9

LAB GAS

No

No

No

No

No

No

No

No

No

No

20.



PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item |Description Unit | Quantity Rate Amount
No
11 | Commercial LPGas Safety Signage No 1
12 | 19 m x 12/16 Gas Pex Piping & 25 Conduit No 1
13 | Labor to install Gas Line Item
14 | Compiling of gas reticulation drawings, submission to
local council & fire safety departments, approvals from
them, and payment of all relevant fees in order to get
the drawings & Installation approved. No 1
GAS LINE SUPPLY AND INSTALLATION
15 | Supply and Fit On/Off Manifold system No 1
16 | Travel Honeydew to Klerkdorp 198km @R5.20/km @
R1031.69 x 2 Return No 2
17 | Trenching of Gas Pipe No 1
18 | Supply 2 x 19 Afrox Gas Filled Clinders @R1150 No 2
19 | Issue Commercial LP Gas COC ( Certificate of
Compliance ) No 1

Carried to Collection

Section No. 18
Mechanical Installation
Bill No. 9

LAB GAS

30.



PROJECT: SEDIKO PRIMARY SCHOOL
EMIS No. 600101902

Section No. 18
Bill No. 9
LAB GAS
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 28
29
30
Carried Forward to Summary of Section No. 18 R
Section No. 18
Mechanical Installation
Bill No. 9
LAB GAS
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PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item
No

Description

Unit

Quantity

Rate

Amount

SECTION NO. 18

BILL NO. 10

NUTRITION GAS

Dining and Nutrition Center Gas
Reticulation Mechanical Installation

Detail Design

Gas Reticulation system routing shall be per drawing
DBSA-MBO-S1-ENG-MEC-DWG-004

Requirements of Annex A of SANS 10251-1 shall be
met; and also the requirements of SANS 10087-1 shall
be met; with COC (certificate of Confomity) issued per
Annex F of SANS-10087-1

Mechanical Work

Note : Tenderers are required to study the Model
Preables for Trades before pricing this Bill

Gas Reticulation system

Preambles:

Prices are fully installed and tested and commissioned
items, inclusive of all ancillary item required to
requirements as set out in the works specification.

Notes:

The Contractor is advised to visit the site and satify
himself as to the nature and extent of the work to be
done and the value of the materials contained in the
buildings. No claim for a compensation event in respect
of the nature and extent of the or interior or damaged
materials will be entertained.

The Contractor is advised that the site is an operational
site and any connections / disconnections, etc. that may
be necessary must be made as directed by the
Construction Supervisor

Carried to Collection

Section No. 18
Mechanical Installation
Bill No. 10

Nutrition Gas

32.




PROJECT: SEDIKO PRIMARY SCHOOL

EMIS No. 600101902

Item
No

Description

Unit

Quantity

Rate

Amount

10

Special care shall be exercised during the progress of
the work to ensure that any mechanical systems and
other services which may be encountered are not
interfered with and notice shall be given to the
Construction Supervisor if any disconnection or
alterations become necessary

The Contractor is advised to take all dimensions
affecting the existing buildings on site, as he will be held

solely responsible for all new work being of the correct
sizes

The Contractor shall leave the works area clean, without
rubbish, cuttings, clippings or any type of material
remaining in the work area, upon handover

All cost reflected within the bill of quantities shall be
inclusive of all requirements within the scope of of work

The Contractor shall supply, Install and Commision the
system

Upon Completion COC (Certifcate of Confirmity) shall
be issued by Vendor's Competent Person.

Gas Reticulation

High Pressure Regulator

4 kg Gas Regulator to Reduce Gas Pressure
Pigtails

Internal Shut-off Valves

External Shut-off Valves

18 m x 12/16 Gas Pex Piping & 25 Conduit
8 x 12/16 T-Pieces

15 x 12/16 T-Elbows

15 x 20 mm Gas Pipe Holders

19 m x 12/16 Gas Pex Piping & 25 Conduit

Carried to Collection

Section No. 18
Mechanical Installation
Bill No. 10

Nutrition Gas

No

No

No

No

No

No

No

No

No

No
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Item |Description Unit | Quantity Rate Amount
No
11 | Commercial LPGas Safety Signage No 1
12 | 19 m x 12/16 Gas Pex Piping & 25 Conduit No 1
13 | Labor to install Gas Line Item
14 | Compiling of gas reticulation drawings, submission to
local council & fire safety departments, approvals from
them, and payment of all relevant fees in order to get
the drawings & Installation approved. No 1
GAS LINE SUPPLY AND INSTALLATION
15 | Supply and Fit On/Off Manifold system No 1
16 | Travel Honeydew to Klerkdorp 198km @R5.20/km @
R1031.69 x 2 Return No 1
17 | Trenching of Gas Pipe No 1
18 | Supply 4 x 19 Afrox Gas Filled Clinders @R1150 No 4
19 | Issue Commercial LP Gas COC ( Certificate of
Compliance ) No 1

Carried to Collection

Section No. 18
Mechanical Installation
Bill No. 10

Nutrition Gas
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Section No. 18
Bill No. 10
Nutrition Gas
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 32
33
34
Carried Forward to Summary of Section No. 18 R
Section No. 18
Mechanical Installation
Bill No. 10
Nutrition Gas
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Bill
No

10

SECTION SUMMARY - Mechanical Installation

Preliminary & General

Preambles

Fire Hydrants and Hose Reels Water Reticulation
Fire Hydrants, Fire Extinguishers and Signage
Tanks and Pumps - Fire Water Storage

Tanks and Pumps - Fresh Water Tank

Standard Rates

Extraction

LAB GAS

Nutrition Gas

Carried to Building Works BOQ

Section No. 18
Mechanical Installation

Page
No

11
14
18
22
23
27
31

35

Amount

36.




