
AmountItem
No

Quantity RateUnitDescription

EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

SECTION NO. 18

BILL NO. 1

PRELIMINARY AND GENERAL (P&G'S)

Site Establishment1

PRELIMINARY AND GENERAL (P&G'S)

Item
Percentage of nett sub-contract value incl. profit and 
overheads.

The above number is to be split as follows:

Design, engineering and shop drawing production2

Item
Percentage of nett sub-contract value incl. profit and 
overheads.

The above number is to be split as follows:

Manuals and As-Built Drawings3

Item
Percentage of nett sub-contract value incl. profit and 
overheads.

The above number is to be split as follows:

1.

Preliminary & General
Bill No.  1
Mechanical Installation
Section No.  18

Carried to Collection R



AmountItem
No

Quantity RateUnitDescription

EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

Testing and Commissioning4

Item
Percentage of nett sub-contract value incl. profit and 
overheads.

The above number is to be split as follows:

One Year Guarantee5

Item
Percentage of nett sub-contract value incl. profit and 
overheads.

The above number is to be split as follows:

One Year "free" Maintenance6

Item
Percentage of nett sub-contract value incl. profit and 
overheads.

The above number is to be split as follows:

Contract management and supervision7

Item
Percentage of nett sub-contract value incl. profit and 
overheads.

The above number is to be split as follows:

2.

Preliminary & General
Bill No.  1
Mechanical Installation
Section No.  18

Carried to Collection R



AmountItem
No

Quantity RateUnitDescription

EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

Contractor's Insurance8

Item
Percentage of nett sub-contract value incl. profit and 
overheads.

The above number is to be split as follows:

Bank Guarantee (Where applicable)9

Item
Percentage of nett sub-contract value incl. profit and 
overheads.

The above number is to be split as follows:

Item
Other
Specify

10

3.

Preliminary & General
Bill No.  1
Mechanical Installation
Section No.  18

Carried to Collection R



Preliminary & General

Section No.  18

Bill No.  1

AmountPage
No

COLLECTION

EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

3

2

1Total Brought Forward from Page No.

4.

Preliminary & General
Bill No.  1
Mechanical Installation
Section No.  18

Carried Forward to Summary of Section No. 18 R



AmountItem
No

Quantity RateUnitDescription

EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

SECTION NO. 18

BILL NO. 2

PREAMBLES

The BOQ shall be read in conjunction with the 
specification as through forming part thereof.

PREAMBLES
Tenderers are to note that this BOQ is to be 
measured in accordance with the drawing NO. 
000000 issued and recorded under the BOQ as 
such.

The work as detailed and specified forms a complete 
functional installation and has been measured and billed 
as such.

These Bill of Quantities refers specifically to the 
"Quantum of Works "only. The tenderer shall refer to the 
specification and drawings as a whole, in order to 
identify the operation and technical requirements 
pertaining to the equipment/material and operation of 
the items listed in the BOQ and price accordingly. The 
BOQ also only refers to the major items of equipment 
and any such item not covered in the BOQ, however 
forming part of and required in terms of the operations 
of the system as specified/offered shall be allowed in the
overall pricing of the BOQ in order to ensure total 
compliance with the system description and operation to 
be compliant with the relevant SANS standards as 
specified and indicated on the drawings.

Descriptions shall be deemed to include all sundries 
necessary for the intended functioning of the measured 
item and prices shall allow accordingly.

The tender must price each item in this bill individually, 
and must add items where he/she feels that it is 
deemed necessary for a completet installation.

5.

Preambles
Bill No.  2
Mechanical Installation
Section No.  18

Carried to Collection R
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EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

Where inclusive items are measured and priced, the 
contractor must on request, supply full details of the 
components and prices making up the inclusive items. If 
the contractor fails to supply such prices and details 
within 14 days after having been requested, the 
tenderer shall be dis-qualified from the tender process.

Where quantities have been omitted, the tenderer shall 
indicate the quantity price on, in accordance with the 
specific equipment configuration offered.

The contractor shall be responsible for cleaning the 
areas in which they work, throughout the site - rubble, 
scrap, waste etc. resulting from the installation.

SITE CLEANING

6.

Preambles
Bill No.  2
Mechanical Installation
Section No.  18

Carried to Collection R



Preambles

Section No.  18

Bill No.  2

AmountPage
No

COLLECTION

EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

6

5Total Brought Forward from Page No.

7.

Preambles
Bill No.  2
Mechanical Installation
Section No.  18

Carried Forward to Summary of Section No. 18 R
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No

Quantity RateUnitDescription

EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

SECTION NO. 18

BILL NO. 3

The works described here-under involves the piping 
from the counsil metre to the external fire booster 
assembly.

FIRE HYDRANTS AND HOSE REELS 
WATER RETICULATION

BOOSTER VALVE ASSEMBLY

10mØ100mm - HDPE1

Supply and Installation of Stainless Steel grade pipe 
and HDPE Piping where below ground level, to 
comply with relevant standards - ISO 2016 & SANS 
10400 Part W. From the muncipal isolation valve to 
the Booster Valve Assembly. Prices to include all 
connections from the flange isolation valve and 
from the S/S to HDPE pipework.

Assume in PlaceSUMMunicipal Connection (Allowance)2

LEGEND ITEM - Refer to our Typical Fire Water 
Connection Detail 1. DRW no.00000

1NoØ110mm STORTZ suction hydrant3

5-6&7

1NoValve Box/ Manhole4

8

1NoØ110mm Check Valve5

9

1NoØ110mm Twin Boooster Connection6

10-6-11&12

8.

Fire Hydrants and Hose Reels Water Reticulation
Bill No.  3
Mechanical Installation
Section No.  18

Carried to Collection R
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Fire Hydrant Water Reticulation 

Supply and Installation of HDPE or Black Mild Steel 
Medium Grade Piping, to comply with relevant 
standards, parts 5 and 6 - ISO 2016 & SANS 10400-
W,

Pipework

Underground 

All HDPE lines shall  be installed at 1m (below 
Ground Level), Allow for trenching and backfilling of 
all underground pipe work,

150mØ32mm7

HDPE piping

30ea.Ø32mm8

Allowance for fittings

500mØ100mm9

HDPE piping

50ea.Ø100mm10

Allowance for fittings

Above ground

All Copper lines to Hose Reels shall  be installed 
above ground and fixed to wall or other structure,

50mØ28mm11

Copper piping

40ea.Ø28mm12

Allowance for fittings

9.

Fire Hydrants and Hose Reels Water Reticulation
Bill No.  3
Mechanical Installation
Section No.  18

Carried to Collection R
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EMIS No. 600101902
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All Black Mild Steel lines to Hydrants shall  be 
installed above ground,

10mØ100mm13

Black Mild Steel Medium Grade Piping

SUM
Allow for pipe supports, brackets and other fixing 
materials.

14

Pipe Supports

Item

OTHER ADDITIONAL BILL OF QUANITIES NOT 
LISTED ABOVE:- (TO BE FILLED IN BY TENDERER 
BELOW)

15

10.

Fire Hydrants and Hose Reels Water Reticulation
Bill No.  3
Mechanical Installation
Section No.  18

Carried to Collection R



Fire Hydrants and Hose Reels Water Reticulation

Section No.  18

Bill No.  3

AmountPage
No

COLLECTION

EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

10

9

8Total Brought Forward from Page No.

11.

Fire Hydrants and Hose Reels Water Reticulation
Bill No.  3
Mechanical Installation
Section No.  18

Carried Forward to Summary of Section No. 18 R
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EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

SECTION NO. 18

BILL NO. 4

FIRE HYDRANTS, FIRE EXTINGUISHERS 
AND SIGNAGE

Fire Hydrant Water Reticulation (Exterior)

Supply and Installation of Black Mild Steel Medium 
Grade Piping, to comply with relevant standards, 
parts 5 and 6 - ISO 2016 & SANS 10400-W,

Fire Hydrants

The below installation to include for all fittings and 
brackets to fufill a fully completed installation

4ea.Exterior1

Ø110mm Fire Hydrant

Fire Hose Reels

12ea.30m Fire Hose Reels With 28mm CU connection2

The below installation to include for all fittings and 
brackets to fufill a fully completed installation

28ea.4,5kg DCP Portable Fire Extinguisher c/w backing board3

Fire Extinguishers

1ea.Fire Blanket (1,8 x 1,8) m4

Fire Blanket

12.

Fire Hydrants, Fire Extinguishers and Signage
Bill No.  4
Mechanical Installation
Section No.  18

Carried to Collection R
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Fire Signage

2ea.
SSS0045 - 600 x 600 SAB approved Chromadeck 
emergency assembly point sign

5

Allow for fire hydrants, Fire Hose Reels, 
Extinguishers, Booster connection arrows etc. for 
the following:

5ea.
SSS0010 - 190x380 sabs Safety Signage Extinguisher 
& Arrow Red-PHOTO - F13

6

1ea.SSS0007 - 190 x 380 SABS fire blanket sign - Photo7

1ea.
SSS00062 - 190 x 380 SABS fire hydrant booster - 
Photo

8

48ea.
SSS1010 - 190X380 Sabs Symbolic Safety Signage - 
Running Man- PHOTO

9

3ea.SSS0031 - SABS Approved Fire Exit Signage - M07210

4ea.
SSS0089 - 190X380 Sabs Symbolic Sfety Signage 
Hanging -Hydrant & Arrow - F15 - PHOTO

11

12ea.
SSS0008 - 190 x 570 SABS approved signage MO26 -
PHOTO

12

564ea.
SSS0008 - 190 x 570 SABS approved signage MO26 -
PHOTO

13

Item

OTHER ADDITIONAL BILL OF QUANITIES NOT 
LISTED ABOVE:- (TO BE FILLED IN BY TENDERER 
BELOW)

14

13.

Fire Hydrants, Fire Extinguishers and Signage
Bill No.  4
Mechanical Installation
Section No.  18

Carried to Collection R



Fire Hydrants, Fire Extinguishers and Signage

Section No.  18

Bill No.  4

AmountPage
No
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EMIS No. 600101902
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13

12Total Brought Forward from Page No.

14.

Fire Hydrants, Fire Extinguishers and Signage
Bill No.  4
Mechanical Installation
Section No.  18

Carried Forward to Summary of Section No. 18 R



AmountItem
No

Quantity RateUnitDescription

EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

SECTION NO. 18

BILL NO. 5

1ea.Water Storage Tank and accessories1

TANKS AND PUMPS - FIRE WATER 
STORAGE

Make:

Supply and Installation:- of a sectional water storage
tank position indicated on drawing. (including, 
rigging, associated  pipework and valves/fittings 
manifold and internal lining).

Videx Storage Tanks or Equal and Approved

Tank Size:

7,93m (L) x 6,10m (W) x 4,88m (H)

Foundations:

As specified by supplier

Connections:

1x Hydrant Connection

Material:

Galvanised Steel

Estimated Capacity:

150 Kilolitres

Actual capacity of the storage tanks to be selected shall 
be in accordance of the Pump duty Qmax over a 90 
minutes period.

Accessories:

Price to include all accessories to comply with SANS

15.

Tanks and Pumps - Fire Water Storage
Bill No.  5
Mechanical Installation
Section No.  18

Carried to Collection R
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EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

In fill Bermaid Valve - 75mm diametre

Fixed Ladder Assembly

75mm Inlet side mount 

100mm overflow

50mm Drain Sump side mount

75mm Geared Butterfly valve 

Glycerine Gauge assembly

1ea.Fire Water Tank Sterilization2

1ea.Fire Water Piping Sterilization3

1ea.
Supply and Installation:- of Fire pump skid (D/E/J) for 
72m³/hr @ 40m head c/w the following:

4

Fire Pumps

1NoWilo Giga N65-250 CI/BZ/MS fitted with bnz w/rings5

1No
Kirloskar HA394@2000Rpm diesel engine c/w 70Ltr fuel 
tank

6

1NoStub Shaft7

1NoWilo Giga N50-160 CI/BZ/MS fitted with bnz w/rings8

1No11Kw, 2P, 400v, IP55, B3 Electric motor9

2NoFlexible couplings10

1NoWilo Helix V607-1/PN16/1,5Kw, 2P jockey pump11

1No100 Lts hydrosphere12

1NoSuction manifold13

1NoDischarge manifold14

1NoJockey pump and hydrosphere pipework15

16.

Tanks and Pumps - Fire Water Storage
Bill No.  5
Mechanical Installation
Section No.  18

Carried to Collection R
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EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

8NoIsolating valves16

3NoNon-return valves17

2NoBatteries and cables18

1NoFabricated steel skid base c/w fuel tank and panel stand19

1No
MCC panel for diesel, main electric - star delta and 
jockey D.O.L c/w chargers etc…

20

1No
(4x pressure switches-loose)(Auto start test 
arrangement)

21

Item

OTHER ADDITIONAL BILL OF QUANITIES NOT 
LISTED ABOVE:- (TO BE FILLED IN BY TENDERER 
BELOW)

22

Supplier may be equal and approved

17.

Tanks and Pumps - Fire Water Storage
Bill No.  5
Mechanical Installation
Section No.  18

Carried to Collection R



Tanks and Pumps - Fire Water Storage

Section No.  18

Bill No.  5

AmountPage
No

COLLECTION

EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

17

16

15Total Brought Forward from Page No.

18.

Tanks and Pumps - Fire Water Storage
Bill No.  5
Mechanical Installation
Section No.  18

Carried Forward to Summary of Section No. 18 R



AmountItem
No

Quantity RateUnitDescription

EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

SECTION NO. 18

BILL NO. 6

1ea.Fresh Water Tank ( 50 kL)1

TANKS AND PUMPS - FRESH WATER 
TANK

Make:

Supply and Installation:- of a sectional water storage
tank position indicated on drawing. (including, 
rigging, associated  pipework and valves/fittings 
manifold and internal lining). Manufactured to SANS 
10329 / SANS10252-1

Videx Storage Tanks or Equal and Approved

Tank Size:

3,66 m (L) x 3,66 m (W) x 3,66 m (H)

Panels:

3 x 3 x 3

Foundations:

To suit 10 m steel tower c/w ladder

Connections:

1x Supply connection and 2 Discharge connections

Material:

Hot Dip Galvanised Steel

Estimated Capacity:

50 Kilolitres

19.

Tanks and Pumps - Fresh Water Tank
Bill No.  6
Mechanical Installation
Section No.  18

Carried to Collection R



AmountItem
No

Quantity RateUnitDescription
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Actual capacity of the storage tanks to be selected shall 
be in accordance of the Pump duty Qmax over a 90 
minutes period.

Accessories:

Price to include all accessories to comply with SANS

In fill Bermaid Valve - 75mm diametre

Fixed Ladder Assembly

75mm Inlet side mount 

100mm overflow

50mm Drain Sump side mount

75mm Geared Butterfly valve 

Glycerine Gauge assembly

Steel Tower structure at 10 m elevation
Tower Manufactured to SANS 10162

Steel Tower structure foundation designs

Bolts, Nuts and Washers

Hinged lockable manhole cover per compartment

Internal and external ladder per compartment

Air Vent per compartment

EPDM Rubber Gaskets

Butyl rubber mastic compoud for cleats

Landing platforms or walkways for Steel tower

Holding bolts

Capping strips

20.

Tanks and Pumps - Fresh Water Tank
Bill No.  6
Mechanical Installation
Section No.  18

Carried to Collection R
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1ea.Fire Water Tank Sterilization2

1ea.Fire Water Piping Sterilization3

Offloading and conyenace of materials

Provisions to be made for:

Scaffolding

Cranage 

Tank tightness testing

Supplier may be equal and approved

Item

OTHER ADDITIONAL BILL OF QUANITIES NOT 
LISTED ABOVE:- (TO BE FILLED IN BY TENDERER 
BELOW)

4

21.

Tanks and Pumps - Fresh Water Tank
Bill No.  6
Mechanical Installation
Section No.  18

Carried to Collection R



Tanks and Pumps - Fresh Water Tank

Section No.  18

Bill No.  6

AmountPage
No

COLLECTION

EMIS No. 600101902
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21

20

19Total Brought Forward from Page No.

22.

Tanks and Pumps - Fresh Water Tank
Bill No.  6
Mechanical Installation
Section No.  18

Carried Forward to Summary of Section No. 18 R
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EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

SECTION NO. 18

BILL NO. 7

STANDARD RATES

STANDARD RATES

Capital items:1

Mark-up on Unscheduled Materials

Rate onlyItemCost plus %

Regular materials:2

Rate onlyItemCost plus %

Sub-contractors, cranage, etc.3

Rate onlyItemCost plus %

Rate onlyNoErector (Artisan+ 2 Labourers)4

Labour (Measured per hour)

Rate onlyNoFitter (Artisan+ 2 Labourers)5

Rate onlyNoElectrician6

Rate onlyNoOther (Specify)7

Rate per km

Travelling (Measured per km)

Rate onlyNoFrom office / workshop to site8

23.

Standard Rates
Bill No.  7
Mechanical Installation
Section No.  18

Carried Forward to Summary of Section No. 18 R
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EMIS No. 600101902

PROJECT: SEDIKO PRIMARY SCHOOL

SECTION NO. 18

BILL NO. 8

EXTRACTION

Extraction Fan for Kitchen Canopy 
Mechanical Installation

ItemTechnical Specification1

Detail Design: TBC by HVAC Specialist 
Vendor

Item
Layout Drawing indicating the kitchen canopy in plan 
view.

2

Item
Sectional drawing indicating duct routing from canopy 
through to outside

3

Item
Drawing indicating pertinent characteristics of kitchen 
canopy for supplier to prepare fabrication drawing.

4

ItemPosition of the power point required for the Fan.5

Note : Tenderers are required to study the Model 
Preables for Trades before pricing this Bill

Mechanical Work

Heating, Ventilation and Air Conditioning

Prices are fully installed and tested  and commissioned 
items, inclusive of all ancillary item required to 
requirements as set out in the works specification.

Preambles: 

24.

Extraction
Bill No.  8
Mechanical Installation
Section No.  18

Carried to Collection R
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The Contractor is advised to visit the site and satify 
himself as to the nature and extent of the  work to be 
done and the value of the materials contained in the 
buildings or portions to be demolished. No claim for a 
compensation event in respect of the nature and extent 
of the or interior or damaged materials will be 
entertained.

Notes:

The Contractor is advised that the site is an operational 
site and any connections / disconnections, etc. that may 
be necessary must be made as directed by the 
Construction Supervisor

Special care shall be exercised during the progress of 
the work to ensure that any mechanical systems and 
other services which may be encountered are not 
interfered with and notice shall be given to the 
Construction Supervisor if any disconnection or 
alterations become necessary

The Contractor is advised to take all dimensions 
affecting the existing buildings on site, as he will be held 
solely responsible for all new work being of the correct 
sizes

The Contractor shall leave the works area clean, without 
rubbish, cuttings, clippings or any type of material 
remaining in the work area, upon handover

All cost reflected within the bill of quantities shall be 
inclusive of all requirements within the scope of of work

Fan Selection shall be independently confirmed by the 
Contractor and any discrepancies communicated to 
Engineer

The rate for ductwork shall include all necessary jointing 
materials such as drive-slips, slip joints,  angle section 
flanges, gaskets, nuts, bolts, duct selaer, sealer, clamps 
and shall allow for off-cuts and wastage

Duct supports shall be measured in the duct rate and 
shall include fixing to concrete slabs, roof trusses and 
purlins as required

25.

Extraction
Bill No.  8
Mechanical Installation
Section No.  18

Carried to Collection R
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(EAF) EXTRACTION FAN ( 1Ph 220V, 0,55kW)6

VENTILATION

1No560 mm

(ATT) ATTENUATOR7

1No560 x 1000 mm

(WL) HORIZONTAL DISCHARGER 45 Degree cut-off 
with bird mesh Galvanised

8

1No560 x 1000 mm

26.

Extraction
Bill No.  8
Mechanical Installation
Section No.  18

Carried to Collection R
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25
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27.
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SECTION NO. 18

BILL NO. 9

LAB GAS

Science  LAB  Gas Reticulation Mechanical 
Installation

Gas Reticulation system routing shall be per drawing 
DBSA-MBO-S1-ENG-MEC-DWG-005

Detail Design 

Requirements of Annex A of SANS 10251-1 shall be 
met; and also the requirements of SANS 10087-1 shall 
be met; with COC (certificate of Confomity) issued per 
Annex F of SANS-10087-1

Note : Tenderers are required to study the Model 
Preables for Trades before pricing this Bill

Mechanical Work

Gas Reticulation system  

Prices are fully installed and tested  and commissioned 
items, inclusive of all ancillary item required to 
requirements as set out in the works specification.

Preambles: 

The Contractor is advised to visit the site and satify 
himself as to the nature and extent of the  work to be 
done and the value of the materials contained in the 
buildings. No claim for a compensation event in respect 
of the nature and extent of the or interior or damaged 
materials will be entertained.

Notes:

The Contractor is advised that the site is an operational 
site and any connections / disconnections, etc. that may 
be necessary must be made as directed by the 
Construction Supervisor

28.

LAB GAS
Bill No.  9
Mechanical Installation
Section No.  18

Carried to Collection R
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Special care shall be exercised during the progress of 
the work to ensure that any mechanical systems and 
other services which may be encountered are not 
interfered with and notice shall be given to the 
Construction Supervisor if any disconnection or 
alterations become necessary

The Contractor is advised to take all dimensions 
affecting the existing buildings on site, as he will be held 
solely responsible for all new work being of the correct 
sizes

The Contractor shall leave the works area clean, without 
rubbish, cuttings, clippings or any type of material 
remaining in the work area, upon handover

All cost reflected within the bill of quantities shall be 
inclusive of all requirements within the scope of of work

The Contractor shall supply, Install and Commission the 
system

Upon Completion COC (Certifcate of Confirmity) shall 
be issued by Vendor's Competent Person.

1NoHigh Pressure Regulator1

Gas Reticulation 

1No4 kg Gas Regulator to Reduce Gas Pressure2

3NoPigtails 3

1NoInternal Shut-off Valves4

1NoExternal Shut-off Valves5

1No18 m x 12/16 Gas Pex Piping & 25 Conduit6

1No8 x 12/16 T-Pieces7

1No15 x 12/16 T-Elbows8

1No15 x 20 mm Gas Pipe Holders9

1No19 m x 12/16 Gas Pex Piping & 25 Conduit10

29.

LAB GAS
Bill No.  9
Mechanical Installation
Section No.  18

Carried to Collection R
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1NoCommercial LPGas Safety Signage11

1No19 m x 12/16 Gas Pex Piping & 25 Conduit12

ItemLabor to install Gas Line 13

1No

Compiling of gas reticulation drawings, submission to 
local council & fire safety departments, approvals from 
them, and payment of all relevant fees in order to get 
the drawings & Installation approved.

14

1NoSupply and Fit On/Off Manifold system 15

GAS LINE SUPPLY AND INSTALLATION 

2No
Travel Honeydew to Klerkdorp 198km @R5.20/km @ 
R1031.69 x 2 Return 

16

1NoTrenching of Gas Pipe 17

2NoSupply 2 x 19 Afrox Gas Filled Clinders @R115018

1No
Issue Commercial LP Gas COC ( Certificate of 
Compliance ) 

19

30.

LAB GAS
Bill No.  9
Mechanical Installation
Section No.  18

Carried to Collection R
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30

29

28Total Brought Forward from Page No.
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SECTION NO. 18

BILL NO. 10

NUTRITION GAS

Dining and Nutrition Center  Gas 
Reticulation Mechanical Installation

Gas Reticulation system routing shall be per drawing 
DBSA-MBO-S1-ENG-MEC-DWG-004

Detail Design 

Requirements of Annex A of SANS 10251-1 shall be 
met; and also the requirements of SANS 10087-1 shall 
be met; with COC (certificate of Confomity) issued per 
Annex F of SANS-10087-1

Note : Tenderers are required to study the Model 
Preables for Trades before pricing this Bill

Mechanical Work

Gas Reticulation system  

Prices are fully installed and tested  and commissioned 
items, inclusive of all ancillary item required to 
requirements as set out in the works specification.

Preambles: 

The Contractor is advised to visit the site and satify 
himself as to the nature and extent of the  work to be 
done and the value of the materials contained in the 
buildings. No claim for a compensation event in respect 
of the nature and extent of the or interior or damaged 
materials will be entertained.

Notes:

The Contractor is advised that the site is an operational 
site and any connections / disconnections, etc. that may 
be necessary must be made as directed by the 
Construction Supervisor
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Special care shall be exercised during the progress of 
the work to ensure that any mechanical systems and 
other services which may be encountered are not 
interfered with and notice shall be given to the 
Construction Supervisor if any disconnection or 
alterations become necessary

The Contractor is advised to take all dimensions 
affecting the existing buildings on site, as he will be held 
solely responsible for all new work being of the correct 
sizes

The Contractor shall leave the works area clean, without 
rubbish, cuttings, clippings or any type of material 
remaining in the work area, upon handover

All cost reflected within the bill of quantities shall be 
inclusive of all requirements within the scope of of work

The Contractor shall supply, Install and Commision the 
system

Upon Completion COC (Certifcate of Confirmity) shall 
be issued by Vendor's Competent Person.

1NoHigh Pressure Regulator1

Gas Reticulation 

1No4 kg Gas Regulator to Reduce Gas Pressure2

3NoPigtails 3

1NoInternal Shut-off Valves4

1NoExternal Shut-off Valves5

1No18 m x 12/16 Gas Pex Piping & 25 Conduit6

1No8 x 12/16 T-Pieces7

1No15 x 12/16 T-Elbows8

1No15 x 20 mm Gas Pipe Holders9

1No19 m x 12/16 Gas Pex Piping & 25 Conduit10
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1NoCommercial LPGas Safety Signage11

1No19 m x 12/16 Gas Pex Piping & 25 Conduit12

ItemLabor to install Gas Line 13

1No

Compiling of gas reticulation drawings, submission to 
local council & fire safety departments, approvals from 
them, and payment of all relevant fees in order to get 
the drawings & Installation approved.

14

1NoSupply and Fit On/Off Manifold system 15

GAS LINE SUPPLY AND INSTALLATION 

1No
Travel Honeydew to Klerkdorp 198km @R5.20/km @ 
R1031.69 x 2 Return 

16

1NoTrenching of Gas Pipe 17

4NoSupply 4 x 19 Afrox Gas Filled Clinders @R115018

1No
Issue Commercial LP Gas COC ( Certificate of 
Compliance ) 

19
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34

33

32Total Brought Forward from Page No.
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SECTION SUMMARY - Mechanical Installation

Bill
No

Page
No

Amount

4Preliminary & General1

7Preambles2

11Fire Hydrants and Hose Reels Water Reticulation3

14Fire Hydrants, Fire Extinguishers and Signage4

18Tanks and Pumps - Fire Water Storage5

22Tanks and Pumps - Fresh Water Tank6

23Standard Rates7

27Extraction8

31LAB GAS9

35Nutrition Gas10
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