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Item Amount
No

SECTION 1
BILL NO 1

PRELIMINARIES

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC Principal
Building Agreement Edition 4.1 Code 2101, March 2005 is taken to be incorporated herein.
The tenderer is deemed to have referred to these documents for the full intent and meaning
of each clause. These clauses are referred to by number and heading only. Where
standard clauses or options are not applicable to the contract such modifications or
corrections as are necessary are given under each relevant clause. Where an item is not
relevant to this specific contract such item is marked "N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the adjustment of
preliminaries then each item priced is to be allocated to one or more of the three
categories Fixed, Value Related or Time Related and the respective amounts entered in the
spaces provided under each item

Items not priced in these Preliminaries shall be deemed to be included elsewhere in these
Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

DEFINITIONS

DEFINITIONS AND INTERPRETATION

1 | Clause 1.0

Clause 1.1 is amended by the addition of the following clause:

Clause 1.10 The copyright in all contract documents, contract drawings and records
(irrespective of who prepared any of the aforesaid) related in any manner to the works shall
vest in the employer and the contractor shall not furnish any information in connection
with the works to any person or organization without the prior written approval of the
employer to this effect other than subcontractors appointed for purposes of this
agreement.

Fixed: Value related: Time related:

Carried to Collection R

Section No. 1

SECTION 1 - PRELIMINARIES
Bill No. 1

Preliminaries




SILOAM HOSPITAL - PHASE 2

OBJECTIVE AND PREPARATION

OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

Fixed: Value related: Time related:

DOCUMENTS

Clause 3.0
Clause 3.5 no clause
Clause 3.7 is amended by the addition of the following:

The contractor shall keep a copy of all drawings, schedules, unpriced bills of
quantities/lump sum document, contract instructions, minutes of site and other
meetings, health and safety files as specified in the scope of work, risk register, claims and
variation order register, labour records and subcontractors contracts on the site to which
the employer, principal agent and agents shall have access at all times. The employer
has the right to call for such further information from the contractor it deems necessary in
the event it carries out any investigation or audit into potential fraud, corruption, fronting,
health and safety incidents or verifying information the contractor has to supply to the
employer in terms of this agreement. The Contractor shall ensure a similar right for the
Employer with its subcontractors.

Clause 3.10 is amended by replacing the first reference to “principal agent” with the word
“‘employer”

Fixed: Value related: Time related:

DESIGN RESPONSIBILITY

Clause 4.0

Fixed: Value related: Time related:
EMPLOYER’S AGENTS

Clause 5.0

Fixed: Value related: Time related:

SITE REPRESENTATIVE

Clause 6.0

Fixed: Value related: Time related:
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COMPLIANCE WITH REGULATIONS

Clause 7.0

Clause 7 is amended by the addition of the following clauses:

Clause 7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction
Regulations 2014 will in all respects be applicable to this contract. All obligations in respect
of health and safety requirements of the Contractor are set out in the Scope of Work

Clause 7.3.1 Notwithstanding any actions which the employer may take, the contractor
accepts sole liability for due compliance with the relevant duties, obligations, prohibitions,
arrangements and procedures imposed by the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and all its regulations, including the Construction Regulations, 2014, for
which the contractor is liable as mandatory. By entering into this agreement it shall be
deemed that the parties have agreed in writing to the above provisions in terms of Section
37 (2) of the Act and will enter into the mandatory agreement as set out in the Scope of
Work. This clause will be sufficient to establish the mandatory obligations of the contractor
in the event the parties fail to execute the aforesaid mandatory agreement.

Note: The provisions herein include inter alia, compliance with all the requirements set out
in the Construction Regulations, 2003 issued under the Occupational Health and Safety
Act, 1993 (Act No 85 of 1993), and in particular with Regulation 5(1) requiring the
compilation of a health and safety plan, as well as Regulation 6(1) requiring the
appointment of a construction supervisor

Fixed: Value related: Time related:
WORKS RISK

Clause 8.0

Fixed: Value related: Time related:

INDEMNITIES

Clause 9.0

Fixed: Value related: Time related:

WORKS INSURANCES

Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:
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10.5 Damage to the Works

(a) Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such
precautions and security measures and other steps for the protection and security of the
works as the contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore, replace
and/or repair the works

(c) The employer shall carry the risk of damage to or destruction of the works and material
paid for by the employer that is the result of the excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the costs
of such reinstatement shall be measured and valued in terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding whether arising in common law or by statute, consequent
upon personal injuries to or the death of any person whomsoever arising out of or in the
course of or caused by the execution of the works unless due to any act or negligence of
any person for whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person, arising out of or in the
course of or by reason of the execution of the works unless due to any act or negligence of
any person for whose actions the employer is legally liable

(c) The contractor shall, upon receiving a contract instruction from the principal agent,
cause the same to be made good in a perfect and workmanlike manner at his own cost and
in default thereof the employer shall be entitled to cause it to be made good and to recover
the cost thereof from the contractor or to deduct the same from amounts due to the
contractor

(d) The contractor shall be responsible for the protection and safety of such portions of the
premises placed under his control by the employer for the purpose of executing the works
until the issue of the certificate of practical completion

(e) Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be altered or
added to, the contractor shall obtain adequate insurance and will remain adequately
insured or insured to the specific limit stated in the contract against the death of or injury to
persons or damage to such property consequent on such removal or interference with the
support until such portion of the works has been completed
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(f) The contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and to
execute the works

10.7 High risk insurance

In the event of the project being executed in a geological area classified as a “High Risk
Area”, that is an area which is subject to highly unstable subsurface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the
certificate of practical completion bear the full risk of and hereby indemnifies and holds
harmless the employer against any damage to and/or destruction of the works consequent
upon a catastrophic ground movement as mentioned above. The contractor shall take
such precautions and security measures and other steps for the protection of the works as
he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the works and to rebuild, restore, replace and/or repair the works, at the contractor’s
own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the
employer against any liability, loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever resulting from, arising out of or
caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person whomsoever arising out of
or caused by a catastrophic ground movement, as mentioned above, which occurred during
the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to
cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the
contractor’s obligations in terms of the contract, the contractor shall, within twenty-one (21)
calendar days of the commencement date but before commencement of the works,
submit to the employer proof of such insurance policy, if requested to do so
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12

13

14
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10.7.4 The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default of his
obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be
recovered from the contractor or by deducting the same from any amounts still due under
this contract or under any other contract presently or hereafter existing between the
employer and the contractor and for this purpose all these contracts shall be considered
one indivisible whole

Fixed: Value related: Time related:

LIABILITY INSURANCES

Clause 11.0

Fixed: Value related: Time related:

EFFECTING INSURANCES

Clause 12.0

Fixed: Value related: Time related:
Clause 13

No Clause

Fixed: Value related: Time related:

SECURITY

Clause 14.0

Sub- clause 14.1 amend to read:

The employer shall have the right to choose the security to be provided in terms of 14.3 or
14 .4 as stated in the schedule. The contractor shall provide the security required or
chosen by the employer in the schedule substantially in the format prescribed in the
tender documents that the contractor submitted a tender offer. The required security shall
be provided in the time period prescribed by the employer in the conditional letter of
acceptance of the contractor’s tender offer.

Amend sub-clause 14.3.1

Replace “twelve point five percent (12.5%)” with “ten percent (10%)".

Amend sub-clause 14.4.1

Replace “seven point five percent (7.5%)” with “ten percent(10%)”.

Carried to Collection R
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16

17

18

Amend sub-clause 14.7.1:

Replace “two point five percent (2.5%)” with “five percent (5%)".

Add sub-clause 14.9

A payment reduction of ten (10%) of the value of each payment certificate up to a
maximum of ten (10%) of the contract sum will be applied until practical completion. At
practical completion the amount withheld will be reduced to five (5%), which amount will

reduce to nil (0%) when the final account is issued.

Fixed: Value related:

EXECUTION

PREPARATION FOR AND EXECUTION OF THE WORKS

Time related

SILOAM HOSPITAL - PHASE 2

Clause 15.0

Clause 15.1 is amended by replacing “principal agent” with “employer”

Clause 15.1.1 is amended by replacing it with:

No clause
Fixed: Value related:

ACCESS TO THE WORKS

Clause 16.0
Fixed: Value related:

CONTRACT INSTRUCTIONS

Clause 17.0
Fixed: Value related:

SETTING OUT OF THE WORKS

Clause 18.0

Fixed: Value related:

Section No. 1

SECTION 1 - PRELIMINARIES
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Preliminaries

Time related:

Time related:

Time related:

Time related:
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20

21

22

23
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ASSIGNMENT

Clause 19.0

Fixed: Value related: Time related:
NOMINATED SUBCONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the following:
No clause

Fixed: Value related: Time related:

SELECTED SUBCONTRACTORS

Clause 21.0

Fixed: Value related: Time related:

EMPLOYER'’S DIRECT CONTRACTORS

Clause 22.0

Fixed: Value related: Time related:

CONTRACTOR’S DOMESTIC SUBCONTRACTORS

Clause 23.0

Clause 23 is amended by the addition of the following clauses:
Clause 23.3

The contractor may not subcontract the whole of the work without the written instruction or
approval of the employer. In such event the employer may require the contractor to cede
the contract to the subcontractor.”

Clause 23.4

The subcontractors appointed by the contractor to comply with the developmental and
transformation requirements from the employer in terms of applicable legislation, including
but not limited to the Preferential Procurement Policy Framework Act, 5 of 2000, and
regulation thereto, will be domestic subcontractors for purposes of this agreement, and sub-
clauses 23.1 and 23.2 will apply accordingly.

Fixed: Value related: Time related:
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25

26

27

28

29

30
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COMPLETION

PRACTICAL COMPLETION

Clause 24.0

Fixed: Value related: Time related:

WORKS COMPLETION

Clause 25.0

Fixed: Value related: Time related:

FINAL COMPLETION

Clause 26.0

Fixed: Value related: Time related:

LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Fixed: Value related: Time related:
SECTIONAL COMPLETION

Clause 28.0

Fixed: Value related: Time related:

REVISION OF DATE FOR PRACTICAL COMPLETION

Clause 29.0

Fixed: Value related: Time related:

PENALTY FOR NON-COMPLETION

Clause 30.0
Clause 30 is amended by replacing reference to “36.3” at end of sentence with “36.0”

Fixed: Value related: Time related:

Carried to Collection
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32

33
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PAYMENT

INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.9 is amended by replacing the words "seven (7) calendar days" in the first line
by the words "thirty (30) calendar days”

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the contractor a tax invoice for the
amount due

Fixed: Value related: Time related:

ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.13 is amended with the addition of the following:

CPAP shall only be applicable to works that progress to later than twelve (12) months from
commencement date. Where the period is prolonged beyond the first twelve months due to
the delay or non- performance by the employer, the CPAP shall be applicable; however
where the period is extended due contractor’s failure to perform or delay caused by the
contractor CPAP shall not be applicable. The contract value is to be adjusted using CPAP
indices. The base month to be used to calculate CPAP is tender closing date. The value of
the certificates issued shall be adjusted in accordance with the JBCC Contract Price
Adjustment Schedules, from the thirteenth month of the works.

Fixed: Value related: Time related:

RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed: Value related: Time related:
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35

36
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FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.2 is amended by inserting “#” next to 34.2

Clause 34.13 is amended by deleting the words “subject to the employer giving the
contractor a tax invoice for the amount due

Fixed: Value related: Time related:

PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed: Value related: Time related:
CANCELLATION

CANCELLATION BY EMPLOYER — CONTRACTOR’S DEFAULT

Clause 36.0
Clause 36.1 is amended by the addition of the following clauses:
36.1.3 refuses or neglects to comply strictly with any of the conditions of contract

36.1.4 estate being sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged in corrupt or fraudulent practices
in competing for or in executing the contract

Clause 36.3 is amended by removing the reference to “No clause” and replacing the words
“principal agent” with “employer”

Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either

by the employer or the contractor; or for any reason whatsoever, the contractor shall on
written instruction, discontinue with the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:
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38

39
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CANCELLATION BY EMPLOYER — LOSS AND DAMAGE

Clause 37.0
Clause 37.3.5 is amended by replacing “ninety (90)” with “one-hundred and twenty (120)”
Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this agreement either
by the employer or the contractor; or for any reason whatsoever, the contractor shall on
written instruction, discontinue with the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:

CANCELLATION BY CONTRACTOR - EMPLOYER’S DEFAULT

Clause 38.0
Clause 38.5.4 is amended by replacing “ninety (90)” with “one-hundred and twenty (120)”
Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either

by the employer or the contractor; or for any reason whatsoever, the contractor shall on
written instruction, discontinue with the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:

CANCELLATION — CESSATION OF THE WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the following at the end of the sentence:
“within one hundred and twenty (120) working days of completion of such a report”

Fixed: Value related: Time related:

Carried to Collection
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DISPUTE

DISPUTE SETTLEMENT

Clause 40.0
Clause 40.0 is amended by removing all state clause amendments

Fixed: Value related: Time related:

SUBSTITUTE PROVISIONS

STATE CLAUSES

Clause 41.0

Clause 41.1.3 Is amended to read "CONSTRUCTION PERIOD" means the period
commencing on the date on which possession of site is given to the contractor as stated in
the schedule and ending on the date of practical completion

Add sub- clause 41.1.4

Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor, or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a stated date and withdraw himself from the site.
The contractor shall not be entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right whatsoever.

Add sub- clause 41.1.5

Should the contractor fail to proceed with a contract instruction with due diligence, the
principal agent may give notice to the contractor to proceed within five (5) working days
of receipt of such notice. Where the contractor remains in default, the employer may
engage others to carry out such contract instructions and recover expenses and/or loss
incurred.

Clause 39.2 Is amended by replacing the third sentence with the following:

The employer shall pay the contractor all amounts due in terms of the contract for work
completed at the date of termination or cancellation in terms of this clause 39.2, including
retention money after deducting any amounts due to the employer. The employer will also
return any guarantees still valid to the contractor after such cancellation.

Clauses 39.2.1 to 39.2.3

Amend to no clause

Carried to Collection R

Section No. 1

SECTION 1 - PRELIMINARIES
Bill No. 1

Preliminaries

13-




42

43

44

45

46

47

48
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Clauses 21.0

Delete no clause

Fixed: Value related: Time related:

CONTRACT VARIABLES

THE SCHEDULE (C1.2.2: CONTRACT SPECIFIC DATA)

PRE-TENDER INFORMATION

Clause 42.0
Tenderers are referred to the document C1.2.2: Contract Specific Data for variables
pertaining to this contract

Fixed: Value related: Time related:

SECTION B: JBCC PRELIMINARIES

DEFINITIONS AND INTERPRETATION

B 1.1 Definitions and interpretation

Fixed: Value related: Time related:

DOCUMENTS

B 2.1 Checking of documents

Fixed: Value related: Time related:
B 2.2 Provisional bills of quantities

Fixed: Value related: Time related:
B 2.3 Availability of construction documentation

Fixed: Value related: Time related:
B 2.4 Interests of agents

Fixed: Value related: Time related:
B 2.5 Priced documents

Fixed: ___Value related: Time related:
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50

51

52

53

54

55

56

57

58

B 2.6 Tender submission

SILOAM HOSPITAL - PHASE 2

Clause 2.6 is amended by replacing “JBCC Form of Tender” with “Form of Offer and

Acceptance (C1.1)"

Fixed: Value related:
THE SITE

B 3.1 Defined works area

Fixed: Value related:
B 3.2 Geotechnical investigation
Fixed: Value related:

B 3.3 Site inspection

Tenderers shall complete the Site Inspection Certificate included in the tender documents
and return the same with the tender submission.

Fixed: Value related:
B 3.4 Existing premises occupied

Fixed: Value related:

B 3.5 Previous work — dimensional accuracy

Fixed: Value related:
B 3.6 Previous work — defects
Fixed: Value related:
B 3.7 Services — known

Fixed: Value related:
B 3.8 Services — unknown

Fixed: Value related:
B 3.9 Protection of trees

Fixed: Value related:

Section No. 1

SECTION 1 - PRELIMINARIES
Bill No. 1

Preliminaries

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:
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60

61

62

63

64

65

66

67

68

69

B 3.10 Articles of value

Fixed: Value related: Time related:
B 3.11 Inspection of adjoining properties

Fixed: Value related: Time related:
MANAGEMENT OF CONTRACT

B 4.1 Management of the works

Fixed: Value related: Time related:
B 4.2 Programme for the works

Fixed: Value related: Time related:
B 4.3 Progress meetings

Fixed: Value related: Time related:
B 4.4 Technical meetings

Fixed: Value related: Time related:
B 4.5 Labour and plant records

Fixed: Value related: Time related:

SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’

INSTRUCTIONS

B 5.1 Samples of materials

Fixed: Value related: Time related:
B 5.2 Workmanship samples

Fixed: Value related: Time related:
B 5.3 Shop drawings

Fixed: Value related: Time related:

B 5.4 Compliance with manufacturers’ instructions

Fixed: Value related: Time related:
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70

71

72

73

74

75

76

77

78

79

80

TEMPORARY WORKS AND PLANT

B 6.1 Deposits and fees

Fixed: Value related:
B 6.2 Enclosure of the works
Fixed: Value related:
B 6.3 Advertising

Fixed: Value related:
B 6.4 Plant, equipment, sheds and offices
Fixed: Value related:
B 6.5 Main notice board

Fixed: Value related:
B 6.6 Subcontractors’ notice board
Fixed: Value related:
TEMPORARY SERVICES

B 7.1 Location

Fixed: Value related:
B 7.2 Water

Fixed: Value related:
B 7.3 Electricity

Fixed: Value related:
B 7.4 Telecommunication facilities
Fixed: Value related:
B 7.5 Ablution facilities

Fixed: Value related:

Section No. 1
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Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

-17-
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83

84

85

86

87

88
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PRIME COST AMOUNTS

B 8.1 Responsibility for prime cost amounts

Fixed: Value related: Time related:

ATTENDANCE ON N/S SUBCONTRACTORS

B 9.1 General attendance

Fixed: Value related: Time related:
B 9.2 Special attendance

Fixed: Value related: Time related:
B 9.3 Commissioning — fuel, water and electricity

Fixed: Value related: Time related:

FINANCIAL ASPECTS

B 10.1 Statutory taxes, duties and levies
Fixed: Value related: Time related:

B 10.2 Payment for preliminaries

Option A will apply and the contractor will not have the right to select Option B
Fixed: Value related: Time related:

B 10.3 Adjustment of preliminaries

Option A will apply and the contractor will not have the right to select Option B

Clauses B10.3.1 and B10.3.2 are amended by replacing “within fifteen (15) working days
of taking possession of the site” with “in his priced bills of quantities submitted with his
tender offer”

Fixed: Value related: Time related:

B 10.4 Payment certificate cash flow

Fixed: Value related: Time related:
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89

90

91

92

93

94

95

96

97

98

99

100

GENERAL
B 11.1 Protection of the works

Fixed: Value related:

Time related:

B 11.2 Protection / isolation of existing / sectionally occupied works

Fixed: Value related:

B 11.3 Security of the works

Fixed: Value related:

B 11.4 Notice before covering work
Fixed: Value related:
B 11.5 Disturbance
Fixed: Value related:
B 11.6 Environmental disturbance
Fixed: Value related:

B 11.7 Works cleaning and clearing

Fixed: Value related:
B 11.8 Vermin
Fixed: Value related:

B 11.9 Overhand work

Fixed: Value related:
B 11.10 Instruction manuals and guarantees

Fixed: Value related:

B 11.11 As built information
Fixed: Value related:

B 11.12 Tenant installations

Fixed: Value related:

Section No. 1

SECTION 1 - PRELIMINARIES
Bill No. 1

Preliminaries

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:
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SCHEDULE OF VARIABLES

101 | B 12.1 Schedule of variables
Fixed: Value related: Time related:

This schedule contains all variables referred to in this document and is divided into pre-
tender and post-tender categories. The pre-tender category must be completed in full and
included in the tender documents. Both the pre-tender and post-tender categories form part
of these Preliminaries.

Spaces requiring information must be filled in, shown as “not applicable” or deleted and not
left blank. Where choices are offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed hereto and cross-
referenced to the applicable clause of the schedule. Key cross reference clauses are
italicised in [ ] brackets

PRE-TENDER INFORMATION

B 12.1.1 Provisional bills of quantities

[B 2.2] The quantities are provisional (yes/no) No
B 12.1.2 Availability of construction documentation

[B 2.3] Construction documentation is complete (yes/no) Yes
B 12.1.3 Interests of agents

[B 2.4] Details: NONE

B 12.1.4 Defined works area

[B 3.1] Details: Refer to C4 Site Information

B 12.1.5 Geotechnical investigation

[B 3.2] Details: NONE

B 12.1.6 Existing premises occupied

[B 3.4] Specific requirements: N/A

B 12.1.7 Previous work — dimensional accuracy

[B 3.5] Details: N/A

B 12.1.8 Previous work - defects

[B 3.6] Details: N/A
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B 12.1.9 Services - known
[B 3.7] Details: N/A
B 12.1.10 Protection of trees

[B 3.9] Specific requirements: Maroela tree must be protected and will be pointed out at site
inspection meeting.

B 12.1.11 Inspection of adjoining properties
[B 3.111] Specific requirements: NONE

B 12.1.12 Enclosure of the works

[B 6.2] Specific requirements: The site must be suitably hoarded with at least a 1.8m high
diamond mesh fence at all times with a limited number of restricted access points.

B 12.1.13 Offices
[B 6.4.3] Specific requirements:

The contractor shall provide, keep clean and maintain and remove on completion of the
works, air conditioned offices for the exclusive use of the Employer's agents comprising
the following accommodation requirements:

6 x Site office which shall be used solely by the Employer's Representative. Such an
office shall comprise a minimum of 20m? in area and 3m high, be ventilated, have good
lamination, must be reasonably sound proof, and have a hard floor construction. It shall be
furnished with a desk with lockable drawers on which drawings can be rolled open and on
which there is sufficient writing space and a minimum of three temporary chairs.

Site boardroom which shall be used for site meetings and for the contractor’s use. Such
an office shall comprise a minimum of 20m? in area and 3m high, be ventilated, have good
lamination, must be reasonably sound proof, and have a hard floor construction. It shall be
furnished with a desk on which drawings can be rolled open and on which there is sufficient
writing space and sufficient temporary chairs or benches to accommodate all persons
present at site meetings. (Minimum 15 seater)

All windows are to be fitted with burglar bars and offices suitably insulated and ventilated
and having good lighting.

The Contractor is required to provide latrine and ablution facilities for the exclusive use of
the professional team and client.
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The following facilities will be supplied to the employers representatives:

- 15 Hardhats for employers representatives visiting the site

- 15 Safety (High visibility) jackets for employer representatives visiting the site
- 15 sets of safety Goggles

- 15 sets of earplugs (when applicable)

- COVID-19 PPE requirements

B 12.1.14 Main notice board

[B 6.5] Specific requirements:

The contractor shall provide, erect where directed, maintain and remove on completion of
the works a notice board size 3 x 3m, constructed of suitable boarding with flat smooth
surface and with edging bead 19mm thick round outer edges and projecting 12mm from
face of boarding and rounded on front edge. The board shall be securely fixed to hoarding,
where hoarding is provided, or fixed to and including a suitable supporting structure of
timber or tubular posts and braces.

B 12.1.15 Subcontractors’ notice board

[B 6.6] A notice board is required: (yes/no) No

B 12.1.16 Water

[B 7.2.1] Option A (by contractor) (yes/no) Yes
[B 7.2.2] Option B (by employer - free of charge) (yes/no) No
[B 7.2.3] Option C (by employer - metered) (yes/no) No

B 12.1.17 Electricity

[B 7.3.1] Option A (by contractor) (yes/no) Yes
[B 7.3.2] Option B (by employer - free of charge) (yes/no) No
[B 7.3.3] Option C (by employer - metered) (yes/no) No

B 12.1.18 Telecommunications

[B 7.4.1] Telephone (yes/no) Yes

[B 7.4.2] Facsimile (yes/no) No

[B 7.4.3] E-mail (yes/no) Yes
Carried to Collection R
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B 12.1.19 Ablution facilities

[B 7.5.1] Option A (by contractor) (yes/no) Yes
[B 7.5.2] Option B (by employer) (yes/no) No
B 12.1.20 Protection of existing/sectionally occupied works

[B 11.2] Protection is required (yes/no) No
B 12.1.21 Special attendance

[B 9.2] Subcontractor (1) details: NONE

[B 9.2] Subcontractor (2) details: NONE

[B 9.2] Subcontractor (3) details: NONE

[B 9.2] Subcontractor (4) details: NONE

B 12.1.22 Protection of the works

[B 11.1] Specific requirements: NONE

B 12.1.23 Disturbance

[B 11.5] Specific requirements:

The contractor shall keep the site, structures, etc well watered during operations to
prevent dust and shall provide and erect and remove on completion of the works all
necessary temporary dust screens all to the satisfaction of the principal agent

B 12.1.24 Environmental disturbance

[B 11.6] Specific requirements: As per attached Environmental Management Plan

POST-TENDER INFORMATION

B 12.2 Payment of preliminaries
[B 10.2.1] Option A (prorated) (yes/no) Yes
[B 10.2.2] Option B (calculated) (yes/no) No

B 12.2.2 Adjustment of preliminaries

[B 10.3.1] Option A (three categories) (yes/no) Yes
[B 10.3.2] Option B (detailed breakdown) (yes/no) No
Carried to Collection R
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B 12.2.3 Additional agreed preliminaries items

Details:

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract

C1 CONTRACT DRAWINGS

102 | The drawings issued with the tender documents do not comprise the complete set but serve
as a guide only for tendering purposes and for indicating the scope of the work to enable
the tenderer to acquaint himself with the nature and extent of the works and the manner in
which they are to be executed

Fixed: Value related: Time related:

C2 GENERAL PREAMBLES

103 | The document “Construction Works: Specification (PW371-A and PW371-B)” is obtainable
on request from the head office and all regional offices of the Department, and shall be
read in conjunction with the bills of quantities / lump sum document and be referred to
for the full descriptions of work to be done and materials to be used

Fixed: Value related: Time related:

C3 TRADE NAMES

104 | Wherever a trade name for any product has been described in the bills of quantities /
lump sum document, the tenderers attention is drawn to the fact that any other product of
equal quality may be used subject to the written approval of the principal agent being
obtained prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described
shall be deemed to have been tendered for

Fixed: Value related: Time related:

C4 IMPORTED MATERIALS AND EQUIPMENT

105 | Where imported items are listed in the tender documents, the tenderer shall provide all the
information called for, failing which the price of any such item, materials or equipment shall
be excluded from currency fluctuations. (refer to Schedule of Imported Materials and
Equipment to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the
price of any item, material or equipment listed in terms of this clause shall be excluded from
the Contract Price Adjustment Provisions (if applicable)

Fixed: Value related: Time related:
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C5 VIEWING THE SITE IN SECURITY AREAS

106 | The site is situated in a security area and the tenderer must arrange with the responsible
officer to obtain permission to enter the site for tendering purposes

Fixed: Value related: Time related:

C6 COMMENCEMENT OF WORKS IN SECURITY AREAS

107 | As the works falls within a security area the contractor must give the responsible officer
notice before commencement of the works. Should the contractor fail to make such
arrangements, admission to the site may be refused and any additional costs will be for the
contractor’s account

Fixed: Value related: Time related:

C7 ENTRANCE PERMITS TO SECURITY AREAS

108 | As the works falls within a security area the contractor shall obtain entrance permits for
his personnel and workmen entering the area and shall comply with all regulations and
instructions which may be issued from time to time regarding the protection of persons and
property under the control of the chief security officer

Fixed: Value related: Time related:

C9 SECURITY CHECK OF PERSONNEL

109 | The principal agent may require the contractor to have his personnel and workmen, or a
certain number of them, security classified

In the event of the principal agent requesting the removal of a person or persons from the
works for security reasons, the contractor shall do so forthwith and shall thereafter ensure
that such person or persons are denied access to the works and the site and/or to any
document or information relating to the works

Fixed: Value related: Time related:

C10 PROHIBITION ON TAKING OF PHOTOGRAPHS

110 | In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take
photographs of any military site or installation or any building or civil works thereon or to be
in possession of a camera or other apparatus used for taking of photographs except when
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all correctional institutions in terms of article
44 1(e) of the Correctional Services Act 8 of 1959

Fixed: Value related: Time related:
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HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification (PW 1544) of
the Department that must be read together with and is deemed to be incorporated under
this Section of the bills of quantities / lump sum document. Provision for pricing of
HIV/AIDS awareness is made under items C11.1 to C11.5 hereafter and it is explicitly
pointed out that all requirements of the aforementioned specification are deemed to be
priced hereunder, as the said items represent the only method of measurement and no
additional items or extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification is
compulsory. In the event of partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31 of “Section 1: Preliminaries (Section A)” or
any other clause to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The contractor
shall not be entitled to any compensation of whatsoever nature, including interest, due to
such delay of payment

C11.1 AWARENESS CAMPAIGN

111 | Selection, appointment, briefing and making available of an Awareness Campaign including
provision of all relevant services, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

C11.2 AWARENESS WORKSHOPS

112 | Selection and appointment of a competent Service Provider approved by the principal
agent, provision of a Service Provider Workshop Plan and a suitable venue, conducting of
awareness workshops by means of traditional and/or modern multi-media techniques,
including follow-up courses, making available all tuition material and performing
assessment procedures, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

C11.3 POSTERS, BOOKLETS, VIDEOS, ETC.

113 | Provision, displaying, maintaining and replacing when necessary of four plastic laminated
posters, booklets and educational videos, etc. for the duration of the construction period,
all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

C11.4 ACCESS TO CONDOMS

114 | Provision and maintenance of condom dispensers fixed in position, including male and
female condoms, replenishing male and female condoms on a daily basis as required for
the duration of the construction period, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:
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C11.5 MONITORING

115 | Monitoring HIV/AIDS awareness of workers, providing the principal agent with access to
information including making available all reports, thoroughly completed and reflecting the
correct information, for the duration of the construction period and close out, all in
accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

C12 OCCUPATIONAL HEALTH AND SAFETY ACT

116 | The contractor shall comply with all the requirements set out in the Construction
Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act No.85
of 1993).

It is required of the contractor to thoroughly study the Health and Safety Specification that
must be read together with and is deemed to be incorporated under this Section of the bills
of quantities / lump sum document.

The contractor must take note that compliance with the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is compulsory. In the event
of partial or total non-compliance, the principal agent, notwithstanding the provisions of
clause A31.0 of Section A or any other clause to the contrary, reserves the right to delay
issuing any progress payment certificate until the contractor provides satisfactory proof of
compliance. The contractor shall not be entitled to any compensation of whatsoever
nature, including interest, due to such delay of payment.

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations
and Health and Safety Specification is made under this clause and it is explicitly pointed out
that all requirements of the aforementioned are deemed to be priced hereunder and no
additional claims in this regard shall be entertained.

Fixed: Value related: Time related:

C13 COVID-19 MONITORING & AWARENESS

117 | The contractor shall comply with all the requirements set by Government and as required
depending on the National Alert Level implemented at the time of construction.

COVID-19 awareness and safe operating procedures must include, but are not limited to,
daily screening of all workers and site visitors on arrival and departure, record keeping,
daily awareness reminders, awareness posters, sanitising stations, PPE, etc.

The contractor shall price opposite this item for the development and implementation of a
COVID-19 plan and appointment of COVID-19 officer.

Fixed: Value related: Time related:
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C14 SUBCONTRACTING AS A CONDITION OF TENDER

118 Where SMMEs are sufficiently resourced, a minimum of 10% of the value of the work

must be subcontracted. Where SMMEs are insufficient resources to execute the
proposed works as a complete package the Contractor may conclude contracts on a
management/labour basis in which event a minimum of 5% of the value the works is
to be subcontracted. The onus is on the Contractor to prove to the employer that no
fully fledged SMMEs are active in the area of the project.

Provision for pricing of all the main contractor’s cost in this regard is made under this clause
and are deemed to be priced hereunder and no additional claims in this regard shall be
entertained.

Fixed: Value related: Time related:

C15 GENERAL LABOUR MINIMUM TARGETS

119 | General Labour minimum targets

It is mandatory that tenderers/bidders employ the minimum stipulated personnel on the
contracts for the local community where the project is being implemented. This employment
is outside the existing employees of the tenderers/bidders.

For the general labour force, the minimum number of people to be employed for the
duration of the Project will be calculated from the formula below.

(Contract Value in Rand)
R1,000,000

Number of Employees =4 [

Tenderers are to also note that it is an explicit condition of this tender that all unskilled
labourers on the project are to be employed from the local community. The Contractor is
therefore expected in general to maximise the involvement of the local community. Take
note that the local labour employed must not be paid lower than the minimum approved
Municipal rates in that district or area.

The Contractor shall be required to submit employment data on a monthly basis to the
Project Manager.

Should the contractor at Works Completion, be in default by non-attainment of the
above mentioned labour intensive targets, the Employer shall have the right to,
without prejudice of any other rights, apply a penalty of not exceeding 5% of the
contract sum.

Fixed: Value related: Time related:
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C16 LOCAL LABOUR

120 | It is the intention that this Contract should make maximum use of the local labour force
that is presently under-employed. To this end the Contractor shall limit the utilisation on
the Contract of non-local employees to that of key personnel only and to employ and train
local labour to the extent necessary for the execution and completion of this Contract.

The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by
the Bidder. The data stated on the above-mentioned form will be strictly monitored during
the Contract period and any deviations there from shall be subject to the prior approval of
the Principal Agent, which approval shall not be unreasonably withheld.

The employment of casual labour will be done in co-operation with community leaders and
local structures. The bidder shall ensure that all remuneration paid to employees is in line

with the relevant sectorial determination in terms of the Basic Conditions of Employment
Act, No 75 of 1997, as determined by the Department of Labour.

Fixed: Value related: Time related:

C17 LOCAL MATERIAL

121 | Regarding procurement of materials, local is hereby defined as the district in which the
project(s) is/are located. The minimum target for materials sourced locally is 20% of the
contract value

Fixed: Value related: Time related:

C18 NON ACCREDITED TRAINING OF LABOUR

122 | The Contractor shall provide all the necessary on-the-job training to targeted labour to
enable such labour to master the basic work techniques required to undertake the work in
accordance with the requirements of the contract in a manner that does not compromise
worker health and safety.

The contractor shall be responsible for scheduling the training of workers and shall take all
reasonable steps to ensure that each beneficiary is provided with a minimum of six (6)
days of formal training if he/she is employed for 3 months or less and a minimum of ten
(10) days if he/she is employed for 4 months or more.

The Contractor shall do nothing to dissuade targeted labour from participating in training
programmes.

Proof of compliance with all the requirements must be provided by the Contractor to the
Employer prior to submission of the final payment certificate.

Fixed: Value related: Time related:
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C19 ENVIRONMENTAL MANAGEMENT PLAN

123 | The contractor shall comply with all the requirements in the environmental management
plan attached to this document. It is required of the contractor to thoroughly study attached
environmental management plan. The contractor must take note that compliance with the
environmental management plan is compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the provisions of clause A31.0 of Section A
or any other clause to the contrary, reserves the right to delay issuing any progress
payment certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature, including
interest, due to such delay of payment. Provision for pricing of all the main contractors cost
in this regard is made under this clause and are deemed to be priced hereunder and no
additional claims in this regard shall be entertained.

Fixed: Value related: Time related:
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Item Quantity Rate Amount
No

SECTION 2

This section is divided in columns as follows:

Q : Block Q — Mental Health Ward

U : Block U — Mortuary

W : Block W  — Temporary Mental Health Male Ward
X : Block X — Temporary Mental Health Female
Ward

Annotations at end of description i.e. (San005) refer to
the Architect's specification attached to the back of
these bills of quantities. Tenderers are advised to study
the Architect's specification for the full intent and
meaning of the relevant item

EXISTING HOSPITAL (PROVISIONAL)
BILL NO. 1

ALTERATIONS
PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

NOTE: The following items shall be deemed to fall into
Work Group No 102 for JBCC CPAP purposes

ALTERATIONS

1 | All material become the property of the Contractor and
are to be removed by him from the site. All debris and
rubbish arising from the alterations are to be
immediately carted away and the site left clear and
unencumbered ltem

2 | Any breaking up, breaking down, etc. and removal of
existing work must be done with the greatest care to
prevent any form of structural or other damage to work
or items not due to be removed. If any such damage
may occur it will be made good by the Contractor on his

own expense ltem
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10

11

CONCRETE

Remove existing concrete ramp not exceeding 120mm
thick and cut existing mesh.

Q:0 u:18 W:0 X:0

Remove existing concrete surface bed not exceeding
120mm thick and cut existing mesh.

Q:26 U:24 W:0 X:0

Remove existing apron not exceeding 120mm thick and
cut existing mesh.

Q:0 U:22 W:0 X:0

Remove existing paving not exceeding 120mm thick
Q:322 u:o W:0 X:0

Remove existing concrete skirting overall size
approximately 150 x 150mm high laid at 45 degree to
walls

Q: 546 u:o W:0 X:0

FLOORS AND FLOOR FINISHES

Cut through and break back concrete floor not
exceeding 120mm thick and 750mm wide, cut existing
mesh (if any) on centre, bend up and preserve and
remove existing concrete floor, for 750 x 250mm thick
concrete footing for one brick wall (measured
elsewhere)

Q:230 u:17 W:0 X:0

Repair floor face where intersecting half brick walls are
broken down, break down wall to 85mm below surface
bed slab, fill with sand to underside of surface bed and
cast new slab 110mm wide and 150mm thick including
neat flush intersections with existing

Q:38 u:o W:5 X:2

Repair floor face where intersecting one brick walls are
broken down, break down wall to 85mm below surface
bed slab, fill with sand to underside of surface bed and
cast new slab 220mm wide and 150mm thick including
neat flush intersections with existing

Q:179 U:3 W:0 X:0

Take up and remove existing ceramic tiles with cement
plaster bedding, skirting, etc. from concrete floor,
including preparing and proper cleaning of concrete
surface to receive new screed (measured elsewhere)

Q:118 u:o W:0 X:0
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12

13

14

15

16

17

18

19

20

21

22

23

Take up and remove existing terrazzo tile floor covering
with cement plaster bedding, skirting, etc. from
concrete floor, including preparing and proper cleaning
of concrete surface to receive new screed (measured
elsewhere)

Q:0 U:14 W:0 X:0

Take up and remove existing vinyl tile floor covering
Q:98 U: 140 W: 131 X:121

Take up and remove existing vinyl sheeting floor
covering

Q:917 U:58 W:0 X:0

Break up and remove existing screed approximately
30mm thick from concrete surface bed and prepare
latter to receive new screed (measured elsewhere)

Q: 1236 U:328 W: 163 X:121

Take off and remove existing 75mm timber skirting from
plastered wall and repair wall surface

Q:0 uU:169 W: 144 X:97

Take off and remove existing 100mm vinyl skirting from
plastered wall and repair wall surface

Q: 153 u:31 W:0 X:0

WALLS AND WALL FINISHES

Break down and remove existing half brick wall
Q:77 u:o W:13 X:4

Break down and remove existing one brick wall
Q: 480 u:6 W : 165 X:0

Break down and remove existing one brick retaining wall
1300mm high including foundation wall and concrete
footing

Q:22 u:o W:0 X:0

Cutting toothings and bonding new brickwork to existing
Q: 48 u:5 W:0 X:0

Take up and remove existing vinyl sheeting from walls
Q:690 u:o W:0 X:0

Hack off and remove internal plaster in patching from
brick walls, concrete columns and beams and prepare to
receive new plaster (measured elsewhere), including all
necessary cleaning

Q:338 U:144 W : 86 X:57
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24

25

26

27

28

29

30

31

32

33

Hack off and remove external plaster in patching from
brick walls, concrete columns and beams and prepare to
receive new plaster (measured elsewhere), including all
necessary cleaning

Q:300 u:o W: 42 X:0

Hack off and remove existing white glazed tiles including
plaster backing from brick walls in patches and prepare
the surface to receive new tiles (elsewhere measured)

Q:0 U:98 W:15 X:30

Pre-pair existing facebrick to receive plaster (elsewhere
measured)

Q:0 U:94 W:0 X:0

Break down and remove existing seating bench,
comprising of brickwork and 100mm surface bed.
Overall size 450 x 500mm high

Q:0 U:5 W:0 X:0

Carefully cut crack in existing plastered wall open as
necessary, prepare for and fill in with epoxy filling as
"epidermix 314" or other similar approved and finish off
flush with adjacent finishes

Q:150 U:50 W : 50 X:0
DOORS

Remove existing mortice lock from wooden door and
prepare to receive new lockset (elsewhere measured)

Q:15 u:o W:0 X:0

Service existing timber door overall size 813 x 2032mm
high
Q:10 u:o W:7 X:9

Service existing timber door overall size 1588 x
2032mm high

Q:20 u:o W:0 X:2

Service existing wooden sliding door overall size 3400 x
2400mm high

Q:0 u:o W:1 X:0
Take out and remove existing doors to be replaced

Take out and remove existing timber door, size 813 x
2032mm high, from pressed steel door frame and
prepare frame to receive new door

Q:10 u:o W:0 X:0
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34

35

36

37

38

39

40

41

42

Take out and remove existing timber double door, size
1511 x 2032mm high, from pressed steel door frame
and prepare frame to receive new door

Q:15 u:o W:0 X:0

Take out and remove existing door frames and
doors from walls to be demolished

Take out and remove existing timber door and steel
frame, size 813 x 2032mm high from half brick wall

Q:14 u:o W:2 X:2

Take out and remove existing timber door and steel
frame, size 813 x 2032mm high from one brick wall

Q:6 u:o W:0 X:0
Take out and remove existing timber door and steel

frame, size 1600 x 2032mm high from one brick wall
Q:6 u:1 W:0 X:0

Take out and remove existing security gates to be
replaced

Take out and remove existing security gate, size 1360 x
2350mm high from one brick wall

Q:4 u:o W:0 X:0
Take out and remove existing security gate, size 3560 x
2900mm high from one brick wall

Q:0 u:1 W:0 X:0

Take out and remove existing doors from half brick
walls

Take out and remove existing door size 813 x 2032mm
high including pressed steel door frame and prepare to
receive new (measured elsewhere)

Q:3 u:o W:3 X:4

Take out and remove existing doors from one brick
walls

Take out and remove existing door size 813 x 2032mm
high including pressed steel door frame and prepare to
receive new (measured elsewhere)

Q:6 U:4 W:5 X:5

Take out and remove existing door size 1350 x 2032mm
high including pressed steel door frame and prepare to
receive new (measured elsewhere) opening to be
altered (measured elsewhere)

Q:4 u:o W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 1

Alterations

-37-
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43

44

45

46

47

48

49

Take out and remove existing door size 1588 x 2032mm
high including pressed steel door frame and prepare to
receive new (measured elsewhere)

Q:6 U:3 W:0 X:2

Take out and remove existing door size 1588 x 2032mm
high including pressed steel door frame and prepare to
receive new (measured elsewhere) opening to be
altered (measured elsewhere)

Q:0 u:o W:1 X:0

Take out and remove existing door size 2740 x 2250mm
high including pressed steel door frame and prepare to
receive new (measured elsewhere)

Q:1 u:o W:0 X:0

Take out and remove existing door overall size 3000 x
2650mm high including sidelights and pressed steel
door frame and prepare to receive new (measured
elsewhere) opening to be altered (measured elsewhere)

Q:0 u:o W:1 X:0

Take out and remove existing door overall size 4560 x
2650mm high including sidelights and pressed steel
door frame and prepare to receive new (measured
elsewhere) opening to be altered (measured elsewhere)

Q:0 u:o W:1 X:0

Altering of openings through existing walls

Altering opening in one brick wall where 813 x 2032mm
high timber door including steel frame is removed to
form opening for new double door size 1600 x 2032mm
high (measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new door and frame and making good paintwork
elsewhere)

Q:0 U:1 W:0 X:0

Altering opening in one brick wall where 3550 x
2900mm high security gate including steel frame is
removed to form opening size 1750 x 2900mm high
overall including necessary precast concrete lintel and
making good plaster on both sides and in openings

Q:0 U:1 W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 1

Alterations
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50

51

52

53

54

Altering opening in one brick wall where 1350 x
2032mm high double timber door and steel frame is
removed, to form opening for new timber door and steel
frame size 1020 x 2032mm high (measured elsewhere)
overall, including necessary precast concrete lintel and
making good all brickwork surfaces and making good
plaster on both sides (new door and frame and making
good paintwork elsewhere)

Q:4 u:o W:0 X:0

Altering opening in one brick wall where 1360 x
2350mm high security gate and steel frame is removed,
to form opening for new timber door and steel frame
size 813 x 2032mm high (measured elsewhere) overall,
including necessary precast concrete lintel and making
good all brickwork surfaces and making good plaster on
both sides (new door and frame and making good
paintwork elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 1588 x
2032mm high double steel door and steel frame is
removed, to form opening for new aluminium window
size 900 x 900mm high (measured elsewhere) overall,
including necessary precast concrete lintel and making
good all brickwork surfaces and making good plaster on
both sides (new window and making good paintwork
elsewhere)

Q:0 u:o W:1 X:0

Altering opening in one brick wall where existing steel
door with sidelights, size 3000 x 2650mm high including
steel frame from one brick wall is removed, to form
opening for new aluminium window size 2400 x
1250mm high (measured elsewhere) overall, including
necessary precast concrete lintel and making good all
brickwork surfaces and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:0 u:o W:1 X:0

Altering opening in one brick wall where existing steel
door with sidelights, size 4560 x 2650mm high including
steel frame from one brick wall is removed, to form
opening for new aluminium window size 2400 x
1250mm high (measured elsewhere) overall, including
necessary precast concrete lintel and making good all
brickwork surfaces and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:0 u:o W:1 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 1

Alterations

-30-
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55

56

57

58

59

Break opening through brick wall for new door

Break opening, size 750 x 2032 high, through one brick
wall for new steel frame (measured elsewhere), repair
reveals and lintels with brickwork in cement mortar as
well as plastered finish to both sides in patching and
paint primer and undercoat to receive final coats
(measured elsewhere) including necessary precast
concrete lintel, cutting, temporary support , neat flush
intersections of new to existing finishes, etc.

Q:3 u:o W:0 X:0

Break opening, size 813 x 2032 high, through one brick
wall for new steel frame (measured elsewhere), repair
reveals and lintels with brickwork in cement mortar as
well as plastered finish to both sides in patching and
paint primer and undercoat to receive final coats
(measured elsewhere) including necessary precast
concrete lintel, cutting, temporary support , neat flush
intersections of new to existing finishes, etc.

Q:7 u:o W:0 X:0

Break opening, size 877 x 2032 high, through one brick
wall for new steel frame (measured elsewhere), repair
reveals and lintels with brickwork in cement mortar as
well as plastered finish to both sides in patching and
paint primer and undercoat to receive final coats
(measured elsewhere) including necessary precast
concrete lintel, cutting, temporary support , neat flush
intersections of new to existing finishes, etc.

Q:4 u:o W:0 X:0

Break opening, size 1511 x 1870 high, through one brick
wall for new steel frame (measured elsewhere), repair
reveals and lintels with brickwork in cement mortar as
well as plastered finish to both sides in patching and
paint primer and undercoat to receive final coats
(measured elsewhere) including necessary precast
concrete lintel, cutting, temporary support , neat flush
intersections of new to existing finishes, etc.

Q:1 u:o W:0 X:0

Break opening, size 1588 x 2032 high, through one
brick wall for new steel frame (measured elsewhere),
repair reveals and lintels with brickwork in cement
mortar as well as plastered finish to both sides in
patching and paint primer and undercoat to receive final
coats (measured elsewhere) including necessary
precast concrete lintel, cutting, temporary support , neat
flush intersections of new to existing finishes, etc.

Q:1 u:o W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 1

Alterations

-40-
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60

61

62

63

64

Break opening, size 1650 x 2100 high, through one
brick wall for new aluminium door (measured
elsewhere), repair reveals and lintels with brickwork in
cement mortar as well as plastered finish to both sides
in patching and paint primer and undercoat to receive
final coats (measured elsewhere) including necessary
precast concrete lintel, cutting, temporary support , neat
flush intersections of new to existing finishes, etc.

Q:1 u:o W:0 X:0

Break opening, size 1760 x 2200 high, through one
brick wall for new steel frame (measured elsewhere),
repair reveals and lintels with brickwork in cement
mortar as well as plastered finish to both sides in
patching and paint primer and undercoat to receive final
coats (measured elsewhere) including necessary
precast concrete lintel, cutting, temporary support , neat
flush intersections of new to existing finishes, etc.

Q:0 U:1 W:0 X:0

Break out and remove existing doors and frames
and brick up openings

Steel frame and timber door, size approximately 813 x
2032 high, lock, etc, from one brick wall, prepare top of
existing brickwork and brick up opening with brickwork
in cement mortar, finish off with plaster to both sides in
patching and paint primer and undercoat to receive final
coats (measured elsewhere) including necessary
cutting, temporary support, neat flush intersections of
new to existing finishes, etc.

Q:10 u:s3 W:0 X:1

Steel frame and timber door, size approximately 1600 x
2032 high, lock, etc, from one brick wall, prepare top of
existing brickwork and brick up opening with brickwork
in cement mortar, finish off with plaster to both sides in
patching and paint primer and undercoat to receive final
coats (measured elsewhere) including necessary
cutting, temporary support, neat flush intersections of
new to existing finishes, etc.

Q:0 U:1 W:0 X:0

Steel frame and steel door, size approximately 1600 x
2032 high, lock, etc, from one brick wall, prepare top of
existing brickwork and brick up opening with brickwork
in cement mortar, finish off with plaster to both sides in
patching and paint primer and undercoat to receive final
coats (measured elsewhere) including necessary
cutting, temporary support, neat flush intersections of
new to existing finishes, etc.

Q:0 u:o W:1 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 1

Alterations

41-
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65

66

67

68

69

70

71

72

73

74

75

76

Steel frame and cold room door to be removed carefully,
store in a safe location to be re-installed (measured
elsewhere) size approximately 1760 x 2200 high, lock,
etc, from one brick wall, prepare top of existing
brickwork and brick up opening with brickwork in cement
mortar, finish off with plaster to both sides in patching
and paint primer and undercoat to receive final coats
(measured elsewhere) including necessary cutting,
temporary support, neat flush intersections of new to
existing finishes, etc.

Q:0 U:2 W:0 X:0
WINDOWS

Remove existing glass panels from steel window
sashes, fixed with putty and prepare to receive new
glass (elsewhere measured)

Q:80 u:s3 W:10 X:9

Service existing residential type window frame, size 450
x 600mm high, including all necessary bending,
servicing of hinges and replacing of ironmongery, etc.
(replacement of glass measured elsewhere)

Q:12 U:4 W:0 X:0

Ditto, but size 1950 x 600mm high
Q:0 U:6 W:0 X:0

Ditto, but size 1250 x 950mm high
Q:1 u:o W:0 X:0

Ditto, but size 2500 x 950mm high
Q:22 u:o W:0 X:0

Ditto, but size 1000 x 1000mm high
Q:5 u:o W:1 X:1

Ditto, but size 1700 x 1200mm high
Q:0 u:1 W:0 X:0

Ditto, but size 2500 x 1200mm high
Q:7 u:o W:0 X:0

Ditto, but size 2740 x 1200mm high
Q:0 u:o W:0 X:1

Ditto, but size 3740 x 1200mm high
Q:0 u:o W:0 X:1

Ditto, but size 1000 x 1500mm high
Q:0 u:o W:3 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 1

Alterations

-42-
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77

78

79

80

81

82

83

84

85

86

Ditto, but size 1500 x 1500mm high
Q:0 u:o W:2 X:0

Ditto, but size 1950 x 1500mm high
Q:0 U:1 W:0 X:0

Take out and remove existing steel windows from
one brick walls to be demolished

Take out and remove existing steel window, size 2420 x
1200mm high from one brick wall

Q:4 u:o W:0 X:0

Take out and remove existing steel windows from
one brick walls

Take out and remove existing steel window, size 450 x
600mm high including window sill from one brick wall,
opening to be altered (measured elsewhere)

Q:2 u:o W:0 X:0

Take out and remove existing steel window, size 2750 x
600mm high including window sill from one brick wall,
opening to be altered (measured elsewhere)

Q:4 u:o W:0 X:0

Take out and remove existing steel window, size 950 x
900mm high including window sill from one brick wall,
opening to be altered (measured elsewhere)

Q:1 u:o W:0 X:0

Take out and remove existing steel window, size 2420 x
900mm high including window sill from one brick wall,
opening to be altered (measured elsewhere)

Q:4 u:o W:0 X:0

Take out and remove existing steel window, size 2420 x
900mm high including window sill from one brick wall,
opening to be altered (measured elsewhere)

Q:1 u:o W:0 X:0

Take out and remove existing steel window, size 4200 x
900mm high including window sill from one brick wall,
opening to be altered (measured elsewhere)

Q:4 u:o W:0 X:0

Take out and remove existing steel window, size 2420 x
1200mm high including window sill from one brick wall,
opening to be altered (measured elsewhere)

Q:18 u:o W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 1

Alterations

-43-
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87

88

89

90

91

92

93

Take out and remove existing steel window, size 2500 x
1200mm high including window sill from one brick wall,
opening to be altered (measured elsewhere)

Q:2 u:o W:0 X:0

Take out and remove existing steel window, size 2720 x
1200mm high including window sill from one brick wall,
opening to be altered (measured elsewhere)

Q:4 u:o W:0 X:0

Take out and remove existing steel window, size 1000 x
1500mm high including window sill from one brick wall,
opening to be altered (measured elsewhere)

Q:0 u:o W:1 X:0

Take out and remove existing steel window, size 2720 x
2000mm high including window sill from one brick wall,
opening to be altered (measured elsewhere)

Q:2 u:o W:0 X:0

Altering of openings through existing walls

Altering opening in one brick wall where 450 x 600mm
high steel window is removed to form opening for new
aluminium window size 900 x 600mm high (measured
elsewhere) overall including necessary precast concrete
lintel and making good plaster on both sides (new
window and making good paintwork elsewhere)

Q:2 u:o W:0 X:0

Altering opening in one brick wall where 2750 x 600mm
high steel window is removed to form opening for new
aluminium door and frame size 1650 x 2100mm high
with one sidelights size 1150 x 1875mm high overall
(Mental Health: D25) (measured elsewhere) overall
including necessary precast concrete lintel and making
good plaster on both sides (new door and frame and
making good paintwork elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 950 x 900mm
high steel window is removed to form opening for new
aluminium window size 600 x 600mm high (measured
elsewhere) overall including necessary precast concrete
lintel and making good plaster on both sides (new
window and making good paintwork elsewhere)

Q:1 u:o W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 1

Alterations

-44-

No

No

No

No

No

No

No

SILOAM HOSPITAL - PHASE 2




94

95

96

97

98

99

Altering opening in one brick wall where 2420 x 900mm
high steel window is removed to form opening for new
aluminium window size 2575 x 1250mm high (measured
elsewhere) overall including necessary precast concrete
lintel and making good plaster on both sides (new
window and making good paintwork elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 2420 x 900mm
high steel window is removed to form opening for new
aluminium window size 2533 x 900mm high (measured
elsewhere) overall including necessary precast concrete
lintel and making good plaster on both sides (new
window and making good paintwork elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 2420 x 900mm
high steel window is removed to form opening for new
aluminium window size 900 x 900mm high (measured
elsewhere) overall including necessary precast concrete
lintel and making good plaster on both sides (new
window and making good paintwork elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 2420 x 900mm
high steel window is removed to form opening for new
aluminium window size 1500 x 900mm high (measured
elsewhere) overall including necessary precast concrete
lintel and making good plaster on both sides (new
window and making good paintwork elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 2420 x 900mm
high steel window is removed to form opening for new
aluminium window size 2400 x 600mm high (measured
elsewhere) overall including necessary precast concrete
lintel and making good plaster on both sides (new
window and making good paintwork elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 2750 x 600mm
high steel window is removed to form opening for new
aluminium window size 2733 x 900mm high (measured
elsewhere) overall including necessary precast concrete
lintel and making good plaster on both sides (new
window and making good paintwork elsewhere)

Q:1 u:o W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 1

Alterations
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100

101

102

103

104

105

Altering opening in one brick wall where 2750 x 900mm
high steel window is removed to form opening for new
aluminium window size 2733 x 1250mm high (measured
elsewhere) overall including necessary precast concrete
lintel and making good plaster on both sides (new
window and making good paintwork elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 2750 x 900mm
high steel window is removed to form opening for new
aluminium window size 2765 x 1250mm high (measured
elsewhere) overall including necessary precast concrete
lintel and making good plaster on both sides (new
window and making good paintwork elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 4200 x 900mm
high steel window is removed to form opening for new
aluminium window size 2700 x 1250mm high (measured
elsewhere) overall including necessary precast concrete
lintel and making good plaster on both sides (new
window and making good paintwork elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 4200 x 900mm
high steel window is removed to form opening for new
aluminium window size 900 x 900mm high and 2300 x
1250mm high (measured elsewhere) overall including
necessary precast concrete lintel and making good
plaster on both sides (new window and making good
paintwork elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 4200 x 900mm
high steel window is removed to form opening for new
aluminium window size 900 x 600mm high and 1500 x
900mm high (measured elsewhere) overall including
necessary precast concrete lintel and making good
plaster on both sides (new window and making good
paintwork elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 4200 x 900mm
high steel window is removed to form opening for new
aluminium window size 900 x 600mm high and 2300 x
1250mm high (measured elsewhere) overall including
necessary precast concrete lintel and making good
plaster on both sides (new window and making good
paintwork elsewhere)

Q:1 u:o W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 1

Alterations
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106

107

108

109

110

111

Altering opening in one brick wall where 2420 x
1200mm high steel window is removed to form opening
for new aluminium window size 2445 x 1250mm high
(measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:4 u:o W:0 X:0

Altering opening in one brick wall where 2420 x
1200mm high steel window is removed to form opening
for new aluminium window size 900 x 900mm high
(measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:2 u:o W:0 X:0

Altering opening in one brick wall where 2420 x
1200mm high steel window is removed to form opening
for new aluminium window size 2300 x 1250mm high
(measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:4 u:o W:0 X:0

Altering opening in one brick wall where 2420 x
1200mm high steel window is removed to form opening
for new aluminium window size 2438 x 1250mm high
(measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 2420 x
1200mm high steel window is removed to form opening
for new aluminium window size 2445 x 1250mm high
(measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:3 u:o W:0 X:0

Altering opening in one brick wall where 2420 x
1200mm high steel window is removed to form opening
for new aluminium window size 2527 x 1250mm high
(measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:2 u:o W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 1

Alterations
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112

113

114

115

116

Altering opening in one brick wall where two 2420 x
1200mm high steel windows is removed to form opening
for new aluminium door and frame size 1650 x 2100mm
with two sidelights size 1100 x 1875mm high and 3000 x
1875mm high on both sides of door overall (Mental
Health: D02) (measured elsewhere) overall including
necessary precast concrete lintel and making good
plaster on both sides (new door and frame and making
good paintwork elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 2500 x
1200mm high steel window is removed to form opening
for new aluminium window size 2445 x 1250mm high
(measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 2500 x
1200mm high steel window is removed to form opening
for new aluminium door and frame size 1650 x 2100mm
high (measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new door and frame and making good paintwork
elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 2720 x
1200mm high steel window is removed to form opening
for new aluminium window size 2800 x 1250mm high
(measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 2720 x
1200mm high steel window is removed to form opening
for new aluminium window size 2536 x 1250mm high
(measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:1 u:o W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 1

Alterations
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117

118

119

120

121

122

Altering opening in one brick wall where 2720 x
1200mm high steel window is removed to form opening
for new aluminium window size 2536 x 900mm high
(measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 2720 x
1200mm high steel window is removed to form opening
for new aluminium window size 2527 x 1250mm high
(measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:1 u:o W:0 X:0

Altering opening in one brick wall where 1000 x
1500mm high steel window is removed to form opening
for new aluminium window size 1200 x 1250mm high
(measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:0 u:o W:1 X:0

Altering opening in one brick wall where 2720 x
2000mm high steel window is removed to form opening
for new aluminium window size 2782 x 1250mm high
(measured elsewhere) overall including necessary
precast concrete lintel and making good plaster on both
sides (new window and making good paintwork
elsewhere)

Q:2 u:o W:0 X:0

Break opening through one brick wall for new
windows

Break opening, size 1022 x 949mm high, through one
brick facebrick wall for new steel window (measured
elsewhere), repair reveals and put in necessary new
concrete lintels with brickwork in cement mortar
including necessary cutting, temporary support , neat
flush intersections of new to existing, etc.

Q:0 U:1 W:1 X:0

Break opening, size 1022 x 1245mm high, through one
brick facebrick wall for new steel window (measured
elsewhere), repair reveals and put in necessary new
concrete lintels with brickwork in cement mortar
including necessary cutting, temporary support , neat
flush intersections of new to existing, etc.

Q:0 u:s3 W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 1

Alterations
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123

124

125

126

127

128

Break opening, size 1500 x 1250mm high, through one
brick facebrick wall for new aluminium window
(measured elsewhere), repair reveals and put in
necessary new concrete lintels with brickwork in cement
mortar including necessary cutting, temporary support ,
neat flush intersections of new to existing, etc.

Q:0 U:1 W:0 X:0

Break opening, size 2400 x 1250mm high, through one
brick wall for new aluminium window (measured
elsewhere), repair reveals and put in necessary new
concrete lintels with brickwork in cement mortar
including necessary cutting, temporary support , neat
flush intersections of new to existing, etc.

Q:1 u:o W:0 X:0

Break opening, size 900 x 1615mm high, through one
brick wall for new aluminium window (measured
elsewhere), repair reveals and put in necessary new
concrete lintels with brickwork in cement mortar
including necessary cutting, temporary support , neat
flush intersections of new to existing, etc.

Q:2 u:o W:0 X:0

Break opening, size 1377 x 1105mm high, through one
brick wall for new aluminium window (measured
elsewhere), repair reveals and put in necessary new
concrete lintels with brickwork in cement mortar
including necessary cutting, temporary support , neat
flush intersections of new to existing, etc.

Q:3 u:o W:0 X:0

Break out and remove existing windows and frames
and brick up openings

Steel window, size approximately 450 x 600 high, lock,
etc, from one brick wall, prepare top of existing
brickwork and brick up opening with brickwork in cement
mortar, finish off with plaster to both sides in patching
and paint primer and undercoat to receive final coats
(measured elsewhere) including necessary cutting,
temporary support, neat flush intersections of new to
existing finishes, etc.

Q:2 u:o W:0 X:0

Timber service window, size approximately 900 x 900
high, lock, etc, from one brick wall, prepare top of
existing brickwork and brick up opening with brickwork
in cement mortar, finish off with plaster to both sides in
patching and paint primer and undercoat to receive final
coats (measured elsewhere) including necessary
cutting, temporary support, neat flush intersections of
new to existing finishes, etc.

Q:0 u:o W:1 X:0
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129

130

131

132

133

134

135

Timber service window, size approximately 800 x 1100
high, lock, etc, from one brick wall, prepare top of
existing brickwork and brick up opening with brickwork
in cement mortar, finish off with plaster to both sides in
patching and paint primer and undercoat to receive final
coats (measured elsewhere) including necessary
cutting, temporary support, neat flush intersections of
new to existing finishes, etc.

Q:0 u:o W:1 X:0
CEILINGS

Take down and remove existing gypsum plaster or fibre
cement ceiling boards, including brandering, insulation,
cornices, etc.

Q:0 U:262 W: 163 X:103

Take down and remove existing corrugated iron ceiling,
including brandering, insulation, cornices, etc.

Q:99 u:o W:0 X:0

Take down and remove existing suspended ceiling
boards, including grating system, shadowline, etc.

Q:200 u:o W:0 X:0

Take down and remove existing suspended ceiling
boards set sloping, including grating system,
shadowline, etc.

Q:822 u:o W:0 X:0
SUNDRIES

Take off and remove existing steel curtain tracks in
varying lengths from plastered brick walls and repair
wall faces

Q: 117 u:17 W:7 X:3
ROOFS

Thoroughly inspect existing corrugated sheet iron roof
covering and refix to timber purlins, including
replacement of all galvanised iron fixing screws, with
approved fixing screws and rubber based conical
washers and fill up screw holes with and approved
material to ensure proper fixing, etc

Q:0 U: 362 W : 249 X:0
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136

137

138

139

140

141

142

143

144

Thoroughly inspect existing roof sheeting to be repaired
where applicable, in accordance with the Department of
Labour Guide to Asbestos Regulations (2001) and
regulations as per Government Gazette of 19 January
2018 regarding Asbestos Abatement, using grey twin-
pack epoxy as by Everite building products, strictly in
accordance with manufacturer's specification, let epoxy
cure properly and smooth off. Refix to timber purlins,
including replacement of all galvanised iron fixing
screws, with approved fixing screws and rubber based
conical washers and fill up screw holes with and
approved material to ensure proper fixing,

Q: 1822 u:o W:0 X:0

Take off and remove existing pitched asbestos roof
covering, including flashings, steel purlins, fascias,
barge boards, gutters and rainwater pipes

Q: 1927 u:o W:0 X:0

Allow for the Asbestos removal by specialist including
compliance costs complete

Take off and remove existing timber fascia and barge
boards, not exceeding 300mm wide, from roof timbers

Q:0 U:46 W:72 X:0

Take off and remove existing galvanised gutters from
existing timber roof structure and prepare to receive new
gutters (measured elsewhere)

Q:0 U:41 W:23 X:0

Take off and remove existing 75mm diameter
galvanised downpipes from existing brickwork and
prepare to receive new downpipes (measured
elsewhere)

Q:4 u:79 W:8 X:0

Take off and remove existing headwall flashing from
existing roof structure and prepare to receive new
gutters (measured elsewhere)

Q:0 U:41 W:0 X:0

Take off and remove existing sidewall flashing from
existing roof structure and prepare to receive new
gutters (measured elsewhere)

Q:0 U:34 W:0 X:0

Take off and remove existing apex flashing from existing
roof structure and prepare to receive new gutters
(measured elsewhere)

Q:81 u:o W:23 X:0
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145

146

147

148

149

150

151

152

153

154

TIMBER FITTINGS

Remove existing timber cupboard unit, overall size 1450
x 550 x 900mm high, from plastered wall and timber
floor

Q:0 u:o W:2 X:0

Remove existing timber built in cupboard unit, overall
size 1600 x 750 x 2600mm high, from plastered wall and
concrete floor with cement plaster screed and repair wall
and floor faces

Q:0 u:o W:1 X:0

Remove existing timber built in cupboard unit, overall
size 2500 x 750 x 2600mm high, from plastered wall and
concrete floor with cement plaster screed and repair wall
and floor faces

Q:0 u:o W:1 X:0
Remove existing timber seating bench approximately

500mm wide including wallbands and steel brackets
from plastered wall and repair wall faces

Q:12 u:o W : 45 X:0

Remove existing timber shelving approximately 500mm
wide including wallbands and steel brackets from
plastered wall and repair wall faces

Q:86 U:52 W:10 X:0

Remove existing timber shelving approximately 1200mm
wide including wallbands and steel brackets from
plastered wall and repair wall faces

Q:0 u:1 W:0 X:0
Remove existing timber counter, overall size 900 x
1700mm long overall including support, brackets, etc.

Q:0 u:o W:1 X:0
Remove existing timber counter, overall size 1100 x
5250mm long overall including support, brackets, etc.

Q:2 u:o W:0 X:0
Remove existing timber counter, overall size 1100 x
6000mm long overall including support, brackets, etc.

Q:1 u:o W:0 X:0
Remove existing pigeon holes underneath timber

counter, overall size 500 x 6000mm long overall
including support, brackets, etc.

Q:1 u:o W:0 X:0
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155

156

157

158

159

160

161

162

163

IRONMONGERY

Carefully remove mirror, size 450 x 600mm high from
plastered walls, repair finishes and prepare to receive
new (elsewhere measured)

Q:9 u:s3 W:2 X:2

Take off and remove existing glazed soap holders from
tiled walls (tiles removed elsewhere) and prepare wall
surface to receive new (elsewhere measured)

Q:10 u:2 W:0 X:0

Take off and remove existing soap dispenser from tiled
walls (tiles removed elsewhere) and prepare wall
surface to receive new (elsewhere measured)

Q:3 u:2 W:0 X:1

Take off and remove existing towel dispenser from tiled
walls (tiles removed elsewhere) and prepare wall
surface to receive new (elsewhere measured)

Q:0 u:2 W:0 X:0

Take off and remove existing chromium plated toilet roll
holders plugged to plastered brick walls and repair wall
faces and prepare to receive new (elsewhere measured)

Q:13 u:2 W:1 X:4

Take off and remove existing chromium plated towel rail
900mm long plugged to plastered brick walls and repair
wall faces and prepare to receive new (elsewhere
measured)

Q:5 U:4 W:1 X:2

Take off and remove existing stainless steel shelves 500
x 1850mm including brackets plugged to plastered brick
walls and repair wall faces and prepare to receive new
(elsewhere measured)

Q:0 U:4 W:0 X:0

Take off and remove existing stainless steel shelves 350
x 900mm including brackets plugged to plastered brick
walls and repair wall faces and prepare to receive new
(elsewhere measured)

Q:5 u:o W:0 X:0

Take off and remove existing medical cabinet
approximately 250 x 400 x 550mm high including
brackets plugged to plastered brick walls and repair wall
faces and prepare to receive new (elsewhere measured)

Q:3 u:o W:0 X:0
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164

165

166

167

168

169

170

171

172

Take off and remove existing key cabinet approximately
150 x 450 x 350mm high including brackets plugged to
plastered brick walls and repair wall faces and prepare
to receive new (elsewhere measured)

Q:3 u:o W:1 X:0

Take off and remove existing suggestion box
approximately 150 x 450 x 450mm high including
brackets plugged to plastered brick walls and repair wall
faces and prepare to receive new (elsewhere measured)

Q:1 u:o W:1 X:0

Take off and remove existing bumper rail including end
brackets plugged to plastered brick walls and repair wall
faces and prepare to receive new (elsewhere measured)

Q:0 U:46 W:0 X:0

Take off and remove existing chalk board 3700 x
1250mm high including brackets plugged to plastered
brick walls and repair wall faces and prepare to receive
new (elsewhere measured)

Q:0 u:o W:1 X:0

Take off and remove existing pinning board 1200 x
900mm high including brackets plugged to plastered
brick walls and repair wall faces and prepare to receive
new (elsewhere measured)

Q:0 U:1 W:0 X:0

Take off and remove existing pinning board 1000 x
1000mm high including brackets plugged to plastered
brick walls and repair wall faces and prepare to receive
new (elsewhere measured)

Q:1 u:o W:0 X:3

Take off and remove existing pinning board 1000 x
1200mm high including brackets plugged to plastered
brick walls and repair wall faces and prepare to receive
new (elsewhere measured)

Q:1 u:o W:0 X:0

Take off and remove existing pinning board 1650 x
1200mm high including brackets plugged to plastered
brick walls and repair wall faces and prepare to receive
new (elsewhere measured)

Q:2 u:o W:0 X:0

Take off and remove existing pinning board 1250 x
1250mm high including brackets plugged to plastered
brick walls and repair wall faces and prepare to receive
new (elsewhere measured)

Q:0 u:o W:2 X:0
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173

174

175

176

177

178

179

180

Take off and remove existing pinning board 1650 x
1400mm high including brackets plugged to plastered
brick walls and repair wall faces and prepare to receive
new (elsewhere measured)

Q:3 u:o W:0 X:0

Take off and remove existing pinning board 1800 x
1400mm high including brackets plugged to plastered
brick walls and repair wall faces and prepare to receive
new (elsewhere measured)

Q:4 u:o W:0 X:0

Take off and remove existing display board 1700 x
1200mm high including brackets plugged to plastered
brick walls and repair wall faces and prepare to receive
new (elsewhere measured)

Q:1 u:o W:0 X:0

METALWORK

Take off and remove existing TV cage 700 x 1500 x
1000mm high including brackets plugged to plastered
brick walls and repair wall faces and prepare to receive
new (elsewhere measured)

Q:1 u:o W:1 X:0

Break down and remove existing diamond wire mesh
fence, approximately 2100mm high, complete with all
posts, double gate, droppers, concrete footings,
concrete underdig, etc. including necessary excavations,
filling, compaction, roughly levelling, etc.

Q: 168 U:4 W:0 X:18

PLUMBING AND DRAINAGE

Cut through, take off and remove existing galvanised or
copper piping not exceeding 50mm diameter, including
fittings and brackets from roof space, plastered walls,
etc., cut back and seal off piping into walls and repair
finished faces

Q: 284 u:o W:0 X:0

Cut through, take off and remove existing 100mm cast
iron piping, including fittings and brackets from plastered
walls, and repair finished faces where necessary

Q:76 u:o W:0 X:0

Cut through, take off and remove existing 40mm PVC
piping, including fittings and brackets from plastered
walls, and repair finished faces where necessary

Q:98 u:o W:0 X:0
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181

182

183

184

185

186

187

188

189

190

191

Ditto, but for 50mm pipes
Q:49 u:o W:0 X:0

Ditto, but for 110mm pipes
Q: 107 u:o W:0 X:0

Ditto, but for 110mm Bent access pan connector
Q:19 u:o W:0 X:0

Take off and remove taps, shower hoses, shower
gratings, etc. from existing piping
Q:8 u:2 W:0 X:2

Take off and remove from plastered brick walls existing
stainless steel sink, complete with fittings, trap, pipes
(sealed off into walls or floors), etc. and repair finished
faces

Q:0 U:1 W:1 X:0

Ditto, but existing vitreous china wash hand basin
Q:23 u:3 W:1 X:2

Ditto, but existing autopsy tables to be handed to the
client

Q:0 U:3 W:0 X:0

Ditto, but existing fire hose reel
Q:4 u:1 W:0 X:0

Take off and remove from plastered brick walls existing
vitreous china low-level water closet, complete with
cistern, fittings, flush pipe, water pipes (sealed off into
walls), etc. and repair finished faces

Q:16 U:2 W:1 X:4

Ditto, but for bath
Q:2 Uu:o0 W:1 X:0

Ditto, but for urinal
Q:4 Uu:o0 W:0 X:0
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Item Quantity Rate Amount
No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO 2

FOUNDATIONS

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C 2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

SUPPLEMENTARY PREAMBLES

Nature of material to be excavated

A geotechnical report has been carried out on site by
the engineer and the report is available at the offices of
the Engineers. Descriptions of excavations shall be
deemed to include all ground conditions classifiable as
"earth" described in the above report and where
conditions of a more difficult character are indicated
these are separately measured

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Excavation for working space in rock

Notwithstanding the Standard System of Measuring
Building Work, excavation for working space in rock will
be measured in cubic metres to the extent executed and
given as "extra over" bulk excavation or trench and hole
excavation as the case may be

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material
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Testing

Prices for filling are to include for all necessary density
tests in accordance with SABS 1200D

Subterranean water

No information regarding subterranean water is
available. The tenderer must acquaint himself of the
presence and depth of subterranean water and allow
therefore in his prices

NOTE: The following items shall be deemed to fall into
Work Group No 104 for JBCC CPAP purposes

EARTHWORKS
EXCAVATION, FILLING, ETC

Excavation in earth or compacted filling not
exceeding 2m deep

Column Bases

Q:2 u:s3 W:0 X:0
Trenches
Q:22 U:26 W:10 X:0

Trenches in existing buildings
Q:173 u:12 W:0 X:0

Reducing levels to final levels under new floors, ramps,
pavings, etc.
Q:18 u:4 W:9 X:0

Extra over excavations in earth for excavation in

Soft rock

Q:2 U:3 W:0 X:0
Hard rock

Q:1 U:1 W:0 X:0

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Q:208 U:31 W:19 X:0
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10

11

12

13

14

15

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Q: 555 U:123 W : 67 X:0
Keeping excavations free of water

Keeping excavations free of water

Selected earth filling obtained from the excavations
and/or prescribed stock piles on site compacted to
95% Modified AASHTO density

Backfilling to trenches, holes, etc.
Q:8 u:11 W:0 X:0

Approved G7 filling supplied and carted on by the
Contractor, compacted in layers not exceeding
150mm to 95% Mod. AASHTO density

Under floors, steps, pavings, etc
Q:18 U:4 W:9 X:0

50mm Thick coarse river sand filling supplied by the
contractor

Under floors, paving
Q:183 U: 41 w87 X:0

Compaction of surfaces

Compaction of ground surface under surface beds etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

Q:183 uU:41 W : 87 X:0

SOIL INSECTICIDE

Soil insecticide in accordance with SANS 5859

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows
and ramming (Certificate to be supplied before payment
is made)

Q:178 u:37 W : 87 X:0

To bottoms and sides of trenches and holes (Certificate
to be supplied before payment is made)

Q:710 U:158 W:0 X:0
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17

18

19

20

21

22

NOTE: The following items shall be deemed to fall into
Work Group No 110 for JBCC CPAP purposes

UNREINFORCED CONCRETE CAST
AGAINST EXCAVATED SURFACES

Soilcrete

5% Cement by volume soilcrete
Q:55 u:5 W:0 X:0

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

30MPa/19mm concrete

Strip footings
Q: 47 u:9 W:0 X:0

Column bases

Q:2 U:2 W:0 X:0
Stub Columns

Q:1 U:1 W:0 X:0

NOTE: The following items shall be deemed to fall into
Work Group No 111 for JBCC CPAP purposes

ROUGH FORMWORK (DEGREE OF
ACCURACYII)

Rough formwork to sides

Rectangular columns with total height not exceeding
1.5m high above bearing level in foundation
Q:5 u:2 W:0 X:0
NOTE: The following items shall be deemed to fall into
Work Group No 116 for JBCC CPAP purposes
MASONRY
Brickwork (14Mpa nominal compressive strength) in
3:1 cement mortar
One brick walls
Q: 161 U:35 W:o0 X:0
330mm brick walls
Q:15 u:o W:0 X:0
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23

24

Brickwork reinforcement

75mm Wide reinforcement built in horizontally in
foundations

Q:181 u:o W:0 X:0

150mm Wide reinforcement built in horizontally in
foundations
Q: 2076 U:412 W:0 X:0
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Item Quantity Rate Amount
No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO 3

CONCRETE FORMWORK AND
REINFORCEMENT

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

SUPPLEMENTARY PREAMBLES

Type of cement

All cement used in concrete work is to be OPC cement,
no cement containing fly ash will be allowed

Cost of tests

The costs of making, storing and testing of concrete test
cubes shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the
Representative/Agent. The testing shall be undertaken
by an independent firm or institution nominated by the
contractor to the approval of the Representative/Agent.
(Test cubes are measured separately)

Breeze concrete

Breeze concrete shall consist of twelve parts clean dry
furnace ash, free from coal or other foreign matter, to

one part cement (1:12); the ash graded up to particles
which will pass a 16,5mm ring from a minimum which

fails to pass a 4,75mm mesh. The finer materials from
the screening are to be first mixed with the cement into
a mortar and the ash added afterwards and thoroughly

incorporated
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Lightweight concrete

Lightweight concrete shall have a density of 600kg/m3
for the top 50mm and 400kg/ms3 for the remaining
thickness. The minimum thickness at outlets, channels,
etc shall be 50mm

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself

Formwork to soffits of solid slabs etc shall be deemed to
be to slabs not exceeding 250mm thick unless otherwise
described

Formwork to soffits of slabs, beams, etc shall be
deemed to be propped up exceeding 1,5m and not
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

Smooth formwork

All smooth formwork must be cleaned, all unevenness
removed, properly prepared and then finished with a
final coat of cementitious paint to give a smooth and
even finish

NOTE: The following items shall be deemed to fall into
Work Group No 110 for JBCC CPAP purposes
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REINFORCED CONCRETE

30MPa/19 mm concrete in

Surface beds in panels on waterproofing

Q:14 U:4 W:0 X:0
Raft slab
Q:13 u:2 W:13 X:0

Ground beams

Q:6 U:1 W:10 X:0
Wall beams
Q:6 u:o W:0 X:0

TEST BLOCKS

Making and testing set of three 150 x 150 x 150 mm
strength test cubes

Q:5 U:4 W:4 X:0
CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
power float

Surface beds, etc
Q:178 U:38 W : 87 X:0

NOTE: The following items shall be deemed to fall into
Work Group No 111 for JBCC CPAP purposes

ROUGH FORMWORK (DEGREE OF
ACCURACYII)

Rough formwork to sides and soffits

Upstand beams with total height propped up exceeding
1,5m and not exceeding 3,5m high

Q:65 u:o W:0 X:0

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Q:70 u:12 W : 84 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 3
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SMOOTH FORMWORK (DEGREE OF
ACCURACY II)

Smooth formwork to sides and soffits

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Q:0 U:3 W:0 X:0
Boxing in rough formwork to form

Horizontal chamfer along edges of slab 25 x 25mm
Q:0 u:6 W:0 X:0

MOVEMENT JOINTS, ETC

Saw cut joints

8 x 40mm Saw cut joints in top of concrete surface bed
Q:0 u:3 W:0 X:0

Expansion joints with 12mm Bitumen Impregnated
softboard between vertical concrete and brick
surfaces

12mm Joints not exceeding 300mm high
Q: 460 U:36 W:0 X:0

NOTE: The following items shall be deemed to fall into
Work Group No 114 for JBCC CPAP purposes

REINFORCEMENT

Mild steel reinforcement

8mm Diameter bars
Q:1.51 U:0.28 W:0.74 X :0.00

High tensile steel rod reinforcement to structural
concrete work

12mm Diameter bars
Q:1.51 U:0.28 W:0.74 X :0.00

16mm Diameter bars
Q:1.51 U:0.28 W:0.74 X :0.00

20mm Diameter bars
Q:1.51 U:0.28 W:0.74 X :0.00
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Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,

slabs, etc m2
Q:0 u:1 W:0 X:0
Type 395 fabric reinforcement in concrete surface beds,
slabs, etc m2
Q:178 u:37 W : 87 X:0
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Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 3

Concrete, Formwork & Reinforcement

SUMMARY

Total Brought Forward from Page No.
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Item Quantity Rate Amount
No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO. 4

MASONRY

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

SUPPLEMENTARY PREAMBLES

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Wall ties

Descriptions of solid walls (except if built in English
bond) and cavity walls shall be deemed to include metal
wall ties complying with SABS 28 and of the butterfly or
of the modified PWD type, of the required length with
each end built at least 75mm deep into brickwork,
spaced at not more than 1m centres alternatively to
every third course of brickwork

Cavity walls etc

Descriptions of cavity walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Carried to Collection R
Section No. 2
SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 4
Masonry
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NOTE: The following items shall be deemed to fall into
Work Group No 116 for JBCC CPAP purposes

SUPERSTRUCTURE

Brickwork of clay bricks in 6:1 cement mortar

Half brick walls
Q: 114 U:13 W : 37 X:0

One brick walls

Q: 1051 U:123 W : 149 X:9
330mm brick walls
Q:29 u:o W:0 X:0
BRICKWORK SUNDRIES

200 x 200 x 25mm Thick non shrink grout under
baseplate

Q:24 uU:8 W:0 X:0

300 x 300 x 25mm Thick non shrink grout under
baseplate

Q:0 U:2 W:0 X:0

Brick reinforcement

75mm Wide reinforcement built in horizontally
Q: 664 U: 56 W: 110 X:0

150mm Wide reinforcement built in horizontally
Q: 3535 U:425 W : 439 X:27

Prestressed concrete lintels

110 x 75mm Lintels in lengths not exceeding 3m
Q: 286 U:26 W :79 X:5

110 x 75mm Lintels in lengths exceeding 3m and not
exceeding 4.5m

Q:23 u:o W:0 X:0

110 x 75mm Lintels in lengths exceeding 4.5m and not
exceeding 6m

Q:10 Uu:o0 W:0 X:0
Galvanized hoop iron cramps, ties, etc

1.6 x 32 x 800mm long Galvanised hoop irons ties, one
end built into existing brickwork side and other end build
into new brickwork to form a joint.

Q:1272 u:o W:12 X:0

Carried to Collection

Section No. 2
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Bill No. 4

Masonry

-73-

m2

m2

m2

No

No

No

164

1332

29

32

830

4 426

396

23

10

1284

SILOAM HOSPITAL - PHASE 2




12

13

14

FIBRE CEMENT WINDOW SILLS

Sloping sills in single lengths bedded in class I
mortar including metal fixing lugs at 400mm
centres, minimum of 75mm from end of window sill
etc

150 x 15mm thick window sill
Q:120 U:4 W:23 X:0

FACE BRICKWORK

Face brick, size 222 x 106 x 73mm, manufactured in
accordance with 227:2007 (PC Amount of R7,500.00
per thousand bricks delivered to site, excluding
VAT) pointed with recessed horizontal and vertical

joints

Brick-on-edge header course copings, sills, etc of
face bricks pointed with recessed joints on all
exposed faces

Brick-on-edge header course coping on one brick wall,
pointed on top and both faces to match existing

Q:0 U:4 W:5 X:0

Cut brick on edge sill bedded sloping and jointed in
cement mortar and pointed on top, edge and projecting
soffit including cutting and fitting between reveals and
splay cutting brickwork under

Q:0 u:4 W:5 X:0
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Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 4

Masonry

SUMMARY

Total Brought Forward from Page No.
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Item Quantity Rate Amount
No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO 5

WATERPROOFING

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

NOTE: The following items shall be deemed to fall into
Work Group No 120 for JBCC CPAP purposes

DAMP-PROOFING OF WALLS AND
FLOORS

One layer of 375 micron black embossed
polyethylene damp-proof course, with 200mm
overlap at end laps & corners.

1 | In walls, under sills, around windows, etc. m2 45
Q:36 U:2 W:7 X:0

One layer of 250 micron green polyethylene
waterproof sheeting sealed at laps with PVC self

adhesive tape

2 | Under surface beds and raft slab m2 302
Q:178 uU:37 W : 87 X:0
3 | To bottoms and sides of ground beams m2 111
Q:38 u:6 W : 67 X:0
Carried Forward to Summary of Section No. 2 R
Section No. 2
SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 5
Waterproofing
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Item Quantity Rate Amount
No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO 6

ROOF COVERINGS, ETC

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

Guarantees

The roof covering and cladding is to be carried out
strictly in accordance with the manufacturer's instruction.
On completion the roof covering and accessories are to
be inspected by the Manufacturer who is to provide a 5
year guarantee against defective materials and faulty
workmanship

The roof is to be guaranteed weather tight for a period
of 12 month period, calculated from the handed over
date of the completed project

NOTE: The following items shall be deemed to fall into
Work Group No 124 for JBCC CPAP purposes

Carried to Collection R
Section No. 2
SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 6

Roof Coverings etc
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PROFILED METAL SHEETING AND
ACCESSORIES

0,53mm thick 406mm cover three trapezoidal ribs at
203 mm centres profile zinc/aluminium alloy-coated
steel with propietary paint system. AZ150 spelter
G550 roof sheeting (Heavy Industrial) with a
Colorbond finish to one side and a standard backing
coat, (Non standard colour to Architect’s approval),
fixed to timber intermediate purlins at 2500mm
centres and eaves and ridge purlins at 2100mm
centres using clips fixed with 10No.11 x 45mm long
self drilling wafer head PH2 screws, type 17 drill
point fasteners, all in accordance with the
manufacturer's specifications and installed by an
approved contractor. A written and approved five
year guarantee of water-tightness shall be issued
after approval of roofs by manufacturer. Colours
(Non standard) to Architect’s approval. (F1-Block U)

Roof sheeting with pitch not exceeding 25 degrees,
fixed to steel purlins

Q:0 U:114 W:0 X:0

Concealed Fix Zinc coating 0,58mm thick 700mm
cover profile spelter top coat (Non-standard colour

to Architect’s approval) and backing coat (Non-
standard colour to Architect’s approval) galvanised
steel roof sheeting, fixed to steel intermediate
purlins at max 2500mm centres and eaves and ridge
purlins at 2100mm centres using clips fixed with
10No0.16 x 16mm long self-drilling wafer head
screws, No. 3 drill point fasteners or fixed to timber
intermediate purlins at 2500mm centres and eaves
and ridge purlins at 2100mm centres using clips
fixed with 10No.11 x 45mm long self-drilling wafer
head screws, type 17 drill point fasteners, all in
accordance with the manufacturer's specifications.
A written and approved five year quarantee of water-
tightness shall be issued after approval of roofs by
the manufacturer. (F1-Block Q)

Roof sheeting with pitch not exceeding 25 degrees,
fixed to steel purlins

Q:2038 u:o W : 96 X:0

Marley Super 6 fibre cement roof sheeting or similar
to match existing roof sheeting to be installed to
manufacturer's specification.

Roof sheeting with pitch not exceeding 25 degrees,
fixed to steel purlins

Q:82 u:o W:0 X:0

Carried to Collection
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0.80mm Galvanised sheet iron flashings and
accessories

0.80mm thick Z275 spelter ISQ550 Galvanised steel,
girth 550mm apex flash, fixed in accordance with
manufacturers specifications.(F4-Block Q)

Q:163 u:o W : 36 X:0

0.80mm thick Z275 spelter ISQ550 Galvanised steel,
girth 375mm headwall flash, fixed in accordance with
manufacturers specifications.(F4-Block Q)

Q:82 U:52 W:0 X:0

0.80mm thick Z275 spelter ISQ550 Galvanised steel,
girth 375mm sidewall flash, fixed in accordance with
manufacturers specifications. (F4-Block Q)

Q:0 U:48 W:5 X:0
RAINWATER DISPOSAL

0.58mm Galvanized sheet metal gutter including
rivet-fixed mitres and end caps internally sealed

using silicone sealant, hung by hangers at 600nn

centres with downpipe. Install strictly to
manufacturer’s specifications (F2, F3-Block Q)

125 x 100mm Eaves gutters to falls, with front edge, on
and including gutter brackets fixed to steel roofs

Q:9 u:70 W : 36 X:0

Extra over eaves gutter for outlet with nozzle for 100 x
75mm pipe
Q:0 u:19 W:0 X:0

75mm Diameter rainwater downpipes, fixed to walls with
pre-painted downpipe cleats using nail-in anchor fixings

Q:4 u:79 W:8 X:0

Extra over for shoe
Q:0 U:19 W:0 X:0
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Item Quantity Rate Amount
No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILLNO 7

CARPENTRY AND JOINERY

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

SUPPLEMENTARY PREAMBLES

Descriptions

The term "planted on" shall mean the nailing of one
timber member to another

The term "screwed on" shall mean the countersunk
screwing of one timber member to another

The term "screwed on and pelleted" shall mean the
screwing of one timber member to another with the
heads of screws sunk and pelleted

The term "plugged" shall mean the countersunk
screwing of a timber member to and including plastic
plugs in brickwork or concrete

Carried to Collection R
Section No. 2
SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 7
Carpentry & Joinery
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The term "plugged and pelleted" shall mean the
screwing of a timber member to and including plastic
plugs in brickwork or concrete with heads of screws
sunk and pelleted

Shelving, etc. described as screwed to steel must be
fixed from underside and prices are to include for
countersunk drilling through the steel for screw fixing

Descriptions of floors, ceilings, joinery, etc shall be
deemed to include for all square cutting

Descriptions of items given in lineal metre shall be
deemed to include for mitres, stopped ends, fitted
intersections, etc

Descriptions of rounded angles, rebates, grooves,
chamfers, moulded edges, etc shall be deemed to
include for angles, ends, etc

Timber

All softwood to be South African Pine

NOTE: The following items shall be deemed to fall into
Work Group No 126 for JBCC CPAP purposes

EAVES, VERGES, ETC

Pressed fibre cement

15 x 225mm Fascia board bolted to timber or steel
purlins (elsewhere) with corrosion proof gutter bolts at
maximum 1000mm centres butt jointed with and
including standard fascia jointing plates at all joints

Q:369 u:75 W: 105 X:0

DOORS, ETC

40mm Semi-solid core flush panel door with
masonite finish both sides with hardwood
concealed edge strip fitted with lock block to one

edge

Single Door size 686 x 1870mm high
Q:3 u:o W:0 X:0

Single Door size 813 x 1882mm high
Q:5 u:o W:2 X:0

Single Door size 813 x 2032mm high
Q:21 u:7 W: 11 X:9

Carried to Collection
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Single Door size 813 x 2032mm high and including one
250 x 450mm opening for viewing panel (glass
elsewhere) fitted with 12 x 12mm glazing beads on both
sides

Q:2 u:o W:1 X:0

Single Door size 813 x 2032mm high and including one
350 x 350mm high opening for ventilation louvre
(measured elsewhere)

Q:3 U:4 W:0 X:0

Single Door size 813 x 2032mm high and including one
450 x 450mm high opening for ventilation louvre
(measured elsewhere)

Q:0 U:3 W:0 X:0

Single Door size 1020 x 1882mm
Q:2 u:o W:0 X:0

Single Door size 1020 x 2032mm high
Q:4 u:o W:0 X:0

Double Door size 1226 x 2032mm high with two unequal
leaves, size approximately 450mm and 850mm wide
respectively

Q:2 u:o W:0 X:0

Double Door size 1511 x 1870mm high with two equal
leaves

Q:1 u:o W:0 X:0

Double Door size 1588 x 2032mm high with two equal
leaves

Q:2 U:4 W:1 X:2

Double Door size 1588 x 2032mm high with two equal
leaves and including two 250 x 450mm opening for
viewing panel (glass elsewhere) fitted with 12 x 12mm
glazing beads on both sides

Q:0 U:1 W:0 X:0

40mm Solid core flush panel door with masonite
finish both sides with hardwood concealed edge
strip fitted with lock block to one edge

Single Door size 813 x 2032mm high
Q:0 u:o W:1 X:0

Single Door size 1020 x 2032mm high
Q:18 u:o W:0 X:0

Carried to Collection
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Double Door size 1588 x 2032mm high with two equal
leaves

Q:4 u:o W:0 X:0

COUNTERS, CUPBOARD AND WORK TOPS

NOTE: The following counters and cupboards have
been measured as complete units i.e. the
components of the units have not been
separately measured. The descriptions,
therefore, of such units shall be deemed to
include all components, assembling, housing,
notching, glueing, blocking, planting on and
screwing with countersunk screws, edge strips,
decorative plastic finish, glass, ironmongery,
metalwork, etc Tops have been measured
separately unless otherwise described)

NOTE: All work tops shall be sealed against walls,
around basins, sinks, etc with an approved type
non-fungal sustaining clear silicone sealant

General carcass material specification

Unless otherwise specified, carcass construction of
furniture components to be bison board V313 moisture
resistant particle board in accordance with SANS EN
312:1997 or Supawood medium density fibreboard
(MDF) SANS 540-1:1991, melamine surfaced to both
faces bisonlam melamine faced board in accordance
with SANS 1763:1998, finish in minimum 2mm thickness
pvc edging

General door material specification

Unless otherwise specified door and drawer frontals to
be form bisonbord V313 high moisture resistant particle
board in accordance with SANS EN 312:1997 or
Supawood medium density fibreboard (MDF) SANS
540-1:1991 surface in 0.8mm formica high pressure
laminate (HPL) in accordance with SANS ISO
4586:1995 CL grade white liner to inner faces

Carried to Collection
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General worktop material specification

Unless otherwise specified all worktops fitted to walls of
fitted to cupboards and cabinets to be form bisonbord
V313 high moisture resistant particle board in
accordance with SANS EN 312-5:1997 moisture
resistant particle board with profiled edges, Surface in
formica high pressure laminate in accordance with
SANS ISO 4586:1995 to upper faces and with formica
high pressure laminate in accordance with SANS ISO
4586:1995 brown backer balancer to reversed faces. All
worktops butting up against walls to be edged in formica
high pressure laminate in accordance with SANS ISO
4586:1995 and exposed edges finished in minimum
3mm pvc edging to required widths. All worktops against
tiles to receive coved tile trims (genesis flexi-bead pvc
coat sfb 061/01) butting up against worktop and tile
surfaces.

Worktops fitted independently to walls generally fixed by
means of mild steel wall cleats and support brackets
with powder coated finished wall cleat and support
brackets.

Colour of worktops: PG Bison C-Choice range
General counter top material specification

Unless otherwise specified counter tops forming part of
workstations and counters to be from Surinno solid
surfacing material incorporating down stands profiled
edges and up stands to design exhibiting seamless
jointing. Apply onto supawood medium density fibre
board in accordance with SANS 540-1:1991 support
structures

General vanity top material specification

Unless otherwise specified vanity tops to be from
Surinno solid surfacing material incorporate down
stands profiled edges fitted up stands and cut-outs for
moulded Surinno bowls and basins to design exhibiting
seamless jointing. Apply onto supawood medium density
fibreboard in accordance with SANS 540-1:1991 support
structures. Vanity tops fitted independently to walls
generally fixed by means of mild steel wall cleats and
support brackets with powder coated finish. Support
brackets to be fitted at centres not exceeding 500mm.

Carried to Collection
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Wall cupboards - fixing to walls

Cupboard suspended from walls to be back mounted by
means of cupboard suspension fittings fitted to cupboard
side panels. Cupboards resting on floors to be screw
and plugged, mounted to rear walls through cupboard
top and bottom rear bearers fitted behind melamatched -
3mm Supawood colour matched to Melawood in-fill
panels

Colour of cupboards:PG Bison D-Design range
Skirting finishing to floors

Cupboards with skirting finished to front and side of
components to be installed to prevent water sea page.
Cupboard base structure front panel from bisonbord V
313 high moisture resistant particle board in accordance
with SANS EN 312-5:1997 to be embedded in a bed of
silicone solution. Mounting of 0.8mm thick Formica high
pressure laminate in accordance with SANS ISO
4586:1995 horizontal general purpose standard skirt
panel to be silicone fitted to base structure behind.

Product Standards

1: FORMICA HPL (High Pressure Laminate) in
accordance with SANS SO 4586:1995

2: FORMICA Solid Core HPL (High Pressure Laminate)
in accordance with SANS ISO 4586:1995

3: FORMICA Solid Core HPL - Writing Surface (White
Writing Surface and Green Chalkboard) in accordance
with CKS 36:2004 and SANS ISO 4586:1995

4: DECCON CPL (Continuous Pressed Laminate) in
accordance with SANS 1762:1998

5: MELAWOOD MFB (MELAMINE Faced Board) in
accordance with SANS 1763:1998

6: BISONLAM MFB (MELAMINE Faced Board) in
accordance with SANS 1763:1998

7: SUPALAM MFB (MELAMINE Faced Board) in
accordance with SANS 1763:1998

8: BISONBORD Particleboard in accordance with SANS
EN 312-3:1996

9: Bisonbord V 313 (High Moisture Resistant)
Particleboard in accordance with SANS EN 312-5:1997
10: SUPAWOOD MDF (Medium Density Fibreboard) in
accordance with SANS 540-1:1991

11: Door / drawer postformed 900 profile on two long
edges and finished in a minimum 2mm thick PVC
edging (colour as per Colour Schedule) on two short
edges

12: FORMICA Life Seal worktop wit 32mm Bisonbord
HMR substrate, 0.8mm FORMICA HPL - HG/P surface
and 0.8mm FORMICA HPL - BK brown backer
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Product Types

A - Horizontal General Purpose / Standard - HG/S
B - Horizontal General Purpose / Postform - HG/P
C - Vertical General Purpose / Standard - VG/S

D - Vertical General Purpose / Postform - VG/P

E - Cabinet Liner - CL

F - Brown Backer - BK

Sample furniture

Architect may call upon sample furniture in order to
evaluate quality and construction methods of joinery
work.

Door hinges

To be boss type hinges for side panel mounting,
including trim cups. Install minimum 2 hinges per leaf up
to 1000mm high and maximum 600mm spacing for
hinges on doors higher than 1000mm.

Grass type:

Twist Lock - Code 218835 - 4903/165 degrees
Backing Plate - Code 310765 - 4,3/ 6,5 Cross Plate
Euro Screws - Code 483545 -6 x 13 - 1 pair

Drawer runners

To be full metal sided and rear - full retractable with
16mm Supalam melamine faced board in accordance
with SANS 1763:1998 (colour:white) drawer bases

Metalbox type

Full extension (white)

Reference Sides 500mm deep x 150mm high
Reference Rear 150mm high 565.75.745

Sliding tray runners
To be full extension type, side mounted, soft roller

Hafele type
Length 350mm, extension length 375mm
Reference: 420.76.362

Carried to Collection
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Door locks (All doors and drawers to be lockable -
keyed alike per room with Master key per
Department

To be from Cyberlock, short bolt travel left or right
(Finish : Nickel Plates)

SDT/GRASS REF: Rim Lock Nickle 22mm (Mastered)
7CL601-22-N

MOUNTING SCREWS: 746190 - 6x19 screws

Pigeon hole door locks

Pigeon hole special locks to be suitable for use of
padlocks.

Hafele Type Level lock, zinc alloy, polished chrome,
with left or right hand locking
travel

Reference A-right 235.61.200
Reference B-Left 236.61.201

Drawer locks (Linked to Master Key System)

Drawers to be locked in series of four in height, with
face fitting Cyberlock Central Locking system for
recessing in the cabinet side panel

SDT/GRASS REF: 700mm Central Locking
System/Nickle (4 Drawer) 7CL603-700-N

MOUNTING SCREWS: 197480 - Zargen Locking
Bracket 749160 - 6x16 Screws

Carcass Connectors

For factory machined ready to assemble purpose
Blum Type

Knock-down Reference 42/070
Shelf supports

For factory machined ready to assemble purposes

Blum Type
Nylon Housing Ref 40.4001
Nylon Cover Cap Ref 41.5400
Finishing Screw Ref 636.1050
Mylon Bush Ref 41.1100
Carried to Collection
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Cupboard door catches

Buchel Type Elbow catch (rooster)
Reference B1566

Door stops

Hafele Type Press fit White

Reference 356.20.725

Worktop connectors

Hafele Type

Suitable for 32mm built-up Formica tops Minimum three
per 45° full joints Reference 262.96.211
Used in conjunction with Lamello joint pieces

Broomstick holders

For four holders per broom cupboard

Hafele Type
Reference 520.10.009

Distribution Cupboards - Pressure Catches

Type
Hafele - automatic spring catch to each door
Reference 245.54.701

Cabinet suspension fittings

Hafele Type

Reference Left-290.01.701
Reference Right-290.02.700
Suspension rail

Reference 290.02.900

Handles (To all doors and drawers)

Hafele Type
Reference 129.57.701 (Colour as per Colour
Schedule)

Ventilation grilles (To all CPU cupboards - CupF026)

Six ventilation grills - finish plastic, chrome plated.

Hafele Type Reference 571.54.220
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Wardrobe rail (full length of cupboard hang space)

Length x 25mm Nickel plated polished wardrobe rail.
Hafele Type Reference 801.11.741
Two rail end support per rail Nickel plated.

Hafele Type Reference 803.51.757

Colours for cupboards to be PG Bison C-Choice
range and colours for worktops to be PG Bison D-

Design range
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FLOOR CUPBOARD

Purpose made

450mm x 560mm x 880mm high floor cupboard, four
pull-out drawers equal in height, comprising base
structure from:

Surface : Bisonlam Melamine Faced Board (MFB) in
accordance with SANS 1763:1998 to side panels, Finish
to front face with FORMICA HPL (High Pressure
Laminate with Loglare finish) in accordance with SANS
ISO 4586:1995 HG/S Horizontal General Purpose /
Standard 0.8mm thick.

Substrate: 16mm Bisonbord V313 (High Moisture
Resistant) Particleboard SANS EN 312-5:1997 bottom
fixed base, fixed mid-shelf and 75mm wide cross
bearers to top and rear of cupboard.

Backer : Bisonlam Melamine Faced Board (MFB) in
accordance with SANS 1763:1998 to side panels,Finish
to outer face with 0.8mm Formica HPL (High Pressure
Laminate with Loglare finish) in accordance with SANS
ISO 4586:1995 HG/S Horizontal General Purpose /
Standard 0.8mm thick.Edge all round with minimum
2mm thick PVC edging, colour as per Colour Schedule.
3mm Melamatched WHITE rear in-fill panel, groove
mounted to panels, 100mm high recessed skirting.

Drawers from:

Surface : 0.8mm Formica High Pressure Laminate
(HPL) SANS 4586:1995 HG/P Horizontal General
Purpose / Postformable grade

Substrate : 16mm BISONBORD Particleboard SANS EN
312-3:1996 finish on outer face with

Backer : 0.8mm Formica High Pressure Laminate (HPL)
SANS 4586:1995 White cabinet liner to inside.

Drawer edges finished all round in @ minimum 3mm
thick PVC edging, colour to Architect's approval.

Q:6 u:o W:3 X:0
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450mm x 560mm x 2040mm high floor cupboard
comprising base structure, bottom base, sides, fixed
upper shelf, top, rear and single hinged door. Construct
completely from:

Surface: 1.2mm Formica High Pressure Laminate (HPL
with Loglare finish) SANS ISO 4586:1995 HG/S
Horizontal General Purpose.

Substrate: 16mm Bisonbord V313 (High Moisture
Resistant) Particleboard in accordance with SANS EN
312-5:1997.

Backer : 1.2mm Formica High Pressure Laminate (HPL
with Loglare finish) SANS ISO 4586:1995 HG/S
Horizontal General Purpose. All cupboard components
edged in 3mm PVC edging all round, colour as per
Architect. Fabrication cut outs, i.e. hinge pockets, etc. to
receive a water repellent solution prior to mounting of
components. Skirting 100mm to be finished in 0.8mm
thick FORMICA HPL (High Pressure Laminate with
Loglare finish) in accordance with SANS ISO 4586:1995
HG/S Horizontal General Purpose /

Standard type. All exposed edges are to be properly
sealed with a minimum of 2 coats of exterior grade
Polyurethane varnish to prevent moisture ingress. Fix to
wall. Door / drawer edges finished all round in a
minimum 3mm thick PVC edging, colour to Architect's
approval. No

Q:1 U:1 W:0 X:0
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900mm x 560mm x 880mm high floor cupboard with
double doors of equal size, comprising base structure
from:

Surface: Bisonlam Melamine Faced Board (MFB) in
accordance with SANS 1763:1998 to side panels, Finish
to front face with FORMICA HPL (High Pressure
Laminate with Loglare finish) in accordance with SANS
ISO 4586:1995 HG/S Horizontal General Purpose /
Standard 0.8mm thick.

Substrate: 16mm Bisonbord V313 (High Moisture
Resistant) Particleboard SANS EN 312-5:1997 bottom
fixed base, fixed mid-shelf and 75mm wide cross
bearers to top and rear of cupboard.

Backer : Bisonlam Melamine Faced Board (MFB) in
accordance with SANS 1763:1998 to side panels, Finish
to outer face with 0.8mm Formica HPL (High Pressure
Laminate with Loglare finish) in accordance with SANS
ISO 4586:1995 HG/S Horizontal General Purpose /
Standard 0.8mm thick. Edge all round with minimum
2mm thick PVC edging, colour as per Colour Schedule.
3mm Melamatched WHITE rear in-fill panel, groove
mounted to panels, 100mm high recessed skirting

Hinged doors over full width and height from:

Surface: 0.8mm Formica High Pressure Laminate (HPL)
SANS 4586:1995 HG/P Horizontal General Purpose /
Postformable grade

Substrate: 16mm BISONBORD Particleboard SANS EN
312-3:1996 finish on outer face with

Backer: 0.8mm Formica High Pressure Laminate (HPL)
SANS 4586:1995 White cabinet liner to inside. Door /
drawer edges finished all round in @ minimum 3mm thick
PVC edging, colour to Architect's approval.

Q:9 U:1 W:3 X:0
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WALL CUPBOARD

Purpose made

900mm x 300mm x 720mm high wall cupboard with one
pair double doors, comprising bottom panel, side panel,
fixed mid-shelf and top panel from 16mm BISONLAM
MFB (MELAMINE Faced Board) in accordance with
SANS 1763:1998 edged all round in 2mm PVC edging,
colour to be advised. 3mm MELAWOOD WHITE rear in-
fill panel, groove mounted to panels. Hinged door over
full width and height from 16mm BISONBORD
Particleboard in accordance with SANS EN 312-3:1996
finished on outer face with DECCON CPL (Continuous
Pressed Laminate) in accordance with SANS 1762:1998
VG/P Vertical General Purpose / Postform

type 0,5mm and DECCON CPL (Continuous Pressed
Laminate) in accordance with SANS 1762:1998 CL
white liner type 0.35mm thick WHITE cabinet liner to
inside. Door / drawer edges finished all round in a
minimum 3mm thick PVC edging, colour to Architect's
approval.

Q:0 u:o W:1 X:0
FLOOR CUPBOARD TOPS

Formica Lifeseal worktop with 32mm bisonboard
HMR substrate 0.8mm formica HPL - HG/P surface

and 0.8mm formica HPL-BK brown backer worktops

with 180 degree post-formed bull nose edges to
long ends on either side. Colour to Architects

approval.

32mm Post-formed top 640mm wide
Q:35 u:bs W:13 X:0

SUNDRIES
Mild steel brackets

Support brackets 520mm long for tops weld to joints,
pre-drilled and countersunk holed for wall and worktop
fixings formed of 32 x 32 x 3.2mm thick mild steel
square tube white power coated (See Drawing 045-
S01-S04 attached to the back of these bills of quantities)

Q:35 U:5 W:13 X:0
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25

NURSES COUNTER AND RECEPTION
COUNTER

Counter combination consisting of the following:

01 - 12 mm Avonite Surfaces (or similar), applied to
a 20mm Supawood Substrate (colours to be defined)

02 - 32mm Supawood Substrate with a 2MM Fenix
NTM laminate (or similar). Colour to be defined.

03 - Outer counter vertical decorative face: 5mm
Max on Top Advance Pal (or similar) on a 32 mm
substrate with a non decorative brown backer on
the alternative side (colours to be defined)

04 - Decorative outer panel, with a Max on Top
laminate (or similar) applied to 16mm Supawood
substrate with a non decorative brown backer on
the alternative side. Colour to be defined.

05 - Aluminium sheet skirting panel, bonded with
adhesive to 16mm Supawood skirting panel.

P1 - Small partition (P1) consisting of 20mm Varia
panel from 3Form-Ergo System, translucent
partition made of 40% recyclable material, with
decorative inlay or similar. Design inlay to be
confirmed. As per detail

P2 - Large partition (P2) consisting of 20mm Varia
panel from 3Form-Ergo System, translucent
partition made of 40% recyclable material, with
decorative inlay or similar. Design inlay to be
confirmed. As per detail

Counter Q-001 complete (See Drawing Q045-001,
Q045-201, Q045-202, 045-410, 045-411, 045-503
attached to the back of these bills of quantities)

Q:1 u:o W:0 X:0

Counter Q-002 complete (See Drawing Q045-002,
Q045-203, 045-410, 045-411, 045-501 attached to the
back of these bills of quantities)

Q:1 u:o W:0 X:0

Counter Q-003 complete (See Drawing Q045-003,
Q045-204, 045-410, 045-411, 045-503 attached to the
back of these bills of quantities)

Q:1 u:o W:0 X:0
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27

28

29

30

31

Counter U-001 complete (See Drawing U045-001,
U045-201, 045-410, 045-411, 045-504 attached to the
back of these bills of quantities)

Q:0 U:1 W:0 X:0

Counter W-001 complete (See Drawing W045-001,
W045-201, 045-410, 045-411, 045-504 attached to the
back of these bills of quantities)

Q:0 u:o W:1 X:0
TIMBER SHELVING, ETC

18mm SupaWood super white shelves

500mm wide shelving screwed to steel brackets
(elsewhere), including 18mm x 2mm PVC impact edging
to exposed sides

Q:143 U:26 W : 49 X:0
Standard double slotted epoxy powder coated finish

Wallbands, 200mm long, plugged to brickwork or
concrete

Q:4 u:o W:0 X:0
Wallbands, 2100mm long, plugged to brickwork or

concrete
Q:35 u:7 W:13 X:0

457mm Shelf bracket
Q:183 U:35 W :65 X:0
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SECTION 2
EXISTING HOSPITAL (PROVISIONAL)
BILL NO 8

CEILINGS, PARTITIONS AND ACCESS
FLOORING

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

GENERAL PREAMBLES

Samples - With reference to all items and colour
schemes: Samples off all items is to be presented for
approval prior to any bulk orders. Please take note that
most items will have at least six week delivery

period, these approvals will only take place at dates off
site meetings, the samples need to be approved

well in advance to avoid any delays with lead time on
orders. All samples must remain in the sample room
for the duration of the contract

Mock up rooms — all wall and floor finishes must be
prepared in advance as part of a mock up room/rooms
and at least a 100 square meter of vinyl flooring will
serve as a sample floor.

SUPPLEMENTARY PREAMBLES

Descriptions

ltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere

NOTE: The following items shall be deemed to fall into
Work Group No 129 for JBCC CPAP purposes

Carried to Collection R
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ROOF INSULATION

Reinforced Aluminium Foil (Rval -1.3) Fire retardant
industrial grade reinforced aluminium foil insulation
double sided, durable, reflective foil laminate
incorporating a fire retardant between the various
substrates, bonded together with low density
polyethene, tested for conformance with SANS
1381-4:2009 , with a Class 1 fire rating in
accordance with SANS 10177 - 3:2005 and ASTME84
and BS 476 part 5, 6 and 7,with purlins spaced at
greater than 1500mm centres with top and bottom
edges folded around flat bar and fixed to ridge and
eaves purlins all to manufacturer specifications and
recommendations, and drawn tautly over and fixed
to intermediate purlins with double sided tape or
contact adhesive and supported between purlins by
1,6mm@ double galvanised straining wires starting
at 75mm centre then 275mm, 275mm, 275mm,
275mm and 75mm centres across each roll width
securely fixed across top of purlins, with Reinforced
aluminium foil lapped 150mm on both sides of each
1250mm width roll. All in accordance with the
manufacturer's and/or supplier's specifications and
recommendations. (D14)

Insulation laid taut over purlins (at approximately
1100mm centres) and fixed concurrent with roof
covering including galvanised steel straining wires.

Q:2120 u:114 W : 96 X:0

CEILING INSULATION

100mm Thick non-combustible light weight
fibreglass Glasswool thermal ceiling insulation
12kg/m?® closely fitted with ends butted firmly
between tie beams and laid loose on top of
brandering between roof timbers, all in accordance
with manufacturer's recommendations. (C1, C2-

Block Q)

Ceiling insulation
Q:1375 U:262 W:o0 X:0

NAILED UP CEILINGS

Wrought softwood

38 x 114mm Ceiling joists
Q:110 U: 262 W:0 X:0

38 x 114mm Ceiling joists plugged to brickwork
Q:118 U:284 W:0 X:0
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6mm Thick straight edge medium density plain
ceiling boards, manufactured in accordance with
SANS 9001:2000 carrying SANS 803:2005 mark,
fixed to 38 x 50mm battens fixed to steel trusses at
600mm centres using 32 x 2,5mm serrated ceiling
nails at 150mm centres, minimum of 12mm from
edge of board. All joints to be covered using H-
profile PVC jointing strips, all in accordance with the
manufacturer’'s recommendations. (D3)

Ceilings
Q:0 U:262 W:0 X:0

Gypsum plasterboard cornice

75mm Coved cornice fixed to wall and ceiling with
approved adhesive

Q:0 U: 284 W:0 X:0

Hardwood Cornice (D2, D3)

46mm x 24mm Hardwood Cornice, complete with 10mm
x 10mm shadow-line at sidewall and splayed corner at
internal face

Q: 155 u:o W:0 X:0

METAL CEILING

Sheet metal ceiling panels with zinc coating finish
50 x 270mm strip to be used as ceiling following the
slope of the roof, fixed to 75 x 50 x 3mm lip channel
at max. 2000mm c/c. (C2-Block Q)

Bond-lock ceiling
Q:125 u:o W:0 X:0

Bond-lock ceiling set sloping
Q: 560 u:o W:0 X:0

Angle iron cornice to be bolted in wall at max
1000mm c/c, and screw fixed to metal ceiling

60 x 60 x 5mm Angle iron fixed to walls
Q:599 u:o W:0 X:0

6mm Diameter expansion bolt, 75mm long, including
mortice in brickwork or concrete

Q:718 u:o W:0 X:0
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IBR CEILING

0,58mm Thick 686mm cover IBR Galvanised Z275
roof sheeting, fixed to existing ceiling boards and
brandering at 400mm centres with approved
fasteners and seals. Side laps to be secured using
approved fasteners at centres not exceeding 500mm
and sealed with approved tape with minimum
100mm end laps, all in accordance with the
manufacturer’'s recommendations. (C1-Block W)

IBR ceiling m2
Q:0 u:o W: 218 X:103

Angle iron cornice to be bolted in wall at max
1000mm c/c, and screw fixed to IBR sheeting

30 x 30 x 2mm Angle iron fixed to walls m
Q:0 u:o W : 227 X:88

6mm Diameter expansion bolt, 75mm long, including
mortice in brickwork or concrete No

Q:0 u:o W:272 X:106

SUSPENDED CEILINGS

Note:

Electrical light fittings, diffusers, panels, etc generally
are "lay in" units of the same dimensions as the
suspension grid described and allowance must be
made accordingly for their support inclusive of any
flexibility insetting out that may be required (ceiling
panels have not been deducted and pricing is to take
cognisance thereof)

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 8

Ceilings, Partitions & Access Flooring

-101-

321

315

378

SILOAM HOSPITAL - PHASE 2




15

16

17

18

Supply and install Calcium Silicate ceiling tiles size
1200 x 600 x 6mm with White vinyl face finish and
aluminium foil backing with 55/135mm cavity batt
bonded to the back of the tile. (All to comply
minimum required total r-value for climatic zones
according to sans 10400-xa:2011) laid onto pre-
painted white exposed tee grid system including fire
safety punch outs. Main tees suspended by means
of 19 x 0.5mm GMS strap/ 2.5mm wire hangers at
1200mm centres. Ceiling perimeter to be finished
with prepainted shadow trims, installed strictly to
manufacturer’s specifications. Colour to Architect's
approval complete with SABISA certificate. (C1-

Block Q)

Ceilings suspended exceeding 1m and not exceeding
2m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm
centres)

Q:402 u:o W:0 X:0

Ceilings suspended exceeding 2m and not exceeding
3m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm
centres)

Q: 206 u:o W:0 X:0

Ceilings suspended exceeding 2m and not exceeding
3m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm
centres) steel trusses set sloping

Q:63 u:o W:0 X:0

Concealed grid ceiling fire rated ceiling system
consisting of 2 layers of firestop 15mm fixed to a

secondary framework of steel brandering. The
secondary framework is fixed to the primary
framework consisting of donn ultrasteel 51mm
suspended using galvanised steel angle 25mm x
25mm. 60 minute fire rating. Tested in accordance
with SANS 10177:2 - see also detail drawings. All as
per manufacturer's instructions complete with
SABISA certificate (C3-Block Q)

Ceilings suspended exceeding 1m and not exceeding
2m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm
centres)

Q:14 u:o W:0 X:0
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Ceilings suspended exceeding 2m and not exceeding
3m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm
centres)

Q:5 u:o W:0 X:0

Shadowline trim to be pre-painted and sealed with a
silicone sealant. (D1)

Shadowline cornice, plugged to walls
Q:688 U:13 W:0 X:0

Shadowline cornice, plugged to walls circular on plan
Q:4 u:o W:0 X:0
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SUSPENDED PLASTERED GYPSUMBOARD
CEILINGS AND BULKHEADS

Flush plastered bulkheads with 9mm thick tapered
edge plasterboard fixed at right angles to 35mm
galvanised steel main and cross tees at 300mm
centres, using 25mm drywall screws at 150mm
centres. All joints to be taped and plastered with
Skimming Paster and prepared for decoration.
Complete with SABISA certificate. (D15)

Sides of bulkheads, suspending exceeding 2m and not

exceeding 3m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm

centres) m2

Q:15 U:4 W:0 X:0

Soffits of bulkheads, suspending exceeding 2m and not
exceeding 3m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm

centres) m2
Q:20 U:6 W:0 X:0
Extra over for circular cutting m
Q:3 u:o W:0 X:0
Carried to Collection
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No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO 9

FLOOR COVERINGS, WALL LININGS, ETC

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

GENERAL PREAMBLES

Samples - With reference to all items and colour
schemes: Samples off all items is to be presented for
approval prior to any bulk orders. Please take note that
most items will have at least six week delivery

period, these approvals will only take place at dates off
site meetings, the samples need to be approved

well in advance to avoid any delays with lead time on
orders. All samples must remain in the sample room
for the duration of the contract.

Mock up rooms — all wall and floor finishes must be
prepared in advance as part of a mock up room/rooms
and at least a 100 square meter of vinyl flooring will
serve as a sample floor.

NOTE: The following items shall be deemed to fall into
Work Group No 130 for JBCC CPAP purposes
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BUMPER RAILS

Extruded rigid PVC grey high impact resistant
bumper rail wall protection system - top of rail to be
800mm above FFL, comprising 200mm _high x 29mm
deep lipped channel profile (clipped onto 25mm
wide uPVC brackets, plugged and screwed to solid
brick wall at maximum 400mm centres. Height
above floor as by detail. (H2-Block U)

Bumper rail fixed to wall
Q:0 U:41 W:0 X:0

Extra over for stop ends, etc.
Q:0 u:22 W:0 X:0

Extra over for corners
Q:0 u:7 W:0 X:0

VINYL TILES

Semi flexible vinyl floor tiles (type and colour to
match existing) size 300 x 300mm x thickness to
match existing, manufactured in accordance with
SANS 581, laid in acrylic adhesive spread with a
trowel fitted with an A2 notched blade at a rate of
between 5.5m? and 6.5m? per litre on suitably

prepared subfloor (elsewhere specified) in
accordance with SANS 10070. (A1-Block W)

Vinyl tiles on floors
Q:0 u:o W:173 X:0

VINYL SHEETING

2mm Thick Polyurethane reinforcement Group T
homogeneous and monolayer non-directional multi-
flake design vinyl floor sheeting (colour to
architects approval), laid in acrylic adhesive spread
with a notched trowel on suitably prepared cement
screed floors with a hygrometer reading showing a
moisture content of less than 70%, with joints
welded with a fully flexible coloured welding rod to
provide a smooth, hygienic sealed finish and rolled
with 68kg articulated floor roller, all in accordance
with manufacturer's recommendations. (A47)

Seamless vinyl floor sheets on floors
Q: 1169 U:143 W:0 X:98
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11

12

200mm Wide border x 200mm high turn up against
walls, including welding to floor covering (floor covering
elsewhere) including all formed internal and external
corners

Q: 907 U:113 W:0 X:63

2mm Thick heavy duty safety vinyl floor sheeting
(colour to architects approval), containing silicon
carbide, aluminium oxide granules and coloured
quartz through its entire thickness to provide a non-
skid surface laid in approved contact adhesive
spread with a notched trowel on suitably prepared
cement screed floors, with a hygrometer reading
showing a moisture content of less than 70%, with
joints welded with a fully flexible coloured welding
rod to provide a smooth, hygienic sealed finish and
rolled with 68kq articulated floor roller, all in
accordance with manufacturer's recommendations.

(A12)

Seamless vinyl floor sheets on floors
Q: 164 U:90 W: 52 X:23

200mm Wide border x 200mm high turn up against
walls, including welding to floor covering (floor covering
elsewhere) including all formed internal and external
corners

Q:258 U:90 W : 65 X:31

SKIRTINGS, NOSINGS, ETC
Cappings, cove formers, etc (B10, B11, B14, B20

20mm Cove, all in accordance with manufacturer's
specifications.

Q: 1165 U:204 W : 65 X:94

Clip-Top base, glue to wall with an approved adhesive,
all in accordance with manufacturer’s specifications.

Q: 1165 U:204 W : 65 X:94

Clip-Top capping, colour to architects approval, all in
accordance with manufacturer's specifications

Q: 1165 U:204 W : 65 X:94

Extra over for taper end piece 150mm long, all in
accordance with manufacturer's specifications.

Q:0 U : 564 W:0 X:0
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14
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MOISTURE BARRIER ON FLOORS

Ensure surfaces are free of paint, greases, oils and
other contaminants and the pores of the base floor
are open and suitably prepared to receive the
moisture barrier. Apply an extremely high density,
moisture tolerant, chemically enhanced 100% solids
epoxy moisture barrier coat that prevents the
passage of water vapour and moisture through
concrete slabs to be applied as per the
manufacturer's instruction in at least 2 coats at 90
degrees to each other

Approved moisture barrier on new screed
Q: 1333 U:233 W : 52 X121

SEALERS

Two coats floor dressing as recommended by the
manufacturer of the floor coverings on vinyl flooring

(stripping and sealing)

On floors
Q: 1566 U:274 W : 238 X : 140

EXPANSION JOINTS COVERS

Expansion joint cover strip, all in accordance with
manufacturer's specifications. Strip and welding rod
colours to Architects approval

On floors (See Drawing HDG-TYP-043-004 attached to
the back of these bills of quantities)
Q:25 u:o W:0 X:0
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Item Quantity Rate Amount
No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO 10

IRONMONGERY

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

NOTE: The following items shall be deemed to fall into
Work Group No 132 for JBCC CPAP purposes

IRONMONGERY TO DOORS
HINGES, BOLTS, ETC

'GEZE" or similar approved

1 | 100 x 75mm Stainless steel rising butt hinge No 390
Q:237 U:87 W:57 X:9

2 | Stainless steel continues hinge 2032mm long No 32
Q:30 u:o W:2 X:0

3 | 150 x 20mm Satin chrome lever flush bolt 120/150,
(Code: ESA15001) fixed to surface with matching
SCrews. No 23

Q:13 u:7 W:2 X:1

4 | 300 x 20mm Satin chrome lever flush bolt 120/300,
(Code: ESA30001) fixed to surface with matching

screws. No 21
Q: 11 u:7 W:2 X:1
5 | Dust keep for flush bolt (Code: GZZWDUSTK) No 21
Q:12 u:7 W:1 X:1
6 | HZ595 Exidor slimline double panic bolt set No 4
Q:4 u:o W:0 X:0
7 | HA2950SR Exidor double panic bolt complete silver No 5
Q:5 u:o W:0 X:0
Carried to Collection R
Section No. 2
SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 10
[ronmongery

-111-



10

11
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14

15

16

17

18

19

CATCHES, CABIN HOOKS, ETC
"GEZE" or similar approved

Stainless Steel adjustable roller latch 661/32 (Code:
GE311071)

Q:4 u:o W:0 X:0
LOCKS
"GEZE" or similar approved

76mm Profile cylinder sash lock as (Code: 325/51)
Q:13 u:15 W:0 X:0

76mm Profile cylinder deadlock as (Code: 342/51)
Q:3 u:3 W: 11 X:0

WC indicator turn with mortice lock 195/01, (Code:
ESE00202) fixed to surface with matching screws.

Q:17 U:1 W:4 X:0

1G950933108 Nickel plated double cylinder 43mm
standard

Q:41 U:1 W:3 X:1

1G950930308 Nickel plated double cylinder 60mm
standard

Q:22 U:18 W:13 X:0

1G950933338 Nickel plated double cylinder 66mm
standard

Q:6 U:2 W:0 X:1

Rebate conversion set for 76mm lock (Code: 130/81)
Q:4 u:bs W:0 X:0
642/35 Deadlock euro cylinder N/S stainless steel

35mm B/S
Q:13 U:3 W:3 X:1

187254 AR910 Anti-Ligature large backset mortice lock
case

Q:25 u:o W:2 X:0

HA3020SR Exidor outside access device W/O cylinder
Q:5 u:o W:0 X:0
625/50 Saslock euro cylinder with drawback latch near

side stainless steel 50mm back side
Q:7 Uu:o0 W:0 X:1
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21

22

23

24

25

26

27

28

29

30

31

32

Keyhole escutcheons Stainless steel pair as "code
ED908"

Q:0 u:3 W:0 X:0
GZZW0045 Stainless steel narrow style cylinder
escutcheon

Q:9 u:o W:1 X:1
187253 AR3901 Anti-Ligature euro profile cylinder

escutcheon
Q:29 u:o W:0 X:0
187245 AR3901 Anti-Ligature euro profile cylinder

escutcheon
Q:1 Uu:o0 W:0 X:0

HANDLES

"GEZE" or similar approved

075/JD152 GEZE plate 150 x 300 x 1.6 stainless steel
complete with JD213/152 BT pull handle

Q:0 U:3 W:0 X:0
JD213/305F GEZE pull handle 305CTC flange fixing
stainless steel

Q:10 U:2 W:0 X:0
JD213/111 BT GEZE b thr stainless steel pull handle
130 x 111 x 19mm

Q:4 u:o W:1 X:1

EDE101C69 DAYTONA lever 160 x 160 x 1.6mm

cylinder consist of stainless steel back plate
Q:28 U:30 W : 22 X:0

JDC215/350 Back to back stainless steel push handle
375 x 350 x 25mm

Q:8 u:8 W:4 X:0
187211 AR3903 Anti-Ligature back to back flush pull set
Q:6 u:o W:0 X:0
187210 AR3904 Anti-Ligature 45 lever set on rose
Q:52 u:o W:4 X:2

187208 AR3902 Anti-Ligature pull handle back to back
Q:22 u:o W:0 X:0

Brass satin chrome ring flush pull handle 56/76, (Code:
EDS50076) fixed to surface with matching screws.

Q:5 u:o W:0 X:0
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34

35

36

37

38

39

40

41

42

43

PUSH PLATES AND KICKING PLATES

"GEZE" or similar approved

Stainless steel push plate (Code: 79/160), size 160 x
160 x 1.2mm with electrical outline engraving (code:
EP15069E/E).

Q:1 u:o W:0 X:0

Stainless steel push plate (Code: 79/160), size 160 x
160 x 1.2mm with fire hose reel outline engraving (code:
EP15069E/FHR).

Q:3 u:o W:0 X:0

Stainless steel push plate (Code: 79/300), size 300 x
160 x 1.6mm

Q:4 U:3 W:0 X:0
DOOR CLOSERS
"GEZE" or similar approved

"Geze AZ1503SR TS1500G" Door closer complete with
standard guide rail silver

Q:0 U:3 W:0 X:0

"Geze AZ2001SR" TS2000VP DCL with parallel arm
bracket SR

Q:1 u:o W:0 X:0

"Geze AZ2003SR 2000G-SE" OH Door closer with
guide rail size 2-5 SE

Q:10 U:3 W:2 X:0

"Geze AZ3034SR" O.H Double door closer system with
internal mechanical closing sequence control rail

Q:9 u:o W:0 X:0

"Geze AZ4001DA 4000/P/DA/SE O.H" Door closer
delayed closing

Q:4 U:1 W:0 X:0
"Geze AZ4003DA 4000G/DA/SE" O.H Door closer
delayed closing guide rail 1-5 Silver

Q:4 Uu:o0 W:0 X:0
"Geze BZ500NVSS" TS500 NV double action floor

spring s/o stainless steel complete
Q:2 u:o W:0 X:0

AD4372 H-open Guide rail
Q:5 u:o W:0 X:0
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44

45

46

47

48

49

50

51

SUNDRIES

"GEZE" or similar approved

Stainless steel floor mounted door stop 140/69, (Code:
ESCO00069) fixed to surface with matching screws.

Q:13 U:24 W:11 X:0

187256 Anti-ligature RT-131-105 emergency release
door stop

Q:8 u:o W:0 X:0

HA3040SR Exit Alarm

Q:5 u:o W:0 X:0
HA500-LEASR Exidor 500 series o/side access device -
no cylinder

Q:4 u:o W:0 X:0
CURTAIN TRACKS

Cubicle bedscreen rails formed of natural anodised
extruded profile formed to accommodate bed
closures complete with 12 runners per metre, end
stops, spacers and wall mountings. Fixed direct to
ceiling including timber supports of 50 x 38mm pine,
with and including bedscreen curtains standard
height, manufactured in a poly-cotton/nylon non-
iron non-stain fully washable material at a ratio of
1:25 to length of rail. (TRA001-060)

Hospital cubicle curtain track including gliders, hangers,
brackets, bedscreen curtain, etc

Q:8 u:o W:0 X:0

Extra for end plugged

Q:4 Uu:o0 W:0 X:0
Extra for 45° bend

Q:4 Uu:o0 W:0 X:0

BATHROOM FITTINGS

0,8mm Thick satin finished stainless steel paper towel
dispenser, size 275 x 112 x 355mm high with a capacity
of 500-800 towels, inspection windows on the side and
standard key, plugged and screwed to the wall with
stainless steel screws. (SANO06/006A)

Q:21 u:10 W:5 X:0
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52

53

54

55

56

57

58

0,8mm Thick satin finished stainless steel waste bin,
size 355 x 168 x 460mm high with capacity of 23 litres
and cylinder lock and standard key, plugged and
screwed to the wall with stainless steel screws.
(SANO0O7)

Q:21 u:10 W:5 X:0

1.5mm thick Grade 304 18/10 satin finished stainless
steel touch free soap dispenser, size 120 x 296 x
107mm deep. Installed strictly to manufacturers
specifications (G4-Block Q)

Q:18 U:9 W:4 X:0

0,8mm Thick satin finished stainless steel double toilet
roll holder with spindle system, size 144 x 138 x 301mm
high for 2 rolls maximum 120mm diameter with cylinder
lock with standard key, plugged and screwed to the wall
with stainless steel screws. (SAN018/018A)

Q:8 U:2 W:1 X:0

800mm Long x 150mm projecting straight standard
stainless steel disabled rail. Installed strictly to
manufacturers specifications. (SAN019, SAN042/042A)

Q:5 U:1 W:0 X:0

300 x 300 x 300 x 80mm Projecting standard stainless
steel dog leg side rail. Installed strictly to manufacturers
specifications. (SAN021/021A/021B/021C,
SAN023/023A)

Q:5 U:1 W:0 X:0

Standard 1,2mm stainless steel recessed type toilet roll
holder, size 155mm diameter x 260mm deep, unit
recessed into wall and bolted with 2No. M10 threaded
bolts. Installed strictly to manufacturers specifications
(G2- Block Q)

Q:16 u:o W:2 X:6
HOOKS

Back plate to be 900 x 450mm high non magnetic
1.6mm stainless steel plate with grid 180 satin finish,
glued and screwed (with wall plugs) to a wall surface,
with an approved adhesive and six countersunk
stainless steel screws, complete with standard stainless
steel wall rail - 900mm long with five broom hooks
(HKO005)
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60

61

62

63

Purpose made towel hook consisting of cranium or
equal collapsible towel hooks allowing to hold clothing or
towel but collapse under the weight of a body for an
anti-suicide design, installed strictly according to
manufacturer's specification. Recommended installation
height to be at 1800mm above FFL.

Q:1 Uu:o0 W:2 X:2
WRITING BOARDS
White boards

White writing board 1500 x 1000mm high installed
strictly to manufacturer's specifications. (BOA004)

Q:15 u:o W:0 X:0
PINNING BOARDS

Pin boards with carpet to pinning board

Standard 1000mm x 1000mm pin board all installed
strictly to manufacturer’s specifications, plugged.
(BOAO010)

Q:25 u:o W:0 X:0

STEEL LOCKERS

Two tier locker, overall size 300 x 450 x 1900mm high
(1800mm locker and 100mm plinth), comprising 8mm
compact high pressure laminate white carcasses with
12mm White compact high pressure laminate doors
including auto return hinges and D shaped keeps for
padlocks (no locking mechanism included), lock cover
plate and handles. (H3-Block Q)

Q:28 U:6 W:3 X:0
SIGNAGE

VISTA SIGNAGE SYSTEM OR EQUALLY APPROVED
(TEL. NO. 011-614 3933) (See Drawing Q010-004,
U010-003, W010-002 attached to the back of these
bills of quantities)

Note: Chromadek-, ABS - and Photo luminescent insert
needs to be secured with silicone in Vista frame to
ensure safety of patients. Signs needs to be mounted
with screws on wall

Double sided illuminated Vista Pylon VL800x1800mm
with Perspex and LED's (SIL-EX1)

Q:2 U:1 W:1 X:0
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65

66

67

68

69

70

71

72

73

74

75

Wall mounted Vista Directory VBS500x998mm with
Metal End Caps & Chromadek Insert (SIL-IN1)

Q:1 u:o W:0 X:0

Wall mounted Vista Frame V60x150mm with Metal End
Caps - No clear cover, Graphic insert will be vinyl
application to abs backing (SIL-IN2)

Q:65 U:18 W:8 X:0

Wall mounted Vista Frame V100x500mm with Metal End
Caps - No clear cover, Graphic insert will be vinyl
application to abs backing (SIL-IN3)

Q:45 u:11 W: 14 X:0

Wall mounted Vista Frame V200x300mm (Portrait) with
Metal End Caps - No clear cover, Graphic insert will be
vinyl application to abs backing (SIL-IN4)

Q:5 u:o W:1 X:0

Wall mounted Vista Frame V200x380mm (Portrait) with
Metal End Caps - No clear cover, Graphic insert will be
a photo luminescent insert (SIL-F2)

Q:13 u:7 W:1 X:0

Wall mounted Vista Frame V200x570mm (Portrait) with
Metal End Caps - No clear cover, Graphic insert will be
a photo luminescent insert (SIL-F3)

Q:6 U:6 W:2 X:0

Wall mounted Vista Frame V200x760mm (Portrait) with
Metal End Caps - No clear cover, Graphic insert will be
a photo luminescent insert (SIL-F4)

Q:9 U:1 W:0 X:0

FIRE SIGNAGE (See attached schedule at the back
of these bills of quantities)

All signs to be 190 x 190 photo - luminescent, with white
back ground

"E1/E2" Double sided

Q:10 U:1 W:0 X:2
"E3" Single side
Q:17 u:s3 W:8 X:0

"E99" Single side

Q:3 u:2 W:0 X:0
"F4" Single side
Q:6 u:2 W:1 X:1

"F5/F6" Double sided
Q:6 U:1 W:1 X:0
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76

77

78

79

80

81

82

"F13" Single side

Q:0 U:4 W:0 X:0
"F16" Single side

Q:0 U:1 W:0 X:0
"F19" Single side

Q:0 U:1 W:0 X:0
"F60" Single side

Q:1 u:o W:0 X:0
"E101" Single Side

Q:4 U:1 W:2 X:2
"Fire Escape Route" Double Sided

Q:12 u:2 W:8 X:9

"EXIT" Hluminated sign

Q:3 u:2 W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 10
[ronmongery

-119-

No

No

No

No

No

No

No

31

SILOAM HOSPITAL - PHASE 2




Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 10

[ronmongery

SUMMARY

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 10

[ronmongery

-120-

Page
No

111
112
113
114
115
116
117
118

119

SILOAM HOSPITAL - PHASE 2

Amount




SILOAM HOSPITAL - PHASE 2

Item Quantity Rate Amount
No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO 11

STRUCTURAL STEELWORK

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of L-shaped and U-shaped anchor bolts
shall be deemed to include bending, threading, nuts and
washers and embedding in concrete

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

NOTE: The following items shall be deemed to fall into
Work Group No 134 for JBCC CPAP purposes

WORKSHOP DRAWINGS

1 | Preparation of all workshop drawings for approval by
Principal Agent before manufacturing Item
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STEEL TRUSSES

Welded columns and beams in single lengths with
flat section base, top, bearer and connection plates
bolted to concrete or brickwork

Tubular sections, flat sections, etc. in tie beams, rafters,
struts, bracing, etc. of roof trusses

Q:1.31 u:017 W :0.00 X:0.00

Angle sections, flat sections, etc. in tie beams, rafters,
struts, bracing, etc. of roof trusses

Q:17.09 U:0.34 W:0.34 X:0.00

Angle sections, flat sections, etc. in brackets, base
plates, connector plates, etc.

Q:0.06 U:0.03 W :0.00 X:0.00

PURLINS, BRACING, ETC
Purlins, bracing, etc. welded to steel

Cold formed lipped channel in purlins, etc.
Q:5.60 U:0.31 W:0.43 X :0.00

Tubular sections, flat sections, etc. in tie beams, rafters,
struts, bracing, etc. of roof trusses

Q:0.00 U:0.09 W :0.60 X:0.00

Angle sections, flat sections, etc. in brackets, base
plates, connector plates, etc.

Q:0.56 U:0.03 W :0.04 X:0.00

Chemical bolts

M16 Chemlcal anchor bolts
Q:136 uU:8 W:0 X:0

STEEL FENCING SUPPORT

Welded angles in single lengths with flat section
base, top, bearer and connection plates bolted to
concrete or brickwork or steel roof structure

Angle sections, flat sections, etc. in tie beams, rafters,
struts, bracing, etc.

Q:217 uU:0.00 W:1.22 X:0.00

Angle sections, flat sections, etc. in brackets, base
plates, connector plates, etc.

Q:0.64 uU:0.00 W :0.36 X:0.00
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12

13

GUTTERS
Welded steel

2,5 mm Thick welded steel rainwater gutter 900mm
girth, welded to form slope at bottom, four times bent
and fixed to purlins, including painting inside with epoxy

tar, welding complete. m
Q:20 u:o W:0 X:0

Extra over for stop end No
Q:4 u:o W:0 X:0

Extra for 100 x 75mm outlet No
Q:2 u:o W:0 X:0
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No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO 12

METALWORK

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

DETAIL DESCRIPTION AND SPECIFICATION
Annotations at end of description i.e. (D01) refer to the
Architect's specification attached to the back of these
bills of quantities. Tenderers are advised to study the

Architect's specification for the full intent and meaning of
the relevant item

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

NOTE: The following items shall be deemed to fall into
Work Group No 136 for JBCC CPAP purposes

Carried to Collection R
Section No. 2
SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 12
Metalwork
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WELDED SCREENS, GATES, BURGLAR
BARS ETC

SL 84C Series Colour-Tech G4 pre-coated 84mm
wide x 0,6mm gauge aluminium sun louvre blades in
colour Barley White clipped onto 0,9mm gauge
aluminium S$4 stringers with 86mm tongue spacings,
fastened to custom designed aluminium sub-
structure at 1000mm centres, fastened to adjustable
brackets bolted to face of building. The whole to be
designed and installed by an approved specialist, all
in accordance with the manufacturer's
recommendations. (H85) (See Drawing A-042-005
attached to the back of these bills of quantities)

Panel frame 5712 x 1300mm high overall
Q:6 u:o W:0 X:0

SECURITY GATE

Mild steel screens and gates to brickwork

Single security gate 750 x 2000mm high overall frame
formed of 30 x 30 x 3mm hollow sections, with infill
panel frame consisting of 30 x 30 x 3mm hollow
sections split in two sections approximately 700 x
800mm high and 700 x 1000mm high respectively, filled
in with security fencing infill panel welded to infill panel
security gate fitted with one and a half pair heavy duty
hinges and fixed to wall with and including M10 epoxy
grouted bolts both sides (lock elsewhere measured)
(Mental Health: D28, D68, D77)

Q:3 u:o W:0 X:0

Single security gate 877 x 2000mm high overall frame
formed of 30 x 30 x 3mm hollow sections, with infill
panel frame consisting of 30 x 30 x 3mm hollow
sections split in two sections approximately 800 x
800mm high and 800 x 1000mm high respectively, filled
in with security fencing infill panel welded to infill panel
security gate fitted with one and a half pair heavy duty
hinges and fixed to wall with and including M10 epoxy
grouted bolts both sides (lock elsewhere measured)
(Mental Health: D03, D12, D23, D83. Temporary Mental
Health: G01)

Q:4 u:o W:1 X:1

Carried to Collection
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10

11

12

13

Double security gate 1650 x 2000mm high overall frame
formed of 30 x 30 x 3mm hollow sections, with infill
panel frame consisting of 30 x 30 x 3mm hollow
sections split in two sections approximately 800 x
800mm high and 800 x 1000mm high respectively, filled
in with security fencing infill panel welded to infill panel
security gate fitted with one and a half pair heavy duty
hinges and fixed to wall with and including M10 epoxy
grouted bolts both sides (lock elsewhere measured)
(Mental Health: D10, D18)

Q:2 u:o W:0 X:0

PRESSED STEEL GALVANIZED DOOR
FRAMES

1.6mm Standard Pressed Mild Steel rebate frames
suitable for half brick walls and fitted with three
hinges per door leaf

Frame for door 686 x 1870mm high
Q:3 u:o W:0 X:0

Frame for door 813 x 2032mm high
Q:8 u:1 W:9 X:4
Frame for door 813 x 2032mm high including fixed

fanlight 300mm high with standard pressed steel glazing
beads on one side of fanlight

Q:0 u:o W:1 X:0
Frame for door 1020 x 2032mm high
Q:2 u:o W:0 X:0

1.6mm Standard Pressed Mild Steel rebate frames
suitable for one brick walls and fitted with three
hinges per door leaf

Frame for door 813 x 2032mm high
Q:23 u:10 W:5 X:5

Frame for door 813 x 2032mm high including fixed
fanlight 300mm high with standard pressed steel glazing
beads on one side of fanlight

Q:0 U:3 W:0 X:0

Frame for door 1020 x 2032mm high
Q:22 u:o W:0 X:0

Frame for double door 1226 x 2032mm high
Q:2 u:o W:0 X:0

Frame for double door 1511 x 1870mm high
Q:1 u:o W:0 X:0

Carried to Collection
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15

16

17

18

19

20

21

Frame for double door 1588 x 2032mm high
Q:6 u:3 W:0 X:2

Frame for double door 1588 x 2032mm high including
fixed fanlight 300mm high with standard pressed steel
glazing beads on one side of fanlight

Q:0 U:2 W:1 X:0
Sundries

Take steel frame and cold room door from store, size
approximately 1760 x 2200 high and install in new
opening

Q:0 U:1 W:0 X:0

STEEL DOORS

"Transformer Room" door type composed of
louvred unit vent panels with vermin proofing to

Manufacturer's Specifications;

Steel single transformer door as type MV, size 1525 x
2135mm high, to suit wall 230mm thick. Complete
installation as per manufacturer (Mortuary: D15)

Q:0 U:1 W:0 X:0

Mutual Austen Safes DS1 right hand record room
with 7-lever security keylock and 3-wheel
combination lock, overall size 760 x 1883 high
finished in rustproof undercoat for final painting by
contractors.

Door size 760 x 1883mm high (Mental Health: D04)
Q:1 u:o W:0 X:0

STEEL WINDOWS

Standard steel windows with 12mm horizontal mild
steel rods welded to frame at 100mm c/c.

Window type NC2, size 1022 x 949mm high (Temporary
Mental Health: WO01)

Q:0 u:o W:1 X:0
Window type NC2F, size 1022 x 949mm high (Mortuary:
WO01)

Q:0 U:1 W:0 X:0
Window type ND2, size 1022 x 1245mm high (Mortuary:
W02, W03, W04. Temporary Mental Health: W02, W04)

Q:0 u:3 W:2 X:0

Carried to Collection
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23
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25

26

27

Window type ND4, size 1511 x 1250mm high
(Temporary Mental Health: WO03)

Q:0 u:o W:1 X:0

NOTE: The following items shall be deemed to fall into
Work Group No 140 for JBCC CPAP purposes

ALUMINIUM LOUVRED VENT GRILLS

Standard colour purpose made polyester powder
coated (50 - 100u) louvre vent grills and frames to
doors

Ventilation grill fitted to doors size 350 x 350mm high
overall

Q:5 U:4 W:0 X:0

Ventilation grill fitted to doors size 450 x 450mm high
overall

Q:0 u:5 W:0 X:0

ALUMINIUM DOORS, WINDOWS, ETC

NOTE: All aluminium doors, windows, shopfronts,
view panels, etc to comply with AAAMSA
standards and specifications and to
Architect's approval Prices must include for
the perimeters of frames to be sealed to the
structure with approved sealant

ALUMINIUM DOORS

Standard colour purpose made polyester powder
coated aluminium shopfronts and frames glazed
with 6mm clear normal strength laminated safety
glass, hinges, sealant, etc. plugged to brickwork or
concrete (Ironmongery measured elsewhere) all in
accordance with drawings and specifications
annexed to the back of these Bills of Quantities

Single door size 900 x 2100mm high (Mortuary: D03)
Q:0 u:1 W:0 X:0
Single door size 1000 x 2100mm high (Temporary
Mental Health: D04)
Q:0 u:o W:1 X:0
Single door size 1000 x 2100mm high overall (Mental

Health: D39, D61)
Q:2 u:o W:0 X:0
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29

30

31

32

33

34

35

36

37

38

39

Single door size 1000 x 2100mm high with one
sidelights size 1300 x 1250mm high overall (Mental
Health: D27)

Q:1 u:o W:0 X:0

Single door size 1000 x 2100mm high with two
sidelights size 2200 x 1000mm high on both sides of
door overall (Mental Health: D58)

Q:1 u:o W:0 X:0

Sidelights for door above (D58) section size 1000 x
1000mm high overall (Mental Health: D58)

Q:3 u:o W:0 X:0

Sidelights for door above (D58) section size 2800 x
1000mm high overall (Mental Health: D58)

Q:1 u:o W:0 X:0

Sidelights for door above (D58) section size 5500 x
1000mm high overall (Mental Health: D58)

Q:1 u:o W:0 X:0

Double door size 1650 x 2100mm high (Mental Health:
D41, D50, D51, D59, D71, D76. Mortuary: D18.
Temporary Mental Health: DO1)

Q:8 U:1 W:0 X:1

Double door size 1650 x 2100mm high with one
sidelights size 1150 x 1875mm high overall (Mental
Health: D25)

Q:1 u:o W:0 X:0

Double door size 1650 x 2100mm high with two
sidelights size 575 x 1875mm high on both sides of door
overall (Mental Health: D13)

Q:1 u:o W:0 X:0
Double door size 1650 x 2100mm high with two

sidelights size 600 x 1875mm high and 2950 x 1875mm
high on both sides of door overall (Mental Health: D16)

Q:1 u:o W:0 X:0
Double door size 1650 x 2100mm with two sidelights

size 1100 x 1875mm high and 3000 x 1875mm high on
both sides of door overall (Mental Health: D02)

Q:1 u:o W:0 X:0

Double door size 1777 x 2100mm high (Mortuary: D01)
Q:0 u:1 W:0 X:0
Double door size 1870 x 2100mm high (Temporary

Mental Health: D12)
Q:0 u:o W:1 X:0
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41

42

43

44

45

46

47

48

49

50

ALUMINIUM WINDOWS

Standard colour polyester powder coated aluminium
windows with 6mm clear safety glass for all panels.
All windows with and including standard window
furniture complete with screws and bolts installed
strictly according to AAAMSA standards and
specifications and drawings and specifications
annexed to the back of these Bills of Quantities

(projecting out type)

Purpose made Aluminium window, size 600 x 600mm
high (Mental Health: W10)

Q:1 u:o W:0 X:0

Purpose made Aluminium window, size 900 x 900mm
high (Mental Health: W36)

Q:1 u:o W:0 X:0
Purpose made Aluminium window, size 1500 x 900mm
high (Mental Health: W37)

Q:1 u:o W:0 X:0
Purpose made Aluminium window, size 2533 x 900mm
high (Mental Health: W77)

Q:1 u:o W:0 X:0
Purpose made Aluminium window, size 2733 x 900mm
high (Mental Health: W76)

Q:1 u:o W:0 X:0
Purpose made Aluminium window, size 2400 x 1250mm
high (Mental Health: W40)

Q:1 u:o W:0 X:0
Purpose made Aluminium window, size 2445 x 1250mm
high (Mental Health: W39, W46, W74, W75)

Q:4 u:o W:0 X:0
Purpose made Aluminium window, size 2575 x 1250mm
high (Mental Health: W41)

Q:1 u:o W:0 X:0
Purpose made Aluminium window, size 2527 x 1250mm
high (Mental Health: W78, W79, W80)

Q:3 u:o W:0 X:0
Purpose made Aluminium window, size 2733 x 1250mm
high (Mental Health: WO01)

Q:1 u:o W:0 X:0
Purpose made Aluminium window, size 2765 x 1250mm
high (Mental Health: W02)

Q:1 u:o W:0 X:0
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52

53

54

55

56

57

58

59

60

Purpose made Aluminium window, size 2800 x 1250mm
high (Mental Health: W38)

Q:1 u:o W:0 X:0

Standard colour polyester powder coated aluminium
windows with 6mm clear safety glass for all panels.
All windows with and including standard window
furniture complete with screws and bolts installed
strictly according to AAAMSA standards and
specifications. Stainless Steel Mesh to be H
Systems Type 316 Stainless Steel Mesh, 0,8mm Wire
Diameter, 0.65x1.3mm All sliding panels to have
screw fixing, anti-rattle adaptors, anti-lifts, fixed and
adjustable rollers, manual 16mm back set hook lock
assembly with keyed oval cylinder. (sliding window

type)

Purpose made Aluminium window, size 900 x 600mm
high (Mental Health: W23, W25, W26, W30, W43, W44)

Q:6 u:o W:0 X:0
Purpose made Aluminium window, size 1200 x 600mm
high (Mental Health: W46, W63)

Q:2 u:o W:0 X:0
Purpose made Aluminium window, size 900 x 900mm

high (Mental Health: W16, W22, W35. Temporary
Mental Health: W07, W08, W15)

Q:3 u:o W:3 X:0
Purpose made Aluminium window, size 2400 x 600mm
high (Mental Health: W15)

Q:1 u:o W:0 X:0
Purpose made Aluminium window, size 1500 x 900mm
high (Mental Health: W24, W34)

Q:2 u:o W:0 X:0
Purpose made Aluminium window, size 2536 x 900mm
high (Mental Health: W32)

Q:1 u:o W:0 X:0
Purpose made Aluminium window, size 1200 x 1250mm
high (Temporary Mental Health: W06)

Q:0 u:o W:1 X:0
Purpose made Aluminium window, size 1349 x 1250mm
high (Temporary Mental Health: W09, W10)

Q:0 u:o W:2 X:0
Purpose made Aluminium window, size 2300 x 1250mm
high (Mental Health: W04, W05, W17, W18, W21, W31)

Q:6 u:o W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 12

Metalwork

-132-

No

No

No

No

No

No

No

No

No

No

SILOAM HOSPITAL - PHASE 2




61

62

63

64

65

66

67

68

69

70

71

Purpose made Aluminium window, size 2400 x 1250mm
high (Mental Health: W27, W28. Temporary Mental
Health: W05, W12, W13, W14)

Q:2 u:o W:4 X:0

Purpose made Aluminium window, size 2438 x 1250mm
high (Mental Health: W13)

Q:1 u:o W:0 X:0

Purpose made Aluminium window, size 2445 x 1250mm
high (Mental Health: W14, W72, W73)

Q:3 u:o W:0 X:0

Purpose made Aluminium window, size 2452 x 1250mm
high (Mental Health: W06, W07, W11, W12)

Q:4 u:o W:0 X:0

Purpose made Aluminium window, size 2536 x 1250mm
high (Mental Health: W20)

Q:1 u:o W:0 X:0

Purpose made Aluminium window, size 2700 x 600mm
high (Temporary Mental Health: W11)

Q:0 u:o W:1 X:0

Purpose made Aluminium window, size 2700 x 1250mm
high (Mental Health: W29)

Q:1 u:o W:0 X:0

Purpose made Aluminium window, size 2762 x 1250mm
high (Mental Health: W08, W09)

Q:2 u:o W:0 X:0

Purpose made Aluminium window, size 4000 x 1250mm
high (Mental Health: W19, W33)

Q:2 u:o W:0 X:0

Purpose made Aluminium window, size 4800 x 1250mm
high (Mental Health: W03)

Q:1 u:o W:0 X:0

Standard colour polyester powder coated aluminium
windows with 6mm clear safety glass for all panels.
All windows with and including standard window
furniture complete with screws and bolts installed
strictly according to AAAMSA standards and
specifications. (window including louvre type)

Purpose made Aluminium window, size 900 x 1200mm
high including aluminium ventilation louvre panel size
900 x 415mm high (Mental Health: W47, W53, W54)

Q:3 u:o W:0 X:0
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73

74

75

76

7

78

79

Purpose made Aluminium window, size 1000 x 1200mm
high including aluminium ventilation louvre panel size
1000 x 415mm high (Mental Health: W48, W49, W52,
W59, W60, W61)

Q:6 u:o W:0 X:0

Purpose made Aluminium window, size 1200 x 1200mm
high including aluminium ventilation louvre panel size
1200 x 415mm high (Mental Health: W50, W51, W55,
W56, W57, W58, W81, W82)

Q:8 u:o W:0 X:0

Standard colour polyester powder coated aluminium
windows with 6mm clear safety glass for all panels.
All windows with and including standard window
furniture complete with screws and bolts installed
strictly according to AAAMSA standards and
specifications. (fixed window type)

Purpose made Aluminium window, size 1800 x 900mm
high (Mental Health: W68, W69)

Q:2 u:o W:0 X:0

Purpose made Aluminium window, size 2100 x 900mm
high (Mental Health: W70, 7W1)

Q:2 u:o W:0 X:0

Purpose made Aluminium window, size 1271 x 1105mm
high (Mental Health: W66)

Q:1 u:o W:0 X:0

Purpose made Aluminium window, size 1377 x 1105mm
high (Mental Health: W62, W67)

Q:3 u:o W:0 X:0

Purpose made Aluminium window, size 2350 x 1105mm
high (Mental Health: W85)

Q:1 u:o W:0 X:0

Standard colour polyester powder coated aluminium
windows with 6mm clear safety glass for all panels.

All windows with and including standard window
furniture complete with screws and bolts installed
strictly according to AAAMSA standards and

specifications

Purpose made Aluminium window, size 1500 x 1250mm
high (Mortuary: W05)
Q:0 U:1 W:0 X:0
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SHOWER DOORS

Powder coated aluminium corner _glazed shower
cubicle panel and door complete with magnetic door
catch, handles, handle edge rail, receiving wall rail,
hinges, etc and toughened safety glass, complying
with SANS 1263 Part 1, 2 or 3 with name of
manufacturer permanently marked on each sheet
visible after glazing, in accordance with NBR N
schedule 1 and SANS 10137:2002. Plugged to tiled
walls including pointing all round both sides of
frame

Purpose made 900 x 1830 Shower cubicle doors to be
saloon swing doors manufactured using 5mm Cast

Acrylic Perspex (colour: Frosted White) fixed between
walls using aluminium extrusion. (Mental Health: D29,

D30, D63, D64. Temporary Mental Health: D08, D09) No
Q:4 u:o W:2 X:0

Purpose made hinged glazed shower door size 966 x

1800mm high (Mortuary: D16) No
Q:0 u:1 W:0 X:0

Purpose made hinged glazed shower door size 1225 x

1800mm high (Mortuary: D17) No
Q:0 u:1 W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 12

Metalwork

-135-

SILOAM HOSPITAL - PHASE 2




SILOAM HOSPITAL - PHASE 2

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)

Bill No. 12

Metalwork

SUMMARY
Page Amount
No

Total Brought Forward from Page No. 125
126
127
128
129
130
131
132
133
134
135

Carried Forward to Summary of Section No. 2 R

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)

Bill No. 12

Metalwork

-136-



SILOAM HOSPITAL - PHASE 2

Item Quantity Rate Amount
No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO 13

PLASTERING

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

NOTE: The following items shall be deemed to fall into
Work Group No 142 for JBCC CPAP purposes

GRANOLITHIC
Untinted granolithic on concrete (A108)
1 | 32mm Thick on floors m2 163
Q:127 U:4 W: 32 X:0
2 | 100mm High coved skirting m 96
Q:96 Uu:o0 W:0 X:0
SCREEDS

1:3 Cement plaster screeds on concrete

3 | 30mm Thick on floors m2 2016
Q:1333 U: 337 W : 225 X121
Carried to Collection R
Section No. 2
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SPECIALIST FLOOR COVERINGS

5mm Thick self-levelling screeds (approved and
installed by flooring sub-contractor) on concrete
surface beds to obtain a level surface and providing
a quality base. Sub surface to be primed and dry
(moisture test to be done) to ensure a quality and
sound application, all applied in strict accordance
with the manufacturer's specifications.

On floors
Q:1333 U:234 W : 225 X121

Polyurethane concrete flooring system to be
supplied and laid on a substrate, minimum of

25N/mm?, free from laitance, dust, and other
contamination. The substrate should be dry to 75%
RH as per BS 8204 or < 5% moisture content and
free from rising damp and ground water pressure.
All in accordance with manufacturers detailed
instructions. Prime with Solvent Free Epoxy Primer.
Apply two coats of polyurethane concrete flooring
system by roller to achieve an overall thickness of
approximately 500 microns (A3-Block U)

On floors
Q:0 U:74 W:0 X:0

200mm High coved skirting
Q:0 U:46 W:0 X:0

INTERNAL PLASTER

One coat 1:6 cement plaster to brickwork with steel

trowel (C1)

On existing walls
Q:338 U:238 W : 86 X:57

On walls
Q: 2264 U:133 W : 227 X:18

On narrow widths
Q:123 U:6 W:20 X:0

One coat 1:6 cement plaster on brickwork with wood
float to receive wall tiling (C1)

On walls
Q:15 U: 143 W:2 X:0

On narrow widths
Q:0 Uu:5 W:0 X:0
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Sundries

1mm Diameter hexagonal wire mesh pinned to
brickwork or concrete work to receive plaster (elsewhere
measured) m2

Q:0 U:144 W : 86 X:57

EXTERNAL PLASTER

One coat 1:6 cement plaster on brickwork (H38)

On walls m2
Q:424 U:136 W : 160 X:0

DIVIDING STRIPS, NOSING STRIPS ETC.

25mm x 3mm Brass dividing strip cast into screed
(flush with floor finish)

On floors m
Q:27 U:12 W:9 X:6
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Item Quantity Rate Amount
No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO 14

TILING

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

DETAIL DESCRIPTION AND SPECIFICATION

Note: It is the responsibility of the specialist tiler to
study the drawings and design and to allow for
the design and execution of special fixing
accessories, expansion joints, etc

GENERAL PREAMBLES

Samples - With reference to all items and colour
schemes: Samples off all items is to be presented for
approval prior to any bulk orders. Please take note that
most items will have at least six week delivery

period, these approvals will only take place at dates off
site meetings, the samples need to be approved

well in advance to avoid any delays with lead time on
orders. All samples must remain in the sample room
for the duration of the contract.

Mock up rooms — all wall and floor finishes must be
prepared in advance as part of a mock up room/rooms
and at least a 100 square meter of vinyl flooring will
serve as a sample floor

NOTE: The following items shall be deemed to fall into
Work Group No 144 for JBCC CPAP purposes
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WALL TILING

Provide the PC amount of R200.00/m? supplied and
delivered to site for 200 x 200mm porcelain wall tiles
with 2mm joints fixed to walls with approved tile
adhesive to plastered walls and waterproof tile
grouting to joints

On walls
Q:0 U:138 W:0 X:0

On walls in splashbacks
Q:15 U:6 W:2 X:0

On narrow widths
Q:0 U:5 W:0 X:0

SUNDRIES

External aluminium straight edge as by KIRK Marketing
(Code: 686) or similar approved
Q:0 u:18 W:0 X:0
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Item Quantity Rate Amount
No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO 15

INTERNAL PLUMBING AND DRAINAGE

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

SUPPLEMENTARY PREAMBLES
Concrete pipes

Pipes shall be jointed with interlocking joints

UPVC pipes and fittings

Soil, waste and vent pipes and fittings shall be
tempered, chemical resistant pipes with butt welded
joints

UPVC pressure pipes and fittings

Pipes for water and fire supply shall be High Impact
uPVC of the Class stated

Pipes shall have cast iron clamped joints. Fittings shall
be galvanised mild steel with clamped joints

Copper pipes

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), class
2 (half-hard) and Class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers, Capillary solder fittings shall comply with ISO

2016.
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Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Lead pipes and fittings

All soldered joints shall be wiped and brass unions shall
be used for jointing lead to steel

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing". In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Wire gratings

Descriptions of gutter outlets, etc shall be deemed to
include wire balloon gratings

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

"Soft rock" and "Hard rock" shall be as defined in
"Earthworks"

Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions and the Engineer's drawings.
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Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following:

SABS 1200 L: Medium-pressure pipelines

SABS 1200LD: Sewers

SABS1200LE: Stormwater drainage

Pipe trenches etc shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB :
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1 to
3.4.1,5.1to 5.3 and 7 of SABS 1200LB : Bedding
(Pipes)

Flush pans

Flush pans shall have straight or side outlets and "P" or
"S" traps as necessary

Stainless steel basins, sinks, wash troughs, urinals,
etc

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Waste unions

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

Steel sectional water tanks

Tanks shall comply with SABS CKS 114
Petrolatum anti-corrosion tape

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied with minimum
15mm lap per spiral unless otherwise described

Couplings and fittings to pipes shall be taped in strict
accordance with the manufacturer's instructions
including all mastic, tape, "Layflat" sheeting, securing of
same, etc

Prices for wrapping of pipes shall include for all work as
described to couplings in the length

Paper lagging

Prices for piping must include for all piping not
exceeding 30mm to be wrapped with two layers of stout
brown paper and tied with wire prior to building in
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NOTE: IT IS A STRICT CONDITION OF THIS
PLUMBING CONTRACT THAT THE CONTRACTOR
SHOULD CONDUCT QUALITY CONTROL TESTS
AND INSPECTIONS ON AN ONGOING BASIS

NOTE: The following items shall be deemed to fall into
Work Group No 148 for JBCC CPAP purposes

SANITARY FITTINGS

NOTE: All sanitary fittings shall be sealed next to walls,
fitting sides and shelves with an approved type
non-fungal sustaining white silicon

Approved

Atlas Plastics rotomoulded polyethylene 65 litre wash
trough with galvanised brackets - 371 colour Granite
(Code:371AP), overall size 600 x 490mm wide with
40mm waste outlet, plugged and screwed to the wall
with galv. screws and fixing brackets

Q:2 u:o W:0 X:0

1,2mm Stainless steel type 304 (18/10)

Franke stainless steel HDSSB heavy duty surround
basin (Code:2520009), size 390 x 322 x 490mm high
with a one piece pressed bowl size 390 x 320 x 250mm
deep, 150mm high splashback, 50mm stainless steel
outlet pipe, fixed to wall with 4No. 8mm diameter x
250mm long galvanised mild steel threaded rods.

Q:2 u:s3 W:1 X:0

Franke Projectline Model PLN611 Grade 304 18/10
polished stainless steel single end bowl inset sink
(Code: 1990030), overall size 800 x 460mm with one
340 x 370 x 140mm deep bowl, fitted onto cupboard
(elsewhere specified)

Q:3 u:o W:1 X:0

Franke Projectline Model PLN621 Grade 304 18/10
polished stainless steel double end bowl inset sink
(Code: 1990031), overall size 1200 x 460mm with two
340 x 370 x 140mm deep bowls, fitted onto cupboard
(elsewhere specified)

Q:4 u:o W:1 X:0
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Franke stainless steel CH slop hopper (Code: 2630035),
size 540 x 540 x 415mm, 100mm high integral
splashback, 110mm waste outlet connected to trap
(elsewhere measured), integral flushing rim fitted with a
38 x 250mm long vertical flush pipe inlet with Cobra FJ
2,00 flush valve connected to 20mm water supply and
Cobra FJT 1,2 straight flush pipe connected to
chromium plated adaptor, hinged bucket grid fitted over
funnel, fixed to wall with 2No. 40 x 40mm square
stainless steel gallows brackets bolted with 4No. anchor
bolts 600mm from finished floor level.

Q:1 U:1 W:0 X:0

Franke stainless steel DSG drip sink (Code: 2630023),
size 535 x 454 x 255mm with pressed drip sink bowl,
100mm high integral splashback, hinged bucket grid
fitted over drip sink, connected to 15mm water supply,
fixed to wall on 2No. 40 x 20mm stainless steel brackets
and bolted to wall with 4No. anchor bolts 600mm from
finished floor level

Q:1 U:1 W:1 X:0

Franke stainless steel T table (Code: 2620100), size
1500 x 650 x 1050mm with 50 x 10mm turndown,
stainless steel slatted undershelf (Code: 2620044), size
1500 x 420mm wide, underside sprayed with vermin
proof bitumastic sound deadening, fixed to wall with
anchor bolts 900mm from finished floor level and
supported on Grade 304 (18/10) stainless steel square
gallows brackets with detachable front leg (Code:
352664), size 40 x 40 x 1,2mm thick, fitted with chrome
plated adjustable flanged foot pieces.

Q:3 U:4 W:1 X:0

1,6mm Stainless steel type 304 (18/10)

Franke stainless steel EL bedpan sluice sink (Code:
2630012), size 1130 x 685 x 1050mm with right hand
pressed seamless sluice bowl with integral flushing rim,
150mm high integral splashback, 15mm deep hospital
bead, 100mm apron, 110mm waste outlet connected to
S or P trap (elsewhere specified), unit supplied complete
with factory fitted Cobra FM 1,00 flush valve connected
to 35mm water supply, 15mm bedpan and bottle spray
nozzle activated by 2No 15mm quarter turn elbow action
valves, fixed to wall and supported on Grade 304
(18/10) stainless steel square gallows brackets with
detachable front leg (Code: 2120035), size 40 x 40 x
1,2mm thick, fitted with chrome plated adjustable
flanged foot pieces.

Q:1 U:1 W:0 X:0
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10

11

12

13

Franke stainless steel EC6 combination bedpan and
wash-up sink (Code: 2630001), size 1830 x 685mm with
one pressed seamless sluice bowl with integral flushing
rim and one 610 x 460 x 230mm deep left hand pressed
seamless rinse bowl, 150mm high integral splashback,
15mm deep hospital bead, 100mm apron, 110mm waste
outlet connected to S or P trap (elsewhere specified) on
sluice bowl, unit supplied complete with factory fitted
Cobra FM 1,00 flush valve connected to 35mm water
supply, CP171/041 pillar mixer with over-arm swivel
spout, CP297 pillar mixer with retractable hand spray,
15mm bedpan and bottle spray nozzle activated by 2No
15mm quarter turn elbow action valves, fixed to wall and
supported on Grade 304 (18/10) stainless steel square
gallows brackets with detachable front leg (Code:
2120035), size 40 x 40 x 1,2mm thick, fitted with chrome
plated adjustable flanged foot pieces.

Q:0 u:o W:1 X:0

Franke stainless steel BR4 bedpan and bottle rack
(Code: 2630139) for 4No. pans and 5No. bottles, size
660 x 350 x 505mm with rubber grommets fitted to ends
of 8mm diameter bottle rods, removable drip tray with
19mm spigot outlet, fixed to wall with 4No. anchor bolts
and flat bar mounting brackets.

Q:1 u:o W:0 X:0

White glazed vitreous china

Vaal Sanitaryware Hibiscus vitreous china wall hung
basin colour white, overall size 510 x 405mm with two
tapholes, including integrated overflow and chainstay
hole bolted to wall with 2No.10mm bolts (Code:
84487000) and sealed with silicone sealant where basin
meets wall.

Q:7 u:5 W:2 X:3

Vaal Hygia ceramic vitreous china hospital basin colour
White (code: 703611), size 585 x 435mm with two
tapholes, plugged and screwed to walls with two screws
including chromium plated caps (code: 8513Z0) and
sealed with silicone sealant where basin meets wall.

Q:12 u:2 W:2 X:0

Vaal Daisy White Semi-close coupled washdown suite
(Code: 772403WH) comprising 90° outlet open rim pan
(Code 751400WH) including lid and fitments with heavy
duty seat (Code: 8517Z2020)

Q:6 u:2 W:1 X:0
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14

15

16

17

18

19

20

21

22

Vaal Pearl Paraplegic vitreous china floor mounted
paraplegic washdown suite colour White (Code:
7300SC) comprising semi close couple 90° outlet open
rim washdown pan and matching 9 litre cistern,
including lid, fitments with heavy duty seat and purpose-
made chromium plated side flush lever.

Q:1 U:1 W:0 X:0

Vandal Resistant Sanitaryware Gypsy security pan
bolted and epoxy grout to wall

Q:6 u:o W:2 X:3

Vandal Resistant Sanitaryware Gypsy disabled security
pan bolted and epoxy grout to wall

Q:4 u:o W:0 X:0

Vandal Resistant Sanitaryware Gypsy security vanity
basin with two tap holes, complete with Wirquin trap as
recommended by manufacturers, bolted and epoxy
grout to wall

Q:14 u:o W:2 X:0

Vandal Resistant Sanitaryware Gypsy back entry bowl
urinal with, flushing valve (elsewhere), complete with
Wirquin trap as recommended by manufacturers, bolted
and epoxy grout to wall

Q:2 u:o W:2 X:0
WASTE UNIONS, ETC

Chromium plated

32mm Unslotted basin waste union with anti-theft plug
Q:2 u:3 W:1 X:0

32mm Slotted basin waste union with backnut, anti-theft
plug, chain and stay

Q:19 u:7 W:4 X:3

40mm Chromium plated unslotted basin waste union
and anti-theft plug

Q:29 u:2 W:7 X:0
TRAPS, ETC

Chromium plated

40mm Deep seal bottle trap with outlet for 50mm PVC
Q:52 u:12 W: 14 X:3
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23

24

25

26

27

28

29

30

31

Stainless Steel

Round Shower Drain Plus for vinyl sheeting (SD1v)
"Polyflor Polydrain ACO" or equal approved shower
drain with 50mm side outlet ABS drain body with
removable foul air trap and nylon vinyl clamps (Code
405819) including grade 304 stainless steel perforated
grating (Code 403234) connected to 50mm waste pipe
and bezel extension (Code SDP-TE)

Q:0 u:2 W:0 X:0
Vandal resistant 150mm diameter Stainless steel floor
drain with 50mm diameter outlet, complete removable
grind, secured with recess tamper proof screws and

removable trap as by Coastal Manufacturing code —
HB125VNWS50.

Q:6 u:o W:2 X:2
TAPS, VALVES, ETC

"Cobra Watertech" or other approved

15mm Ball type angle regulating valve stop tap with
350mm flexible hose connection

Q: 109 u:27 W:25 X:9

22mm 'Cobra' No. 1090/15 chromiun plated 'Ball-o-flo'
ballcock

Q:1 U:1 W:0 X:0

15mm Chromium plated plain bibtap (code: 3309ST)
Q:2 u:3 W:0 X:0

15mm Basin pillar tap (Code: 111-15)
Q:12 u:8 W:4 X:6

Cobra Watertech Stella 15mm chrome plated pillar tap
(Code: 3311ST-15) with hot and cold indices,
manufactured in accordance with SANS 226:2009 Type
2 (BS 5412).

Q:0 U:4 W:0 X:0

15mm Medical Elbow Action Chrome pillar tap (Code:
503-21B), manufactured in accordance with SANS 226
Type 2, installed in accordance with the manufacturers
recommendations.

Q:2 U:2 W:0 X:0

Cobra Watertech Carina 15mm chrome sink mixer
(Code: 171/041CA and S-041) with overarm swivel
outlet and adjustable flanges, manufactured in
accordance with SANS 226:2004 Type 1 (BS 5412),

Q:8 U:1 W:3 X:0
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32

33

34

35

36

37

38

39

40

41

15mm Chromium plated wall mounted mixer (code:
515/055-21) with aerated swan neck swivel spout, fixed
centre bent inlet connections and elbow action lever

Q:4 U:3 W:1 X:0

Cobra Watertech Chrome shower set (Code:431) with
2No. underwall stop taps, flanged shower arm and
shower rose.

Q:0 U:2 W:0 X:0

Walcro CIRS-V3-6 vandal resistant shower rose,
chrome finish

Q:6 u:o W:2 X:2

Cobra Watertech Chrome trigger spray
(Code:T/SPRAY-KIT) with extended 2m hose, wall
mounted fitting and cradle

Q:0 U:2 W:0 X:0

Cobra Watertech Chrome Junior Flushmaster exposed
flush valve (Code: FJ2-210), installed in accordance
with the manufacturer’'s recommendations.

Q:6 U:2 W:1 X:0

15mm bedpan and bottled spray nozzel activated by
2No 15mm quarter turn elbow action valves, connected
to 15mm water supply.

Q:1 u:o W:1 X:0

15mm Chromium plated elbow action wall-type mixer
with overarm outlet as "Cobra 515/055-21"

Q:12 u:2 W:2 X:0

Cobra Watertech Cobratron 15mm chrome plated
concealed touch sensor (Code: EL-3012-Wc) with 4"x4"
Galvanise Box, Adjustable Galvanise Yolk and Stainless
Steel Cover Plate. Complete with vandal resistant
button, solenoid and 240V to 9V transformer

Q:8 u:o W:4 X:3

Cobra KIM-BASIN Piazzo Electronic Switch "2"x8"
galvanise box with galvanise adjustable yolk with 2"x8"
stainless steel cover plate. Complete with 2 x piazzo
buttons and solenoids and 2 x 240V to 9B transformers
KD2.204 thermostatic control valve

Q: 14 u:o W:2 X:0
Cobra Watertech Institutional bib spout with top bobber

for drinking purpose (Code KM9.004PR)
Q: 14 u:o W:2 X:0
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42

43

44

45

46

47

48

49

50

51

52

53

54

Cobra Watertech 15mm chrome plated concealed
WAVE SWITCH sensor (Code: EL-3012-Wcp) with
"4"x4" Galvanise Box, Adjustable Galvanise Yolk and
Stainless Steel Cover Plate. Complete with Sensor,
Solenoid and 240V to 9V Transformer.

Q:4 u:o W:0 X:0

Cobra Cobratron Piazzo electronic touch control
metering valve (KIM-shower) with "4"x4" PVC Box with
adjustable galvanise yolk and stainless steel plate,
complete with button, solenoid and 240V to 9V
transformer.

Q:6 u:o W:2 X:2
SANITARY PIPEWORK

uPVC Soil and wast pipes for use above ground
according to SABS 967

50mm Pipe
Q:74 u:o W:0 X:0

50mm Vent Pipe

Q:6 u:o W:0 X:0
110mm Pipe
Q:79 u:o W:0 X:0

110mm Vent Pipe
Q:6 u:o W:0 X:0

Extra over uPVC pipes for fittings:

50mm Bend
Q: 175 u:o W:0 X:0

50mm Access bend
Q:18 Uu:o0 W:0 X:0

50mm Junction
Q:28 Uu:o0 W:0 X:0

50mm Access junction
Q:14 u:o W:0 X:0

50mm Double Junction

Q:3 u:o W:0 X:0
110mm Bend
Q:12 u:o W:0 X:0

110mm Access bend
Q:23 Uu:o0 W:0 X:0
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55

56

57

58

59

60

61

62

63

64

65

66

67

68

110mm Access bend with anti-syphon horn
Q:9 u:o W:0 X:0

110mm - 50mm Reducing Junction
Q:50 u:o W:0 X:0

uPVC Socketed pipes Class 51 for use under ground
in accordance with SABS 791

50mm Pipes laid in and including trenches not
exceeding 1m deep under surface beds

Q: 160 U:45 W:0 X:0

110mm Pipes laid in and including trenches not
exceeding 1m deep under surface beds

Q: 345 U:68 W:0 X:0

Extra over uPVC pipes for fittings:

50mm Bend
Q:22 Uu:o0 W:0 X:0
110mm Bend
Q: 81 Uu:o0 W:0 X:0
110mm Access bend
Q:11 Uu:o0 W:0 X:0
110mm Double connection Bend
Q:3 Uu:o0 W:0 X:0
110mm Junction
Q:54 Uu:o0 W:0 X:0
110 x 50mm Access reducing junction
Q:9 Uu:o0 W:0 X:0
110mm Straight pan connector
Q:26 Uu:o0 W:0 X:0
110mm Straight coupler
Q:52 Uu:o0 W:0 X:0
110mm Rodding eye
Q:26 Uu:o0 W:0 X:0
WATER SUPPLY

Class 0 copper pipes for compression fittings in
accordance with SABS 460

15mm Pipes
Q:312 U:96 W:72 X:23
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69

70

71

72

73

74

75

76

7

78

79

80

81

82

83

84

15mm Pipes chased into brick walls

Q:509 U:95 W : 92 X:28
22mm Pipes
Q:173 U:64 W : 47 X:21

22mm Pipes chased into brick walls

Q:163 uU:37 W : 57 X:20
28mm Pipes
Q: 337 u:8 W:13 X:6

28mm Pipes chased into brick walls

Q:148 u:o W :40 X:13
35mm Pipes

Q: 495 U:45 W:o0 X:0
42mm Pipes

Q:23 U:26 W:0 X:0

Extra over for fittings

Extra over Class 0 copper pipes for brass capillary
soldered fittings

15mm Fittings
Q: 601 u:70 W : 67 X:20

22mm Fittings
Q: 161 U:40 W : 38 X:17

28mm Fittings
Q:31 u:8 W:5 X:5

28mm to 15mm reducing tee

Q:23 u:o W:0 X:0
32mm Bend

Q:58 u:o W:0 X:0
32mm Tee

Q:36 u:o W:0 X:0

32mm to 15mm reducer
Q:20 u:o W:0 X:0

32mm to 22mm reducer
Q:31 u:o W:0 X:0

32mm to 25mm reducer
Q:4 u:o W:0 X:0
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85

86

87

88

89

90

91

92

93

94

95

32mm to 15mm reducing tee
Q:22 u:o W:0 X:0

32mm to 25mm reducing tee
Q:3 u:o W:0 X:0

32mm to 28mm reducing tee

Q:15 u:o W:0 X:0
42mm Bend

Q:8 u:o W:0 X:0
42mm Tee

Q:4 Uu:o0 W:0 X:0

42mm to 22mm reducing tee
Q:8 u:o W:0 X:0

42mm to 35mm reducing tee
Q:9 u:o W:0 X:0

LAGGING

Armaflex pipe insulation suitable for exterior
application

Insulation to 15mm pipe and couplings
Q:76 u:22 W:24 X:7

Insulation to 22mm pipe and couplings

Q:53 u:10 W:15 X:5
ELECTRIC WATER HEATERS
Hydroboil

Zip stainless steel 7,5 litre Hydroboil (Code: 2610011),
size 310 x 180 x 460mm high with instant boiling water,
two way tap control and GlobalPlus™ water filtration kit,
connected to 15mm cold water supply with service
valve, waste for safety valve connected to waste water
system and 220 volt 15 amp electrical power supply,
plugged and screwed to wall and fitted under 1 year
guarantee.

Q:5 u:o W:2 X:0

FIRE EQUIPMENT, ETC ON WALL
MOUNTED HANGERS

Fire hose reel to SABS 543 complete with 20mm
diameter rubber hose 30m long, chromium plated
stopcock, shut-off nozzle and wall bracket

Q:6 u:2 W:1 X:1
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SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 15

Internal Plumbing & Drainage

-156-
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No

No

No

No

No

No

No

No

22

15

129

83

10
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96

97

98

99

100

101

4.5kg Dry chemical powder fire extinguisher including
hanger fixed to and including timber backing board.

Q:12 u:8 W:2

X:2

WATER SUPPLIES TO FIRE APPLIANCES

Galvanised steel pipes

25mm Pipes fixed to walls with M10 rubber lined hanger
brackets including M10 threaded rod not exceeding

500mm long and M10 drop-in anchor

Q:15 u:2 W:2

X:10

25mm Pipes fixed into fibre cement knock up ceilings
with M10 rubber lined hanger brackets including M10
threaded rod not exceeding 500mm long and M10 drop-

in anchor
Q:45 u:o W:0

X:15

Extra over galvanised steel pipes for steel fittings

25mm Fittings
Q:15 u:5 W:5

50 x 25mm Reducing socket

Q:3 u:1 W:1
TESTING
Pressure testing fire pipe system
Q:1.00 uU:0.00 W:0.00
Section No. 2

X:0.00

Carried to Collection

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)

Bill No. 15
Internal Plumbing & Drainage

-157-

No

No

No

24

29

60

25

Iltem
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Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)

Bill No. 15

Internal Plumbing & Drainage

SUMMARY
Page Amount
No

Total Brought Forward from Page No. 144
ws |
e ||
w7 |
ws ||
w9 |
w0 ||
S
2 |
3 | |
s |
L
T
w7 | |

Carried Forward to Summary of Section No. 2 R

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)

Bill No. 15

Internal Plumbing & Drainage

-158-
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Item Quantity Rate Amount
No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO 16

GLAZING

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (Item 7)

TRADE NAMES

No reference to trade names shall be made in these
Bills of Quantities. Any reference to trade names in the
Architect's specification or drawings shall deem to mean
"or similar and approved"

NOTE: The following items shall be deemed to fall into
Work Group No 150 for JBCC CPAP purposes

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

1 | Panes not exceeding 0,1 square metre in area m2 7

Q:6 U:1 W:0 X:0

2 | Panes exceeding 0,1 and not exceeding 0,5 square

metre in area m2 3
Q:2 u:o W:2 X:0

6mm Clear normal strength PVB Laminated safety
glass

3 | Panes not exceeding 0,1 square metre in area m2 3
Q:1 u:2 W:0 X:0

4 | Panes exceeding 0,1 and not exceeding 0,5 square
metre in area m2 12

Q:8 U:1 W:2 X:1

5 | Panes exceeding 0,5 and not exceeding 1,0 square

metre in area m2 8
Q:0 U:4 W:4 X:0
Carried to Collection R
Section No. 2
SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 16
Glazing

-159-



PANELS, MIRRORS, ETC

6mm Silvered float glass copper backed mirrors
with bevelled edges holed for and fixed with
chromium plated dome capped mirror screws with
rubber buffers to plugs in brickwork or concrete

Mirror 450 x 600mm high with four screws No
Q:14 u:7 W:4 X:0

Chronos reflective polished surface mirror with

concealed fixings installed strictly to manufacturer's
specifications (G7, G7, G23-Block Q)

Mirror 500 x 900mm high No
Q:20 u:o W:5 X:6

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 16

Glazing

-160-
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31
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Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 16

Glazing

SUMMARY

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 16

Glazing

-161-

Page
No

159

160
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Item Quantity Rate Amount
No

SECTION 2

EXISTING HOSPITAL (PROVISIONAL)

BILL NO 17

PAINTWORK

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

NOTE: The following items shall be deemed to fall into
Work Group No 152 for JBCC CPAP purposes

ON FLOATED PLASTER
Apply Skim to achieve a continuous film (C3)

1 | On internal walls m2 3340
Q: 2602 U: 334 W : 329 X:75
Carried to Collection R
Section No. 2
SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 17
Paintwork

-162-



Ensure that surfaces are dry, sound and clean.
Remove any oil, grease and other contaminants with
Hydrocarbon solvents and detergents working it
well into affected areas with bristle broom or brush.
Leave for 20 minutes to react, then rinse thoroughly
with fresh water to remove all traces of Hydrocarbon
solvents and detergents using high pressure water
jet or scrubbing with brush or broom. Allow to dry
completely. Remove fungi and algae by scrubbing
with a solution of houselhold bleach (3.5% sodium
hypochlorite) 1 part bleach to 2 parts water by
volume. Leave for 1 hour, then brush off with a
bristle brush. Rinse thoroughly with tap water to
remove all traces of bleach and allow to dry. Fill
cracks and other surface defects with the
appropriate Polycell filler. Prime with one coat of
Plaster Primer with an overcoating time of 16 hours
and finish with two coats of pure acrylic emulsion
sheen paint with 2 hours drying time between coats.
All to manufacturer’s detail specifications. Colour to
Architect’s approval

On existing plastered internal walls
Q:1326 U:288 W : 347 X :228

Ensure that surfaces are dry, sound and clean.
Remove any oil, grease and other contaminants with

Hydrocarbon solvents and detergents working it
well into affected areas with bristle broom or brush.
Leave for 20 minutes to react, then rinse thoroughly
with fresh water to remove all traces of Hydrocarbon
solvents and detergents using high pressure water
jet or scrubbing with brush or broom. Allow to dry
completely. Remove fungi and algae by scrubbing
with a solution of houselhold bleach (3.5% sodium
hypochlorite) 1 part bleach to 2 parts water by
volume. Leave for 1 hour, then brush off with a
bristle brush. Rinse thoroughly with tap water to
remove all traces of bleach and allow to dry. Fill
cracks and other surface defects with the
appropriate Polycell filler. Prime with one coat of
Plaster Primer with an overcoating time of 16 hours
and finish with two coats of pure acrylic emulsion
sheen paint with 2 hours drying time between coats.
All to manufacturer’s detail specifications Colour to

Architect’s approval

On existing plastered external walls
Q: 201 u:o W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 17

Paintwork

-163-

m2

m2

2189

201
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Prepare surfaces and remove all loose material and
rinse. Surface to be dry, sound and clean and cured
for a minimum of 14 days, with a moisture content,
measured with a Doser Hygrometer of BD 2 scale -
8%. Prime with one coat of Plaster Primer with an
overcoating time of 16 hours and finish with two
coats of pure acrylic emulsion sheen paint with 2
hours drying time between coats. All to
manufacturer’s detail specifications. Colour to
Architect’s approval (C3)

On newly plastered internal walls
Q : 2602 U:334 W : 329 X:75

Prepare surfaces and remove all loose material and
rinse. Surface to be dry, sound and clean and cured
for a minimum of 14 days, with a moisture content,
measured with a Doser Hygrometer of BD 2 scale -
8%. Prime with one coat of Plaster Primer with an
overcoating time of 16 hours and finish with two

coats of pure acrylic emulsion sheen paint with 2
hours drying time between coats. All to

manufacturer’s detail specifications Colour to
Architect’s approval (H38

On newly plastered external walls
Q:618 U: 140 W : 329 X:0

ON FIBRE CEMENT

Prepare surfaces and remove all loose material.
Prime with one coat of Professional Primer with an
overcoating time of 16 hours and finish with one
coat of Acrylic paint thinned 20% and one coat
Acrylic paint. All to manufacturer’s detail
specifications. Colour to Architect’s approval. (H10)

On fibre cement fascia and barge boards
Q:177 U:36 W : 50 X:0

On fibre cement sills
Q:0 U:1 W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 17

Paintwork

-164-

m2

m2

m2

m2

3340

1087

263
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10

11

12

All roof sheeting to be pressure washed after repair
work has been completed (to Architect's approval)
and finished with superior waterbased acrylic paint
to exterior new fibre cement. Surface to be assessed
and the appropriate surface preparation clauses
selected for remedial procedure. Prime with one
coat clear resin based binding agent with an
overcoating time of 4 hours and finish with two
coats superior waterbased acrylic paint with 2 hours
drying time between coats, for a maintenance cycle
of 4 years in a C1 - inland environment. Overcoating
time for primer/base coat: 16hours. All to
manufacturer’s detail specifications. Colour to
Architect’s approval.

On existing fibre cement roof covering
Q:1822 u:o W:0 X:0

Prepare surfaces and remove all loose material.
Prime with one coat of Professional Primer with an
overcoating time of 16 hours and finish with one
coat of Pure Acrylic paint. All to manufacturer’s
detail specifications. Colour to Architect’s approval.

(D3)

On fibre cement ceilings
Q:0 U: 262 W:0 X:0

ON PLASTER BOARD

Prepare surfaces and remove all loose material.
Prime with one coat Primer with an overcoating time
of 16 hours and finish with one coat Acrylic paint
thinned 20% and one coat Acrylic paint. All to
manufacturer’s detail specifications. Colour to
Architect’s approval (D15, D16)

On plasterboard ceilings
Q:54 u:10 W:0 X:0

ON METALWORK

Prepare surface and apply one coat Primer with an
overcoating time of 1 hour finish with two coats
pure acrylic paint with 2 hours drying time between
coats. All to manufacturer’s detail specifications.
Colour to Architects approval.

On door frames
Q: 101 U:31 W: 28 X:17

On existing door frames
Q:0 u:o W:11 X:17

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 17

Paintwork

-165-

m2

m2

m2

m2

m2

1822

262

64

177

28
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13

14

15

16

17

18

19

20

On new window frames
Q:0 U:10 W:0 X:0

On existing window frames

Q: 165 U:26 W: 20 X:17

On transformer doors and frames

Q:5 u:o W:0 X:0
On gates
Q:37 u:o W:4 X:4

On structural steel members

Q: 236 U:60 W : 86 X:0
Prepare and Prime with one coat Alkali Burn
Resistance Primer with an overcoating time of 1
hour and finish with two coats pure acrylic emulsion
sheen paint with 2 hours drying time between coats,
for a maintenance cycle of 2 years in a C1 - inland
environment. All to manufacturer’s detail
specifications. Colour to Architects approval.

On IBR ceilings
Q:0 u:o W:218 X:103
On metal ceilings
Q:685 u:o W:0 X:0

Sand down, clean and Apply Galvanised Iron
Cleaner to all bare galvanised areas. Allow to react

for 1 minute and rinse off with tap water using
bristle brush or Scotch Brite pads to remove all
surface contaminants, until surface is water break-
free. Prime with one coat of Galvanised Iron Primer
with an overcoating time of 24 hours and finish with
two coats of UV-resistant waterbased acrylic roof
paint with 16 hours drying time between coats. All

to manufacturer’s detail specifications. Colour to
Architect’s approval

On existing IBR roof covering

Q:0 U:362 W: 249 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 17

Paintwork

-166-

m2

m2

m2

m2

m2

m2

m2

m2

10

228

45

382

321

685

611
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21

22

23

24

ON WOOD

Stop, fill, sand down and prepare wood surface.
Prime with one coat Universal Epoxy Primer with an
overcoating time of 4 hours and finish with two
coats pure acrylic paint with 2 hours drying time
between coats. All to manufacturer’s detail
specifications. Colour to Architect’s approval

On doors
Q: 284 u:97 W:73 X : 49

SPECIAL FINISHES

Remove all funqus from surface of ceiling / slab
manually. Scrub ceiling area with a concentrated

high performance industrial detergent to prevent
further fungal growth. Allow to dry completely.
Apply a pigmented and vapour permeable water-
based epoxy resin coating Clear as a Primer coat.
Allow to dry and apply two coats of semi-gloss
water based epoxy coating system with anti-fungal

properties. All to manufacturer’s detail
specifications. Colour to Architect’s approval (C1-

Block U)

On concrete ceilings
Q:0 U:55 W:0 X:0

Perform a light surface grind to remove laitance and
oil contamination. Repair all cracks and blow holes
with a structural epoxy adhesive and smooth over.
Apply Solvent Free Epoxy Primer to seal air
movement through concrete Apply two coats of
Polyurethane sealer providing excellent UV
protection by roller to achieve an overall thickness
of approximately 100microns. All to manufacturer’s
detail specifications. Colour to Architect’s approval

(B5-Block U)

On existing plastered internal walls
Q:0 u:87 W:0 X:0

On newly plastered internal walls
Q:0 u:37 W:0 X:0

Carried to Collection

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 17

Paintwork
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m2

m2

m2

m2

503

55

87

37
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Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 17

Paintwork

SUMMARY

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Bill No. 17

Paintwork

-168-

Page
No

162
163
164
165
166

167
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Amount




Bill
No

10

11

12

13

14

15

16

17

Section No. 2

SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)

SECTION SUMMARY - SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)
Page
No
Alterations 59
Foundations 65
Concrete, Formwork & Reinforcement 71
Masonry 75
Waterproofing 76
Roof Coverings etc 80
Carpentry & Joinery 97
Ceilings, Partitions & Access Flooring 105
Floor Coverings Plastic Linings etc 110
Ironmongery 120
Structural Steelwork 124
Metalwork 136
Plastering 140
Tiling 143
Internal Plumbing & Drainage 158
Glazing 161
Paintwork 168

Carried to Final Summary

Section No. 2
SECTION 2 - EXISTING HOSPITAL (PROVISIONAL)

-169-
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SILOAM HOSPITAL - PHASE 2

Item Quantity Rate Amount
No

SECTION 3
This section is divided in columns as follows:

A : Block A — A&E Theatres, Radiology, CSSD,
Admissions, Cafeteria, Lab, Clinical Forensic Unit and
Administration

B : Block B — Pharmacy, OPD, Dental Unit and Eye
Clinic

C : Block C — Ante Natal, Pregnant Mothers and
Delivery Ward

D : Block D — Post Natal Ward and Kangaroo Mother
Care

E : Block E — Paediatric Ward

F : Block F — Surgical Ward

G : Block G — Medical Ward Female

H : Block H — Medical Ward Male

J : Block J — Infectious Diseases Ward and Staff
Entrance

K : Block K — Electrical Plant

L : Block L — Waste Management and Staff Ablution
M : Block M — Kitchen and Laundry

N : Block N — Main Gatehouse and Pedestrian Entrance
V : Block V — Chiller and Hot Water Plant

Annotations at end of description i.e. (San005) refer to
the Architect's specification attached to the back of
these bills of quantities. Tenderers are advised to study
the Architect's specification for the full intent and
meaning of the relevant item

NEW HOSPITAL
BILL NO 1

FOUNDATIONS (PROVISIONAL)
PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

Carried to Collection R

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 1

Foundations (Provisional)

-170-



SUPPLEMENTARY PREAMBLES

Nature of material to be excavated

A geotechnical report has been carried out on site by
the engineer and the report is available at the offices of
the Engineers. Descriptions of excavations shall be
deemed to include all ground conditions classifiable as
"earth" described in the above report and where
conditions of a more difficult character are indicated
these are separately measured

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Excavation for working space in rock

Notwithstanding the Standard System of Measuring
Building Work, excavation for working space in rock will
be measured in cubic metres to the extent executed and
given as "extra over" bulk excavation or trench and hole
excavation as the case may be

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material

Testing

Prices for filling are to include for all necessary density
tests in accordance with SABS 1200D

Subterranean water

No information regarding subterranean water is
available. The tenderer must acquaint himself of the
presence and depth of subterranean water and allow
therefore in his prices

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 1

Foundations (Provisional)

-171-
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NOTE: The following items shall be deemed to fall into
Work Group No 104 for JBCC CPAP purposes

EARTHWORKS
EXCAVATION, FILLING, ETC

Excavation in earth or compacted filling not
exceeding 2m deep

Reducing levels to final levels under floors, ramps,
pavings, etc.

A:672 B:326 C:194 D:202
E: 143 F:140 G:118 H: 145
J:121 K:53 L:45 M : 302
N:12 V: 41
Trenches

A: 1582 B : 684 C:378 D : 441
E:311 F:327 G:706 H: 862
J 1304 K:319 L:253 M : 565
N:96 V: 41

Column bases

A 237 B: 236 C:38 D:23
E:24 F:14 G:63 H: 161
J:54 K:12 L:60 M:4
N:42 V:28
Lift pit

A:18 B:0O C:0 D:0
E:0 F:0 G:21 H:42
J:0 K:0 L:0 M:0
N:0 V:0

Floor channels base

A:0 B:0 C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:223 L:0 M : 55
N:O V:36

Extra over excavations in earth for excavation in

Soft rock

A:182 B:92 C:42 D:46

E:34 F:34 G:77 H:102

J:36 K:33 L:31 M : 57

N:14 V.7

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 1

Foundations (Provisional)

-172-

m3

m3

m3

m3

m3

m3

2515

6 869

996

80

314

787
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10

11

12

Hard rock
A:o1
E:17
J:18
N:7

B:46
F:17
K:17

V:3

C:21
G:38
L:16

D:23
H: 51
M: 28

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

A : 896
E:184
J:181
N:75

B:433
F:184
K:377

V:59

C:226
G:305
L:134

Risk of collapse of excavations

D: 251
H:393
M : 336

Sides of trench and hole excavations not exceeding

1,5m deep
A : 3966
E:942
J:91
N : 394

B: 1871
F:934
K':963
V:183

C: 1171
G:823
L:753

D : 1300
H:823
M : 1626

Ditto, but exceeding 1,5m deep and not exceeding 3m

deep
A:33
E:O
J:92
N:0

B: 381
F:24
K:0
V:0

c:0
G:643
L:119

D:0
H: 1225
M:0

Keeping excavations free of water

Keeping excavations free of water

Selected earth filling obtained from the excavations

and/or prescribed stock piles on site in layers of

150mm thick compacted to 93% Mod AASHTO

density

Backfilling to trenches, holes, etc

A 958
E: 152
J:176
N : 87

Section No. 3

B: 492
F:157
K:179
V: 36

C:191
G:485
L:179

SECTION 3 - NEW HOSPITAL

Bill No. 1

Foundations (Provisional)

D:215
H:672
M : 289

Carried to Collection

-173-

m3

m3

m2

m2

m3

393

4034

16 660

2518

Iltem

4 268

SILOAM HOSPITAL - PHASE 2




13

14

15

16

Selected earth filling obtained from the excavations
and/or prescribed stock piles on site in layers of
150mm thick compacted to 95% Mod AASHTO

density

Under floors, steps, pavings, etc

A:672 B:326 C:194 D: 202
E: 143 F:140 G:118 H: 145
J:121 K:53 L:45 M : 302
N:12 V:41

Approved G7 filling supplied and carted on by the

Contractor, compacted in layers not exceeding
150mm to 95% Mod. AASHTO density

Under solid floors

A:672 B:326 C:194 D: 202
E:143 F:140 G:118 H: 145
J:121 K': 53 L:45 M : 302
N:12 V:41

Approved G5 filling supplied and carted on by the
Contractor, compacted in layers not exceeding
150mm to 95% Mod. AASHTO density

Under solid floors

A:672 B:326 C:19%4 D: 202
E: 143 F:140 G:118 H: 145
J:121 K:53 L:45 M : 302
N:12 V:41

20mm Thick coarse river sand filling supplied by the
contractor

Under floors etc

A : 4494 B:2172 C:1292 D: 1346

E : 956 F:936 G:803 H:992

J: 804 K:563 L: 301 M : 2057

N:78 V:316

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 1

Foundations (Provisional)

-174-

m3

m3

m3

m2

2515

2515

2515

17 110
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18

19

20

Compaction of surfaces

Compaction of ground surface under surface beds etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

A 14494 B:2172 C:1292 D : 1346
E : 956 F :936 G:803 H:992
J:804 K': 563 L:301 M : 2057

N:78 V:316

SOIL INSECTICIDE

Soil insecticide in accordance with SANS 5859

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows
and ramming (Certificate to be supplied before payment
is made)

A 14494 B:2172 C:1292 D : 1346
E : 956 F :936 G:803 H: 992
J:804 K': 563 L:301 M : 2057

N:78 V:316

To bottoms and sides of trenches and holes (Certificate
to be supplied before payment is made)

A:5012 B :2588 C: 1548 D: 1852
E: 1297 F:1359 G : 1901 H : 2237
J:1294 K': 1247 L:940 M: 2199
N: 571 V282

NOTE: The following items shall be deemed to fall into
Work Group No 110 for JBCC CPAP purposes

UNREINFORCED CONCRETE CAST
AGAINST EXCAVATED SURFACES

15MPa/19mm concrete

Blinding under column bases

A:0 B:0 C:0 1

E:1 F:1 G:1 H:1

J:1 K:1 L:0 M:

N:3 V:2

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 1

Foundations (Provisional)

-175-

m2

m2

m2

m3

17 110

17 110

24 327

10
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21

22

23

24

25

26

Blinding under lift pit base

A1
E:O
J:0
N:0

Blinding under strip footings

A:76
E:19
J:19

N:6

B
F
K:
\Y

:0
:0
11
12

B:40

F:
K:
\%

20
13
13

C:23
G:26
L:11

D:27
H:29
M: 29

REINFORCED CONCRETE CAST AGAINST

EXCAVATED SURFACES

25MPa/19mm concrete

Strip footings

A: 382
E:96
J:93
N:30

Lift Pit base
A:6
E:O
J:0
N:0

B:202

F:
K:
V:

< X m w

99
66
13

:0
:0
:0
:0

30MPa/19mm concrete

Column bases

A:169
E:14
J:12
N:16

B:

F:
K:

V:

69
9
4
10

Columns in foundations

A:2
E:O0
J:1
N:0

Section No. 3

B:

< X T

4
10
:0
1

C:117
G:137
L:54

C:22
G:18
L:14

SECTION 3 - NEW HOSPITAL

Bill No. 1

Foundations (Provisional)

D:136
H: 146
M : 146

D:15
H:36

Carried to Collection

-176-

m3

m3

m3

m3

m3

m3

17

342

1718

22

409

16
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27

28

29

30

31

32

Stub columns in foundations
A:0 B:0 c:0 D:0
E:0 F:0 G:0 0
J:0 K:0 L:0 M:0
N:6 V:0

Walls
A:0 B:1 C:0 0
E:0 F:0 G:3 3
J:0 K:49 L:0 M:23
N:O V:14

Floor channel

A:0 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:33 L:0 M:10
N:0 V:6

TEST BLOCKS

Making and testing set of three 150 x 150 x 150 mm
strength test cubes

A:120 B:0 Cc:0
E:O0 F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

NOTE: The following items shall be deemed to fall into
Work Group No 111 for JBCC CPAP purposes

ROUGH FORMWORK (DEGREE OF
ACCURACY II)

Rough formwork to sides

Rectangular columns

A:17 B:54 Cc:7 D:3
E:4 F:2 G:17 H:43
J:18 K:5 L:16 M:0
N:5 V:12

Rectangular stub columns

A:0 B:0 Cc:0

E:O F:0 G:0 H
J:0 K:0 L:0 M:0
N : 46 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 1

Foundations (Provisional)

-177-

m3

m3

m3

Sets

m2

m2

92

49

120

203

46
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33

34

35

36

37

38

39

Walls in floor channels
A: B:0
F:0
K: 620

0
0
0
0 V:193

Z < m

Walls
B:2
F:0
K:20
V:0

Z < m >
o o o o

c:0

L:0

D:0

H:0

M: 192

D:0

M:0

Rough formwork to circular columns

300mm Diameter circular column 0.18m high

A:0 B:0O
E:1 F:0
J:0 K:0
N:O V:0

C:0
G:0
L:0

D:0
H:0
M:0

300mm Diameter circular column 0.51m high

A:0 B:0
E:1 F:0
J:0 K:0
N:O V:0

C:0
G:0
L:0

D:0
H:0
M:0

400mm Diameter circular column 1.45m high

A:0 B:0

E:0 F:0
J:0 K:0
N:O V:0

C:0
G:0
L:0

D:0
H:7
M:0

450mm Diameter circular column 0.13m high

A:10 B:0
E:0 F:0
J:0 K:0
N:O V:0

Movement joints etc.

C:0
G:0
L:0

D:0
H:0
M:0

10mm Jointex in vertical joint between concrete and
brickwork not exceeding 300mm wide or high

A:24 B:80

E:6 F:3

J:19 K:7

N:8 V17
Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 1
Foundations (Provisional)

c: 11
G:20
L:27

D:4
H:68
M:0

Carried to Collection

-178-

m2

m2

No

No

No

No

1005

67

10

294
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40

41

42

43

44

45

NOTE: The following items shall be deemed to fall into
Work Group No 116 for JBCC CPAP purposes

MASONRY

Brickwork (14Mpa nominal compressive strength) in
3:1 cement mortar

One brick walls

A: 1142 B:518 C:327 D: 395
E: 241 F:274 G:435 H: 554
J:230 K: 343 L:268 M : 556
N : 86 V:37
Ditto, but circular on plan
A:65 B:0 c:0
E:0 F:0 G:0 H
J:0 K:0 L:0 M
N:O V:0

330mm Cavity walls formed of two half brick skins and
110mm cavity filled with 15 MPa concrete, including wire
ties

A:0 B:58 C:5 D:1
E:39 F:22 G:56 H:79
J:46 K:0 L:0 M:0
N:0 V:0

440mm Brick walls

A7 B:0 C:0 0
E:O0 F:0 G:0 0
J:0 K:0 L:0 0
N:0 V:0

Ditto, but circular on plan
A:0 B:0 C:8 0
E:O0 F:0 G:0 0
J:0 K:0 L:0 0
N:O V:0

Brickwork reinforcement

75mm Wide reinforcement built in horizontally

A:0 B:1355 C:323 D:32
E:912 F:522 G:1319 H: 1862
J:1160 K:0 L:0 M:0
N:O V:0
Carried to Collection
Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 1

Foundations (Provisional)

-179-

m2

m2

m2

m2

m2

5 406

65

307

7485
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46

47

48

49

50

150mm Wide reinforcement built in horizontally

A 14328 B : 6090 C:3842 D : 4650
E : 2840 F:3223 G:5101 H : 6490
J:2704 K': 4030 L:3155 M : 6543
N:1016 V:434

Galvanized hoop iron cramps, ties etc.

1.6 x 32 x 400mm long Galvanised hoop irons ties fixed
to concrete and built into brickwork

A:70 B:234 C:32 D:11
E:17 F:7 G:59 H: 201
J:55 K:21 L:80 M:0
N: 24 V:51

FACE BRICKWORK

Face brick, size 222 x 106 x 73mm, manufactured in
accordance with 227:2007 (PC Amount of R7,500.00
per thousand bricks delivered to site, excluding
VAT) pointed with recessed horizontal and vertical

joints

Extra over brickwork for face brickwork

A:0 B:52 C:46 D:18
E:19 F:19 G:30 H:33
J:26 K:0 L:0 M:0
N:0 V:0

NOTE: The following items shall be deemed to fall into
Work Group No 142 for JBCC CPAP purposes

EXTERNAL PLASTER

One coat 1:5 cement plaster on brickwork

On walls
A:217 B:93 C:3 D:72
E:51 F:52 G:76 H:118
J:64 K:154 L:125 M: 208
N:39 V:19
On circular walls
A:29 B:0 C:4
E:O F:0 G:0 0
J:0 K:0 L:0 M
N:0 V:0
Carried to Collection
Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 1

Foundations (Provisional)

-180-

No

m2

m2

m2

64 446

861

243

1320

33
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NOTE: The following items shall be deemed to fall into
Work Group No 152 for JBCC CPAP purposes

PAINTWORK

Prepare surfaces and remove all loose material and
rinse. Surface to be dry, sound and clean and cured
for a minimum of 14 days, with a moisture content,
measured with a Doser Hygrometer of BD 2 scale -
8%. Prime with one coat of Plaster Primer with an
overcoating time of 16 hours and finish with two
coats of pure acrylic emulsion sheen paint with 2
hours drying time between coats. All to
manufacturer’s detail specifications Colour to
Architect’s approval (H38)

External plastered walls m2
A:246 B:93 C:35 D:72
E:51 F:52 G:76 H:118
J:64 K: 154 L:125 M : 208
N:39 V:19

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 1

Foundations (Provisional)

-181-

1353
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Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 1

Foundations (Provisional)

SUMMARY
Page Amount
No

Total Brought Forward from Page No. 170
171
172
173
174
175
176
177
178
179
180
181

Carried Forward to Summary of Section No. 3 R

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 1

Foundations (Provisional)

-182-



SILOAM HOSPITAL - PHASE 2

Item Quantity Rate Amount
No

SECTION 3

NEW HOSPITAL

BILL NO 2

CONCRETE FORMWORK AND
REINFORCEMENT

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

SUPPLEMENTARY PREAMBLES

Type of cement

All cement used in concrete work is to be OPC cement,
no cement containing fly ash will be allowed

Cost of tests

The costs of making, storing and testing of concrete test
cubes shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the
Representative/Agent. The testing shall be undertaken
by an independent firm or institution nominated by the
contractor to the approval of the Representative/Agent.
(Test cubes are measured separately)

Breeze concrete

Breeze concrete shall consist of twelve parts clean dry
furnace ash, free from coal or other foreign matter, to
one part cement (1:12); the ash graded up to particles
which will pass a 16,5mm ring from a minimum which
fails to pass a 4,75mm mesh. The finer materials from
the screening are to be first mixed with the cement into
a mortar and the ash added afterwards and thoroughly
incorporated

Carried to Collection R

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 2

Concrete, Formwork & Reinforcement

-183-



Lightweight concrete

Lightweight concrete shall have a density of 600kg/m3
for the top 50mm and 400kg/ms3 for the remaining
thickness. The minimum thickness at outlets, channels,
etc shall be 50mm

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself

Formwork to soffits of solid slabs etc shall be deemed to
be to slabs not exceeding 250mm thick unless otherwise
described

Formwork to soffits of slabs, beams, etc shall be
deemed to be propped up exceeding 1,5m and not
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

Smooth formwork

All smooth formwork must be cleaned, all unevenness
removed, properly prepared and then finished with a
final coat of cementitious paint to give a smooth and
even finish

NOTE: The following items shall be deemed to fall into
Work Group No 110 for JBCC CPAP purposes

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 2

Concrete, Formwork & Reinforcement

-184-
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CONCRETE

REINFORCED CONCRETE

25 MPa/19 mm concrete in

Surface beds in panels on waterproofing
A:510

E: 109
J:88
N:10

B:273

F:
K:
V:

99
51
41

Ramps on waterproofing

A:
:0
12
1

Z <« m

Plinths

30 MPa/19 mm concrete in

Z o m >

0

0
0
0
0

B:

F
K:
Vv

2

0
2
0

[oo)

F:0

K:

V:

0
24

Slabs

A 983
E:126
J:82
N:12

Cantilever slabs
A:

Ramps

Section No. 3

Z <« m

0
:0
0

Z o m >
o o o o

0

B:322

F:
K:

< X M w

< X M w

60
11

o O o o

o O o o

C:143
G:87
L:34

C:186
G:233

D:148
H:107
M: 234

D: 150
H:417

D:0

M:0

Carried to Collection

SECTION 3 - NEW HOSPITAL

Bill No. 2

Concrete, Formwork & Reinforcement

-185-

m3

m3

m3

m3

m3

m3

1933

14

31

2626

26
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11

12

Stairs including landings

A:7 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:0
N:0 V:0

Beams and inverted beams

A:183 B:78 C:51 D:44
E:30 F:28 G:25 H:94
J:40 K:14 L:14 M : 50
N:4 V:0
Walls
A:32 B:7 C:0 D:0
E:O F:0 G:33 H:40
J:0 K:0 L:0 M:0
N:0 V:0
Columns
A:59 B:8 C:5
E:4 F:3 G:4
J:2 K:2 L:3 M
N:0 V:6

TEST BLOCKS

Making and testing set of three 150 x 150 x 150 mm
strength test cubes

A:320 B:0 Cc:0
E:O0 F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

CONCRETE SUNDRIES

Finishing top surface of concrete smooth with a
wood float

Surface beds, slabs, etc

A:37 B:16 Cc:8 D:5
E:7 F:16 G:6 H:12
J:4 K:0 L:91 M: 743
N:0 V:0

NOTE: The following items shall be deemed to fall into
Work Group No 111 for JBCC CPAP purposes

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 2

Concrete, Formwork & Reinforcement

-186-

m3

m3

m3

m3

No

m2

14

653

113

109

320

945
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14

15

16

17

18

FORMWORK

ROUGH FORMWORK (DEGREE OF
ACCURACY II)

Rough formwork to sides

Walls exceeding 3.5m and not exceeding 5m high

A:0 B:0 C:0 D:0
E:O F:0 G:66 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Walls exceeding 6.5m and not exceeding 8m high

A:249 B:34 Cc:0 D:0
E:O0 F:0 G:0 H: 287
J:0 K:0 L:0 M:0
N:0 V:0

Walls exceeding 8m and not exceeding 9.5m high

A:0 B:0O C:0 D:0
E:O0 F:0 G:198 H:0
J:0 K:0 L:0 M:0
N:O V:0

Wall Beams not exceeding 3.5m high

A:85 B:187 C:127 D:133
E:62 F:95 G:0 H:9
J:94 K:0 L:50 M : 262
N:0 V:0

Inverted beams not exceeding 3.5m high

A:185 B:82 C:51 D:53
E:40 F:24 G:0 H:94
J:58 K:4 L:13 M: 22
N:5 V:0

Inverted beams exceeding 3.5m and not exceeding 5m
high

A:70 B:0 C:0

E:0 F:0 G:0 H

J:0 K:0 L:0 M

N:O0 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 2

Concrete, Formwork & Reinforcement

-187-

m2

m2

m2

m2

m2

m2

66

570

198

1104

632

70
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19

20

21

22

23

24

Inverted beams exceeding 5m and not exceeding 6.5m

high
A:32

E:6

J:0

N:0

< X m W

5 C:0

:5 G:4 H:4
0 L:0 M
0

Inverted beams exceeding 6.5m and not exceeding 8m

high
A:25

E:O

J:0

N:0

< X m w

c:0
G:0
0

:0
:0 :
:0 L:
:0

Inverted beams exceeding 8m and not exceeding 9.5m

high

Z < m >

:0
:0
:0
:0

< X m w

c:0
G:6
0

:0
:0 :
:0 L:
:0

Ditto, but circular on plan exceeding 1 meter radius not
exceeding 3.5m high

A:19
E:O
J:0
N:0

B:3 c:0
G:0
K:0 L:0 M:

Ditto, but circular on plan exceeding 1 meter radius
exceeding 3.5m and not exceeding 5m high

A:8

E:0
J:0
N:0

B

F
K:
Vv

1 C:0 D:0
:0 G:0 H:0
0 L:0 M:0
:0

Ditto, but circular on plan exceeding 1 meter radius
exceeding 5m and not exceeding 6.5m high

A:8

E:O0
J:0
N:O

Section No. 3

B

F
K:
Vv

:0 C:20 D:0
0 G:0 H:0
0 L:0 M:0
0

Carried to Collection

SECTION 3 - NEW HOSPITAL

Bill No. 2

Concrete, Formwork & Reinforcement

-188-

m2

m2

m2

m2

m2

m2

55

25

25

28
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25

26

27

28

29

30

31

Ditto, but circular on plan exceeding 1 meter radius
exceeding 6.5m and not exceeding 8m high

c:0
G:0

A:

E
J:
N

o O o N

B:0O
F:0
K:0
V:0

L:0

D:0
H:0
M:0

Inverted beams set sloping not exceeding 3.5m high
C:0
G:0

A:0

E:0
J:0
N:0

B:0O
F:0
K:0
V:0

L:0

Beams not exceeding 3.5m high

A : 353
E:81
J:113
N:18

B: 161 C:101
F:48 G:0
K:17 L:26
V:0

D:0
H:85
M:0

D:104
H:153

Beams exceeding 3.5m not exceeding 5m high
C:0
G:0

A:138
E:O
J:0
N:0

B

:0
F:0
K:0
V:0

L:0

D:0
H:0
M:0

Beams exceeding 5m not exceeding 6.5m high
C:0
G:7

A:62
E:11
J:0
N:0

B:10
F:10
K:0
V:0

L:0

D:0
H:7
M:0

Beams exceeding 6.5m not exceeding 8m high
C:0
G:0

A:49
E:O
J:0
N:0

Beams exceeding 8m

A:0

E:O0
J:0
N:O

Section No. 3

B:0
F:0
K:0
V:0
B:0

F:0
K:0
V:0

SECTION 3 - NEW HOSPITAL

Bill No. 2

L:0

c:0

G:

12
L:0

D:0
H:0
M:0

not exceeding 9.5m high

D:0
H:0
M:0

Carried to Collection

Concrete, Formwork & Reinforcement
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m2

m2

m2

m2

m2

m2

m2

85
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138

108

49
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32

33

34

35

36

37

38

Ditto, but circular on plan exceeding 1 meter radius not

exceeding 3.5m high

A:38
E:O
J:0
N:0

< X m W

5
:0
0
0

c:0
G:0
L:0

Ditto, but circular on plan exceeding 1 meter radius
exceeding 3.5m and not exceeding 5m high

A:16
E:O
J:0
N:0

B:10
F:0
K:0
V:0

c:0
G:0
L:0

D:0
H:0
M:0

Ditto, but circular on plan exceeding 1 meter radius
exceeding 5m and not exceeding 6.5m high

A:15
E:O
J:0
N:0

B:0

F:0
K:0
V:0

C:39
G:0
L:0

D:0
H:0
M:0

Ditto, but circular on plan exceeding 1 meter radius
exceeding 6.5m and not exceeding 8m high

A:3

E:0
J:0
N:0

B:0O
F:0
K:0
V:0

c:0
G:0
L:0

D:0
H:0
M:0

Beams set sloping not exceeding 3.5m high

A:0

E:0
J:0
N:0

B:0O
F:0
K:0
V:0

c:0
G:0
L:0

D:0
H:110
M:0

Square columns not exceeding 3.5m high

A:

o O o ©

E
J:
N

B:0O
F:0
K:0
V:0

c:0
G:0
L:0

D:0
H:44
M:0

Rectangular columns not exceeding 3.5m high

A:76
E:25
J:0
N:0

Section No. 3

B:4
F:9
K:0
V:0

SECTION 3 - NEW HOSPITAL

Bill No. 2

C:72
G:31
L:0

D:31
H:0
M:0

Carried to Collection

Concrete, Formwork & Reinforcement
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m2

m2

m2

m2

m2

m2

m2

48

26

54

110

52
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39

40

41

42

43

44

Rectangular columns exceeding 3.5m and not
exceeding 5m high

A: 149 B:17 C:0 D:0
E:O F:0 G:0 H:0
J:29 K:34 L:39 M:0
N:0 V:82

Rectangular columns exceeding 5m and not exceeding
6.5m high

A:145 B:29 C:0 D:0
E:29 F:29 G:29 H:29
J:0 K:0 L:0 M:0
N:0 V:0

Rectangular columns exceeding 6.5m and not
exceeding 8m high

A: 282 B:61 C:0 D:0
E:O F:0 G:0 H:26
J:0 K:0 L:0 M:0
N:0 V:0

Edges, risers, ends and reveals not exceeding 300mm
high

A:176 B:38 C:22 D:18
E:23 F:19 G:18 H:57
J:15 K:0 L:0 M: 33
N:0 V152

Sloping and stepped outer edges of stairs not exceeding
300mm high

A:70 B:0O C:0 D:0
E:O F:0 G:0 H: 66
J:0 K:0 L:0 M:0
N:0 V:0

Rough formwork to soffits of:

Slabs not exceeding 250mm thick, propping not
exceeding 3,5m high

A:0 B:0 C:0

E:7 F:0 G:0 H:0
J:0 K: 65 L:0 M:0
N:70 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 2

Concrete, Formwork & Reinforcement

-191-

m2

m2

m2

m2

350

291

369

570

136

150
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45

46

47

48

49

50

Slabs exceeding 250mm and not exceeding 500mm
thick, propping not exceeding 3,5m high

A: 1330 B:752 C: 551 D:571

E : 458 F:210 G:0 H: 558
J:316 K:0 L:104 M:71
N:0 V:0

Slabs with sloping soffits exceeding 250mm and not
exceeding 500mm, propping not exceeding 3,5m high

A:15 B:0O C:0 D:0
E:O F:0 G:0 H:116
J:0 K:0 L:0 M:0
N:0 V:0

Slabs exceeding 250mm and not exceeding 500mm
thick, propping exceeding 3,5m and not exceeding 5m
high

A : 2064 B: 463 C:0 D:0
E:0 F:0 G:863 H: 1045
J:0 K:0 L:0 M:0
N:0 V:0

Slabs exceeding 250mm and not exceeding 500mm
thick, propping exceeding 5m and not exceeding 6.5m
high

A:184 B:22 C:163 D:0
E:23 F:22 G:10 H:10
J:0 K:0 L:0 M:0
N:0 V:0

Slabs exceeding 250mm and not exceeding 500mm
thick, propping exceeding 6.5m and not exceeding 8m
high

A:202 B:0 Cc:0
E:O F:0 G:0
J:0 K:0 L:0 M:
N:0 V:0

Slabs exceeding 250mm and not exceeding 500mm
thick, propping exceeding 8m and not exceeding 9.5m
high

A:0 B:0 c:0 D:0

E:0 F:0 G:22

J:0 K:0 L:0 M:0

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 2

Concrete, Formwork & Reinforcement

-192-

m2

m2

m2

m2

m2

m2

4 921

131

4 435

434

202

22
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52

53

54

55

56

Cantilever slabs exceeding 250mm and not exceeding
500mm thick, propping exceeding 5m and not
exceeding 6.5m high

A:0 B:0O C:10

E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Rough formwork to sides and soffits

Isolated beams not exceeding 3.5m high

A:63 B:137 C:94 D:98
E: 46 F:70 G:0 H:5
J:69 K:0 L:37 M: 181
N:0 V:0

Ditto, but circular on plan exceeding 1 meter radius

A:10 B:0 C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Isolated beams exceeding 3.5m and not exceeding 5m
high

A:29 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:93 L:0 M:0
N:0 V:0

Beams not exceeding 3.5m high

A:3 B:33 C:0 D:0
E:O0 F:0 G:0 6
J:0 K:0 L:0 M:0
N:0 V:0

Beams exceeding 3.5m not exceeding 5m high

A:168 B:71 Cc:0 D:0
E:0 F:0 G:241 H:343
J:0 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 2
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58

59

60

61

62

Boxing in rough formwork to form:

20 x 20mm Horizontal chamfer along top of beam m
A :2386 B:671 C:395 D: 407
E : 368 F:227 G:73 H: 698
J:443 K:98 L:100 M: 131
N:103 V:0
Ditto, but circular on plan m
A 141 B:10 C:76 D:0
E:0 F:0 G:0 H:11
J:0 K:0 L:0 M:0
N:0 V:0
20 x 20mm Drip joint along bottom of beam m
A: 1161 B:336 C:197 D: 203
E: 184 F:114 G:37 H: 342
J:221 K:49 L:50 M: 65
N:52 V:0
Ditto, but circular on plan m
A 141 B:10 C:76 D:0
E:0 F:0 G:0 H:11
J:0 K:0 L:0 M:0
N:0 V:0
SMOOTH FORMWORK (DEGREE OF
ACCURACY 1)
Formwork to circular columns
300mm Diameter circular column 3.40m high No
A:0 B:0 C:0 D:0
E:2 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0
400mm Diameter circular column 0.73m high No
A:0 B:0 C:0 D:0
E:0 F:0 G:0 H:1
J:0 K:0 L:0 M:0
N:O V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 2
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64

65

66

67

68

69

400mm Diameter circular column 1.21m high

A:0 B:0O C:0 D:0
E:O F:0 G:0 H:1
J:0 K:0 L:0 M:0
N:0 V:0

400mm Diameter circular column 1.70m high

A:0 B:0O C:0 D:0
E:O F:0 G:0 H:2
J:0 K:0 L:0 M:0
N:0 V:0

400mm Diameter circular column 2.19m high

A:0 B:0O C:0 D:0
E:O F:0 G:0 H:1
J:0 K:0 L:0 M:0
N:0 V:0

400mm Diameter circular column 2.68m high

A:0 B:0O C:0 D:0
E:O F:0 G:0 H:1
J:0 K:0 L:0 M:0
N:0 V:0

400mm Diameter circular column 3.17m high

A:0 B:0O C:0 D:0
E:O F:0 G:0 H:1
J:0 K:0 L:0 M:0
N:0 V:0

450mm Diameter circular column 3.91m high

A:2 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

450mm Diameter circular column 4.17m high

A:2 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 2
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70

71

72

73

74

75

450mm Diameter circular column 7.65m high

A:6

E:0
J:0
N:0

B:0O
F:0
K:0
V:0

c:0
G:0
L:0

MOVEMENT JOINTS, ETC

Saw cut joints

D:0
H:0
M:0

3 x 40mm Saw cut joints in top of concrete surface bed

A:0
E : 251
J:119
N:0

B:575
F:201
K:0
V:0

C:314
G:174
L:0

D:278
H:165
M:0

3 x 55mm Saw cut joints in top of concrete surface bed

A:0
E:84
J:40

N:0

B:194
F:67
K:0
V:0

C:105
G:58
L:0

D:93
H:55
M:0

Expansion joints formed of jointex

10mm Jointex in vertical joint between concrete

surfaces exceeding 300mm

A:25
E:10
J:15

N:1

B:12
F:9
K:0
V:0

C:5
G:15
L:1

D:20
H:12
M:3

10mm Jointex in vertical joint between concrete and
brickwork not exceeding 300mm high or wide

A 4432
E : 851
J:800
N:111

B: 1936
F:852
K': 488
V:370

C: 1199
G : 806
L:397

D:1218
H: 1025
M : 1303

10mm Jointex in vertical joint between concrete
surfaces not exceeding 300mm high or wide

A:93
E:5
J:18
N:0

Section No. 3

B:35
F:0
K:0
V:0

C:25
G:9
L:0

SECTION 3 - NEW HOSPITAL

Bill No. 2

D:5
H:7
M:4
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77

78

79

Slip joints between horizontal concrete and brick
surfaces including two layers of three-ply malthoid
on bearing surfaces

Slip joint not exceeding 300mm wide

A:1778 B:767 C : 501 D: 399
E: 280 F: 247 G:243 H: 650
J:389 K:141 L:121 M : 385
N:52 V:0

0.58mm Galvanised plate installed between slip
joints

220mm Wide galvanised plate

A: 1404 B:437 C:273 D: 203
E: 184 F:114 G:225 H: 625
J:221 K:49 L:50 M : 65
N:52 V:0

Expansion joint

Migutec FV35/35 or similar approved expansion joint
plate

A:93 B:35 C:25
E:5 F:0 G:9 H:7
J:18 K:0 L:0 M:4
N:O V:0

Dowel bars

Ancon ESDQ 10 Dowel connector or similar approved
embedded in side of concrete at expansion joint

A: 684 B:462 C: 200 D: 287

E: 165 F:190 G:200 H:197

J:135 K:3 L:65 M : 200
N:8 V:0

NOTE: The following items shall be deemed to fall into
Work Group No 114 for JBCC CPAP purposes

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 2
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81

82

83

84

85

REINFORCEMENT (PROVISIONAL)

Mild tensile steel rod reinforcement to structural

concrete

8mm Diameter bars

A:45.13
E:4.17
J:3.07
N :0.94

B:10.66
F:2.58
K:2.19
V:0.83

C:5.90
G:7.96
L:1.42

D:5.06
H:13.77
M:237

High tensile steel rod reinforcement to structural

concrete

10mm Diameter bars

A:53.75
E:5.26
J:4.32
N:0.83

B:13.49
F:3.32
K:1.88
V:0.60

12mm Diameter bars

A:74.69
E:5.47
J:4.14
N :1.04

B:11.51
F:3.29
K:2.71
V:0.77

16mm Diameter bars

A:67.36
E:.7.56
J:6.36
N:1.63

B:18.91
F:5.21
K:4.06
V:1.53

20mm Diameter bars

A :53.49
E:3.48
J:2.32
N:0.83

B:7.26
F:1.99
K:2.10
V:0.71

C:7.87
G:9.02
L:1.70

C:6.60
G:7.22
L:1.77

C:10.95
G:12.16
L:2.84

C:3.93
G:5.33
L:1.13

D:6.51
H:17.99
M:3.28

D:5.79
H:19.45
M:4.37

D:9.43
H:23.39
M:6.02

D:3.55
H:12.40
M:2.45

High tensile steel anchor bars one end bend and

built into brickwork and other end cast in concrete

6mm Diameter bars

A:0.28
E:0.05
J:0.06
N:0.01

Section No. 3

B:0.13
F:0.05
K:0.03
V:0.00

C:0.08
G:0.04
L:0.02

SECTION 3 - NEW HOSPITAL

Bill No. 2

D:0.07
H:0.11
M:0.07
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87

Fabric reinforcement

Type 245 fabric reinforcement in concrete surface beds,

slabs, etc. m2
A: 4483 B : 2088 C:1292 D: 1346
E : 956 F:936 G:790 H: 966
J: 804 K:563 L : 301 M : 2057
N:78 V:316

Type 617 fabric reinforcement in concrete surface beds,

slabs, etc. m2
A:22 B:217 Cc:0 D:0
E:O0 F:0 G:27 H:53
J:0 K:0 L:0 M:0
N:O V:188

Carried to Collection

Section No. 3
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Item Quantity Rate Amount
No

SECTION 3

NEW HOSPITAL

BILL NO. 3

MASONRY

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

SUPPLEMENTARY PREAMBLES

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Wall ties

Descriptions of solid walls (except if built in English
bond) and cavity walls shall be deemed to include metal
wall ties complying with SABS 28 and of the butterfly or
of the modified PWD type, of the required length with
each end built at least 75mm deep into brickwork,
spaced at not more than 1m centres alternatively to
every third course of brickwork

Cavity walls etc

Descriptions of cavity walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Carried to Collection R

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 3

Masonry

-201-



Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

NOTE: The following items shall be deemed to fall into
Work Group No 116 for JBCC CPAP purposes

SUPERSTRUCTURE

Brickwork of clay bricks in 6:1 cement mortar

Half brick walls

A:1085 B : 896 C:204 D:144
E:124 F:79 G:120 H:121
J:88 K:0 L:55 M : 397
N:10 V:0

Half brick walls in beamfilling

A:0 B:60 C:36 D:36
E:23 F:31 G:24 H:25
J:42 K:17 L:12 M : 58
N:O V:0

One brick walls
A:3719 B:2132 C: 1649 D:1478
E: 1045 F:1101 G : 1057 H: 1045
J:941 K:209 L:251 M : 1256
N :60 V:0

Ditto, but circular on plan

A:513 B:0 C:6
E:O F:0 G:0 8
J:6 K:0 L:0 M:0
N:O V:0

One brick walls in beamfilling

A:0 B:92 C:55 D:55
E:36 F:47 G:37 H:38
J:65 K:26 L:19 M: 88
N:O V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 3
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11

Brickwork of clay bricks in 3:1 cement mortar in
loadbearing walls, etc

One brick walls

A : 2689 B:887 C:534 D:563
E:238 F:324 G:244 H: 689
J:331 K': 504 L : 401 M: 1168
N : 265 V:-3

330mm Cavity walls formed of two half brick skins and
110mm cavity including wire ties every 5th course

A:0 B: 264 C:31 D:79
E:218 F:104 G:128 H: 145
J:227 K:0 L:0 M:0

N:0 V:0

Ditto, but circular on plan

A:113 B:0 C:91
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0
440mm brick walls
A:73 B:0 Cc:0 D:0
E:0 F:0 G:0 H:16
J:0 K:0 L:0 M:0
N:O V:0
BRICKWORK SUNDRIES

Splayed mortar fillet one course high in 115mm cavity of
cavity wall

A:0 B:71 C:12 D:7
E:87 F:61 G:70 H:80
J:90 K:0 L:0 M:0
N:0 V:0

Splayed mortar fillet 115mm wide x 85mm high to form
window sill

A:196 B:87 C:68 D : 54

E: 60 F:48 G:41 H:57

J:44 K:2 L:17 M : 101

N:12 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 3
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13

14

15

16

17

18

Closing 110mm cavity of cavity wall vertically with
brickwork one brick wide

A:0 B:75 C:7 D:4
E: 90 F:49 G:49 H:58
J:64 K:0 L:0 M:0
N:0 V:0

Closing 110mm cavity of hollow wall horizontally with
two courses of brickwork

A:0 B:71 C:12 D:7
E:87 F: 61 G:70 H:80
J:90 K:0 L:0 M:0
N:0 V:0

Closing 110mm cavity of hollow wall at raking top with
two courses of brickwork

A:0 B:85 C:10 D:24
E:84 F:44 G:53 H:61
J:91 K:0 L:0 M:0
N:0 V:0

Closing 110mm cavity of hollow wall at raking top with
two courses of brickwork (circular on plan)

A:21 B:0O C:17 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Trim corner bead trim. Fixed strictly as per
manufacturers specification

A:943 B:485 C:267 D:284
E: 125 F:181 G: 169 H: 271
J:183 K:0 L:33 M : 264
N : 45 V:0
Ditto, but circular on plan.
A:36 B:0 c:0 D:0
E:0 F:0 :0 H:10
J:0 K:0 L:0 M:0
N:O V:0

Extra over brickwork to form 2000mm diameter bullseye
arch in one brick wall, including all support etc

A:3 B:1 C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 3
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20

21

22

23

Extra over brickwork to form 2000mm diameter bullseye
arch in 330mm cavity brick wall, including closing of
cavity and including all support etc

A:0 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:1 K:0 L:0 M:0
N:0 V:0

500 x 500 x 30mm Thick non-shrink grout between
concrete and underside of base plate

A:0 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:21 V:0

Movement joints, etc

10mm Jointex in vertical joint built in vertically between
brick walls not exceeding 300mm wide

A 863 B:648 C:285 D: 352

E:230 F:229 G:211 H:223

J:181 K:0 L:84 M : 290
N:0 V:0

Slip joints between horizontal brick surfaces
including two layers of three-ply malthoid on

bearing surfaces

Slip joint not exceeding 300mm wide

A:35 B:11 c:21 D:25
E:17 F:17 G:18 H:17
J:16 K:0 L:2 M:10
N:0 V:0

0.58mm Galvanised plate installed between slip
joints

220mm Wide Galvanised plate

A:35 B:11 C:21 D:25
E:17 F:17 G:18 H:17
J:16 K:0 L:2 M:10
N:O V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
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25

26

27

28

29

Brick reinforcement

13mm Chicken wire mesh in patches, fixed to brickwork

A:293
E:73
J:60
N:14

B: 150 C:96 D:92
F:73 G:64 H:86
K:5 L:26 M: 121
V:0

75mm Wide reinforcement built in horizontally

A:7166
E : 3396
J 13449

N:63

B:8160 C:2499 D: 1654

F: 1981 G : 2498 H:2779
K:0 L:355 M: 2168
V:0

150mm Wide reinforcement built in horizontally

A 143300
E: 7516
J 17946
N : 1948

B:15102 C:12843 D:11888
F : 7864 G : 7040 H: 10993
K': 3551 L : 3499 M : 13352
V:1163

6mm Diameter high tensile rod reinforcement in first
course below window opening

A:375 B: 160 C:113 D:102

E:77 F:83 G:73 H: 100
J:76 K:3 L:24 M: 130
N:15 V:0

10mm Diameter high tensile rod reinforcement in first
course above window opening

A:0 B:41 C:68 D:80
E:58 F:58 G:98 H:104
J:69 K:0 L:0 M:0
N:0 V:0

Prestressed concrete lintels

115mm Wide lintels in lengths not exceeding 3m

A 2260 B : 1001 C :686 D : 656

E : 540 F : 556 G : 501 H: 682

J:525 K:52 L: 160 M: 771

N:76 V:5

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 3
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31

32

33

34

35

115mm Wide lintels in lengths exceeding 3m and not
exceeding 4,5m

A:23 B:54 C:74 D:61
E: 51 F:32 G:13 H:57
J:99 K:0 L:0 M:18
N:29 V:0

115mm Wide lintels in lengths exceeding 4,5m and not
exceeding 6m

A 347 B:115 C:16 D:30
E: 60 F:0 G:0 H:0
J:0 K:0 L:0 M:18
N:0 V:0

Galvanized hoop iron cramps, ties, etc

1.6 x 32 x 400mm long Galvanised hoop irons ties fixed
to concrete and built into brickwork

A 2924 B : 486 C:320 D: 140
E:243 F:170 G:270 H:444
J:129 K:151 L:172 M:0

N:0 V: 366

1.6 x 32 x 800mm long Galvanised hoop irons ties both
ends built into brickwork

A 2478 B: 1888 C:800 D:992
E: 648 F:644 G :590 H:624
J : 506 K:0 L:244 M : 836

N:0 V:0

1.6 x 32 x 1350mm long Galvanised hoop irons ties both
ends built into brickwork

A 464 B:198 C:158 D: 142
E:62 F:88 G:70 H: 100
J:54 K:4 L:42 M: 218
N:24 V:0
Turning pieces
115mm Wide turning piece to lintels etc
A:0 B:11 C:18 D:12
E:O0 F:0 G:0 H:2
J:0 K:0 L:0 M:0
N:O V:0
Carried to Collection
Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 3
Masonry
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37

38

39

150mm Wide turning piece to lintels etc

A:0 B:0O C:0 D:10
E: 16 F:16 G:26 H:26
J:19 K:0 L:0 M:0
N:0 V:0

FIBRE CEMENT WINDOW SILLS

Sloping sills in single lengths bedded in class I
mortar including metal fixing lugs at 400mm
centres, minimum of 75mm from end of window sill
etc

15 x 150mm Window sill

A:512 B:185 C:155 D:111

E:91 F:95 G: 81 H:126
J:125 K:4 L:18 M: 130
N:24 V:0

FACE BRICKWORK

Face brick, size 222 x 106 x 73mm, manufactured in
accordance with 227:2007 (PC Amount of R7,500.00
per thousand bricks delivered to site, excluding
VAT) pointed with recessed horizontal and vertical

joints

Extra over brickwork for face brickwork

A:10 B : 567 C:386 D: 296

E: 163 F:211 G:211 H: 189
J:42 K:0 L:0 M:0
N:0 V:0

Extra over brickwork for face brickwork, circular on plan
to not exceeding 2m radius.

A:91 B:0 Cc:0

E:O0 F:0 G:0 H
J:0 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3
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41

42

43

44

Brick-on-edge header course copings, sills, etc of
face bricks pointed with recessed joints on all

exposed faces

Brick on edge header course lintel 220mm wide pointed
on face and 115mm soffit

A:0 B:11 C:18 D:12
E:O0 F:0 G:0 H:2
J:0 K:0 L:0 M:0
N:0 V:0

Brick on edge header course lintel 330mm wide pointed
on face and 150mm soffit

A:0 B:0 C:0 D:10
E:16 F:16 G:26 H:26
J:19 K:0 L:0 M:0
N:0 V:0

Brick on edge header course window sill 220mm wide,
set weathered and slightly projecting, including pointing
on top, front and projecting soffit including raking cutting
of brickwork underneath.

A:0 B:11 C:18 D:22
E:16 F:16 G:26 H:28
J:19 K:0 L:0 M:0
N:0 V:0

BLOCKWORK

Standard concrete block in class 6:1 cement mortar,
pointed with flush recessed horizontal and vertical

joints (H34)
140 x 390 x 190mm Full block

A:0 B:0 Cc:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V247

140 x 390 x 190mm Breeze block

A:8 B:5 C:0 D:0

E:0 F:0 G:0 H:0

J:6 K:0 L:10 M: 51

N:O V.77

Carried to Collection

Section No. 3
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46

Solid sill 190 x 190 x 190mm overall
B:0
F:0
K:0

A:0

E:0
J:0
N:0

V:

SAMPLE PANEL

73

c:0 D:0
G:0 H:0
L:0 M:0

Construct a facebrick sample panel 2m long x 1,5m high
of one brick wall in cement mortar faced and pointed on
both sides in stretcher bond and with brick-on-edge
coping to top and both sides including necessary
excavations for and including 15Mpa/38mm mass
concrete strip footing in a position as directed by the
Representative/Agent and including demolishing and
removal after completion of all brickwork.

A:1
E:O0
J:0
N:0

Section No. 3
SECTION 3 - NEW HOSPITAL

Bill No. 3
Masonry

B:

F
K:
Vv

0

0
0
0

C:0 D:0
G:0 H:0
L:0 M:0
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Item Quantity Rate Amount
No

SECTION 3

NEW HOSPITAL

BILL NO 4

WATERPROOFING

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

NOTE: The following items shall be deemed to fall into
Work Group No 120 for JBCC CPAP purposes

DAMP-PROOFING OF WALLS AND
FLOORS

One layer of 375 micron black embossed
polyethylene damp-proof course, with 200mm
overlap at end laps & corners.

1 | Inwalls m2 2 397
A: 458 B : 286 C:178 D:202
E: 154 F:153 G:135 H: 154
J:157 K:113 L:94 M : 238
N: 51 V22
2 | Under sills, around windows, etc. m2 639
A:159 B:75 C:51 D:36
E:51 F:46 G:44 H:60
J:63 K:1 L:6 M: 40
N:7 V:0
Carried to Collection R
Section No. 3
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One layer of 250 micron green polyethylene
waterproof sheeting sealed at laps with PVC self

adhesive tape

Under surface beds

A 4494 B:2172 C:1292 D: 1346
E: 956 F:936 G:803 H:992
J:804 K :563 L : 301 M : 2057
N:78 V:316
Vertically in walls

A: 376 B: 269 C:112 D: 119
E:79 F:79 G:96 H:126
J:79 K:373 L:41 M : 242
N:14 V:130

WATERPROOFING TO FLAT ROOFS

Hybrid, eco-friendly. Multi-purpose. Waterproofing.
is a cold-applied, one-component waterborne liquid
applied waterproofing membrane, highly elastic and
UV-resistant. (H349)

On flat roofs to falls

A: 2354 B : 648 C: 541 D: 571
E:434 F:210 G:247 H:673
J:227 K:0 L:14 M:71
N:O V:0
Vertically to concrete beams
A:246 B:68 C: 44 D:43
E:37 F:25 G:34 H:80
J:34 K:0 L:3 M: 15
N:O V:0
Ditto, but circular on plan
A:34 B:2 C:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0
Horizontally to top of concrete beams
A:125 B:30 C:89 D:36
E:47 F:17 G:19 H:107
J:67 K:9 L:19 M: 27
N:O V:0
Carried to Collection
Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 4
Waterproofing
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10

11

12

13

14

15
16

Ditto, but circular on plan

A:13 B:0 c:0
E:0 F:0 0
J:0 K:0 L:0 M:
N:O V:0
50mm Triangular fillet
A: 1069 B :295 C:192 D:185
E: 163 F:110 G:148 H: 347
J:150 K:0 L:15 M : 65
N:O V:0
Ditto, but circular on plan
A: 147 B:10 C:0
E:0 F:0 G:0
J:0 K:0 L:0 M:0
N:O V:0

Additional membrane 300mm girth at internal and
external angles

A 2432 B : 609 C:384 D:371
E: 326 F: 220 G:295 H:695
J:300 K:0 L:30 M: 130

N:0 V:0

Additional membrane 300mm girth at internal and
external angles circular on plan

A:293 B:20 Cc:0
E:O F:0 G:0
J:0 K:0 L:0 M:
N:0 V:0

Dressing and sealing into 110mm internal diameter
fullbore outlet, including additional membrane

A: 61 B:25 C:20 D:18
E:12 F:7 G:3 H:7
J:11 K:3 L:2 M:4
N:6 V:0

Flood tests and gquarantees

Allow for carrying out flood test to all areas

Provide 10 year guarantee in accordance to
manufacturer's specification effective from Date of
Practical Completion

Carried to Collection

Section No. 3
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17

18

19

20

Prime all surfaces to be waterproofed with primer
for all primer for all Bituminous systems, including
all verges and around outlets and protrusions, then
allow the solvent to flash off. Extremely porous
surfaces should be re-primed.

Apply a 300mm wide gqusset strip 3mm thick
centrally at all floor screed and wall junctions. Dress
all full-bore outlets with a single layer of 3mm thick
plastomeric hydro insulating membrane. Seal the
entire full-bore outlet with Rubberised Bitumen
Emulsion Reinforced. Apply a single layer of High
quality plastomeric hydro insulating membrane
Mineral, reinforced with 180g/m? non-woven
polyester membrane, weighing 4.5kg/m?. Fully bond
the membrane, by heat fusion, onto the primed area.
Side laps of 75mm shall be carefully sealed by heat
fusion, allowing a small bead of molten Bitumen to
become visible at the exposed edge of the sheet.
Seal these edges with a roller while the Bitumen is
still in a molten state. (H13)

On flat roofs to falls

A:104 B:136 C:63 D:7
E:54 F:22 G:32 H:10
J:89 K: 65 L:90 M:0
N:70 V:0

Vertically to concrete beams

A:26 B:18 C:9 D:4
E:12 F:4 G:8 H:3
J:19 K:10 L:9 M:0
N:19 V:0

Ditto, but circular on plan

A:1 B:5 C:0 D:0
E:O0 F:0 G:0 0
J:0 K:0 L:0 M:0
N:0 V:0

Horizontally to top of concrete beams

A:0 B:6 C:0 D:0

E:0 F:0 G:0 H:0

J:0 K:0 L:0 M:0

N:O V:0

Carried to Collection
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21

22

23

24

25
26

50mm Triangular fillet

A:113 B:79 C:40 D:18
E:52 F:19 G:35 H:13
J:83 K:45 L:37 M:0
N:81 V:0

Ditto, but circular on plan

A:6 B:20 C:0

E:O F:0 :0

J:0 K:0 L:0 M:
N:0 V:0

Additional membrane 300mm girth at internal and
external angles

A:238 B:199 C:80 D:37
E: 104 F:38 G:70 H:26
J: 166 K:91 L:74 M:0
N: 162 V:0

Additional membrane 300mm girth at internal and
external angles circular on plan

A:12 B:41 Cc:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Flood tests and quarantees

Allow for carrying out flood test to all areas

Provide 10 year guarantee in accordance to
manufacturer's specification effective from Date of
Practical Completion

Carried to Collection
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27

28

Apply two coats of Primer wet-on-wet to achieve 300
microns (3,3m? per litre total coverage), using a
rubber squeegee. Do not backroll the primer. If blow
holes or voids are detected in the primer, they
should be skimmed level with Quickset Structural
Adhesive. Using a 3,0mm notched rake, evenly
apply elastomeric system at a spread rate of 1m?/
litre to achieve a dry film thickness of 1000 microns.
Wearing spiked shoes, spike the material with
spiked rollers for a period not exceeding 20 minutes
to increase the flow, level and de-aerate the product.
Allow to cure for 3 — 6 hours at 25°C. Ensure
overcoating within 24 hours at 25°C. Should the
maximum over-coating interval be exceeded, wipe
the surface with a cloth saturated with Thinner #76
immediately before next coat application (note the
surface must be slightly tacky), to ensure good
inter-coat adhesion. Ensure the elastomeric system
is dry and free of contaminants immediately prior to
applying next coats. Using a Sheepskin roller apply
elastomeric system at a spread rate of 3.3 m?/ litre
to achieve a film thickness of 0.3mm. Broadcast fine
aggregate into wet surface to rejection. Allow to
cure for 2 — 4 hours at 25°C. After cure de-nib sand
to remove all loosely bound particles using a trowel
or by lightly grinding. Remove excess sand by
sweeping and vacuuming. Should the maximum
over-coating interval be exceeded, wipe the surface
with a cloth saturated with Thinner #76 immediately
before next coat application, to ensure good inter-
coat adhesion. Pre-approve sample panel, Colour to
Architects' approval. All in accordance with the
manufacturer’'s recommendations. (H272)

On flat roofs to falls

A:0 B: 69 C:0

E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

PROTECTIVE ROOFING PAINT

Two coats bituminous aluminium paint

On waterproofing to roofs including turn-ups and turn-
downs

A :2903 B:982 C:746 D : 661
E : 584 F:279 G:340 H: 880
J:437 K:85 L:134 M:113
N:89 V:0

Carried to Collection
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Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 4

Waterproofing
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Item Quantity Rate Amount
No

SECTION 3

NEW HOSPITAL

BILL NO 5

ROOF COVERINGS, ETC

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

Guarantees

The roof covering and cladding is to be carried out
strictly in accordance with the manufacturer's instruction.
On completion the roof covering and accessories are to
be inspected by the Manufacturer who is to provide a 5
year guarantee against defective materials and faulty
workmanship

The roof is to be guaranteed weather tight for a period
of 12 month period, calculated from the handed over
date of the completed project

NOTE: The following items shall be deemed to fall into
Work Group No 124 for JBCC CPAP purposes

Carried to Collection R

Section No. 3

SECTION 3 - NEW HOSPITAL
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Roof Coverings etc
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PROFILED METAL SHEETING AND
ACCESSORIES

Concealed Fix Zinc coating 0,58mm thick 700mm
cover profile spelter top coat (Non-standard colour
to Architect’s approval) and backing coat (Non-
standard colour to Architect’s approval) galvanised
steel roof sheeting, fixed to steel intermediate
purlins at max 2500mm centres and eaves and ridge
purlins at 2100mm centres using clips fixed with
10No0.16 x 16mm long self-drilling wafer head
screws, No. 3 drill point fasteners or fixed to timber
intermediate purlins at 2500mm centres and eaves
and ridge purlins at 2100mm centres using clips
fixed with 10No.11 x 45mm long self-drilling wafer
head screws, type 17 drill point fasteners, all in
accordance with the manufacturer's specifications.
A written and approved five year guarantee of water-
tightness shall be issued after approval of roofs by
the manufacturer. (H1)

Roof sheeting with pitch not exceeding 25 degrees,
fixed to steel purlins

A 2952 B:1816 C:999 D : 1200
E: 662 F:948 G:746 H: 1039
J:723 K:334 L:282 M : 2046
N : 691 V:32

Side cladding, fixed to steel purlins

A:374 B:0O C:0
E:O F:0 G:0
J:0 K:0 L:0
N:0 V:0

Extra over roof sheeting to form bull nose of 450mm
radius.

A:64 B:0 C:0

E:0 F:0 G:0

J:0 K:0 L:0

N:O V:0

Carried to Collection
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0,8mm Thick zinc / aluminium colour coated finish -
Ultra steel AZ200 spelter G550 top coat (Non
standard colour to Architect’s approval) and
backing coat (Non standard colour to Architect’s
approval), fixed to steel purlins (measured
elsewhere) by approved brackets all in strict
accordance with manufacturer's specification.
Colours and type to Architect’s approval

Apex flashing (purpose made) girth 310mm, three times
bent along girth and notched on site to suit roof profile.
Complete with metal and poly closers (See Drawing
TYP-042-005 attached to the back of these bills of

quantities)
A:92 B:168 C:73 D:40
E:21 F:30 G:24 H:24
J:40 K:0 L:0 M:0
N:88 V:8

0,53mm Thick zinc / aluminium colour coated finish

- Ultra steel AZ200 spelter G550 top coat (Non

standard colour to Architect’s approval) and
backing coat (Non standard colour to Architect’s
approval), fixed to steel purlins (measured
elsewhere) by approved brackets all in strict

accordance with manufacturer's specification.
Colours and type to Architect’s approval (H2, H3

H4, H5, H6)

External corner flashing 616mm girth, three times bent
along girth and notched on site to suit roof profile.
Complete with metal and poly closers

A:12 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Ridge capping girth 550mm, three times bent along girth
and notched on site to suit profile. Complete with metal
and poly closers

A:91 B:0O C:0 D:14
E:20 F:20 G:17 H:52
J:26 K:26 L:22 M: 112
N:0 V:0

Carried to Collection
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11

Barge flashing girth 550mm, three times bent along girth
and notched on site to suit roof profile. Complete with
metal and poly closers

A:199 B: 157 c:7 D:67
E:23 F:32 G:24 H:40
J:57 K: 50 L:34 M: 160
N:39 V:0

Drip flashing girth 231mm three times bent along girth
and notched on site to suit roof profile. Complete with
metal and poly closers

A:102 B:0 Cc:0
E:O F:0 :0
J:0 K:0 L:0 M:
N:0 V:0

Head wall flashing girth 375mm, two times bent along
girth and notched on site to suit roof profile. Complete
with metal and poly closers

A:0 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M : 49
N:0 V:0

Side wall flashing girth 408mm, two times bent along
girth, Counter flashing 185mm girth, two times bent
along girth. Complete with metal and poly closers

A:0 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M: 21
N:0 V:4

Valley gutter flashing girth 610mm seven times bent
along girth and notched on site to suit profile. Complete
with metal and poly closers

A:0 B:39 c:0

E:0 F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 5

Roof Coverings etc

-222-

953

102

49

25

39

SILOAM HOSPITAL - PHASE 2




12

13

14

15

Hip capping 550mm girth three times bent along girth
and notched on site to suit profile. Complete with metal
and poly closers

A4 B:0O C:0 D:33
E:24 F:31 G:31 H:31
J:19 K:0 L:0 M:0
N:0 V:0

2mm Thick steel flashings over movement joints

Galvanised steel flashing 650mm girth, three times bent
along length, plugged to both sides to concrete or
brickwork

A:17 B:9 C:7 D:35
E:17 F:13 G:27 H:21
J:27 K:0 L:0 M:0
N:0 V:0

2mm Thick aluminium flashings over beams and
parapet walls

20 x 80mm Aluminium angle plugged and fixed to
concrete with structural silicone (See Drawing 042-010
attached to the back of these bills of quantities)

A: 452 B:97 C:153 D:89
E:84 F:39 G:39 H: 190

J:136 K:41 L:27 M : 40
N:0 V:0

Ditto, but circular on plan

A:38 B:0 C:0 D:0
E:0 F:0 G:0 H:11
J:0 K:0 L:0 M:0
N:O V:0
Carried to Collection
Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 5
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19

20

RAINWATER DISPOSAL

Pre-coated aluminium seamless gutter, size 150 x
100 x 0,6mm thick in colour including matching rivet
fixed mitres and end caps internally sealed using
Silicon , hung by bolt fixed external aluminium
hangers at 600mm centres with rectangular fluted
downpipes, size 100mm diameter x 0,6mm thick in
colour fixed to walls with pre-painted downpipe
cleats using nail-in anchor fixings. Install strictly to
manufacturer’s specifications. Colours (Non
standard) to Architect’s approval. (H104)

150 x 100mm Eaves gutters to falls, with front edge, on
and including gutter brackets fixed to steel roofs

A:160 B:15 C:28 D:0
E:O0 F:0 G:0 H:70
J:0 K:0 L:0 M:0
N:0 V:8

Extra over eaves gutter for outlet with nozzle for 100 x
75mm pipe

A:16 B:3 C:5

E:O0 F:0 G:0 H:8
J:0 K:0 L:0 M:0
N:2 V:2

Extra over 150 x 100mm eaves gutter for stopped end

A:4 B:2 C:2 D:0
E:O0 F:0 G:0 H:4
J:0 K:0 L:0 M:0
N:0 V:0

100 x 75 mm Rainwater downpipes, fixed to walls with
pre-painted downpipe cleats using nail-in anchor fixings

A:125 B:23 C:39 D:0
E:O0 F:0 G:0 H:62
J:0 K:0 L:0 M:0
N:8 V:8

Extra for eaves offset, 100mm projection

A:16 B:3 C:5 D:0

E:0 F:0 G:0 H:8

J:0 K:0 L:0 M:0

N:2 V:2

Carried to Collection
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22

23

24

Extra over for shoe

A:16 B:3 C:5

E:O F:0 :0

J:0 K:0 L:0 M:
N:2 V:2

ROOF AND WALL INSULATION

40mm Thick high density 32kg/m® closed cell
Polyisocyanurate insulation formed of 1220 x 40mm
thick sheets colour White with facing, fixed
concurrent with roof covering over purlins with "H"
bar joiners screw fixed at 1200mm centres with 5mm
gap between boards butt-joined over purlins.
Installed strictly to manufacturer’s specifications,
complete with SABISA certificate. (D66)

Insulation laid over purlins fixed concurrent with roof
covering

A 2952 B:1816 C:999 D : 1200
E: 662 F:948 G :746 H:1039
J:723 K': 334 L:282 M : 2046
N : 691 V:32

Insulation laid vertical over cladding rails fixed
concurrent with side cladding

A:374 B:0 c:0
E:0 F:0 G:0 H
J:0 K:0 L:0 M:0
N:O V:0
SKYLIGHTS

Skylights size 3735 x 2110mm installed complete to
drawing and to manufactures specification (See
Drawing A042-003 attached to the back of these bills of
quantities) (H73)

A:3 B:0 C:0

E:O F:0 G:0 H

J:0 K:0 L:0 M

N:O V:0
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SECTION 3

NEW HOSPITAL

BILL NO 6

CARPENTRY AND JOINERY

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

SUPPLEMENTARY PREAMBLES

Descriptions

The term "planted on" shall mean the nailing of one
timber member to another

The term "screwed on" shall mean the countersunk
screwing of one timber member to another

The term "screwed on and pelleted" shall mean the
screwing of one timber member to another with the
heads of screws sunk and pelleted

The term "plugged" shall mean the countersunk
screwing of a timber member to and including plastic
plugs in brickwork or concrete

Carried to Collection R
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SECTION 3 - NEW HOSPITAL
Bill No. 6

Carpentry & Joinery

-227-



The term "plugged and pelleted" shall mean the
screwing of a timber member to and including plastic
plugs in brickwork or concrete with heads of screws
sunk and pelleted

Shelving, etc. described as screwed to steel must be
fixed from underside and prices are to include for
countersunk drilling through the steel for screw fixing

Descriptions of floors, ceilings, joinery, etc shall be
deemed to include for all square cutting

Descriptions of items given in lineal metre shall be
deemed to include for mitres, stopped ends, fitted
intersections, etc

Descriptions of rounded angles, rebates, grooves,
chamfers, moulded edges, etc shall be deemed to
include for angles, ends, etc

Timber

All softwood to be South African Pine

NOTE: The following items shall be deemed to fall into
Work Group No 126 for JBCC CPAP purposes

EAVES, VERGES, ETC

Pressed fibre cement

12 x 140mm Fascia board fixed to wall (elsewhere) with
wall plugs at maximum 500mm centres butt jointed with
and including standard fascia jointing plates at all joints

A:0 B:0 C:210 D:212
E:138 F:180 G:143 H: 144
J:249 K:101 L:72 M : 340

N:0 V:0

15 x 225mm Fascia board bolted to steel purlins
(elsewhere) with corrosion proof gutter bolts at
maximum 1000mm centres butt jointed with and
including standard fascia jointing plates at all joints

A:279 B: 104 C:73 D:116
E:96 F:115 G:101 H:171
J:119 K: 52 L:43 M: 273
N:107 V:0

Carried to Collection
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DOORS, ETC

40mm Semi-solid core flush panel door with
masonite finish both sides with hardwood
concealed edge strip fitted with lock block to one

edge

Single Door size 686 x 1870mm high

A:13 B:6 C:4

E:2 F:2 G:2 H:2
J:4 K:0 L:0 M:3
N:0 V:0

Single Door size 813 x 1882mm high

A:31 B:4 C:13 D:18
E:4 F:7 G:7 H:7
J:1 K:0 L:4 M:10
N:0 V:0

Single Door size 813 x 2032mm high

A:74 B:35 C:16 D:15
E:9 F:7 G:7 H:10
J:6 K:0 L:2 M: 26
N:3 V:0

Single Door size 813 x 2032mm high and including one
250 x 450mm opening for viewing panel (glass
elsewhere) fitted with 12 x 12mm glazing beads on both
sides

A:0 B:0O C:0

E:O F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

Single Door size 813 x 2032mm high and including one
450 x 450mm high opening for ventilation louvre
(measured elsewhere)

A:15 B:14 C:2 D:7

E:2 F:4 G:3 H:3
J:2 K:0 L:0 M:0
N:0 V:0

Single Door size 956 x 1882mm high
A:0 B:0 C:0 D:0
E:3 F:10 G:8 H:8
J: 4 K:0 L:0 M:0
N:O V:0
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10

11

12

13

14

15

Single Door size 956 x 2032mm high

A:33 B:30 C:8 D:
E:12 F:9 G:8 H:8
J:9 K:0 L:0 M:1
N:0 V:0

Single Door size 956 x 2032mm high and including one
450 x 450mm high opening for ventilation louvre
(measured elsewhere)

A:3 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Single Door size 956 x 2032mm high and including one
250 x 450mm opening for viewing panel (glass
elsewhere) fitted with 12 x 12mm glazing beads on both
sides

A:0 B:0O C:0 D:2
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:0
N:0 V:

Sliding Door size 900 x 2125mm

A:4 B:0O C:0 D:0
E:0 F:0 G:0 0
J:0 K:0 L:0 M:0
N:O V:0

Sliding Door size 1100 x 2125mm

A:0 B:0O C:1 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Sliding Door size 1200 x 2125mm

A:0 B:2 C:0 D:0
E:O F:0 G:0 0
J:0 K:0 L:0 M:0
N:0 V:0

Sliding Door size 1564 x 2125mm

A:3 B:0O C:0 D:0
E:0 F:0 G:0 0
J:0 K:0 L:0 M:0
N:O V:0
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16

17

18

19

20

21

Double Door size 1226 x 1882mm high with two unequal
leaves, size approximately 413mm and 813mm wide
respectively

A:0 B:6 C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Double Door size 1226 x 2032mm high with two unequal
leaves, size approximately 413mm and 813mm wide
respectively

A:6 B:0O C:8

E:4 F:3 G:2 H
J:2 K:0 L:0 M
N:0 V:0

Double Door size 1226 x 2032mm high with two unequal
leaves, size approximately 413mm and 813mm wide
respectively and including one 250 x 450mm opening for
viewing panel (glass elsewhere) fitted with 12 x 12mm
glazing beads on both sides

A:0 B:0O C:6

E:1 F:9 G:8

J:5 K:0 L:0 1
N:0 V:0

Double Door size 1511 x 1870mm high with two equal
leaves

A:5 B:3 C:3

E:2 F:1 G:2 H:2
J:1 K:0 L:0 M:2
N:0 V:0

Double Door size 1588 x 2032mm high with two equal
leaves

A:9 B:4 C:0 D:1
E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Double Door size 1588 x 2032mm high with two equal
leaves and each leave including 250 x 450mm opening
for viewing panel (glass elsewhere) fitted with 12 x
12mm glazing beads on both sides

A:2 B:0 c:0 D:0

E:0 F:0 G:0 H:8

J:0 K:0 L:0 M:6

N:O V:0

Carried to Collection

Section No. 3
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22

23

24

25

26

40mm Solid core flush panel door with masonite
finish both sides with hardwood concealed edge
strip fitted with lock block to one edge

Single Door size 813 x 2032mm high

A:0 B:1 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Solid Hardwood

Framed, ledged and braced batten door, size 900 x
2032 mm high formed of 44 x 110 mm top rail and

stiles, 22 x 150 mm middle ledge and braces and 22
x 225 mm bottom rail, filled in with 22 mm vertical
tonque and groove planking and flush to the other
side

40mm Door 813 x 2032mm high

A1 B:1 C:1 D:1
E:O F:0 G:0 H:0
J:1 K:0 L:10 M
N:0 V:0
40mm Double door 1588 x 2032mm high in two leaves
A1 B:0 Cc:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:3 M:1
N:0 V:0
40mm Double door 1788 x 2032mm high in two leaves
A:0 B:0 Cc:0 D:0
E:O F:0 G:0 H:1
J:0 K:0 L:0 M:0
N:0 V:0

"Bitcon Industries" lead lined X ray type doors with
2mm thick lead lining and epoxy powder coated
steel sheet finish both sides , standard non rebated
1,6mm thick pressed steel frames with lead lining
for one brick walls

44mm Door 813 x 2032mm high

A:4 B:0 C:0 D:0

E:0 F:0 G:0 H:0

J:0 K:0 L:0 M:0

N:0 V:0

Carried to Collection
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27

28

29

30

31

44mm Sliding Door 2100 x 2125mm high

A:2 B:0O C:0

E:0 F:0 G:0

J:0 K:0 L:0 M:0
N:O V:0

Class B Pyropanel fire doors with 3,6mm treated
commercial ply on both sides including intumescent
strip to top of door and with concealed edge strips
all round including 1.6mm pressed steel frames
suitable for one brick walls and preparing frame for
door closer and lock

48mm Door 813 x 2032mm high with 120 minute fire
rating

A:8 B:2 C:3 D:1
E:1 F:1 G:1 H:2
J:1 K:0 L:4 M:
N:1 V:0

48mm Double door 1226 x 2032mm high with two
unequal leaves, size approximately 450mm and 850mm
wide respectively with 120 minute fire rating

A:1 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

48mm Double door 1788 x 2032mm high with two equal
leaves with 120 minute fire rating

A:4 B:1 C:2 D:2
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:1
N:0 V:0

SKIRTINGS

Hardwood skirting (B4

19 x 75mm Skirting plugged

A: 706 B:0 Cc:0 D:0
E:O F:0 G:0 0
J:0 K:0 L:0 M:0
N:0 V:0
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32

33

34

35

Ditto, but circular on plan

A:5 B:0 C:0
E:0 F:0 10
J:0 K:0 L:0 M:
N:0 V:0
PANELLING

Lunawood Thermowood interior cladding consisting
of A: 42 x 42mm B: 26 x 92mm C: 19 x 92mm
cladding strips fixed to 42 x 42mm Lunawood fixing

strip

3280 x 2950mm High Lunawood cladding including all
fixing to walls, etc (See Drawing HDG-A-043-004
attached to the back of these bills of quantities)

A:10 B:0O C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

3830 x 3800mm High Lunawood cladding including all
fixing to walls, etc (See Drawing HDG-A-043-003
attached to the back of these bills of quantities)

A:15 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

4460 x 7344mm High Lunawood cladding including all
fixing to walls, etc (See Drawing HDG-A-043-002
attached to the back of these bills of quantities)

A:33 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

COUNTERS, CUPBOARD AND WORK TOPS

NOTE: The following counters and cupboards have
been measured as complete units i.e. the
components of the units have not been
separately measured. The descriptions,
therefore, of such units shall be deemed to
include all components, assembling, housing,
notching, glueing, blocking, planting on and
screwing with countersunk screws, edge strips,
decorative plastic finish, glass, ironmongery,
metalwork, etc Tops have been measured
separately unless otherwise described)
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NOTE: All work tops shall be sealed against walls,
around basins, sinks, etc with an approved type
non-fungal sustaining clear silicone sealant

General carcass material specification

Unless otherwise specified, carcass construction of
furniture components to be bison board V313 moisture
resistant particle board in accordance with SANS EN
312:1997 or Supawood medium density fibreboard
(MDF) SANS 540-1:1991, melamine surfaced to both
faces bisonlam melamine faced board in accordance
with SANS 1763:1998, finish in minimum 2mm thickness
pvc edging

General door material specification

Unless otherwise specified door and drawer frontals to
be form bisonbord V313 high moisture resistant particle
board in accordance with SANS EN 312:1997 or
Supawood medium density fibreboard (MDF) SANS
540-1:1991 surface in 0.8mm formica high pressure
laminate (HPL) in accordance with SANS ISO
4586:1995 CL grade white liner to inner faces

General worktop material specification

Unless otherwise specified all worktops fitted to walls of
fitted to cupboards and cabinets to be form bisonbord v
313 high moisture resistant particle board in accordance
with SANS EN 312-5:1997 moisture resistant particle
board with profiled edges, Surface in formica high
pressure laminate in accordance with SANS ISO
4586:1995 to upper faces and with formica high
pressure laminate in accordance with SANS ISO
4586:1995 brown backer balancer to reversed faces. All
worktops butting up against walls to be edged in formica
high pressure laminate in accordance with SANS ISO
4586:1995 and exposed edges finished in minimum
3mm pvc edging to required widths. All worktops against
tiles to receive coved tile trims (genesis flexi-bead pvc
coat sfb 061/01) butting up against worktop and tile
surfaces.

Worktops fitted independently to walls generally fixed by
means of mild steel wall cleats and support brackets
with powder coated finished wall cleat and support
brackets.

Colour of worktops: PG Bison C-Choice range
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General counter top material specification

Unless otherwise specified counter tops forming part of
workstations and counters to be from Surinno solid
surfacing material incorporating down stands profiled
edges and up stands to design exhibiting seamless
jointing. Apply onto supawood medium density fibre
board in accordance with SANS 540-1:1991 support
structures

General vanity top material specification

Unless otherwise specified vanity tops to be from
Surinno solid surfacing material incorporate down
stands profiled edges fitted up stands and cut-outs for
moulded Surinno bowls and basins to design exhibiting
seamless jointing. Apply onto supawood medium density
fibreboard in accordance with SANS 540-1:1991 support
structures. Vanity tops fitted independently to walls
generally fixed by means of mild steel wall cleats and
support brackets with powder coated finish. Support
brackets to be fitted at centres not exceeding 500mm.

Wall cupboards - fixing to walls

Cupboard suspended from walls to be back mounted by
means of cupboard suspension fittings fitted to cupboard
side panels. Cupboards resting on floors to be screw
and plugged, mounted to rear walls through cupboard
top and bottom rear bearers fitted behind melamatched -
3mm Supawood colour matched to Melawood in-fill
panels

Colour of cupboards:PG Bison D-Design range

Skirting finishing to floors

Cupboards with skirting finished to front and side of
components to be installed to prevent water sea page.
Cupboard base structure front panel from bisonbord V
313 high moisture resistant particle board in accordance
with SANS EN 312-5:1997 to be embedded in a bed of
silicone solution. Mounting of 0.8mm thick Formica high
pressure laminate in accordance with SANS I1ISO
4586:1995 horizontal general purpose standard skirt
panel to be silicone fitted to base structure behind.
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Product Standards

1: FORMICA HPL (High Pressure Laminate) in
accordance with SANS ISO 4586:1995

2: FORMICA Solid Core HPL (High Pressure Laminate)
in accordance with SANS ISO 4586:1995

3: FORMICA Solid Core HPL - Writing Surface (White
Writing Surface and Green Chalkboard) in accordance
with CKS 36:2004 and SANS ISO 4586:1995

4: DECCON CPL (Continuous Pressed Laminate) in
accordance with SANS 1762:1998

5: MELAWOOD MFB (MELAMINE Faced Board) in
accordance with SANS 1763:1998

6: BISONLAM MFB (MELAMINE Faced Board) in
accordance with SANS 1763:1998

7: SUPALAM MFB (MELAMINE Faced Board) in
accordance with SANS 1763:1998

8: BISONBORD Particleboard in accordance with SANS
EN 312-3:1996

9: Bisonbord V 313 (High Moisture Resistant)
Particleboard in accordance with SANS EN 312-5:1997
10: SUPAWOOD MDF (Medium Density Fibreboard) in
accordance with SANS 540-1:1991

11: Door / drawer postformed 900 profile on two long
edges and finished in a minimum 2mm thick PVC
edging (colour as per Colour Schedule) on two short
edges

12: FORMICA Life Seal worktop wit 32mm Bisonbord
HMR substrate, 0.8mm FORMICA HPL - HG/P surface
and 0.8mm FORMICA HPL - BK brown backer

Product Types

A - Horizontal General Purpose / Standard - HG/S
B - Horizontal General Purpose / Postform - HG/P
C - Vertical General Purpose / Standard - VG/S

D - Vertical General Purpose / Postform - VG/P

E - Cabinet Liner - CL

F - Brown Backer - BK

Sample furniture

Architect may call upon sample furniture in order to
evaluate quality and construction methods of joinery
work.
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Door hinges

To be boss type hinges for side panel mounting,
including trim cups. Install minimum 2 hinges per leaf up
to 1000mm high and maximum 600mm spacing for
hinges on doors higher than 1000mm.

Grass type:

Twist Lock - Code 218835 - 4903/165 degrees
Backing Plate - Code 310765 - 4,3 / 6,5 Cross Plate
Euro Screws - Code 483545 -6 x 13 - 1 pair

Drawer runners

To be full metal sided and rear - full retractable with
16mm Supalam melamine faced board in accordance
with SANS 1763:1998 (colour:white) drawer bases

Metalbox type

Full extension (white)

Reference Sides 500mm deep x 150mm high
Reference Rear 150mm high 565.75.745

Sliding tray runners

To be full extension type, side mounted, soft roller

Hafele type
Length 350mm, extension length 375mm
Reference: 420.76.362

Door locks (All doors and drawers to be lockable -
keyed alike per room with Master key per
Department

To be from Cyberlock, short bolt travel left or right
(Finish : Nickel Plates)

SDT/GRASS REF: Rim Lock Nickle 22mm (Mastered)
7CL601-22-N

MOUNTING SCREWS: 746190 - 6x19 screws

Pigeon hole door locks

Pigeon hole special locks to be suitable for use of
padlocks.

Hafele Type
Level lock, zinc alloy, polished chrome, with left or right
hand locking travel

Reference A-right 235.61.200
Reference B-Left 236.61.201
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Drawer locks (Linked to Master Key System)

Drawers to be locked in series of four in height, with
face fitting Cyberlock Central Locking system for
recessing in the cabinet side panel

SDT/GRASS REF: 700mm Central Locking
System/Nickle (4 Drawer) 7CL603-700-N

MOUNTING SCREWS: 197480 - Zargen Locking
Bracket 749160 - 6x16 Screws

Carcass Connectors
For factory machined ready to assemble purpose

Blum Type Knock-down
Reference 42/070

Shelf supports

For factory machined ready to assemble purposes

Blum Type

Nylon Housing Ref 40.4001
Nylon Cover Cap Ref 41.5400
Finishing Screw Ref 636.1050
Mylon Bush Ref 41.1100

Cupboard door catches

Buchel Type Elbow catch (rooster)
Reference B1566

Door stops

Hafele Type Press fit White

Reference 356.20.725

Worktop connectors

Hafele Type

Suitable for 32mm built-up Formica tops Minimum three
per 45° full joints

Reference 262.96.211
Used in conjunction with Lamello joint pieces
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36

Broomstick holders

For four holders per broom cupboard

Hafele Type
Reference 520.10.009

Distribution Cupboards - Pressure Catches

Type Hafele - automatic spring catch to each door
Reference 245.54.701

Cabinet suspension fittings

Hafele Type

Reference Left-290.01.701
Reference Right-290.02.700
Suspension rail

Reference 290.02.900

Handles (To all doors and drawers)

Hafele Type
Reference 129.57.701 (Colour as per Colour
Schedule)

Ventilation grilles (To all CPU cupboards
Six ventilation grills - finish plastic, chrome plated.

Hafele Type Reference 571.54.220

Wardrobe rail (full length of cupboard hang space)

Length x 25mm Nickel plated polished wardrobe rail.
Hafele Type Reference 801.11.741
Two rail end support per rail Nickel plated.

Hafele Type Reference 803.51.757
FLOOR CUPBOARDS

450 x 560 x 880mm High floor cupboard complete (See
Drawing 045-CUPF001 attached to the back of these
bills of quantities)

A:2 B:3 C:1 D:1

E:0 F:0 :0

J1 K:0 L:0

N:O0 V:0
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37

38

39

40

41

42

450 x 560 x 880mm High floor cupboard complete (See
Drawing 045-CUPF001A attached to the back of these
bills of quantities)

:0

1 C:1
0 :0
:0 L:0
0

Z < m >
< X m w

10
10
10

300 x 560 x 880mm High floor cupboard complete (See
Drawing 045-CUPF002 attached to the back of these
bills of quantities)

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

450 x 550 x 880mm High floor drawer cupboard
complete (See Drawing 045-CUPF003 attached to the
back of these bills of quantities)

A:10 B:13 C:3

E:4 F:4 G:3

J:4 K:0 L:1 M:3
N:0 V:0

900 x 560 x 880mm High floor cupboard complete (See
Drawing 045-CUPF004 attached to the back of these
bills of quantities)

A:28 B:19 C:11 D:17
E:15 F:2 G:3 H:3
J:3 K:0 L:0 M:4
N:0 V:0

1000 x 560 x 880mm High floor cupboard complete
(See Drawing 045-CUPF005 attached to the back of
these bills of quantities)

A:3 B:14 C:9

E:3 F:5 G:4 H:4
J:5 K:0 L:1 M:2
N:0 V:0

900 x 900 x 880mm High corner floor cupboard
complete (See Drawing 045-CUPF006 attached to the
back of these bills of quantities)

A:0 :5 C:0
E:0 0 G:0
J:0 :0 L:0
N:0 0

< X m w
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43

44

45

46

47

48

450 x 600 x 2040mm High broom cupboard (left hand)
complete (See Drawing 045-CUPF007 attached to the
back of these bills of quantities)

A1 B:0O C:1 D:1
E:O F:1 G:1 H:1
J:0 K:0 L:0 M:0
N:0 V:0

450 x 600 x 2040mm High broom cupboard (right hand)
complete (See Drawing 045-CUPF007A attached to the
back of these bills of quantities)

A1 B:1 C:0

E:1 F:0 G:0

J:1 K:0 L:0 M:
N:0 V:0

900 x 600 x 2040mm High utility floor cupboard
complete (See Drawing 045-CUPF008 attached to the
back of these bills of quantities)

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

450mm Urine test floor cupboard complete (See
Drawing 045-CUPF011 attached to the back of these
bills of quantities)

A:0 B:5 C:2

E:1 F:1 G:0

J:1 K:0 L:0 M:
N:0 V:0

900 x 600 x 2040mm High linen cupboard complete
(See Drawing 045-CUPF012 attached to the back of
these bills of quantities)

A:2 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

450 x 560 x 718mm High counter floor cupboard (left)
complete (See Drawing 045-CUPF016 attached to the
back of these bills of quantities)

A:7 B:10 Cc:8

E:7 F:7 G:3

J: 4 K:0 L:0 M:4

N:O V:0
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49

50

51

52

53

54

450 x 560 x 718mm High counter floor cupboard (right)
complete (See Drawing 045-CUPF016A attached to the
back of these bills of quantities)

A:29 B:0O C:1 D:1
E:O F:1 G:1 H:1
J:0 K:0 L:0 M:0
N:0 V:0

450 x 560 x 718mm High counter floor drawer cupboard
complete (See Drawing 045-CUPF022 attached to the
back of these bills of quantities)

A:31
E:6
J:3
N:8

B:14
F:6
K:0
V:0

C:
G:
L

8
3

:0

300 x 550 x 718mm High CPC floor cupboard (left)
complete (See Drawing 045-CUPF026 attached to the
back of these bills of quantities)

A:0 B:5 C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

900 x 560 x 880mm High laboratory floor cupboard on
castors complete (See Drawing 045-CUPF065 attached
to the back of these bills of quantities)

A:2 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

800 x 315 x 1505mm High bookcase, 4 tier, 2 door
complete (See Drawing 045-CUPF082 attached to the
back of these bills of quantities)

A:25 B:3 C:3 D:1
E:1 F:1 G:1 H:1
J:1 K:0 L:1 M:4
N:0 V:0

1000 x 560 x 880mm High specialist dental drawer unit
complete (See Drawing 045-CUPF089 attached to the
back of these bills of quantities)

A:0 B:10 c:0

E:0 F:0 G:0

J:0 K:0 L:0 M:

N:O V:0
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55

56

57

58

59

WALL CUPBOARDS

450 x 300 x 720mm High wall cupboard complete (See
Drawing 045-CUPWO001 attached to the back of these
bills of quantities)

A1 B:0 Cc:0 D:1
E:0 F:0 G:0 H:0
J:0 K:0 L:0 1
N:0 V:0

900 x 300 x 720mm High wall cupboard complete (See
Drawing 045-CUPWO003 attached to the back of these
bills of quantities)

A:T7 B:14 C:11

E:5 F:0 G:3 H:3
J:3 K:0 L:0 M:4
N:0 V:0

1000 x 300 x 720mm High wall cupboard complete (See
Drawing 045-CUPWO004 attached to the back of these
bills of quantities)

A:4 B:13 C:0 D:1
E:2 F:2 G:2 H:2
J:2 K:0 L:0 M:
N:0 V:0

450 x 300 x 720mm High glazed door wall cupboard
complete (See Drawing 045-CUPWO017 attached to the
back of these bills of quantities)

A:2 B:0 C:0

E:O0 F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

450 x 300 x 720mm High wall cupboard (without doors)
complete (See Drawing 045-CUPWO020 attached to the
back of these bills of quantities)

A:1 B:1 C:1 D:1
E:O0 F:1 G:1 H:1
J:1 K:0 L:0 M:1
N:0 V:0
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SECTION 3 - NEW HOSPITAL
Bill No. 6

Carpentry & Joinery

-244-

No

No

No

No

No

54

28
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60

61

62

63

64

300 x 300 x 720mm High wall cupboard (without doors)
complete (See Drawing 045-CUPW021 attached to the
back of these bills of quantities)

A:0 B:0O C:1 D:1

E:0 F:0 :0

J:0 K:0 L:0 M:

N:O V:0
900 x 300 x 720mm High wall cupboard (without doors)
complete (See Drawing 045-CUPW022 attached to the
back of these bills of quantities)

A0 B:1 C:1 D:2

E:1 F:1 G:1 H:1

J:1 K:0 L:0 M:0

N:O V:0
PIGEON HOLES
750 x 350 x 2040mm High pigeon hole cupboard
complete (See Drawing 045-CUPF013 attached to the
back of these bills of quantities)

A:9 B:2 C:3

E:2 F:2 G:2 H:2

J:2 K:0 L:0 M:2

N:O V:0
500 x 710 x 1100mm High pigeon hole cupboard
complete (See Drawing 045-CUPF031 attached to the
back of these bills of quantities)

A:0 B:1 c:0

E:0 F:0 G:0 H

J:0 K:0 L:0 M:0

N:O V:0
500 x 710 x 1750mm High pigeon hole cupboard
complete (See Drawing 045-CUPF032 attached to the
back of these bills of quantities)

A:0 B:3 c:0

E:0 F:0 G:0 H

J:0 K:0 L:0 M

N:0 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 6
Carpentry & Joinery

-245-

No

No

No

No

No

28
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65

66

67

DESKS

1507 x 1827mm Overall size desk complete, floor
cupboard measured elsewhere (See Drawing HDG-
045-616 attached to the back of these bills of quantities)

A:1 B:5 C:0 D:0
E:O0 F:0 G:1 H:0
J:0 K:0 L:0 M:0
N:0 V:0

1507 x 1827mm Overall size desk complete, floor
cupboard measured elsewhere (See Drawing HDG-
045-617 attached to the back of these bills of quantities)

A:7 B:14 C:1 D:0
E:1 F:0 G:0 H:1
J:1 K:0 L:0 M:0
N:0 V:0

FLOOR CUPBOARD TOPS

Formica Lifeseal worktop with 32mm bisonboard
HMR substrate 0.8mm formica HPL - HG/P surface

and 0.8mm formica HPL-BK brown backer worktops
with 180 degree post-formed front profile, all
exposed ends of worktop edged with 3mm pvc
edging to full profile and edges butting up against
wall, cut-outs to worktops to accommodate for
stainless steel sinks to size (sinks measured
elsewhere), cut out edges to receive minimum two
coats water repellent sealant, standard 100 x 11mm
thick pvc worktop skirting adhered to wall with an
approved adhesive Colour to architects approval
(See Drawing 045-T01-04 attached to the back of
these bills of quantities)

32mm Post-formed top 600mm wide (Total in no: 87)
(TOP001-004, 028-033, 057-060)

A: 87 B:29 C:22 D:12
E:9 F:8 G:6 H:6
J:3 K:0 L:0 M: 20
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 6

Carpentry & Joinery

-246-

No

No

25

202

SILOAM HOSPITAL - PHASE 2




68

69

40mm High resin fitted side and rear splash back to
walls and 200mm high down stand to be from 12mm
thick solid surface material, incorporate minimum
6mm radius corners in lengths, vanity unit with
open ends to incorporate down stand/return to
width of top, cut-outs in vanity units to receive
under mounted hand washbowls, basins, special
bowls, finish all on cut-out edge 8mm radius, vanity
units to exhibit seamless joints throughout, vanity
units to be laid on minimum 16mm supawood
medium density fibreboard in accordance with
SANS 540-1:1991, support brackets to front and
centre by means of 32 x 32 x 3.2mm mild steel
tubing to full length and front and centre, powder
coated finish, support brackets not to exceed
500mmm centres. Colour to architects approval (See
Drawing 045-T09-T12 attached to the back of these
bills of quantities)

28mm Solid surface top 550mm wide (Total in no: 10)

A:9 B:0O C:2 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

40mm High resin fitted splashback with front edge
built-up to 30mm high to be from 12mm thick solid

surface material incorporating minimum 6mm radius
corners on length, solid surfacing material to be laid
on minimum 16mm supawood medium density
fibreboard in accordance with SANS 540-1:1991
Colour to architects approval (See Drawing 045-T13-
T16 attached to the back of these bills of quantities)

28mm Solid surface material top 600mm wide (Total in
no: 5)

A:0 B:12 C:0

E:0 F:0 G:0 H:0

J:0 K:0 L:0 M:0

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 6
Carpentry & Joinery

-247-

12

12

SILOAM HOSPITAL - PHASE 2




70

71

72

Formica Lifeseal worktop with 32mm bisonboard
HMR substrate 0.8mm formica HPL - HG/P surface
and 0.8mm formica HPL-BK brown backer worktops
with 180 degree post-formed bull nose edges to
long ends on either side, Colour to architects
approval (See Drawing 045-T27 attached to the back
of these bills of quantities)

32mm Post-formed top 900mm wide (Total in no: 1)

A:0 B:2 C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

100mm High resin fitted side and rear splash back
to walls, Formica Lifeseal worktop with 32mm
bisonboard HMR substrate 0.8mm formica HPL -
HG/P surface and 0.8mm formica HPL-BK brown
backer worktops with 180 degree post-formed bull
nose edges to long ends on either side, Colour to
architects approval (See Drawing 045-T62 attached
to the back of these bills of quantities)

32mm Post-formed top 900mm wide (Total in no: 6)

A:14 B:0 Cc:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Formica Lifeseal worktop with 32mm bisonboard
HMR substrate 0.8mm formica HPL - HG/P surface
and 0.8mm formica HPL-BK brown backer worktops
with squareline front profile, all exposed ends of
worktop edged with 3mm pvc edging to full profile
and edges butting up against wall, cut-outs to
worktops to accommodate for stainless steel sinks
to size (sinks measured elsewhere), finish joint with
soft fill between sink and worktop . Colour to
architects approval (See Drawing 045-T57-T60
attached to the back of these bills of quantities)

32mm Post-formed top 600mm wide (Total in no: 75)

A:55 B:25 C:9 D:8
E:8 F:7 G:7 H:4
J:6 K:0 L:2 M:13
N:14 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 6

Carpentry & Joinery

-248-

14

158

SILOAM HOSPITAL - PHASE 2




73

WALL FITTED TOPS

Worktops with 200m downstand constructed from
32mm thick supawood medium density fibreboard in
accordance with SANS 540-1:1991, surface in
formica high pressure laminate in accordance with
SANS ISO 4586:1995 horizontal general purpose
postform type 0.8mm thick to upper face
incorporating 90 degree post-formed edges in
length to down stand bottom edge and down stand
return, surface in formica high pressure laminate in
accordance with SANS 4586:1995 brown backer
0.8mm thick to rear faces, worktops butting up
aqgainst walls in short and long ends to be edged in
formica high pressure laminate in accordance with
SANS ISO 4586:1995 horizontal general purpose
postform type 0.8mm thick, worktops with one or
two open ends to receive formica high pressure
laminate in accordance with SANS ISO 4586:1995
surfaced infill closed ends to worktop width and to
height of down stand, worktop and down stand
edges edged in 3mm thick pvc edging, support
brackets to front and centre by means of 32mm x
32mm x 3.2mm mild steel tubing to full length at
front and centre, worktops in addition to be
supported by support brackets, support brackets
fitted not to exceed 800mm centres, standard 100 x
11mm thick worktop skirting adhered to wall with an
approved adhesive, all exposed worktop edges to
be sealed against moisture ingress using a
minimum two coat water repellent sealant Colour to
architects approval (See Drawing 045-T05-T08
attached to the back of these bills of quantities)

32mm Post-formed top 550mm wide (Total in no: 6)

A:4 B:3 C:0 D:0

E:O F:0 G:0 H:0

J:0 K:0 L:0 M:0

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 6
Carpentry & Joinery

-249-

SILOAM HOSPITAL - PHASE 2




74

SUNDRIES
Mild steel brackets

Support brackets 520mm long for tops weld to joints,
pre-drilled and countersunk holed for wall and worktop
fixings formed of 32 x 32 x 3.2mm thick mild steel
square tube white power coated (See Drawing 045-

S01-S04 attached to the back of these bills of quantities) No
A:124 B:56 C:27 D:16
E:14 F:12 G: 11 H:8
J:7 K:0 L:2 M: 26
N:11 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 6

Carpentry & Joinery

-250-

314

SILOAM HOSPITAL - PHASE 2




75

76

NURSES COUNTERS AND RECEPTION
COUNTERS

Counter combination consisting of the following:

01 - 12 mm Avonite Surfaces (or similar), applied to
a 20mm Supawood Substrate (colours to be defined)

02 - 32mm Supawood Substrate with a 2MM Fenix
NTM laminate (or similar). Colour to be defined.

03 - Outer counter vertical decorative face: 5mm
Max on Top Advance Pal (or similar) on a 32 mm
substrate with a non decorative brown backer on
the alternative side (colours to be defined)

04 - Decorative outer panel, with a Max on Top
laminate (or similar) applied to 16mm Supawood
substrate with a non decorative brown backer on
the alternative side. Colour to be defined.

05 - Aluminium sheet skirting panel, bonded with
adhesive to 16mm Supawood skirting panel.

P1 - Small partition (P1) consisting of 20mm Varia
panel from 3Form-Ergo System, translucent
partition made of 40% recyclable material, with
decorative inlay or similar. Design inlay to be
confirmed. As per detail

P2 - Large partition (P2) consisting of 20mm Varia
panel from 3Form-Ergo System, translucent
partition made of 40% recyclable material, with
decorative inlay or similar. Design inlay to be
confirmed. As per detail

Counter A-001 complete (See Drawing A045-001,
A045-201, A045-202, 045-410, 045-411, 045-501
attached to the back of these bills of quantities)

A:1 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Counter A-002 complete (See Drawing A045-002,
A045-203, A045-204, 045-410, 045-411, 045-505, 045-
506 attached to the back of these bills of quantities)

A:1 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 6

Carpentry & Joinery

-251-

No

No
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77

78

79

80

81

82

Counter A-003 complete (See Drawing A045-003,
A045-205, 045-410, 045-411, 045-501 attached to the
back of these bills of quantities)

A1 B:0O C:0

E:0 F:0 G:0

J:0 K:0 L:0 M:
N:O V:0

Counter A-004 complete (See Drawing A045-004,
A045-206, 045-410, 045-411, 045-501 attached to the
back of these bills of quantities)

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Counter A-006 complete (See Drawing A045-006,
A045-208, 045-410, 045-411, 045-506 attached to the
back of these bills of quantities)

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Counter A-007 complete (See Drawing A045-007,
A045-209, 045-410, 045-411, 045-501 attached to the
back of these bills of quantities)

A1 B:0O C:0

E:0 F:0 G:0

J:0 K:0 L:0 M:
N:O V:0

Counter A-008/A complete (See Drawing A045-008/A,
A045-210, 045-410, 045-411, 045-501, 045-505
attached to the back of these bills of quantities)

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Counter A-008/B complete (See Drawing A045-008/B,

A045-211, 045-505 attached to the back of these bills of

quantities)
A:1
E:O
J:0
N:0

c:0
G:0
L:0

< X m w
o O o o

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 6

Carpentry & Joinery

-252-

No

No

No

No

No

No
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83

84

85

86

87

88

Counter A-009 complete (See Drawing A045-009,
A045-213, 045-410, 045-411, 045-501 attached to the
back of these bills of quantities)

A1 B:0O C:0

E:0 F:0 G:0

J:0 K:0 L:0 M:
N:O V:0

Counter A-010 complete (See Drawing A045-010,
A045-214, 045-410, 045-411, 045-501 attached to the
back of these bills of quantities)

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Counter A-011 complete (See Drawing A045-011,
A045-215, 045-410, 045-411, 045-501 attached to the
back of these bills of quantities)

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Counter A-012 complete (See Drawing A045-012,
A045-216, 045-410, 045-411, 045-501 attached to the
back of these bills of quantities)

A1 B:0O C:0

E:0 F:0 G:0

J:0 K:0 L:0 M:
N:O V:0

Counter A-013 complete (See Drawing A045-013,
A045-217, 045-410, 045-411, 045-501 attached to the
back of these bills of quantities)

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Counter B-001 complete (See Drawing B045-001,
B045-201, 045-501 attached to the back of these bills of

quantities)

A:0 B:1 c:0

E:0 F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 6
Carpentry & Joinery

-253-

No

No

No

No

No

No
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89

90

91

92

93

94

Counter B-002 complete (See Drawing B045-002,
B045-202, 045-410, 045-411, 045-504 attached to the
back of these bills of quantities)

A:0 B:1 C:0

E:O F:0 G:0

J:0 K:0 L:0 M:

N:0 V:0
Counter B-003 complete (See Drawing B045-003,
B045-203, 045-410, 045-411, 045-501 attached to the
back of these bills of quantities)

A:0 B:1 C:0

E:O F:0 G:0

J:0 K:0 L:0 M:

N:0 V:0
Counter B-004 complete (See Drawing B045-004,
B045-204, 045-505 attached to the back of these bills of
quantities)

A:0 B:1 C:0

E:O F:0 G:0

J:0 K:0 L:0 M:

N:0 V:0
Counter B-005 complete (See Drawing B045-005,
B045-205, 045-410, 045-411, 045-501 attached to the
back of these bills of quantities)

A:0 B:1 C:0

E:O F:0 G:0

J:0 K:0 L:0 M:

N:0 V:0
Counter B-006 complete (See Drawing B045-006,
B045-206, 045-410, 045-411, 045-501 attached to the
back of these bills of quantities)

A:0 B:1 C:0

E:O F:0 G:0

J:0 K:0 L:0 M:

N:0 V:0
Counter B-007 complete (See Drawing B045-007,
B045-207, 045-410, 045-411, 045-505 attached to the
back of these bills of quantities)

A:0 B:1 C:0

E:O F:0 G:0

J:0 K:0 L:0 M

N:0 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 6
Carpentry & Joinery

-254-

No

No

No

No

No

No
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95

96

97

98

99

100

Counter C-001 complete (See Drawing C045-001,
C045-201, C045-202, 045-410, 045-411, 045-501, 045-
505 attached to the back of these bills of quantities)

A:0 B:0O C:1 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Counter C-002 complete (See Drawing C045-002,
C045-203, 045-410, 045-411, 045-501, 045-505
attached to the back of these bills of quantities)

A:0 B:0O C:1 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Counter C-003 complete (See Drawing C045-003,
C045-204, C045-205, 045-410, 045-411, 045-501, 045-
505, attached to the back of these bills of quantities)

A:0 B:0O C:1 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Counter D-001 complete (See Drawing D045-001,
D045-201, D045-202, 045-410, 045-411, 045-501, 045-
505, attached to the back of these bills of quantities)

A:0 B:0O C:0 D:1
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Counter D-002 complete (See Drawing D045-002,
D045-203, 045-410, 045-411, 045-501, attached to the
back of these bills of quantities)

A:0 B:0O C:0 D:1
E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Counter E-001 complete (See Drawing E045-001,
E045-201, E045-202, 045-505, attached to the back of
these bills of quantities)

A:0 B:0 c:0

E:1 F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 6
Carpentry & Joinery

-255-

No

No

No

No

No

No
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101

102

103

104

105

106

Counter E-002 complete (See Drawing E045-002,
E045-203, 045-410, 045-411, 045-503, attached to the
back of these bills of quantities)

A:0 B:0O C:0

E:1 F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Counter F-001 complete (See Drawing F045-001,
F045-201, F045-202, 045-501, 045-505 attached to the
back of these bills of quantities)

A:0 B:0O C:0

E:O F:1 G:0

J:0 K:0 L:0 M:
N:0 V:0

Counter F-002 complete (See Drawing F045-002,
F045-203, 045-501 attached to the back of these bills of

quantities)
A:0 B:0O C:0
E:O F:1 G:0
J:0 K:0 L:0 M:
N:0 V:0

Counter G-001 complete (See Drawing G045-001,
G045-201, G045-202, 045-410, 045-411, 045-501, 045-
505 attached to the back of these bills of quantities)

A:0 B:0O C:0 D:0
E:O F:0 G:1 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Counter H-001 complete (See Drawing H045-
001,H045-201, H045-202, 045-410, 045-411, 045-501,
045-505 attached to the back of these bills of quantities)

A:0 B:0O C:0 D:0
E:O F:0 G:0 H:1
J:0 K:0 L:0 M:0
N:0 V:0

Counter J-001 complete (See Drawing J045-001, J045-
201, 045-410, 045-411, 045-501, 045-504, attached to
the back of these bills of quantities)

A:0 B:0O C:0

E:0 F:0 G:0

J:1 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 6

Carpentry & Joinery

-256-

No

No

No

No

No

No
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107

108

109

110

111

Counter J-002 complete (See Drawing J045-002, J045-
202, 045-410, 045-411, 045-501, attached to the back
of these bills of quantities)

A:0 B:0O C:0

E:O F:0 G:0

J:1 K:0 L:0 M:
N:0 V:0

Counter N-001 complete (See Drawing N045-001, 045-
410, 045-411, attached to the back of these bills of

quantities)
A:0 B:0O C:0
E:O F:0 G:0
J:0 K:0 L:0 M:
N:1 V:0

Counter N-002 complete (See Drawing N045-002, 045-
410, 045-411, attached to the back of these bills of

quantities)
A:0 B:0O C:0
E:O F:0 G:0
J:0 K:0 L:0 M:
N:1 V:0

NURSES CALL AND DIRE PANEL
CUPBOARDS

Nurse call and fire panel cupboard FO1 complete (See
Drawing A045-600 attached to the back of these bills of

quantities)
A:1 B:0O C:0
E:O0 F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

Nurse call and fire panel cupboard FO2 complete (See
Drawing A045-601 attached to the back of these bills of

quantities)

A:2 B:0 C:0

E:0 F:1 G:0 H

J:0 K:0 L:0 M

N:O0 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 6
Carpentry & Joinery

-257-

No

No

No

No

No
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112

113

114

115

116

Nurse call and fire panel cupboard FO3 complete (See
Drawing A045-602 attached to the back of these bills of

quantities)
A:0 B:0O C:2 D:1
E:1 F:0 G:0 H:1
J:0 K:0 L:0 M:0
N:0 V:0

Nurse call and fire panel cupboard FO4 complete (See
Drawing A045-603 attached to the back of these bills of

quantities)
A:0 B:0O C:0
E:O F:0 G:1
J:1 K:0 L:0 M
N:0 V:0

TIMBER SHELVING, ETC

18mm SupaWood super white shelves

150mm Wide shelving screwed to steel brackets
(elsewhere), including 18mm x 2mm PVC impact edging
to exposed sides

A:0 B:0 C:119 D:128
E:98 F:97 G:109 H:109
J:109 K:0 L:0 M: 198
N:0 V:0

350mm Wide shelving screwed to steel brackets
(elsewhere), including 18mm x 2mm PVC impact edging
to exposed sides

A:10 B:2 C:0

E:4 F:2 G:2 H:2
J:2 K:0 L:0 M:0
N:0 V:0

400mm Wide shelving screwed to steel brackets
(elsewhere), including 18mm x 2mm PVC impact edging
to exposed sides

A:0 B:3 C:0

E:O F:0 G:2 H

J:0 K:0 L:0 M

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 6
Carpentry & Joinery

-258-

No

No

967

24

13
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500mm Wide shelving screwed to steel brackets
(elsewhere), including 18mm x 2mm PVC impact edging
to exposed sides

A:344 B:229 C:104 D:25
E:44 F:52 G:25 H:33
J:27 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 6

Carpentry & Joinery

-259-

882
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SILOAM HOSPITAL - PHASE 2

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 6

Carpentry & Joinery

SUMMARY
Page Amount
No

Total Brought Forward from Page No. 227
2 ||
2 |
20 ||
231 ||
22 |
23 ||
224 |
225 | |
2 | |
27 | |
28 ||
29 ||
20 |
a1 |
a2 |
a3 |
us |
us ||
us ||
ur |

Carried Forward R
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Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 6

Carpentry & Joinery

SUMMARY
Page Amount
No

Brought Forward R

Total Brought Forward from Page No. 248
a9 |
%0 | |
1 ||
w2 |
%3 ||
w4 ||
%5 | |
%6 | |
w7 | |
w8 | |
%9 ||

Carried Forward to Summary of Section No. 3 R
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Item Quantity Rate Amount
No

SECTION 3
NEW HOSPITAL
BILL NO 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

GENERAL PREAMBLES

Samples - With reference to all items and colour
schemes: Samples off all items is to be presented for
approval prior to any bulk orders. Please take note that
most items will have at least six week delivery

period, these approvals will only take place at dates off
site meetings, the samples need to be approved

well in advance to avoid any delays with lead time on
orders. All samples must remain in the sample room
for the duration of the contract

Mock up rooms — all wall and floor finishes must be
prepared in advance as part of a mock up room/rooms
and at least a 100 square meter of vinyl flooring will
serve as a sample floor.

SUPPLEMENTARY PREAMBLES

Descriptions

ltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere

NOTE: The following items shall be deemed to fall into
Work Group No 129 for JBCC CPAP purposes

Carried to Collection R

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 7

Ceilings, Partitions & Access Flooring
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CEILING INSULATION

50mm Thick non-combustible light weight fibreglass
Glasswool thermal ceiling insulation 12kg/m? closely
fitted with ends butted firmly between tie beams and
laid loose on top of brandering between roof
timbers, all in accordance with manufacturer's
recommendations. (D24)

Ceiling insulation

A 1630 B:338 C:312 D: 148
E:111 F:111 G:90 H:277
J:104 K:0 L:0 M: 193
N:29 V:0

NAILED UP CEILINGS

6mm Thick straight edge medium density plain
ceiling boards, manufactured in accordance with

SANS 9001:2000 carrying SANS 803:2005 mark,
fixed to 38 x 50mm battens fixed to steel trusses at
600mm centres using 32 x 2,5mm serrated ceiling
nails at 150mm centres, minimum of 12mm from
edge of board. All joints to be covered using H-
profile PVC jointing strips, all in accordance with the
manufacturer's recommendations. (D3)

Ceilings
A:0 B:0 C:38 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:72
N:0 V:0

Vertical ceilings
A:0 B:0 C:1
E:O F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

Gypsum plasterboard cornice

75mm Coved cornice fixed to wall and ceiling with
approved adhesive

A:0 B:0 C:47 D:0

E:0 F:0 G:0 H:0

J:0 K:0 L:0 M:71

N:0 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 7

Ceilings, Partitions & Access Flooring
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SUSPENDED PLASTERED GYPSUMBOARD
CEILINGS AND BULKHEADS

9mm Plasterboard including steel brandering
installed at maximum 400mm centres. Fix
Plasterboard using 25mm Drywall Screws at
maximum 150mm centres. All joints shall be
staggered. Apply Fibatape to all joints and cover it
with 2 layers of Jointing Plaster. Complete with
SABISA certificate. (D16)

Ceilings suspended not exceeding 1m below concrete
soffits

A: 577 B:110 C:9 D:3
E:5 F:0 G:12 H:15
J:0 K:0 L:0 M:0
N:0 V:0

Ceilings suspended exceeding 1m and not exceeding
2m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm
centres)

A:80 B:27 C:38 D:21
E:4 F:6 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Sloping ceilings suspended exceeding 1m and not
exceeding 2m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm
centres)

A:0 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:121
N:0 V:0

Flush plastered bulkheads with 9mm thick tapered
edge plasterboard fixed at right angles to 35mm
galvanised steel main and cross tees at 300mm
centres, using 25mm drywall screws at 150mm
centres. All joints to be taped and plastered with
Skimming Paster and prepared for decoration.
Complete with SABISA certificate. (D15)

Sides of bulkheads, suspending not exceeding 1m
below concrete

A:330 B:24 C:22 D:17
E:2 F:12 G:16 H: 160
J:15 K:0 L:0 M:0
N:17 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 7
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10

11

12

13

14

15

Ditto, but circular on plan

A 265 B:0O C:0
E:5 F:3 G:2 H:2
J:0 K:0 L:0 M:0
N:0 V:0

Sides of bulkheads, suspending exceeding 1m and not
exceeding 2m below concrete

A:37 B:29 C:17 D:20
E:19 F:5 G:3 H:3
J:0 K:0 L:0 M:0
N:0 V:0

Ditto, but circular on plan

A:3 B:0O C:3 4
E:2 F:5 G:4 H:4
J:0 K:0 L:0 0
N:0 V:0

Soffits of bulkheads, suspending not exceeding 1m
below concrete

A: 149 B:17 C:17 D:18
E:19 F:27 G:25 H: 66
J:10 K:0 L:0 M:0
N:12 V:0

Soffits of bulkheads, suspending exceeding 1m and not
exceeding 2m below concrete

A:25 B:18 C:14 D:21
E:17 F:10 G:7 H:6
J:0 K:0 L:0 M:0
N:0 V:0

Sides of bulkheads, suspending exceeding 1m and not
exceeding 2m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm
centres)

A:126 B:64 C:53 D:21
E:39 F:35 G:27 H:25
J: 47 K:2 L:2 M:13
N:5 V:0

Ditto, but circular on plan

A:6 B:1 C:13

E:1 F:0 G:0

J:0 K:0 L:0 M:0

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 7

Ceilings, Partitions & Access Flooring
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16

17

18

19

20

21

Sides of bulkheads, suspending exceeding 2m and not
exceeding 3m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm
centres)

A:13 B:0O C:30 D:8
E:O F:0 G:0 H:0
J:10 K:0 L:0 M:0
N:0 V:0

Ditto, but circular on plan
A:2 B:2 C:4 14
E:2 F:0 :0 0
J:1 K:0 L:0 :0
N:0 V:0

Soffits of bulkheads, suspending exceeding 1m and not
exceeding 2m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm

centres)
A: 47 B:55 C:34 D:10
E:6 F:10 G:0 H:0
J:25 K:0 L:0 M:0
N:0 V:0

Soffits of bulkheads, suspending exceeding 2m and not
exceeding 3m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm
centres)

A:32 B:13 C:32 D:22
E:13 F:3 G:8 H:6
J:16 K:2 L:2 M:7
N:6 V:0

Circular cutting

A:0 B:4 C:42 0
E:4 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Standard metal guard (See Drawings Drawing TYP-
044-001 at the back of the Bills of Quantities)

A:1203 B:338 C:217 D: 127
E:81 F:96 G:81 H: 321
J:101 K:0 L:0 M:0
N: 28 V:0
Carried to Collection
Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 7
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22

23

24

25

26

27

PVC guard circular on plan (See Drawings Drawing
TYP-044-001 at the back of the Bills of Quantities)

A 222 B:47 C:75 D:16
E:14 F:8 G:6 H:6
J:2 K:0 L:0 M:0
N:0 V:0

Shadowline trim to be pre-painted and sealed with a
silicone sealant. (D1)

Shadowline cornice, plugged to walls
A: 8213 B: 3276 C: 1899 D: 1692

E: 1156 F:1053 G:963 H : 2031
J:1263 K:20 L:171 M: 977
N : 262 V:0

Ditto, but circular on plan

A 147 B: 47 C:52 D:17
E:19 F:8 G:6 H:6
J:2 K:0 L:0 M:0
N:0 V:0

Angle fixed to shadowline (See Drawings Drawing
TYP-044-011 at the back of the Bills of Quantities)

A:324 B: 106 Cc:0 D:23
E:5 F:0 G:15 H: 255
J:0 K:0 L:0 M : 47
N:19 V:0

Ditto, but circular on plan

A:37 B:0 C:0

E:O0 F:0 G:0 H
J:0 K:0 L:0 M:0
N:0 V:0

25 x 25 x 2mm Cold formed angle

Angle hanged from suspension

A:252 B:136 C:15 D:40
E:2 F:0 G:7 H:7
J:0 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
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28

29

30

Ditto, but circular on plan

A:0 B:41 C:0

E:O F:0 :0

J:0 K:0 L:0 M:
N:0 V:0

SUSPENDED CEILINGS

Note:

Electrical light fittings, diffusers, panels, etc generally
are "lay in" units of the same dimensions as the
suspension grid described and allowance must be
made accordingly for their support inclusive of any
flexibility insetting out that may be required (ceiling
panels have not been deducted and pricing is to take
cognisance thereof)

Supply and install Calcium Silicate ceiling tiles size
1200 x 600 x 6mm with White vinyl face finish and

aluminium foil backing with 55/135mm cavity batt
bonded to the back of the tile. (All to comply
minimum required total r-value for climatic zones
according to sans 10400-xa:2011) laid onto pre-
painted white exposed tee grid system including fire
safety punch outs. Main tees suspended by means
of 19 x 0.5mm GMS strap/ 2.5mm wire hangers at
1200mm centres. Ceiling perimeter to be finished
with prepainted shadow trims, installed strictly to
manufacturer’s specifications. Colour to Architect's
approval complete with SABISA certificate. (D1)

Ceilings suspended not exceeding 1m below concrete
soffits

A: 2286 B:786 C: 546 D: 345
E: 410 F:192 G:715 H: 1031
J:236 K:0 L:39 M:0
N :58 V:0

Ceilings suspended exceeding 1m and not exceeding
2m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm
centres)

A: 1999 B:938 C:687 D : 859

E: 474 F:676 G:0 H:0

J 1465 K:0 L:0 M : 969

N:O V:0
Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 7

Ceilings, Partitions & Access Flooring
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31

32

33

Ceilings suspended exceeding 2m and not exceeding
3m on average below steel purlins (purlins at
approximately 1500mm centres, trusses at 5000mm
centres)

A:0 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:59 M:0
N:0 V:0

NOTE: The following items shall be deemed to fall into
Work Group No 138 for JBCC CPAP purposes

PARTITIONS

Unless otherwise described, prices for partitions shall be
deemed to include for standard flat section aluminium
skirting on both sides

9mm Everite Nutec cladding screwed to steel

purlins or rails (measured elsewhere)

Side cladding
A:0 B:0 Cc:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M: 165
N:0 V:0

Drywall 63/30 with overall thickness of 89mm
comprising internal framing formed of 63mm
galvanised steel studs fixed at 600mm centres to
galvanised steel top and bottom track with 63mm
thick SoundTherm Insulation of partition, including
any additional steel studding necessary at door
openings, glazed or other apertures, abutments,
ends, corners, etc. and covered with 12mm thick
plasterboards in single lengths to suit height, butt
jointed and secured to studding with 25mm drywall
screws at maximum 220mm centres, the joints taped
over and flushed over with jointing compound
prepared for painting. (C81)

Partitioning 2805m high with bottom plugged and top
track fixed to suspended ceiling

A:229 B:0 C:0
E:O F:0 G:0 0
J:0 K:0 L:0 M:0
N:O V:0

Carried to Collection

Section No. 3
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34

35

36

37

38

39

Extra over partition 2805m high for vertical abutment

A:51 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Extra over partition 2805m high for corner

A:18 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Extra over partition 2805m high for T-intersection

A:28 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Extra over partition 2805m high for fair end including
natural anodised 'Drywall' aluminium wall channel

A:11 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Partitioning 3400m high with bottom and top track
plugged

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Extra over partition 3400m high for fair end including
natural anodised 'Drywall' aluminium wall channel

A:3 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Carried to Collection

Section No. 3
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40

41

High Performance Wall System. Fire 30 min Sound
Rw 53 dB Skimmed consisting of 1 layer 12.5mm,
(non-combustible) fixed to both sides of the
framework using board Sharp Point Screws 3.5mm
diameter x 25mm at maximum 220mm centres.
102mm x 35mm Studs (0.4mm thickness, Rigidised,
indexed service holes, Z150 galvanise coating,
locally manufactured, recycled content, ISO 9001 &
14001 certification) friction fitted into top and
bottom of track 102mm x 25mm at 600mm centres.
Floor and head Track fixed with two lines of
staggered fixings 50mm apart and spaced at 600mm
centres. Track 102mm x 50mm shall be used in
areas subject to deflection. Install 102mm (locally
manufactured, recycled content, ISO 9001 & 14001
certification) into the cavity with joints tightly
butted, leaving no gaps. Apply Tape to all joints and
internal corners. Install Corner Bead to all external
corners. Cover Tape with one layer of Jointing
plaster. Skim the surface using one layer of
skimming plaster. (C79)

Partitioning 2805m high with bottom plugged and top
track fixed to suspended ceiling

A:49 B:0 C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Extra over partition 2805m high for corner

A:20 B:0 C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Carried to Collection

Section No. 3
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42

43

44

EXTRA OVER FOR ALUMINIUM DOORS
AND SIDELIGHTS IN PARTITIONING

Polyester powder coated aluminium sidelights and
toplights with 6mm clear safety glass for all panels
complete with screws and bolts installed strictly
according to AAAMSA standards and specifications.

Extra over Drywall partition for aluminium door frame
size 813 x 2032mm high with two pairs of 100mm nylon
washered aluminium hinges additional studding,
trimming, etc. (door and ironmongery elsewhere
measured)

A:20 B:0 C:0

E:O F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

Extra over Drywall partition for aluminium door frame
size 1586 x 2032mm high with two pairs of 100mm
nylon washered aluminium hinges additional studding,
trimming, etc. (door and ironmongery elsewhere
measured)

A:3 B:0 C:0

E:O F:0 G:0 H
J:0 K:0 L:0 M
N:O V:0

Extra over Drywall partition for aluminium door frame
size 813 x 2032mm high with two sidelights 325 x
1250mm high and 2295 x 1250mm high with top light
3519 x 705mm high with two pairs of 100mm nylon
washered aluminium hinges additional studding,
trimming, etc. (door and ironmongery elsewhere
measured) (Block A - Type 53)

A:1 B:0 C:0

E:0 F:0 G:0 H
J:0 K:0 L:0 M:0
N:O V:0

Carried to Collection

Section No. 3
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45

46

47

48

49

Extra over Drywall partition for aluminium door frame
size 813 x 2032mm high with two sidelights 325 x
1760mm high and 1774 x 1760mm high with top light
3000 x 705mm high with two pairs of 100mm nylon
washered aluminium hinges additional studding,
trimming, etc. (door and ironmongery elsewhere
measured) Block A - Type 85)

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:0
N:0 V:0

Sidelight consisting of two sidelights size 450 x 1250mm
high and 598 x 1250mm high on both sides of door with
top light 1925 x 365mm high (Block A - Type 46)

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Sidelight consisting of one sidelight size 1196 x
1250mm high on side of door with top light 2073 x
705mm high (Block A - Type 47)

A1 B:0O C:0

E:0 F:0 G:0

J:0 K:0 L:0 M:
N:O V:0

Sidelight consisting of two sidelights size 4722 x
1250mm high and 325 x 1250mm high on both sides of
door with top light 5923 x 705mm high (Block A - Type
48)

A:1 B:0 C:0

E:0 F:0 G:0

J:0 K:0 L:0 M:

N:O V:0
Sidelight consisting of one sidelight size 1500 x
1250mm high on side of door with top light 377 x
705mm high (Block A - Type 49)

A:1 B:0 C:0

E:0 F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection

Section No. 3
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50

51

52

53

54

55

Sidelight consisting of one sidelight size 1100 x
1250mm high on side of door (Block A - Type 50)

A:2 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Sidelight consisting of two sidelights size 2127 x
1250mm high and 985 x 1250mm high on both sides of
door with top light 3989 x 705mm high (Block A - Type
51)

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Sidelight consisting of one sidelight size 1223 x
1250mm high on side of door (Block A - Type 54)

A:2 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Sidelight consisting of one sidelight size 2592 x
1760mm high on one side of door with top light 3514 x
705mm high (Block A - Type 86)

A1 B:0O C:0

E:0 F:0 G:0

J:0 K:0 L:0 M:
N:O V:0

Sidelight consisting of two sidelights size 350 x 1760mm
high and 2244 x 1760mm high on both sides of door
with top light 3472 x 705mm high (Block A - Type 87)

A:1 B:0 c:0 D:0

E:0 F:0 G:0 H:0

J:0 K:0 L:0 M:0

N:O V:0
Sidelight consisting of one sidelight size 3234 x
1250mm high on one side of door with top light 4157 x
620mm high (Block A - Type 88)

A1 B:0 c:0

E:0 F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection
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56

57

58

59

60

61

Sidelight consisting of two sidelights size 350 x 1790mm
high and 508 x 1790mm high on both sides of door with
top light 1738 x 620mm high (Block A - Type 89)

A1 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Sidelight consisting of two sidelights size 350 x 1790mm
high and 1089 x 1790mm high on both sides of door
with top light 2319 x 620mm high (Block A - Type 90)

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Sidelight consisting of two sidelights size 925 x 1250mm
high and 1198 x 1250mm high on both sides of door

with (Block A - Type 91)
A1 B:0O C:0
E:O F:0 G:0
J:0 K:0 L:0 M:
N:0 V:0

Sidelight consisting of two sidelights size 625 x 1760mm
high and 1776 x 1760mm high on both sides of door
with top light 3277 x 620mm high (Block A - Type 92)

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Sidelight consisting of two sidelights size 300 x 1250mm
high and 1824 x 1250mm high on both sides of door
(Block A - Type 94)

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Sidelight consisting of one sidelight size 1920 x
1760mm high on one side of door with top light 2845 x
705mm high (Block A - Type 97)

A:1 B:0 c:0

E:O F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection

Section No. 3
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62

63

Sidelight consisting of one sidelights size 2090 x

995mm high on one side of door (Block B - Type 48) No
A:0 B:2 C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

ACCESS FLOORING

Snap-on Stringer access floor system with 600 x
600mm Type 2 steel clad cementitious core panels
with factory bonded conductive and anti-static vinyl
finish, supported by and including all necessary
under structure components as per the
manufacturers specification for a finished floor
height as indicated above concrete sub-floor
(elsewhere specified), all in accordance with SANS
1549:1992. Colour to architects’ approval. System to
include decorative border_integral trim finish,
access grommets, air diffusers, perforated panels,
electric power boxes, additional bracing, 1mm
galvanised mild steel fire barrier and all holes and

sealing. (A13)

Access floor system m2
A:26 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M: 37
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 7
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Section No. 3
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Ceilings, Partitions & Access Flooring

SUMMARY
Page Amount
No

Total Brought Forward from Page No. 262
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Item Quantity Rate Amount
No

SECTION 3

NEW HOSPITAL

BILL NO 8

FLOOR COVERINGS, WALL LININGS, ETC

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

GENERAL PREAMBLES

Samples - With reference to all items and colour
schemes: Samples off all items is to be presented for
approval prior to any bulk orders. Please take note that
most items will have at least six week delivery

period, these approvals will only take place at dates off
site meetings, the samples need to be approved

well in advance to avoid any delays with lead time on
orders. All samples must remain in the sample room
for the duration of the contract.

Mock up rooms — all wall and floor finishes must be
prepared in advance as part of a mock up room/rooms
and at least a 100 square meter of vinyl flooring will
serve as a sample floor.

NOTE: The following items shall be deemed to fall into
Work Group No 130 for JBCC CPAP purposes

Carried to Collection R

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 8

Floor Coverings Plastic Linings etc

-278-



FLOOR COVERINGS

2mm Thick Polyurethane reinforcement Group T
homogeneous and monolayer non-directional multi-
flake design vinyl floor sheeting (colour to
architects approval), laid in acrylic adhesive spread
with a notched trowel on suitably prepared cement
screed floors with a hygrometer reading showing a
moisture content of less than 70%, with joints
welded with a fully flexible coloured welding rod to
provide a smooth, hygienic sealed finish and rolled
with 68kg articulated floor roller, all in accordance
with manufacturer's recommendations. (A47)

Seamless vinyl floor sheets on floors

A: 3147 B: 1859 C:1195 D: 1140
E:795 F:754 G:635 H:1013
J:632 K:0 L:15 M: 16

N:0 V:0

Extra over for waving patterns in different colours
including all necessary cutting and welding (Allow for
30% waste factor)

A:189 B: 156 C:155 D:112
E:76 F:99 G:52 H: 50
J: 56 K:0 L:0 M:0
N:0 V:0

200mm Wide border x 200mm high turn up against
walls (400mm girth), including welding to floor covering
(floor covering elsewhere) including all formed internal
and external corners

A:2152 B: 1571 C: 809 D:743
E: 483 F:467 G: 411 H:628
J: 457 K:0 L:20 M: 21
N:0 V:0
Ditto, but circular on plan
A:108 B:0 Cc:18
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0
Carried to Collection
Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 8

Floor Coverings Plastic Linings etc
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2mm Thick heavy duty safety vinyl floor sheeting
(colour to architects approval), containing silicon
carbide, aluminium oxide granules and coloured
quartz through its entire thickness to provide a non-
skid surface laid in approved contact adhesive
spread with a notched trowel on suitably prepared
cement screed floors, with a hygrometer reading
showing a moisture content of less than 70%, with
joints welded with a fully flexible coloured welding
rod to provide a smooth, hygienic sealed finish and
rolled with 68kq articulated floor roller, all in
accordance with manufacturer's recommendations.

(A12)

Seamless vinyl floor sheets on floors m2
A: 384 B:87 C: 150 D: 155
E: 163 F:173 G:133 H: 141
J:98 K:0 L:47 M:3
N:O V:0

200mm Wide border x 200mm high turn up against
walls (400mm girth), including welding to floor covering
(floor covering elsewhere) including all formed internal

and external corners m
A:538 B: 150 C:227 D: 241
E:217 F:239 G:197 H:211
J:137 K:0 L:85 M:7
N:0 V:0
Ditto, but circular on plan m
A:15 B:0 C:0
E:0 F:0 G:0 H
J:0 K:0 L:0 M
N:O V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 8
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11

2mm Thick SD Collection ESD vinyl floor sheeting
(colour to architects approval), laid in conductive
acrylic adhesive spread with a notched trowel on
suitably prepared cement screed with a hygrometer
reading showing a moisture content of less than
70%, with joints welded with a fully flexible coloured
welding rod to provide a smooth, hygienic sealed
finish and rolled with 68kg articulated floor roller, all
in accordance with manufacturer's
recommendations. (A20)

Seamless vinyl floor sheets on floors

A: 242 B:4 C:0 D:0
E:O0 F:0 G:0 H:0
J:10 K:0 L:0 M: 38
N:6 V:0

200mm Wide border x 200mm high turn up against
walls (400mm girth), including welding to floor covering
(floor covering elsewhere) including all formed internal
and external corners

A: 167 B:7 C:0 D:0
E:0 F:0 G:0 H:0
J:12 K:0 L:0 M: 25
N:10 V:0
Sundries

Circular cutting to vinyl sheeting

A:132 B:18 C:65
E:O F:9 G:9 H:9
J:0 K:0 L:0 M:0
N:0 V:0

SKIRTINGS, NOSINGS, ETC
Cappings, cove formers, etc (B10, B11, B14, B20)

20mm Cove, all in accordance with manufacturer's

specifications.
A : 2856 B:1729 C: 1036 D :984

E: 701 F:705 G :608 H:839

J : 606 K:0 L:106 M: 53

N:10 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 8
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13

14

15

16

17

18

Ditto, but circular on plan

A:122
E:O
J:0
N:0

B:0

F:0
K:0
V:0

G:0
L:0

Clip-Top base, glue to wall with an approved adhesive,
all in accordance with manufacturer's specifications.

A:2318
E:483
J: 469
N:10

Ditto, but circular on plan

A:108
E:O
J:0
N:0

B: 1579
F: 467
K:0
V:0

B:0

F:0
K:0
V:0

C:809
G:41
L:20

G:0
L:0

D:743
H:628
M : 46

Clip-Top capping, colour to architects approval, all in
accordance with manufacturer's specifications

A:2318
E:483
J: 469
N:10

Ditto, but circular on plan

A:108
E:O
J:0
N:0

B: 1579
F: 467
K:0
V:0

B:0

F:0
K:0
V:0

C:809
G:41
L:20

G:0
L:0

D:743
H:628
M : 46

Capping strip colour to architects approval, all in
accordance with manufacturer's specifications.

A:538 B:150 C: 227 D: 241
E:217 F:239 G:197 H:211
J:137 K:0 L:85 M:7
N:O V:0
Ditto, but circular on plan
A:15 B:0 c:0
E:0 F:0 :0
J:0 K:0 L:0 M:
N:O V:0
Carried to Collection
Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 8
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20

21

Extra over for taper end piece 150mm long, all in
accordance with manufacturer's specifications.

A : 800 B:436 C:286 D: 282

E : 206 F:216 G:188 H: 236

J:176 K:0 L:36 M:14
N:2 V:0

MOISTURE BARRIER ON FLOORS

Ensure surfaces are free of paint, greases, oils and
other contaminants and the pores of the base floor
are open and suitably prepared to receive the
moisture barrier. Apply an extremely high density,
moisture tolerant, chemically enhanced 100% solids
epoxy moisture barrier coat that prevents the
passage of water vapour and moisture through
concrete slabs to be applied as per the
manufacturer's instruction in at least 2 coats at 90
degrees to each other (A12, A20, A47)

Approved moisture barrier on new screed
A: 4584 B : 1950 C:1345 D: 1294

E : 958 F:927 G:769 H:1154
J:740 K:0 L:62 M : 57
N:6 V:0
SEALERS

Two coats floor dressing as recommended by the
manufacturer of the floor coverings on vinyl flooring

(stripping and sealing)

On floors

A: 4369 B : 2296 C: 1556 D : 1491

E : 1099 F: 1068 G : 890 H: 1321

J: 861 K:0 L:83 M : 67
N:8 V:0
Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 8
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23

24

25

CARPETS

500 x 500mm tiles on Back2back modified bitumen
10% recycled content included, laid in accordance
with the code of practice for the installation of
textile floor coverings (SANS 10186). All installed by
an approved installer, with a 10 Year limited
warranty against excessive wear. All install strictly
to manufacturer’s specifications on well-prepared
screed. Colour and type to Architect’s approval.

(A23)

Carpet on floors

A:811 B:0 Cc:0
E:O0 F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

12mm Loop pile entrance mats - light to medium
traffic in aluminium sections linked by semi-rigid

pvc. Mats to be in recessed floor sump to
manufactures specification and to ensure that top of
mat be level with finished floor level, all in
accordance with the manufacturer's
recommendations (DST001)

Matt size 2400 x 2400mm

A:0 B:0 Cc:0 0
E:O F:0 G:0 0
J:2 K:0 L:0 0
N:0 V:0

Matt size 3000 x 3200mm
A:2 B:0 Cc:0 0
E:O F:0 G:0 0
J:0 K:0 L:0 0
N:0 V:0

Matt size 2923 x 4323mm
A1 B:0 Cc:0 0
E:O F:0 G:0 0
J:0 K:0 L:0 0
N:O V:0

Carried to Collection

Section No. 3
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27

28

29

30

31

BUMPER RAILS

Wall Guard complete with end caps including reveal
and fixings, 50mm aluminium fixing clips, internal
PVCu bumper and PVC-u cover. All installed strictly
to manufacturers specifications. (BUM019)

Bumper rail fixed to wall

A:695 B : 582 C:326 D: 389
E:219 F:225 G:204 H:210
J:148 K:0 L:0 M: 14
N:0 V:0
Ditto, but circular on plan
A:6 B:0 C:0
E:0 F:0 G:0 H
J:0 K:0 L:0 M
N:O V:0
Extra over for stop ends, etc.
A : 460 B:322 C:194 D: 198
E:122 F:136 G:128 H:134
J:102 K:0 L:0 M: 16
N:0 V:0
Extra over for corners
A:35 B:29 C:16 D:19
E:11 F:11 G:10 H:11
J:7 K:0 L:0 M:1
N:0 V:0

Heavy duty black rubber wall quard. Installed to wall
with approved adhesive strictly to manufacturers

specifications. (BUMO023)

Bumper rail fixed to wall

A:0 B:0 Cc:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:47 M: 30
N:0 V:0

Extra over for stop ends, etc.

A:0 B:0 Cc:0

E:O F:0 G:0 H:0
J:0 K:0 L:14 M:8
N:0 V:0

Carried to Collection

Section No. 3
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33

34

35

Extra over for corners

A:0 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:9 M:6
N:0 V:0

CORNER PROTECTORS, ETC.

75 x 75mm High Impact corner guard (90 degree)
with bacterial /fungal growth resistant PVC-u.
Installed from skirting level to 700/775mm above FF
Level (length to suit skirting level). Installed strictly
to manufacturers specifications. (BUM034)

Corner protectors

A:153 B:84 C:43 D:24
E:13 F:15 G:15 H:16
J:13 K:0 L:0 M:0
N:0 V:0

75 x 75mm High Impact corner guard (90 degree)
with bacterial /fungal growth resistant PVC-u.
Installed from skirting level to 900mm above FF
Level (length to suit skirting level). Installed strictly

to manufacturers specifications. (BUM033)

Corner protectors

A:18 B:20 C:10 D:10
E:O F:4 G:3 H:6
J:2 K:0 L:4 M: 59
N:0 V:0

100 x 100mm heavy duty black rubber corner quard.
Installed to wall with approved adhesive strictly to
manufacturers specifications. (BUM024)

Corner protectors

A:0 B:0 C:0 D:0

E:0 F:0 G:0 H:0

J:0 K:0 L:11 M:35

N:0 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
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37

60 x 60mm Flexi-angle corner guard (90 degree with
tape) with bacterial /fungal growth resistant PVC-u.

Installed from skirting level to 700/775mm above FF
Level (length to suit skirting level). Installed strictly
to manufacturers specifications. (BUM016)

Corner protectors

A:0 B:7 C:2

E:O0 G:0 H
J:0 K:0 L:0 M:0
N:0 V:

EXPANSION JOINTS COVERS

Expansion joint cover strip, all in accordance with

manufacturer's specifications. Strip and welding rod
colours to Architects approval

On floors (See Drawing HDG-TYP-043-004 attached to
the back of these bills of quantities)

A:0 B:767 C:419 D: 371
E: 335 F: 268 G:232 H: 220
J:158 K:0 L:0 M:0

N:0 V:0

Carried to Collection

Section No. 3
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SUMMARY
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Item
No

SECTION 3
NEW HOSPITAL
BILL NO 9

IRONMONGERY
PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

NOTE: The following items shall be deemed to fall into
Work Group No 132 for JBCC CPAP purposes

IRONMONGERY TO TIMBER DOORS
HINGES, BOLTS, ETC

'GEZE" or similar approved

150 x 20mm Satin chrome lever flush bolt 120/150,
(Code: ESA15001) fixed to surface with matching
screws.

A:28 B:14 C:19 D:16
E:8 F:14 G:13 H:22
J:9 K:0 L:3 M:14
N:0 V:0

300 x 20mm Satin chrome lever flush bolt 120/300,
(Code: ESA30001) fixed to surface with matching
SCrews.

A:28 B:14 C:19 D:16
E:8 F:14 G:13 H:22
J:9 K:0 L:3 M:14
N:0 V:0

Dust keep for flush bolt (Code: GZZWDUSTK)

A:38 B:14 C:19 D:16
E:8 F:14 G:13 H:22
J:9 K:0 L:3 M:14
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9
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CATCHES, CABIN HOOKS, ETC

"GEZE" or similar approved

Stainless Steel adjustable roller latch 661/32 (Code:
GE311071)

A:13 B:6 C:4
E:2 F:2 G:2 H:2
J: 4 K:0 L:0 M:3
N:0 V:0

LOCKS

'GEZE" or similar approved

76mm Profile cylinder sash lock as (Code: 325/51)

A:84 B:65 C:26 D:22
E:9 F:17 G:16 H:25
J:15 K:0 L:13 M: 35
N:0 V:0

76mm Profile cylinder deadlock as (Code: 342/51)

A: 67 B:20 C:16 D:22
E:12 F:11 G:15 H:19
J:11 K:0 L:4 M:15
N:2 V:0

76mm Profile cylinder deadlock as (Code: 344/51) with
8mm follower

A:8 B:5 C:6

E:11 F:8 G:2 H:2
J:3 K:0 L:2 M:1
N:2 V:0

35mm Profile cylinder hook bolt lock as (Code:
IG781470350)

A:0 B:0 C:1

E:O F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

Rebate conversion set for 76mm lock (Code: 130/81)

A:28 B:14 C:19 D:16
E:8 F:14 G:13 H:22
J:9 K:0 L:3 M:14
N:0 V:0

Carried to Collection

Section No. 3
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10

11

12

13

14

15

60mm Nickel plated non master keyed double cylinder
880/60/78 (SKF).

A:119 B:68 C:28 D:32
E:12 F:22 G:20 H:29
J:20 K:0 L:13 M:34
N:0 V:0

66mm Nickel plated non master keyed double cylinder
885/66/78 (SKF).

A:14 B:3 C:6

E:2 F:2 G:2

J:2 K:0 L:4 M:1
N:2

66mm Nickel plated non master keyed double cylinder
892/66/78 (SKF).

A:18 B:14 C:8 D:9
E:7 F:4 G:9 H:12
J:4 K:0 L:0 M:15
N:0 V:0

66mm Nickel plated non master keyed double cylinder
894/66/78 (SKF).

A:0 C:1
:0
0

:0
:0
:0 L:
:0

< X m w

E:0
J:0
N:0

WC indicator turn with mortice lock 195/01, (Code:
ESE00202) fixed to surface with matching screws.

A:35 B:13 C:14 D:18
E:8 F:17 G:15 H:15
J:5 K:0 L:4 M:10
N:0 V:0

WC indicator stainless steel ED908/IND (Code:
GEDD9080069) fixed to surface with matching screws.

A:8 B:1 C:6 D:7
E:12 F:9 G:3 H:3
J:5 K:0 L:2 M:1
N:2 V:0

Carried to Collection

Section No. 3
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16

17

18

19

20

21

Keyhole profile cylinder escutcheon (Code

EDD908/CYL)
A:114 B:42 C:24 D:31
E:15 F:16 G:19 H:24
J:14 K:0 L:8 M: 16
N:4 V:0

Magnetic door release unit 24Volt, 40kg holding force
(Code: AD90001AA)

A:5 B:1 C:2 D:2
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:1
N:0 V:0

Wall mounting brackets for magnetic door release unit
(Code: AD90002AA)

A:5 B:1 C:2 D:2
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:1
N:0 V:0

Satin stainless steel flush pull handle 55/69, (Code:
EDS429M069) fixed to surface with matching screws.

A:4 B:4 C:2 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

HANDLES

"GEZE" or similar approved

Stainless steel bolt-through pull handle 111 x 119mm
with backplate size 160 x 160 x 1.6mm (Code: 075/160)

A:113 B:30 C:36 D:47
E:33 F:38 G:32 H: 36
J:20 K:0 L:10 M : 26
N:4 V:0

Stainless steel back to back pull handle (Code:
JD213/305), size 330 x 305 x 25mm.

A:4 B:7 C:1 D:0

E:O F:0 G:0 H:0

J:0 K:0 L:0 M:0

N:O V:0

Carried to Collection

Section No. 3
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22

23

24

25

26

27

Daytona 19mm satin stainless steel lever on 165 x 165
x 1.6mm backplate (Code: EDE101DC69)

A: 156 B:128 C:48 D:40
E: 16 F:32 G:30 H:48
J:28 K:0 L:26 M: 68
N:0 V:0

Brass satin chrome ring flush pull handle 56/76, (Code:
EDS50076) fixed to surface with matching screws.

A:18 B:9 C:7 D:4
E:4 F:3 G:4 H:4
J:5 K:0 L:0 M:5
N:0 V:0

PUSH PLATES AND KICKING PLATES
"GEZE" or similar approved

Stainless steel push plate (Code: 79/160), size 160 x
160 x 1.2mm with electrical outline engraving (code:

EP15069E/E).
A:6 B:3 C:3
E:2 F:1 G:2 H:2
J:3 K:0 L:0 M:2
N:0 V:0

Stainless steel push plate (Code: 79/160), size 160 x
160 x 1.2mm with fire hose reel outline engraving (code:

EP15069E/FHR).
A:12 B:6 C:4
E:2 F:2 G:2 H:2
J:2 K:0 L:0 M:3
N:0 V:0

Stainless steel push plate (Code: 79/160), size 160 x
160 x 1.6mm

A:113 B:28 C:36 D:47
E:33 F:38 G:32 H: 36
J:20 K:0 L:10 M : 26
N:4 V:0

Stainless steel push plate (Code: 79/300), size 300 x
160 x 1.6mm

A:6 B:0 C:0

E:O F:0 G:0 H

J:0 K:0 L:0 M

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 9
[ronmongery
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28

29

30

31

32

DOOR CLOSERS

"GEZE" or similar approved

AZ1503 SR, TS1500 G silver standard guide rail
overhead door closer size 4, with necessary
mounting brackets, cover caps, etc.

A:44 B:17 C:13 D:19
E:17 F:14 G:12 H:15
J:8 K:0 L:2 M:14
N:2 V:0

AZ2003 SR, TS2000 G silver standard guide rail
overhead door closer with back check size 2 - 5,
with necessary mounting brackets, cover caps, etc.

A:9 B:0 C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

AZ3003 SR, TS3000 G silver standard guide rail
overhead door closer with back check size 1 - 4, with
necessary mounting brackets, cover caps, etc.

A:8 B:2 C:3 D:1
E:1 F:1 G:1 H:2
J:1 K:0 L:4 M:0
N:2 V:0

AZ4001DA SR, TS4000 P DA silver parallel arm
overhead door closer with back check and adjustable
delayed action size 1 - 6, with necessary mounting
brackets, cover caps, etc..

A:4 B:10 C:2

E:2 F:1 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

AZ4003DA SR, TS4000 G DA silver standard guide rail
overhead door closer with back check and adjustable
delayed action size 1 - 6, with necessary mounting
brackets, cover caps, etc.

A:9 B:0 C:2

E:2 F:2 G:2 H:2

J: 4 K:0 L:0 M:0

N:O0 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 9
[ronmongery

-294-

No

No

No

No

No
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19

28
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33

34

35

36

37

38

AZ3035 SR, TS3000 - ISM Silver guide rail overhead
door closers with integrated selector in guide rail and
lever arms with adjustable closing, force 2 - 5, with
necessary mounting brackets, cover caps, etc.

A:6 B:1 C:2 D:2
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:1
N:0 V:0

AZ4371 NSO - Boxer double action concealed into door,
door closer NSO size 3 - 6, complete with pivot set, with
necessary mounting brackets, cover caps, etc.

A:6 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

BZ4010SS Pivot set complete with top centre and screw
pack stainless steel

A:6 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

SLIDING DOOR TRACKS

"GEZE" or similar approved

Rollan 80 manual sliding door gear for single door with
soft stop for timber door opening 1500mm wide.

A:0 B:0 C:1 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Perlan 140 manual sliding door gear for single door with
soft stop for timber door opening 1200mm wide.

A:0 B:2 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Perlan 140 manual sliding door gear for single door with
soft stop for timber door opening 2100mm wide.

A:2 B:0 C:0 D:0

E:O F:0 G:0 H:0

J:0 K:0 L:0 M:0

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 9
[ronmongery

-295-

No

No

No

No

No

No
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39

40

41

42

43

ECDirive sliding door operator for single door, with the
cover in Powder Coated finish, internal activation by
radar and radar outside and fitted with safety lights and
rechargeable battery backup for timber door opening
900mm wide.

A:4 B:0O C:0

E:0 F:0 G:0

J:0 K:0 L:0 M:
N:O V:0

ECDirive sliding door operator for single door, with the
cover in Powder Coated finish, internal activation by
radar and radar outside and fitted with safety lights and
rechargeable battery backup for timber door opening
1500mm wide.

A:3 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Elbow switch for ECDrive (Code: GCB581EW)

A:14 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Lock out switch for ECDrive installed inside theatre
(Code: GZZSW171/1)

A:3 B:0 C:0
E:0 F:0 G:0
J:0 K:0 L:0 M:
N:0 V:0
SUNDRIES

"GEZE" or similar approved

Stainless steel floor mounted door stop 140/69, (Code:
ESCO00069) fixed to surface with matching screws.

A:4 B:0 C:0 D:2

E:3 F:0 G:0 H:0

J:0 K:0 L:0 M:0

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 9
[ronmongery

-296-
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No

No
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44

45

46

47

48

Stainless steel wall mounted door stop 141/69, (Code:
ESCO00969) fixed to surface with matching

SCrews.
A:91 B:74 C:38 D:30
E:10 F:28 G:24 H:42
J:20 K:0 L:16 M : 45

N:0 V:0

Stainless steel hat and coat hook with rubber buffer
154/69, (Code: ESD00169) fixed to surface with
matching screws.

A:31 B:4 C:13 D:18
E:7 F:17 G:15 H:15
J:5 K:0 L:4 M:10
N:0 V:0

IRONMONGERY TO ALUMINIUM DOORS
HINGES, BOLTS, ETC

"GEZE" or similar approved

150 x 20mm satin chrome lever flush bolt 120/150,
(Code: ESA15001) fixed to surface with matching
screws.

A:17 B:8 C:0 D:10
E: 11 F:3 G:1 H:9
J:10 K:0 L:0 M:2
N:0 V:0

300 x 20mm satin chrome lever flush bolt 120/300,
(Code: ESA30001) fixed to surface with matching
screws.

A:17 B:8 C:0 D:10
E: 11 F:3 G:1 H:9
J:10 K:0 L:0 M:2
N:0 V:0

Dust keep for flush bolt (Code: GZZWDUSTK)

A:39 B:8 C:0 D:10

E:11 F:3 G:1 H:9

J:10 K:0 L:0 M:2

N:O0 V:0
Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 9
[ronmongery

-297-

No

No

No

No

No

418

139

71

71

93

SILOAM HOSPITAL - PHASE 2




49

50

51

52

53

54

LOCKS

"GEZE" or similar approved

76mm Profile cylinder sash lock as (Code: 625/35)
A:1 B:12 C:5 D:6
E:10 F:1 G:0 H:0
J:3 K:0 L:0 M:6
N:5 V:0
76mm Profile cylinder deadlock as (Code: 642/35)
A:16 B:6 C:0 D:3
E:1 F:1 G:1 H:0
J:0 K:0 L:0 M:0
N:0 V:0
76mm Profile cylinder deadlock as (Code: 662/35)
A:26 B:1 C:0 D:1
E:0 F:1 G:0 H:9
J:8 K:0 L:0 M:0
N:0 V:0
60mm Nickel plated non master keyed double cylinder
880/60/78 (SKF).
A:27 B:13 C:5
E:10 F:2 G:0 H
J: 1 K:0 L:0 M
N:5 V:0
66mm Nickel plated non master keyed double cylinder
885/66/78 (SKF).
A:16 B:6 C:0
E:1 F:1 G:1 H
J:0 K:0 L:0 M
N:0 V:0
HANDLES
"GEZE" or similar approved
Daytona 19mm satin stainless steel lever on rose

(Code: EDD101C069)

A:2
E:O0
J:0
N:0

Section No. 3

B:24
F:0
K:0
V:0

Cc:0
G:0 H
L:0 M

Carried to Collection

SECTION 3 - NEW HOSPITAL

Bill No. 9
[ronmongery

-298-

No

No

No

No

No

No

49

28

46

95

28

36
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55

56

57

58

59

60

Daytona 19mm satin stainless steel lever on narrowstile

rose (Code: EDD101C069)

A:0
E:20
J:6
N:10

B:0O
F:2
K:0
V:0

Cc:10
G:0
L:0

Stainless steel back to back pull handle (Code:
JDC215/350), size 375 x 350 x 25mm.

A:94
E:4
J:20
N:0

B:20
F:6
K:0
V:0

C:14
G:4
L:0

D:12
H:20
M:0

Satin stainless steel flush pull handle 55/69, (Code:
EDS429M069) fixed to surface with matching screws.

A:4 B:0
E:4 F:0
J:2 K:0
N:0 V:0
DOOR CLOSERS

"GEZE" or similar approved

c:0
G:0
L:0

D:4
H:0
M:0

AZ3034 SR, TS3000 - ISM Silver guide rail overhead
door closers with integrated selector in guide rail and
lever arms with adjustable closing, force 2 - 5, with
necessary mounting brackets, cover caps, etc.

A:16
E:1
J:0
N:0

B:6
F:1
K:0
V:0

C:0
G:1
L:0

D:4
H:0
M:0

AZ4371 NSO - Boxer double action concealed into door,
door closer NSO size 3 - 6, complete with pivot set, with
necessary mounting brackets, cover caps, etc.

A:10
E:2
J:4
N:0

B:6
F:2
K:0
V:0

C:14
G:2
L:0

D:4
H:2
M:0

BZ4010SS Pivot set complete with top centre and screw

pack stainless steel

A:10
E:2
J:4
N:0

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 9
[ronmongery

B:6

C:14
G:2
L:0

Carried to Collection

-299-

No

No

No

No

No

No

62

194

14

29

46

46
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61

62

63

64

65

SLIDING DOOR TRACKS

"GEZE" or similar approved

Perlan 140 manual sliding door gear for single door with
soft stop for aluminium door opening 1200mm wide.

A:2 B:0 C:0 D:2
E:2 F:0 G:0 H:0
J:1 K:0 L:0 M:0
N:0 V:0

SUNDRIES

'GEZE" or similar approved

Stainless steel floor mounted door stop 140/69, (Code:
ESCO00069) fixed to surface with matching screws.

A:12 B:12 C:28 D:0
E:4 F:0 G:0 H:0
J:1 K:0 L:0 M:0
N:O0 V:0

IRONMONGERY TO GATES

LOCKS

'GEZE" or similar approved

76mm Profile cylinder deadlock as (Code: 642/35)

A:2 B:2 C:0 D:1
E:O F:0 G:0 H:0
J:1 K:0 L:0 M:0
N:O V:0

66mm Nickel plated non master keyed double cylinder
892/66/78 (SKF).

A:2 B:2 C:0 0
E:O F:0 G:0 H:0
J:0 K:0 L:0 0
N:O V:0

43mm Nickel plated single cylinder (Code:

1G950933108)

A:0 B:0 C:0 1

E:0 F:0 G:0 0

J:1 K:0 L:0 0

N:0 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 9
[ronmongery

-300-

No

No

No

No

No

57
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66

67

68

69

70

Stainless steel narrow style cylinder escutcheon (Code:
GZZW0045)

A:2 B:2 C:0 1
E:O F:0 G:0 H:0
J:1 K:0 L:0 :0
N:0 V:0

Brass mk padlock (Code: 870-60/71)
A:3 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:13 L:8 M:15
N:0 V:0

HANDLES

"GEZE" or similar approved

Stainless steel back to back pull handle (Code:
JD213/305), size 330 x 305 x 25mm.

A:4 B:4 C:0 D:2
E:0 F:0 G:0 H:0
J:2 K:0 L:0 M:0
N:O V:0

BLINDS

Manually operated 50mm standard privacy and light
control aluminium venetian blinds including 50

x50mm brass cord lock headrail and galvanised tilt
mechanism fixed to one side of headrail, including
heavy duty universal box brackets complete with
matching authentic wood bottom rail, valance,
bottom buttons and tassels. Size of blinds to be
measured to fit within the window reveal and fixed
to underside of lintel. Installed strictly to
manufacturer's specification and colour and sample
to be pre-approved by Architect (LVR001)

Blind to suite window size 347 x 722mm high

A1 B:0 Cc:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 359 x 718mm high

A:2 B:0 C:0 D:0

E:0 F:0 G:0 H:0

J:0 K:0 L:0 M:0

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 9
[ronmongery

-301-

No

No

No

No

No

39
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71

72

73

74

75

76

77

Blind to suite window size 408 x 833mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 424 x 912mm high

A:2 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Blind to suite window size 476 x 1041mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 499 x 1098mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 516 x 1139mm high

A:2 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Blind to suite window size 533 x 1129mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 535 x 1133mm high

A:8 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery

-302-

No

No

No

No

No

No

No
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78

79

80

81

82

83

84

Blind to suite window size 623 x 1340mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 628 x 1418mm high

A:11 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 652 x 1409mm high

A:17 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 673 x 1458mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 713 x 1628mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 718 x 359mm high

A:9 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 722 x 347mm high

A:3 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery

-303-
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85

86

87

88

89

90

91

Blind to suite window size 741 x 369mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 741 x 1696mm high

A:3 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 755 x 374mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 763 x 1671mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 769 x 1685mm high

A:18 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 815 x 385mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 833 x 408mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery

-304-
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92

93

94

95

96

97

98

Blind to suite window size 853 x 1974mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 856 x 417mm high

A:3 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 862 x 404mm high

A:4 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Blind to suite window size 884 x 413mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 931 x 2067mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 951 x 2113mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 960 x 2238mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery

-305-
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No
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99

100

101

102

103

104

105

Blind to suite window size 963 x 445mm high

A:
E:O
J:

N:0

1

0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 995 x 476mm high

A:
E:O
J:

N:0

1

0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 1003 x 2237mm high
A:11

E:
J:
N:

0
0
0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 1029 x 2297mm high

A:
E:O
J:

N:0

1

0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 1111 x 1111mm high

A:

E
J:
N

4

0
0
0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 1121 x 2513mm high

A:
E:O
J:

N:0

1

0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 1133 x 535mm high

A

Section No. 3

E
J:
N

19

0
0
0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Carried to Collection

SECTION 3 - NEW HOSPITAL

Bill No. 9

[ronmongery

-306-
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No
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106

107

108

109

110

111

112

Blind to suite window size 1139 x 516mm high

A:3 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1151 x 542mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1154 x 524mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1160 x 2605mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1168 x 1168mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1236 x 2785mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1238 x 2789mm high

A:4 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery

-307-
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113

114

115

116

117

118

119

Blind to suite window size 1294 x 603mm high

A1
E:O
J:0
N:0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 1323 x 1323mm high

A:5

E:O0
J:0
N:O

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 1327 x 1327mm high

A1
E:O
J:0
N:0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 1392 x 1403mm high

A1
E:O
J:0
N:0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 1409 x 652mm high

A:11
E:O
J:0
N:0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 1413 x 654mm high

A1
E:O
J:0
N:0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 1418 x 628mm high

A:49
E:O
J:0
N:0

Section No. 3

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Carried to Collection

SECTION 3 - NEW HOSPITAL

Bill No. 9
[ronmongery

-308-

No

No

No

No

No

No

No

11

49
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120

121

122

123

124

125

126

Blind to suite window size 2493 x 1063mm high

A:2 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Blind to suite window size 2513 x 1121mm high

A:8 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 2246 x 1007mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 2345 x 1003mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 2428 x 1036mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 2437 x 1040mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 2016 x 910mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery

-309-

No

No

No

No

No

No

No

SILOAM HOSPITAL - PHASE 2




127

128

129

130

131

132

133

Blind to suite window size 3297 x 1387mm high

A:
E:O
J:

N:0

1

0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 3337 x 1469mm high

A:

E
J:
N

2

0
0
0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 3340 x 1472mm high

A:

E
J:
N

2

0
0
0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 5827 x 2527mm high

A:
E:O
J:

N:0

1

0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 2252 x 965mm high
A:75

E:
J:
N:

0
0
0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 1751 x 1751mm high

A:
E:O
J:

N:0

1

0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Blind to suite window size 1755 x 799mm high

A:
E:O
J:

N:0

Section No. 3

1

0

B:0O C:0 D:0
F:0 G:0 H:0
K:0 L:0 M:0
V:0

Carried to Collection

SECTION 3 - NEW HOSPITAL

Bill No. 9

[ronmongery

-310-

No

No

No

No

No

No

No

75
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134

135

136

137

138

139

140

Blind to suite window size 1869 x 847mm high

A:4 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Blind to suite window size 2530 x 1078mm high

A:12 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 2789 x 1238mm high

A:5 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Blind to suite window size 2808 x 1190mm high

A:2 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Blind to suite window size 2974 x 1316mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 3232 x 3232mm high

A:2 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Blind to suite window size 3263 x 1374mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery

-311-

No

No

No

No

No

No

No

12
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141

142

143

144

145

146

147

Blind to suite window size 1883 x 853mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1938 x 877mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1960 x 1960mm high

A:3 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 4115 x 1801mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 4169 x 1823mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 4637 x 10798mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 2016 x 2016mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery

-312-

No

No

No

No

No

No

No
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148

149

150

151

152

153

154

Blind to suite window size 2223 x 998mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 2229 x 956mm high

A:2 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Blind to suite window size 2237 x 1003mm high

A:8 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1961 x 886mm high

A:3 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1974 x 853mm high

A:4 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Blind to suite window size 2002 x 904mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1443 x 638mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery

-313-

No

No

No

No

No

No

No
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155

156

157

158

159

160

161

Blind to suite window size 1626 x 712mm high

A:2 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Blind to suite window size 1666 x 761mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1671 x 763mm high

A:3 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1673 x 731mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1682 x 768mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1685 x 769mm high

A:11 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Blind to suite window size 1691 x 772mm high

A1 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery

-314-

No

No

No

No

No

No

No

11
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162

163

164

165

166

167

Blind to suite window size 1696 x 741mm high

A:24
E:O
J:0
N:0

B:0O
F:0
K:0
V:0

c:0
G:0
L:0

D:0
H:0
M:0

PUSH PLATES AND KICKING PLATES

1.2mm Stainless steel push plate 165 x 813mm
screwed with stainless steel countersunk self tappers
and glued to timber door

A:40 B:0O C:0

E:O0 F:0 G:0 H
J:0 K:0 L:0 M:0
N:0 V:0

1.2mm Stainless steel kick plate 200 x 813mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:38 B:0 C:0

E:O0 F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

1.2mm Stainless steel kick plate 813 x 966mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:10 B:0 C:0

E:O0 F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

1.6mm Stainless steel push plate 165 x 413mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:6 B:6 C:8 D:1
E:4 F:3 G:2 H:2
J:2 K:0 L:0 M:
N:0 V:0

1.6mm Stainless steel push plate 165 x 418mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:0 B:0 C:6

E:1 F:9 G:8 H:8

J:5 K:0 L:0 M

N:O0 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 9
[ronmongery

-315-

No

No

No

No

No

No

24

40

38

10

34

45
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168

169

170

171

172

173

1.6mm Stainless steel push plate 165 x 686mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:10 B:6 C:4

E:8 F:2 G:2 H:2
J:4 K:0 L:0 M:0
N:0

1.6mm Stainless steel push plate 165 x 756mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:2 C:6

E:4 F:2 G:4 H:4
J:2 K:0 L:0 M
N:0

1.6mm Stainless steel push plate 165 x 793mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:14 B:8 C:0

E:6 F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

1.6mm Stainless steel push plate 165 x 813mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:58 B:40 C:33 D:27
E:20 F:26 G:22 H:25
J:19 K:0 L:0 M:0
N:0 V:0

1.6mm Stainless steel kick plate 200 x 413mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:6 B:6 C:8 D:1
E:4 F:3 G:2 H:2
J:2 K:0 L:0 M:
N:0 V:0

1.6mm Stainless steel kick plate 200 x 418mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:0 B:0 C:6

E:1 F:9 G:8

J:5 K:0 L:0 M:

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 9
[ronmongery

-316-

No

No

No

No

No

No

40

34

30

270

34

45
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174

175

176

177

1.6mm Stainless steel kick plate 200 x 793mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:14 B:8 C:0

E:8 F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

1.6mm Stainless steel kick plate 200 x 813mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:58 B:33 C:33 D:27
E:21 F:26 G:22 H:25
J:19 K:0 L:0 M:0
N:0 V:0

1.6mm Stainless steel kick plate 793 x 966mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:0 B:0O C:0

E:2 F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

1.6mm Stainless steel kick plate 813 x 966mm screwed
with stainless steel countersunk self tappers and glued
to timber door

A:10
E:3
J:4
N:0

C:3
G:3
0

12
03 :
:0 L:
:0

< X m w

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery

-317-

No

No

No

No

32

264

36
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178

179

180

181

182

183

CURTAIN TRACKS, DRIP RAIL, ETC

Cubicle bedscreen rails formed of natural anodised
extruded profile formed to accommodate bed
closures complete with 12 runners per metre, end
stops, spacers and wall mountings. Fixed direct to
ceiling including timber supports of 50 x 38mm pine,
with and including bedscreen curtains standard
height, manufactured in a poly-cotton/nylon non-
iron non-stain fully washable material at a ratio of
1:25 to length of rail. (TRA001-060)

Hospital cubicle curtain track including gliders, hangers,
brackets, bedscreen curtain, etc

A 227 B:121 C: 201 D:232
E: 175 F:234 G:199 H:195
J:102 K:0 L:0 M:0
N:0 V:0
Extra for end plugged
A:50 B:35 C:63 D:70
E:49 F:66 G: 64 H:65
J:32 K:0 L:0 M:0
N:0 V:0
Extra for stop end
A:8 B:6 Cc:10 D:12
E:8 F:11 G: 11 H:11
J:5 K:0 L:0 M:0
N:0 V:0
Extra for 90° bend
A:54 B:24 C:57 D:63
E:45 F:60 G:54 H:55
J:27 K:0 L:0 M:0
N:0 V:0
Extra for 45° bend
A:3 B:7 C:1
E:5 F:3 G:2 H:
J:1 K:0 L:0 M:
N:0 V:0
Extra for joint at bend
A:57 B: 31 C:58 D:70
E:50 F:63 G:56 H:58
J:28 K:0 L:0 M:0
N:0 V:0
Carried to Collection
Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 9
[ronmongery

No

No

No

No

No

1687

494

82

439

32

471
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184

185

186

187

Hospi-Slick Drip Rails CODE: H/S/DRI-3 Natural
anodised (10 micron) extruded profile H/S/2897
formed in straight lengths from 1m-3m, including
stop ends. Fixed direct to ceiling including timber
supports 50x50x38- SA Pine.

Drip rail
A:32 B:7 C:34 D:53
E:37 F:31 G:29 H:29
J:15 K:0 L:0 M:0
N:0 V:0

BATHROOM FITTINGS

0,8mm Thick satin finished stainless steel paper towel
dispenser, size 275 x 112 x 355mm high with a capacity
of 500-800 towels, inspection windows on the side and
standard key, plugged and screwed to the wall with
stainless steel screws. (SAN0O06/006A)

A:62 B:65 C:28 D:38
E:37 F:33 G:29 H:29
J:27 K:0 L:7 M:13
N:2 V:0

0,8mm Thick satin finished stainless steel waste bin,
size 355 x 168 x 460mm high with capacity of 23 litres
and cylinder lock and standard key, plugged and
screwed to the wall with stainless steel screws.

(SAN007)
A:T71 B: 60 C:29 D:38
E:37 F:33 G:29 H:29
J:27 K:0 L:7 M:13
N:2 V:0

0,8mm thick satin finished stainless steel sanitary towel
disposal bin, size 200 x 295 x 165mm, plugged and
screwed to the wall with stainless steel screws.

(SAN120)
A:33 B:11 C:14 D:16
E:13 F:12 G: 11 H:11
J:6 K:0 L:4 M:4
N:2 V:0
Carried to Collection
Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 9
[ronmongery

-319-

No

No

No

No

267

370

375

137
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188

189

190

191

192

0,8mm Thick satin finished stainless steel foam
dispenser for wall mounting, cylinder lock with standard
key with inspection windows on sides, suitable for foam
soap, plugged and screwed to the wall with stainless
steel screws. (SAN040)

A:70 B:65 C:29 D:37
E:37 F:32 G:29 H:29
J:26 K:0 L:7 M:13
N:2 V:0

0,8mm Thick satin finished stainless steel double toilet
roll holder with spindle system, size 144 x 138 x 301mm
high for 2 rolls maximum 120mm diameter with cylinder
lock with standard key, plugged and screwed to the wall
with stainless steel screws. (SAN018/018A)

A:28 B:12 C:15 D:16
E:13 F:11 G:11 H:11
J:6 K:0 L:5 M:6
N:2 V:0

Satin finished stainless steel soap tray, size 195 x 96 x
77mm high, with a deep drawn rib tray with holes,
plugged and screwed to the wall with stainless steel
screws. (SAN038/038A)

A:49 B:0O C:8 D:1
E:3 F:0 G:0

J:0 K:0 L:2 M:
N:0 V:0

Hand Sanitiser 1,2mm thick satin finished stainless steel
elbow operated hand sanitiser dispenser, size 258.9 x
69.4 x 290.7mm high, plugged and screwed to the wall
with stainless steel screws.

A:8 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:0
N:0 V:0

Satin finished stainless steel 32mm diameter fold down
paraplegic grab rail with fine grip, size 249 x 850 x
100mm deep, plugged and screwed to the wall with
stainless steel screws. (SAN108)

A1 B:6 C:12 D:10
E:15 F:16 G:14 H:14
J:9 K:0 L:2 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery

-320-

No

No

No

No

No

376

136

68

109
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193

194

195

196

197

Polished stainless steel double towel rail, size 900 x
125mm deep, plugged and screwed to the wall with
stainless steel screws. (SAN115)

A1 B:0O C:6 D:7
E:7 F:9 G:8 H:8
J:5 K:0 L:0 M:0
N:0 V:0

800mm Long x 150mm projecting straight standard
stainless steel disabled rail. Installed strictly to
manufacturers specifications. (SAN019, SAN042/042A)

A:15 B:7 C:12 D:13
E:9 F:11 G:10 H:10
J:5 K:0 L:2 M:2
N:0 V:0

300 x 300 x 300 x 80mm Projecting standard stainless
steel dog leg side rail. Installed strictly to manufacturers
specifications. (SAN021/021A/021B/021C,

SAN023/023A)
A:16 B:7 C: 21 D:21
E:19 F:20 G:18 H:18
J:10 K:0 L:2 M:2
N:0 V:0

Anodised towel rail set (complete) size 450mm long with
natural finish. (SAN103)

A:0 B:0O C:1

E:O F:0 :0

J:0 K:0 L:0 M:
N:0 V:0

Standard fold-up perforated shower seat with PPA
coating (200 micron) 500mm long installed to wall with
patented rawl bolts. Installed strictly to manufacturers
specifications. (San 011/011A)

A:7 B:0 Cc:9

E:7 F:9 G:8

J:5 K:0 L:0 M:

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 9
[ronmongery

-321-

No

No
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198

199

200

201

Polypropylene surface mounted horizontal baby
changing station size 894mm wide x 565mm high x
589mm deep, installed strictly to manufacturers
specifications (BAB001)

A:1 B:2 C:0
E:0 F:0 G:0
J:0 K:0 L:0 M:
N:O V:0
SUNDRIES

Hat and coat hooks

500mm Long aluminium multi rack complete with x4
hooks, installed strictly to manufacturers specifications,
plugged (HKO01/HKO01A)

A:27 B:2 C:12 D:10
E: 11 F:10 G:9 H:9
J:7 K:0 L:0 M:1
N:0 V:0

Broom and mop hook

Back plate to be 900 x 450mm high non magnetic
1.6mm stainless steel plate with grid 180 satin finish,
glued and screwed (with wall plugs) to a wall surface,
with an approved adhesive and six countersunk
stainless steel screws, complete with standard stainless
steel wall rail - 900mm long with five broom hooks
(HKO005)

A:5 B:2 C:1 D:1
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:1
N:0 V:0

DRUG CABINET

Standard 711 x 280 x 762/711mm high lockable mild
steel drug cabinet complete with internal lockable
compartment and shelves Type D with PPA 200 Micron
coat finish all to comply with SABS standards. Colour to
Architects Approval all in accordance with annexed
drug cabinet specification HDG-100-R Drug cabinet

specification

A:0 B:0 C:2 D:3

E:1 F:1 G:1 H:1

J:1 K:0 L:0 M:0

N:0 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 9
[ronmongery

-322-
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202

203

204

205

INSTRUMENT CABINET

Franke 1,6mm Grade 304 18/10 stainless steel
instrument cabinet (Code: 2630063), size 900 x 300 x
600mm with 2No. shelves, bolted to wall with M6
stainless steel expanding bolts.

A:3 B:1 C:1 D:2
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:0
N:0 V:0

1,6mm Grade 304 18/10 stainless steel instrument
cabinet (Code: 2630063), size 900 x 300 x 600mm with
2No. doors fitted with shatterproof glass panels, Cam
lock with 2No. keys and 2No. shelves, bolted to wall
with M6 stainless steel expanding bolts.

A:0 B:0 C:2 D:3
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:0
N:0 V:0

KEY CUPBOARD

Wall mounted standard lockable key cupboard with 100
hooks size 540 x 420 x 55mm deep

A:10 B:0 Cc:0

E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

STAINLESS STEEL TABLES

1,2mm Grade 304 18/10 stainless steel table, size 1850
x 650 x 1050mm with 50 x 10mm turndown, stainless
steel slatted undershelf, size 1500 x 420mm wide,
underside sprayed with vermin proof bitumastic sound
deadening, fixed to wall with anchor bolts 900mm from
finished floor level and supported on 2No. detachable
Grade 304 (18/10) stainless steel round legs, size
41mm diameter x 1,2mm thick, fitted with chrome plated
adjustable flanged foot pieces. (SS034)

A:0 B:0 C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:1
N:O V:0
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206

207

208

1,2mm Grade 304 18/10 stainless steel table, size 2400
x 650 x 1050mm with 50 x 10mm turndown, stainless
steel slatted undershelf, size 2400 x 420mm wide,
underside sprayed with vermin proof bitumastic sound
deadening, fixed to wall with anchor bolts 900mm from
finished floor level and supported on Grade 304 (18/10)
stainless steel square gallows brackets with detachable
front leg, size 40 x 40 x 1,2mm thick, fitted with chrome
plated adjustable flanged foot pieces. (SS034)

A:4 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:1
N:O V:0

1,2mm Grade 304 18/10 stainless steel wall bench, size
1500 x 650 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, stainless steel
solid undershelf, size 1500 x 420mm wide, underside
sprayed with vermin proof bitumastic sound deadening,
fixed to wall with anchor bolts 900mm from finished floor
level and supported on Grade 304 (18/10) stainless
steel square gallows brackets with detachable front leg,
size 40 x 40 x 1,2mm thick, fitted with chrome plated
adjustable flanged foot pieces. (SS084)

A:2 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

1,2mm Grade 304 18/10 stainless steel wall bench, size
1500 x 650 x 1050mm without splashback to rear, 50 x
10mm turndown, stainless steel solid undershelf, size
1500 x 420mm wide, underside sprayed with vermin
proof bitumastic sound deadening, fixed to wall with
anchor bolts 900mm from finished floor level and
supported on Grade 304 (18/10) stainless steel square
gallows brackets with detachable front legs, size 40 x 40
x 1,2mm thick, fitted with chrome plated adjustable
flanged foot pieces. (SS087)

A:2 B:0 CcC:0

E:O F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection
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209

210

211

1,2mm Grade 304 18/10 stainless steel wall bench size
1000 x 650 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet and
a set of 38mm diameter stainless steel detachable legs,
fitted with adjustable flanged foot pieces. (SS104)

A1 B:1 C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

1,2mm Grade 304 18/10 stainless steel wall bench size
1350 x 650 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet and
a set of 38mm diameter stainless steel detachable legs,
fitted with adjustable flanged foot pieces. (SS104)

c:0
G:0
L:0

Z < m >

2 :0
:0 :0
0 :0
0 :0

< X m w

1,2mm Grade 304 18/10 stainless steel wall bench size
1500 x 650 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound
deadening,underside sprayed with vermin proof
bitumastic sound deadening, supported on 30 x 30 x
3mm painted mild steel angle framework with
galvanised mild steel backing sheet and a set of 38mm
diameter stainless steel detachable legs, fitted with
adjustable flanged foot pieces. (SS104)

A:0 B:0O C:1 D:1
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:
N:0 V:0

Carried to Collection
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212

213

214

1,2mm Grade 304 18/10 stainless steel wall bench size
2000 x 650 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
underside sprayed with vermin proof bitumastic sound
deadening, supported on 30 x 30 x 3mm painted mild
steel angle framework with galvanised mild steel
backing sheet and a set of 38mm diameter stainless
steel detachable legs, fitted with adjustable flanged foot
pieces. (SS104)

A:0 B:0O C:0 D:1
E:2 F:1 G:1 H:1
J:1 K:0 L:0 M:0
N:0 V:0

1,2mm Grade 304 18/10 stainless steel wall bench size
550 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound
deadening,underside sprayed with vermin proof
bitumastic sound deadening, supported on 30 x 30 x
3mm painted mild steel angle framework with
galvanised mild steel backing sheet. (SS109)

1 C:0
G:0
L:0

Z <« m >

:0
:0
:0
:0

< X m w

0
:0
0

1,2mm Grade 304 18/10 stainless steel wall bench size
950 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

A:0 B:0 c:0 D:1

E:0 F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection
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215

216

217

218

1,2mm Grade 304 18/10 stainless steel wall bench size
1060 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

c:0
G:0
L:0

Z < m >

:0
:0
:0
:0

< X m w

:0
:0
:0
:0

1,2mm Grade 304 18/10 stainless steel wall bench size
1350 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

1 C:0
G:0
L:0

Z < m >

:0
:0
:0
:0

< X m w

0
:0
0

1,2mm Grade 304 18/10 stainless steel wall bench size
1500 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

C:1
G:0
L:0

Z < m >

:0 :0
:0 :0
:0 :0
:0 :0

< X m w

1,2mm Grade 304 18/10 stainless steel wall bench size
1550 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

A:0 B:0 c:0

E:1 F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection
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219

220

221

222

1,2mm Grade 304 18/10 stainless steel wall bench size
1680 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

A:0 B:0O C:0

E:O F:1 G:0

J:0 K:0 L:0 M:
N:0 V:0

1,2mm Grade 304 18/10 stainless steel wall bench size
2100 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

A:0 B:0O C:0

E:O F:0 G:0

J:1 K:0 L:0 M:
N:0 V:0

1,2mm Grade 304 18/10 stainless steel wall bench size
2125 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

1 C:0
G:0
L:0

Z < m >

:0
:0
:0
:0

< X m w

0
:0
0

1,2mm Grade 304 18/10 stainless steel wall bench size
2140 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

A:0 B:0 C:1

E:0 F:0 :0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection
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223

224

225

226

1,2mm Grade 304 18/10 stainless steel wall bench size
2175 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

A:0 B:1 C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

1,2mm Grade 304 18/10 stainless steel wall bench size
2260 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

A:0 B:0O C:0 D:0
E:O F:0 G:0 H:1
J:0 K:0 L:0 M:0
N:0 V:0

1,2mm Grade 304 18/10 stainless steel wall bench size
2270 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

A:0 B:0O C:0

E:O F:0 G:1

J:1 K:0 L:0 M
N:0 V:0

1,2mm Grade 304 18/10 stainless steel wall bench size
2300 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

A:0 B:1 c:0

E:0 F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection
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227

228

229

230

1,2mm Grade 304 18/10 stainless steel wall bench size
2580 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

1 C:0
G:0
L:0

Z < m >

:0
:0
:0
:0

< X m w

0
:0
0

1,2mm Grade 304 18/10 stainless steel wall bench size
3000 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)
1 C:1
:0
L:0

Z < m >

:0
:0
:0
:0

< X m w

0
:0
0

1,2mm Grade 304 18/10 stainless steel wall bench size
4720 x 600 x 1050mm with 150mm high integral
splashback to rear, 50 x 10mm turndown, underside
sprayed with vermin proof bitumastic sound deadening,
supported on 30 x 30 x 3mm painted mild steel angle
framework with galvanised mild steel backing sheet.
(SS109)

1 C:0
G:0
L:0

Z < m >

:0
:0
:0
:0

< X m w

0
:0
0

1,2mm Grade 304 18/10 stainless steel wall bench size
1700 x 600 x 1050mm without splashback to rear, 50 x
10mm turndown, underside sprayed with vermin proof
bitumastic sound deadening, supported on 30 x 30 x
3mm painted mild steel angle framework with
galvanised mild steel backing sheet. (SS111)

A:0 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:1 K:0 L:0 M:0
N:0 V:0

Carried to Collection
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231

232

233

234

1,2mm Grade 304 18/10 stainless steel wall bench size
2350 x 600 x 1050mm without splashback to rear, 50 x
10mm turndown, underside sprayed with vermin proof
bitumastic sound deadening, supported on 30 x 30 x
3mm painted mild steel angle framework with
galvanised mild steel backing sheet. (SS111)

A:0 B:0O C:0 D:0
E:O F:1 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

1,2mm Grade 304 18/10 stainless steel wall bench size
2385 x 600 x 1050mm without splashback to rear, 50 x
10mm turndown, underside sprayed with vermin proof
bitumastic sound deadening, supported on 30 x 30 x
3mm painted mild steel angle framework with
galvanised mild steel backing sheet. (SS111)

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

1,2mm Grade 304 18/10 stainless steel wall bench size
2500 x 600 x 1050mm without splashback to rear, 50 x
10mm turndown, underside sprayed with vermin proof
bitumastic sound deadening, supported on 30 x 30 x
3mm painted mild steel angle framework with
galvanised mild steel backing sheet. (SS111)

A:0 B:0O C:0 D:0
E:O F:1 G:1 H:1
J:0 K:0 L:0 M:0
N:0 V:0

1,2mm Grade 304 18/10 stainless steel wall bench size
3300 x 600 x 1050mm without splashback to rear, 50 x
10mm turndown, underside sprayed with vermin proof
bitumastic sound deadening, supported on 30 x 30 x
3mm painted mild steel angle framework with
galvanised mild steel backing sheet. (SS111)

A:0 B:0O C:0 D:0
E:1 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0
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235

236

237

238

239

1,2mm Grade 304 18/10 stainless steel wall bench size
3850 x 600 x 1050mm without splashback to rear, 50 x
10mm turndown, underside sprayed with vermin proof
bitumastic sound deadening, supported on 30 x 30 x
3mm painted mild steel angle framework with
galvanised mild steel backing sheet. (SS111)

A:0 B:0O C:0 D:1
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

WRITING BOARDS

Purpose made white boards

White writing board 250 x 270mm high with lettering
installed strictly to manufacturer's specifications
(BOA023)

A:13 B:0 C:24 D:34
E:24 F:30 G:28 H:28
J:14 K:0 L:0 M:0
N:0 V:0

White writing board 600 x 1000mm high with lettering
installed strictly to manufacturer's specifications
(BOAOO1A)

A:0 B:0 C:0

E:O0 F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

White writing board 1000 x 1000mm high installed
strictly to manufacturer's specifications (BOA002)

A:0 B:5 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

White writing board 1200 x 1000mm high with lettering
installed strictly to manufacturer's specifications
(BOA021)

A:3 B:0 C:0

E:0 F:0 G:0 H

J:0 K:0 L:0 M

N:O V:0
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240

241

242

243

244

245

White writing board 1500 x 1000mm high installed
strictly to manufacturer's specifications (BOA004)

A:20 B:7 C:4 D:1
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:3
N:0 V:0

White writing board 1500 x 1000mm high with lettering
installed strictly to manufacturer's specifications

(BOAQD4A)
A:0 B:2 C:2 D:1
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:0
N:0 V:0

White writing board 1500 x 1000mm high with lettering
installed strictly to manufacturer's specifications
(BOAO020)

03 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

White writing board 1800 x 1000mm high installed
strictly to manufacturer's specifications (BOA005)

A:0 B:0O C:0 D:1
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

White writing board 2000 x 1000mm high installed
strictly to manufacturer's specifications (BOA006)

A:0 B:0O C:2 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

PINNING BOARDS

Pin boards with carpet to pinning board

Standard 1000mm x 1000mm pin board all installed
strictly to manufacturer’s specifications, plugged
(BOA010)

A:2 B:2 C:0

E:2 F:2 G:2 H:2
J:1 K:0 L:0 M:0
N:O V:
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246

247

248

249

250

Standard 1200mm x 1000mm pin board all installed
strictly to manufacturer’s specifications, plugged

(BOAO11)
A:0 B:1 C:0
E:O F:0 G:0
J:0 K:0 L:0 M:
N:0 V:0

Standard 1500mm x 1000mm pin board all installed
strictly to manufacturer’s specifications, plugged
(BOA012)

A:11 B:32 C:15 D:13
E:6 F:6 G:5 H:5
J:3 K:0 L:1 M:5
N:0 V:0

PROJECTOR SCREEN

Standard projector screen complete with ceiling box

Standard 1760 x 1330mm projector screen, all installed
strictly to manufacturer's specifications (SCR004)

A:2 B:0 C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

X-RAY VIEWING SCREENS

X-ray viewing screens

Single surface mount single X-ray viewing screen size
360 x 429 and 1 plate, complete with switch and
fluorescent lamps. Installed strictly to manufacturers
specifications (ILLO01-EE)

A:8 B:19 C:1 D:1
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:0
N:0 V:0

Single surface mount single X-ray viewing screen size
960 x 429 with 2 plates, complete with switch and
fluorescent lamps. Installed strictly to manufacturers
specifications (ILLO02-EE)

A:3 B:9 Cc:0 D:1
E:1 F:1 G:1 H:1
J:3 K:0 L:0 M:0
N:0 V:0
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251

252

253

254

GLOVE, CAPS AN MASKS DISPENSER
Metal craft

Purpose made protection system dispensing IPS
consumables, dispenser to hold flat pack or launder able
gowns, two boxes of gloves and one box of ear loop
face masks and one box caps with cylinder lock with
standard key, plugged and screwed to the wall with
stainless steel screws (SAN104)

A:4 B:0 C:0 D:1
E:2 F:1 G:0 H:0
J:1 K:0 L:0 M:
N:0 V:0

VANDAL RESISTANT FURNITURE

Psychiatric Bed to be anchored to the floor via high
tensile strength stainless steel tamper proof fasteners
and also has the ability to be filled with sand to increase
product weight including built in mattress retainer
(PSY001)

A1 B:0 Cc:0

E:O F:0 G:0 H:0
J:0 K:0 L:0 M
N:0 V:0

Vandal resistant mattress from high density solid foam
core with flame retardant properties, cover
manufactured from a flame retardant, waterproof and
heavy duty polyurethane four way stretch material
(PSY004)

A1 B:0 Cc:0

E:O F:0 G:0 H
J:0 K:0 L:0 M:0
N:0 V:0

4 Seater Stainless steel table that can be used in
recreational or dining areas. (PSY015)

A:0 B:0 C:0 D:0

E:0 F:0 G:0 H:0

J:2 K:0 L:0 M:0

N:O V:0
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255

256

257

258

259

STEEL LOCKERS

Standard X3 PPA 200 micron coated two tier change
lockers, complete with one PPA 200 micron coated mild
steel sit bench unit with perforated bench. Installed
strictly to manufacturers specifications (LOC002)

A:11 B:0 C:5 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Standard X3 PPA 200 micron coated two tier change
lockers. Installed strictly to manufacturers specifications
(LOCO003)

A:0 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:10
N:4 V:0

Standard 4 drawer powder coated mild steel filing
cabinet complete with locking mechanism. Installed
strictly to manufacturers specifications (CUPF023)

A:62 B:5 C:2 D:1
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:3
N:0 V:0

MODULAR STEEL SHELVING

Standard two 500 x 1800mm high PPA 200 micron wall
louvre panel complete with 32 LinBin combination.
(SHO013)

A:2 B:1 C:1

E:O F:1 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Standard 550 x 246mm utility shelf with PPA 200 micron
finish complete with wall supports (SH015)

A:11 B:31 C:1 D:2
E:2 F:2 G:2 H:2
J:2 K:0 L:0 M:0
N:0 V:0
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260

261

262

263

264

265

Standard 1050 x 610mm high PPA 200 MICRON wall
rails complete with 30 LinBin combination (x9/size2,
x9/size3, x12/sizeb5) (LB-30). (SHO046)

A1 B:0O C:0 D:1
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:0
N:0 V:0

1100 X 246mm Utility shelf complete with wall supports
with PPA 200 MICRON finish. (SH055)

A:5 B:1 C:2 D:2
E:1 F:1 G:1 H:1
J:1 K:0 L:0 M:0
N:0 V:0

914 x 381 x 1905mm High 5 tier slated shelf unit bolted
to ground, with bracing strips (SH065)

A:5 B:0O C:1 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

914 x 457 x 1905mm High 5 tier slated shelf unit bolted
to ground, with bracing strips (SH066)

A:32 B:5 C:8 D:0
E:O F:4 G:0 H:0
J:8 K:0 L:0 M:12
N:0 V:0

914 x 610 x 1905mm High 5 tier slated shelf unit bolted
to ground, with bracing strips (SH067)

A:9 B:0O C:17 D:19
E:7 F:4 G:9 H:9
J:1 K:0 L:0 M: 23
N:0 V:0

914 x 381 x 1905mm High 5 tier solid shelf unit bolted
to ground, with bracing strips (SH068)

A1 B:30 C:0 D:0
E:O F:0 G:2 H:4
J:0 K:0 L:0 M:0
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery
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266

267

268

269

270

914 x 457 x 1905mm High 5 tier solid shelf unit bolted
to ground, with bracing strips (SH069)

A:208 B:121 C:8 D:9
E:12 F:12 G:7 H:5
J:11 K:0 L:0 M : 42
N:0 V:0

914 x 610 x 1905mm High 5 tier solid shelf unit bolted
to ground, with bracing strips (SH070)

A:15 B:3 C:7 D:4
E:2 F:2 G:2 H:2
J:1 K:0 L:0 M:0
N:0 V:0

2100 x 500 x 2100mm High Standard PPA 200
MICRON coated 3 tier heavy duty shelf unit (HD-
2.7/5/2/3T). (SH031)

A:0 B:5 C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Grade 304 18/10 stainless steel modular shelving

1000 x 500 x 2000mm 5 tier wire shelf, post size 25mm
diameter x 2000mm high with fully adjustable slatted
shelves, size 1000 x 500mm wide, fitted with adjustable
foot pieces and end caps (SH043)

A:0 B:2 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

1500 x 500 x 2000mm 5 tier wire shelf, post size 25mm
diameter x 2000mm high with fully adjustable slatted
shelves, size 1500 x 500mm wide, fitted with adjustable
foot pieces and end caps (SH044)

A:0 B:2 C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery
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271

272

273

274

275

276

277

Standard double slotted epoxy powder coated finish

Wallbands, 915mm long, plugged to brickwork or

concrete
A:12 B:
E:4 F:
J:2 K:0
N:0 V:

C:0
G:6
L:0

Wallbands, 1220mm long, plugged to brickwork or

concrete

3
3
0
0

[
< X m w

Wallbands, 1524mm long, plugged to brickwork or

concrete
A:124 B:92
E:24 F:36
J:20 K:0
N:0 V:0

C:32
G:24
L:0

D:36
H:24
M: 24

Wallbands, 1830mm long, plugged to brickwork or

concrete
A:0 B:0 C:12
E:O0 F:0 G:0
J:0 K:0 L:0
N:0 V:0
305mm Shelf bracket
A:12 B:4 C:0
E:4 F:2 G:4
J:2 K:0 L:0
N:0 V:0
381mm Shelf bracket
A:0 B:4 C:0
E:O0 F:0 G:2
J:0 K:0 L:0
N:0 V:0
457mm Shelf bracket
A 496 B:377 C:188
E:114 F:153 G:96
J:80 K:0 L:0
N:0 V:0
Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9
[ronmongery

D: 144
H:114

Carried to Collection
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278

279

280

281

BENCHES, ETC

Airport seating with one piece seat shell in 2mm
thick perforated stainless steel grade 430 brushed
finish, supported by a full framework in 6mm thick
laser cut mild steel, complete with round cross bars
in stainless steel. Chairs mounted on a steel beam
with 3mm wall thickness without armrests. Leg
pieces on extreme ends of unit in 10mm laser cut
mild steel

Two seater bench configuration, size 900mm high x
600mm deep x 1100mm wide, installed to floor, strictly
to manufacturers specifications. (CHA023)

A:11 B:8 Cc: 1 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Three seater bench configuration, size 900mm high x
600mm deep x 1700mm wide, installed to floor, strictly
to manufacturers specifications. (CHA024)

A:2 B:8 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Four seater bench configuration, size 900mm high x
600mm deep x 2300mm wide, installed to floor, strictly
to manufacturers specifications. (CHA025)

A:34 B:27 C:0 D:2
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Five seater bench configuration, size 900mm high x
600mm deep x 2900mm wide, installed to floor, strictly
to manufacturers specifications. (CHA026)

A:9 B:7 C:1 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:6 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery
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282

283

284

285

286

Freestanding Upstand bench, comprising powder

coated mild steel frame with 12mm thick compact

high pressure laminate slated seat and backrest

pop-riveted to frame with grade 304 stainless steel

hat and coat hooks , strictly to manufacturers

specifications. (CUB002)

1250mm Long Freestanding Upstand bench.

A:
E:
J:
N:

0
0
0
1

B:

F:
K:
V:

0

0
0
0

C:0
G:0
L:0

D:
H:
M:

1500mm Long Freestanding Upstand bench.

A:

E:
J:
N:

o O o N

B:

F:
K:
V:

0

0
0
0

C:0
G:0
L:0

D:
H:
M:

1800mm Long Freestanding Upstand bench.

A:

E:
J:
N:

PALLET, ETC

1
0
1
0

Plastic Pallets

1000 x 1200mm Plastic pallet, installed strictly according
manufacturer's specifications (PLT001)

A:

E
J:
N

0

0
0
0

SIGNAGE

FIRE SIGNAGE (See attached schedule at the back

B:

F
K:
Vv

B:

F
K:
Y

0

0
0
0

3

0
0
0

C:0
G:0
L:0

c:0
G:0
L:0

D:
H:
M:

D:
H:0
M:

o

o

o

1

of these bills of quantities)

All signs to be 190 x 190 photo - luminescent, with white

back ground

"E1" Single side

A:

E
J:
N

Section No. 3
SECTION 3 - NEW HOSPITAL

Bill No. 9

6

0
0
0

[ronmongery

< X M w

o O O o

Carried to Collection
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287

288

289

290

291

292

293

"E2" Single side
A:3 B:1 C:2 1
E:O F:0 G:0 1
J:0 K:0 L:0 :0
N:0 V:0

"E1/E2" Double sided
A:30 B:10 Cc:7 16
E:2 F:3 G:3 7
J:4 K:0 L:1 M:16
N:0 V:0

"E3" Single side
A:82 B:37 C:17 D:11
E:7 F:7 G:8 H:24
J:10 K:0 L:1 M:17
N:0 V:0

"E16/E17" Double sided
A:2 B:0O C:0 D:0
E:O F:0 G:0 1
J:0 K:0 L:0 M:0
N:O V:0

"E99" Single side
A:3 B:3 C:2 3
E:2 F:2 G:2 2
J:4 K:0 L:1 6
N:0 V:0

"E101" Single side
A:2 B:2 C:0 0
E:O F:0 G:0 0
J:0 K:0 L:1 0
N:O V:2

"F4" Single side
A:14 B:6 C:4 3
E:2 F:2 G:2 2
J:2 K:2 L:2 6
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 9

[ronmongery

-342-

No

No

No

No

No

No

No

89

221

30

47

SILOAM HOSPITAL - PHASE 2




294

295

296

297

2908

299

300

"F5" Single side
A:0 B:0O C:0 0
E:O F:0 G:0 0
J:0 K:0 L:2 0
N:0 V:0

"F6" Single side
A:0 B:0O C:0 0
E:O F:0 G:0 0
J:0 K:0 L:2 0
N:0 V:0

"F5/F6" Double sided
A:16 B:6 C:5 4
E:2 F:3 G:4 2
J:2 K:0 L:1 5
N:0 V:0

"F13" Single side
A:8 B:0O C:0 1
E:O0 F:0 G:0 H:4
J:1 K:7 L:1 M:12
N:4 V:2

"F14" Single side
A:0 B:0O C:0 0
E:1 F:0 G:0 0
J:0 K:0 L:0 0
N:0 V:0

"F16/F19" Double sided
A1 B:0O C:0 1
E:O0 F:0 G:0 4
J:0 K:0 L:1 0
N:O V:0

"F27" Single side
A:0 B: C:0 0
E:O0 F:0 G:0 0
J:0 K:1 L:0 6
N:O V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 9

[ronmongery
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301

302

303

304

"F30" Single side

A:13 B:3 Cc:2 0
E:1 F:1 G:1 1
J:2 K:1 L:3 5
N:1 V:7

"F39" Single side
A:2 B:0O C:0 0
E:O F:0 G:1 4
J:0 K:0 L:0 0
N:0 V:0

"F46" Single side
A:0 B: C:0 0
E:O F:0 G:0 H:0
J:0 K:1 L:0 M:6
N:0 V:0

"Danger Fire Suppression Agent Discharged when Light
Flashing Do Not enter" Single Sided

A:10 B:1 C:2 D:1
E:1 F:0 G:1 H:1
J:0 K:0 L:0 M:1
N:1 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 9

[ronmongery
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Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 9

[ronmongery

SUMMARY
Page Amount
No

Total Brought Forward from Page No. 289
20 | |
201 | |
200 |
203 |
204 |
205 | |
206 | |
07 ||
208 | |
200 | |
0 ||
00 ||
02 ||
03 ||
04 ||
05 ||
06 ||
07 ||
08 | |
00 ||

Carried Forward R

Section No. 3
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Bill No. 9
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SECTION 3 - NEW HOSPITAL

Bill No. 9
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SUMMARY
Page Amount
No

Brought Forward R

Total Brought Forward from Page No. 310
st | |
312 | |
a3 | |
s34 ||
315 | |
36 ||
17 | |
38 ||
39 ||
20 ||
21 |
220 |
23 ||
24 |
25 ||
26 ||
27 | |
28 ||
2 |

Carried Forward R
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Bill No. 9
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SUMMARY
Page Amount
No

Brought Forward R

Total Brought Forward from Page No. 330
31 ||
32 | |
33 | |
34 ||
35 ||
36 | |
37 ||
38 ||
39 ||
0 ||
s |
a2 | |
43 | |
s | |

Carried Forward to Summary of Section No. 3 R

Section No. 3
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Bill No. 9
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Item Quantity Rate Amount
No

SECTION 3

NEW HOSPITAL

BILL NO 10

STRUCTURAL STEELWORK

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of L shaped and U-shaped anchor bolts
shall be deemed to include bending, threading, nuts and
washers and embedding in concrete

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

NOTE: The following items shall be deemed to fall into
Work Group No 134 for JBCC CPAP purposes

WORKSHOP DRAWINGS

1 | Preparation of all workshop drawings for approval by

Principal Agent before manufacturing ltem
Carried to Collection R
Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 10

Structural Steelwork

-348-



MILD STEEL

The following in welded and bolted roof trusses

Angle sections, flat sections, etc. in tie beams, rafters,
struts, bracing, etc. of roof trusses

A:22.85 B:7.06 C:4.27 D:5.83
E:2.27 F:3.33 G:0.20 H:0.21
J:217 K:1.09 L:0.00 M:13.11
N:0.00 V:0.00

| sections, IPE sections, etc. in tie beams, rafters, struts,
bracing, etc. of roof trusses

A:1.33 B:0.69 C:0.99 D:0.42
E:0.27 F:0.40 G:0.00 H:0.00
J:0.35 K:0.20 L:0.00 M:1.60

N:0.00 V:0.00

Ditto, but galvanised

A:6.05 B:5.21 C:1.74 D:1.96
E:1.33 F:1.75 G:1.63 H:12.11
J:1.60 K:0.63 L:2.14 M:2.75
N:5.25 V:0.37

Square and rectangular hollow section in trusses

A:0.00 B:0.00 C:0.00 D:0.00
E:0.00 F:0.00 G:0.20 H:0.20
J:0.00 K:0.00 L:0.00 M:0.41
N:0.00 V:0.00

Angle sections, flat sections, etc. in brackets, base
plates, connector plates, etc.

A:4.68 B:1.32 C:0.87 D:1.41
E:0.61 F:0.85 G:0.15 H:0.15
J:1.09 K:0.45 L:0.00 M:2.97

N:0.00 V:0.00

Ditto, but galvanised

A:2.10 B:0.00 C:0.00 D:0.00
E:0.00 F:0.00 G:0.00 H:0.00
J:0.00 K:0.00 L:0.00 M:0.00

N:0.00 V:0.00

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 10

Structural Steelwork

-349-
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10

11

12

13

Welded beams, purlins, bracing, etc.

Cold formed lipped channel in purlins, etc.

A:23.45 B:8.05 C:4.08 D:5.05
E:3.01 F:4.26 G:4.06 H:5.66
J:3.60 K:1.58 L:1.43 M :9.66

N:3.10 V:0.18

Angle sections in bracing, etc.

A:4.80 B:2.74 C:1.06 D:1.39
E:1.04 F:0.96 G:0.65 H:0.64
J:1.24 K:0.74 L:0.19 M:3.36
N:0.00 V:0.00

Angle sections, flat sections, etc. in brackets, base
plates, connector plates, etc.

A:0.00 B:6.40 C:0.00 D:0.00
E:0.00 F:0.00 G:0.00 H:0.00
J:0.00 K:0.00 L:0.00 M:0.00

N:0.00 V:0.00

The following in welded and bolted steel columns
and beams

I-section and H-section columns and beams
A:2.828 B:0.000 C:0.000 D:0.000
E : 0.000 F:0.000 G:0.000  H:0.000
J:0.000 K :0.000 L:0.000 M:0.307
N :0.000 V :0.000

Rectangular hollow section beam
A:0.000 B:0.000 C:0.000  D:0.000
E : 0.000 F:0.000 G:0.000  H:0.000
J:0.000 K : 0.000 L:0.000 M:1.019
N:0.000  V:0.000

Tubular section beam
A:0.532 B:0.000 C:0.000 D:0.000
E : 0.000 F:0.000 G:0.000 H:0.000
J:0.000 K :0.000 L:0.000  M:0.000
N :0.000 V :0.000

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 10

Structural Steelwork
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7717

18.82

6.40
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14

15

16

17

18

19

Angle sections, flat sections, etc. in brackets, base
plates, connector plates, etc.

A:1.20 B:0.00 C:0.00 D:0.00
E:0.00 F:0.00 G:0.00 H:0.00
J:0.00 K:0.00 L:0.00 M:0.00
N:0.00 V:0.00

BULKHEAD SUPPORT

The following in welded and bolted support
structure

Cold formed lipped channel

A:276 B:1.03 C:0.58 D:1.06
E:1.05 F:0.26 G:0.68 H:0.50
J:0.83 K:0.18 L:0.16 M:0.62
N:0.50 V:0.00

Angle sections

A:4.15 B:1.55 C:0.87 D:1.59
E:1.57 F:0.38 G:1.02 H:0.75
J:1.25 K:0.28 L:0.24 M:1.29
N:0.74 V:0.00

Angle sections, flat sections, etc. in brackets, base
plates, connector plates, etc.

A:0.69 B:0.26 C:0.14 D:0.26
E:0.26 F:0.06 G:0.17 H:0.13
J:0.21 K:0.05 L:0.04 M:0.15

N:0.12 V:0.00

M16 Chemlcal anchor bolts

A:294 B:110 C:61 D:112
E:111 F:27 G:73 H:53
J:88 K:20 L:17 M: 81
N:53 V:0

WALL CLADDING SUPPORT

The following in welded and bolted support
structure

100 x 50 x 11kg/m Parallel flange section

A:0.62 B:0.00 C:0.00 D:0.00
E:0.00 F:0.00 G:0.00 H:0.00
J:0.00 K:0.00 L:0.00 M:0.00

N:0.00 V:0.00

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 10

Structural Steelwork
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20

21

22

23

24

25

Angle sections

A:0.22 B:0.00 C:0.00 D:0.00
E:0.00 F:0.00 G:0.00 H:0.00
J:0.00 K:0.00 L:0.00 M:0.00
N:0.00 V:0.00

Angle sections, flat sections, etc. in brackets, base
plates, connector plates, etc.

A:0.01 B:0.00 C:0.00 D:0.00
E:0.00 F:0.00 G:0.00 H:0.00
J:0.00 K:0.00 L:0.00 M:0.00
N:0.00 V:0.00

M16 Chemlcal anchor bolts

A:59 B:0 c:0
E:0 F:0 10
J:0 K:0 L:0 M:
N:0 V:0
GUTTERS

3 mm Thick welded steel rainwater gutter 460mm girth,
welded to form slope at bottom, four times bent and
fixed to purlins, including painting inside with epoxy tar,
welding complete

A:0 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:8

Extra over for stop end
A:0 B:0O C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:2

Extra for 100 x 75mm outlet
A:0 B:0 C:0 D:0
E:0 F:0 G:0 0
J:0 K:0 L:0 M:0
N:O V:2

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 10
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26

27

28

29

30

31

3 mm Thick welded steel rainwater gutter 910mm girth,
welded to form slope at bottom, four times bent and
fixed to purlins, including painting inside with epoxy tar,

welding complete
A:0
E:O
J:0
N:45

:0
:0
:0
:0

< X m w

Extra over for stop end

A:0

E:O0
J:0
N:2

Extra for 100 x 75mm outlet

A:0

E:O0
J:0
N:2

B:0
F:0
K:0
V:0
B:0

F:0
K:0
V:0

C:
G:
10

L

GALVANISED STEEL

0
0

D:0
H:0
M:0

The following in galvanised welded purlins, bracing,

sag rods, gusset plates, etc. bolted to steel

structure, etc.

Cold formed lipped channel

A:1.00
:0.00
J:0.00
N:0.00

m

Angle sections in
A:0.00

E:0.00
J:0.00
N:1.16

B:2.71 C:0.00
F:0.00 G:0.00
K:0.00 L:0.00
V:0.00

bracing, etc.

B :0.00 C:0.00
F:0.00 G:0.00
K:0.00 L:0.00
V:0.00

D:0.00
H:0.00
M:0.00

D:0.00
H:0.82
M:0.00

Angle sections, flat sections, etc. in brackets, base
plates, connector plates, etc.

:0.00
:0.00
:0.00
:0.00

Z o« m >

Section No. 3

B:1.07
F:0.00
K:0.00
V:0.00

C:0.00
G:0.00
L:0.00

SECTION 3 - NEW HOSPITAL

Bill No. 10

Structural Steelwork

D:0.00
H:0.00
M:0.00

Carried to Collection
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32

33

34

35

36

37

38

The following in welded and bolted galvanised steel

columns and beams

I-section and H-section beams

A:0.000
E : 0.000
J:0.000
N:

3.297

Ditto, but circular on plan

A :0.000
E : 0.000
J:0.000
N :0.000

B:

B
F
K
Y

F
K:
Vv

5.575
:0.000
0.000
:0.000

:0.363
:0.000
:0.000
:0.000

C:
G:
L:

0.000
0.000
0.729

:0.000
:0.000
:0.000

I-section and H-section columns
A :0.000

E : 0.000
J:0.000
N :4.662

B

E
K
\%

:0.000
:0.000
:0.000
:0.000

C
G
L

:0.000
:0.000
:0.000

D :0.000
H:8.842
M : 0.000

D :0.000
H:0.000
M : 0.000

D :0.000
H:6.080
M : 0.000

Square and rectangular hollow section columns
A:0.000

E : 0.000
J:0.000
N:0.412

B:

F
K:
Vv

1.035
:0.000
0.000
:0.022

Tubular section columns
A :0.000

0.000

E:
J :0.000
N:

0.000

B:

F
K:
Vv

1.542
:0.000
0.000
:0.000

C:
G:
L:

0.000
0.000
1.329

:0.000
:0.000
:0.000

D :0.000
H:9.092
M:0.574

D :0.000
H:0.000
M : 0.000

Angle sections, flat sections, etc. in brackets, base
plates, connector plates, etc.

B:0.37
F:0.03
K:0.02
V:0.02

Z o« m >

Chemical bolts

M16 Chemlcal anchor bolts
A:

Section No. 3

E
J:
N

:1.51
:0.03
:0.04
:0.47

0

0
0
0

B:116
F:0
K:0
V:0

C:0.04
G:0.07

L:0.37

c:0
G:204

SECTION 3 - NEW HOSPITAL

Bill No. 10

Structural Steelwork

D:0.04
H:2.15
M:0.12

D:0
H:204

Carried to Collection

-354-

No

18.443

0.363

10.742

12.464

1.542

5.26

592
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39

40

41

42

43

44

Nuts and bolts, etc.

16mm U-bolt
A:0

E:0
J:0
N:0
20mm U-bolt
A:0

E:0
J:0
N:0

CATLADDERS, ETC

< X m w

< X m w

o O o o

0
0
0
0

Catladder

38 x 3mm Galvanized Circular Hollow Sections

A:0.176 B :0.000

Z < m

16mm Diameter Galvanized mild steel rings

:0.000 F :0.000
:0.000 K': 0.000
:0.000 V:0.000

A:0.511 B :0.000
E : 0.000 F :0.000
J:0.000 K': 0.000
N :0.000 V:0.000

C:0.000
G :0.000
L :0.000

C:0.000
G :0.000
L :0.000

No
D:0

M:0

No
D:0

M:0

D :0.000
H:0.000
M : 0.000

D :0.000
H:0.000
M : 0.000

Galvanized Angle and flat sections in connections,

brackets, etc.

A:4.039 B :0.000
E : 0.000 F :0.000
J:0.000 K': 0.000
N :0.000 V:0.000

Nuts and bolts, etc.

M10 Chemical Anchor

A:72
E:O
J:0
N:O

Section No. 3

B

F
K
\

:0
:0
:0
:0

C:0.000
G :0.000
L :0.000

SECTION 3 - NEW HOSPITAL

Bill No. 10
Structural Steelwork

D :0.000
H:0.000
M : 0.000

No

Carried to Collection

-355-

20

80

0.176

0.511

4.039

72
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Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 10

Structural Steelwork

SUMMARY

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 3

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 10

Structural Steelwork

-356-

Page
No

348
349
350
351
352
353
354

355
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SILOAM HOSPITAL - PHASE 2

Item Quantity Rate Amount
No

SECTION 3

NEW HOSPITAL

BILL NO 11

METALWORK

PREAMBLES

Preambles for Trades as defined in Pricing
Instructions (C2.1 Item 7)

TRADE NAMES

Any reference to trade names in the Bills of Quantities
or Architect's specification or drawings shall deem to
mean "or similar and approved"

DETAIL DESCRIPTION AND SPECIFICATION
Annotations at end of description i.e. (D01) refer to the
Architect's specification attached to the back of these
bills of quantities. Tenderers are advised to study the

Architect's specification for the full intent and meaning of
the relevant item

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

NOTE: All stainless steel members to be
manufactured with grade 316 stainless steel
complete with grid 180 satin finish

NOTE: The following items shall be deemed to fall into
Work Group No 136 for JBCC CPAP purposes

Carried to Collection R

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 11

Metalwork

-357-



HANDRAILS, BALUSTRADES, ETC

Welded stainless steel handrail fixed 300mm above
floor level, consisting of a 50mm Diameter 1.5mm
thick stainless steel pipe including 12mm stainless
steel rod and 30 x 50 x 2mm thick stainless steel
wall flange to fix handrail to wall with two stainless
steel pop rivets at 1.5m intervals.

Handrail fixed to walls

A:5 B:2 C:3

E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Extra over 50mm diameter toprail for closed end

A:4 B:2 C:2 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Welded stainless steel handrail fixed 900mm above
floor level, consisting of a 50mm Diameter 1.5mm
thick stainless steel pipe including 12mm stainless
steel rod and 30 x 50 x 2mm thick stainless steel
wall flange to fix handrail to wall with two stainless
steel pop rivets at 1.5m intervals.

Handrail fixed to walls

A7 B:0 Cc:0

E:O F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

Extra over 50mm diameter toprail for closed end

A:6 B:0 C:0 D:0

E:0 F:0 G:0 H:0

J:0 K:0 L:0 M:0

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 11
Metalwork

-358-

No

No

10
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10

Welded double stainless steel balustrade,

consisting of one 50mm Diameter 1.5mm thick

stainless steel pipes including 12mm stainless steel

rod and 70mm diameter dome floor flange to fix

balustrade to floor by core drilling into concrete and

epoxy grout to fix 38mm diameter stainless steel rod

into concrete at 1.2m intervals all (Refer to Drawings

TYP-042-025 and TYP-042-026 at the back of the

Bills of Quantities)

Raking balustrade fixed to concrete

A: 36 B:0O C:0
E:O0 F:0 G:0
J:0 K:0 L:15
N:0 V:0
Ditto, but circular on plan
A7 B:0 C:0
E:O F:0 G:0
J:0 K:0 L:0
N:O V:0
Balustrade fixed to concrete
A:139 B:71 Cc:0
E:O0 F:0 G:0
J:0 K:0 L:27
N:0 V:0
Ditto, but circular on plan
A:55 B:0O C:0
E:O F:0 G:0
J:0 K:0 L:0
N:O V:0
Extra over for 90 degree bend
A:0 B:0 C:0
E:O0 F:0 G:0
J:0 K:0 L:0
N:0 V:0

D:0
H:0

Extra over 50mm diameter toprail for closed end

A:0 B:0 C:0
E:0 F:0 G:0
J:0 K:0 L:6
N:O V:0

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 11

Metalwork

D:0
H:0
M:2

Carried to Collection

-359-

No

No

61

251

55
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11

12

13

14

Extra over for ramp or knee

A:0 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:1 M:
N:0 V:0

THE FOLLOWING IN GALVANIZED
WELDED EXPANDED METAL

Mild steel Flattened expanded metal panels (Flatex
346/VEM6320H) clamped between steel sections
(measured elsewhere)

Galvanized welded expanded metal mesh

A:0 B:75 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:110 M:0
N:24 V:0

Mild steel Flattened expanded metal panels (Flatex
358/VEM6315F) clamped between steel sections

(measured elsewhere)

Galvanized welded expanded metal mesh

A:0 B:0 Cc:0 D:0
E:O F:0 G:0 H: 585
J:0 K:0 L:0 M:0
N:0 V:0

Frame to be constructed of 50 x 25 x 2mm
rectanqular tube rolled to a circular frame of 900mm
radius including fixed to wall, 25 x 25 x 2mm angle
rolled to fit inside circular frame and welded to
frame for expanded metal fixing. Mild steel Flattened
expanded metal panels (Flatex 349/VEM6320D)
welded to angle iron

900mm Radius circular galvanized welded expanded
metal mesh panel

A:0 B:1 C:0

E:0 F:0 G:0 0

J:0 K:0 L:0 M:0

N:0 V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 11
Metalwork

-360-

No

m2

m2

No

209

585
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15

16

17

18

SECURITY GATES

Mild steel screens and gates to brickwork

Single security gate 877 x 2000mm high overall frame
formed of 75 x 50 x 2mm sections, with infill panel frame
consisting of 75 x 50 x 2mm sections split in two
sections approximately 800 x 800mm high and 800 x
1000mm high respectively, filled in with security fencing
infill panel welded to infill panel security gate fitted with
one and a half pair heavy duty hinges and fixed to wall
with and including M10 epoxy grouted bolts both sides
(lock elsewhere measured) (Block A: Type 39, Block B:
Type 34, Block D: Type 21, Block J: Type 18)

A:2 B:2 C:0 D:1
E:O0 F:0 G:0 H:0
J:1 K:0 L:0 M:0
N:0 V:0

MINOR STEEL WORK

The following in welded and bolted steel columns

75 x 75 x 3mm Square hollow section column in
mullions (Total in no: 162)

A:37 B:7 C:1 D:3
E:2 F:0 G:8 H:8
J:12 K:0 L:2 M:17
N:28 V:0

Angle sections, flat sections, etc. in brackets, base
plates, connector plates, etc.

A:0.04 B:0.01 C:0.01 D:0.01
E:0.01 F:0.00 G:0.01 H:0.01
J:0.01 K:0.00 L:0.00 M:0.02
N:0.02 V:0.00

M16 Chemlcal anchor bolts

A:104 B:24 C:16 D:16
E:16 F:0 G:32 H:32
J:32 K:0 L:8 M : 56
N:72 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 11

Metalwork

-361-

No

No

125

0.14

408
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19

20

21

22

23

MINOR STAINLESS STEEL WORK
The following in cladding

3mm Thick stainless steel side cladding fixed to 9mm
Nutec (measured elsewhere) including all fixing, finishes
etc.

A:0 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M: 34
N:0 V:0

The following in welded frame

3mm Thick stainless steel frame 200mm girth, two times
bent and fixed to stainless steel cladding including all
fixing etc.

A:0 B:0 Cc:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M : 47
N:0 V:0

50 x 6mm Thick stainless steel plate welded to stainless
steel frame

A:0 B:0 c:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M : 47
N:0 V:0

Sundries

890 x 585 x 912mm High support frame for overlay sink
complete (See Drawing 045-S20 attached to the back
of these bills of quantities)

A:12 B:8 C:1

E:2 F:2 G:2 H:2
J:2 K:0 L:0 M:0
N:O V:0

1190 x 585 x 912mm High support frame for overlay
sink (measured elsewhere) complete (See Drawing
045-S20 attached to the back of these bills of quantities)

A:2 B:2
E:1 F:1
J:1 K:0
N:O V:0
Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 11
Metalwork

c:0
G:0
L:1

D:2
H:1
M:2

Carried to Collection

-362-

m2

No

No

34

47

47

34

13
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24

25

26

27

28

29

30

PRESSED STEEL DOOR FRAMES

1.6mm Standard Pressed Mild Steel rebate frames

suitable for half brick walls and fitted with three

hinges per door leaf

Frame for door 686 x 1870mm high

A:6
E:O0
J:1
N:0

B:

F
K:
Vv

6

0
0
0

C:3
G:2 H:2
L:0 M:3

Frame for door 813 x 2032mm high
B:44

A: 66
E:4
J:2
N:0

F
K
\

18
:0
:0

C:18 D:21
G:9 H:12
L:11 M: 29

Frame for door 956 x 1882mm high

A:0

E:3
J: 4
N:0

B
F:
K
\Y

:0
10
:0
:0

C:0 D:0
G:8 H:8
L:0 M:0

Frame for door 956 x 2032mm high
B:27

A:20
E:4
J:3
N:0

F
K
\

12
:0
:0

C:6 D:0
G:3 H:2
L:0 M:1

Frame for double door 1226 x 2032mm high overall

A:0

E:0
J:0
N:0

Frame for double door
B:

A:3
E:O0
J:1
N:0

Frame for double door
B:

A:10
E:O0
J:0
N:0

Section No. 3
SECTION 3 - NEW HOSPITAL

Bill No. 11
Metalwork

B:

F
K:
\
F
K:
\

F
K:
Vv

2

0
0
0

C:1 D:0
G:0 H:0
L:0 M:1

1511 x 1870mm high

2

0
0
0

C:0 D:0
G:0 H:0
L:0 M:0

1588 x 2032mm high

4

0
0
0

C:0 D:1
G:0 H:8
L:0 M:1

Carried to Collection

-363-

No

No

No

No

No

No

No

25

224

33

68

24
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31

32

33

34

35

36

37

Frame for double door 1788 x 2032mm high

A:0

E:0
J:0
N:0

B:0O
F:0
K:0
V:0

C:1
G:0
L:0

D:0
H:0
M:0

1.6mm Standard Pressed Mild Steel rebate frames

suitable for one brick walls and fitted with three

hinges per door leaf

Frame for door 686 x 1870mm high

A:7

E:2
J:3
N:0

B:0
F:2
K:0

V:0

C:1
G:0
L:0

Frame for door 813 x 2032mm high

A 47
E:12
J:9
N:4

B:
F:

13
11

K:0
V:0

C:17
G:9
L:9

Frame for door 956 x 2032mm high

A:16
E:9
J:7
N:0

B:

F
K
\

3

18
:0
:0

C:2
G:6
L:0

D: 21
H:10

M: 14

Frame for double door 1226 x 2032mm high

A:7

E:5
J:7
N:0

B
F:
K
\Y

14
12
:0
:0

C:13
G:10
L:0

D:11
H:10
M:0

Frame for double door 1511 x 1870mm high

A:2

E:2
J:0
N:0

B
F
K
v

1
1
:0
:0

C:3
G:2
L:0

D:2
H:
M:2

N

Frame for double door 1588 x 2032mm high

A:1
E:O0
J:0
N:0

Section No. 3
SECTION 3 - NEW HOSPITAL

Bill No. 11
Metalwork

B:

F
K:
Vv

0

0
0
0

C:0
G:0
L:3

D:0
H:
M:9

o

Carried to Collection

-364-

No

No

No

No

No

No

No

15

176

67

79

17

13
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38

39

40

41

Frame for double door 1788 x 2032mm high

A:4 B:1 C:1 D:2
E:1 F:1 G:1 H:2
J:1 K:0 L:0 M:1
N:0 V:0

STEEL STRONGROOM DOORS,
VENTILATORS, ETC

Mutual Austen Safes DS1 Record room door with 1 x
7-lever security keylock, overall size 900 x 1860mm
high finished in rustproof undercoat for final
painting by contractors.

Door size 760 x 1883mm high

A:2 B:2 C:0

E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M
N:2 V:0

GALVANISED STEEL ROLLER SHUTTER
DOORS

Roll-up Serranda Series 2800 galvanised mild steel
electrically operated 75 x 0,6mm thick slatted

curtain roller shutter with standard bottom rail with
overhead box, with 75mm wide quides, with
extruded aluminium T-bar with rubber seal, powder
coated ancillary components including 4.5mm thick
end plates, guide rails, etc, and with centre lock,
fixed to brickwork and concrete with canopy over.
All to Architects approval.

Door suitable for opening size 1150 x 1200mm high with
factory fitted lock set

A:5 B:0 Cc:0

E:O F:0 G:0 H
J:0 K:0 L:0 M
N:0 V:0

Door suitable for opening size 1800 x 1200mm high with
factory fitted lock set

A:1 B:0 C:0

E:O F:0 G:0 H

J:0 K:0 L:0 M

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 11
Metalwork
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No

No

No
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42

43

44

45

46

47

Door suitable for opening size 1350 x 1300mm high with
factory fitted lock set

A:2 B:0O C:0

E:O G:0

J:0 K:0 L:0 M:
N:O

Door suitable for opening size 1650 x 2100mm high with
factory fitted lock set

A1 B:0O C:0

E:0 F:0 G:0

J:0 K:0 L:0 M:
N:O V:0

Door suitable for opening size 2300 x 3000mm high with
factory fitted lock set

A:0 B:1 C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Door suitable for opening size 2350 x 3000mm high with
factory fitted lock set

A:0 B:0O C:0

E:O G:0

J:0 K:0 L:0 1
N:0

Door suitable for opening size 3060 x 3000mm high with
factory fitted lock set

A:0 B:1 C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Door suitable for opening size 4650 x 3000mm high with
factory fitted lock set

A:0 B:0 c:0

E:O F:0 G:0

J:0 K:0 L:0 1

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 11
Metalwork

-366-

No

No

No

No

No

No
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48

49

50

51

TRANSFORMER DOOR AND FRAME

Transformer doors etc suitable for 220mm walls
fixed to brickwork or concrete

Standard galvanised single transformer door as type
HVA, size 915 x 2440mm high overall

A:1 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:1 L:0 M:0
N:0 V:0

Standard galvanised double transformer door as type
MVA, size 1525 x 2135mm high overall

A:0 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 Vi1

Standard galvanised double transformer door as type
DVA, size 1830 x 2440mm high overall

A:1 B:0 C:0 D:0
E:O0 F:0 G:0 H:0
J:0 K:7 L:0 M:6
N:0 V:0

Transformer doors etc suitable for 330mm Cavity
walls fixed to brickwork or concrete

Standard galvanised double transformer door as type
YV, size 1525 x 2440mm high overall

A:0 B:1 Cc:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

NOTE: The following items shall be deemed to fall into
Work Group No 140 for JBCC CPAP purposes

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 11

Metalwork

-367-

No

No

No

No
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SILOAM HOSPITAL - PHASE 2




52

53

54

ALUMINIUM WINDOWS, DOORS, ETC

NOTE: All aluminium doors, windows, shopfronts,
view panels, etc to comply with AAAMSA
standards and specifications and to
Architect's approval Prices must include for
the perimeters of frames to be sealed to the
structure with approved sealant

ALUMINIUM LOUVRED VENT GRILLS

Standard colour purpose made polyester powder
coated (50 - 100u) louvre vent grills and frames to

doors

Ventilation grill fitted to doors size 450 x 450mm high
overall

A:48 B:14 C:2

E:2 F:4 G:3 H:3
J:2 K:0 L:0 M:0
N:0 V:0

ALUMINIUM DOORS

Standard colour purpose made polyester powder
coated aluminium shopfronts and frames glazed
with 6mm clear normal strength laminated safety
glass, hinges, sealant, etc. plugged to brickwork or
concrete (Ironmongery measured elsewhere) all in
accordance with drawings and specifications
annexed to the back of these Bills of Quantities

Single door size 300 x 510mm high (Block B - Type 44)

A:0 B:2 C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Single door size 900 x 2100mm high
A:5 B:0 C:0 D:0
E:O F:0 G:0 H:0
J:1 K:0 L:0 M:1
N:0 V:0

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL

Bill No. 11

Metalwork

-368-

No
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56

57

58

59

Single door size 900 x 2100mm high with two sidelights
size 2769 x 1360mm high and sidelight 3624 x 600mm
high in combination with 450 x 1360mm high on both
sides of door (Block A - Type 23)

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Single door size 900 x 2100mm high with two sidelights
size 325 x 1250mm and 1774 x 1250mm high on both
sides of door (Block A - Type 52)
A1 B:0O C:0
E:O F:0 G:0
J:0 K:0 L:0
N:0 V:0
Single door size 900 x 2100mm high with two sidelights

size 325 x 1250mm and 2295 x 1250mm high on both
sides of door and top light 3519 x 705mm high (Block A

- Type 53)
A1 B:0O C:0
E:O F:0 G:0
J:0 K:0 L:0 M:
N:0 V:0

Single door size 900 x 2100mm high with two sidelights
size 580 x 1250mm and 1774 x 1250mm high on both
sides of door (Block A - Type 55)
A1 B:0 C:0
E:0 F:0 G:0
J:0 K:0 L:0
N:O V:0
Single door size 900 x 2100mm high with one sidelights
size 3124 x 1760mm high on one side of door with top
light 4025 x 1300mm high circular on plan (Block A -
Type 65)

A:1 B:0 c:0

E:0 F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 11
Metalwork
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61

62

63

64

Single door size 900 x 2100mm high with two sidelights
size 325 x 1250mm high and 4160 x 1250mm high on
both sides of door and top light 5385 x 705mm high
(Block A - Type 66)

A1
E:O
J:0
N:0

c:0
G:0
0

:0
:0 :
:0 L:
:0

< X m w

Single door size 900 x 2100mm high with two sidelights
size 2198 x 1250mm high and 3674 x 1250mm high on
both sides of door with top light 6770 x 705mm high
(Block A - Type 67)

A1
E:O
J:0
N:0

c:0
G:0
0

:0
:0 :
:0 L:
:0

< X m w

Single door size 900 x 2100mm high with two sidelights
size 925 x 1760mm high and 2174 x 1760mm high on
both sides of door and top light 4000 x 705mm (Block A
- Type 68)
A:1 C:

0
G:0
0

m

L:

[

:0
:0
:0
:0

< X m w

0
:0
0

pd

Single door size 900 x 2100mm high with two sidelights
size 950 x 1760mm high and 2076 x 1760mm high on
both sides of door and top light 3926 x 1810mm high
(Block A - Type 69)

A1
E:O
J:0
N:0

c:0
G:0
0

:0
:0 :
:0 L:
:0

< X m w

Single door size 900 x 2100mm high with one sidelights
size 385 x 1760mm high on one side of door and top
light 1285 x 1300mm (Block A - Type 70)

A1 :0 C:0 D:0
0 G:0 H:0
:0 L:0 M:0
0

< X m w

E:O0
J:0
N:O

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 11

Metalwork

-370-

No

No

No

No

No

SILOAM HOSPITAL - PHASE 2




65

66

67

68

69

Single door size 900 x 2100mm high with two sidelights

size 2156 x 1760mm high and 3126 x 1760mm high on
both sides of door and top light 6180 x 1300mm high

(Block A - Type 71)

A:2 C:0

G:0

0

:0
:0 :
:0 L:
:0

< X m w

E:0
J:0
N:0

Single door size 900 x 2100mm high with two sidelights
size 1448 x 1760mm high and 325 x 1760mm high on
both sides of door and top light 2673 x 1300mm high
(Block A - Type 72)

A1
E:O
J:0
N:0

c:0
G:0
0

:0
:0 :
:0 L:
:0

< X m w

Single door size 900 x 2100mm high with two sidelights
size 450 x 1760mm high and 450 x 1760mm high on
both sides of door and top light 1800 x 1300mm high
(Block A - Type 73)

A1
E:O
J:0
N:0

c:0
G:0
0

:0
:0 :
:0 L:
:0

< X m w

Single door size 900 x 2100mm high with two sidelights
size 1530 x 1760mm high and 1526 x 1760mm high on
both sides of door and top light 3955 x 1300mm high
(Block A - Type 74)

A1
E:O
J:0
N:0

:0 C:0
:0 G:0
:0 L:0
:0

< X m w

Single door size 900 x 2100mm high with two sidelights
size 1350 x 1760mm high and 1350 x 1760mm high on
both sides of door and top light 3600 x 1300mm high
(Block A - Type 75)

A1
E:O
J:0
N:0

c:0
G:0
0

:0
:0 :
:0 L:
:0

< X m w

Carried to Collection

Section No. 3

SECTION 3 - NEW HOSPITAL
Bill No. 11

Metalwork

-371-

No

No

No

No

No

SILOAM HOSPITAL - PHASE 2




70

71

72

73

74

Single door size 900 x 2100mm high with one sidelights
size 300 x 1760mm high on one side of door and top
light 1200 x 1130mm high (Block A - Type 76)

A1 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Single door size 900 x 2100mm high with two sidelights
size 544 x 1760mm and 544 x 1760mm high on both

sides of door and top light 1968 x 1130mm high (Block

A -Type 77)

A1 C:0

G:0

0

:0
:0 :
:0 L:
:0

< X m W

E:O
J:0
N:0
Single door size 900 x 2100mm high with one sidelights

size 470 x 1760mm high on one side of door and top
light 1370 x 1130mm (Block A - Type 83)

A1 B:0O C:0 D:0
E:0 F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Single door size 900 x 2100mm high with two sidelights
size 3480 x 1760mm and 2610 x 1760mm high on both
sides of door and top light 6690 x 705mm high (Block A
- Type 84)

A1 B:0O C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Single door size 900 x 2100mm high with two sidelights
size 1774 x 1760mm and 325 x 1760mm high on both
sides of door and top light 3000 x 705mm high (Block A
- Type 85)

A:1 B:0 c:0

E:O F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 11
Metalwork

-372-

No

No

No

No

No

SILOAM HOSPITAL - PHASE 2




75

76

77

78

79

Single door size 900 x 2100mm high with one sidelight
size 2000 x 1250mm high on side of door (Block B -
Type 14)

B:1 C:0
E:O F:0 G:0
J:0 K:0 L:0 M:
N:0 V:0

Single door size 900 x 2100mm high with two sidelights
size 1750 x 1250mm high and 680 x 1250mm high on
both sides of door (Block B- Type 25)

A:0 B:1 C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Single door size 900 x 2100mm high with two sidelights
size 2634 x 1250mm high and 2634 x 1250mm high on
both sides of door and top light (Block B- Type 26)

A:0 B:1 C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Single door size 900 x 2100mm high with two sidelights
size 935 x 1250mm high and 935 x 1250mm high on
both sides of door and top light 2770 x 620mm high
(Block B- Type 24)

A:0 B:1 C:0

E:O F:0 G:0

J:0 K:0 L:0 M:
N:0 V:0

Single door size 900 x 2100mm high with two sidelights
size 950 x 1250mm high and 950 x 1250mm high on
both sides of door and top light 2800 x 620mm high
(Block B- Type 27)

A:0 B:1 c:0

E:0 F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 11
Metalwork

-373-

No

No

No

No

No

SILOAM HOSPITAL - PHASE 2




80

81

82

83

84

85

Single door size 900 x 2100mm high with two sidelights
size 454 x 1250mm high and 1766 x 1250mm high on
both sides of door (Block B- Type 29)

A:0 B:1 C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Single door size 900 x 2100mm high with one sidelight
size 1500 x 1250mm high on side of door (Block B -
Type 22)

B:1 C:0
E:O F:0 G:0
J:0 K:0 L:0 M:
N:0 V:0

Single door size 900 x 2100mm high with two sidelights
size 1790 x 1250mm high and 820 x 1250mm high on
both sides of door (Block B - Type 23)

A:0 B:1 C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Single door size 900 x 2100mm high with two sidelights
size 591 x 1250mm high and 1480 x 1250mm high on
both sides of door (Block B- Type 31)

A:0 B:1 C:0 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:0 V:0

Single door size 900 x 2100mm high with one sidelight
size 2090 x 1250mm high on side of door (Block B-
Type 32)

B:1 C:0
E:O F:0 G:0
J:0 K:0 L:0 M:
N:0 V:0

Single door size 900 x 2100mm high with one sidelight
size 955 x 1000mm high on side of door (Block B- Type
47)

A:0 B:1 c:0

E:0 F:0 G:0

J:0 K:0 L:0 M:

N:O V:0

Carried to Collection

Section No. 3
SECTION 3 - NEW HOSPITAL
Bill No. 11
Metalwork

-374-

No

No

No

No

No

No

SILOAM HOSPITAL - PHASE 2




86

87

88

89

90

Single door size 900 x 2100mm high with one sidelights
size 13635 x 1790mm high on one side of door circular
on plan and top light 14535 x 3255mm high (Block C -
Type 15)

B:0O C:1
E:O F:0 :0
J:0 K:0 L:0 M:
N:0 V:0

Single door size 900 x 2100mm high with one sidelight
size 1344 x 1760mm high on side of door (Block C -
Type 17)

B:0O C:1
E:0 F:0 0
J:0 K:0 L:0 M:0
N:0 V:0

Single door size 900 x 2100mm high with two sidelights

size 1575 x 1760mm high and 1575 x 1760mm high on

both sides of door and top light 4050 x 1300mm (Block
C - Type 18)

A C:1

:0

0

:0
:0
:0 L:
:0

< X m w

:0
E:O
J:0
N:0
Single door size 900 x 2100mm high with one sidelight

size 950 x 1250mm high on side of door (Block J - Type
15)

A:0 B:0O C:0

E:O F:0 G:0

J:1 K:0 L:0 M:
N:0 V:0

Single door size 900 x 2100mm high with two sidelights
size 2620 x 1250mm high and 850 x 1250mm high on
both sides of door (Block C - Type 19)

A:0 B:0O C:1 D:0
E:O F:0 G:0 H:0
J:0 K:0 L:0 M:0
N:O V:0

Carried to Collection

Secti