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Notes:

The Tender Document must be submitted as a whole. All forms must be properly completed as required
and the document shall not be taken apart or altered in any way whatsoever.

All forms must be duly completed in black ink as required.

The list of returnable documents, which consists of forms and schedules to be completed and company
specific certificates and information pages to be attached, comprise the following:

Document Title Page No.
reference
Ci1 Agreement and Contract Data 5
Cil1 Form of Offer and Acceptance 6
Cl1.2 Contract Data 10
Ci21 Conditions of Contacts 11
Cl.2.2 Contract Specifications Data 16
C13 Performance Guarantee 29
C2 Pricing Data 34
c2.1 Pricing Instructions 35
Cc2.2 Bill of Quantities / Pricing Schedule 37
C3 Scope of Work 40
C3.1 Project Specifications 41
C3.2 Particular Specifications 52
Cc3.2.1 Standard Specifications 54
C3.2.2 Electrical Specifications 54
C3.2.3 Mechanical Specification 54
C3.3 Drawing Registration 55
C4 Site Information 56
C4.1 Site Layout 57
C4.2 Information and Map 57
C4.3 Contract Participation Goal Requirements 58
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PART C1: AGREEMENT AND CONTRACT DATA

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the
Joint Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages
Cl.1 Form of Offer and Acceptance 4
Cl1.2 Contract Data 1

Ci121 Conditions of Contract 5
Cl.2.2 Contract Specific Data 12
C13 Performance Guarantee 5
Total number of pages 27
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‘ Cl1 FORM OF OFFER AND ACCEPTANCE

C1.1.1 Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of: RFP317/2021- CONSTRUCTION OF NEW MARITIME SCHOOL OF EXCELLENCE
UNDER THE ETHEKWINI DISTRICT IN KWAZULU NATAL FOR THE DEPARTMENT OF
EDUCATION

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider
under the contract including compliance with all its terms and conditions according to their true intent

and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the service
provider in the conditions of contract identified in the contract data.

Signature

For the tenderer

Name of Tenderer
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| Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

C1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s offer. In
consideration thereof, the Employer shall pay the service provider the amount due in accordance with the conditions
of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference into Parts
1to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the
Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this
Agreement. No amendments to or deviations from said documents are valid unless contained in this Schedule, which
must be duly signed by the authorized representatives of both parties.

The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in the contract
Data or the Letter of Acceptance, whichever date is the earliest, and he shall, immediately after receiving a completed
copy of this Agreement, including the Schedule of Deviations (if any), contract the Employer's agent (whose details
are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any
other documentation to be provided in terms of the Conditions of Contract identified in the Contract Data, within 14
days of the date on which this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives
one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Tenderer
(now Contractor) within five days of the date of such receipt notified the Employer in writing of any reason why he
cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract within parties.

SIgNAIUNE o

NaME e

CaPACIY o e e

for the

Employer Development Bank of Southern Africa Limited
1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of withess . ... .. .

Signature of witness .. ........ ... .. Date...................
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Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded
here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the
contract shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and recorded here
shall also be incorporated in to the final draft of the Contract.

L SUD Bt . . .o
DEtallS . .. e

2 SUD B . . o
DAl . . . o

B SUD . o oo e
DEtallS . ...

A SUD B T . . .
DAl . . . o

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to
the documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.
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For the Tenderer:

Signature(s) ..............
Name(s)  ..............

Capacity — ..............

NAME Of WINESS ..o e e e e e e e

Signature of withess . . ... ...

For the Employer:

Signature(s) ..............
Name(s)  ..............

Capacity — ..............

Name of Employer: Development Bank of Southern Africa Limited

Address of Employer

1258 Lever Road, Headway Hill, Midrand, Gauteng Province

NAME OFf WINESS ..o e e e e e e

Signature of WItNESS .......coiiiii i
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| Cl.2 CONTRACT DATA

Document Title No of
reference pages

C1.2 | Contract Data 1

C1.2.1 | Conditions of Contract 5

C1.2.2 | Contract Specific Data 12

C1.3 | Performance Guarantee 5

Total number of pages 23
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| Cl21 CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT,
EDITION 4.1 CODE 2101 MARCH 2005 published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African
Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-
4474909; 011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data,
which together with these conditions collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC
Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement
to which it mainly applies.

The Conditions of Contract make several references to the Contract Data for specific data, which together
with these conditions collectively describe the risks, liabilities and obligations of the contracting parties
and the procedures for the administration of the Contract. The Contract Specific Data shall have
precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of
Contract or the Special Conditions of Contract.

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the
Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or
inconsistency.

SPECIAL CONDITIONS OF CONTRACT
1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC
2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of
any ambiguity or inconsistency between it and the Conditions of Contract.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the
number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where
a new special condition that has no relation to the existing clauses is introduced) by a number that follows
after the last clause number in the Conditions, and an appropriate heading.

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“JBCC2005”), are replaced with
the Forms included in this Tender Document.
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2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT

SCC1l1

SCC1.10

SCC 3.5

SCC 3.7

SCC 3.10

SCC4

Volume 3 of 3
The Contract

Definitions and Interpretation

Add the following new Clause:

“SCC1.10 The copyright in all contract documents, contract drawings and records
(irrespective of who prepared any of the aforesaid) related in any manner to the works shall
vest in the employer and the contractor shall not furnish any information in connection with
the works to any person or organization without the prior written approval of the employer
to this effect other than subcontractors appointed for purposes of this agreement.”

Delete sub-clause 3.5

Replace the second sentence starting in line 2 with the following:

“The contractor shall keep a copy of all drawings, schedules, unpriced bills of
guantities/lump sum document, contract instructions, minutes of site and other
meetings, health and safety files as specified in the scope of work, risk register, claims and
variation order register, labour records and subcontractors contracts on the site to which the
employer, principal agent and agents shall have access at all times. The employer has
the right to call for such further information from the contractor it deems necessary in the
event it carries out any investigation or audit into potential fraud, corruption, fronting, health
and safety incidents or verifying information the contractor has to supply to the employer in
terms of this agreement

In sub-clause 3.10 in the first line replace “principal agent” with “employer”

Clauses 4.1, 4.2 and 4.3 are deleted and replaced or amended as follows:

“4.1 The contractor shall be responsible for the design of the works, including for any
temporary works. The contractor shall be responsible for the primary coordination of design
elements. All designs must be submitted to the Principal Agent and Employer for approval
prior to construction of the works.

4.2 The contractor shall be responsible for any design of works undertaken by any
subcontractor, including nominated or selected subcontractor.

4.3 in second line delete the word “selected”
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SCC7

7.3.1

SCC 14

Volume 3 of 3
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COMPLIANCE WITH LAWS AND REGULATIONS
Add the following:

“7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction
Regulations 2014 will in all respects be applicable to this contract. All obligations in respect
of health and safety requirements of the Contractor are set out in the Scope of Work”

Contractor’s liability as mandatory

“‘Notwithstanding any actions which the employer may take, the contractor accepts sole
liability for due compliance with the relevant duties, obligations, prohibitions, arrangements
and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993),
and all its regulations, including the Construction Regulations, 2014, for which the contractor
is liable as mandatory. By entering into this agreement, it shall be deemed that the parties
have agreed in writing to the above provisions in terms of Section 37 (2) of the Act and will
enter into the mandatory agreement as set out in the Scope of Work. This clause will be
sufficient to establish the mandatory obligations of the contractor in the event the parties fail
to execute the aforesaid mandatory agreement.”

Amend sub-clause 14.1

Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the
security to be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor
shall provide the security required or chosen by the employer in the schedule substantially
in the format prescribed in the tender documents that the contractor submitted a tender offer.
The required security shall be provided in the time period prescribed by the employer in the
conditional letter of acceptance of the contractor’s tender offer.

Amend sub-clause 14.3

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)”
with “ten (10%)”.

Amend sub-clause 14.4

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)”
with “ten (10%)”".

Retain sub-clauses 14.5; 14.6 and 14.8 as is.
Amend sub-clause 14.7

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point
five (2.5%)” to read “five (5%)”.
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SCC
15.11

SCC 21

SCC 23

SCC 29

SCC
30.1
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Add sub-clause 14.9

“A payment reduction of five (5%) of the value of each payment certificate up to a maximum
of five (5%) of the contract sum will be applied until practical completion. At practical
completion the amount withheld will be reduced to two point five (2.5%), which amount will
reduce to nil (0%) when the final account is issued.

Amend sub-clause 15.1

In sub-clause 15.1 replace “principal agent” with “employer”

Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following:

“The contractor and principal agent shall appoint a selected subcontractor in accordance with
the provisions of the Scope of Work.”

Amend clause 23
Add sub-clause 23.3

“The contractor may not subcontract the whole of the work without the written instruction or
approval of the employer. In such event the employer may require the contractor to cede
the contract to the subcontractor.”

Add sub-clause 23.4

“The subcontractors appointed by the contractor to comply with the developmental and
transformation requirements from the employer in terms of applicable legislation, including
but not limited to the Preferential Procurement Policy Framework Act, 5 of 2000, and

regulation thereto, will be domestic subcontractors for purposes of this agreement, and sub-
clauses 23.1 and 23.2 will apply accordingly.

Refer to Preliminaries for calculation of inclement weather.
Replace reference to “36.3” at end of sentence with “36.0”

Add the following to clause 31.1

42.2.7 For the works as a whole

The date for practical completion and the penalty per calendar day
[24.3.1]

The Penalties will be as follows:

Construction of New Buildings : R 13 265 per calendar day
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42.2.8 For the works in sections:
The date for practical completion and the penalty per calendar day

[24.3.1] - To be agreed based on program and cashflow
[28.1]
sce Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) calendar days"
319 in the first line by the words "thirty (30) calendar days”
SCC  Delete “Payment shall be subject to the employer giving the contractor a tax invoice for the
3112 amount due.”
SCC Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax
34.13 invoice for the amount due”
SCC Retention of clause 40 in respect of dispute settlement to be retained in its original form not
40.0 applying the state clause amendments.
SCC Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or
41.0 the original clause number stated therein.
In sub-clause 41.1.3 delete the definition for CONSTRUCTION PERIOD;
Clause 39.2 to be amended as follows:
delete the third sentence and replace with the following:
“The employer shall pay the contractor all amounts due in terms of the contract for work com
at the date of termination or cancellation in terms of this clause 39.2, including retention mone
deducting any amounts due to the employer. The employer will also return any guarantees sti
to the contractor after such cancellation.”
Clauses 39.2.1 to 39.2.3 no clause
SCC Add sub- clause 41.1.4
41.0 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor, or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a stated date and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right whatsoever.
Page 14 of 66
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| Cl.2.2 CONTRACT SPECIFIC DATA

Part One - Data provided by the Employer

42.1.1 The Employer is the Development Bank of Southern Africa Limited

The address of the Employer is:

Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685

Address (postal):

Telephone:

Facsimile:

P.O. Box 1234, Halfway House, Midrand, 1685
(011) 313 3911
(011) 313 3086

42.1.2 The Principal Agent: (Only to be inserted at contracting)

Telephone: (Only to be inserted at contracting)

Facsimile: (Only to be inserted at contracting)

Electronic mail: (Only to be inserted at contracting)

Address (physical): (Only to be inserted at contracting)

Address (postal): (Only to be inserted at contracting)

Volume 3 of 3
The Contract
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42.2.1 o
following:

The Works to be carried out by the Contractor under this Contract comprise mainly the

Block

S
Project Description cope

Administration Block &
1 Standard Classrooms &
Simulation Room

Volume 3 of 3
The Contract

Construct all new piling, ground beams and floor
slabs & suspended floor slabs & beams and columns
by engineer.

Construct all new brickwork & selected face brick.
New smooth and textured plaster and paint internally
and externally

New precast coping between plaster and face brick
externally

New charcoal colour powder coated aluminum
windows and shopfronts.

New charcoal colour louvers and sun control
mechanisms

New selected roof sheeting brandering on timber
purlins/trusses

New barge flashing and ridge capping and fascia
boards.

New suspended ceiling and bulkheads

New hardwood timber frames and doors and
ironmongery

New aluminum rainwater goods with new seamless
gutters and full-bore outlets and uPVC downpipes,
elbows, bends and shoes

New selected vinyl sheet flooring to floors

New selected porcelain floor tiles & walll tiles to all
male & female and paraplegic toilets and kitchens
Electricity supply and distribution as per Engineer’s

instruction
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Stormwater Management design and construction of
V Drains and Walkways by Engineer

Sewer design and construction of V Drains and
Walkways by Engineer

Firefighting equipment, wet works and escape
designs by Engineer

Simulation Room Design and equipment by Engineer
Stainless steel balustrades to all balconies and
stairways

Plumbing - complete vent pipes, toilet pans and
seats, hand wash basins, taps, urinals, and
paraplegic facilities

Water tank stands — comprising of reinforced
concrete foundations 230mm thick walls complete
with back filling and compaction and reinforced
concrete slab to receive water tanks 5 000 liter tanks
at buildings and 10 000 liter vertical tanks with vinyl
rainwater goods, etc.

New desks and furniture and equipment

HOD offices per block of
classrooms, Science Lab,
2 | Media Center, Dining and
Nutrition, Library, Workshop

Construct all new piling, ground beams and floor
slabs & suspended floor slabs & beams and columns
by engineer.

Construct all new brickwork & selected face brick.
New smooth and textured plaster and paint internally
and externally

New precast coping between plaster and face brick
externally

New charcoal colour powder coated aluminum

windows and shopfronts.
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New charcoal colour louvers and sun control
mechanisms

New selected roof sheeting brandering on timber
purlins/trusses

New barge flashing and ridge capping and fascia
boards.

New suspended ceiling and bulkheads

New hardwood timber frames and doors and
ironmongery

New aluminum rainwater goods with new seamless
gutters and full-bore outlets and uPVC downpipes,
elbows, bends and shoes.

New selected vinyl sheet flooring to floors

New selected porcelain floor tiles & wall tiles to all
male & female and paraplegic toilets and kitchens
Electricity supply and distribution as per Engineer's
instruction.

Stormwater Management design and construction of
V Drains and Walkways by Engineer

Sewer design and construction of V Drains and
Walkways by Engineer

Firefighting equipment, wet works and escape
designs by Engineer

Simulation Room Design and equipment by
Engineer.

Stainless steel balustrades to all balconies and
stairways

Plumbing - complete vent pipes, toilet pans and
seats, hand wash basins, taps, urinals, and

paraplegic facilities
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Water tank stands — comprising of reinforced
concrete foundations 230mm thick walls complete
with back filling and compaction and reinforced
concrete slab to receive water tanks 5 000-liter tanks
at buildings and 10 000 liter vertical tanks with vinyl
rainwater goods, etc.

New desks and furniture and equipment

3 Dining Hall

Student Accommodation &

Volume 3 of 3
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Construct all new piling, ground beams and floor
slabs & suspended floor slabs & beams and columns
by engineer.

Construct all new brickwork & selected face brick.
New smooth and textured plaster and paint internally
and externally

New precast coping between plaster and face brick
externally

New charcoal colour powder coated aluminum
windows and shopfronts.

New charcoal colour louvers and sun control
mechanisms

New selected roof sheeting brandering on timber
purlins/trusses

New barge flashing and ridge capping and fascia
boards.

New suspended ceiling and bulkheads

New hardwood timber frames and doors and
ironmongery

New aluminum rainwater goods with new seamless
gutters and full-bore outlets and uPVC downpipes,
elbows, bends and shoes.

New selected vinyl sheet flooring to floors
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New selected porcelain floor tiles & wall tiles to all
male & female and paraplegic toilets and kitchens
Electricity supply and distribution as per Engineer's
instruction.

Stormwater Management design and construction of
V Drains and Walkways by Engineer

Sewer design and construction of V Drains and
Walkways by Engineer

Firefighting equipment, wet works and escape
designs by Engineer

Simulation Room Design and equipment by
Engineer.

Stainless steel balustrades to all balconies and
stairways

Plumbing - complete vent pipes, toilet pans and
seats, hand wash basins, taps, urinals, and
paraplegic facilities

Water tank stands — comprising of reinforced
concrete foundations 230mm thick walls complete
with back filling and compaction and reinforced
concrete slab to receive water tanks 5 000-liter tanks
at buildings and 10 000 liter vertical tanks with vinyl
rainwater goods, etc.

New fully fitted kitchen & laundry equipment by
specialist.

New beds & furniture and wardrobes and desks
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Construct all new piling, ground beams and floor
slabs & suspended floor slabs & beams and columns
by engineer.

Construct all new brickwork & selected face brick.
New smooth and textured plaster and paint internally
and externally

New precast coping between plaster and face brick
externally

New charcoal colour powder coated aluminum
windows and shopfronts.

New charcoal colour louvers and sun control
mechanisms

New selected roof sheeting brandering on timber
purlins/trusses

New barge flashing and ridge capping and fascia
boards.

New suspended ceiling and bulkheads

New hardwood timber frames and doors and
ironmongery

New aluminum rainwater goods with new seamless
gutters and full-bore outlets and uPVC downpipes,
elbows, bends and shoes.

New selected vinyl sheet flooring to floors

New selected porcelain floor tiles & wall tiles to all
male & female and paraplegic toilets and kitchens
Electricity supply and distribution as per Engineers
instruction.

Stormwater Management design and construction of
V Drains and Walkways by Engineer

Sewer design and construction of V Drains and

Walkways by Engineer
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Firefighting equipment, wet works and escape
designs by Engineer

Simulation Room Design and equipment by
Engineer.

Stainless steel balustrades to all balconies and
stairways

Plumbing - complete vent pipes, toilet pans and
seats, hand wash basins, taps, urinals, and
paraplegic facilities

Water tank stands — comprising of reinforced
concrete foundations 230mm thick walls complete
with back filling and compaction and reinforced
concrete slab to receive water tanks 5 000 litre tanks
at buildings and 10 000 litre vertical tanks with vinyl

rainwater goods, etc

Swimming Pool

Olympic size swimming pool with diving board and
markings
Life guard station

Seating

Gatehouse

Volume 3 of 3
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Construct all new piling, ground beams and floor
slabs & suspended floor slabs & beams and columns
by engineer

Construct all new brickwork & selected face brick
New smooth and textured plaster and paint internally
and externally

New precast coping between plaster and face brick
externally

New charcoal colour powder coated aluminium

windows and shopfronts
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e New charcoal colour louvers and sun control
mechanisms

e New selected roof sheeting brandering on timber
purlins/trusses

e New barge flashing and ridge capping and fascia
boards

o New suspended ceiling and bulkheads

e New hardwood timber frames and doors and
ironmongery

e New aluminium rainwater goods with new seamless
gutters and fullbore outlets and uPVC downpipes,
elbows, bends and shoes.

o New selected vinyl sheet flooring to floors

o New selected porcelain floor tiles & wall tiles to all
male & female and paraplegic toilets and kitchens

o Electricity supply and distribution as per Engineers
instruction.

o Stormwater Management design and construction of
V Drains and Walkways by Engineer

e Sewer design and construction of V Drains and
Walkways by Engineer

e Plumbing - complete vent pipes, toilet pan and seat,

hand wash basin, taps,

Sports Field

e Grassed field and markings
e (Goalposts

e Selected Fencing around field

Volume 3 of 3
The Contract
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Assembly area and ramps and driveways -
consisting of underlay material and selected paving
and tarmacadam
Fencing — consisting of hole excavations for poles
galvanized steel poles planted in concrete.
8 External Works Approximately 100m long welded wire mesh fencing
1800mm high at perimeter of the school complete
with razor wire at the top bed, etc.tbc
New refuse area
New delivery area
New grassed areas & planting in courtyards with
seating and paved areas
9 Landscaping New trees
New planters & precast pavers
New rockery
Supply of Electricity
Installation — of conduits earthing, cabling, DB, light
10 Electrification ziti:ngs, light switches, plug points, dedicated plugs,
Testing and Commissioning

42.2.2

The Works to be constructed are located at 41 Somtseu Road, Durban Central, Durban,

KwaZulu Natal Province, as per the attached maps showing location

42.2.3  The Works or installations to be undertaken by direct contractors comprises

Not Applicable

Volume 3 of 3
The Contract
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42.2.4

42.2.5

42.2.6

42.2.9

42.3.1

42.3.3

42.3.4

42.4.1

Volume 3 of 3
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The Employer is an organ of State

. The interest rate as determined by the Minister of Finance, from time to time, in terms
of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999)
will apply.

. Lateral support to be effected by the contractor.

. Payment will be made for materials and goods.

. Extended defects liability period will apply to the following elements:

Not applicable

Possession of the site will be scheduled once the contract has been signed by both parties,
provided the construction permit required in terms of the Construction Regulations 2014 has
been issued and received, otherwise such later date agreed after receipt of the
aforementioned construction permit.

Completion:

For the works as a whole:

The date for practical completion shall be 20 months from the commencement date. Site
specific completion dates will be advised at project kick-off.

The penalty per calendar day is 0.015% of the contract sum. Thereafter, the employer shall
have a right during the identified delay period to intervene and accelerate the work or appoint
a third party to assist or complete the works to reach practical completion at the planned
period. The cost of the appointed third party work shall be borne by the contractor.

The law applicable to the agreement shall be that of the Republic of South Africa.

Contract works insurance is to be effected by the contractor for a sum not less than the
contract sum plus 10%.

The supplementary insurance is required. Such insurance shall comprise a Coupon Policy
for Special Risks issued by the South African Special Risk Insurance Association. (SASRIA)

Public liability insurance to be effected by the contractor for the sum of R10 000 000.00 (Ten
Million Rand) per event without a limit on number of events with a deductible in an amount
that the contractor deems appropriate.

Lateral Support insurance: Not Applicable

A waiver of the contractor’s lien or right of continuing possession is required.
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42.4.2

42.4.5

42.4.6

42.5.4

31.3

29.1.1

14.5

14.3
and
14.4

40.0
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One copy of the contract document will be supplied to the contractor free of charge.

JBCC Engineering General Conditions are not to be included in the contract document.
Contractor must obtain its own copy.

CPAP shall be applicable to this contract The contract value is to be adjusted using CPAP
indices. The base month to be used to calculate CPAP is the month in which the tenders
close as per the CPAP guidelines. The value of the certificates issued shall be adjusted in
accordance with the JBCC Contract Price Adjustment Schedules.

The preliminaries amounts shall be paid and adjusted in terms of Alternative A and the
contractor shall not have the right to select Alternative B.

The issue of an interim payment certificates shall be done no later than the 20" of each
month.

The contractor shall allow thirty six (36) working days during the contract period of 20
months for the adverse effect of weather conditions and shall not be entitled to a revision of
the date for Practical Completion for delays suffered by adverse weather conditions.

The employer will not provide advanced payments against an advanced payment
guarantee.

The construction guarantee is to be a variable guarantee. It is and shall be 10% of the
contract sum.

Dispute resolution shall be by adjudication. If a dispute is unresolved by adjudication the
dispute shall be finally settled by an arbitrator to be agreed between the parties.
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[c1.2 CONTRACT DATA (Continued)

Part Two — Data provided by the Contractor
Completion of the data in full, is essential to create a complete contract.

Statements e The Contractor is
given in  all Clause 42.5.1: NamMe . . . ..ottt e e e e
contracts

The legal name of the Contractor.

Clause 42.5. 1 [1.2): Address . . .. ... .. i

The physical address, postal address, e-mail address and/or fax number
where the Contractor will receive notices.
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| Cl3 CONSTRUCTION GUARANTEE

In terms of clause 14.3 of the JBCC Principal Agreement, Edition 4.1, Code 2101, March 2005 allows
for provision of a variable performance guarantee from an approved financial institution which the

Employer has accepted

111 For this contract only performance bonds provided by a financial institution
registered in South Africa will be accepted. NB: Guarantees submitted must
be issued by either an insurance company duly registered in terms of the
Short-Term Insurance Act, 1998 (Act 53 of 1998) or by a bank duly registered
in terms of the Banks Act, 1990 (Act 94 of 1990) No alterations or
amendments of the wording of the pro-forma will be accepted unless
approved prior to it been issued by the Employer.

It is hereby agreed that a Performance Guarantee drafted exactly, or substantially similar, as
provided in this returnable and Volume 3 section C1.3 will be provided by the Guarantor named

below, which is a bank or insurer registered in South Africa:

Name of Guarantor (Bank/insurer)

AAAANE S S e s

The Performance Guarantee shall be provided with the other returnables as set out in the conditional
Letter of Acceptance of the successful tenderer’s tender unless otherwise agreed to by the parties.

SIgNEA

N A E s

CaAPACIY

On behalf of (name of tenderer)

DA e

CONFIRMED BY Guarantor's Authorised Representative

SIGNAIUIE(S)

NI (DI e

LT o > Vo] |2

(@] ol oT<Y aT=1 1o ] 10 F=1 =101 (] SN

(Bank/insurer)

15 7= 1 (=
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The Tenderer must attach hereto a letter from the guarantor with whom he has made the necessary
arrangements, to the effect that the said guarantor will be prepared to provide the required
performance guarantee when asked to do so. The acceptable pro forma wording is as per section

below and in Volume 3, C1.3

Pro-Forma JBCC On Demand Variable Performance Guarantee

To: The Development Ban

Dear Sirs

k of Southern Africa Limited

Reference No. [e] [Drafting Note: Guarantor/Bank reference number to be inserted]

Performance Bond: [Drafting Note: Name of Contractor to be inserted]

Employer: Contract Reference - [e] [Drafting Note: Contract reference number to be inserted]

2. In this Guarantee
2.1 The following words and expressions have the following meanings:
211 “Guarantor” - means [e], [e] Branch, (Registration No. [e]); [Drafting Note: Name of

2.1.2

213

214

215

Volume 3 of 3
The Contract

Guarantor to be inserted] [*] Financial Services Board Registration number [*]NB:
Guarantees submitted must be issued by either an insurance company duly registered in terms
of the Short-Term Insurance Act, 1998 (Act 53 of 1998) or by a bank duly registered in terms of
the Banks Act, 1990 (Act 94 of 1990) No alterations or amendments of the wording of the pro-
forma will be accepted unless approved prior to it been issued by the Employer.

“‘Guarantor’'s Address” - means [e]; [Drafting Note: Guarantor's physical
address to be inserted]

“Contract” - means the written agreement entered into between the Employer
and the Contractor on or about [e] [e] 201[e] (Contract Reference No. [e]),
as amended, varied, restated, novated or substituted from time to time;
[Drafting Note: signature date and Contract reference number to be inserted]

“Contractor” - means [e] a [e] registered in accordance with the laws of [e]
with registration number [e]; [Drafting Note: Name and details of Contractor
to be inserted]

‘Employer” - means The Development Bank of Southern Africa Limited, a
juristic person in terms of section 2 of The Development Bank of Southern
Africa Limited Act,13 of 1979;
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2.1.6 “Expiry Date” - means the date of Final Completion;
2.1.7 “this Guarantee” - means this document;
2.1.8 “‘Guaranteed Sum” — means, subject to clause 5, the sum of [e - figure] ([e -

words]) the aggregate Guarantee amount of 10.0% of the total of the Contract
Sum as at the Contract Date which amount will reduce with 50% when the
Practical Completion certificate is issued until Final Completion.

2.2 Words or expressions capitalised shall bear the same meaning as assigned to them
under the Contract albeit that the Contract itself, and any terms as defined therein,
are merely referenced for convenience and not to create an accessory obligation.

3. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed
Sum at the disposal of the Employer, as security for the proper performance by the Contractor
of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and
unconditionally both agree and undertake to pay to the Employer, on written demand from
the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any
amount or amounts as may be so demanded from time to time, subject to a maximum of the
Guaranteed um in the aggregate.

4. A demand for payment under this Guarantee shall be made in writing at the Guarantor’'s
address or by email to the following email [....... insert...] and shall:

4.1 state the amount claimed (“the Demand Amount”);

4.2 state that the Demand Amount is payable to the Employer in the circumstances

contemplated in the Contract:

5. The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of
the Employer’s written certificate certifying the amount of such reduction and the Contractor’s
entitlement thereto under the Contract.

6. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that:

6.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the
Guarantor’s obligation/s to make payment:

6.1.1 is and shall be absolute and unconditional in all circumstances; and
6.1.2 is not, and shall not be construed to be, accessory or collateral on any basis
whatsoever;

Page 30 of 66

Volume 3 of 3 Part C
The Contract




VOLUME 3 OF 3

DBESA
CONTRACT

Tender No. RFP317/2021

CONSTRUCTION OF NEW MARITIME SCHOOL OF
EXCELLENCE, UMLAZI DISTRICT IN KWAZULU-

DEVELOPMENT BANK OF SOUTHERN AFRICA NATAL PROVINCE

Building Africa’s Prosperity

5.2

5.3

the Employer shall be entitled to arrange its affairs with the Contractor in any manner
which it sees fit, without advising us and without affecting the Guarantor’s liability
under this Guarantee. This includes, without limitation, any extensions, indulgences,
release or compromise granted to the Contractor or any variation under or to the
Contract or termination of the Contract.

should the Employer cede its rights against the Contractor to a third party where such
/cession is permitted under the Contract, then the Employer shall be entitled to cede
to such third party the rights of the Employer under this Guarantee on written
notification to the Guarantor of such cession.

7. The Guarantor’s obligations in terms of this Guarantee:

7.1

7.2

shall be restricted to the payment of money only and shall be limited to the maximum
of the Guaranteed Sum; and

shall not be discharged and compliance with any demand for payment received by
the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may
exist between the Employer and the Contractor.

8. This Guarantee:

8.1

8.2

8.3

8.4

8.5

Volume 3 of 3
The Contract

shall expire on the Expiry Date until which time it is irrevocable;

is, save as provided for in 5.3 above, personal to the Employer and is neither
negotiable nor transferable;

shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed
Sum or expiry hereof;

shall be regarded as a liquid document for, firstly, the purpose of demonstrating
and/or determining the amount due by the Guarantor to the Employer and, secondly,
obtaining any court order; and

shall be governed by and construed in accordance with the law of the Republic of
South Africa and shall be subject to the jurisdiction of the Courts of the Republic of
South Africa.
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8. The Guarantor chooses the domicilium citandi et executandi for all purposes in

connection with this Guarantee at the Guarantor's Address.

Signed at

Date

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are
authorised to bind the Guarantor as above stated:

Guarantor Signatory 1:

Name:

Name:

Capacity of Guarantor

Signatory 1:

Guarantor Signatory 2:

Capacity of Guarantor

Witness:

Witness:

(Printed Name of Witness)

Guarantor’s seal or stamp

Volume 3 of 3
The Contract

Signatory 2:

(Printed name of witness)
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PART C2: PRICING DATA

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint
Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages
c21 Pricing Instructions 2
C2.2 Bill of Quantities 251

Total number of pages 253
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| C2.1 PRICING INSTRUCTIONS

1. The Bills of Quantities have been drawn up in accordance with the Standard System of

Measuring Building Work (as amended) published and issued by the Association of South
African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) civil engineering work has been drawn up in accordance with the provisions of the
latest edition of SABS 1200 Standardized Specifications for Civil Engineering
Works.

b) electrical work has been drawn up in accordance with the provisions of the Model
Bills of Quantities for Electrical Work, published by the South African Association of
Quantity Surveyors, (July, 2005).

The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared
by the Joint Building Contracts Committee, Edition 4.1, Code 2101, March 2005. The
additions, deletions and alterations to the JBCC Principal Building Agreement as well as
the contract specific variables are as stated in the Contract Data. Only the headings and
clause numbers for which allowance must be made in the Bills of Quantities are recited.

Preliminary and general requirements are based on the various parts of SANS 1921,
Construction and management requirements for works contracts. The additions, deletions
and alterations to the various parts of SANS 1921 as well as the contract specific variables
are as stated in the Specification Data in the Scope of Work. Only the headings and clause
numbers for which allowance must be made in the Bills of Quantities are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards that
were published 28 days before the closing date for tenders. (Refer to www.stanza.org.za
or www.iso.orq for information on standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities
are kept by the Principal Agent or Engineer and can be viewed at any time during office
hours up until the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or
producer is purely to establish a standard for requirements. Products or articles of an
equivalent standard may be substituted.

Where any item is not relevant to this specific contract, such item is marked N/A (signifying
“not applicable”)

The Contract Data and the standard form of contract referenced therein must be studied
for the full extent and meaning of each and every clause set out in Section 1 (Preliminaries)
of the Bills of Quantities

The Bills of Quantities is not intended for the ordering of materials. Any ordering of
materials, based on the Bills of Quantities, is at the Contractor’s risk.

10. The amount of the Preliminaries to be included in each monthly payment certificate shall
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11.

12.

13.

14.

be assessed as an amount prorated to the value of the work duly executed in the same
ratio as the preliminaries bears to the total of prices excluding any contingency sum, the
amount for the Preliminaries and any amount in respect of contract price adjustment
provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the
basis as set out in 10 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such
adjustments shall be based on adjustments in the following categories as recorded in the
Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value
Related (V); and

c) an amount which is to be varied in proportion to the contract period as compared to
the initial construction period excluding revisions to the construction period for which
no adjustment to the contractor is not entitled to in terms of the contract, namely
Time Related (T).

Where no provision is made in the Bills of Quantities to indicate which of the three
categories will apply or where no selection is made, the adjustments shall be based on the
following breakdown:

a) 10 percent is Fixed,;
b) 15 percent is Value Related
c) 75 percent is Time Related.

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in
respect of any staged or sectional completion shall be prorated to the value of each section.
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| C2.2 BILL OF QUANTITIES

Use this page as a cover page to the Contractor’s Bill of Quantities.

1) Tenderers are to ensure that adequate provision for the health and safety measures
have been made and provided detailed breakdown in the Bill of Quantities, as required
by the Department of Labour.

2) The PDF/ original format Bill of Quantities must be populated by hand in black
ink and will be the document used for evaluation purposes.

3) Tenderers are also required to electronically populate the Excel format. This will be
used to support verification of pricing errors.

l, of
(Authorised Signatory) (Company Name)

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant
that the documents submitted are true and accurate.

(Signature) (Date)
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BILL OF QUANTITIES FOR MARITIME SCHOOL OF EXCELLENCE

Volume 3 of 3
The Contract

Page 37 of 66

Part C




DESA

DEVELOPMENT BANK OF SOUTHERN AFRICA

Building Africa’s Prosperity

VOLUME 3 OF 3
JBCC

CONTRACT

Tender No. RFP317/2021

CONSTRUCTION OF NEW MARITIME SCHOOL OF
EXCELLENCE, UMLAZI DISTRICT IN KWAZULU-
NATAL PROVINCE

MAIN SUMMARY PAGE

ITEM
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AMOUNT (INCL VAT)
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PART C3: SCOPE OF WORK

Document Title No of
reference pages
This cover page 1
C3.1 Project Specifications 16
C3.2 Particular Specifications (Submitted as Annexures) 139
C3.3 Drawings (Submitted as Annexures ) 459
Total number of pages 615
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| C3.1 PROJECT SPECIFICATIONS

1. DESCRIPTION OF THE WORKS

1.1. Employer’s objectives

The employer [the Development Bank of South Africa (DBSA)] is supporting and assisting
the department of education deliver public infrastructure using labour-intensive methods
where possible as required by the Expanded Public Works Programme to provide temporary
employment opportunities to local unemployed people and to provide training or skills
development to these locally employed workers.

1.2. Overview of the Works

The Works comprises the construction of the entire school facility. The new design is in line with
the school’'s accommodation requirements, applicable norms and standards for KZN - DOE and
also in line with the applicable building regulations and Guidelines Relating to Planning for Public
Schools Infrastructure.

1.3. Extent of the Works

The Works to be carried out by the Contractor under this Contract comprise mainly the following:

1 AS DETAILED UNDER C1.2.2 CLAUSE 42.2.1

1.3.1 ACCESS

The sites are easily accessible, but the site is situated in a security area and all requirements are to
be met in respect of viewing the site, commencement of work, entrance permits, security check of
personnel, prohibition on taking of photographs, etc. Care must be taken to avoid damage to adjacent
buildings.

1.3.2 SERVICES

Before any work commences, the Contractor shall contact all private owners or public authorities
controlling services so that they may, either protect, move or relocate any service as required, or
confirm that all such work has been completed.

Payment will not be made for any inconvenience caused to the Contractor in regard to any services
crossing the site or any authority working on or relocating any such services, nor will any delays
caused by such work or relocation be accepted as a basis for claiming an extension of time for
completing the works.

All known existing services and those services which require relocation and protection, are shown
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on the services plans. The Contractor's attention is drawn to the fact that such services information
is based on information supplied by others, and the accuracy and completeness of this information
has not been confirmed. The Contractor will therefore be required to proceed with extreme caution
in order to avoid damage to existing services. Before commencing any work in the vicinity of
services, the Contractor shall contact the relevant service authorities for assistance in locating the
exact position of the services and where necessary the Contractor shall accurately locate the
services by careful hand excavation.

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and
backfilled by others where in the opinion of the Engineer such work is necessary to ensure the
stability of any other works over such trenches. This in no way relieves the Contractor of his
responsibilities in terms of the works.

1.3.3 TEMPORARY WORKS AND ACCOMMODATION OF TRAFFIC

The Contractor is to liaise with the eThekwini Municipality (for municipal roads) and the KwaZulu-
Natal Provincial Department of Transport (for provincial roads) with regards to any temporary road
closures as required during this contract.

Accommodation of traffic during construction shall be undertaken to the requirements and details
provided by the Engineer

As the Works are to be constructed within a built-up urban area, the Contractor will be required to
carry out all temporary works that will be necessary to maintain the flow of traffic and to ensure that
pedestrian and vehicular access is maintained to local residential buildings and businesses.

Refer to Bill of Quantities.

1.3.4 CO-ORDINATION WITH OTHER CONTRACTORS

Other contractors, who are engaged in the construction of similar works, could be working within
the sites of the Contractor. The Contractor will be required to provide all necessary assistance to
them, and to liaise with them in respect of their programme in order to avoid any delays to either
contract. See clause 5.6.6 of the Contract Data.

1.3.5 SETTING OUT OF WORKS

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the
responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from
damage at the start of the contract. It is the Contractor’s responsibility to set out the Works and any
discrepancies in the design or setting out shall be identified and brought to the attention of the
Engineer promptly so they can be corrected before any abortive expenditure is incurred.
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1.3.6 LOCATION OF THE WORKS

The Works to be constructed are located in the area of jurisdiction of the eThekwini District
Municipality.

KWAZULU NATAL PROPOSED NEW BUILDINGS FOR THE MARITIME
SCHOOL OF EXCELLENCE

KZN DOE / DBSA KWAZULU NATAL- | Physical Address: 41 Somtseu Road, Durban
PROPOSED NEW BUILDINGS FOR | Central, Durban.

THE MARITIME SCHOOL  OF . o
EXCELLENCE LATITUDE: 29°50'40.40"S LONGITUDE: 31°01'55.70"E

The site is accessible via Somtseu Road

1.3.7 OCCUPATIONAL HEALTH AND SAFETY
The contractor needs to comply with the following legal requirements:

o  Occupational Health and Safety Act, 1993 — Asbestos Regulations, 2001
¢  Occupational Health and Safety Act, 1993 — Construction Regulations, 2014;

e DBSA Occupational Health and Safety Baseline Specification;
e DBSA Baseline Risk Assessment;

e DBSA OHS policy and management plan.

1.3.8 DRAWINGS

The drawings used for setting up the Bills of Quantities are as per the drawing register:
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2. PROCUREMENT
2.1. Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences granted in
accordance with the preference schedule.

It is important to note that there is a 30% mandatory local subcontracting that will be mandatory in
this project. Any appointment that are to be made in respect of the 30% local sub-contracting must
be submitted to the DBSA Construction Project Manager for approval.

CONSTRUCTION
3.1.Applicable SANS 2001 standards for construction works

The following parts of SANS 2001 Construction works standards and associated specification data
are applicable to the works:

1) SANS 2001BE1 — Earthworks (general)

2) SANS 2001BS1 — Site Clearance

3) SANS 2001CC2 — Concrete works (minor works)

4) SANS 2001CG1 - Installation of glazing in window and door frames

5) SANS 2001CM1 — Masonry walling

6) SANS 2001CS1 — Structural Steelwork

7) SANS 2001CT2 — Structural Timberwork (Roofing)

8) SANS 2001DP1 — Earthworks for buried pipelines and prefabricated culverts
9) SANS 2001DP2 — Medium pressure pipelines

10) SANS 2001DP3 — Cable ducts

11) SANS 2001DP4 - Sewers

12) SANS 2001DP5 — Stormwater drainage

13) SANS 2001DP6 — Below-ground water installations
14) SANS 2001EM1 — Cement plaster

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards applicable to this
contract. The Specification Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to
which it mainly applies.
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3.2.

3.3.

3.4.

3.5.

3.6.

Applicable national and international standards

e Standardized Specifications for Civil Engineering Construction SANS 1200

e The National Building Regulations SABS0400

¢ Construction and Management Requirements for Works Contracts SANS1921-1
e Targeted Construction Procurement SANS1914-4.

e Ethekwini Municipality Standards and Guidelines

Certification by recognized bodies

Not Applicable

Plant and materials provided by the employer

Not Applicable

Services and facilities provided by the employer

Not Applicable

Plant and equipment

The plant and equipment used on the site shall not be inferior to that described in the
Schedule of Plant and Equipment.

4. Management

4.1.

JBCC Preliminary Code 2103

The JBCC Preliminary Code 2103 May 2005 Edition Construction works standards
and associated specification data are applicable to the works:

The abovementioned South African National Standards make several references to
the Specification Data for data, provisions and variations that make these standards
applicable to this contract. The Specification Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the
standard to which it mainly applies.
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The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts — Part

1: General engineering and construction works
Clause Specification data
Essential data
4.1.7 [There are no requirements for drawings, information and calculations for which the
contractor is responsible
4.2.1 [The responsibility strategy assigned to the contractor for the works is A.
4.2.2 [The structural engineer is MPAMOT (Pty) Ltd represented by Mr Errol Tromp.
The planning, programme and method statements are to comply with the following:
431 e Program to be submitted in Microsoft Project format
¢ Gantt chart to indicate critical path and progress
e Gantt chart to be updated before monthly site meeting
4.3.3 | The notice period for inspection is 2 Days,
4.9.3 | The trees which are not to be disturbed are to be identified on site. Where
possible, the disturbance of trees should be avoided.
4.14.3 | The office accommodation, equipment, accommodation for site meetings and

other facilities for use by the employer and his agents are:

1) Site office which shall be used for site meetings and for the contractor’s
use. Such an office shall comprise a minimum of 20m? in area and 3m
high, be ventilated, have good lamination, must be reasonably sound proof,
and have a hard floor construction. It shall be furnished with a desk on which
drawings can be rolled open and on which there is sufficient writing space
and sufficient temporary chairs or benches to accommodate all persons
present at site meetings. (Minimum 15 seater)

2) The following facilities will be supplied to the employers representatives:

- 15 Hardhats for employers representatives visiting the site
- 15 Safety (High visibility) jackets for employer representatives visiting the
site
4.14.5 | The Contractor is required to provide latrine and ablution facilities for the exclusive use
of the professional team and client
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1)

2)

4.14.6 | The requirements for the provision and erection of separate sign boards for
consultants and subcontractors are:

The boards must comply with the official standard type signboard of the
Employer and be at least 3 x 3 m high.

The boards must be constructed with a firm flat exposed face using
suitable material of firm construction, painted and lettered according to the
standard drawings available from the Employer on request and mounted on
sturdy pipe-standards at a height of 1800 mm above natural ground level.

4.17.1 | The requirements for the termination, diversion or maintenance of existing
services are:

1) none

4.17.3 | Services which are known to exist on the site are:

1) Water network

2) Sewer Reticulation

3) Electricity reticulation

4.17.4 | The requirements for detection apparatus are:

1) Communication with school employees

Additional clauses

meetings.

1. Site Meetings and Procedures

The Employer’'s Representative and the Contractor shall hold meetings relating to the progress
of the works at regular intervals and at other such times as may be necessary. The Contractor shall
attend all site meetings and shall ensure that all persons under his jurisdiction are notified timeously
of all site meetings should the Employer's Representative require their attendance at such

The Contractor shall keep on site a set of minutes of all site meetings, daily records of
resources (people and equipment employed), a site instruction book, a complete set of contract
working drawings and a copy of the procurement document and make these available at all
reasonable times to all persons concerned with the contract.
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a) Water

b)

2. Water and Electricity

The Employer does not warrant that any water supply or electricity supply that may exist is
adequate for the proper execution of the works. The responsibility strategies in terms of the
tabulation below that will apply to the contract is:

CA
Electricity : A

Service

Option

A

Contractor
responsibility

B

Employer
responsibility

Water

The Contractor is to
provide, and remove
and make good upon
completion, all the
necessary temporary
plumbing connections
and purchase water
from the local
authority for the
works at his own
cost.

The
make,
completion

The Contractor shall
make, and upon
completion remove, all
the necessary
connections and water
meters to the
Employer’s water
supply at designated
points and be
responsible for costs
associated with all
water consumed.

Contractor  shall
and upon

remove, all
the necessary
connections to  the
Employer’'s water supply
at designated points and
make use of water free
of charge for
construction  purposes
only.

Electricity

The Contractor is to
provide, and remove
and make good upon
completion, all the
necessary temporary
electrical connections
and installations and
purchase electricity
form the local authority
[/ ESKOM for the works
at his own cost.

The The Contractor shall
make, and upon
completion remove, all
the necessary
connections and meters
to the Employer’s
electrical supply and be
responsible for costs
associated with all

electricity consumed.

Contractor  shall
make, and upon
completion remove, all
the necessary electrical
connections  to the
Employer’s electrical
supply at designated
points and make use of
electricity free of charge
for construction purposes
only.
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EXCELLENCE, UMLAZI DISTRICT IN KWAZULU-

The following temporary services is the responsibility and will be supplied by the contractor:
e Security
e Sewer services in the form of temporary toilets

e Waste disposal facility

SANS 1921-5, Construction and management requirements for works contracts — Part 5:
Earthworks activities, which are to be performed by hand.

Clause Specification Data

Essential Data:

5.1 The depth of trenches which are to be excavated by hand is 1,5 meters.

Additional clauses:

1 Stone pitching and rubble concrete masonry

or dry, shall be collected, loaded, off loaded and placed by hand.

wheelbarrows where the haul distance is not greater than 150m.

Grout shall be mixed and placed by hand.

All stone required for stone pitching and rubble concrete masonry, whether grouted

Sand and stone shall be hauled to its point of placement by means of

2 Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and
cover slabs, precast concrete planks and pipes, masonry units and edge beams
shall not individually, have a mass of more than 320kg. In addition the items shall
be large enough so that four workers can conveniently and simultaneously acquire
a proper hand hold on them.

SANS 1921-6, Construction and management requirements for works contracts — Part 6:
HIV/AIDS awareness.

4.2.1(a) | A qualified service provider is a service provider that is one that is accredited or
provisionally accredited training service provider in the HIV/AIDS field.

A list of accredited service providers can be obtained from the Construction SETA
(CETA) (tel 011-265 5900), Health and Welfare SETA (HWSETA) (011-622
6852) or on the Health and Welfare SETA website: www.hwseta.org.za.

4.2.1(a) | The HIV/AIDS awareness programme is to be repeated at four-month intervals
throughout the duration of the contract. (Four times in total, including the initial one
at the start of the contract.)
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Additional clauses

The duration of each workshop is not to be less than 2 %2 hours.

4.2. Recording of weather
The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall
figures in a book. Such book shall be handed to the employer's representative for his
signature no later than 1 days after rain that is considered to justify an extension of time
occurs.
4.3. Unauthorised Persons
The Contractor shall keep unauthorized persons from the works at all times under no
circumstances may any person except guards be allowed to sleep on the building site.
4.4. Management Meetings
A Schedule of meetings will be agreed with the contractor.
4.5. Daily Records
The Contractor is instructed to keep a set of signed off daily diaries with specific detail
relating to EPWP requirements.
4.6. Payment Certificates
Monthly valuations of completed work, including materials on site is to be completed and
presented by to the client representative by no later than the 15™ of each month to be assessed
for payments. The payment certificate will be issued no later than the 20t of each month
(Including Contractor’s tax invoice) to the Principle Agent or payment within 30-calendar day.
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| C3.2 PARTICULAR / GENERIC SPECIFICATIONS

1. EPWP - National Youth Service (NYS)

This project is part of the Expanded Public Works Programme and the National Youth Service
Programme and aims to train young people and provide them with practical work experience
as part of this programme. Youth aged between 18 and 35 will be recruited and trained in
skills relevant to the work to be done on this project. These youth will have to be employed
by the contractor as part of this project so that they can gain their work experience on these
projects. The training of the youth will be coordinated by the DPW representative. This DPW
representative will provide the contractor with a list of all the youth and the training each of
these youth have received. The Contractor will be required to employ all of these youth for a
minimum period of 6 months. Furthermore the Contractor will be required to supervise these
youth to ensure that the work they perform is of the required standard. The contractor’s staff
will be required to assist and mentor the youth to ensure that they are able to perform the type
of work they need to do to the satisfactory standards required.

This specification contains the standard terms and conditions for workers employed in
elementary occupations and trained on a Special Public Works Programme (SPWP) for the
National Youth Services Programme. These terms and conditions do NOT apply to persons
employed in the supervision and management of a SPWP.

e The contractor must comply with Additional Specification: Employment and Training of
Youth Workers on the Expanded Public Works Programme (EPWP) Infrastructure
Projects: National Youth Service (NYS) as attached to these Bills of Quantities.
(specification).

e The NDPW will identifying a minimum of 120 youth workers (in 4 groups of 30 each)

e The contractor must liaise and co-ordinate with the NDPW regarding the trades that
learners must be trained. The NDPW will organize training for the learners through
their own processes with relevant accredited service providers in specific trades that
the learners will do theory training. The contractor will process the payments for all the
EPWP- NYS activities which will be approved first by the Regional Programme Director
for EPWP.

e The contractor will have to avail the services of an adequately qualified foreman
(minimum of two) specifically for the EPWP-NYS youth workers to act as their
construction supervisor for the duration of on-site training. This foreman will be
responsible for continuously training, mentoring and monitoring the progress of the
youth workers and to address questions and issues that may arise from the youth
workers.
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1.3

Specific provisions pertaining to SANS 1914-4

1.3.1.Definitions

Targeted enterprise:
An enterprise which has its sole office of head office located within the Target Area.
Targeted labour:

Unemployed persons who are employed as local labour on the project.

1.4. Certification by recognized bodies
Not Applicable
1.5. Plant and materials provided by the employer
Not Applicable
1.6. Services and facilities provided by the employer
Not Applicable
1.7. Plant and equipment
The plant and equipment used on the site shall not be inferior to that described in the
Schedule of Plant and Equipment.
In addition to the Standardized and Project Specifications the following Particular
Specifications shall apply to this contract and are bound in hereafter.
PARTICULAR SPECIFICATION PAGE NO.
POHS : HEALTH AND SAFETY SPECIFICATIONS Annexure A
B/RA BASELINE RISK ASSESSMENT Annexure B
SHE SHEQ Policy

COVID BAR: COVID-19 BASELINE RISK ASSESSMENT
COVID HS: COVID-19 HEALTH AND SAFETY SPECIFICATIONS
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| C3.2.1 STANDARD SPECIFICATIONS

The Department of Public Works - Construction Works Specifications PW 371-A and PW 371-B
available on the Department of Public Works website shall apply to this contract.

http://www.publicworks.gov.za/PDFs/consultants docs/2014/PW371A General Specification edition
2 1Aug2014.pdf

http://www.publicworks.gov.za/PDFs/consultants docs/2015/PW371 B Particular Specification editi
on 2 2 Dec2015.docx

C3.2.2 STRUCTURAL SPECIFICATION) - Annexure C

The Structural Specification as compiled by the Structural Engineer issued under separate cover
is applicable to this contract.

C3.2.3 ELECTRICAL SPECIFICATION - Annexure D

The Electrical Specification as compiled by the Electrical Engineer issued under separate cover is
applicable to this contract.

C3.24 ELECTRONIC SPECIFICATION - Annexure E

The Electronic Specification as compiled by the Electronic Engineer issued under separate cover
is applicable to this contract.

C3.25 MECHANICAL SPECIFICATION (Include as Notes on the BoQ) - Annexure

F

The Mechanical Specification as compiled by the Mechanical Engineer issued under the
Mechanical Bills of Quantity

| C3.2.6  MARITIME SPECIFICATION (Include as Notes on the BoQ) - Annexure G|

The Maritime Specification as compiled by the Mechanical Engineer issued under Maritime Bills of
Quantity
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C3.3 DRAWINGS & REPORTS

List of applicable Drawings for Maritime School of Excellence are attached to the tender:

NogosrwdhE

Volume 3 of 3
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Geotechnical Report (Annexure H)
Architectural Drawings (Annexure )
Structural Drawings (Annexure J)
Civil Drawings (Annexure K)
Electrical Drawings (Annexure L)
Electronic Drawings (Annexure M)
Mechanical Drawings (Annexure N)
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PART C4: SITE INFORMATION

Document Title No of

reference pages
This cover page 1
C4.1 Site Layout 1
C4.3 Contract Participation Goal Requirements 11
Total number of pages 13
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C4.1 SITE LAYOUT

Site Location — Map and Co-Ordinates
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C4.2

INFORMATION AND MAP

SCHOOL NAME

LATITUDE LONGITUDE

MARITIME SCHOOL OF EXCELLENCE

29°50'40.40"S 31°01'55.70"E
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C4.3 CONTRACT PARTICIPATION GOAL REQUIREMENTS
CONTENTS
SO, 01: Scope
SO, 02: Contractual Opportunities for Potentially Emerging Contractors
SO, 03: Identifying Scope of Work for Subcontractors, Suppliers and Labour to
Achieve Patrticipation Targets
SO, 04: Responsibility of the Principal Contractor
SO, 05: Development of Emerging Contractors
SO, 06: Monitoring of Compliance for Development of Emerging Contractors
SO, 07: Principal Contractor’s Pricing Strategy
SO, 08: Terms of Reference for Community Liaison Officer (CLO)
SO, 09: Training of Workers
SO, 10: Measurement and Payment
SO, 01: SCOPE

This project and contracts also aim to create work opportunities for emerging contractors
and to provide a platform for sustainable growth in experience and capacity.

The contractual opportunities will be structured in such a way as to address and overcome
specific constraints that prevent growth in the emerging sector, such as for example:

Lack of experience

Lack of managerial skill and limited marketing ability
Access to capital and credit

Insufficient cash flow management

Insufficient site and labour supervision.

In addition, provision will be made for on-site training by an established Contractor, in order
to improve business skills and to develop the trade skills of the Emerging Contractor’s
operatives.
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SO, 02: CONTRACTUAL OPPORTUNITIES FOR POTENTIALLY EMERGING
CONTRACTORS

It is foreseen that Contracts will be in the value categories that represent Contractors with a
CIDB designation grading of 6 and higher.

To manage the technical and financial risk for the Client, Contractors with the applicable
grading will have the opportunity to tender for these contracts in line with the CIDB
regulations. These Contractors will be the Principal Contractors responsible to employ
Potentially Emerging local Sub-Contractors of lesser CIDB grading designations, for portions
of the scope of work which will be identified and measured for each Contract.

Potentially Emerging subcontractors or suppliers shall be identified as an Entity whose
business is at least 51% Black Owned.

In addition, work opportunities will also be created for person / persons who are not
registered on the CIDB Contractors Register, with aspirations of becoming registered
contractors.

Potential Emerging Contractors and Suppliers will be identified by the Contractor at 28 days
after the Tender has been awarded in order to ensure participation from all interested parties
in the local community.

The Contractor and subcontractors will employ and utilise local labour within a 10 km radius
from the sites of construction. Local specialised and general labour will be used for skilled
and unskilled work, placing responsibility on the Contractors to provide the required on-site
training to achieve a competent work force.

SO: 03 IDENTIFYING SCOPE OF WORK FOR SUBCONTRACTORS, SUPPLIERS AND
LABOUR TO ACHIEVE PARTICIPATION TARGETS

The tenderers tender price will determine the sum of the Patrticipation goal based as a
percentage of the total actual repair cost as shown in the summary pages of the Bill of
Quantities stated as a compulsory minimum of 25% of the value of work done.

Each Contract will consist of:

. Building structural

. Civil infrastructure

. Mechanical equipment

. Electrical infrastructure and equipment.

Depending on the extent and value of the Scope of Work, the tenderer will identify certain
portions of the work in the Bill of Quantities, to be sub-contracted, identify work for skilled
and general labour, as well as the utilisation of local suppliers.

The Contractor will be required to ensure a minimum Contract Participation Goal as
indicated in the Bill of Quantities.
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The Contract Participation Goal can be obtained by means of:

. Local Sub-Contractors
. Local Suppliers

. Skilled labour

. General Labour

SO: 04 RESPONSIBILITY OF THE PRINCIPAL CONTRACTOR

The Contractor will be guided by the Project Specification and Schedule of Quantities, in
order to determine his tender tariffs and price structure for the identified work earmarked for
a Sub- Contractor.

During the tender stage, the Contractor shall identify specific local Potentially Emerging
subcontractors whose business is registered within the particular province. These
subcontractors can be selected by the Contractor, but the Client may also have the
opportunity to indicate a list of local subcontractors that must be afforded the opportunity to
provide the Contractor with rates for the identified work.

The subcontractor will price the appropriate schedule of quantities for the identified work
groups. The Principal Contractor shall familiarise himself with the submitted tender rates
from the subcontractor. He must ensure that the rates are market related and will guide the
subcontractor to understand the cost structures of the different individual rates.

The Contractor will be responsible for the quality of work, which will be a result of his effort of
training and mentoring.

In a situation where the appointed Sub-Contractor fails to complete the work or to comply
with the specification, the main Contractor will be responsible to step in and complete or
rectify all work.

SO: 05 DEVELOPMENT OF EMERGING CONTRACTORS

In the case where the Contractor must appoint an un-designated subcontractor, if so,
required by the Client provision will be made in the Schedule of Quantities (Preliminary and
General) for the Contractor to:

a) Register the Sub-Contractor as a Grade 1, within the appropriate discipline
b) Bear the cost of such registration
C) Assist in the administrative requirements for registration of the Sub-Contractor.
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SO: 05.01 For an un-designated Contractor:

. The Contractor shall be responsible for registering the Contractor

. Development of the capability and capacity of the newly established Contractor,
through joint participation in repair activities

. Supply of materials

. Assist in the employment of workers

. On the job training and manage of quality of work

. Assist the Contractor with obtaining tools and material.

SO: 05.02 For Contractors with a grading 2 and 3, the Main Contractor will be
responsible for:

. Development of the capability and capacity of the sub-contractor by ensuring quality
control on a daily basis

. Assistance in procuring material and equipment

. Assistance in the appointment of labour and supervision

. Assistance in compiling a programme of work and management of resources.

SO: 05.03 For Contractors with a grading 3 and 4, the Main Contractor will be
responsible for:

. Assistance in servicing and maintaining equipment guiders in managing labour and
payment

. Assistance in managing cash flow

. Controlling quality and ensure work in accordance with specification

. Ensuring that a contractual programme is compiled and adhered to.

SO: 06 MONITORING OF COMPLIANCE FOR DEVELOPMENT OF EMERGING
CONTRACTORS

SO: 06.01 Development Retention

An additional 10% retention will be subject to value of payments certified to Emerging
Contractors appointed as a subcontractor to reach the required Contract Participation Goal.
This retention will become due to the Contractor after completion of the work, identified to
reach the tendered participation goal.
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During the construction period with each payment certificate, the Contractor will be scored in
accordance with the set performance indicators indicated in the scorecard, Specification SO
Utilization, Training and Guidance of Emerging subcontractors.

After completion of the Scope of Works related to the specific subcontractor, the average
score obtained per month for the duration of the contract period will determine the amount of
retention money to become due.

An average score of 100% over the subcontractor’s contract period will result in full payment
of the 10% retention withheld for payments certified to Emerging Contractors.

An average score of 75% will however result in 25% of the retention of 10% money withheld
as a penalty for failure to comply with the Development requirements.

SO: 06.02 Monitoring Scorecard for evaluation of Emerging subcontractors by the
PSP

During construction, the appointed Professional Service Provider (PSP) will be responsible
to monitor the Principal Contractors guidance of the Sub-Contractors to comply to the
requirements.

The scorecard has been developed and form part of Specification SO for the Utilisation,
training and guidance of Sub-Contractor.

In the event where any of the Sub-Contractors has failed to proceed with the Works in
accordance with the approved programme, the PSP will proceed to implement the general
Condition of Contract Clause 5.7.1 and 9.2 if required.

If it happens that the Contract with a Sub-Contractor is cancelled, the Main Contractor may
be instructed to appoint an alternative Sub-Contractor to complete the work.

SO: 07 PRINCIPAL CONTRACTOR’S PRICING STRATEGY
SO: 07.01 Tender Rates

The Contractor will be guided by the Project Specification and Schedule of Quantities, in
order to determine his tender rates and price structure for the identified work earmarked for
an emerging subcontractor.

The specific portion of work earmarked for a specific designation graded Contractor will be
priced by the subcontractor. As indicated above the Principal Contractor will assist the
emerging subcontractor to submit rates that is relevant to the scope of work and market
related to enable the principal contractor to submit a competitive tender.

The Contract Participation Goal will require the Contractor to allocate certain Scope of Work
for:

. Sub-Contractors (within the particular province)

. Local Suppliers (within the particular province)
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Skilled labour (within a maximum 10 km radius)

General labour (within a maximum 10 km radius)

The Contractor will be required to comply to the minimum Contract Participation Goal as
indicated in the Bill of Quantities.

The Contractor will be responsible for the quality of work, which will be a result of his effort of
training and mentoring.

SO: 07.02 Compliance with the Contract

(i)

The contractor shall enter into written contractual agreements with all the
emerging and CIDB graded subcontractors Local Suppliers, skilled labourers and
general labourers cited in the Contract Data as well as provisional and general
items and in compliance to obtain the required CPG compliance and shall,

as soon as is practicable, furnish the employer's representative with copies of
such agreements and the written acceptances thereof. The contract to be
performed by the Sub-Contractor shall thereafter neither be reduced in scope,
nor terminated without the prior written approval of the Project Manager, which
shall not be unreasonably withheld or delayed.

Substitutions

(i)

(ii)

(iif)

In the event that, through no fault of the Contractor, a contracted subcontractor is
found to be unable to perform, or to perform on time due to any of the following.

Unable to produce acceptable work.
Unwilling to perform work required; or
Not fit to perform the service then

The contractor shall notify the Project Manager of the apparent necessity to reduce
or terminate such a subcontractor’s Contract, citing the reasons, therefore.

In the event that the employer approves the contractor's request to be relieved of his
obligation to make use of an alternative enterprise, the contractor shall either provide
a substitute subcontractor to take over the contract or engage a subcontractor on
another Portion of the contract so as to secure the required conclusion of the works.

The contractor may only terminate contracts with contracted subcontractor’s and
enter into agreements with substitute enterprises for the purpose of ensuring the
completion

of the works, with the Project Manager’s approval, which shall not be unreasonably
withheld.
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SO: 07.03 Claims procedure

The Contractor shall prepare and attach to his claim for payment, in a form approved by the
Project Manager, the following:

. A brief report which describes the commercially useful functions performed by the
Sub- Contractor in the performance of the contract, both over the interim period and
on a cumulative basis.

. A schedule reflecting the estimated total value of the contracts, the cumulative value
of the contracts and the value of supplies provided, or work and services performed
(or both) over the period for which payment is claimed in respect of each and every
targeted enterprise performing commercially useful functions.

. A schedule which lists the names, identity numbers, gender, trade/occupation, period
of employment, employment number and the like, as directed by the employer's
representative, together with the respective wage rates and allowances payable in
respect of targeted labour, including the monetary value of wages and allowances
paid both on a cumulative basis and over the period for which payment is claimed;
and

. A schedule of wages and allowances paid to all employees, indicating the status of
such employees, where the contractor fulfils his contract obligations by virtue of his
status as the Principal Contractor.

Should random inspections conducted by the PSPs on targeted enterprise activities
indicate that such enterprises are not performing in accordance with the
requirements, the contractor shall provide, separate weekly resource returns and any
other relevant information in respect of such enterprises in a format approved by the
Project Manager.

The Contractor shall, upon completion of each individual subcontractor’s contract,
issue a completion certificate and certify the amount paid to such subcontractors. He
shall submit the certificates, counter-certified by the relevant subcontractor’s, to the
PSPs for record-keeping purposes.

In a situation where the appointed subcontractor fails to complete the work or to:
comply with the specification, the main Contractor will be responsible to step in and
complete or rectify all work.

In the case where the Contractor must appoint an un-designated subcontractor, provision
will be made in the Schedule of Quantities (Preliminary and General) for the Contractor to:

a) Register the Sub-Contractor as a Grade 1, within the appropriate discipline
b) Bear the cost of such registration
c) Assist in the administrative requirements for registration of the Sub-Contractor.

These cost items will form part of the schedule of quantities for the identified Scope of Work.
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SO: 08 TERMS OF REFERNCE FOR COMMUNITY LIAISON OFFICER (CLO)
SO: 08.01 Introduction

The terms of reference provide a framework for which the Community Liaison Officer (CLO)
would operate within the context of the related projects.

The CLO must be a respected member of the community and the method of appointment
should be transparent and agreed with the Project Steering Committee (PSC).

SO: 08.02 Scope of Work
The CLO will be responsible for the following responsibilities:

Be available on Site daily between the hours agreed on by the Contractor, the Employer and
the Engineer from time to time.

Assist social facilitator (if appointed) in convening of workshops. SO.6
Disseminate information to the Professional Service Providers (PSP).

Determine, in consultation with the Contractor, the needs of the temporary Labourers for
relevant skills Training. He is responsible for the identification of suitable trainees and shall
attend one of each of the training sessions.

Communicate with the Contractor and the Engineer to determine the labour requirements
with regard to the numbers and skills.

Assist in maintaining good labour relations, and when applicable partake in Labourer
grievance and dispute procedures,

Assist in and facilitate the recruitment of suitable temporary labour and the establishment of
the Labour Register.

Attend all meetings in which the Local Community and/or Labourers are present or are
required to be represented.

Inform temporary Labourers of their conditions of temporary employment and inform
temporary Labourers as early as possible when their period of employment will be
terminated, Articulate policies to Labourers.

Communicate labour requirements.
Attend Induction training programmes for workers and induct labourers.

Verify labour records and ensure all engaged qualify as per EPWP code and prepare EPWP
reports for issuing to Department of Health.

Investigate and report all labour dispute matters to the PSC, advice site agent on resolution.

Attend all disciplinary proceedings and ensure procedures are adhered to and hearing are
fair and sanctions reasonable.
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Organise and assist the contractor in explaining to all workers the labour-based construction
model.

Ensure labourers understand their task and the principles behind task work. Ensure
labourers are informed of their conditions of temporal employment. Attend all site meetings
and briefings for work procedures.

Keep written record of interviews and community liaison which should be summarized and
included in the monthly progress reports.

Collect monthly welfare reports and submit to social facilitators. Ensure that Contractor’s
workers are paid what is due to them in time.

SO: 08.03 Remuneration for CLO

The Contractor, the Engineer and the Employer shall determine the remuneration of the
Liaison Officer jointly. A Prime Cost Sum is provided in the Schedule of Quantities to cover
the remuneration of the Liaison Officer.

The Liaison Officer shall only be employed and paid for the period in which the duties of a
Liaison Officer are required as agreed on by the Engineer and the Contractor.

SO: 08.04 Transport of Liaison Officer (If Applicable)

The Contractor shall provide transport for the Liaison Officer as agreed upon by the
Employer, the Engineer and the Contractor.

SO: 09 TRAINING OF WORKERS

The contractor shall provide all the necessary on-the-job training to targeted labour to enable
such labour to master the basic work techniques required to undertake the work in
accordance with the requirements of the contract in a manner that does not compromise
worker health and safety.

Three types of training are applicable, namely.

. Life skills.
. Technical Skills training including First Aid & Health and Safety training
. On the job training

Training will be implemented by CETA accredited training instructors / facilitators.
. Workers shall be employed on the projects for a minimum period of 12 months.

. Workers shall be employed on projects in the vicinity of their homes. The same
arrangements applicable for other workers regarding accommodation, subsistence
and travel shall be applicable to EPWP workers.
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(a) The contractor shall provide all the necessary on-the-job training to targeted labour to
enable such labour to master the basic work techniques required to undertake the
work in accordance with the requirements of the contract in a manner that does not
compromise worker health and safety.

(b) Where not allowed for in the Bill of Quantities, the cost of the formal training of
targeted labour, will be funded by the provincial office of the Department of Labour.
This training should take place as close to the project site as practically possible. The
contractor must access this training by informing the relevant provincial office of the
Department of Labour in writing, within 14 days of being awarded the contract, of the
likely number of persons that will undergo training and when such training is required.
The employer must be furnished with a copy of this request.

(© The contractor shall be responsible for scheduling the training of workers and shall
take all reasonable steps to ensure that each beneficiary is provided with a minimum
of six (6) days of formal training if he/she is employed for 3 months or less and a
minimum of ten (10) days if he/she is employed for 4 months or more.

(d) The contractor shall do nothing to dissuade targeted labour from participating in the
above-mentioned training programmes.

(e) An allowance equal to 100% of the task rate or daily rate shall be paid by the
contractor to workers who attend formal training, in terms of (d) above.

() Proof of compliance with the requirements of (a) to (e) must be provided by the
Contractor to the Employer prior to submission of the final payment certificate.

SO: 10 MEASUREMENT AND PAYMENT
SO: 10.01 Registering Emerging Contractors on CIDB data register Unit:
Number (refer to Preliminaries and General Section of the Bills of Quantities)

The unit of measurement shall be the number of new Contractors registered at the CIDB.
The tender rate shall include remuneration for facilitating the Contractor in completing
application forms and payment of registration fees.

SO: 10.02 Obtaining a higher designated grading for Subcontractors Unit:
Number (refer to Preliminaries and General Section of the Bills of Quantities)

The unit of measurement shall be the number of Contractors successfully obtaining a higher
CIDB designation after completion of the work.

SO: 10.03 Formal training of Subcontractors Unit: PC
Sum (refer to Preliminaries and General Section of the Bills of Quantities)

The unit of measurement shall be the number of subcontractors identified for formal training
courses.
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SO: 10.04 Remuneration of CLO

Unit; PC

Sum (refer to Preliminaries and General Section of the Bills of Quantities)

An amount has been allowed for the payment of the CLO. The Contractor will submit a
monthly invoice for the remuneration of the CLO for the required Contract period.

SO: 10.05 Transport Cost for CLO

Unit: Km

(If applicable) (refer to Preliminaries and General Section of the Bills of Quantities)

The unit of measurement shall be the cost per km based on the total km travelled during the
month for the CLO from his home to the Construction sites.
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