DEVELOPMENT BANK OF SOUTHERN AFRICA

Item Quantity Rate Amount
No

SECTION NO 1

BILL NO. 1
PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use
with the JBCC Principal Building Agreement Edition 4.1 Code
2101, March 2005 is taken to be incorporated herein. The
tenderer is deemed to have referred to these documents for the
full intent and meaning of each clause. These clauses are
referred to by number and heading only. Where standard
clauses or options are not applicable to the contract such
modifications or corrections as are necessary are given under
each relevant clause. Where an item is not relevant to this
specific contract such item is marked. "N/A" signifying "Not
Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be
used for the adjustment of preliminaries then each item priced
is to be allocated to one or more of the three categories Fixed,
Value Related or Time Related and the respective amounts
entered in the spaces provided under each item

Items not priced in these Preliminaries shall be deemed to be
included elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING
AGREEMENT

DEFINITIONS

1/1/1 | Al DEFINITIONS AND INTERPRETATION
Clause 1.0 Clause

1.1 Definition of "Commencement Date" is added:
"COMMENCEMENT DATE" means the date that the

agreement, made in terms of the Form of Offer and
Acceptance, comes into effect
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DEVELOPMENT BANK OF SOUTHERN AFRICA

1/1/2

Brought Forward

Clause 1.1 Definition of "Construction Period" is amended by
replacing it with the following:

"CONSTRUCTION PERIOD" means the period commencing
on the date that possession of the site is given to the contractor
and ending on the date of practical completion

Clause 1.1 Definition of "Interest" is amended by replacing it
with the following:

INTEREST means the interest rates applicable on this contract,
whether specifically indicated in the relevant clauses or not, will
be the rate as determined by the Minister of Finance, from time
to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No.1 of 1999)

(@) In respect of interest owed by the employer, the
interest rate as determined by the Minister of Justice
and Constitutional Development, from time to time, in
terms of section 1(2) of the Prescribed Rate of Interest
Act, 1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the
interest rate as determined by the Minister of Finance,
from time to time, in terms of section 80(1)(b) of the
Public Finance Management Act, 1999 (Act No. 1 of
1999), will apply.

Clause 1.6.4 is amended by replacing it with the following:

No clause

Fixed: Value related: Time
related:

OBJECTIVE AND PREPARATION

A2 OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0

Fixed: Value related: Time
related:
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1/1/3

1/1/4

1/1/5

1/1/6

Brought Forward

A3 DOCUMENTS

Clause 3.0

Clause 3.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the JBCC
Series 2000 Principal Building Agreement and Preliminaries
applicable to this contract on the site, to which the employer,

principal agent and agents shall have access at all times

Fixed: Value related: Time
related:

A4 DESIGN RESPONSIBILITY

Clause 4.0

Fixed: Value related: Time
related:

A5 EMPLOYERS AGENTS

Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3 and
34.4

Fixed: Value related: Time
related:

A6 SITE REPRESENTATIVE
Clause 6.0

Fixed: Value related: Time
related:
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1/1/7

1/1/8

1/1/9

1/1/10

Brought Forward

A7 COMPLIANCE WITH REGULATIONS
Clause 7.0

Note: The provisions herein include inter alia, compliance with
all the requirements set out in the Construction Regulations,
2014 issued under the Occupational Health and Safety Act,
1993 (Act No 85 of 1993), and in particular with Regulation 5(1)
requiring the compilation of a health and safety plan, as well as
Regulation 6(1) requiring the appointment of a construction
supervisor

Fixed: Value related: Time
related

A8 WORKS RISK

Clause 8.0

Fixed: Value related: Time
related:

A9 INDEMNITIES
Clause 9.0

Fixed: Value related: Time
related:

A10 WORKS INSURANCES
Clause 10.0

Clause 10.0 is amended by the addition of the following
clauses:
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Brought Forward

10.5 Damage to the Works

@)

(b)

(©

(d)

Without in any way limiting the contractors
obligations in terms of the contract, the contractor
shall bear the full risk of damage to and/or destruction
of the works by whatever cause during construction of
the works and hereby indemnifies and holds harmless
the employer against any such damage. The
contractor shall take such precautions and security
measures and other steps for the protection and
security of the works as the contractor may deem
necessary

The contractor shall at all times proceed

immediately to remove or dispose of any debris arising
from damage to or destruction of the works and to
rebuild, restore, replace and/or repair the works

The employer shall carry the risk of damage to or
destruction of the works and material paid for by the
employer that is the result of the excepted risks as set
outin 10.6

Where the employer bears the risk in terms of this
contract, the contractor shall, if requested to do so,
reinstate any damage or destroyed portions of the
works and the costs of such reinstatement shall be
measured and valued in terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to Properties

@)

The contractor shall be liable for and hereby
indemnifies the employer against any liability, loss,
claim or proceeding whether arising in common law or
by statute, consequent upon personal injuries to or the
death of any person whomsoever arising out of or in
the course of or caused by the execution of the works
unless due to any act or neglect of any person for
whose actions the employer is legally liable
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DEVELOPMENT BANK OF SOUTHERN AFRICA

(b)

(©

(d)

(e)

()

Brought Forward

The contractor shall be liable for and hereby
indemnifies the employer against any liability, loss,
claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or
any other body or person, arising out of or in the course
of or by reason of the execution of the works unless
due to any act or neglect of any person for whose
actions the employer is legally liable

The contractor shall, upon receiving a contract
instruction from the principal agent, cause the same
to be made good in a perfect and workmanlike manner
at his own cost and in default thereof the employer
shall be entitled to cause it to be made good and to
recover the cost thereof from the contractor or to
deduct the same from amounts due to the contractor

The contractor shall be responsible for the
protection and safety of such portions of the premises
placed under his control by the employer for the
purpose of executing the works until the issue of the
certificate of practical completion

Where the execution of the works involves the risk

of removal of or interference with support to adjoining
properties including land or structures or any structures
to be altered or added to, the contractor shall and will
remain adequately insured or insured against the death
of or injury to persons or damage to such property
consequent on such removal or interference with the
support until such portion of the works has been
completed

The contractor shall at all times proceed

immediately at his own cost to remove or dispose of
any debris and to rebuild, restore, replace and/or repair
such property and to execute the works
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Brought Forward

10.7 High risk insurance

In the event of the project being executed in a geological area
classified as a High Risk Area, that is an area which is subject
to highly unstable subsurface conditions that might result in
catastrophic ground movement evident by sinkhole or doline
formation the following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the
works until the date of the certificate of practical completion
bear the full risk of and hereby indemnifies and holds harmless
the employer against any damage to and/or destruction of the
works consequent upon a catastrophic ground movement as
mentioned above. The contractor shall take such precautions
and security measures and other steps for the protection of the
works as he may deem necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or dispose
of any debris arising from damage to or destruction of the
works and to rebuild, restore, replace and/or repair the works,
at the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and
holds harmless the employer against any liability, loss, claim or
proceeding arising at any time during the period of the contract
whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic
ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the
employer against any and all liability, loss, claim or proceeding
consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the
site, whether belonging to or under the control of the employer
or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned
above, which occurred during the period of the contract
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1/1/11

1/1/12

1/1/13

1/1/14

Brought Forward

10.7.3 It is the responsibility of the contractor to ensure that he
has adequate insurance to cover his risk and liability as
mentioned in 10.7.1 and 10.7.2. Without limiting the
contractors obligations in terms of the contract, the contractor
shall, within twenty-one (21) calendar days of the
commencement date but before commencement of the works
, Submit to the employer proof of such insurance policy, if
requested to do so

10.7.4 The employer shall be entitled to recover any and all
losses and/or damages of whatever nature suffered or incurred
consequent upon the contractors default of his obligations as
set outin 10.7.1; 10.7.2 and 10.7.3. Such losses or damages
may be recovered from the contractor or by deducting the
same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the
employer and the contractor and for this purpose all these
contracts shall be considered one indivisible whole

Fixed: Value related: Time
related:

All LIABILITY INSURANCES
Clause 11.0

Fixed: Value related: Time
related:

Al12 EFFECTING INSURANCES
Clause 12.0

Fixed: Value related: Time
related:

A13.0 No clause
Al4 SECURITY
Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them with the
following:

Carried Forward
Section No. 1
Preliminaries
Bill No. 1
Preliminaries
Bloemfontein Oos Primary School

R
Item
Item
Item
N/A
R
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Brought Forward

14.1 In respect of contracts with a contract sum up to R1
million, the security to be submitted by the contractor to the
employer will be as a payment reduction of five per cent (5%)
of the value certified in the payment certificate (excluding
VAT)

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms of
31.8(A)

14.1.2 The employer shall be entitled to recover expense and
loss from the payment reduction in terms of 33.0 provided that
the employer complies with the provisions of 33.4 in which
event the employers entitlement shall take precedence over
his obligations to refund the payment reduction security or
portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1
million, the contractor shall have the right to select the
security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or
14.7 as stated in the schedule. Such security shall be
provided to the employer within twenty-one (21) calendar
days from commencement date. Should the contractor fail to
select the security to be provided or should the contractor fail
to provide the employer with the selected security within
twenty-one (21) calendar days from commencement date,
the security in terms of 14.7 shall be deemed to have been
selected.

14.3 Where security as a cash deposit of ten per cent (10%) of
the contract sum (excluding VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash
deposit equal in value to ten per cent (10%) of the contract
sum (excluding VAT) within twenty-one (21) calendar days
from commencement date

14.3.2 Within twenty-one (21) calendar days of the date of
practical completion of the works the employer shall reduce
the cash deposit to an amount equal to three per cent (3%) of
the contract value (excluding VAT), and refund the balance to
the contractor
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Brought Forward

14.3.3 Within twenty-one (21) calendar days of the date of
final completion of the works the employer shall reduce the
cash deposit to an amount equal to one per cent (1%) of the
contract value (excluding VAT) and refund the balance to the
contractor

14.3.4 On the date of payment of the amount in the final
payment certificate, the employer shall refund the remainder
of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and
loss from the cash deposit in terms of 33.0 provided that the
employer complies with the provisions of 33.4 in which event
the employers entitlement shall take precedence over his
obligations to refund the cash deposit security or portions
thereof to the contractor

14.3.6 The parties expressly agree that neither the employer
nor the contractor shall be entitled to cede the rights to the
deposit to any third party

14.4 Where security as a variable construction guarantee of
ten percent (10%) of the contract sum (excluding VAT) has
been selected:

14.4.1 The contractor shall furnish the employer with an
acceptable variable construction guarantee equal in value to
ten per cent (10%) of the contract sum (excluding VAT) within
twenty-one (21) calendar days from commencement date

14.4.2 The variable construction guarantee shall reduce and
expire in terms of the Variable Construction Guarantee form
included in the invitation to tender

14.4.3 The employer shall return the variable construction
guarantee to the contractor within fourteen (14) calendar
days of it expiring

14.4.4 Where the employer has a right of recovery against the
contractor in terms of 33.0, the employer shall issue a written
demand in terms of the variable construction guarantee

14.5 Where security as a fixed construction guarantee of five
per cent (5%) of the contract sum (excluding VAT) and a five
per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:
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Brought Forward

14.5.1 The contractor shall furnish a fixed construction
guarantee to the employer equal in value to five per cent (5%)
of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into force
on the date of issue and shall expire on the date of practical
completion

14.5.3 The employer shall return the fixed construction
guarantee to the contractor within fourteen (14) calendar
days of it expiring

14.5.4 The payment reduction of the value certified in a
payment certificate shall be in terms of 31.8 (A) and 34.8

14.5.5 Where the employer has a right of recovery against the
contractor in terms of 33.0, the employer shall be entitled to
issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or may
do both

14.6 Where security as a cash deposit of five per cent (5%) of
the contract sum (excluding VAT) and a payment reduction of
five per cent (5%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash
deposit equal in value to five per cent (5%) of the contract sum
(excluding VAT) within twenty-one (21) calendar days from
commencement date

14.6.2 Within twenty-one (21) calendar days of the date of
practical completion of the works the employer shall refund
the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms of
31.8(A)

14.6.4 Where the employer has a right of recovery against the
contractor in terms of 33.0, the employer may issue a written
notice in terms of 33.4 or may recover from the payment
reduction or may do both
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1/1/15

Brought Forward

14.7 Where security as a payment reduction of ten per cent
(10%) of the value certified in the payment certificate
(excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms of
31.8(B)

14.7.2 The employer shall be entitled to recover expense and
loss from the payment reduction in terms of 33.0 provided that
the employer complies with the provisions of 33.4 in which
event the employers entitlement shall take precedence over
his obligations to refund the payment reduction or portions
thereof to the contractor

14.8 Payments made by the guarantor to the employer in
terms of the fixed or variable construction guarantee shall not
prejudice the rights of the employer or contractor in terms of
this agreement

14.9 Should the contractor fail to furnish the security in terms
of 14.2, the employer, in his sole discretion and without
notification to the contractor, is entitled to change the
contractors selected form of security to that of a ten per cent
(10%) payment reduction of the value certified in the payment
certificate (excluding VAT), whereafter 14.7 shall be applicable

Fixed: Value related: Time
related:

EXECUTION

Al5 PREPARATION FOR AND EXECUTION OF THE
WORKS

Clause 15.0
Clause 15.1.1 is amended by replacing it with:
No Clause

Clause 15.1 is amended by the addition of the following clause:
15.1.4 An acceptable health and safety plan, required in terms
of the Occupational Health and Safety Act, 1993 (Act 85 of
1993), within twenty-one (21) calendar days of
commencement date
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1/1/16

1/1/17

1/1/18

1/1/19

Brought Forward

Clause 15.2.1 is amended by replacing it with the following
clause:

Give the contractor possession of the site within ten (10)
working days of the contractor complying with the terms of
15.1.2and 15.1.4

Fixed: Value related: Time
related:

Al16 ACCESS TO THE WORKS
Clause 16.0

Fixed: Value related: Time
related:

Al7 CONTRACT INSTRUCTIONS
Clause 17.0

Fixed: Value related: Time
related:

A18 SETTING OUT OF THE WORKS
Clause 18.0

Fixed: Value related: Time
related:

A19 ASSIGNMENT
Clause 19.0

Fixed: Value related: Time
related:
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1/1/20

1/1/21

1/1/22

Brought Forward

A20 NOMINATED SUB-CONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the following:

No Clause

Note: See item B9.1 hereinafter for adjustment of attendance
on nominated subcontractors executing work allowed for under
provisional sums

Fixed: Value related: Time
related:

A21 SELECTED SUBCONTRACTORS
Clause 21.0

Clause 21 is amended by replacing it with:
No Clause

Fixed: Value related: Time
related:

A22 EMPLOYERS DIRECT CONTRACTORS
Clause 22.0

Fixed: Value related: Time
related:
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DEVELOPMENT BANK OF SOUTHERN AFRICA

1/1/23

1/1/24

1/1/25

1/1/26

1/1/27

Brought Forward

A23  CONTRACTOR'S DOMESTIC SUBCONTRACTORS

Clause 23.0

Fixed: Value related:
related:

COMPLETION

A24 PRACTICAL COMPLETION
Clause 24.0

Fixed: Value related:
related:

A25 WORK'S COMPLETION
Clause 25.0

Fixed: Value related:
related:

A26 FINAL COMPLETION
Clause 26.0

Fixed: Value related:
related:

Time

Time

Time

Time

A27 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Fixed: Value related:
related:

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Bloemfontein Oos Primary School
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1/1/28

1/1/29

1/1/30

1/1/31

Brought Forward

A28 SECTIONAL COMPLETION
Clause 28.0

Fixed: Value related: Time
related:

A29  REVISION OF DATE FOR PRACTICAL
COMPLETION

Clause 29.0

Fixed: Value related: Time
related:

A30 PENALTY FOR NON-COMPLETION
Clause 30.0

Fixed: Value related: Time
related:

PAYMENT
A31 INTERIM PAYMENT TO THE CONTRACTOR
Clause 31.0

Clause 31.8 is amended by replacing it with the following two
alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or
14.6, the value of the works in terms of 31.4.1 and materials
and goods in terms of 31.4.2 shall be certified in full. The value
certified shall be subject to the following percentage
adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim
payment certificates issued up to the date of practical
completion
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DEVELOPMENT BANK OF SOUTHERN AFRICA

Brought Forward

31.8(A).2 Ninety-seven per cent (97%) of such value in interim
payment certificates issued on the date of practical
completion and up to but excluding the date of final
completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim
payment certificates issued on the date of final completion
and up to but excluding the final payment certificate in terms
of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the
final payment certificate in terms of 34.6 except where the
amount certified is in favour of the employer. In such an event
the payment reduction shall remain at the adjustment level
applicable to the final payment certificate

Alternative B

31.8(B) Where security is a payment reduction in terms of 14.7
the value of the works in terms of 31.4.1 and materials and
goods in terms of 31.4.2 shall be certified in full. The value
certified shall be subject to the following percentage
adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim
payment certificates issued up to the date of practical
completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim
payment certificates issued on the date of practical
completion and up to but excluding the date of final
completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim
payment certificates issued on the date of final completion
and up to but excluding the final payment certificate in terms
of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the
final payment certificate in terms of 34.6 except where the
amount certified is in favour of the employer. In such an event
the payment reduction shall remain at the adjustment level
applicable to the final payment certificate

31.9 is amended by replacing "twenty-one (21) calender days"
with thirty (30) calender days
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DEVELOPMENT BANK OF SOUTHERN AFRICA

1/1/32

1/1/33

Brought Forward

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

Fixed: Value related: Time
related:

A32 ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition
of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed: Value related: Time
related:

A33 RECOVERY OF EXPENSE AND LOSS
Clause 33.0

Clause 33.2 is amended by adding the following clauses:

33.2.9 the contractors failure or neglect to commence with the
works on the dates prescribed in the contract

33.2.10 the contractors failure or neglect to proceed with the
works in terms of the contract

33.2.11 the contractors failure or neglect for any reason to
complete the works in accordance with the contract

33.2.12 the contractors refusal or neglect to comply strictly
with any of the conditions of contract or any contract
instructions and/or orders in writing given in terms of the
contract
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1/1/34

1/1/35

Brought Forward

33.2.13 the contractors estate being sequestrated, liquidated
or surrendered in terms of the insolvency laws in force within
the Republic of South Africa

Fixed: Value related: Time
related:

A34  FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Clause 34.13 is amended by replacing seven (7) calendar
days with twenty-one (21) calendar days and deleting the
words subject to the employer giving the contractor a tax
invoice for the amount due

Fixed: Value related: Time
related:

A35 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed: Value related: Time
related:

CANCELLATION

A36  CANCELLATION BY EMPLOYER - CONTRACTORS
DEFAULT

Clause 36.0

Clause 36.3 is amended by removing the reference to No
clause and replacing the words principal agent with employer

Clause 36.0 is amended by the addition of the following clause:
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1/1/36

1/1/37

Brought Forward

36.7 Notwithstanding any clause to the contrary, on cancellation
of this agreement either by the employer or the contractor; or
for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and
withdraw himself from the site. The contractor shall not be
entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A37  CANCELLATIONBY EMPLOYER LOSS AND
DAMAGE

Clause 37.0
Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation
of this agreement either by the employer or the contractor; or
for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and
withdraw himself from the site. The contractor shall not be
entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A38 CANCELLATION BY CONTRACTOR - EMPLOYERS
DEFAULT

Clause 38.0

Clause 38.0 is amended by the addition of the following clause:
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1/1/38

1/1/39

Brought Forward

38.7 Notwithstanding any clause to the contrary, on cancellation
of this agreement either by the employer or the contractor; or
for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and
withdraw himself from the site. The contractor shall not be
entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A39 CESSATON - CANCELLATION OF THE WORKS
Clause 39.0

Fixed: Value related: Time
related:

A40 DISPUTE SETTLEMENT
Clause 40.0

Clause 40.2.2 is amended by replacing one (1) year with three
(3) years

Clause 40.6 is amended by removing the reference to:
No clause

Clause 40.7.1 is amended by replacing (10) with (15) and by
the addition of the following:

Whether or not mediation resolves the dispute, the parties shall
bear their own cost concerning the mediation and equally share
the costs of the mediator and related costs

Fixed: Value related: Time
related:

Carried Forward
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1/1/40

1/1/41

1/1/42

1/1/43

Brought Forward

SUBSTITUTE PROVISIONS

A4l STATE CLAUSES
Clause 41.0

Fixed: Value related: Time
related:

A4l STATE CLAUSES
Clause 41.0

Fixed: Value related: Time
related:

THE SCHEDULE

Information necessary for completion of those clauses
contained in the schedule which are necessary for tender
purposes is given hereunder

Pre-tender information (clause 42)

Fixed: Value related: Time
related:

Clause 42.0

Tenderers are referred to document C1.2: Contract Data for
variables pertaining to this contract

Fixed: Value related: Time
related:
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1/1/44

1/1/45

1/1/46

1/1/47

1/1/48

1/1/49

1/1/50

Brought Forward

SECTION B: JBCC PRELIMINARIES

DEFINITIONS AND INTERPRETATION

Definitions and interpretation

Fixed: Value related: Time
related:

DOCUMENTS

Checking of documents

Fixed: Value related: Time
related:

Provisional bills of quantities

Fixed: Value related: Time
related:

Availability of construction documentation

Fixed: Value related: Time
related:

Interests of agents

Fixed: Value related: Time
related:

Priced documents

Fixed: Value related: Time
related:

Tender submission

Clause 2.6 is amended by replacing JBCC Form of Tender
with Form of Offer/Tender" included in the returnable

schedules
Fixed: Value related: Time
related:
Carried Forward
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1/1/51

1/1/52

1/1/53

1/1/54

1/1/55

1/1/56

1/1/57

1/1/58

Brought Forward

THE SITE

Defined works area

Fixed: Value related: Time
related:

Geotechnical investigation

Fixed: Value related: Time
related:

Inspection of the site

Tenderers shall complete the Site Inspection Certificate
included in the tender documents and return the same with the
tender submission.

Fixed: Value related: Time
related:

Existing premises occupied

Fixed: Value related: Time
related:

Previous work dimensional accuracy

Fixed: Value related: Time
related:

Previous work defects

Fixed: Value related: Time
related:

Services known

Fixed: Value related: Time
related:

Services unknown

Fixed: Value related: Time
related:
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1/1/59

1/1/60

1/1/61

1/1/62

1/1/63

1/1/64

1/1/65

1/1/66

Protection of trees

Fixed: Value related:
related:

Articles of value

Fixed: Value related:
related:

Inspection of adjoining properties

Fixed: Value related:
related:

MANAGEMENT OF CONTRACT

Management of the works

Fixed: Value related:
related:

Programme for the works

Fixed: Value related:
related:

Progress meetings

Fixed: Value related:
related:

Technical meetings

Fixed: Value related:
related:

Labour and plant records

Fixed: Value related:
related:

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Bloemfontein Oos Primary School
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Time

Time

Time

Carried Forward

-25-

Item

Item

Item

Item

Item

Item

Item

Item




DEVELOPMENT BANK OF SOUTHERN AFRICA

1/1/67

1/1/68

1/1/69

1/1/70

1/1/71

1/1/72

1/1/73

1/1/74

Brought Forward

SAMPLES, SHOP DRAWINGS AND
MANUFACTURERS’ INSTRUCTIONS

Samples of materials

Fixed:
related:

Value related: Time

Workmanship samples

Fixed:
related:

Value related: Time

Shop drawings

Fixed:
related:

Value related: Time

TEMPORARY WORKS AND PLANT

Deposits and fees

Fixed:
related:

Value related: Time

Enclosure of the works

Fixed:
related:

Value related: Time

Advertising

Fixed:
related:

Value related: Time

Plant, equipment, sheds and offices

Fixed:
related:

Value related: Time

Main notice board

Fixed:
related:

Value related: Time
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1/1/75

1/1/76

/1577

1/1/78

1/1/79

1/1/80

1/1/81

Subcontractors notice board

Fixed: Value related:
related:

TEMPORARY SERVICES

Location

Fixed: Value related:
related:

Water

Fixed: Value related:
related:

Electricity

Fixed: Value related:
related:

Telecommunication facilities

Fixed: Value related:
related:

Ablution facilities

Fixed: Value related:
related:

PRIME COST AMOUNTS

Responsibility for prime cost amounts

Fixed: Value related:
related:

Section No. 1

Preliminaries

Bill No. 1

Preliminaries
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Time
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1/1/82

1/1/83

1/1/84

1/1/85

1/1/86

1/1/87

1/1/88

Brought Forward

ATTENDANCE ON N/S SUBCONTRACTORS

General attendance

The schedule rates providing for attendance on nominated
subcontractors and other

contractors, will be adjusted only if the scope of the work has
changed

Fixed: Value related: Time
related:

Special attendance

Fixed: Value related: Time
related:

Commissioning fuel, water and electricity

Fixed: Value related: Time
related:

FINANCIAL ASPECTS

Statutory taxes, duties and levies

Fixed: Value related: Time
related:

Payment for preliminaries

Fixed: Value related: Time
related:

Adjustment of preliminaries

Fixed: Value related: Time
related:

Payment certificate cash flow

Fixed: Value related: Time
related:
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1/1/89

1/1/90

1/1/91

1/1/92

1/1/93

1/1/94

1/1/95

1/1/96

Brought Forward

GENERAL
Protection of the works

Fixed: Value related: Time
related:

Protection / isolation of existing / sectionally occupied
works

Fixed: Value related: Time
related:

Security of the works

Fixed: Value related: Time
related:

Notice before covering work

Fixed: Value related: Time
related:

Disturbance

Fixed: Value related: Time
related:

Environmental disturbance

Fixed: Value related: Time
related:

Works cleaning and clearing

Fixed: Value related: Time
related:
Vermin
Fixed: Value related: Time
related:
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1/1/97

1/1/98

1/1/99

1/1/100

1/1/101

Brought Forward

Overhand work

Fixed: Value related: Time
related:

Instruction manuals and guarantees

Fixed: Value related: Time
related:

As built information

Fixed: Value related: Time
related:

Tenant installations
Fixed: Value related: Time

related:

SCHEDULE OF VARIABLES

Pre-tender information

Fixed: Value related: Time
related:

This schedule contains all variables referred to in this document
and is divided into pretender and post-tender categories. The
pre-tender category must be completed in full and included in
the tender documents. Both the pre-tender and post-tender
categories form part of these Preliminaries.

Spaces requiring information must be filled in, shown as not
applicable or deleted and not left blank. Where choices are
offered, the non-applicable items are to be deleted.

Where insufficient space is provided the information should be
annexed hereto and cross-referenced to the applicable clause
of the schedule. Key cross reference clauses are italicised in [ ]
brackets

12.1 PRE TENDER INFORMATION
12.1.1 Provisional Bills of Quantities
[2.2] The quantities are provisional
NO

Carried Forward
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Brought Forward

12.1.2
[2.3]

Availability of construction documentation
Construction of documentation is complete
YES

12.1.3
[2.4]

Interest of agents
Details: None

12.1.4 Defined works area
[3.1] Details: Restrictions will be pointed out at the site
inspection

12.15
[3.2]

Geotechnical investigation
Details: N/A

12.1.6
[3.4]

Existing premises occupied
Specific requirements: N/A

12.1.7
[3.5]

Previous work - dimensional accuracy
Details:

12.1.8
3.6}

Previous work - defects
Details:

12.19.
[3.7]

Services - known
Details: Existing services and points of connection will
be pointed out on site by the principal agent

12.1.10 Protection of trees
[3.9] Specific requirements:

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:

12.1.12 Enclosure of the works
[6.2}  Specific requirements:

Carried Forward
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Brought Forward

12.1.13 Offices

[6.4.3] Specific requirements:
The contractor shall provide, maintain and remove on
completion of the works an office for the exclusive use
of the principal agent, minimum size 4 x 3 x 3m high
internally, suitably insulated and ventilated, provided
with electric lighting and fitted with boarded floor, desk,
chair, drawing stool, drawing board and lock-up
drawers for drawings. The office shall be kept clean
and fit for use at all times.

12.1.14 Main notice board

[6.5] Specific requirements:
The contractor shall provide, erect where directed,
maintain and remove on completion of the works a
notice board size 3 x 3m, constructed of suitable
boarding with flat smooth surface and with edging bead
19mm thick round outer edges and projecting 12mm
from face of boarding and rounded on front edge. The
board shall be securely fixed to hoarding, where
hoarding is provided, or fixed to and including a
suitable supporting structure of timber or tubular posts
and braces. The board is to be painted ivory white and
the bead and 12mm wide dividing lines dark green. All
wording shall be inscribed in dark green as per the coat
of arms for SA. All wording shall be inscribed in dark
green painted sans serif lettering.

12.1.15 Subcontractors' notice board

[6.6] Specific requirements:
NO
12.1.16 Water
[7.2}  Option A (by contractor)
YES
Option B (by employer - free of charge)
NO
Option C (by employer - metered)
NO
Carried Forward
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1/1/102

Brought Forward

12.1.17 Electricity
[7.3] Option A (by contractor)

YES
Option B (by employer - free of charge)
NO
Option C (by employer - metered)
NO
12.1.18 Telecommunications
[7.4] Telephone
YES
Facsimile
YES
E-mail
YES
12.1.19 Ablution facilities
[7.5}  Option A (by contractor)
YES
Option B (by employer)
NO

12.1.20 Protection of existing/sectionally occupied works
[11.2] Protection is required
YES

12.1.21 Special attendance
[9.2] N/A

12.1.22 Protection of works
[11.1] Specific requirements:

12.1.23 Disturbance

[11.5] Specific requirements:
The contractor shall keep the site, structures, etc well
watered during operations to prevent dust and shall
provide and erect and remove on completion of the
works all necessary temporary dust screens all to the
satisfaction of the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:

Carried Forward
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Brought Forward R
12.2 POST-TENDER INFORMATION
12.2.1 Payment of preliminaries
[10.2] Option A (prorated)
YES/NO
Option B (calculates)
YES/NO
12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)
YES/NO
Option B (detailed breakdown)
YES/NO
12.2.3 Additional agreed preliminaries items
Details:
Carried Forward R
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1/1/103

1/1/104

Brought Forward

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which
apply to this contract except where N/A (Not
Applicable) appears against an item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the work to
enable the tenderer to acquaint himself with the nature and
extent of the works and the manner in which they are to be
executed

Should any part of the drawings not be clearly intelligible to the
tenderer he shall, before submitting his tender, obtain
clarification in writing from the principal agent

Fixed: Value related: Time
related:

c2 MODEL PREAMBLES FOR TRADES PREAMBLES

The items in these bills of quantities are to be read and priced
in conjunction with and the descriptions regarded as amplified
by the Model Preambles for Trades as recommended and
published by the Association of South African Quantity
Surveyors, 1997 edition, and no claim arising from brevity of
description of items fully described in the said Model Preambles
for Trades will be entertained

Fixed: Value related: Time
related:
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1/1/105

1/1/106

1/1/107

Brought Forward

C3 TRADE NAMES

Wherever a trade name for any product has been described in
the bills of quantities, the tenderers attention is drawn to the
fact that any other product of equal quality may be used subject
to the written approval of the principal agent being obtained
prior to the closing date for submission of tenders

If prior written approval for an alternative product is not
obtained, the product described
shall be deemed to have been tendered for

Fixed: Value related: Time
related:

C4 OCCUPATIONAL HEALTH AND SAFETY

Allowance to be made under this clause for compliance with all
requirements of the occupational health and safety act and
regulations

Fixed: Value related: Time
related:

Health & Safety (clause C15)

The Contractor shall allow for Health and Safety according to
the Occupational Health and Safety Act, 1993, Construction
Regulations 2014 as per Government Notice. Contractor to
include all OHS requirements such as PPE, safety file, training,
medicals, signage, safety officer and covid regulations

Carried to Final Summary
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO.1

DEMOLITIONS AND ALTERATIONS
(PROVISIONAL)

NOTE

The Contractor is advised to visit the site prior to pricing the
following items in order to ascertain the exact nature and full
extent of the works as no liability whatsoever shall be accepted
as a result of brevity of descriptions.

All dimensional descriptions are to be treated as
approximate.

The Contractor shall, in all cases, allow for disposal of
materials arising from demolition and alteration works.
This shall apply even if itis not expressly provided for on
the description of an item.

Demolition of brick walls shall be deemed to include
removal and carting away sundry items existing within the
walls to be demolished except for doors, door frames and
window frames which are elsewhere measured.

The Employer shall retain the right of ownership of
materials arising from demolitions unless otherwise
stated.

The Contractor shall, in all cases, allow for disposal of materials
arising from demolition and alteration works. This shall apply
even if it is not expressly provided for on the description of an
item.

The Employer shall retain the right of ownership of materials
arising from demolitions.

The Contractor will be held responsible for and is to make good
at his own expense any damage caused to the existing
remaining structures and surrounding buildings and all work not
to be removed during the progress of the works and also to any
fittings, etc., and is to leave all perfect and watertight on
completion, cover and protect as necessary

Carried Forward R
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Brought Forward R

SUPPLEMENTARY PREAMBLES

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

TEMPORARY BARRIERS, SCREENS, ETC

Temporary barriers, screens, etc including removal

2/1/1 | Corrugated iron sheet barrier 3000mm high formed of timber
rails and studs covered on one side m 300

REMOVAL OF EXISTING WORK

Breaking up and removing mass concrete

2/1/2 | Concrete slab, walkways, etc and carting off materials m2 RATE ONLY

Breaking down and removing brickwork including plaster
or face brick finishes, etc

2/1/3 | Half brick wall m2 RATE ONLY
2/1/4 | One brick wall m2 RATE ONLY

2/1/5 | Labour in forming toothings to existing half brick walls in
preparation for bonding to new brick walls m RATE ONLY

Breaking through existing reinforced concrete slab to form
openings etc, including disposal of materials thereof

2/1/6 | 110 mm thick slab m2 RATE ONLY

Taking out and removing paving, etc and preparing
surfaces for new surface beds.

2/1/7 | Clearing off the site to be built upon including removing 60 mm
thick road blocks, stripping average 150 mm thick layer of top
soil and stockpiling on site. m2 RATE ONLY

Carried Forward R
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Brought Forward R
Taking out and removing doors, windows, etc including
thresholds, sills, etc
2/1/8 | Steel door frame to suit door size 813 x 2032mm high from one
brick walls to be retained No RATE ONLY
2/1/9 | Timber single door overall size 813 x 2032 mm high overall
from steel door frame No RATE ONLY
2/1/10 | Steel window frame not exceeding 5 m2 in area
No RATE ONLY
Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc
2/1/11 | Corrugated iron roof covering m2 RATE ONLY
2/1/12 | Gypsum plasterboard ceilings including cornices, timber
brandering, etc m2 RATE ONLY
Taking out and removing sundry joinery work
2/1/13 | 10 x 225 mm fibre cement fascia board m RATE ONLY
Hacking up/off and removing granolithic, screeds, plaster,
etc from concrete or brickwork and preparing surfaces for
new screeds, plaster, etc
2/1/14 | 40 mm Granolithic from floors m2 RATE ONLY
Hacking up/off and removing ceramic wall tiles, etc and
preparing surfaces for new finishes (elsewhere measured)
2/1/15 | 150 x 150 mm Ceramic wall tiles m2 RATE ONLY
Hack off and cart away existing floor finish and associated
screed from reinforced concrete slabs including brushing
off clean with wire brush and water and prepare surface to
receive new screed and finish (elsewhere measured)
2/1/16 | Existing quarry floor tiling including associated skirting and
hacking off screed and preparing surface to receive new work ~ m2 RATE ONLY
Carried Forward R
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Brought Forward R

Taking up and removing vinyl floor coverings, carpeting,
etc.

2/1/17 | Vinyl tile floor covering including preparing screed for new vinyl

floor covering m2 RATE ONLY
Taking out and removing door handles, window handles,
stays, etc
2/1/18 | Mortice lock and striking plate from timber door No RATE ONLY
2/1/19 | Damaged window stay,window lock, fan light catch. No RATE ONLY

Taking out sundry ironmongery.

2/1/20 | Remove general signage not exceeding 300 x 300 mm extreme

from walls, partitions etc No RATE ONLY
2/1/21 | Remove broken mirror overall size 450 x 600 mm high, screw

fixed to brick walls including making good affected areas No RATE ONLY
2/1/22 | Chalkboards plugged to wall. No RATE ONLY
2/1/23 | Pinning board. m2 RATE ONLY

Hacking up/off and removing granolithic, screeds, plaster,
etc from concrete or brickwork and preparing surfaces by
applying approved bonding agent for new screeds,

plaster, etc

2/1/24 | Floor screeds including preparation of surfaces for new floor
finish (elsewhere measured) m2 RATE ONLY

Taking out and remove moveable cupboard fittings

2/1/25 | Shelving. m RATE ONLY

Taking out/off and removing sundry metalwork.

2/1/26 | Steel security gate and frame 1 650 x 2 100 mm high bolted to

brickwork and making good face/plastered brickwork No RATE ONLY
Carried Forward R
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Brought Forward R

Taking out/off and remove broken window panes

2/1/27 | 4 mm clear/obscure sheet glass including scrapping off existing
putty and making good surface to receive new glazing panes
(elsewhere measured) m2 RATE ONLY

Taking out and removing piping, rainwater disposal, etc.

2/1/28 | 125 x 125mm eaves gutter m RATE ONLY
2/1/29 | 125 x 125mm rainwater pipe m RATE ONLY

REPAIRING CRACKS TO CONCRETE FLOOR

2/1/30 | Hack out and remove plaster along cracks and repair cracks on
walls m RATE ONLY

2/1/31 | Create a vee notch in the concrete approximately 50mm wide
over the crack using a hammer and chisel or other small power
tools and clear all debris, loose concrete and dust, prime the
surface with approved concrete primer and fill the vee notch
with epoxy mortar "silka mono top 615HB or similar approved m RATE ONLY

NEW ITEMS

2/1/32 | Roof covering with pitch not exceeding 25 degrees, in
transportable lengths not exceeding 20m fixed to timber purlins. m2 RATE ONLY

Solid meranti doors hung to steel frames

2/1/33 | PD60 Swartland blue 40 x 813 x 2 032mm Framed, and
vertically slatted door. No RATE ONLY

Ceilings

2/1/34 | Ceilings including 38 x 38mm sawn softwood brandering
at 600mm centres m2 RATE ONLY

2/1/35 | Extra over ceiling for hinged pressed metal trap door size 600
X 600mm including all necessary ironmongery No RATE ONLY

2/1/36 | 50mm Insulation closely fitted and laid on top of brandering
between roof timbers, etc, all as per manufacturers instructions m2 RATE ONLY

2/1/37 | 75 polystyrene cove cornice m RATE ONLY

Carried Forward R
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2/1/38

2/1/39

2/1/40

2/1/41

2/1/42

2/1/43

2/1/44

2/1/45

2/1/46

2/1/47

Brought Forward

Floor coverings

Polyflor 2.0mm thick vinyl floor tiles
Plastering

40mm Thick granolithic floors

38mm Thick on floors to receive vinyl tiles
Painting

On internal plastered walls

On external plastered walls

On ceilings and cornices

On door frames

On steel window frames including edges of opening lights (both
sides measured)

Enamel on rails, etc not exceeding 300 mm girth

Varnish on doors
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 1
FOUNDATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 104 for Haylett Formula
purposes.

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

NOTE: The foundations have measured to the top of the
surface bed. Foundations depths shall be confirmed on site. All
excavations shall not be covered prior to the approval and
recording of the depths by the Engineer.

Nature of ground

Use "assumed to be" if no trial holes, soils investigations, etc
have been carried out - discuss with engineer. Use "Trial holes
indicate that" where the ground has been investigated by
means of trial holes.

SUPPLEMANTARY PREAMBLES

Preambles

The Standard Preambles and the Notes in the various trade
bills are to, and do, apply equally to this section.

Properietary Products in Descriptions

Proprietary products shall be used as specified. Substitute
products of similar quality and specification may only be used
with prior approval by the Principal Agent
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Nature of Material To Be Excavated

The material to be excavated is assumed to be predominantly
of a composition that will allow excavation in "earth" as
specified, but including a percentage of excavation in "soft
rock" and "hard rock"

Carting Away of Excavated Material

Descriptions of carting away of excavated material shall be
deemed to include loading excavated material onto trucks
directly from the excavations, or alternatively, from stock piles
situated on the building site

Density Testing On Filling

Rates for filling, etc. shall include for all density and soil type
testing to prove that the specified compaction is achieved

When additional testing is done on instruction of the Principal
Agent and these tests are successful, they will be paid for
additionally

Soil poisoning shall be conducted with an approved registered
soil poisoning material of the chlordane or aldrin type mixed
with water and then applied at a rate of not less than 5 litres per
square metre. The concentration of the solution shall be in
accordance with the manufacturer's instructions, to the
approval of the Principal Agent and/or Civil Engineer and
undertaken under such supervision.
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Carting away of excavated material

Descriptions of carting away of excavated material shall be
deemed to include loading excavated material onto trucks
directly from the excavations or, alternatively, from stock piles
situated on the building site.

EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

3/1/1 | Trenches, holes, etc. m3 502

Extra over excavation in earth for excavation in

3/1/2 | Soft rock m3 50
3/1/3 | Hard rock m3 36

Extra over all excavations for carting away

3/1/4 | Surplus material from excavations and/or stock piles on site to
a dumping site to be located by the contractor m3 398

Risk of collapse of excavations

3/1/5 | Sides of trench and hole excavations not exceeding 1,5m deep m2 1330

Keeping excavations free of water

3/1/6 | Keeping excavations free of all water other than subterranean
water Item

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 90% Mod
AASHTO density

3/1/7 | Backfilling to trenches, holes, etc m3 304

Approved non - expansive imported inert granular filling
under solid floors, supplied and carted on by Contractor,
compacted in layers not exceeding 150 mm to 93% HCE

density

3/1/8 | Under floors, steps, pavings, etc m3 545
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Compaction of surfaces

3/1/9 | Trim, rip and recompaction of ground surface under floors, etc.
including scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where necessary
and compacting to 93% Mod AASHTO density. m2 2044

Soil insecticide

3/1/10 | Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows and

ramming m2 2044
3/1/11 | To bottoms and sides of trenches etc m2 1558
Insulation

3/1/12 | 50mm Lambdaboard laminated Polyisocyanurate core board
installed in strict accordance with manufacturer's specifications m 807

UNREINFORCED CONCRETE

10MPa/19mm concrete

3/1/13 | 50mm Thick surface blinding under footings m3 20

25MPa/19mm concrete

3/1/14 | Strip footings m3 87

TEST BLOCKS

3/1/15 | Making and testing 150 x 150 x 150mm concrete strength test
cube (Provisional) No 60

MASONRY (CPAP Work Group No. 118)

BRICKWORK

Brickwork of NFP bricks in class Il mortar

3/1/16 | One brick walls m2 779

FACE BRICKWORK
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External facings (PC R5 000,00/1000 delivered on site)
pointed with recessed horizontal and vertical joints
3/1/17 | Extra over brickwork for face brickwork in foundations m2 446
BRICKWORK SUNDRIES
Brickwork reinforcement
3/1/18 | 150mm Wide reinforcement built in horizontally m 3491
Carried Forward to Summary of Section No. 3 R
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT

PREAMBLES

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

Items, materials or methods to be used specified by trade
names or catalogue numbers are only an indication of the
quality required. Items, materials or methods of similar quality
may be used with prior approval from the Principal Agent.

SUPPLEMENTARY PREAMBLES

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 110 for Haylett Formula
purposes.

Cost of tests

The costs of making, storing and testing of concrete test cubes
as required under clause 7 "Tests" of SABS 1200 G shall
include the cost of providing cube moulds necessary for the
purpose, for testing costs and for submitting reports on the
tests to the architect. The testing shall be undertaken by an
independent firm or institution nominated by the contractor to
the approval of the architect. (Test cubes are measured
separately)

Breeze concrete shall consist of twelve parts clean dry furnace
ash, free from coal or other foreign matter, to one part cement
(12:1), the ash graded up to particles which will pass a 16,5mm
ring from a minimum which fails to pass a 4,75mm mesh. The
finer materials from the screening are to be first mixed with the
cement into a mortar and the ash added afterwards and
thoroughly incorporated
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"Foamcement " lightweight concrete

"Foamcement" lightweight concrete is to have a density of
600kg/m3 for the top 50mm and 400kg/m3 for the remaining
thickness. The minimum thickness at outlets, channels, etc
shall be 50mm

"Celbeton" lightweight concrete

"Celbeton"” lightweight concrete is to have a density of
1000kg/m3 for the top 20mm and 480kg/m3 for the remaining
thickness. The minimum thickness at outlets, channels, etc
shall be 30mm

Formwork

Description of formwork shall be deemed to include use and
waste only (except where described as "left in" or "permanent”),
for fitting together in the required forms, wedging, plumbing and
fixing to true angles and surfaces as necessary to ensure easy
release during stripping and for reconditioning as necessary
before re-use

The vertical strutting shall be carried down to such construction
as is sufficiently strong to afford the required support without
damage and shall remain in position until the newly constructed
work is able to support itself.

Formworks to soffits of solid etc shall be deemed to be slabs
not exceeding 250mm thick unless otherwise described

Formwork to sides of bases, pile caps, ground beams, etc will
only be measured where it is prescribed by the engineer for
design reasons. Formwork necessitated by irregularity or
collapse of excavated faces will not be measured and the cost
thereof shall be deemed to be included in the allowance for
taking the risk of collapse of the sides of the excavations,
provision for which is made in "Earthworks"

UNREINFORCED CONCRETE

25MPa/19mm concrete

3/2/1 | Aprons cast in panels m3 40

REINFORCED CONCRETE
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3/2/2

3/2/3

3/2/4

3/2/5

3/2/6

37217

3/2/8

3/2/9

3/2/10

3/2/11

3/2/12

Brought Forward

25MPa/19mm concrete

Surface beds on waterproofing

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete strength test
cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood
float

Surface beds, slabs, etc
Ramps, aprons, etc. to falls
FORMWORK

30mm thick cavity insulation all as per manufacturers
instructions

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm high or
wide

To slab opening not exceeding 2m girth.
Slab propped up not exceeding 1,5m high.

MOVEMENT JOINTS ETC (PROVISIONAL)

10mm Isolation Joints not exceeding 300mm high

REINFORCEMENT (PROVISIONAL)

Mild and high yield steel reinforcement to concrete as
described including all bending, hooked ends, binding
wire and temporary supports

High yield bar reinforcement Y10

High yield bar reinforcement Y12
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Fabric reinforcement

3/2/13 | Type 245 fabric reinforcement in concrete surface beds, slabs,
etc m2 2044
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 3
MASONRY

SUPPLEMENTARY PREAMBLES

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 118 for Haylett Formula
purposes.

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one brick"
shall represent the length and "half brick" the width of a brick

Hollow walls etc

Descriptions of hollow walls shall be deemed to include leaving
every fifth perpend of the bottom course of the external skin
open as a weep hole.

Walls in two skins described as "bagged and sealed" shall be
deemed to include having the outer face of the inner skin
bagged with 1:6 cement and sand mixture and sealed with two
coats "Brixeal" bitumen emulsion waterproofing coating.

User note:

The above preamble generally applies for works in hot and
humid coastal areas

Face bricks

Bricks shall be ordered timeously to obtain uniformity in size
and colour
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Pointing

Descriptions of recessed pointing to fair face brickwork and
face brickwork shall be deemed to include square recessed,
hollow recessed, weathered pointing, etc

SUPERSTRUCTURE

Brickwork of NFX bricks (14 Mpa nominal compressive
strength) in class | mortar

3/3/1 | Piers m3 23
3/3/2 | Half brick wall m2 173
3/3/3 | Half brick wall in beamfilling. m2 172
3/3/4 | One brick walls m2 1842
3/3/5 | 270mm Hollow wall of two half brick skins including wire ties m2 719

BRICKWORK SUNDRIES

Movement Joints

3/3/6 | 10mm 'Jointex' expansion joint built in vertically between brick
walls m2 91

3/3/7 | Movement joint formed of 20mm softboard built in vertically
between brick wall and concrete m 82

Brickwork reinforcement

3/3/8 | Brick reinforcement 75mm wide built into brick walls with

sufficient laps at end joints, angles and intersections (measured
nett). m 562
3/3/9 | 150mm Wide reinforcement built in horizontally m 5127

Prestressed fabricated lintels

3/3/10 | 220 x 75mm Lintels in lengths not exceeding 3m m 136

Turning pieces

3/3/11 | 220mm Wide turning piece to lintels etc m 113
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AIR BRICKS

Air bricks etc. (Provisional)

3/3/12 | 229 x 152mm Terra-cotta vermin proof air bricks with gauze
backing and building into opening in brickwork in cement mortar No 20

FACE BRICKWORK

External facings (PC R5 000,00/1000 delivered on site)
pointed with recessed horizontal and vertical joints

3/3/13 | Extra over brickwork for face brickwork and pointing in stretcher
bond m2 998

3/3/14 | Half brickwall facing both sides. m2 356

3/3/15 | Face brick-on-edge coping on top of one brick wall in cement
mortar and pointing on top and both sides m 445

3/3/16 | Brick-on-edge header course sill set sloping and slightly
projecting pointed on all exposed faces m 245
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 4
WATERPROOFING

PREAMBLES

PREAMBLES:

The Tenderer is referred to the relevant Clause in the seperate
document "Model Preambles for Trades" (2008 Edition) and to
the Supplementary Preambles which are incorporated
hereunder.

Items, materials or methods to be used specified by trade
names or catalogue numbers are only an indication of the
quality required. Items, materials or methods of similar quality
may be used with prior approval from the Principal Agent.

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 120 for Haylett Formula
purposes.

SUPPLEMENTARY PREAMBLES

Preambles

Properietary Products in Descriptions

Proprietary products shall be used as specified. Substitute
products of similar quality and specification may only be used
with prior approval by the Principal Agent

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 120 for Haylett Formula
purposes.

Waterproofing

Waterproofing of roofs, basements, etc shall be laid under a ten
year guarantee. Waterproofing to roofs shall be laid to even
falls to outlets etc with necessary ridges, hips and valleys.
Descriptions of sheet or membrane waterproofing shall be
deemed to include additional labour to turn-ups and turn-downs
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DAMP-PROOFING OF WALLS AND FLOORS
One layer of 375 micron embossed damp proof course
3/4/1 | On foundation walls m2 224
3/4/2 | On walls, stepped up in cavities, under cills,around door frames
etc.
m2 76
One layer of 250 micron waterproof sheeting sealed at laps
with approved tape
3/4/3 | Under surface beds m2 2044
Carried Forward to Summary of Section No. 3 R
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 5
ROOF COVERINGS ETC

PREAMBLES

PREAMBLES:

The Tenderer is referred to the relevant Clause in the seperate
document "Model Preambles for Trades" (2008 Edition) and to
the Supplementary Preambles which are incorporated
hereunder.

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 124 for Haylett Formula
purposes.

SUPPLEMENTARY PREAMBLES

Preambles

The Standard Preambles and the Notes in the various trade
bills are to, and do, apply equally to this section.

Properietary Products in Descriptions

Proprietary products shall be used as specified. Substitute
products of similar quality and specification may only be used
with prior approval by the Principal Agent

Fixing

Fixing shall be done according to SABS 1200HB with minimum
150mm end laps where roof pitch exceeds 15 degree and
250mm for other roof pitches
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Brought Forward

Guarantee

All roof coverings and side cladding are to be installed to
comply with SABS Code of Practice 0237 where applicable. All
roof sheeting shall be laid under a 5 year guarantee for site
workmanship and water tightness.

Notes:

The Contractor is to submit to the consultant Architect a
certificate signed by the Merchant, stating that the galvanized
roof covering supplied complies with the required thickness
specified

All holes through profiled metal sheeting are to be drilled

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 124 for Haylett Formula
purposes.

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

Notes :

The following roof sheeting systems are to be installed in strict
accordance with the Manufacturer's and/or Supplier's
specifications.

Fixing of all roof sheeting is to be in accordance with the
Manufacturer's approved Instruction Book.

The Manufacturer shall comply comply with ISO9002 Quality
Management System.

A written and approved five year guarantee of
site-workmanship and watertightness shall be issued after final
inspection of concealed-fix roofing by the Manufacturer

Carried Forward
Section No. 3
Building Works
Bill No. 5
Roof Coverings, etc
Bloemfontein Oos Primary School

-58-




DEVELOPMENT BANK OF SOUTHERN AFRICA

Brought Forward R

PROFILED METAL SHEETING AND ACCESSORIES

Global roofing solutions 0.58mm thick 890mm cover IBR

890 profile galvanised steel, Z200 spelter ISQ550

chromadek dove grey finish top coat and pebble grey

backing coat roof sheeting, fixed to timber intermediate

purlins at max 2600mm centres and eaves and ridge

purlins at max 2300mm centres using hex flange head plus

EPPPDM seal self drilling type 17 drill point all in

accordance with the manufacturer's specification
3/5/1 | Roof covering with pitch not exceeding 17 degrees, in

transportable lengths not exceeding 20m fixed to timber purlins. m2 2 050
3/5/2 | 1,2mm thick Ridge Capping m 200
3/5/3 | Valley m 200
3/5/4 | Valley closer m 200
3/5/5 | Extra for rolled edge at verges m 200
3/5/6 | Broad flute closer m 200
3/5/7 | Eaves fillers m 240
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 6
CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Preambles

The Standard Preambles and the Notes in the various trade
bills are to, and do, apply equally to this section.

Properietary Products in Descriptions

Proprietary products shall be used as specified. Substitute
products of similar quality and specification may only be used
with prior approval by the Principal Agent

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 126 for Haylett Formula
purposes.

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

Particle board:

Particle board shall comply with the following specifications:

a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type

Joinery:

Descriptions of frames shall be deemed to include frames,
transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to include
pelleting of bolt holes
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Fixing

Items described as "nailed" shall be deemed to be fixed with
hardened steel nails or shot pins to brickwork or concrete

Decorative laminate finish:

Laminate finish shall be glued under pressure. Edge strips
shall be butt jointed at junctions with adjacent similar finish

Roof trusses, etc.

Prefabricated trusses shall be fabricated in a factory by a truss
fabricator who has been awarded a Certificate of Competence
by the Institute of Timber Construction and is approved by the
Principal Agent.

Each roof truss shall have all its members accurately cut and
closely butted together and rigidly fixed by CSIR approved
patented galvanized metal spiked connectors, precision
pressed on both sides of each intersection by an approved
method, all in accordance with the manufacturers instructions

The design, manufacture and transportation of the roof trusses,
bracing, etc shall be under the control of a registered Structural
Engineer in accordance with SANS 1900, SANS 10160 and
SANS 10163, who shall, after erection, provide a certificate
confirming that the design, manufacture, transportation,
erection and bracing has been carried out in accordance with
this specification

The design shall include for all live loads, wind loads and for
dead loads imposed by roof covering, purlins, ceilings, etc

Fully detailed shop drawings of all trusses etc, indicating sizes,
bracing, loading, etc, shall be submitted to the Principal Agent
for approval prior to fabrication

Unless specific erection instructions are given, erection shall be
carried out in accordance with the procedures and
recommendations of the manual The Erection and Bracing of
Timber Roof Trusses published by the Institute for Timber
Construction and the Council for Scientific and Industrial
Research or as detailed by the designer

Roof trusses and bracing shall include design and preparation
of shop drawings
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Notes: The Contractor will be required to provide a
certificate of approval signed by a registered engineer
certifying that the trusses have been designed,
manufactured and installed in accordance with relevant
SANS specifications.

PLATE NAILED PREFABRICATED ROOF TRUSSES

The following is applicable in respect with roof trusses:

a) Trusses are at maximum 1200mm centres and constructed
for a 25 degrees pitch unless otherwise stated. Roof covering
is 0.6mm corrugated iron sheeting on 50 x 76mm purlins.
Ceilings are of 6,4mm gypsum plasterboard sheeting on 38 x
38mm brandering, nailed directly below the trusses. The
dimensions in the descriptions are nominal and actual
measurements shall be obtained from the principal agent
and/or the site before design or fabrication commences.

b) All roof trusses to be designed and constructed with
softwood structural timber to include for live loads, wind loads
and to take corrugated roof covering, purlins and fibre cement
or gypsum plasterboard ceilings with brandering. Each roof
truss shall have all its members accurately cut and close butted
together and rigidly fixed by CSIR approved patented
galvanised metal spiked connectors, fixed on both sides of
each intersection by an approved method, all in accordance
with manufacturer's instructions.

c¢) Unless otherwise described all rafter feet are to extend
500mm beyond the length of the tie beam on one side, and
610mm on the other side.

d) The design, manufacture and transportation of the roof
trusses, bracing, etc. shall be under the control of a registered
engineer in accordance with SABS 0243 and it shall be required
from the manufacturer of the truss to lodge a written guarantee
that his construction has been designed by a qualified structural
engineer and that he is in possession of a capability certificate
issued by the Institute for Timber Construction and approved by
the Representative Agent.
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3/6/1

3/6/2

3/6/3

3/6/4

3/6/5

Brought Forward

e) The tenderer's attention is drawn to the fact that the detail
drawings represent only the overall size and bearing points of
the trusses and not the required design.

f) Erection must be carried out as described in "The Erection
and Bracing of Timber Roof Trusses" published by the Truss
Plate Association of South Africa and the National Timber
Research Institute.

g) Descriptions of roof trusses shall be deemed to include for
design, manufacture, supply, hoisting and fixing in position,
trimming ends, notching, etc. and for temporary bracing.

Roof construction to double pitched roof with two gable ends,
16560 x 14122mm and 1550mm high overall with 800mm
overhang on both sides including trusses and permanent
bracing (wall plates, purlins, battens, etc. elsewhere) (take
specific note of cantilever details at walkway) (Provisional)

Roof construction to double pitched roof with two gable ends,
18830 x 12442mm and 1250mm high overall with 800mm
overhang on both sides including trusses and permanent
bracing (wall plates, purlins, battens, etc. elsewhere) (take
specific note of cantilever details at walkway) (Provisional)

Roof construction to double pitched roof with two gable ends,
22748 x 12442mm and 1250mm high overall with 800mm
overhang on both sides including trusses and permanent
bracing (wall plates, purlins, battens, etc. elsewhere) (take
specific note of cantilever details at walkway) (Provisional)

Roof construction to double pitched roof with two gable ends,
22878 x 11244mm and 1850mm high overall with 800mm
overhang on both sides including trusses and permanent
bracing (wall plates, purlins, battens, etc. elsewhere) (take
specific note of cantilever details at walkway) (Provisional)

Roof construction to double pitched roof with two gable ends,
25079 x 10122mm and 1550mm high overall with 800mm
overhang on both sides including trusses and permanent
bracing (wall plates, purlins, battens, etc. elsewhere) (take
specific note of cantilever details at walkway) (Provisional)
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Brought Forward R

3/6/6 | Roof construction to double pitched roof with two gable ends,
29120 x 10122mm and 1550mm high overall with 800mm
overhang on both sides including trusses and permanent
bracing (wall plates, purlins, battens, etc. elsewhere) (take
specific note of cantilever details at walkway) (Provisional) No 3

SUNDRY ROOF TIMBERS

Sawn Softwood (Grade 4)

3/6/7 | 38 x 76mm runners m 781
3/6/8 | 38 x 114mm Walll plates m 290
3/6/9 | 76 x 50mm Purlins m 1054
3/6/10 | 76 x 50mm Splayed purlins m 310

Roof Sundries

3/6/11 | "Hurricane clip between truss and windbracing (Provisional) No 554
3/6/12 | "Hurricane clip between truss and purlins (Provisional) No 956
SKIRTINGS:

Wrought Meranti:

3/6/13 | 19 x 76mm Meranti hardwood skirting nailed to walls with

heads of nails punched and filled including 25mm quarter round
fitted to bottom edge. m 621
DOORS, ETC

NOTE:

All framed and ledged batten doors and combination doors,
where battens are utilised, shall only be of construction
acceptable to the Department, i.e. mortice and tennon where
the tennon is exposed on the outside egdes of stiles and where
the tennon is wedged to form form a dovetail shape.

Carried Forward R
Section No. 3
Building Works
Bill No. 6
Carpentry and Joinery
Bloemfontein Oos Primary School

-64-



DEVELOPMENT BANK OF SOUTHERN AFRICA

Brought Forward R

Meranti doors hung to timber frames

3/6/14 | 40mm x 813x 2 032mm horizontal grooved heavy duty
hardwood door with exposed edges door sanded down. Ref
Do1 No 23

3/6/15 | Hardwood double door size 40 x 1 520 x 2 060mm Framed and
sanded down. Ref D05 No 2

3/6/16 | 40mm x 1 000 x 2 100mm horizontal grooved heavy duty
hardwood door with exposed edges door sanded down. Ref
D03 No 2

Semi solid timer doors with commercial veneer suitable for
and hung to timber frame

3/6/17 | 40 x 813 x 2 032mm No 20

3/6/18 | 40 x 936 x 2 032mm No 6

70 x 90mm Meranti timber door frame

3/6/19 | Meranti door frame size, 900 x 2 100mm high No 22
3/6/20 | Meranti door frame size 936 x 2 032mm No 6
3/6/21 | Meranti door frame size 1 600 x 2 100mm high No 2

ALUMINIUM WINDOW, DOORS, ETC.

3/6/22 | Door D09, overall size 1 800 x 2 100 mm high wispeco
aluminium fixed panel and single aluminium door in accordance
with SANS 613 with surfaces natural anodised aluminium
colour silver. frame as per manufacturers specifications No 6

PINNING BOARDS:

Softboard:

3/6/23 | 10mm Thick softboard pinning board fixed to plastered wall with
an approved adhesive. m2 141

Wrought Saligna:

3/6/24 | 19 x 50mm Rebated and angle rounded framing plugged and
pelleted. m 273
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MOULDINGS AND SUNDRIES

Supawood

3/6/25 | 16 x 150mm dado border rail twice corner rounded and once
hollow grooved at back, plugged and pelleted m 294

FURNITURE
Classrooms

3/6/26 | Standard single desk for secondary learners: 650H x 450D x

550W No 520
3/6/27 | Senior nicky polyshell: 400H (Orange) No 520
3/6/28 | Teacher's desk: 725H x 900D x 1500W No 13
3/6/29 | Stackable chair 410mm: 19mm square tubing frame: black No 13
HOD'S Office

3/6/30 | Solo 32 1500 x 800 rectangular desk with 3 drawers (melamine
oak) m 6

3/6/31 | High back chair swivel & tilt mechanis black nylon base arms

polyurethane blue m 6
3/6/32 | Visitors arm chair polyurethane blue No 6
Nutrition

3/6/33 | Round fibreglass table with 6 ancona seats; 1050 diameter in

blue No 25

JOINERY

MPC & HOD
3/6/34 | 600m wide 32mm formica lifeseal top m 20
3/6/35 | 950 mm high double slotted wall bands plugged to wall No 8
3/6/36 | Shelco or other approved brackets No 24
3/6/37 | 1850mm high double slotted wall bands plugged to wall No 14
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3/6/38 | Shelco or other approved brackets No 98
3/6/39 | 300 mm wide white melamine shelving, 16mm thick with 2mm

impact edging m 115
3/6/40 | 600mm wide white melamine chipboard, 16mm thick with 2mm

impact edging m 15
3/6/41 | 50 x 50mm SAP timber bearer m 75
3/6/42 | 16 x 70mm SAP floor bearer m 55
3/6/43 | 16mm thick backing board m2 41
3/6/44 | 16mm thick dividers m2 27
3/6/45 | 16 x 30mm thick bearers m 105
3/6/46 | 1000 x 900mm door m2 16
3/6/47 | 150 x 15mm diameter aluminium handle m2 16
3/6/48 | Aluminium butterfly hinges No 32

Staff Accomodation

3/6/49 | 600mm wide, 32mm formica top m 6
3/6/50 | 16mm thick backing board m2 5
3/6/51 | 16mm thick dividers m2 7
3/6/52 | 16 x 30mm thick bearers m 55
3/6/53 | 16 x 70mm SAP floor bearer m 32
3/6/54 | 600 x 500 x 180mm deep drawer No 40
3/6/55 | 150 x 15mm diameter handles No 8
3/6/56 | Heavy duty drawer runners No 16
3/6/57 | 1000 x 900mm door No 6
3/6/58 | 150 x 15mm diameter aluminium handle No 6
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3/6/59 | Aluminium butterfly hinges No 12
3/6/60 | 600mm long hanging rail No 2
3/6/61 | 500 mm wide 16mm shelving m 4
3/6/62 | 16mm sides m2 11
3/6/63 | 16mm divider m2 4
3/6/64 | 1800 x 1350mm double door No 1
3/6/65 | Aluminium butterfly hinges No 16
3/6/66 | 150 x 15mm diameter aluminium handle No 4
3/6/67 | 1800 x 450mm top hung door No 1
3/6/68 | Aluminium butterfly hinges No 16

Nutrition block
3/6/69 | Worktop 600m wide 32mm formica m 25
3/6/70 | 950 mm high double slotted wall bands plugged to wall No 18
3/6/71 | 1850mm high double slotted wall bands plugged to wall No 12
3/6/72 | Shelco or other approved brackets No 138
3/6/73 | 300 mm wide white melamine shelving, 16mm thick with 2mm

impact edging m 24
3/6/74 | 600mm wide white melamine chipboard, 16mm thick with 2mm

impact edging m2 126
3/6/75 | 16mm thick backing board m2 22
3/6/76 | 16mm thick dividers m2 20
3/6/77 | 16 mm slides No 5
3/6/78 | 600mm wide shelving m 75
3/6/79 | 500 x 600 x 180mm deep drawer No 48
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3/6/80 | 150 x 15mm diameter aluminium handle No 48
3/6/81 | Heavy duty runners No 96
3/6/82 | 1000 x 900mm door No 20
3/6/83 | 150 x 15mm diameter handles No 20
3/6/84 | 150 x 15mm diameter aluminium handle m2 20
3/6/85 | Aluminium butterfly hinges No 40
3/6/86 | 50 x 50 SAP timber bearer m 105
3/6/87 | 16 x 70mm SAP floor bearer m 165
3/6/88 | 16mm x 32mm chipboard bearer m 111
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SECTION NO. 3

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING (PROVISIONAL)

PREAMBLES

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 129 for Haylett Formula
purposes.

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

Items, materials or methods to be used specified by trade
names or catalogue numbers are only an indication of the
quality required. Items, materials or methods of similar quality
may be used with prior approval from the Principal Agent.

SUPPLEMENTARY PREAMBLES

Preambles

The Standard Preambles and the Notes in the various trade
bills are to, and do, apply equally to this section.

Properietary Products in Descriptions

Proprietary products shall be used as specified. Substitute
products of similar quality and specification may only be used
with prior approval by the Principal Agent

Descriptions:

Items described as "nailed" shall be deemed to be fixed with
hardened steel nails or pins or shot pinned to brickwork or
concrete
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Items described as "plugged" shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
600mm centres, and where described as "bolted" the bolts
have been given elsewhere

CEILINGS ETC

NAILED UP CEILINGS

6.4mm plasterboard with H-type pressed steel jointing
strips

3/7/1 | Ceilings including 38 x 38mm sawn softwood brandering
at 600mm centres m2 1498

3/7/2 | Extra over ceiling for hinged pressed metal trap door size 600
X 600mm including all necessary ironmongery No 10

INSULATION, ETC

Approved non-combustible blanket insulation

3/7/3 | Roof insulation to main roof areas to be Isover 135mm thick
aerolite non-combustible light weight fibreglass glasswool
hermal ceiling insulation (Code: 11316) closely fitted between
tie beams and laid loose on top of brandering between roof
timbers all as per manufacturers instructions m2 1498

CORNICES

3/7/4 | 75mm polystyrene cove cornice m 634
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SECTION NO. 3

BILL NO. 8
FLOOR COVERING, PLASTIC LINING, ETC

SUPPLEMENTARY PREAMBLES

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 130 for Haylett Formula
purposes.

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

Items, materials or methods to be used specified by trade
names or catalogue numbers are only an indication of the
quality required. Items, materials or methods of similar quality
may be used with prior approval from the Principal Agent.
Preambles

The Standard Preambles and the Notes in the various trade
bills are to, and do, apply equally to this section.

Properietary Products in Descriptions

Proprietary products shall be used as specified. Substitute
products of similar quality and specification may only be used
with prior approval by the Principal Agent

FLOOR COVERINGS

Polyflor 2.0mm thick vinyl floor tiles laid in acrylic
adhesive spread with a notched trowel on suitably
prepared cement screed floors with a hygrometer reading
showing a moisture content of less than 70%, with joints
welded with a fully flexible coloured polyflor welding rod to
provide a smooth finish all in accordance with
manufacturer's recommendation or similar approved
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2,0mm thick PUR vinyl tiles (PC Amount R150/m2) fixed
with approved water based acrylic adhesive to screed
(screed elsewhere)
3/8/1 | On screeded floors m2 1385
3/8/2 | Turn-ups over coves and up against walls not exceeding
500mm girth m 305
POLISH, SEALERS, ETC
Scrub with a neutral detergent and seal with three coats
water based floor dressing
3/8/3 | Scrubbing with diluted neutral detergent complying with SANS
825, rinsing, drying and applying three coats water-based floor
dressing complying with SANS 1042 on vinyl flooring m2 1385
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No

SECTION NO. 3

BILL NO. 9
IRONMONGERY

PREAMBLES

SUPPLEMENTARY PREAMBLES

Preambles

The Standard Preambles and the Notes in the various trade
bills are to, and do, apply equally to this section.

Properietary Products in Descriptions

Proprietary products shall be used as specified. Substitute
products of similar quality and specification may only be used
with prior approval by the Principal Agent

Descriptions:

Ironmongery is fixed to timber unless otherwise described.

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 132 for Haylett Formula
purposes.

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.
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Finishes to ironmongery

Where applicable finishes to ironmongery are indicated by
suffixes in accordance with the following list:

BS Satin bronze lacquered CH Chromium plated
SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

HINGES AND BOLTS

3/9/1 | 150mm CH Barrel bolt No 39
LOCKSETS
The following locks are to be keyed alike, including three keys
per lock
3/9/2 | 75mm 4 lever, upright lock with three keys, for-end and striking
plate No 20
3/9/3 | Cast Zinc Bathroom indicator bolt. No 8
3/9/4 | Silver Anodised Helping Hand Indicator. No 2
3/9/5 | 63mm Brass five pin tumbler padlock with two keys No 15
Handles

3/9/6 | 100mm Chromium plated bow handle bolted through door with
the bolt ends hammered to prevent the nuts being removed No 20

LETTERS, NAMEPLATES, ETC
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3mm Thick rectangular perspex name plate with black
letters (letters to be 33,5mm Sans Serif Helvetica Medium
and to be 7mm from edges of sign) on back, with light grey
background and vinyl protection layer, with edges of
perspex polished fixed to doors with suitable double sided

tape

3/9/7 | 32mm Diameter perspex key tags, each with two holes and
engraved with a two digit number, including 22mm diameter
spring steel "spiral" type clips for attaching to keys No 14
Aluminium

3/9/8 | 160 x 160 x 3mm Thick satin anodised aluminium pushplate
with fire extinguisher pictogram No 6

3/9/9 | 160 x 160 x 3mm Thick satin anodised aluminium pushplate

with fire hose reel pictogram No 6
Doorstops
3/9/10 | Satin chrome plated semicircular floor mounted door stop No 30

BATHROOM FITTINGS

"Kimberly clarke" or similar approved

3/9/11 | MR2 Stainless steel toilet tissue dispenser stainless steel
(Code: SA426130) overall size 130 x 135 x 256mm high

installed by kimberly clarke installation team No 10
GRAB RAILS
3/9/12 | Chairman Industies SR3 Grab rail or similar approved. No 2
3/9/13 | Chairman Industies DL2 Dogleg Grab rail or similar approved.  No 2
3/9/14 | Chairman Industies SR2 Grab rail or similar approved. No 2

WALL MOUNTED WRITING BOARDS

3/9/15 | Parrot magnetic whiteboard 1 820 x 1 220mm high including 2
x side panels wide and 1229 high with pen tray, wall mounted. No 13

3/9/16 | Parrot 1 800 x 900mm high aluminium framed bulletin board
with concelaed mounting and additional bracket No 15
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SECTION NO. 3

BILL NO. 10
METALWORK

SUPPLEMENTARY PREAMBLES

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 136 for Haylett Formula
purposes.

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

Descriptions

Descriptions of bolts shall be deemed to include nuts and
washers

Descriptions of expansion anchors and bolts and chemical
anchors and bolts shall be deemed to include nuts, washers
and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be deemed to
exclude the bolts unless otherwise described

SECURITY GATES

Steel security dates, screens, etc. installed complete
including all subframes, bolts, expansion bolts, etc

3/10/1 | 31.7 x 31.7mm square hollow steel section, with 40mm flat bar
louvres all as per manufacturer's specification. m 10

3/10/2 | Shutterway stylish security gate to fit door opening 900 x
2100mm and fixed of door threshold all as per manufacturer's
specification. Reg G01 No 3

MILD STEEL WINDOW FRAMES

Carried Forward R
Section No. 3
Building Works
Bill No. 10
Metalwork
Bloemfontein Oos Primary School

-77-



DEVELOPMENT BANK OF SOUTHERN AFRICA

Brought Forward R

Standard school type windows including chrome plated
fittings to suite sashes, with and including 20 x 5mm
galvanised mild steel flat bar burglar proofing as per NBP2
pattern, welded to frames at centre-line of panes

3/10/3 | Window W01, overall size 889 x 854mm high standard type,
vertical steel window. No 143

3/10/4 | Window W02, overall size 889 x 1 248mm high standard type,
vertical steel window.
No 29

3/10/5 | Window W03, overall size 889 x 457mm high standard type,
vertical steel window.
No 33

3/10/6 | Window W04, overall size 673 x 511mm high standard type,
vertical steel window.
No 6

3/10/7 | Window W06, overall size 1 200 x 1 200mm high standard
type, vertical steel window.
No 7
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SECTION NO. 3

BILL NO. 11
PLASTERING

PREAMBLES

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

SUPPLEMENTARY PREAMBLES

Preambles

The Standard Preambles and the Notes in the various trade
bills are to, and do, apply equally to this section.

Properietary Products in Descriptions

Proprietary products shall be used as specified. Substitute
products of similar quality and specification may only be used
with prior approval by the Principal Agent

NOTE: Screed mix designs must be done by the engineer and
the sand tested in a laboratory beforehand. A mechanical
mixer is preferred to ensure a homogeneous smooth plaster,
screed, etc. mixtures and each batch should be mixed for not
less than 3 minutes. The time which elapse between the start of
mixing a batch and when it is placed, should not exceed 45
minutes and during that time, the mix should be protected from
drying out. Regular strength tests must be conducted to these
mixes.

A level screed must be provided and a special large wooden
trowel to be used. Screeds should be inspected and tested to
determine deviation from datum level and surface regularity.
The strength of the screed, once it has dried-out, must be test
regular using the "BRE screed tester" as well as tests to check
the adhesion between screed and base.
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NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 142 for Haylett Formula
purposes.

Epoxy floor coated screed, all strictly in accordance with
spec:

3/11/1 | On internal floors m2 63

Wood Floated Screeds on concrete

3/11/2 | Wood Floated Screed m2 105
SCREEDS

Screeds on concrete

3/11/3 | 38mm Thick on floors to receive ceramic tiles m2 60

318/20 9mm epoxy floor coating laid to screed, (screed
elsewhere) all strictly in accordance with approved
manufaturer's instructions:

3/11/4 | On internal floors m2 63

3/11/5 | 20 x 100mm high skirting coved at junction with floor and fair

edge. m 49
Screed
3/11/6 | 38mm Thick on floors to receive vinyl tiles m2 699

INTERNAL PLASTER

One coat (4:1) cement plaster

3/11/7 | On walls m2 1822

3/11/8 | Narrow widths m2 83

EXTERNAL PLASTER

One coat (4:1) cement plaster

3/11/9 | On walls m2 350
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3/11/10 | Narrow widths m2 50
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SECTION NO. 3

BILL NO. 12
TILING
PREAMBLES

SUPPLEMENTARY PREAMBLES

Preambles

NOTE: Unless otherwise stated all items in this bill shall be
deemed to fall into Worgroup No. 144 for Haylett formula
purposes.

Properietary Products in Descriptions

Proprietary products shall be used as specified. Substitute
products of similar quality and specification may only be used
with prior approval by the Principal Agent

NOTE: Descriptions:

Unless described as "fixed with adhesive to plaster (plaster
elsewhere" desriptions of tiling on brick or concrete walls,
columns, etc., shall be be deemed to include 1:4 cement
plaster backing and desciptions of tiling on conrete floors etc.,
shall be deemed to include 1:3 plaster bedding.

All tiling is to be fixed with approved adhesive unless otherwise
described to screeded or plastered surfaces which are
elsewhere measured. All jointing is to be done with an approved
grout unless otherwise described.
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Fixing

Unless described as "fixed with adhesive to plaster (plaster
elsewhere)" descriptions of tiling on brick or concrete walls,
columns, etc shall be deemed to include 1:4 cement plaster
backing and descriptions of tiling on concrete floors etc shall be
deemed to include 1:3 plaster bedding

Tiling described as "fixed with adhesive on power floated
concrete" shall be deemed to include for approved tiling
key-coat

Ceramic, porcelain, marble and granite tiles are to be fixed and
grouted with suitable adhesives and grouts from the "Tal
Professional” ("Ceresit Tylon") range of products as
recommended by the manufacturer of the tiles

WALL TILING

200 X 250 X 5mm white first grade Ceramic wall tiles fied
with adhesive to plaster and pointed with white jointing

compound.

3/12/1 | On walls in splashbacks, etc. m2 161

FLOOR TILING

300mm x 300mm cloured non slip porcelain tiles (PC
Amount R150/m2) laid with and including adhesive to
screed (screed elsewhere) and flush pointed with tinted

grout

3/12/2 | On floors m2 65

3/12/3 | Skirtings 150mm high of cut course tile. m 20
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SECTION NO. 3

BILL NO. 13
PLUMBING AND DRAINAGE (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 146 for Haylett Formula
purposes.

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

Vitrified clay pipes:

Pipes shall rest on solid ground and, where necessary, pockets
of sufficient size shall be cut around joints to enable the jointing
to be properly performed or, alternatively, pipes shall be bedded
full length on and including unreinforced concrete laid in a semi
dry state immediately before pipes are laid

Sewer and drainage pipes and fittings shall be jointed and
sealed with butyl rubber rings

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent weld
jointed

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be plain ended with
solvent welded uPVC loose sockets and fittings

Pipes of 50mm diameter and greater shall have sockets and
spigots with push in type integral rubber ring joints. Bends shall
be uPVC and all other fittings shall be cast iron, all with similar
push in type joints

Carried Forward R
Section No. 3
Building Works
Bill No. 13
Plumbing and Drainage
Bloemfontein Oos Primary School

-84-



DEVELOPMENT BANK OF SOUTHERN AFRICA

Brought Forward

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the class
stated. Class 0 (thin walled hard drawn) pipes shall not be
bent. Class 1 (thin walled half-hard), class 2 (half-hard) and
class 3 (heavy walled half-hard) pipes shall only be bent with
benders with inner and outer formers. Fittings to copper waste,
vent and anti-syphon pipes, capillary solder fittings and
compression fittings shall be "Cobra Watertech" or similar and
approved type. Capillary solder fittings shall comply with ISO
2016. Only compression fittings shall be used in walls or in
ground

Fixing of pipes

Unless specifically otherwise stated, descriptions of pipes shall
be deemed to include fixing to walls etc, casting in, building in
or suspending not exceeding 1m below suspension level

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing”. In the case of pipes with diameters
not exceeding 60mm only the largest end or branch size is
given. Should the contractor wish to use other fittings and
bushes or reducers he may do so on the understanding that no
claim in this regard will be entertained. In the case of pipes
with diameters exceeding 60mm all sizes are given and no
claim for extra bushes, reducers, etc will be entertained

Excavations

No claim for rock excavation will be entertained unless the
contractor has timeously notified the quantity surveyor thereof
prior to backfilling

"Soft rock" and "hard rock" shall be as defined in "Earthworks"

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be carefully
backfilled in accordance with manufacturers' instructions
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Where no manufacturers' instructions exist pipes shall be laid in
accordance with clauses 5.1 and 5.2 of each of the following:
SABS 1200 L : Medium-pressure pipelines

LD : Sewers

LE : Stormwater drainage

Pipe trenches etc shall be backfilled in accordance with clauses
3,5.5,5.6,5.7 and 7 of SABS 1200

DB : Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1 to 3.4.1,
5.1to 5.3 and 7 of SABS 1200

LB : Bedding (Pipes).

Unless otherwise described bedding of rigid pipes shall be
class B bedding

Flush pans

Flush pans shall have straight or side outlets and "P" or "S"
traps as necessary

Stainless steel basins, sinks, wash troughs, urinals, etc.

Units shall have standard aprons on all exposed edges and
tiling keys against walls where applicable

Waste unions

Descriptions of waste unions shall be deemed to include rubber
or vulcanite plugs and chains fixed to fittings

"Densyl" petrolatum anti corrosion tape as manufactured
by Denso SA (Pty) Ltd.

Pipes to be taped shall be coated with the appropriate primer
and the tape shall be applied with minimum 15mm lap per
spiral unless otherwise described

Couplings and fittings to pipes shall be taped in strict
accordance with the manufacturer's instructions including all
mastic, tape, "Lay flat" sheeting, securing of same, etc

SANITARY FITTINGS:
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3/13/1

3/13/2

3/13/3

3/13/4

3/13/5

Brought Forward

Stainless steel:

Franke Projectline Model PLN621 Grade 304 18/10 polished
stainless steel double end bowl inset sink (Code: 1990031),
overall size 1200 x 460mm with two 340 x 370 x 140mm deep
bowls, fitted onto cupboards(elsewhere specified) sink to
include plumbing kit (Code: 1120009) mixer (Code: 1150019)
(kitchen cabinets by specialist).

Franke Projectline Model PLN621 Grade 304 18/10 polished
stainless steel single end bowl inset sink (Code: 1990031),
fitted onto cupboards(elsewhere specified) sink to include
plumbing kit (Code: 1120009) mixer (Code: 1150019) (kitchen
cabinets by specialist).

Franke 1,2mm Grade 304 18/10 stainless steel BE Barron bowl
urinal (Code: 2540055), size 316 x 241 x 425mm high , Cobra
Junior Flushmaster (Code: FJB 102) exposed back entry flush
valve, 40mm waste outlet, pressed perforated stainless steel
grid and chrome plated button spreader connected to 15mm
water supply, 2mm thick mounting plate bolted to wall with
anchor bolts

Franke 1,6mm Grade 304 18/10 stainless steel SSW12
hospital surgeon scrub-up unit (Code: 2630044), size 1200 x
460 x 555mm with radiused internal corners, front and side of
unit to be of double walled construction with inner wall sprayed
with vermin proof bitumastic sound deadening approximately
2mm thick, 150mm high integral splashback, 40mm waste
outlet connected to cobra chromium plated bottle trap (code:
345/40), connected to 15mm water supply, fixed to emovable
2mm thick galvanised mild steel fixing plate and bolted to wall
with anchor bolts 900mm from finished floor level

Sanitary fittings:

Lecico Atlas 50cm basin with semi pedastal clour white , fixed
with stainless steel screws and washers to plugs in wall and
sealed with abe Dow corning acetoxy silicone sealant where
basin meets wall
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3/13/6

3/13/7

3/13/8

3/13/9

3/13/10

3/13/11

3/13/12

3/13/13

3/13/14

3/13/15

3/13/16

3/13/17

3/13/18

Brought Forward

Lecico Neon front flush close coupled WC colour white suite
comprising seat and cover bolted to bowl white vitreous china
pan with P or S trap, 9 litre low-level white vitreous china cistern
complete with valveless syphonic fitting, ball valve and
matching flush pipe and heavy duty white single flap seat

Lecico Atlas raised CC WC with side lever colour white suite
comprising seat and cover bolted to bowl white vitreous china
pan with P or S trap, 9 litre low-level white vitreous china cistern
complete with valveless syphonic fitting, ball valve and
matching flush pipe and heavy duty white single flap seat

WASTE UNIONS, ETC.:

32mm "301" Basin waste union.

40mm Chromium plated brass wash trough union with backnut,
plug and chain.

40mm "310" Sink waste union.

TRAPS, ETC.:

Butyl rubber:

40mm Double flexitrap.
40 x 50mm Reseal combination type "P" or "S" trap

50mm "Cobra 365/50 CP" or other approved chromium plated
bottle trap

"Rofo sales cc - code RO 280 (H) NW 100" or other approved
stainless steel floor trap drain.

"VA 2.360" sink "P" trap.

32mm "345/50" CP bottle trap.

80mm Cast iron glass enamelled internally urinal trap cast into
concrete including caulked lead joint to cast iron pipe and CP

outlet grill.

TAPS, VALVES, ETC.:

30mm "318" CP standing overflow tube.
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Brought Forward R

3/13/19 | 20mm Fullway brass gate valve No 6
3/13/20 | 15mm "Ball-o-Stop" or other approved brass stopcock No 4
3/13/21 | 15mm "FJT 5.5" CP urinal tail pipe. No 2
3/13/22 | 22mm "131" Brass stopcock. No 6
3/13/23 | 15mm "139 star" CP underwall pattern stopcock. No 2
3/13/24 | Cobra star or similar approved pillar tap (Code:

FPTA2A1SR-0GTO1 SKU 211-15/N) No 4
3/13/25 | Cobra or similar approved Bib tap (Code: FBBAE1SR-0GT01) No 4
3/13/26 | Cobra or similar approved elbow operated pillar tap (Code:

FEAPLEA-4FTO01) No 1
3/13/27 | 15mm "166/041" CP sink mixer. No 2
3/13/28 | Urinal flushing valve. No 2
3/13/29 | "Masterbox" valve set. No 1

SANITARY PLUMBING:

uPVC pipes:
3/13/30 | 50mm Pipes. m 140
3/13/31 | 110mm Pipes. m 106

Extra over uPVC pipes for fittings:

3/13/32 | 50mm Access bend. No 16
3/13/33 | 50mm Junction No 12
3/13/34 | 50mm Access Junction No 12
3/13/35 | 110mm Access heel bend. No 16
3/13/36 | 110mm Vent valve. No 9

WATER SUPPLIES:

Carried Forward R
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Brought Forward R
Class O copper pipes:
3/13/37 | 15mm Pipes. m 86
3/13/38 | 22mm Pipes. m 61
3/13/39 | 28mm Pipes. m 121
Extra over class O copper pipes for capillary
fittings:
3/13/40 | 15mm Fittings. No 22
3/13/41 | 22mm Fittings. No 7
3/13/42 | 28mm Fittings. No 9

Copper overflow and service pipes:

3/13/43 | 15mm Service pipe 300mm girth. No 4
3/13/44 | 22mm Service pipe 300mm girth. No 7
TESTING

3/13/45 | Provide all necessary apparatus water, etc for and test the
whole of the Sanitary Plumbing and Water Supply installation to
the satisfaction of the Representative/Agent and Municipality,
replace any defective work, free of charge and leave perfect Item

BUILDER'S WORK INCLUDING MAKING GOOD:

3/13/46 | Fair cutting and fitting facebrick around pipe not exceeding
100mm dianeter. No 6

Core drilling of hole for pipe not exceeding 50mm diameter

3/13/47 | 230mm Brick wall, etc No 20

PAINTING (PROVISIONAL)

(HAYLETT FORMULA WORK GROUP NO 152
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3/13/48

Brought Forward

Prepare, prime with a self-etching primer and paint one
undercoat and one coat high gloss enamel paint

On galvanised mild steel pipe not exceeding 300mm girth
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 14
GLAZING
PREAMBLES

PREAMBLES:

The Tenderer is referred to the relevant Clause in the seperate
document "Model Preambles for Trades" (2008 Edition) and to
the Supplementary Preambles which are incorporated
hereunder.

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 150 for Haylett Formula
purposes.

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by trade
names or catalogue numbers are only an indication of the
quality required. Items, materials or methods of similar quality
may be used with prior approval from the Principal Agent.

GLAZING TO STEEL WITH PUTTY

4mm Clear laminated safety glass

3/14/1 | Panes exceeding 0,1m2 and not exceeding 0,5m? m2 260

3mm Obscure glass

3/14/2 | Panes exceeding 0,1m2 but not ne 0.5m2
m2 107

Items, materials or methods to be used specified by trade
names or catalogue numbers are only an indication of the
quality required. Items, materials or methods of similar quality
may be used with prior approval from the Principal Agent.

6mm Float glass with polished edges all round

3/14/3 | Mirror 450 X 600mm high four times holed for and fixed to wall
with chromium plated dome headed mirror screws (K9) No 6
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 15
PAINTWORK

PREAMBLES

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

SUPPLEMENTARY PREAMBLES

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 152 for Haylett Formula
purposes.

PAINTWORK ETC TO NEW WORK

ON PLASTER, ETC.

One undercoat and two coats paint

3/15/1 | On internal plastered walls m2 1810
3/15/2 | On external plastered walls m2 350

ON PLASTER BOARD

One coat plaster primer and two coats EPL polvin super
acrylic ON:

3/15/3 | On ceilings and cornices m2 1498
ON METAL
Spot priming defects in pre primed surfaces with zinc

chromate primer and applying one coat undercoat and two
coats enamel paint on steel

3/15/4 | On door frames m2 56
3/15/5 | Security gates, etc m2 32

ON WOOD
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Brought Forward R
Enamel paint
3/15/6 | On rails, etc not exceeding 300 mm girth m 94
One undercoat and two coats paint
3/15/7 | On doors m2 40

One coat dark stain and three coats clear ultra varnish

3/15/8 | On doors m2 310
Sanding sealer and three coats clear Floor Vanish - PFV "
suede finish

3/15/9 | On skirtings, rails, etc not exceeding 300 mm girth m 640

One coat pink oil based wood primer, one coat "UC.1
Merit" universal undercoat and two coats universal enamel

gloss paint on:

3/15/10 | Roof timbers at eaves and verges not exceeding 300mm girth. m2 93
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Bill
No

3/1

32

3/3

3/4

3/5

3/6

37

3/8

3/9

3/10

3/11

3/12

3/13

3/14

3/15

Section No. 3
Building Works

SECTION SUMMARY - Building Works

Foundations (Provisional)

Concrete, Formwork and Reinforcement
Masonry

Waterproofing

Roof Coverings, etc

Carpentry and Joinery

Ceilings, Partitions & Access Flooring
Floor Coverings, etc

Ironmongery

Metalwork

Plastering

Tiling

Plumbing and Drainage

Glazing

Paintwork
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Item Quantity Rate Amount
No

SECTION NO. 4

BILL NO. 1
SITE WORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

NOTE: Unless otherwise stated all the items in this bill shall be
deemed to fall into Work Group No. 104 for Haylett Formula
purposes.

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

NOTE: The foundations have measured to the top of the
surface bed. Foundations depths shall be confirmed on site. All
excavations shall not be covered prior to the approval and
recording of the depths by the Engineer.

EARTHWORKS
4/1/1 | Clear site of all rubbish, debris, vegetation, etc m2 1560
4/1/2 | Stripping 150mm layer of top soil and cart to spoil heap on site  m3 54

REMOVAL OF TREES ETC

4/1/3 | Take out and remove tree with trunk exceeding 500mm and not
exceeding 1000mm girth measured 1m above ground level

including excavating and removing roots and fill hole with clean
dry earth filling, watered and rammed No 6

BULK EXCAVATION, FILLING, ETC

Open face excavation in earth over sloping site

4/1/4 | Open face excavations m3 1443

Extra over bulk excavation in earth for excavation in

4/1/5 | Soft rock (intermediate excavation) m3 26
4/1/6 | Hard rock (hard excavation) m3 14
Carried Forward R
Section No. 4
External works
Bill No. 1

General Site Works
Bloemfontein Oos Primary School

-96-



DEVELOPMENT BANK OF SOUTHERN AFRICA

Brought Forward R

Extra over all excavations for carting away

4/1/7 | Surplus material from excavations to stock piles on site not
exceding 300m m3 1443

Earth filling supplied by the contractor in
platforms

4/1/8 | In platforms of G5 material in accordance with SABS 1200 DM
compacted to 90% Mod AASHTO density m3 524

4/1/9 | In platforms of G6 material in accordance with SABS 1200 DM
compacted to 95% Mod AASHTO density m3 969

EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

4/1/10 | excavations in earth for aprons m3 15

Carried Forward to Summary of Section No. 4 R
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Item Quantity Rate Amount
No

SECTION NO. 4

BILL NO. 2

STORMWATER DRAINAGE, SOIL DRAINAGE
AND WATER SUPPLY

PREAMBLES

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

NOTE : Unless otherwise stated herein all items in this bill shall
be deemed to fall into Work Group No. 146 for Haylett Formula
purposes

NOTE : All excavations are measured as being in "earth" and/or
filling compacted to 98% modified AASHTO density

STORMWATER DRAINAGE

CONCRETE

(HAYLETT FORMULA WORK GROUP NO. 146)

Mass concrete with a coarse aggregate of 19mm and a
minimum compressive strength of 15MPa at 28 days

4/2/1 | V-shaped channel 600mm wide x 100mm thick with rounded
salient edges and finished on exposed surfaces with 2:1
cement mortar, laid to falls in panels not exceeding 1,8m long
with 12mm bitumen impregnated softboard movement joints
with exposed edges raked out for a depth of 10mm and filled
with bituminous compound including all necessary excavations

and formwork m 354
4/2/2 | Extra for fair open end No 16
4/2/3 | Extra for fair stopped end No 12
4/2/4 | Extra for angle intersection No 5
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Brought Forward R

4/2/5 | Extra for T-intersection No 6

4/2/6 | Triangular shaped concrete spill basin size 1,1m at head, 2,4m
at base end and 1,192m along the sides, formed of 200mm
thick concrete base with concrete upstand size 200 x 200mm
high along two sides and 200 x 200mm footing along base end
including all excavations, formwork and backfilling, the top of
the base inlaid with eleven clay bricks protruding 55mm above
the surface of the concrete and loose stones of 100 to 150mm
diameter loose at the base of the spill basin for a width of
500mm No 2

Movement joints

4/2/7 | Movement joint not exceeding 300mm high formed of 12mm
bitumen impregnated softboard placed vertical in position
between concrete stormwater channel and brick walls or
concrete aprons, etc including raking out top section 10mm
deep and filling with bituminous compound m 45

SOIL DRAINAGE

(HAYLETT FORMULA WORK GROUP NO. 146)

uPVC pipes

4/2/8 | 110mm pipes including excavations not exceeding 1m deep m 210

4/2/9 | 110mm pipes including excavations exceeding 1m not
exceeding 2m deep m 96

4/2/10 | 160mm pipes including excavations exceeding 1m not
exceeding 2m deep m 86

4/2/11 | 160mm pipes including excavations exceeding 2m not
exceeding 4m deep m 165

Extra over uPVC pipes for fittings

4/2/12 | 110mm Bend. No 12
4/2/13 | 110mm Access junction. No 6
4/2/14 | 160mm Access Junction No 1
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Brought Forward R

Sundries

4/2/15 | 15MPa/19mm mass concrete encasing around 100mm
horizontal drain pipe including all necessary formwork m 22

4/2/16 | 15MPa/19mm mass concrete encasing around 100mm vertical
or raking drain pipe to cleaning eye including all necessary
formwork m 14

4/2/17 | 15MPa/19mm mass concrete in precast I.E. marker block set
flush with the ground or paving No 5

THE FOLLOWING IN PRE-FABRICATED MANHOLES

(HAYLETT FORMULA WORK GROUP NO. 146)

Pre-fabricated concrete manholes and shall constructed
according to the Manufacturer's instructions. All manholes to be
out of dolomitic aggregate

Excavate in earth for and including circular type precast
concrete manhole formed of 1,330m diameter x 100mm
thick 20MPa/19mm mass concrete bottom with manhole
shaft formed of 1,02m diameter (internal) precast concrete
rings with joints sealed with non hardening waterproof
such as DENSO sealing with and including precast
concrete cover slab 125mm thick and precast concrete
spacer slab with opening for and including heavy duty
road type manhole cover and frame as type 4 set in cement
mortar and sealed in tallow and with fine mass concrete
benching in bottom floated smooth with falls to and
including 617 mesh reinforcement and 150mm vitrified clay
channels and finished on all exposed surfaces with 25mm
thick granolithic with angles rounded including all
necessary step irons, etc.

4/2/18 | Manhole not exceeding 1m deep No 4
4/2/19 | Manhole exceeding 1m and not exceeding 2m deep No 4
4/2/20 | Manhole exceeding 2m and not exceeding 4m deep No 4
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Brought Forward R

Sundries

4/2/21 | Hole through side of precast concrete manhole for pipe
exceeding 100mm and not exceeding 200mm diameter and
make good No 4

WATER SUPPLY

(HAYLETT FORMULA WORK GROUP NO. 148)

Galvanised mild steel screwed and socketed
pipes and fittings

4/2/22 | 20mm pipe in short lengths in connections to water meter

(elsewhere) m 25
4/2/23 | 20mm pipe and excavations not exceeding 1m deep m 34
4/2/24 | 25mm pipe and excavations not exceeding 1m deep m 14
4/2/25 | Extra over 20mm pipe for fittings No 12
4/2/26 | Extra over 25mm pipe for fittings No 14

uPVC 75mm Class 6 piping with "Plasson" or other
approved fittings

4/2/27 | 75mm pipe and excavations not exceeding 1m deep m 87

uPVC 75mm Class 9 piping with "Plasson" or other
approved fittings

4/2/28 | 75mm pipe and excavations not exceeding 1m deep m 37

Extra over polyethylene pipes for fittings

4/2/29 | 75mm diameter bend No 14
4/2/30 | 63mm male adaptor coupling No 12

Valves, etc including joints to pipes and/or fittings

4/2/31 | 25mm brass fullway wheel valve No 6
4/2/32 | 63mm brass fullway wheel valve No 6
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Brought Forward R

4/2/33 | Castle Optima 2000 or other approved water meter with
threaded inlet port No 1

SUNDRIES

(HAYLETT FORMULA WORK GROUP NO. 148)

4/2/34 | Excavate in earth for and build stop cock box size 225 x 225 x
600mm deep internally with half brick sides in cement mortar
with 225 x 225mm regulation pattern cast iron hinged box Type
11B set in and including 15MPa/19mm mass concrete surround
size75mm wide x 100mm deep all round No 1

4/2/35 | Excavate in earth not exceeding 1m deep for and build circular
type precast concrete valve and meter chamber formed of
1,05m diameter (internal) precast concrete rings with and
including precast concrete cover slab 125mm thick and precast
concrete spacer slab with opening for and pavement type
manhole cover and frame as type 4 set in cement mortar and
sealed in tallow and with fine mass concrete filling in bottom
floated smooth with falls and finished on all exposed surfaces
with 25mm thick granolithic with angles rounded including all
necessary step irons, etc No 1

4/2/36 | Extra over excavations in earth for pipe trenches, etc for
excavations in soft rock m3 1

4/2/37 | Extra over excavations in earth for pipe trenches, etc for
excavations in hard rock m3 1

4/2/38 | 15MPa/19mm mass concrete in thrust blocks around fittings
including necessary additional excavations, formwork, etc m3 1

TESTING

4/2/39 | Supply all the necessary apparatus, water etc. for and test the
soil drainage and water supply systems to the satisfaction of
the Representative/Agent and the Local Authority, rectify all
defective work free of charge and leave in perfect order Item
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SECTION NO. 4

BILL NO. 3
COVERED WALKWAYS (PROVISIONAL)

PREAMBLES

NOTE: The Tenderer is referred to the relevant Clause in the
seperate document "Model Preambles for Trades" (2008
Edition) and to the Supplementary Preambles which are
incorporated hereunder.

EARTHWORKS

EXCAVATIONS

Excavate in earth not exceeding 2 m deep below reduced
or filled up ground level for

4/3/1 | Trenches, holes, etc. m3 392

Extra over trench and hole excavations for excavation in:

4/3/2 | Soft rock m3 11
4/3/3 | Hard rock m3 5

Extra over all excavations for carting away

4/3/4 | Surplus material from excavations and/or stock piles on site to
a dumping site to be located by the contractor m3 79

Risk of collapse to sides of excavations

4/3/5 | Side of trench and hole excavations from natural, elevated or
reduced ground level not exceeding 1500mm deep m2 1226

Keeping excavations free of water

4/3/6 | Allow for keeping all excavation free of water and mud Item
FILLING, ETC:
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Brought Forward R

Earth filling obtained from the excavations

4/3/7 | Backfilling to trenches and holes compacted to 90% modified
AASHTO density m3 133

Approved non - expansive imported inert granular filling
under solid floors, supplied and carted on by Contractor,
compacted in layers not exceeding 150 mm to 93% HCE

density

4/3/8 | Under floors, steps, pavings, etc m3 268

Compaction of surfaces

4/3/9 | Compaction of ground surface under floors, trenches, etc
including scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where necessary
and compacting to 90% Mod AASHTO density m2 364

Soil insecticide

4/3/10 | Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows and
ramming m2 376
4/3/11 | To bottoms and sides of trenches, bases, etc m2 714

Coarseriver sand filling supplied by the contractor

4/3/12 | 50mm thick river sand under floors, etc. m2 276

CONCRETE, FORMWORK AND
REINFORCEMENT

REINFORCED CONCRETE

25MPa/19mm concrete

4/3/13 | In strip footings m3 31
4/3/14 | Surface beds on waterproofing cast in panels m3 15

TEST BLOCKS

4/3/15 | Making and testing 150 x 150 x 150mm concrete strength test
cube (Provisional) No 50
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Brought Forward R

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood
float

4/3/16 | Surface beds, slabs, etc m2 650

SMOOTH FORMWORK (DEGREE OF ACCURACY I)

Smooth formwork to sides

4/3/17 | Edges of slabs not exceeding 300mm high
m2 152

MOVEMENT JOINTS ETC (PROVISIONAL)

4/3/18 | 10mm lIsolation Joints not exceeding 300mm high m 246
4/3/19 | 10 x 12mm polysulphide sealant m 234

REINFORCEMENT (PROVISIONAL)

4/3/20 | Mesh - Ref 193 to surface bed m2 300
MASONRY

FOUNDATIONS (PROVISIONAL)

Brickwork of NFX bricks (14 MPa nominal compressive
strength) in class 1 mortar

4/3/21 | One brick walls m2 157

FACE BRICKWORK

External facing (PC R6500,00/1000 excluding VAT) pointed
with square recessed horizontal and vertical joints

4/3/22 | Extra over brickwork for face brickwork m2 319
4/3/23 | Brick on edge on coping to one brickwall. m 250

Brickwork reinforcement

4/3/24 | 150mm Wide reinforcement built in horizontally m 1130
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Brought Forward R

WATERPROOFING

WATERPROOFING UNDER FLOORS, ETC

Colour coded polythylene sheeting complying with SABS 952,
Type C, in wideset practicable widths with all joints lapped and
sealed in accordance with the manufacture's instructions

4/3/25 | 250 Micron green medium density sheeting laid loose on top of
compacted earth under concrete surface beds, lapped 150 mm
and sealed at all joints with pressure sensitive tape (measured
net). m2 556

ROOF COVERINGS, ETC.:

"COLOURED ROOF SHEETING OR SIMILAR AND
APPROVED

Supplementary Preambles:

Notes :

The following roof sheeting systems are to be installed in strict
accordance with the Manufacturer's and/or Supplier's
specifications.

Fixing of all roof sheeting is to be in accordance with the
Manufacturer's approved Instruction Book.

The Manufacturer shall comply comply with ISO9002 Quality
Management System.

A written and approved five year guarantee of
site-workmanship and watertightness shall be issued after final
inspection of concealed-fix roofing by the Manufacturer

0,6mm Thick Light Industrial "Colomate" IBR profile steel
roof sheeting pre painted fixed to timber purlins at
approximately 750mm centres according to engineers
detail

4/3/26 | Roof covering with pitch not exceeding 25 degrees, fixed to
metal purlins. m2 350

Carried Forward R
Section No. 4
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4/3/27 | 1,2mm thick Ridge Capping m 188
STRUCTURAL STEELWORK
The following in hot dipped galvanized steel structure to
walkways
4/3/28 | 75 x 75 x 3mm wall thickness hollow section columns, mitred at
angles and fitted with 150 x 150 x 3mm footplates m 262.00
4/3/29 | 60 x 40 x 2,5mm Hollow section purlin bolted to brackets m 200.00
PAINTWORK

PAINTWORK ETC TO NEW WORK

ON METAL

One coat Plascon Namelcote Synthetic Metal Primer
(UC53), one undercoat and two finishing coats 'Plascon
Wall and All pure acrylic emulsion paint

4/3/30 | On steel purlins, beams and columns, etc m2 256

Carried Forward to Summary of Section No. 4 R
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Bill
No

4/1

4/2

4/3

Section No. 4

External works

SECTION SUMMARY - External works

General Site Works
Stormwater, Soil drainage and Water Supply

Walkways and Yardwalls

Carried to Final Summary
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Item Quantity Rate Amount
No

SECTION NO. 5

BILL NO. 1
PROVISIONAL SUMS

PREAMBLES

For Preambles see "Model Preambles For Trades"

PREAMBLES:

The Tenderer is referred to the relevant Clause in the seperate
document "Model Preambles for Trades" (2008 Edition) and to
the Supplementary Preambles which are incorporated
hereunder.

WORK BY CONTRACTOR

BUDGETARY ALLOWANCES under this heading are for work
to be executed by the contractor or a specialist sub-contractor
and are to be used at the discretion of the Principal Agent and
deducted in whole or in part if not required.

The following Provisional Sums and Prime Cost Items are net

The Contractor shall allow for profit and attendance after each
Prime Cost Sum. Where no allowance has been made by the
Contractor, it shall be assumed the allowance shall have been
included elsewhere in the rates for other works.

DEMOLITION OF ASBESTOS

5/1/1 | Provide the sum as indicated for demolition of asbestos to be
supplied by specialist including the foundations and filling

material Iltem 3500 000 |00
5/1/2 | Allow for profit. Item
5/1/3 | Allow for attendance. Iltem

BOREHOLE DRILLING

5/1/4 | Provide the sum as indicated for borehole drilling Item 177 500 |00
5/1/5 | Allow for profit. Item
5/1/6 | Allow for attendance. Iltem
Carried Forward R
Section No. 5
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Bill No. 1
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20 000 L PRESTANK & STAND

5/1/7 | Provide the sum as indicated for a prestank including tank
stand with a hot dipp galvanised stand, cat ladder and safety

barriers Iltem 190 000 |00
5/1/8 | Allow for profit. Item
5/1/9 | Allow for attendance. Iltem

GEOPHYSICIST

5/1/10 | Provide the sum as indicated for geophysicist Item 60 000 |00
5/1/11 | Allow for profit. Item
5/1/12 | Allow for attendance. Item

LANDSCAPING

5/1/13 | Allow the sum as indicated for landscaping Item 300 000 |00
5/1/14 | Allow for profit Item
5/1/15 | Allow for attendance Item

MOBILE CLASSROOMS

5/1/16 | Provide the sum as indicated for Twelve (12) mobile

classrooms to be supplied and installed by a firm of specialists Item 2 300 000 |00
5/1/17 | Allow for profit. Item
5/1/18 | Allow for attendance. Item

BUDGETARY ALLOWANCE
5/1/19 | Allow the sum as indicated for furniture removal, including

relocating mobile classrooms. Item 80 000 |00
5/1/20 | Allow the sum as indicated for renovations. Item 1800 000 |00
5/1/21 | Allow the sum as indicated for signage. Item 50 000 |00
5/1/22 | Allow the sum as indicated for drinking fountains. Item 50 000 |00

Carried Forward R
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5/1/23 | Allow the sum as indicated for flag posts. Item 15 000 |00

Carried to Final Summary R
Section No. 5

Provisional sums

Bill No. 1

Provisional and Prime Cost Sums
Bloemfontein Oos Primary School
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SECTION NO. 6

BILL NO. 1
ELECTRICAL WORK

SUPPLEMENTARY PREAMBLES

ELECTRICAL WORK

400V Kiosk

6/1/1 | Supply, manufacture, deliver, install 400V and commision new
kiosk complete with all accessories as per the drawings No 2.00

Supply and install feeder breaker on the main kiosk: 10KA,

4-Pole
6/1/2 | 125 A No 1.00
6/1/3 | 200 A No 1.00

SUB-DISTRIBUTION BOARD 400V 5KA

6/1/4 | Supply, manufacture, deliver, install 400V and commision new
kiosk complete with all accessories as per the drawings No 6.00

6/1/5 | Supply, manufacturer, install and commission 230V SP & L
distribution board complete with all accessories as per the
drawings No 4.00

LIGHTING FITTINGS

Supply, deliver and install the following light fittings
complete, inclusive of lamps

6/1/6 | 2 x 36W 1200mm open channel T5 light fitting No 180.00
6/1/7 | 1 x 22W IP65 Bulkhead light fitting No 80.00
6/1/8 | 1 x 22W IP28 Bulkhead light fitting m 35.00

LIGHTING SWITCHES

Carried Forward R
Section No. 6
Electrical Work
Bill No. 1
Electrical Works
Bloemfontein Oos Primary School
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Supply, install and connect flush mounted switch
unit complete with cover plate, boxes and all
accessories

6/1/9 | Single Lever, 1 Way light switch No 70.00
6/1/10 | Single Lever, 1 Way light switch No 8.00
6/1/11 | 230V 16A, IP65 Photocell No 10.00

CONDUCTORS AND CABLES

Supply and install GP PVC insulated copper
conductors in required colours drawn into conduit or

in trunking
6/1/12 | 2.5mm2 m| 6 500.00
6/1/13 | 6 mm2 m| 5500.00

Supply, deliver and install PVC, PVC, SWA, PVC
600/1000V cables

6/1/14 | 70 mm2, 4-Core m 350.00
6/1/15 | 16 mm2, 4-Core m 850.00

Supply, deliver and install single core antitheft
copper coated bare earth conductor

6/1/16 | 50 mm2 single core m 350.00
6/1/17 | 16 mm2 single core m 850.00

CABLE TERMINATION

Supply, deliver and install termination kit, complete
with compression gland, lugs, sleeves and all
accessories

6/1/18 | 70 mm2, 4-Core PVC, SWA, PVC 600/1000V cable No 6.00
6/1/19 | 16 mm2, 4-Core PVC, PVC, SWA, PVC 600/1000V cable No 20.00
6/1/20 | 2.5 mm2, GP PVC insulated copper conductors No 100.00
Carried Forward R
Section No. 6
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6/1/21 | 6 mm2 GP PVC insulated copper conductors No 140.00

6/1/22 | 50 mm2 single core antitheft copper coated bare earth
conductor No 6.00

6/1/23 | 16 mm2 single core antitheft copper coated bare earth
conductor No 20.00

SWITCHED SOCKET OUTLETS AND ISOLATERS

Supply, install and connect flush mounted switch
socket outlets and isolaters as specified including
cover plates and all accessories

6/1/24 | 45A wall mounted isolater No 5.00

6/1/25 | 16 Amp, 3-pin, Standard/Euro combine double switched socket
outlet No 75.00

CONDUIT AND CONDUIT BOXES

6/1/26 | Supply, install 25mm PVC conduit complete with all
accessories including adapters and couplers No| 6 000.00

6/1/27 | Supply and install 60 mm round, 60 mm deep PVC box for 25
mm conduit fixed in sofit or brickwork or ceiling void No 250.00

6/1/28 | Supply and install 100 x 50 x 50 mm gal. box, flush mounted in
brickwork No 250.00

6/1/29 | Supply and install 100 x 100 x 50mm gal.box, flush mounted in
brickwork No 250.00

EXCAVATION AND BACKFILLING

6/1/30 | Excavate 800mm deep by 500mm wide hand pickable soil m| 1500.00
6/1/31 | Backfilling m| 1500.00

EARTHING AND BONDING

6/1/32 | Perform soil resistivity test No 1.00

6/1/33 | Earth and bond of the complete installation in accordance with
the specification and SANS standards No 1.00

Carried Forward R
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6/1/34 | Supply, install and test earthing and lightining protection system
including No 1.00

TEST AND COMMISIONING

6/1/35 | Test and commission the omplete installation in accordance
with the specification and SANS standards No 1.00

Carried to Final Summary R
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Section
No

1

2

FINAL SUMMARY

Preliminaries
Alterations (Provisional)
Building Works

External works
Provisional sums

Electrical Work

SUB-TOTAL (Excluding CPAP and Value Added Tax)

Allow the sum of R4 000.00 (Four Thousand Rand) per month
for Community Liaison Officer

Allow the sum of R2 000.00 (Two Thousand Rand) per month
for Project Steering Committee (PSC)

Allow the sum of R 350 000.00 (Three Hundred And Fifty
Thousand Rands) for Contract Price Adjustment Provision
(CPAP)

Allow the sum of R 1 000 000.00 (One Million Rands) for
Contingencies

SUB-TOTAL excluding Value Added Tax (VAT)

ADD: Value Added Tax (VAT) calculated at the rate of 15%

Carried to Form of Tender
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