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Item Ref Description Unit Quantity Rate Amount

SECTION 1 : PRELIMINARIES

SECTION 1 : PRELIMINARIES

SABS

1200A
PRELIMINARIES

1 8.3.1 Fixed Charge Items:

1.1 Contractual Requirements. Item 1

1.2 Provision of complete as-built information at completion. Item 1

1.3 8.3.2 Site Facilities:

1.3.1 8.3.2.3 Establishment of facilities for the contractor Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

1.3.2 8.3.4 Remove all site establishment on completion including 

equipment store.

Item 1

1.4 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned requlations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

1.4.1 Preparation of contractor’s site specific health and safety 

plan.

Item 1

1.4.2 Preparation and submission of notification of construction 

work.

Item 1

1.4.3 Provision of PPE (reflective vests, hard hats, footwear, 

earplugs, dust masks, gloves, high visibility overalls, etc)

Item 1

1.4.4 Initial (baseline) medical examinations and exit 

examinations.

Item 1

1.4.5 Induction training. Item 1

MNYAKA JUNIOR SECONDARY SCHOOL

Section 1: Preliminaries Page 3 of 82



MNYAKA JUNIOR SECONDARY SCHOOL

1.4.6 Provision of first aid boxes to GSR requirements. Item 1

1.4.7 Submission of health and safety file. Item 1

1.4.8
All other fixed costs required for compliance with the 

requirements set out in the Occupational Health and 

Safety Act No 85 of 1993 and Amendment Act No 181 of 

1993, Edition 23 (latest edition) including the Code of 

Practice: Managing exposure to SARS-CoV-2 in the 

workplace.

Item 1

1.5 Other Fixed-Charge Items:

1.5.1 8.3.3 All other fixed charges including contractual requirements. Item 1

2 Time Related Items:

2.1 8.4.1 Contractual Requirements. Item 1

2.2 8.4.2.3 Operate and maintain facilities on site for the Contractor 

for the duration of the contract

Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

2.3 8.4.3, 

8.4.4 and 

8.4.5

Other time charge related obligations including supervision 

for duration of construction, and company and office 

overhead costs.

Item 1

8.4.5 Other Time Related Charges:

2.4 Environmental Management:

2.4.1 Compliance with National Environmental Management  act 

107 of 1998 (NEMA) as amended all all relevant Specific 

Environmental acts (SEMAs).

Item 1

2.5 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned regulations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.
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2.5.1 Provision of full time Construction Health and Safety 

Officer (SACPCMP CHSO Registration) for the duration of 

the construction period.

Item 1

2.5.2 Medical surveillance. Item 1

2.5.3 Maintenance of first aid boxes to GSR requirements Item 1

2.5.4 Noise monitoring including establishment of noise zones 

(plant), audiograms (personnel), etc

Item 1

2.5.6 Maintenance of health and safety file, Item 1

2.5.7

All other time related costs required for compliance with 

the requirements set out in the Occupational Health and 

Safety Act No 85 of 1993, Edition 23 (latest edition) 

including the Code of Practice: Managing exposure to 

SARS-CoV-2 in the workplace.

Item 1

2.6 Targeted Labour:

2.6.1 Compliance with targeted labour requirements including 

submission of monthly employment statistics.

Item 1

2.7 Site Security:

2.7.1 Provision of all or any additional full-time site security, as 

determined by the Contractor, for the duration of the 

Contract over and above the Contractor's obligations for 

providing site security which is included in the tendered 

rates. Contractor to provide details of security services 

provided for the sum tendered for this item.

Item 1

2.8 Other Costs:

2.8.1 Notwithstanding the provisions made in the items listed 

above, the tenderer is to price against this item any 

requirements or overhead costs that he deems necessary 

for the safe execution and completion of the works. 

Item 1

SECTION NO 1: PRELIMINARIES carried forward to final summary

Section 1: Preliminaries Page 5 of 82



Item Ref Description Unit Quantity Rate Amount

SECTION NO. 2 : MODULAR STRUCTURES

MODULAR STRUCTURES

The modular structures shall comply with the "Modular 

Structures Specification" annexed to these bills of 

quantities for tender purposes, as well as the terms and 

conditions of the applicable Agrément Certificate issued by 

Agrément South Africa.

For tender purposes a layout drawing of each modular unit 

is annexed in Volume 3 of the tender documents.

Tenderers must fully demonstrate the nature, detailing and 

specifications offered whilst conforming to the sizing and 

layout indicated all in specifications in accordance with the 

attached project specifications and in conjunction with 

drawings scheduled herein.

Prices must include for all internal electrical and air-

conditioning installations in accordance with the project 

specification.

Fabrication and design drawings:

1 Allow for all costs for in connection with and for preparation 

of all shop drawings of all modular structures and 

submission to the project manager for approval, in 

principal, prior to commencement of fabrication and for 

submission to the project manager of final design and 

working drawings.

Item 1

2 Allow for all costs for in connection with and for preparation 

of and submission to the project manager of three sets of 

data books, two sets of as-built drawings in the prescribed 

formats, engineers' certificates, municipal approval, 

occupation certificate and inspection sheets with electrical 

COC and dismantling and re-location procedures.

Item 1

Design, supply, erect and commission the following 

modular structures:

3 Construction of single Classroom unit, size 8.14m long x 

7.06m wide complete with windows glazed with 6.3mm 

laminated safety glass, external door, security gates, 

steps, ramps, vinyl floor tiles, white boards, pinning 

boards, teacher's cupboard, including fascias, gutters and 

downpipes and all electrical installations all as specified.

No 1

4 Construction of double Classroom unit, size 16.21m long x 

7.06m wide complete including 2.2m wide verandah with 

windows glazed with 6.3mm laminated safety glass, 

external door, security gate, steps, ramps, vinyl floor tiles, 

white boards, pinning boards, teacher's cupboard, 

including fascias, gutters and downpipes and all electrical 

installations all as specified. 

No 1

5 Construction of Multi-purpose Classroom unit, size 10.69m 

long x 6.44m wide complete including 2.2m wide verandah 

with windows glazed with 6.3mm laminated safety glass, 

external door, security gates, steps, ramps, vinyl floor tiles, 

white boards, pinning boards, teacher's cupboard, 

including fascias, gutters and downpipes and all electrical 

installations all as specified

No 1
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Item Ref Description Unit Quantity Rate Amount

6 Construction of Grade R classroom unit, size 6.44m long x 

6.44m wide complete including 2.2m wide verandah with 

windows glazed with 6.3mm laminated safety glass, 

external door with security gate and steps, ramps, vinyl 

floor tiles, white boards, pinning boards, teacher's 

cupboard, including fascias, gutters and downpipes and all 

electrical installations all as specified.

No 1

7 Construction of Combined Admin and Nutrition unit, size 

18.92m long x 6.44m wide complete including two covered 

entraces with windows glazed with 6.3mm laminated safety 

glass, external doors with security gate steps, ramps, vinyl 

floor tiles, white boards, pinning boards, teacher's 

cupboard, including fascias, gutters and downpipes and all 

electrical installations all as specified.

No 1

8 Extra over last for supply and installation of 100 liter direct 

solar geyser

No 1

TOTAL SECTION NO. 2 : MODULAR STRUCTURES carried forward to final summary
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Item Ref Description Unit Quantity Rate Amount

SECTION NO. 3 : EXTERNAL WORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

DEMOLITIONS

Nature and extent:

Description of demolitions give a rough guide only as to 

the scope of work. Tenders are therefore advised to visit 

the site before submitting a tender and to acquaint 

themselves with the nature and extent of the work to be 

done and the value of the recoverable materials which are 

to be re-used or handed over to the Employer. Unless 

otherwise stated, loose furniture, kitchen and other 

equipment, apparatus, machinery, etc, shall remain the 

property of the Employer and the removal  thereof does 

not fall within the scope of this contract.

The contractor shall completely demolish the buildings, etc 

in careful, skilful, practical and safe manner down to 

200mm below ground level. Demolitions shall include 

breaking up and moving:

- all floors and surface beds;

- all extent screen walls, steps, ramps, aprons, surface 

water channels, rainwater sumps, gulleys, etc attached to 

the building to be demolished;

- all services, manholes, etc in the ground to point not less 

than 1m beyond the perimeter of the building including 

plugging off ends of  all remaining pipes, drains, etc, filling 

in holes where necessary and ramming and levelling to 

ground level.

Where only a portion of a building is to be demolished, it 

shall be done without damage to the remaining portion of 

the building. Any such damage shall be made good by the 

Contractor at his own expense.

Removal of posts, etc with concrete bases shall  include 

filling in holes with selected material from the excavations 

and compacting to minimum 93% Mod AASHTO density.

Explosives:

No explosives whatsoever may be used for demolition 

purposes unless otherwise stated

Notices, etc:

The contractor shall, before commencing demolition work, 

obtain all necessary authorisation for carrying out the work, 

by whatever means including the use of pneumatic 

equipment or blasting, give all necessary notices and pay 

all charges and fees in connection therewith. He shall also 

comply with all regulations pertaining to rodent 

extermination, handling  of asbestos/ fibre cement and 

other dangerous products, etc and pay all necessary fees. 

All receipts and required certificates shall be handed to the 

project manager and the contractor shall pay  all relevant 

charges and fees, which shall be deemed to be included in 

his prices.  The contractor shall give ample notice to the 

project manager  and School Authorities regarding any 

disconnections necessary prior to the removal or 

interruption of electrical or telephonecables, water and 

sanitary services, etc.

Removal or demolition of existing work comprising or 

containing asbestos products:

MNYAKA JUNIOR SECONDARY SCHOOL
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Item Ref Description Unit Quantity Rate Amount

Where existing works comprising or containing asbestos 

products are removed or demolished, the contractor shall 

ensure that such work is conducted in accordance with the 

provisions of the Asbestos Regulationspromulgated by 

Government Notice No. R. 155 of 10 February 2002, as 

amended, as provided for in clause 12(9) of the 

Construction Regulations.Such  works shall be carried out 

by a company registered with Department of Labour as an 

Asbestos Contractor. Prior to the commencement of such 

works, a plan of work approved by an approved by an 

approved Asbestos Inspection Authority shall be submitted 

to the Provincial Director / Provincial Exective Manager.

Materials from the demolitions, credit, etc:

Materials recovered from the demolitions will become the 

property of the Contractor, who may allow credit in respect 

thereof where provided for  in the bills ofquantities. Such 

materials shall not be re-used in any new work without 

written permission from project manager.

Disposal of debris:

The contractor shall be responsible for the removal from 

the site of all materials, rubble, debris and rubbish resulting 

from the demolitions.

EARTHWORKS

Nature of ground:

The nature of the ground is assumed to be gravel material, 

therefore  "earth", but possibly interspersed with "soft 

rock"or "hard rock".

No claim for rock excavation shall be entertained unless 

the Contractor has timeously notified the project manager 

thereof prior to backfilling. 

Carting away excavated material:

Descriptions of carting away excavated material shall be 

deemed to include loading excavated material onto trucks 

directly from the excavations or alternatively, from stock 

piles situated on site.

Filling:

Notwithstanding the reference to prescribed multiple 

handling in clause 1 on page 6 of Standard System of 

Measuring Building Work, prices for filling and backfilling 

shall include for all selection and any necessary multiple 

handling of material.

Drainage Sand:

The sand shall be clean, hard sand obtained from 

approved borrow pits.

The sand shall comply with the requirements of SABS 

1083, Table 1: Sand for concrete, and shall be medium 

grade. The nominal maximum particle size for medium 

grade sand shall be 2,00mm.

Topsoil:

Topsoil shall vary between sandly loamy soil and sandy 

clayey soil with an ideal composition of 15% to 25% clay, 

10% silt/ sludge and 65% to 75% sand, with a minimum 

ratio of organic material of 2% . All material shall be free of 

harmful deposits as well as unwanted seeds.
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Item Ref Description Unit Quantity Rate Amount

Testing of material and filling:

Descriptions of earth filling, compaction, etc shall be 

deemed to include for all necessary testing required in 

accordance with SANS 1200 series.

CONCRETE, FORMWORK AND REINFORCEMENT

Costs of tests:

The costs of making, storing and testing of concrete test 

cubes as required under clause 7 'Tests' of SABS 1200 G 

shall include the cost of providing cube moulds necessary 

for the purpose, for testing costs and for submitting reports 

on the tests to the Engineer. The testing shall be 

undertaken by an independent firm or institution nominated 

by the Contractor to the approval of the Engineer. (Test 

cubes are measured separately).

Formwork:

Descriptions of formwork shall be deemed to include use 

and waste only (except where described as left in or 

permanent), for fitting together in the required forms, 

wedging, plumbing and fixing to true angles and surfaces 

as necessary to ensure easy release during stripping and 

for reconditioning as necessary before re-use.

Formwork to sides of bases, pile caps, ground beams, etc., 

will only be measured where it is prescribed by the 

Engineer for design reasons.  Formwork necessitated by 

irregularity or collapse of excavated faces will not be 

measured and the cost thereof shall be deemed to be 

included in the allowance for taking the risk of collapse of 

the sides of the excavations, provision for which is made in 

Earthworks.

Movement joints:

Formwork to edges of concrete at movement joints has 

been measured elsewhere, unless otherwise described.

CONCRETE BLOCK PAVING

Block paving to be manufactured in accordance with SANS 

Specification 1058.

Paving to be laid in accordance with SANS 1200MJ, SANS 

1058 and the Concrete Manufacturers Association's 

Specification.                                                                      

Clean dry jointing sand complying with SANS 1200MJ is to 

be swept into joints between paving units.                                                                                                           

Paving to be installed with a minimum longitudinal fall of 

1% and transverse fall of at least 2%.                                                                                                                       

All block paving shall be inspected and resanded after 

three months

REMOVAL OF EXISTING WORK, DEMOLITIONS, ETC.

Breaking up and removing existing buildings, etc.

1 Carefully dismantle single story prefab classroom, size 8 x 

8m on plan and set aside.

No 4

2 Extra over last for carting away to a dumping site to be 

located by the contractor.

No 4

Saw cut through reinforced concrete at right angles

3 100mm thick surface beds m 17

Breaking up and removing reinforced concrete, including 

cutting off and removing reinforcement
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Item Ref Description Unit Quantity Rate Amount

4 100mm thick surface beds m² 25

PAVED ASSEMBLY AREAS, PARKING, ETC

Taking up concrete block paving and set aside for re-use 

in same or new position (re-use elsewhere measured):

5 60mm Interlocking paving blocks m² 360

Excavation of sandbed layer not exceeding 2m deep and 

stockpile fo re-use (elsewhere measured):

6 Reduced levels under paving (lifting pavers e/m) m³ 72

Filling supplied by the contractor under assembly areas, 

walkways, etc.

7 G7 filling compacted in layers of 150mm to 93% Mod 

AASHTO density

m³ 54

Extra over all excavations for carting away (no allowance 

made for increase in bulk):

8 Surplus material from excavations and/or stock piles to a 

dumping site to be located by the contractor.

m³ 54

Compaction of surfaces:

9 Compaction of ground surface under paving to assembly 

area, etc including scarifying for a depth of 150mm, 

breaking down oversize material, adding suitable material 

where necessary and compacting to 93% Mod AASHTO 

density.

m³ 360

Prescribed density tests on filling:

10 Modified AASHTO density test No 6

60mm Standard grey interlocking concrete (25 MPa) 

paving blocks from stockpile (removal elsewhere 

measured) on and including 25mm thick river sand bed 

(from stockpile, excavation elsewhere measured) with dry 

filler sand swept and vibrated into joints, all laid on 

subgrade (subgrade elsewhere) conforming to SANS 

1200MF degree of accuracy 1:

11 Paving to assembly, parking areas, etc to falls m² 360

CONCRETE WALKWAYS, APRONS, ETC

Excavations in earth not exceeding 2m deep:

12 To reduce levels under aprons including edge beams m³ 38

Extra over all excavations for carting away (no allowance 

made for increase in bulk):

13 Surplus material from excavations and/or stock piles to a 

dumping site to be located by the contractor.

m³ 38

Compaction of surfaces:

14 Compaction of ground surfaces under floors etc. including 

scarifying for a depth of 150mm, breaking down oversize 

material, dding suitable material where necessary and 

compacting to 90% Mod AASHTO density

m² 333
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Item Ref Description Unit Quantity Rate Amount

Inspection tests:

15 Excavation in earth not exceeding 0,5m
3 
to expose existing 

foundations including preparing and issuing a photo report 

with measurements to the project manager, backfilling and 

compacting the excavation, etc.

No 10

Prescribed density tests on filling:

16 Modified AASHTO density test No 4

Saw cut through concrete walkways at right angles

17 100mm thick surface beds m 17

Breaking up and removing reinforced concrete, including 

cutting off and removing reinforcement

18 100mm thick surface beds m² 25

25MPa/19mm Reinforced Concrete:

19 Surface beds, walkways, etc m³ 3

20 Aprons to fall. m³ 34

21 Edge beams. m³ 4

Concrete Tests:

22 Making and testing set of three 150 x 150 x 150mm 

concrete strength test cubes.

no 3

23 Schmidt hammer test including cleaning, preparation, 

testing and submission of a test report to the project 

manager.

no 10

Rough formwork (Degree of accuracy III):

24 Edges, risers, ends and reveals not exceeding 300mm 

high or wide.

m 282

Finishing top surfaces of concrete smooth with a wood 

float:

25 Surface beds, walkways, ramps, etc. m² 25

26 Surface beds to falls. m² 333

Fabric reinforcement:

27 Mesh Ref. No. 100 fabric reinforcement in concrete 

surface beds, slabs, etc.

m² 333

28 Mesh Ref. No. 193 fabric reinforcement in concrete 

surface beds, slabs, etc.

m² 25

Vertical construction joints through concrete including thick 

cement slurry to one face:

29 Surface beds not exceeding 300mm thick. m 223

Expansion joints with 'Jointex' closed cell expanded

polyethylene joint filler between vertical concrete

surfaces

30 10mm Joints not exceeding 300mm high. m 271
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Item Ref Description Unit Quantity Rate Amount

Approved polysulphide sealing compound including

backing cord, bond breaker, primer etc.:

31 10 x 10mm In vertical expansion joints between concrete 

surfaces, including raking out expansion joint

filler as necessary

m 319

One layer 250 micron waterproof sheeting sealed at laps 

with PVC self-adhesive tape

32 Under surface beds, etc. m² 277

TOTAL SECTION NO. 3 : EXTERNAL WORKS carried forward to final summary
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Item Payment

Ref

Description
Unit Quantity Rate Amount

SECTION NO. 4 : ELECTRICAL INSTALLATION

1 SCHEDULE FOR ELECTRICAL SITE RETICULATION INSTALLATION:

As per the General Electrical Specification

Electrical  installation shall comply with SANS 10142 

(latest addition) and the specification and electrical

layout drawings.

3067.10.GZA.07.UO24 SITE LV RETICULATION

Rates shall be inclusive of all profit and preliminaries.

A EMCA LV  SUPPLY CABLE

Electrical Supply point

The Contractor shall supply and connect the supply 

cable from the supply point, to the new buildings.

Complete with all excavations, terminations, sleeves

and all material needed to  complete the installation

and all accessories.

1.01 EMCA 70mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.02 EMCA 50mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.03 EMCA 35mm², 3core PVC/SWA/PVC copper cable  +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.04 EMCA 25mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.05 EMCA 16mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.06 EMCA 10mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.07 EMCA 6mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 180

18.2 (a) ii)  Install m 180

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 12

1.08 EMCA 4mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.09 EMCA 2.5mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 80

18.2 (a) ii)  Install m 80

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 4

MNYAKA JUNIOR SECONDARY SCHOOL
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Item Payment

Ref

Description
Unit Quantity Rate Amount
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B EMCA EARTHING AND BONDING

All Earthing and bonding shall comply with the latest

requirements of SANS10142-1 and readings shall be obtained

as per requirements of the Certificate of Compliance testing.

All structures (including modular, ablutions, existing buildings,

elevated water tower and boundary fencing) to be properly 

earthed and bonded by means of insulated earth wire and Cu

electrodes.

1.10 16mm² insulated earth wire

i)  Supply m 250

ii)  Install m 250

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts and lock washers.ea 60

1.11 20mmØ galvanised steel pipe (bosal) c/w all saddles etc.

i)  Supply m 60

ii)  Install m 60

1.12 1,2m or 1,5m Cu Earth Electrode

i)  Supply ea 24

ii)  Install ea 24

C EMCA CABLE ACCESSORIES

1.13 EMCA Cable sleeves as per Specification, 110mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g) i)  Supply m 0

18.2 (g) ii)  Install m 0

1.14 EMCA Cable sleeves as per Specification, 50mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g) i)  Supply m 60

18.2 (g) ii)  Install m 60

1.15 EMCA Nett amount for cable route markers

18.1 (b) i)  Supply No 0

18.2 (b) ii)  Install No 0

1.16 EMCA Nett amount for concrete cable slabs

18.1 (c) i)  Supply No 0

18.2 (c) ii)  Install No 0

D EMCA EXCAVATION

EMCA Excavating, back filling, consolidation, importation of 

soil and dumping of all rock and stone removed during 

excavations including cleaning of cable routes all 

according to particular specification (including hand 

excavations where necessary along existing cable 

routes.

1.17 18.2 (i) i) Soft / Pickable Soil: Hand Pickable,  0.6m deep x 0.45m

 wide sleeve trench. m
3

22

18.2 (i) ii) Soft Rock Equipment, pneumatics, jackhammers,  

0.6mm deep x 0.45mm wide sleeve trench.
m

3
5

18.2 (i) iii) Hard rock 

0.6mm deep x 0.45mm wide sleeve trench.
m

3
2

1.18 EMCA Drilling for sleeves under road surfaces (6 m sleeves)

(including excavation, drilling, sleeve, pipes and welding)

18.2 (j)
i) Drill 110mm dia. for road crossing (Soft) m 0

18.2 (j)
ii) Drill 110mm dia. for road crossing (Intermediate) m 0

1.19 18.2 (i) Sifted Material for backfill (smaller than 60mmdia)

i)  Supply
m

3
5

1.20 18.2 (i) Imported Material (soft soil) for backfill

i)  Supply
m

3
2

1.21 EMCA Danger tape: Orange/Yellow PVC material-300mm

above cable

18.1 (h) i)  Supply
m 150

18.2 (h) ii)  Install
m 150
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Item Payment

Ref

Description
Unit Quantity Rate Amount

MNYAKA JUNIOR SECONDARY SCHOOL

E ESPL LV DISTRIBUTION BOARD AND KIOSK

ESPL AS-build drawings

12.1 (a) Preparing and furnishing the "As built" drawings of 

complete electrical installation sum 1

1.22 ESPL LV-Kiosk, wall mounted as indicated on the drawings

12.2 (a)
i)  Supply

No 1

12.3 (a) ii)  Install No 1

1.23 ESPL Bore hole pump kiosk, mounted on plinth, with doors, 

complete with circuit breaker and accessories

12.2 (a) i)  Supply No Elsewhere N/A N/A

12.3 (a) ii)  Install No Elsewhere N/A N/A

1.24 ESPL Labelling 

12.4 (a) Labelling of all LV-cables and DB-Board circuits and 

complete typed legend cards, complete to 

specification Sum 1

1.25 ESPL Test and commission 

12.4 (a) Testing and commissioning the electrical installation

complete and providing the C.O.C. for each DB / kiosk 0.00

LV Kiosk Sum 1

TOTAL SECTION NO. 4 : ELECTRICAL INSTALLATION carried forward to final summary
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Item Ref Description Unit Quantity Rate Amount

SECTION NO. 5 : PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be 

measured and valued in accordance with the NEC3 

Agreement and deducted in whole or in part if not required 

without any compensation for loss or profit on the said 

allowances.

GAS STOVE AND GAS INSTALLATION

The following provisional amounts are for work to be 

carried out by domestic sub-contractors:

1 Provide the sum of R 110 000.00 (One Hundred and Ten 

Thousand Rand) for supply and installation of a gas stove 

including gas installation, fireboard, lockable gas cage, 

extraction fan, training, etc.

Item 1 110 000.00R     110 000.00R         

2 Allow for profit Item 1

3 Allow for attendance Item 1

TARGETED LABOUR ALLOWANCES

4 Provide the sum of R 40 000.00 (Forty Thousand Rand) for 

the employment of a Community Liason Officer for the 

duration of the construction period.

Item 1 40 000.00R       40 000.00R           

5 Allow for profit Item 1

6 Allow for attendance Item 1

MONETARY ALOWANCES,  ETC.

The following monetary provisions are to be omitted from 

the contract sum and used as directed below:

7 Provide the sum of R 320 000 (Three Hundred and Twenty 

Thousand) for Contingencies, to be used as instructed by 

the Project Manager.

Item 1 320 000.00R     320 000.00R         

TOTAL SECTION NO. 5 : PROVISIONAL SUMS carried forward to final summary
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FINAL SUMMARY PAGE TOTAL

SECTION NO. 1 : PRELIMINARIES 5 R

SECTION NO. 2 : MODULAR STRUCTURES 7 R

SECTION NO. 3 : EXTERNAL WORKS 13 R

SECTION NO. 4 : ELECTRICAL INSTALLATION 16 R

SECTION NO. 5 : PROVISIONAL SUMS 17 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R

MNYAKA JUNIOR SECONDARY SCHOOL
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DEVELOPMENT BANK OF SOUTHERN AFRICA

APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE, 

DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS 

(ALTERNATIVE BUILDING TECHNOLOGY) AT NGWEYESIZWE 

JUNIOR PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

TENDER NO. RFP 304/2022

C2.2: BILL OF QUANTITIES
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Item Ref Description Unit Quantity Rate Amount

SECTION 1 : PRELIMINARIES

SABS

1200A
PRELIMINARIES

1 8.3.1 Fixed Charge Items:

1.1 Contractual Requirements. Item 1

1.2 Provision of complete as-built information at completion. Item 1

1.3 8.3.2 Site Facilities:

1.3.1 8.3.2.3 Establishment of facilities for the contractor Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

1.3.2 8.3.4 Remove all site establishment on completion including 

equipment store.

Item 1

1.4 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned requlations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

1.4.1 Preparation of contractor’s site specific health and safety 

plan.

Item 1

1.4.2 Preparation and submission of notification of construction 

work.

Item 1

1.4.3 Provision of PPE (reflective vests, hard hats, footwear, 

earplugs, dust masks, gloves, high visibility overalls, etc)

Item 1

1.4.4 Initial (baseline) medical examinations and exit 

examinations.

Item 1

1.4.5 Induction training. Item 1

1.4.6 Provision of first aid boxes to GSR requirements. Item 1

NGWEYESIZWE JUNIOR PRIMARY SCHOOL
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1.4.7 Submission of health and safety file. Item 1

1.4.8

All other fixed costs required for compliance with the 

requirements set out in the Occupational Health and 

Safety Act No 85 of 1993 and Amendment Act No 181 of 

1993, Edition 23 (latest edition) including the Code of 

Practice: Managing exposure to SARS-CoV-2 in the 

workplace.

Item 1

1.5 Other Fixed-Charge Items:

1.5.1 8.3.3 All other fixed charges including contractual requirements. Item 1

2 Time Related Items:

2.1 8.4.1 Contractual Requirements. Item 1

2.2 8.4.2.3 Operate and maintain facilities on site for the Contractor 

for the duration of the contract

Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

2.3 8.4.3, 

8.4.4 and 

8.4.5

Other time charge related obligations including supervision 

for duration of construction, and company and office 

overhead costs.

Item 1

8.4.5 Other Time Related Charges:

2.4 Environmental Management:

2.4.1 Compliance with National Environmental Management  act 

107 of 1998 (NEMA) as amended all all relevant Specific 

Environmental acts (SEMAs).

Item 1

2.5 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned regulations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

2.5.1 Provision of full time Construction Health and Safety 

Officer (SACPCMP CHSO Registration) for the duration of 

the construction period.

Item 1
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2.5.2 Medical surveillance. Item 1

2.5.3 Maintenance of first aid boxes to GSR requirements Item 1

2.5.4 Noise monitoring including establishment of noise zones 

(plant), audiograms (personnel), etc

Item 1

2.5.6 Maintenance of health and safety file, Item 1

2.5.7

All other time related costs required for compliance with 

the requirements set out in the Occupational Health and 

Safety Act No 85 of 1993, Edition 23 (latest edition) 

including the Code of Practice: Managing exposure to 

SARS-CoV-2 in the workplace.

Item 1

2.6 Targeted Labour:

2.6.1 Compliance with targeted labour requirements including 

submission of monthly employment statistics.

Item 1

2.7 Site Security:

2.7.1 Provision of all or any additional full-time site security, as 

determined by the Contractor, for the duration of the 

Contract over and above the Contractor's obligations for 

providing site security which is included in the tendered 

rates. Contractor to provide details of security services 

provided for the sum tendered for this item.

Item 1

2.8 Other Costs:

2.8.1 Notwithstanding the provisions made in the items listed 

above, the tenderer is to price against this item any 

requirements or overhead costs that he deems necessary 

for the safe execution and completion of the works. 

Item 1

SECTION NO 1: PRELIMINARIES carried forward to final summary
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Item Ref Description Uom Quantity Rate Amount

SECTION NO. 2 : MODULAR STRUCTURES

MODULAR STRUCTURES

The modular structures shall comply with the "Modular 

Structures Specification" annexed to these bills of 

quantities for tender purposes, as well as the terms and 

conditions of the applicable Agrément Certificate issued by 

Agrément South Africa.

For tender purposes a layout drawing of each modular unit 

is annexed in Volume 3 of the tender documents.

Tenderers must fully demonstrate the nature, detailing and 

specifications offered whilst conforming to the sizing and 

layout indicated all in specifications in accordance with the 

attached project specifications and in conjunction with 

drawings scheduled herein.

Prices must include for all internal electrical and air-

conditioning installations in accordance with the project 

specification.

Fabrication and design drawings:

1

Allow for all costs for in connection with and for preparation 

of all shop drawings of all modular structures and 

submission to the project manager for approval, in 

principal, prior to commencement of fabrication and for 

submission to the project manager of final design and 

working drawings.

Item 1

2

Allow for all costs for in connection with and for preparation 

of and submission to the project manager of three sets of 

data books, two sets of as-built drawings in the prescribed 

formats, engineers' certificates, municipal approval, 

occupation certificate and inspection sheets with electrical 

COC and dismantling and re-location procedures.

Item 1

Design, supply, erect and commission the following 

modular structures:

3

Construction of double Classroom unit, size 16.21m long x 

7.06m wide complete including 2.2m wide verandah with 

windows glazed with 6.3mm laminated safety glass, 

external door with steps, ramps, vinyl floor tiles, white 

boards, pinning boards, teacher's cupboard, including 

fascias, gutters and downpipes and all electrical 

installations all as specified. See drawing Annexure "B".

No 1

4

Construction of Multi-purpose Classroom unit, size 10.69m 

long x 6.44m wide complete including 2.2m wide verandah 

with windows glazed with 6.3mm laminated safety glass, 

external door with steps, ramps, vinyl floor tiles, white 

boards, pinning boards, teacher's cupboard, including 

fascias, gutters and downpipes and all electrical 

installations all as specified. See drawing Annexure "D".

No 1

5

Construction of Grade R classroom unit, size 6.44m long x 

6.44m wide complete including 2.2m wide verandah with 

windows glazed with 6.3mm laminated safety glass, 

external door with steps, ramps, vinyl floor tiles, white 

boards, pinning boards, teacher's cupboard, including 

fascias, gutters and downpipes and all electrical 

installations all as specified. See drawing Annexure 

"E"&"F".

No 1

NGWEYESIZWE JUNIOR PRIMARY SCHOOL
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NGWEYESIZWE JUNIOR PRIMARY SCHOOL

6

Construction of Combined Admin and Nutrition unit, size 

18.92m long x 6.44m wide complete including two covered 

entraces with windows glazed with 6.3mm laminated safety 

glass, external door with steps, ramps, vinyl floor tiles, 

white boards, pinning boards, teacher's cupboard, 

including fascias, gutters and downpipes and all electrical 

installations all as specified. See drawing Annexure 

"G"&"H".

No 1

7 Extra over last for supply and installation of 100 liter direct 

solar geyser

No 1

TOTAL SECTION NO. 2 : MODULAR STRUCTURES
carried forward to final summary
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Item Ref Description Uom Quantity Rate Amount

SECTION NO. 3 : EXTERNAL WORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

DEMOLITIONS

Nature and extent:

Description of demolitions give a rough guide only as to 

the scope of work. Tenders are therefore advised to visit 

the site before submitting a tender and to acquaint 

themselves with the nature and extent of the work to be 

done and the value of the recoverable materials which are 

to be re-used or handed over to the Employer. Unless 

otherwise stated, loose furniture, kitchen and other 

equipment, apparatus, machinery, etc, shall remain the 

property of the Employer and the removal  thereof does 

not fall within the scope of this contract.

The contractor shall completely demolish the buildings, etc 

in careful, skilful, practical and safe manner down to 

200mm below ground level. Demolitions shall include 

breaking up and moving:

- all floors and surface beds;

- all extent screen walls, steps, ramps, aprons, surface 

water channels, rainwater sumps, gulleys, etc attached to 

the building to be demolished;

- all services, manholes, etc in the ground to point not less 

than 1m beyond the perimeter of the building including 

plugging off ends of  all remaining pipes, drains, etc, filling 

in holes where necessary and ramming and levelling to 

ground level.

Where only a portion of a building is to be demolished, it 

shall be done without damage to the remaining portion of 

the building. Any such damage shall be made good by the 

Contractor at his own expense.

Removal of posts, etc with concrete bases shall  include 

filling in holes with selected material from the excavations 

and compacting to minimum 93% Mod AASHTO density.

Explosives:

No explosives whatsoever may be used for demolition 

purposes unless otherwise stated

Notices, etc:

The contractor shall, before commencing demolition work, 

obtain all necessary authorisation for carrying out the work, 

by whatever means including the use of pneumatic 

equipment or blasting, give all necessary notices and pay 

all charges and fees in connection therewith. He shall also 

comply with all regulations pertaining to rodent 

extermination, handling  of asbestos/ fibre cement and 

other dangerous products, etc and pay all necessary fees. 

All receipts and required certificates shall be handed to the 

project manager and the contractor shall pay  all relevant 

charges and fees, which shall be deemed to be included in 

his prices.  The contractor shall give ample notice to the 

project manager  and School Authorities regarding any 

disconnections necessary prior to the removal or 

interruption of electrical or telephonecables, water and 

sanitary services, etc.

Removal or demolition of existing work comprising or 

containing asbestos products:

NGWEYESIZWE JUNIOR PRIMARY SCHOOL

Section 3: External Works Page 25 of 82



Item Ref Description Uom Quantity Rate Amount

NGWEYESIZWE JUNIOR PRIMARY SCHOOL

Where existing works comprising or containing asbestos 

products are removed or demolished, the contractor shall 

ensure that such work is conducted in accordance with the 

provisions of the Asbestos Regulationspromulgated by 

Government Notice No. R. 155 of 10 February 2002, as 

amended, as provided for in clause 12(9) of the 

Construction Regulations.Such  works shall be carried out 

by a company registered with Department of Labour as an 

Asbestos Contractor. Prior to the commencement of such 

works, a plan of work approved by an approved by an 

approved Asbestos Inspection Authority shall be submitted 

to the Provincial Director / Provincial Exective Manager.

Materials from the demolitions, credit, etc:

Materials recovered from the demolitions will become the 

property of the Contractor, who may allow credit in respect 

thereof where provided for  in the bills ofquantities. Such 

materials shall not be re-used in any new work without 

written permission from project manager.

Disposal of debris:

The contractor shall be responsible for the removal from 

the site of all materials, rubble, debris and rubbish resulting 

from the demolitions.

EARTHWORKS

Nature of ground:

The nature of the ground is assumed to be gravel material, 

therefore  "earth", but possibly interspersed with "soft 

rock"or "hard rock".

No claim for rock excavation shall be entertained unless 

the Contractor has timeously notified the project manager 

thereof prior to backfilling. 

Carting away excavated material:

Descriptions of carting away excavated material shall be 

deemed to include loading excavated material onto trucks 

directly from the excavations or alternatively, from stock 

piles situated on site.

Filling:

Notwithstanding the reference to prescribed multiple 

handling in clause 1 on page 6 of Standard System of 

Measuring Building Work, prices for filling and backfilling 

shall include for all selection and any necessary multiple 

handling of material.

Drainage Sand:

The sand shall be clean, hard sand obtained from 

approved borrow pits.

The sand shall comply with the requirements of SABS 

1083, Table 1: Sand for concrete, and shall be medium 

grade. The nominal maximum particle size for medium 

grade sand shall be 2,00mm.

Topsoil:

Topsoil shall vary between sandly loamy soil and sandy 

clayey soil with an ideal composition of 15% to 25% clay, 

10% silt/ sludge and 65% to 75% sand, with a minimum 

ratio of organic material of 2% . All material shall be free of 

harmful deposits as well as unwanted seeds.

Testing of material and filling:
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Descriptions of earth filling, compaction, etc shall be 

deemed to include for all necessary testing required in 

accordance with SANS 1200 series.

CONCRETE, FORMWORK AND REINFORCEMENT

Costs of tests:

The costs of making, storing and testing of concrete test 

cubes as required under clause 7 'Tests' of SABS 1200 G 

shall include the cost of providing cube moulds necessary 

for the purpose, for testing costs and for submitting reports 

on the tests to the Engineer. The testing shall be 

undertaken by an independent firm or institution nominated 

by the Contractor to the approval of the Engineer. (Test 

cubes are measured separately).

Formwork:

Descriptions of formwork shall be deemed to include use 

and waste only (except where described as left in or 

permanent), for fitting together in the required forms, 

wedging, plumbing and fixing to true angles and surfaces 

as necessary to ensure easy release during stripping and 

for reconditioning as necessary before re-use.

Formwork to sides of bases, pile caps, ground beams, etc., 

will only be measured where it is prescribed by the 

Engineer for design reasons.  Formwork necessitated by 

irregularity or collapse of excavated faces will not be 

measured and the cost thereof shall be deemed to be 

included in the allowance for taking the risk of collapse of 

the sides of the excavations, provision for which is made in 

Earthworks.

Movement joints:

Formwork to edges of concrete at movement joints has 

been measured elsewhere, unless otherwise described.

REMOVAL OF EXISTING WORK, DEMOLITIONS, ETC.

Saw cut through reinforced concrete at right angles:

1 100mm thick surface beds m 12

Breaking up and removing reinforced concrete, including 

cutting off and removing reinforcement

2 100mm thick surface beds m² 15

Excavations in earth not exceeding 2m deep:

3 To reduce levels under aprons including edge beams m³ 32

Extra over all excavations for carting away (no allowance 

made for increase in bulk):

4 Surplus material from excavations and/or stock piles on 

site to a dumping site to be located by the contractor

m³ 32

Compaction of surfaces:

5 Compaction of ground surfaces under floors etc. including 

scarifying for a depth of 150mm, breaking down oversize 

material, dding suitable material where necessary and 

compacting to 90% Mod AASHTO density

m² 277
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Inspection tests:

6 Excavation in earth not exceeding 0,5m
3 
to expose existing 

foundations including preparing and issuing a photo report 

with measurements to the project manager, backfilling and 

compacting the excavation, etc.

No 8

Prescribed density tests on filling:

7 Modified AASHTO density test No 4

25MPa/19mm Reinforced Concrete:

8 Surface beds, walkways, etc m³ 2

9 Aprons to fall. m³ 28

10 Edge beams. m³ 4

Concrete Tests:

11 Making and testing set of three 150 x 150 x 150mm 

concrete strength test cubes.

no 3

12 Schmidt hammer test including cleaning, preparation, 

testing and submission of a test report to the project 

manager.

no 8

Rough formwork (Degree of accuracy III):

13 Edges, risers, ends and reveals not exceeding 300mm 

high or wide.

m 229

Fabric reinforcement:

14 Mesh Ref. No. 100 fabric reinforcement in concrete 

surface beds, slabs, etc.

m² 277

15 Mesh Ref. No. 193 fabric reinforcement in concrete 

surface beds, slabs, etc.

m² 15

Finishing top surfaces of concrete smooth with a wood 

float:

16 Surface beds to falls. m² 277

Vertical construction joints through concrete including thick 

cement slurry to one face:

17 Surface beds not exceeding 300mm thick. m 185

Expansion joints with 'Jointex' closed cell expanded

polyethylene joint filler between vertical concrete

surfaces

18 10mm Joints not exceeding 300mm high. m 325

Approved polysulphide sealing compound including

backing cord, bond breaker, primer etc.:

19 10 x 10mm In vertical expansion joints between concrete 

surfaces, including raking out expansion joint

filler as necessary

m 373

One layer 250 micron waterproof sheeting sealed at laps 

with PVC self-adhesive tape

20 Under surface beds, etc. m² 277

TOTAL SECTION NO. 3 : EXTERNAL WORKS carried forward to final summary
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SECTION NO. 4 : ELECTRICAL INSTALLATION

1 SCHEDULE FOR ELECTRICAL SITE RETICULATION INSTALLATION:

As per the General Electrical Specification

Electrical  installation shall comply with SANS 10142 

(latest addition) and the specification and electrical

layout drawings.

3067.10.GZA.07.U027 SITE LV RETICULATION

Rates shall be inclusive of all profit and preliminaries.

A EMCA LV  SUPPLY CABLE

Electrical Supply point

The Contractor shall supply and connect the supply 

cable from the supply point, to the new buildings.

Complete with all excavations, terminations, sleeves

and all material needed to  complete the installation

and all accessories.

1.01 EMCA 70mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.02 EMCA 50mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.03 EMCA 35mm², 3core PVC/SWA/PVC copper cable  +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.04 EMCA 25mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.05 EMCA 16mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.06 EMCA 10mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.07 EMCA 6mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 160

18.2 (a) ii)  Install m 160

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 10

1.08 EMCA 4mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.09 EMCA 2.5mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 50

18.2 (a) ii)  Install m 50

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

NGWEYESIZWE JUNIOR PRIMARY SCHOOL
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B EMCA EARTHING AND BONDING

All Earthing and bonding shall comply with the latest

requirements of SANS10142-1 and readings shall be obtained

as per requirements of the Certificate of Compliance testing.

All structures (including modular, ablutions, existing buildings,

elevated water tower and boundary fencing) to be properly 

earthed and bonded by means of insulated earth wire and Cu

electrodes.

1.10 16mm² insulated earth wire

i)  Supply m 150

ii)  Install m 150

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts and lock washers.ea 40

1.11 20mmØ galvanised steel pipe (bosal) c/w all saddles etc.

i)  Supply m 60

ii)  Install m 60

1.12 1,2m or 1,5m Cu Earth Electrode

i)  Supply ea 24

ii)  Install ea 24

C EMCA CABLE ACCESSORIES

1.13 EMCA Cable sleeves as per Specification, 110mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g) i)  Supply m 0

18.2 (g) ii)  Install m 0

1.14 EMCA Cable sleeves as per Specification, 50mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g) i)  Supply m 60

18.2 (g) ii)  Install m 60

1.15 EMCA Nett amount for cable route markers

18.1 (b) i)  Supply No 0

18.2 (b) ii)  Install No 0

1.16 EMCA Nett amount for concrete cable slabs

18.1 (c) i)  Supply No 0

18.2 (c) ii)  Install No 0

D EMCA EXCAVATION

EMCA Excavating, back filling, consolidation, importation of 

soil and dumping of all rock and stone removed during 

excavations including cleaning of cable routes all 

according to particular specification (including hand 

excavations where necessary along existing cable 

routes.

1.17 18.2 (i) i) Soft / Pickable Soil: Hand Pickable,  0.6m deep x 0.45m

 wide sleeve trench. m
3

24

18.2 (i) ii) Soft Rock Equipment, pneumatics, jackhammers,  

0.6mm deep x 0.45mm wide sleeve trench.
m

3
0

18.2 (i) iii) Hard rock 

0.6mm deep x 0.45mm wide sleeve trench.
m

3
0

1.18 EMCA Drilling for sleeves under road surfaces (6 m sleeves)

(including excavation, drilling, sleeve, pipes and welding)

18.2 (j)
i) Drill 110mm dia. for road crossing (Soft) m 0

18.2 (j)
ii) Drill 110mm dia. for road crossing (Intermediate) m 0

1.19 18.2 (i) Sifted Material for backfill (smaller than 60mmdia)

i)  Supply
m

3
0

1.20 18.2 (i) Imported Material (soft soil) for backfill
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i)  Supply
m

3
0

1.21 EMCA Danger tape: Orange/Yellow PVC material-300mm

above cable

18.1 (h) i)  Supply
m 160

18.2 (h) ii)  Install
m 160

E ESPL LV DISTRIBUTION BOARD AND KIOSK

ESPL AS-build drawings

12.1 (a) Preparing and furnishing the "As built" drawings of 

complete electrical installation sum 1

1.22 ESPL LV-Kiosk, wall mounted as indicated on the drawings

12.2 (a)
i)  Supply

No 1

12.3 (a) ii)  Install No 1

1.23 ESPL Bore hole pump kiosk, mounted on plinth, with doors, 

complete with circuit breaker and accessories

12.2 (a) i)  Supply No Elsewhere N/A N/A

12.3 (a) ii)  Install No Elsewhere N/A N/A

1.24 ESPL Labelling 

12.4 (a) Labelling of all LV-cables and DB-Board circuits and 

complete typed legend cards, complete to 

specification Sum 1

1.25 ESPL Test and commission 

12.4 (a) Testing and commissioning the electrical installation

complete and providing the C.O.C. for each DB / kiosk 0.00

LV Kiosk Sum 1

TOTAL SECTION NO. 4 : ELECTRICAL INSTALLATION carried forward to final summary
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SECTION NO. 5 : PROVISIONAL SUMS

BILL NO. 1 : PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be 

measured and valued in accordance with the NEC3 

Agreement and deducted in whole or in part if not required 

without any compensation for loss or profit on the said 

allowances.

GAS STOVE AND GAS INSTALLATION

The following provisional amounts are for work to be 

carried out by domestic sub-contractors:

1

Provide the sum of R 110 000.00 (One Hundred and Ten 

Thousand Rand) for supply and installation of a gas stove 

including gas installation, fireboard, lockable gas cage, 

extraction fan, training, etc.

Item 1 110 000.00R     110 000.00R         

2 Allow for profit Item 1

3 Allow for attendance Item 1

TARGETED LABOUR ALLOWANCES

4

Provide the sum of R 40 000.00 (Forty Thousand Rand) for 

the employment of a Community Liason Officer for the 

duration of the construction period.

Item 1 40 000.00R       40 000.00R           

5 Allow for profit Item 1

6 Allow for attendance Item 1

MONETARY ALOWANCES,  ETC.

The following monetary provisions are to be omitted from 

the contract sum and used as directed below:

7

Provide the sum of R 320 000 (Three Hundred and Twenty 

Thousand) for Contingencies, to be used as instructed by 

the Project Manager.

Item 1 320 000.00R     320 000.00R         

TOTAL SECTION NO. 5 : PROVISIONAL SUMS
carried forward to final summary
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FINAL SUMMARY PAGE TOTAL

SECTION NO. 1 : PRELIMINARIES 22 R

SECTION NO. 2 : MODULAR STRUCTURES 24 R

SECTION NO. 3 : EXTERNAL WORKS 28 R

SECTION NO. 4 : ELECTRICAL INSTALLATION 31 R

SECTION NO. 5 : PROVISIONAL SUMS 32 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R
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DEVELOPMENT BANK OF SOUTHERN AFRICA

APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE, 

DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS 

(ALTERNATIVE BUILDING TECHNOLOGY) AT QHAMILE 

JUNIOR PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

TENDER NO. RFP 304/2022

C2.2: BILL OF QUANTITIES
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Item Ref Description Unit Quantity Rate Amount

SECTION 1 : PRELIMINARIES

SABS

1200A
PRELIMINARIES

1 8.3.1 Fixed Charge Items:

1.1 Contractual Requirements. Item 1

1.2 Provision of complete as-built information at completion. Item 1

1.3 8.3.2 Site Facilities:

1.3.1 8.3.2.3 Establishment of facilities for the contractor Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

1.3.2 8.3.4 Remove all site establishment on completion including 

equipment store.

Item 1

1.4 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned requlations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

1.4.1 Preparation of contractor’s site specific health and safety 

plan.

Item 1

1.4.2 Preparation and submission of notification of construction 

work.

Item 1

1.4.3 Provision of PPE (reflective vests, hard hats, footwear, 

earplugs, dust masks, gloves, high visibility overalls, etc)

Item 1

1.4.4 Initial (baseline) medical examinations and exit 

examinations.

Item 1

1.4.5 Induction training. Item 1

1.4.6 Provision of first aid boxes to GSR requirements. Item 1

QHAMILE JUNIOR PRIMARY SCHOOL
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1.4.7 Submission of health and safety file. Item 1

1.4.8

All other fixed costs required for compliance with the 

requirements set out in the Occupational Health and 

Safety Act No 85 of 1993 and Amendment Act No 181 of 

1993, Edition 23 (latest edition) including the Code of 

Practice: Managing exposure to SARS-CoV-2 in the 

workplace.

Item 1

1.5 Other Fixed-Charge Items:

1.5.1 8.3.3 All other fixed charges including contractual requirements. Item 1

2 Time Related Items:

2.1 8.4.1 Contractual Requirements. Item 1

2.2 8.4.2.3 Operate and maintain facilities on site for the Contractor 

for the duration of the contract

Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

2.3 8.4.3, 

8.4.4 and 

8.4.5

Other time charge related obligations including supervision 

for duration of construction, and company and office 

overhead costs.

Item 1

8.4.5 Other Time Related Charges:

2.4 Environmental Management:

2.4.1 Compliance with National Environmental Management  act 

107 of 1998 (NEMA) as amended all all relevant Specific 

Environmental acts (SEMAs).

Item 1

2.5 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned regulations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

2.5.1 Provision of full time Construction Health and Safety 

Officer (SACPCMP CHSO Registration) for the duration of 

the construction period.

Item 1
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2.5.2 Medical surveillance. Item 1

2.5.3 Maintenance of first aid boxes to GSR requirements Item 1

2.5.4 Noise monitoring including establishment of noise zones 

(plant), audiograms (personnel), etc

Item 1

2.5.6 Maintenance of health and safety file, Item 1

2.5.7

All other time related costs required for compliance with 

the requirements set out in the Occupational Health and 

Safety Act No 85 of 1993, Edition 23 (latest edition) 

including the Code of Practice: Managing exposure to 

SARS-CoV-2 in the workplace.

Item 1

2.6 Targeted Labour:

2.6.1 Compliance with targeted labour requirements including 

submission of monthly employment statistics.

Item 1

2.7 Site Security:

2.7.1 Provision of all or any additional full-time site security, as 

determined by the Contractor, for the duration of the 

Contract over and above the Contractor's obligations for 

providing site security which is included in the tendered 

rates. Contractor to provide details of security services 

provided for the sum tendered for this item.

Item 1

2.8 Other Costs:

2.8.1 Notwithstanding the provisions made in the items listed 

above, the tenderer is to price against this item any 

requirements or overhead costs that he deems necessary 

for the safe execution and completion of the works. 

Item 1

SECTION NO 1: PRELIMINARIES carried forward to final summary
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Item Ref Description Uom Quantity Rate Amount

SECTION NO. 2 : MODULAR STRUCTURES

The modular structures shall comply with the "Modular 

Structures Specification" annexed to these bills of 

quantities for tender purposes, as well as the terms and 

conditions of the applicable Agrément Certificate issued by 

Agrément South Africa.

For tender purposes a layout drawing of each modular unit 

is annexed in Volume 3 of the tender documents.

Tenderers must fully demonstrate the nature, detailing and 

specifications offered whilst conforming to the sizing and 

layout indicated all in specifications in accordance with the 

attached project specifications and in conjunction with 

drawings scheduled herein.

Prices must include for all internal electrical and air-

conditioning installations in accordance with the project 

specification.

Fabrication and design drawings:

1 Allow for all costs for in connection with and for preparation 

of all shop drawings of all modular structures and 

submission to the project manager for approval, in 

principal, prior to commencement of fabrication and for 

submission to the project manager of final design and 

working drawings.

Item 1

2 Allow for all costs for in connection with and for preparation 

of and submission to the project manager of three sets of 

data books, two sets of as-built drawings in the prescribed 

formats, engineers' certificates, municipal approval, 

occupation certificate and inspection sheets with electrical 

COC and dismantling and re-location procedures.

Item 1

Design, supply, erect and commission the following 

modular structures:

3 Construction of single Classroom unit, size 8.14m long x 

7.06m wide complete with windows glazed with 6.3mm 

laminated safety glass, external door with security gates, 

steps, ramps, vinyl floor tiles, white boards, pinning 

boards, teacher's cupboard, including fascias, gutters and 

downpipes and all electrical installations all as specified. 

No 2

4 Construction of Multi-purpose Classroom unit, size 10.69m 

long x 6.44m wide complete including 2.2m wide verandah 

with windows glazed with 6.3mm laminated safety glass, 

external door with security gates, steps, ramps, vinyl floor 

tiles, white boards, pinning boards, teacher's cupboard, 

including fascias, gutters and downpipes and all electrical 

installations all as specified.

No 1

5 Construction of Combined Admin and Nutrition unit, size 

18.92m long x 6.44m wide complete including two covered 

entraces with windows glazed with 6.3mm laminated safety 

glass, external door with security gate, steps, ramps, vinyl 

floor tiles, white boards, pinning boards, teacher's 

cupboard, including fascias, gutters and downpipes and all 

electrical installations all as specified

No 1

6 Extra over last for supply and installation of 100 liter direct 

solar geyser

No 1

TOTAL SECTION NO. 2 : MODULAR STRUCTURES carried forward to final summary
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SECTION NO. 3 : EXTERNAL WORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

DEMOLITIONS

Nature and extent:

Description of demolitions give a rough guide only as to 

the scope of work. Tenders are therefore advised to visit 

the site before submitting a tender and to acquaint 

themselves with the nature and extent of the work to be 

done and the value of the recoverable materials which are 

to be re-used or handed over to the Employer. Unless 

otherwise stated, loose furniture, kitchen and other 

equipment, apparatus, machinery, etc, shall remain the 

property of the Employer and the removal  thereof does 

not fall within the scope of this contract.

The contractor shall completely demolish the buildings, etc 

in careful, skilful, practical and safe manner down to 

200mm below ground level. Demolitions shall include 

breaking up and moving:

- all floors and surface beds;

- all extent screen walls, steps, ramps, aprons, surface 

water channels, rainwater sumps, gulleys, etc attached to 

the building to be demolished;

- all services, manholes, etc in the ground to point not less 

than 1m beyond the perimeter of the building including 

plugging off ends of  all remaining pipes, drains, etc, filling 

in holes where necessary and ramming and levelling to 

ground level.

Where only a portion of a building is to be demolished, it 

shall be done without damage to the remaining portion of 

the building. Any such damage shall be made good by the 

Contractor at his own expense.

Removal of posts, etc with concrete bases shall  include 

filling in holes with selected material from the excavations 

and compacting to minimum 93% Mod AASHTO density.

Explosives:

No explosives whatsoever may be used for demolition 

purposes unless otherwise stated

Notices, etc:

The contractor shall, before commencing demolition work, 

obtain all necessary authorisation for carrying out the work, 

by whatever means including the use of pneumatic 

equipment or blasting, give all necessary notices and pay 

all charges and fees in connection therewith. He shall also 

comply with all regulations pertaining to rodent 

extermination, handling  of asbestos/ fibre cement and 

other dangerous products, etc and pay all necessary fees. 

All receipts and required certificates shall be handed to the 

project manager and the contractor shall pay  all relevant 

charges and fees, which shall be deemed to be included in 

his prices.  The contractor shall give ample notice to the 

project manager  and School Authorities regarding any 

disconnections necessary prior to the removal or 

interruption of electrical or telephonecables, water and 

sanitary services, etc.

Removal or demolition of existing work comprising or 

containing asbestos products:

QHAMILE JUNIOR PRIMARY SCHOOL
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Where existing works comprising or containing asbestos 

products are removed or demolished, the contractor shall 

ensure that such work is conducted in accordance with the 

provisions of the Asbestos Regulationspromulgated by 

Government Notice No. R. 155 of 10 February 2002, as 

amended, as provided for in clause 12(9) of the 

Construction Regulations.Such  works shall be carried out 

by a company registered with Department of Labour as an 

Asbestos Contractor. Prior to the commencement of such 

works, a plan of work approved by an approved by an 

approved Asbestos Inspection Authority shall be submitted 

to the Provincial Director / Provincial Exective Manager.

Materials from the demolitions, credit, etc:

Materials recovered from the demolitions will become the 

property of the Contractor, who may allow credit in respect 

thereof where provided for  in the bills ofquantities. Such 

materials shall not be re-used in any new work without 

written permission from project manager.

Disposal of debris:

The contractor shall be responsible for the removal from 

the site of all materials, rubble, debris and rubbish resulting 

from the demolitions.

EARTHWORKS

Nature of ground:

The nature of the ground is assumed to be gravel material, 

therefore  "earth", but possibly interspersed with "soft 

rock"or "hard rock".

No claim for rock excavation shall be entertained unless 

the Contractor has timeously notified the project manager 

thereof prior to backfilling. 

Carting away excavated material:

Descriptions of carting away excavated material shall be 

deemed to include loading excavated material onto trucks 

directly from the excavations or alternatively, from stock 

piles situated on site.

Filling:

Notwithstanding the reference to prescribed multiple 

handling in clause 1 on page 6 of Standard System of 

Measuring Building Work, prices for filling and backfilling 

shall include for all selection and any necessary multiple 

handling of material.

Drainage Sand:

The sand shall be clean, hard sand obtained from 

approved borrow pits.

The sand shall comply with the requirements of SABS 

1083, Table 1: Sand for concrete, and shall be medium 

grade. The nominal maximum particle size for medium 

grade sand shall be 2,00mm.

Topsoil:

Topsoil shall vary between sandly loamy soil and sandy 

clayey soil with an ideal composition of 15% to 25% clay, 

10% silt/ sludge and 65% to 75% sand, with a minimum 

ratio of organic material of 2% . All material shall be free of 

harmful deposits as well as unwanted seeds.

Testing of material and filling:
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Descriptions of earth filling, compaction, etc shall be 

deemed to include for all necessary testing required in 

accordance with SANS 1200 series.

CONCRETE, FORMWORK AND REINFORCEMENT

Costs of tests:

The costs of making, storing and testing of concrete test 

cubes as required under clause 7 'Tests' of SABS 1200 G 

shall include the cost of providing cube moulds necessary 

for the purpose, for testing costs and for submitting reports 

on the tests to the Engineer. The testing shall be 

undertaken by an independent firm or institution nominated 

by the Contractor to the approval of the Engineer. (Test 

cubes are measured separately).

Formwork:

Descriptions of formwork shall be deemed to include use 

and waste only (except where described as left in or 

permanent), for fitting together in the required forms, 

wedging, plumbing and fixing to true angles and surfaces 

as necessary to ensure easy release during stripping and 

for reconditioning as necessary before re-use.

Formwork to sides of bases, pile caps, ground beams, etc., 

will only be measured where it is prescribed by the 

Engineer for design reasons.  Formwork necessitated by 

irregularity or collapse of excavated faces will not be 

measured and the cost thereof shall be deemed to be 

included in the allowance for taking the risk of collapse of 

the sides of the excavations, provision for which is made in 

Earthworks.

Movement joints:

Formwork to edges of concrete at movement joints has 

been measured elsewhere, unless otherwise described.

REMOVAL OF EXISTING WORK, DEMOLITIONS, ETC.

Saw cut through reinforced concrete at right angles:

1 100mm thick surface beds m 17

Breaking up and removing reinforced concrete, including 

cutting off and removing reinforcement

2 100mm thick surface beds m² 25

CONCRETE WALKWAYS, APRONS, ETC

Excavations in earth not exceeding 2m deep:

3 To reduce levels under aprons including beams m³ 29

Extra over all excavations for carting away (no allowance 

made for increase in bulk):

4 Surplus material from excavations and/or stock piles on 

site to a dumping site to be located by the contractor

m³ 29

Compaction of surfaces:
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5 Compaction of ground surfaces under floors etc. including 

scarifying for a depth of 150mm, breaking down oversize 

material, dding suitable material where necessary and 

compacting to 90% Mod AASHTO density

m² 259

Inspection tests:

6 Excavation in earth not exceeding 0,5m
3 
to expose existing 

foundations including preparing and issuing a photo report 

with measurements to the project manager, backfilling and 

compacting the excavation, etc.

No 8

Prescribed density tests on filling:

7 Modified AASHTO density test No 4

25MPa/19mm Reinforced Concrete:

8 Surface beds, walkways, etc m³ 3

9 Aprons to fall. m³ 26

10 Edge beams. m³ 3

Concrete Tests:

11 Making and testing set of three 150 x 150 x 150mm 

concrete strength test cubes.

No 5

12 Schmidt hammer test including cleaning, preparation, 

testing and submission of a test report to the project 

manager.

no 8

Rough formwork (Degree of accuracy III):

13 Edges, risers, ends and reveals not exceeding 300mm 

high or wide.

m 227

Fabric reinforcement:

14 Mesh Ref. No. 100 fabric reinforcement in concrete 

surface beds, slabs, etc.

m² 259

15 New mesh Ref. No. 193 fabric reinforcement in concrete 

surface beds, slabs, etc.

m² 25

Finishing top surfaces of concrete smooth with a wood 

float:

16 Surface beds to falls. m² 259

ROUGH FORMWORK (DEGREE OF ACCURACY III)

Smooth Formwork to Sides:

17 Edges, risers, ends and reveals not exceeding 300mm 

high or wide.

m 197

MOVEMENT JOINTS ETC

Vertical construction joints through concrete including thick 

cement slurry to one face:

18 Surface beds not exceeding 300mm thick. m 174

Expansion joints with 'Jointex' closed cell expanded

polyethylene joint filler between vertical concrete

surfaces

19 10mm Joints not exceeding 300mm high. m 222
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Approved polysulphide sealing compound including

backing cord, bond breaker, primer etc.:

20 10 x 10mm In vertical expansion joints between concrete 

surfaces, including raking out expansion joint

filler as necessary

m 270

One layer 250 micron waterproof sheeting sealed at laps 

with PVC self-adhesive tape

21 Under surface beds, etc. m² 259

TOTAL SECTION NO. 3 : EXTERNAL WORKS carried forward to final summary
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Description Uom Quantity Rate Amount

SECTION NO. 4 : ELECTRICAL INSTALLATION

1 SCHEDULE FOR ELECTRICAL SITE RETICULATION INSTALLATION:

As per the General Electrical Specification

Electrical  installation shall comply with SANS 10142 

(latest addition) and the specification and electrical

layout drawings.

3067.10.GZA.07.U020 Site LV Reticulation

Rates shall be inclusive of all profit and preliminaries.

A EMCA LV  SUPPLY CABLE

Electrical Supply point

The Contractor shall supply and connect the supply 

cable from the supply point, to the new buildings.

Complete with all excavations, terminations, sleeves

and all material needed to  complete the installation

and all accessories.

1.01 EMCA 70mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.02 EMCA 50mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.03 EMCA 35mm², 3core PVC/SWA/PVC copper cable  +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.04 EMCA 25mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.05 EMCA 16mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.06 EMCA 10mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.07 EMCA 6mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 120

18.2 (a) ii)  Install m 120

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 10

1.08 EMCA 4mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.09 EMCA 2.5mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 70

18.2 (a) ii)  Install m 70

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 6

QHAMILE JUNIOR PRIMARY SCHOOL
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Item Payment

Ref

Description Uom Quantity Rate Amount

QHAMILE JUNIOR PRIMARY SCHOOL

B EMCA EARTHING AND BONDING

All Earthing and bonding shall comply with the latest

requirements of SANS10142-1 and readings shall be obtained

as per requirements of the Certificate of Compliance testing.

All structures (including modular, ablutions, existing buildings,

elevated water tower and boundary fencing) to be properly 

earthed and bonded by means of insulated earth wire and Cu

electrodes.

1.10 16mm² insulated earth wire

i)  Supply m 250

ii)  Install m 250

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts and lock washers.ea 24

1.11 20mmØ galvanised steel pipe (bosal) c/w all saddles etc.

i)  Supply m 60

ii)  Install m 60

1.12 1,2m or 1,5m Cu Earth Electrode

i)  Supply ea 16

ii)  Install ea 16

C EMCA CABLE ACCESSORIES

1.13 EMCA Cable sleeves as per Specification, 110mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g) i)  Supply m 0

18.2 (g) ii)  Install m 0

1.14 EMCA Cable sleeves as per Specification, 50mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g) i)  Supply m 66

18.2 (g) ii)  Install m 66

1.15 EMCA Nett amount for cable route markers

18.1 (b) i)  Supply No 0

18.2 (b) ii)  Install No 0

1.16 EMCA Nett amount for concrete cable slabs

18.1 (c) i)  Supply No 0

18.2 (c) ii)  Install No 0

D EMCA EXCAVATION

EMCA Excavating, back filling, consolidation, importation of 

soil and dumping of all rock and stone removed during 

excavations including cleaning of cable routes all 

according to particular specification (including hand 

excavations where necessary along existing cable 

routes.

1.17 18.2 (i) i) Soft / Pickable Soil: Hand Pickable,  0.6m deep x 0.45m

 wide sleeve trench. m
3

46

18.2 (i) ii) Soft Rock Equipment, pneumatics, jackhammers,  

0.6mm deep x 0.45mm wide sleeve trench.
m

3
8

18.2 (i) iii) Hard rock 

0.6mm deep x 0.45mm wide sleeve trench.
m

3
4

1.18 EMCA Drilling for sleeves under road surfaces (6 m sleeves)

(including excavation, drilling, sleeve, pipes and welding)

18.2 (j)
i) Drill 110mm dia. for road crossing (Soft) m 0

18.2 (j)
ii) Drill 110mm dia. for road crossing (Intermediate) m 0

1.19 18.2 (i) Sifted Material for backfill (smaller than 60mmdia)

i)  Supply
m

3
20

1.20 18.2 (i) Imported Material (soft soil) for backfill

i)  Supply
m

3
12

1.21 EMCA Danger tape: Orange/Yellow PVC material-300mm

above cable

18.1 (h) i)  Supply
m 120

18.2 (h) ii)  Install
m 120
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Item Payment

Ref

Description Uom Quantity Rate Amount

QHAMILE JUNIOR PRIMARY SCHOOL

E ESPL LV DISTRIBUTION BOARD AND KIOSK

ESPL AS-build drawings

12.1 (a) Preparing and furnishing the "As built" drawings of 

complete electrical installation sum 1

1.22 ESPL LV-Kiosk, wall mounted as indicated on the drawings

12.2 (a)
i)  Supply

No 1

12.3 (a) ii)  Install No 1

1.23 ESPL Bore hole pump kiosk, mounted on plinth, with doors, 

complete with circuit breaker and accessories

12.2 (a) i)  Supply No Elsewhere N/A N/A

12.3 (a) ii)  Install No Elsewhere N/A N/A

1.24 ESPL Labelling 

12.4 (a) Labelling of all LV-cables and DB-Board circuits and 

complete typed legend cards, complete to 

specification Sum 1

1.25 ESPL Test and commission 

12.4 (a) Testing and commissioning the electrical installation

complete and providing the C.O.C. for each DB / kiosk 0.00

LV Kiosk Sum 1

TOTAL SECTION NO. 4 : ELECTRICAL INSTALLATION carried forward to final summary
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Item Ref Description Uom Quantity Rate Amount

SECTION NO. 5 : PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be 

measured and valued in accordance with the NEC3 

Agreement and deducted in whole or in part if not required 

without any compensation for loss or profit on the said 

allowances.

GAS STOVE AND GAS INSTALLATION

The following provisional amounts are for work to be 

carried out by domestic sub-contractors:

1 Provide the sum of R 110 000.00 (One Hundred and Ten 

Thousand Rand) for supply and installation of a gas stove 

including gas installation, fireboard, lockable gas cage, 

extraction fan, training, etc.

Item 1 110 000.00R     110 000.00R         

2 Allow for profit Item 1

3 Allow for attendance Item 1

TARGETED LABOUR ALLOWANCES

4 Provide the sum of R 40 000.00 (Forty Thousand Rand) for 

the employment of a Community Liason Officer for the 

duration of the construction period.

Item 1 40 000.00R       40 000.00R           

5 Allow for profit Item 1

6 Allow for attendance Item 1

MONETARY ALOWANCES,  ETC.

The following monetary provisions are to be omitted from 

the contract sum and used as directed below:

7 Provide the sum of R 320 000 (Three Hundred and Twenty 

Thousand) for Contingencies, to be used as instructed by 

the Project Manager.

Item 1 320 000.00R     320 000.00R         

TOTAL SECTION NO. 5 : PROVISIONAL SUMS carried forward to final summary
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FINAL SUMMARY PAGE TOTAL

SECTION NO. 1 : PRELIMINARIES 37 R

SECTION NO. 2 : MODULAR STRUCTURES 38 R

SECTION NO. 3 : EXTERNAL WORKS 43 R

SECTION NO. 4 : ELECTRICAL INSTALLATION 46 R

SECTION NO. 5 : PROVISIONAL SUMS 47 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R

QHAMILE JUNIOR PRIMARY SCHOOL
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DEVELOPMENT BANK OF SOUTHERN AFRICA

APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE, 

DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS 

(ALTERNATIVE BUILDING TECHNOLOGY) AT VUYOLWETHU 

JUNIOR PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

TENDER NO. RFP 304/2022

C2.2: BILL OF QUANTITIES
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Item Ref Description Unit Quantity Rate Amount

SECTION 1 : PRELIMINARIES

SABS

1200A
PRELIMINARIES

1 8.3.1 Fixed Charge Items:

1.1 Contractual Requirements. Item 1

1.2 Provision of complete as-built information at completion. Item 1

1.3 8.3.2 Site Facilities:

1.3.1 8.3.2.3 Establishment of facilities for the contractor Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

1.3.2 8.3.4 Remove all site establishment on completion including 

equipment store.

Item 1

1.4 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned requlations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

1.4.1 Preparation of contractor’s site specific health and safety 

plan.

Item 1

1.4.2 Preparation and submission of notification of construction 

work.

Item 1

1.4.3 Provision of PPE (reflective vests, hard hats, footwear, 

earplugs, dust masks, gloves, high visibility overalls, etc)

Item 1

1.4.4 Initial (baseline) medical examinations and exit 

examinations.

Item 1

1.4.5 Induction training. Item 1

1.4.6 Provision of first aid boxes to GSR requirements. Item 1

VUYOLWETHU JUNIOR PRIMARY SCHOOL
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VUYOLWETHU JUNIOR PRIMARY SCHOOL

1.4.7 Submission of health and safety file. Item 1

1.4.8

All other fixed costs required for compliance with the 

requirements set out in the Occupational Health and 

Safety Act No 85 of 1993 and Amendment Act No 181 of 

1993, Edition 23 (latest edition) including the Code of 

Practice: Managing exposure to SARS-CoV-2 in the 

workplace.

Item 1

1.5 Other Fixed-Charge Items:

1.5.1 8.3.3 All other fixed charges including contractual requirements. Item 1

2 Time Related Items:

2.1 8.4.1 Contractual Requirements. Item 1

2.2 8.4.2.3 Operate and maintain facilities on site for the Contractor 

for the duration of the contract

Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

2.3 8.4.3, 

8.4.4 and 

8.4.5

Other time charge related obligations including supervision 

for duration of construction, and company and office 

overhead costs.

Item 1

8.4.5 Other Time Related Charges:

2.4 Environmental Management:

2.4.1 Compliance with National Environmental Management  act 

107 of 1998 (NEMA) as amended all all relevant Specific 

Environmental acts (SEMAs).

Item 1

2.5 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned regulations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

2.5.1 Provision of full time Construction Health and Safety 

Officer (SACPCMP CHSO Registration) for the duration of 

the construction period.

Item 1
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2.5.2 Medical surveillance. Item 1

2.5.3 Maintenance of first aid boxes to GSR requirements Item 1

2.5.4 Noise monitoring including establishment of noise zones 

(plant), audiograms (personnel), etc

Item 1

2.5.6 Maintenance of health and safety file, Item 1

2.5.7

All other time related costs required for compliance with 

the requirements set out in the Occupational Health and 

Safety Act No 85 of 1993, Edition 23 (latest edition) 

including the Code of Practice: Managing exposure to 

SARS-CoV-2 in the workplace.

Item 1

2.6 Targeted Labour:

2.6.1 Compliance with targeted labour requirements including 

submission of monthly employment statistics.

Item 1

2.7 Site Security:

2.7.1 Provision of all or any additional full-time site security, as 

determined by the Contractor, for the duration of the 

Contract over and above the Contractor's obligations for 

providing site security which is included in the tendered 

rates. Contractor to provide details of security services 

provided for the sum tendered for this item.

Item 1

2.8 Other Costs:

2.8.1 Notwithstanding the provisions made in the items listed 

above, the tenderer is to price against this item any 

requirements or overhead costs that he deems necessary 

for the safe execution and completion of the works. 

Item 1

SECTION NO 1: PRELIMINARIES carried forward to final summary -R                     
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Item Ref Description Unit Quantity Rate Amount

SECTION NO. 2: BUILDING WORKS (PROVISIONAL)

BILL NO. 1 : ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

Roof coverings:

The roof sheeting system is to be installed in strict 

accordance with the Manufacturer's and/or Supplier's 

specifications.

Fixing of all roof sheeting is to be in accordance with the 

Manufacturer's approved instruction book.

The Manufacturer shall comply with ISO9002 Quality 

Management System.

A written and approved five year guarantee of the site 

workmanship and watertightness shall be issued after final 

inspection of  the roofing by the Manufacturer.

STEEL ROOF SHEETING AND ACCESSORIES

0,47mm thick AZ150 Colourplus Widespan Sheeting fixed 

to AL/zinc Tophat purlins as per Engineer's specification:

1 Roof covering with pitch not exceeding 10 degrees, in 

transportable lengths not exceeding 20m.

m² 397.00

2 Ridge 460mm girth with minimum 230mm laps, fixed to 

roof sheeting.

m 38.00

3 470mm girth Barge flashing. m 62

4 Narrow flute moulded polyethylene eaves filler blocks to 

suit profile 

m 77

ROOF INSULATION

5 Radenshield Climasential Aluminium Radiant Barrier with 

extra tear- strength fixed using 12x65mm sheet fixing 

screws.

m² 397

6 Aerolite 135mm Flexible Fibreglass wool doubl sided fire 

retardent heavy industrial grade reinforced aluminium foil 

insulation sheeting

m² 397

TOTAL BILL NO. 1 : ROOF COVERINGS carried to section summary

SECTION NO. 2: BUILDING WORKS (PROVISIONAL)

BILL NO. 2 : CARPENTRY AND JOINERY 

SUPPLEMENTARY PREAMBLES

Joinery:

Descriptions of hardwood joinery shall be deemed to 

include punching nail heads and filling with matching wood 

filler and sinking and pelleting heads and nuts of bolts.

Fixing:

Items described as nailed shall be deemed to be fixed with 

hardened steel nails or shot pins to brickwork or concrete.

VUYOLWETHU JUNIOR PRIMARY SCHOOL
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Item Ref Description Unit Quantity Rate Amount

VUYOLWETHU JUNIOR PRIMARY SCHOOL

Items described as plugged shall be deemed to include 

screwing to fibre, plastic or metal plugs at not exceeding 

500mm centres.

Fire doors:

Fire doors are to be in accordance with SANS 1253.

Prefabricated roof trusses:

Prefabricated trusses shall be fabricated in a factory that 

has been awarded a Certificate of Competence by the 

Institute of Timber Construction and is approved by the 

Principle Agent.

All trusses shall be designed by a registered Professional 

Engineer in accordance with SABS Code of practice for 

Design of Timber Structures.

The complete structure shall be inspected by the truss 

designer to ensure that the manufacture and erection 

details have been complied with.

EAVES, VERGES, ETC

Medium density fibre cement fascia and barge boards:

1 12 x 225mm Fascia boards fixed to roof timbers with brass 

screws and 38 x 50 x 114mm softwood blocking pieces 

including 'Chromaprep' or equal and approved fascia 

joiners.

m 77.00

2 80 x 200mm Moulded barge board, butt jointed with 

'Chromaprep' or equal and approved H-profile joiners, 

screwed on.

m 63.00

DOORS ETC

Wrought hardwood doors:

3 40mm Solid Meranti hardwood Framed batten door 813 x 

2032mm high of 44 x 107mm top rail and stiles, 22 x 107 

middle ledge, braces and bottom rail filled in flush with 

22mm V-jointed one side boarding.

No 3.00

4 813 x 2032mm high Hollow core flush panel internal door No 5.00

JOINERY SUNDRIES

Wrought Meranti

5 19 x 70mm Skirting including quadrant bead nailed on m 138.00

6 19 x 100mm Dado rail m 138.00

7 380 x 180 x 22mm Fire Extinguisher backing board with 4 x 

5mm chamfer around exposed edges

No 4.00

TOTAL BILL NO. 2 : CARPENTRY AND JOINERY carried to section summary

SECTION NO. 2: BUILDING WORKS (PROVISIONAL)

BILL NO.3 : CEILINGS PARTITIONS AND ACCESS 

FLOORING

SUPPLEMENTARY PREAMBLES

Fixing:
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Item Ref Description Unit Quantity Rate Amount

VUYOLWETHU JUNIOR PRIMARY SCHOOL

Items described as nailed shall be deemed to be fixed with 

hardened steel nails or pins or shot pinned to brickwork or 

concrete.

Items described as plugged shall be deemed to include 

screwing to fibre, plastic or metal plugs at not exceeding 

500mm centres, and where described as bolted the bolts 

have been measured elsewhere.

Ceilings:

Unless otherwise described ceilings shall be deemed to be 

horizontal.

Steel components:

All steel components for ceilings, partitions, etc are to be 

galvanised in accordance with SANS 121.

Openings in nailed-up ceilings:

Prices for openings for light fittings, ventilation grilles, air 

conditioning diffusers, etc are to include for any necessary 

additional support, trimming around, etc.

General:

Only specialist ceiling and partition subcontractors 

approved by the Manufacturer of the materials shall be 

allowed to execute the work. Ceiling boards shall be 

arranged symmetrically about the room, with cut boards 

along walls and straight joints in both directions.

NAILED UP AND SCREW UP CEILINGS

9mm Rhino-board plain ceiling boards with 6 x 32mm 

wrought meranti coverstrips over joints:

1 Ceilings including 38 x 50 sawn softwood brandering at 

450mm centres with cross brandering at 450mm centres 

and at joints, ends of sheets and at light fittings.

m² 220.00

2 Extra over ceiling for 600 x 600mm trap door of 38 x 50mm 

wrought softwood rebated framing with one cross brander 

covered with ceiling board and fitted flush in opening, 

including trimmers around.

No 3.00

3 Moulded polystyrene cornices:

4 75mm Coved cornice. m 141.00

Non-combustible polyester thermal insulation of a density 

of not less than 10kg/ m3:

5 100mm Insulation in blanket form closely fitted and laid on 

top of brandering between roof timbers etc.

m² 220.00

TOTAL BILL NO. 3 : CEILINGS AND PARTITONS carried to section summary

SECTION NO. 2: BUILDING WORKS (PROVISIONAL)

BILL NO.4 : FLOOR COVERINGS 

SUPPLEMENTARY PREAMBLES

Fixing:

Floor coverings, wall linings, etc shall be fixed and installed 

in accordance with the manufacturer's instructions.
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VUYOLWETHU JUNIOR PRIMARY SCHOOL

FLOOR COVERINGS

1 300 x 300 x 2,5mm Thick 'Polyflex Plus PU' semi-flexible 

vinyl floor tiles or equal and approved product fixed with 

approved water based acrylic adhesive:

m² 220.00

POLISH, SEALERS, ETC

Polish, sealers, etc:

2 Three coats wax polish on vinyl flooring. m² 220.00

TOTAL BILL NO. 4 : FLOOR COVERINGS carried to section summary

SECTION NO. 2: BUILDING WORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery:

Where applicable finishes to ironmongery are indicated by 

suffixes in accordance with the following list: BS Satin 

bronze lacquered : CH Chromium plated : SC Satin 

chromium plated : SE Silver enamelled : GE Grey 

enamelled : AS Anodised silver : AB Anodised bronze : AG 

Anodised gold : ABL Anodised black : PB Polished brass : 

PL Polished and lacquered : PT Epoxy coated.

Descriptions:

Descriptions of ironmongery shall be deemed to include for 

fixing to wood, aluminium and steel.

HINGES, FLOOR SPRING HINGES, BOLTS, PANIC 

BOLTS, ETC

1 38mm Brass hinge. No 21.00

2 38mm Diameter rubber door stop. No 5.00

LOCKS

3 Approved Two Lever Mortice Lock set SKU UNN1201 with 

chrome finish

No 3.00

4 Approved Three lever Mortice lockset SKU ESC1303 with 

chrome finish

No 5.00

PINNING BOARDS, WRITING BOARDS, ETC

Carpet type pinning boards in aluminium frame with round 

plastic corners, pen tray and fixing component all fixed 

according to manufacturer's instruction:

5 Pinning board size 2400 x 1200mm high plugged. No 9.00

Vitrex' or equal and approved:

6 System 1000 standard vitreous enamelled steel wall 

mounted school chalkboard 2400 x 1140mm high (ref 

1009) complete with chalkrail and fixing components, 

plugged.

No 12.00

SIGNAGE
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VUYOLWETHU JUNIOR PRIMARY SCHOOL

7 Approved engraved grde 304 Stainless steel fire sign size 

150 x 150 x 1,2mm with "Fire Extinguisher" pictogram 

engraving with counter sunk sunk fixing holes plugged and 

screwed with 3mm diameter stainless steel screws

No 6.00

8 Approved engraved grde 304 Stainless steel sign with 

"Arrow pointing down" pictogram engraving with counter 

sunk sunk fixing holes plugged and screwed with 3mm 

diameter stainless steel screws

No 6.00

50mm high approved non-reflective self adhesive 

material, all in accordance with SANS 1519, colour 

black "ARIAL" bold font in capital letters or numerals 

fitted to stainless steel plates

9 One letter or numeral No 1.00

10 Two letters or numerals No 1.00

11 Three letters or numerals No 1.00

12 Four letters or numerals No 1.00

13 Five letters or numerals No 1.00

14 Six letters or numerals No 1.00

TOTAL BILL NO.5 : IRONMONGERY carried to section summary

SECTION NO. 2: BUILDING WORKS (PROVISIONAL)

BILL NO.6 : METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions:

Descriptions of bolts shall be deemed to include nuts and 

washers.

Descriptions of expansion anchors and bolts and chemical 

anchors and bolts shall be deemed to include nuts, 

washers and mortices in brickwork or concrete.

Items described as 'holed for bolt(s)' shall be deemed to 

exclude the bolts unless otherwise described.

Items described as 'plugged' shall be deemed to include 

screwing to fibre, plastic or metal plugs at not exceeding 

500mm centres.

 

GALVANIZED STEEL DOOR FRAMES

1,2mm Double rebated frames suitable for 150mm 

cocnrete walls:

1 Frame for door 813 x 2032mm high. No 8.00

ALUMINIUM

"Swartland Kenzo" powder coated windows etc. glazed with 

6,3mm laminated safety glass including ironmongery, 

sealing with Butterfly rubber seals, and fixing to concrete 

wall.

2 900 x 900mm vertical multi- sash window No 27.00

3 Extra over last for epoxy powder coated steel burglar 

screens bolted to concrete wall with expansion anchors.

No 27.00

Section 2 : Building Works Page 57 of 82



Item Ref Description Unit Quantity Rate Amount

VUYOLWETHU JUNIOR PRIMARY SCHOOL

TOTAL BILL NO.6 : METALWORK carried to section summary

SECTION NO. 2: BUILDING WORKS (PROVISIONAL)

BILL NO.7 : PLASTERING

SUPPLEMENTARY PREAMBLES

Preparation of surfaces for plaster

Mortar joints to brickwork shall be rake to take plaster.

Concrete surfaces shall be well wetted, wire brushed and 

slushed over with : cement grout which must be allowed to 

set hard before plaster is applied

SCREEDS

4:1 Cement plaster screeds on concrete:

1 Average 30mm thick. m² 220.00

INTERNAL PLASTER

2 4:1 Cement plaster on brickwork: m² 372.00

3 On narrow widths not exceeding 300mm wide. m² 8.00

EXTERNAL PLASTER

4 4:1 Cement plaster on brickwork: m² 356.00

5 On narrow widths not exceeding 300mm wide. m² 7.00

TOTAL BILL NO.7 : PLASTERING carried to section summary

SECTION NO. 2: BUILDING WORKS (PROVISIONAL) 

(PROVISIONAL)

BILL NO.8 : PLUMBING AND DRAINAGE

SUPPLEMENTARY PREAMBLES

Fixing of pipes:

Unless specifically otherwise stated, descriptions of pipes 

shall be deemed to include for fixing to walls etc. casting 

in, building in or suspending not exceeding 1m below 

suspension level.

RAINWATER DISPOSAL

0,80mm thick poweder coated prepainted Al/Zinc AL150 

gutters and downpipes

1 125 x 150 x 125mm pre-painted Al/Zinc or similar 

approved eaves gutter 

m 77.00

2 Extra over eaves gutter for stopped end. No 12.00

3 Extra over eaves gutter for outlet for 100 x 75mm pipe. No 12.00

4 75mm Diameter powder coated pre-painted rainwater 

pipes fixed to wall with and including uPVC pipe clips at 

1000mm centres.

m 45.00

5 Extra over downpipes for leaf filter No 12.00

6 Extra over rainwater pipes for bend. No 12.00

7 Extra over rainwater pipes for swan neck ends. Pairs 12.00
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VUYOLWETHU JUNIOR PRIMARY SCHOOL

8 Extra over rainwater pipes for shoe. No 12.00

SANITARY FITTINGS

Vaal'

9 435 x 335mm Lab Sink (Code 234500) without overflow, 

fitted in cupboard (cupboard elsewhere) with and including 

acid resisitant waste fitting with rubber plug (Code 8790Z0) 

and two adjustable underslung brackets (code 8109Z0)

No 5.00

10 Approved virtreous china 'Hidiscus' wall hung basin colour 

white overall size 510 x 405mm with two tap holes, 

including intergrated overflow, bolted to wall 

No 1.00

11 900 x 455 x 235mm Stainless steel double sink with 

overflow, fitted in cupboard (cupboard elsewhere) with and 

including acid resisitant waste fitting with rubber plug 

(Code 8790Z0) and two adjustable underslung brackets 

(code 8109Z0)

No 3.00

Franke' grade 304 (18/10) stainless steel:

12 Quinline' QLX611 overall size 900 x 500mm stainless steel 

kitchen sink

No 1.00

TRAPS ETC.

uPVC

13 Franke spazio f/2 plumbing kit for double sink No 5.00

Vulcathene traps, etc

14 Anti siphon bottle trap Code W561 No 4.00

Cobra 

15 32mm chromium plated push open basin waste set No 1.00

TAPS, VALVES

16 15mm 'Plumline' CXC mini ball valve No 10.00

Cobra 

17 15mm 'Star' Chrome plated code 266/041/10 star wall type 

sink mixer with overarm swivel outlet and adjustable wall 

flanges 

No 9.00

18 15mm Chrome plated code 113-15 'Star' hi-waist pillar tap No 2.00

19 15mm Stainless steel braided flexible hose 400mm long No 18.00

FIRE APPLIANCES

20 Standard 4,5kg Dry chemical powder fire extinguisher with 

bracket fixed to wood

No 4.00

TOTAL BILL NO.8 : PLUMBING AND DRAINAGE carried to section summary

SECTION NO. 2: BUILDING WORKS (PROVISIONAL)

BILL NO.9 : PAINTWORK

SUPPLEMENTARY PREAMBLES
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General:

All work to be executed in strict accordance with the 

specifications of the paint manufacturer.

Primers and first coats may be thinned in accordance with 

the paint specifications of the paint manufacturer to aid the 

absorption of the paint.

All surfaces must be sound, clean and have a moisture 

content of less than 8% for walls generally and 3% for 

slabs/screeds, etc.

PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTERED SURFACES

Prepare and paint surfaces and apply one coate 

'Plascon Professional Alkali Resistant Plaster Primer' 

and two coats 'Plascon Professional Super Sheen'

1 On internal walls. m² 372.00

2 In narrow widths m² 2.00

Prepare and paint surfaces and apply one coate 

'Plascon Professional Alkali Resistant Plaster Primer' 

and two coats 'Plascon Professional Super Sheen'

3 On external walls. m² 356.00

4 In narrow widths m² 7.00

ON FIBRE CEMENT

Prepare surfaces and apply one coat 'Plascon 

Professional Gypsum Sealer' and two coats "High 

cover PVA" paint:

5 On ceilings m² 220.00

Prepare surfaces and apply one coat "Plascon 

Professional Gypsum and Plaster Primer" and two 

coats 'Plascon Wall & All" pure acrylic paint:

6 On fascias and barge boards not exceeding 300 mm girth. m² 139.00

ON WOOD

Prepare surfaces and apply one coat primer and  2 

coats "High Gloss enamel"

7 On internal doors.

m² 11.00

Prepare surfaces and apply three coats 'Woodtreat 

Woodseal'

8 On external doors. m² 18.00

Prepare surfaces and apply one coat "Plascon 

Professional Wood primer"

9 On cornices. m 141.00

Prepare surfaces and apply three coats Plascon 

Woodcare Water Based Interior Varnish
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10 On backing boards, coat hook rails, etc not exceeding 

300mm girth.

m 1.00

Prepare surfaces and apply Nova 18 Novadye wood 

stain and three coats 'Woodoc 20' clear polyutherane 

sealer:

11 On skirtings, rails, sills etc. m 276.00

ON METAL

Prepare surfaces and apply two coats High Cover PVA

12 Door frames. m 40.00

TOTAL BILL NO.9 : PAINTWORK carried to section summary

SECTION 2 : BUILDING WORKS SUMMARY TOTAL

BILL NO. 1 : ROOF COVERINGS R

BILL NO. 2 : CARPENTRY AND JOINERY R

BILL NO. 3 : CEILINGS AND PARTITONS R

BILL NO. 4 : FLOOR COVERINGS R

BILL NO.5 : IRONMONGERY R

BILL NO.6 : METALWORK R

BILL NO.7 : PLASTERING R

BILL NO.8 : PLUMBING AND DRAINAGE R

BILL NO.9 : PAINTWORK R

TOTAL SECTION 2 : BUILDING WORKS carried forward to final summary
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SECTION NO. 3 : MODULAR STRUCTURES

MODULAR STRUCTURES

The modular structures shall comply with the "Modular 

Structures Specification" annexed to these bills of 

quantities for tender purposes, as well as the terms and 

conditions of the applicable Agrément Certificate issued by 

Agrément South Africa.

For tender purposes a layout drawing of each modular unit 

is annexed in Volume 3 of the tender documents.

Tenderers must fully demonstrate the nature, detailing and 

specifications offered whilst conforming to the sizing and 

layout indicated all in specifications in accordance with the 

attached project specifications and in conjunction with 

drawings scheduled herein.

Prices must include for all internal electrical and air-

conditioning installations in accordance with the project 

specification.

Fabrication and design drawings:

1 Allow for all costs for in connection with and for preparation 

of all shop drawings of all modular structures and 

submission to the project manager for approval, in 

principal, prior to commencement of fabrication and for 

submission to the project manager of final design and 

working drawings.

Item 1

2 Allow for all costs for in connection with and for preparation 

of and submission to the project manager of three sets of 

data books, two sets of as-built drawings in the prescribed 

formats, engineers' certificates, municipal approval, 

occupation certificate and inspection sheets with electrical 

COC and dismantling and re-location procedures.

Item 1

Design, supply, erect and commission the following 

modular structures:

3 Construction of Combined Admin and Nutrition unit, size 

18.92m long x 6.44m wide complete including two covered 

entraces with windows glazed with 6.3mm laminated safety 

glass, external doors with security gates and steps, ramps, 

vinyl floor tiles, white boards, pinning boards, teacher's 

cupboard, including fascias, gutters and downpipes and all 

electrical installations all as specified. 

No 1

4 Extra over last for supply and installation of 100 liter direct 

solar geyser

No 1

TOTAL SECTION NO. 3 : MODULAR STRUCTURES carried forward to final summary
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SECTION NO. 4 : EXTERNAL WORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

DEMOLITIONS

Nature and extent:

Description of demolitions give a rough guide only as to 

the scope of work. Tenders are therefore advised to visit 

the site before submitting a tender and to acquaint 

themselves with the nature and extent of the work to be 

done and the value of the recoverable materials which are 

to be re-used or handed over to the Employer. Unless 

otherwise stated, loose furniture, kitchen and other 

equipment, apparatus, machinery, etc, shall remain the 

property of the Employer and the removal  thereof does 

not fall within the scope of this contract.

The contractor shall completely demolish the buildings, etc 

in careful, skilful, practical and safe manner down to 

200mm below ground level. Demolitions shall include 

breaking up and moving:

- all floors and surface beds;

- all extent screen walls, steps, ramps, aprons, surface 

water channels, rainwater sumps, gulleys, etc attached to 

the building to be demolished;

- all services, manholes, etc in the ground to point not less 

than 1m beyond the perimeter of the building including 

plugging off ends of  all remaining pipes, drains, etc, filling 

in holes where necessary and ramming and levelling to 

ground level.

Where only a portion of a building is to be demolished, it 

shall be done without damage to the remaining portion of 

the building. Any such damage shall be made good by the 

Contractor at his own expense.

Removal of posts, etc with concrete bases shall  include 

filling in holes with selected material from the excavations 

and compacting to minimum 93% Mod AASHTO density.

Explosives:

No explosives whatsoever may be used for demolition 

purposes unless otherwise stated

Notices, etc:

The contractor shall, before commencing demolition work, 

obtain all necessary authorisation for carrying out the work, 

by whatever means including the use of pneumatic 

equipment or blasting, give all necessary notices and pay 

all charges and fees in connection therewith. He shall also 

comply with all regulations pertaining to rodent 

extermination, handling  of asbestos/ fibre cement and 

other dangerous products, etc and pay all necessary fees. 

All receipts and required certificates shall be handed to the 

project manager and the contractor shall pay  all relevant 

charges and fees, which shall be deemed to be included in 

his prices.  The contractor shall give ample notice to the 

project manager  and School Authorities regarding any 

disconnections necessary prior to the removal or 

interruption of electrical or telephonecables, water and 

sanitary services, etc.

Removal or demolition of existing work comprising or 

containing asbestos products:

VUYOLWETHU JUNIOR PRIMARY SCHOOL

Section 4: External Works Page 63 of 82



Item Ref Description Uom Quantity Rate Amount

VUYOLWETHU JUNIOR PRIMARY SCHOOL

Where existing works comprising or containing asbestos 

products are removed or demolished, the contractor shall 

ensure that such work is conducted in accordance with the 

provisions of the Asbestos Regulationspromulgated by 

Government Notice No. R. 155 of 10 February 2002, as 

amended, as provided for in clause 12(9) of the 

Construction Regulations.Such  works shall be carried out 

by a company registered with Department of Labour as an 

Asbestos Contractor. Prior to the commencement of such 

works, a plan of work approved by an approved by an 

approved Asbestos Inspection Authority shall be submitted 

to the Provincial Director / Provincial Exective Manager.

Materials from the demolitions, credit, etc:

Materials recovered from the demolitions will become the 

property of the Contractor, who may allow credit in respect 

thereof where provided for  in the bills ofquantities. Such 

materials shall not be re-used in any new work without 

written permission from project manager.

Disposal of debris:

The contractor shall be responsible for the removal from 

the site of all materials, rubble, debris and rubbish resulting 

from the demolitions.

EARTHWORKS

Nature of ground:

The nature of the ground is assumed to be gravel material, 

therefore  "earth", but possibly interspersed with "soft 

rock"or "hard rock".

No claim for rock excavation shall be entertained unless 

the Contractor has timeously notified the project manager 

thereof prior to backfilling. 

Carting away excavated material:

Descriptions of carting away excavated material shall be 

deemed to include loading excavated material onto trucks 

directly from the excavations or alternatively, from stock 

piles situated on site.

Filling:

Notwithstanding the reference to prescribed multiple 

handling in clause 1 on page 6 of Standard System of 

Measuring Building Work, prices for filling and backfilling 

shall include for all selection and any necessary multiple 

handling of material.

Drainage Sand:

The sand shall be clean, hard sand obtained from 

approved borrow pits.

The sand shall comply with the requirements of SABS 

1083, Table 1: Sand for concrete, and shall be medium 

grade. The nominal maximum particle size for medium 

grade sand shall be 2,00mm.

Topsoil:

Topsoil shall vary between sandly loamy soil and sandy 

clayey soil with an ideal composition of 15% to 25% clay, 

10% silt/ sludge and 65% to 75% sand, with a minimum 

ratio of organic material of 2% . All material shall be free of 

harmful deposits as well as unwanted seeds.

Testing of material and filling:
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Descriptions of earth filling, compaction, etc shall be 

deemed to include for all necessary testing required in 

accordance with SANS 1200 series.

CONCRETE, FORMWORK AND REINFORCEMENT

Costs of tests:

The costs of making, storing and testing of concrete test 

cubes as required under clause 7 'Tests' of SABS 1200 G 

shall include the cost of providing cube moulds necessary 

for the purpose, for testing costs and for submitting reports 

on the tests to the Engineer. The testing shall be 

undertaken by an independent firm or institution nominated 

by the Contractor to the approval of the Engineer. (Test 

cubes are measured separately).

Formwork:

Descriptions of formwork shall be deemed to include use 

and waste only (except where described as left in or 

permanent), for fitting together in the required forms, 

wedging, plumbing and fixing to true angles and surfaces 

as necessary to ensure easy release during stripping and 

for reconditioning as necessary before re-use.

Formwork to sides of bases, pile caps, ground beams, etc., 

will only be measured where it is prescribed by the 

Engineer for design reasons.  Formwork necessitated by 

irregularity or collapse of excavated faces will not be 

measured and the cost thereof shall be deemed to be 

included in the allowance for taking the risk of collapse of 

the sides of the excavations, provision for which is made in 

Earthworks.

Movement joints:

Formwork to edges of concrete at movement joints has 

been measured elsewhere, unless otherwise described.

REMOVAL OF EXISTING WORK, DEMOLITIONS, ETC.

Breaking up and removing existing buildings, temporary 

structures, etc.

1 Carefully dismantle single story prefab classroom, size 8 x 

8m on plan and set aside.

No 4

2 Extra over last for carting away to a dumping site to be 

located by the contractor.

No 4

Saw cut through concrete at right angles:

3 100mm thick reinforced concrete surface beds m 17

Breaking up and removing reinforced concrete, including 

cutting off and removing reinforcement

4 100mm thick surface beds m² 25

CONCRETE WALKWAYS, APRONS, ETC

Excavations in earth not exceeding 2m deep:

5 To reduce levels under aprons including edge beams m³ 32
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Extra over all excavations for carting away (no allowance 

made for increase in bulk):

6 Surplus material from excavations and/or stock piles on 

site to a dumping site to be located by the contractor

m³ 32

Compaction of surfaces:

7 Compaction of ground surfaces under floors etc. including 

scarifying for a depth of 150mm, breaking down oversize 

material, dding suitable material where necessary and 

compacting to 90% Mod AASHTO density

m² 277

Inspection tests:

8 Excavation in earth not exceeding 0,5m
3 
to expose existing 

foundations including preparing and issuing a photo report 

with measurements to the project manager, backfilling and 

compacting the excavation, etc.

No 2

Prescribed density tests on filling:

9 Modified AASHTO density test No 4

25MPa/19mm Reinforced Concrete:

10 Surface beds, walkways, etc m³ 3

11 Aprons to fall. m³ 28

12 Edge beams. m³ 4

Concrete Tests:

13 Making and testing set of three 150 x 150 x 150mm 

concrete strength test cubes.

no 3

14 Schmidt hammer test including cleaning, preparation, 

testing and submission of a test report to the project 

manager.

no 10

Rough formwork (Degree of accuracy III):

15 Edges, risers, ends and reveals not exceeding 300mm 

high or wide.

m 239

Finishing top surfaces of concrete smooth with a wood 

float:

16 Surface beds to falls. m² 277

Fabric reinforcement:

17 Mesh Ref. No. 100 fabric reinforcement in concrete 

surface beds, slabs, etc.

m² 277

18 New mesh Ref. No. 193 fabric reinforcement in concrete 

surface beds, slabs, etc.

m² 25

Vertical construction joints through concrete including thick 

cement slurry to one face:

19 Surface beds not exceeding 300mm thick. m 185

Expansion joints with 'Jointex' closed cell expanded

polyethylene joint filler between vertical concrete

surfaces

20 10mm Joints not exceeding 300mm high. m 233
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Approved polysulphide sealing compound including

backing cord, bond breaker, primer etc.:

21 10 x 10mm In vertical expansion joints between concrete 

surfaces, including raking out expansion joint

filler as necessary

m 281

One layer 250 micron waterproof sheeting sealed at laps 

with PVC self-adhesive tape

22 Under surface beds, etc. m² 277

TOTAL SECTION NO. 4 : EXTERNAL WORKS carried forward to final summary
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SECTION NO. 5 : ELECTRICAL INSTALLATION

1 SCHEDULE FOR ELECTRICAL SITE RETICULATION INSTALLATION:

As per the General Electrical Specification

Electrical  installation shall comply with SANS 10142 

(latest addition) and the specification and electrical

layout drawings.

3067.10.GZA.07.U020 Site LV Reticulation

Rates shall be inclusive of all profit and preliminaries.

A EMCA LV  SUPPLY CABLE

Electrical Supply point

The Contractor shall supply and connect the supply 

cable from the supply point, to the new buildings.

Complete with all excavations, terminations, sleeves

and all material needed to  complete the installation

and all accessories.

1.01 EMCA 70mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a)
i)  Supply

m 0

18.2 (a)
ii)  Install

m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.02 EMCA 50mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a)
i)  Supply

m 0

18.2 (a)
ii)  Install

m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.03 EMCA 35mm², 3core PVC/SWA/PVC copper cable  +ECC

18.1 (a)
i)  Supply

m 0

18.2 (a)
ii)  Install

m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.04 EMCA 25mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a)
i)  Supply

m 0

18.2 (a)
ii)  Install

m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.05 EMCA 16mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a)
i)  Supply

m 0

18.2 (a)
ii)  Install

m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.06 EMCA 10mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a)
i)  Supply

m 0

18.2 (a)
ii)  Install

m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.07 EMCA 6mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a)
i)  Supply

m 160

18.2 (a)
ii)  Install

m 160

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 10

1.08 EMCA 4mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a)
i)  Supply

m 0

18.2 (a)
ii)  Install

m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.09 EMCA 2.5mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a)
i)  Supply

m 80

18.2 (a)
ii)  Install

m 80

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 6
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B EMCA EARTHING AND BONDING

All Earthing and bonding shall comply with the latest

requirements of SANS10142-1 and readings shall be obtained

as per requirements of the Certificate of Compliance testing.

All structures (including modular, ablutions, existing buildings,

elevated water tower and boundary fencing) to be properly 

earthed and bonded by means of insulated earth wire and Cu
electrodes.

1.10 16mm² insulated earth wire

i)  Supply
m 250

ii)  Install
m 250

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts and lock washers.
ea 60

1.11 20mmØ galvanised steel pipe (bosal) c/w all saddles etc.

i)  Supply
m 60

ii)  Install m 60

1.12 1,2m or 1,5m Cu Earth Electrode

i)  Supply
ea 24

ii)  Install
ea 24

C EMCA CABLE ACCESSORIES

1.13 EMCA Cable sleeves as per Specification, 110mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g)
i)  Supply

m 0

18.2 (g)
ii)  Install

m 0

1.14 EMCA Cable sleeves as per Specification, 50mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g)
i)  Supply

m 60

18.2 (g) ii)  Install
m 60

1.15 EMCA Nett amount for cable route markers

18.1 (b) i)  Supply
No 0

18.2 (b) ii)  Install
No 0

1.16 EMCA Nett amount for concrete cable slabs

18.1 (c) i)  Supply No 0

18.2 (c) ii)  Install No 0

D EMCA EXCAVATION

EMCA Excavating, back filling, consolidation, importation of 

soil and dumping of all rock and stone removed during 

excavations including cleaning of cable routes all 

according to particular specification (including hand 

excavations where necessary along existing cable 

routes.

1.17 18.2 (i) i) Soft / Pickable Soil: Hand Pickable,  0.6m deep x 0.45m

 wide sleeve trench.
m

3
26

18.2 (i) ii) Soft Rock Equipment, pneumatics, jackhammers,  

0.6mm deep x 0.45mm wide sleeve trench.
m

3
6

18.2 (i) iii) Hard rock 

0.6mm deep x 0.45mm wide sleeve trench.
m

3
4

1.18 EMCA Drilling for sleeves under road surfaces (6 m sleeves)

(including excavation, drilling, sleeve, pipes and welding)

18.2 (j)
i) Drill 110mm dia. for road crossing (Soft) m 0

18.2 (j)
ii) Drill 110mm dia. for road crossing (Intermediate) m 0

1.19 18.2 (i) Sifted Material for backfill (smaller than 60mmdia)

i)  Supply
m

3
8

1.20 18.2 (i) Imported Material (soft soil) for backfill

i)  Supply
m

3
4

1.21 EMCA Danger tape: Orange/Yellow PVC material-300mm

above cable

18.1 (h) i)  Supply
m 120

18.2 (h) ii)  Install
m 120
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E ESPL LV DISTRIBUTION BOARD AND KIOSK

ESPL AS-build drawings

12.1 (a) Preparing and furnishing the "As built" drawings of 

complete electrical installation sum 1

1.22 ESPL LV-Kiosk, wall mounted as indicated on the drawings

12.2 (a)
i)  Supply

No 1

12.3 (a)
ii)  Install

No 1

1.23 ESPL Bore hole pump kiosk, mounted on plinth, with doors, 

complete with circuit breaker and accessories

12.2 (a) i)  Supply No Elsewhere N/A N/A

12.3 (a) ii)  Install No Elsewhere N/A N/A

1.24 ESPL Labelling 

12.4 (a) Labelling of all LV-cables and DB-Board circuits and 

complete typed legend cards, complete to 

specification
Sum 1

1.25 ESPL Test and commission 

12.4 (a) Testing and commissioning the electrical installation

complete and providing the C.O.C. for each DB / kiosk 0.00

LV Kiosk
Sum 1

TOTAL SECTION NO. 5 : ELECTRICAL INSTALLATION carried forward to final summary
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SECTION NO. 6 : PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be 

measured and valued in accordance with the NEC3 

Agreement and deducted in whole or in part if not required 

without any compensation for loss or profit on the said 

allowances.

GAS STOVE AND GAS INSTALLATION

The following provisional amounts are for work to be 

carried out by domestic sub-contractors:

1 Provide the sum of R 110 000.00 (One Hundred and Ten 

Thousand Rand) for supply and installation of a gas stove 

including gas installation, fireboard, lockable gas cage, 

extraction fan, training, etc.

Item 1 110 000.00R     110 000.00R         

2 Allow for profit Item 1

3 Allow for attendance Item 1

BUDGETARY ALLOWANCES

The following budgetary allowances are for work to be 

executed by specialist subcontractors:

4 Provide the sum of R120 000.00 (One Hundred and 

Twenty Thousand Rand) for roof construction to the MPC, 

Double Classroom and Grade-R Buildings.

Item 1 120 000.00R     120 000.00R         

5 Profit on above item. Item 1

6 Attendance on ditto. Item 1

7 Provide the sum of R 65 000.00 (Sixty Five Thousand 

Rand) for joinery fittings to the MPC and Grade-R 

Buildings.

Item 1 65 000.00R       65 000.00R           

8 Profit on above item. Item 1

9 Attendance on ditto. Item 1

The following budgetary allowances are for work to be 

executed by the contractor or his domestic subcontractors:

10 Provide the amount of R50 000.00 (Fifty Thousand Rand) 

for water and waste pipe installations to the MPC and 

Grade-R Buildings.

Item 1 50 000.00R       50 000.00R           

11 Provide the amount of R20 000.00 (Twenty Thousand 

Rand) for builders work to the Double Classroom, MPC 

and Grade-R Buildings.

Item 1 20 000.00R       20 000.00R           

TARGETED LABOUR ALLOWANCES

12 Provide the sum of R 40 000.00 (Forty Thousand Rand) for 

the employment of a Community Liason Officer for the 

duration of the construction period.

Item 1 40 000.00R       40 000.00R           

13 Allow for profit Item 1

14 Allow for attendance Item 1
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MONETARY ALOWANCES,  ETC.

The following monetary provisions are to be omitted from 

the contract sum and used as directed below:

15 Provide the sum of R 320 000 (Three Hundred and Twenty 

Thousand) for Contingencies, to be used as instructed by 

the Project Manager.

Item 1 320 000.00R     320 000.00R         

TOTAL SECTION NO. 6 : PROVISIONAL SUMS carried forward to final summary
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FINAL SUMMARY PAGE TOTAL

SECTION NO. 1 : PRELIMINARIES 52 R

SECTION NO. 2 : BUILDING WORKS 61 R

SECTION NO. 3 : MODULAR STRUCTURES 62 R

SECTION NO. 4 : EXTERNAL WORKS 67 R

SECTION NO. 5 : ELECTRICAL INSTALLATION 70 R

SECTION NO. 6 : PROVISIONAL SUMS 72 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R
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DEVELOPMENT BANK OF SOUTHERN AFRICA

APPOINTMENT OF A SERVICE PROVIDER FOR REPAIRS TO 

MODULAR UNITS (ALTERNATIVE BUILDING TECHNOLOGY) AT 

HOKISI JUNIOR SECONDARY SCHOOL IN THE EASTERN CAPE 

PROVINCE

TENDER NO. RFP 304/2022

C2.2: BILL OF QUANTITIES
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SECTION 1 : PRELIMINARIES

SABS

1200A
PRELIMINARIES

1 8.3.1 Fixed Charge Items:

1.1 Contractual Requirements. Item 1

1.2 Provision of complete as-built information at completion. Item 1

1.3 8.3.2 Site Facilities:

1.3.1 8.3.2.3 Establishment of facilities for the contractor Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

1.3.2 8.3.4 Remove all site establishment on completion including 

equipment store.

Item 1

1.4 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned requlations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

1.4.1 Preparation of contractor’s site specific health and safety 

plan.

Item 1

1.4.2 Preparation and submission of notification of construction 

work.

Item 1

1.4.3 Provision of PPE (reflective vests, hard hats, footwear, 

earplugs, dust masks, gloves, high visibility overalls, etc)

Item 1

1.4.4 Initial (baseline) medical examinations and exit 

examinations.

Item 1

1.4.5 Induction training. Item 1

1.4.6 Provision of first aid boxes to GSR requirements. Item 1
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1.4.7 Submission of health and safety file. Item 1

1.4.8

All other fixed costs required for compliance with the 

requirements set out in the Occupational Health and 

Safety Act No 85 of 1993 and Amendment Act No 181 of 

1993, Edition 23 (latest edition) including the Code of 

Practice: Managing exposure to SARS-CoV-2 in the 

workplace.

Item 1

1.5 Other Fixed-Charge Items:

1.5.1 8.3.3 All other fixed charges including contractual requirements. Item 1

2 Time Related Items:

2.1 8.4.1 Contractual Requirements. Item 1

2.2 8.4.2.3 Operate and maintain facilities on site for the Contractor 

for the duration of the contract

Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

2.3 8.4.3, 

8.4.4 and 

8.4.5

Other time charge related obligations including supervision 

for duration of construction, and company and office 

overhead costs.

Item 1

8.4.5 Other Time Related Charges:

2.4 Environmental Management:

2.4.1 Compliance with National Environmental Management  act 

107 of 1998 (NEMA) as amended all all relevant Specific 

Environmental acts (SEMAs).

Item 1

2.5 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned regulations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

2.5.1 Provision of full time Construction Health and Safety 

Officer (SACPCMP CHSO Registration) for the duration of 

the construction period.

Item 1
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2.5.2 Medical surveillance. Item 1

2.5.3 Maintenance of first aid boxes to GSR requirements Item 1

2.5.4 Noise monitoring including establishment of noise zones 

(plant), audiograms (personnel), etc

Item 1

2.5.6 Maintenance of health and safety file, Item 1

2.5.7

All other time related costs required for compliance with 

the requirements set out in the Occupational Health and 

Safety Act No 85 of 1993, Edition 23 (latest edition) 

including the Code of Practice: Managing exposure to 

SARS-CoV-2 in the workplace.

Item 1

2.6 Targeted Labour:

2.6.1 Compliance with targeted labour requirements including 

submission of monthly employment statistics.

Item 1

2.7 Site Security:

2.7.1 Provision of all or any additional full-time site security, as 

determined by the Contractor, for the duration of the 

Contract over and above the Contractor's obligations for 

providing site security which is included in the tendered 

rates. Contractor to provide details of security services 

provided for the sum tendered for this item.

Item 1

2.8 Other Costs:

2.8.1 Notwithstanding the provisions made in the items listed 

above, the tenderer is to price against this item any 

requirements or overhead costs that he deems necessary 

for the safe execution and completion of the works. 

Item 1

SECTION NO 1: PRELIMINARIES carried forward to final summary
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Item Ref Description Uom Quantity Rate Amount

SECTION NO. 2 : PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be 

measured and valued in accordance with the NEC3 

Agreement and deducted in whole or in part if not required 

without any compensation for loss or profit on the said 

allowances.

GAS STOVE AND GAS INSTALLATION

The following provisional amounts are for work to be 

carried out by domestic sub-contractors:

1 Provide the sum of R 110 000.00 (One Hundred and Ten 

Thousand Rand) for supply and installation of a gas stove 

including gas installation, fireboard, lockable gas cage, 

extraction fan, training, etc.

Item 1 110 000.00R     110 000.00R         

2 Allow for profit Item 1

3 Allow for attendance Item 1

TARGETED LABOUR ALLOWANCES

4 Provide the sum of R 40 000.00 (Forty Thousand Rand) for 

the employment of a Community Liason Officer for the 

duration of the construction period.

Item 1 40 000.00R       40 000.00R           

5 Allow for profit Item 1

6 Allow for attendance Item 1

BUDGETARY ALLOWANCES

7 Provide the sum of R 450 000.00 (Four Hundred and Fifty 

Thousand Rand) for repairs to existing modular structures.

Item 1 450 000.00R     450 000.00R         

MONETARY ALOWANCES,  ETC.

The following monetary provisions are to be omitted from 

the contract sum and used as directed below:

8 Provide the sum of R 150 000 (One Hundred and Fifty 

Thousand) for Contingencies, to be used as instructed by 

the Project Manager.

Item 1 150 000.00R     150 000.00R         

TOTAL SECTION NO. 2 : PROVISIONAL SUMS carried forward to final summary
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Item Ref Description Uom Quantity Rate Amount

FINAL SUMMARY PAGE TOTAL

SECTION NO. 1 : PRELIMINARIES 77 R

SECTION NO. 2 : PROVISIONAL SUMS 78 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R
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TENDER NO. RFP 304/2022

CLUSTER SUMMARY

A MNYAKA JUNIOR SECONDARY SCHOOL TOTAL PER SCHOOL

SECTION NO. 1 : PRELIMINARIES 5 R

SECTION NO. 2 : MODULAR STRUCTURES 7 R

SECTION NO. 3 : EXTERNAL WORKS 13 R

SECTION NO. 4 : ELECTRICAL INSTALLATION 16 R

SECTION NO. 5 : PROVISIONAL SUMS 17 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R

B NGWEYESIZWE JUNIOR PRIMARY SCHOOL TOTAL PER SCHOOL

SECTION NO. 1 : PRELIMINARIES 22 R

SECTION NO. 2 : MODULAR STRUCTURES 24 R

SECTION NO. 3 : EXTERNAL WORKS 28 R

SECTION NO. 4 : ELECTRICAL INSTALLATION 31 R

SECTION NO. 5 : PROVISIONAL SUMS 32 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R

APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE, DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS (ALTERNATIVE 

BUILDING TECHNOLOGY) FOR 5 SCHOOLS IN THE EASTERN CAPE WITHIN THE ACCELERATED SCHOOLS INFRASTRUCTURE DELIVERY 

INITIATIVE (ASIDI) 47 PROGRAMME ON BEHALF OF THE DEPARTMENT OF BASIC EDUCATION (DBE) – CLUSTER D2A
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CLUSTER SUMMARY

APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE, DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS (ALTERNATIVE 

BUILDING TECHNOLOGY) FOR 5 SCHOOLS IN THE EASTERN CAPE WITHIN THE ACCELERATED SCHOOLS INFRASTRUCTURE DELIVERY 

INITIATIVE (ASIDI) 47 PROGRAMME ON BEHALF OF THE DEPARTMENT OF BASIC EDUCATION (DBE) – CLUSTER D2A

C QHAMILE JUNIOR PRIMARY SCHOOL TOTAL PER SCHOOL

SECTION NO. 1 : PRELIMINARIES 37 R

SECTION NO. 2 : MODULAR STRUCTURES 38 R

SECTION NO. 3 : EXTERNAL WORKS 43 R

SECTION NO. 4 : ELECTRICAL INSTALLATION 46 R

SECTION NO. 5 : PROVISIONAL SUMS 47 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R

D VUYOLWETHU JUNIOR PRIMARY SCHOOL TOTAL PER SCHOOL

SECTION NO. 1 : PRELIMINARIES 52 R

SECTION NO. 2 : BUILDING WORKS 61 R

SECTION NO. 3 : MODULAR STRUCTURES 62 R

SECTION NO. 4 : EXTERNAL WORKS 67 R

SECTION NO. 5 : ELECTRICAL INSTALLATION 70 R

SECTION NO. 6 : PROVISIONAL SUMS 72 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R
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CLUSTER SUMMARY

APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE, DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS (ALTERNATIVE 

BUILDING TECHNOLOGY) FOR 5 SCHOOLS IN THE EASTERN CAPE WITHIN THE ACCELERATED SCHOOLS INFRASTRUCTURE DELIVERY 

INITIATIVE (ASIDI) 47 PROGRAMME ON BEHALF OF THE DEPARTMENT OF BASIC EDUCATION (DBE) – CLUSTER D2A

E HOKISI JUNIOR SECONDARY SCHOOL TOTAL PER SCHOOL

SECTION NO. 1 : PRELIMINARIES 77 R

SECTION NO. 2 : PROVISIONAL SUMS 78 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R

CLUSTER D2A SUMMARY TOTAL PER SCHOOL

A MNYAKA JUNIOR SECONDARY SCHOOL R

B NGWEYESIZWE JUNIOR PRIMARY SCHOOL R

C QHAMILE JUNIOR PRIMARY SCHOOL R

D VUYOLWETHU JUNIOR PRIMARY SCHOOL R

E HOKISI JUNIOR SECONDARY SCHOOL R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT CARRIED TO FORM OF OFFER          R
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