WINDOW SCHEDULE
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NOTE: Dimensions shown are actual
brickwork opening sizes.

All dimensions to be checked and verified on
site prior to manafacture.
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Quantity: 14 Quantity: 10
Position: As indicated on plan. W02 Position: As indicated on plan. W03
Contractor to check plans for LH/RH openings. Contractor to check plans for LH/RH openings.

DESCRIPTION

Window.

FRAME FINISH

IRONMONGERY

GLAZING

6 HCH 889mm Wide and 854mm High Standard School Type, vertical steel

Frame to receive red oxide factory primer coat.
Apply two coats universal Enamel for steel doors and trims all in
accordance with manufacturers recommendations.

Factory-fitted as per manufacturers specifications.

4mm Clear Laminated Safety Glass

Glazed in accordance with SANS 10160, SANS 10137, SANS 10400 (Part N
of Section 3) and SANS 1263.

DESCRIPTION

Window.

FRAME FINISH

IRONMONGERY

GLAZING
Obscure glass to ablution windows.

of Section 3) and SANS 1263.

3 HCH 889mm Wide and 457mm High Standard School Type, vertical steel

Frame to receive red oxide factory primer coat.
Apply two coats universal Enamel for steel doors and trims all in
accordance with manufacturers recommendations.

Factory-fitted as per manufacturers specifications.

Glazed in accordance with SANS 10160, SANS 10137, SANS 10400 (Part N
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