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Item Ref Description Unit Quantity Rate Amount

SECTION 1 : PRELIMINARIES

SECTION 1 : PRELIMINARIES

SABS

1200A
PRELIMINARIES

1 8.3.1 Fixed Charge Items:

1.1 Contractual Requirements. Item 1

1.2 Provision of complete as-built information at completion. Item 1

1.3 8.3.2 Site Facilities:

1.3.1 8.3.2.3 Establishment of facilities for the contractor Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

1.3.2 8.3.4 Remove all site establishment on completion including 

equipment store.

Item 1

1.4 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned requlations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

1.4.1 Preparation of contractor’s site specific health and safety 

plan.

Item 1

1.4.2 Preparation and submission of notification of construction 

work.

Item 1

1.4.3 Provision of PPE (reflective vests, hard hats, footwear, 

earplugs, dust masks, gloves, high visibility overalls, etc)

Item 1

1.4.4 Initial (baseline) medical examinations and exit 

examinations.

Item 1

1.4.5 Induction training. Item 1

JONGINTSIZI SENIOR PRIMARY SCHOOL
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1.4.6 Provision of first aid boxes to GSR requirements. Item 1

1.4.7 Submission of health and safety file. Item 1

1.4.8 All other fixed costs required for compliance with the 

requirements set out in the Occupational Health and 

Safety Act No 85 of 1993 and Amendment Act No 181 of 

1993, Edition 23 (latest edition) including the Code of 

Practice: Managing exposure to SARS-CoV-2 in the 

workplace.

Item 1

1.5 Other Fixed-Charge Items:

1.5.1 8.3.3 All other fixed charges including contractual requirements. Item 1

2 Time Related Items:

2.1 8.4.1 Contractual Requirements. Item 1

2.2 8.4.2.3 Operate and maintain facilities on site for the Contractor 

for the duration of the contract

Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

2.3 8.4.3, 

8.4.4 and 

8.4.5

Other time charge related obligations including supervision 

for duration of construction, and company and office 

overhead costs.

Item 1

8.4.5 Other Time Related Charges:

2.4 Environmental Management:

2.4.1 Compliance with National Environmental Management  act 

107 of 1998 (NEMA) as amended all all relevant Specific 

Environmental acts (SEMAs).

Item 1

2.5 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned regulations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

2.5.1 Provision of full time Construction Health and Safety 

Officer (SACPCMP CHSO Registration) for the duration of 

the construction period.

Item 1
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2.5.2 Medical surveillance. Item 1

2.5.3 Maintenance of first aid boxes to GSR requirements Item 1

2.5.4 Noise monitoring including establishment of noise zones 

(plant), audiograms (personnel), etc

Item 1

2.5.6 Maintenance of health and safety file, Item 1

2.5.7 All other time related costs required for compliance with 

the requirements set out in the Occupational Health and 

Safety Act No 85 of 1993, Edition 23 (latest edition) 

including the Code of Practice: Managing exposure to 

SARS-CoV-2 in the workplace.

Item 1

2.6 Targeted Labour:

2.6.1 Compliance with targeted labour requirements including 

submission of monthly employment statistics.

Item 1

2.7 Site Security:

2.7.1 Provision of all or any additional full-time site security, as 

determined by the Contractor, for the duration of the 

Contract over and above the Contractor's obligations for 

providing site security which is included in the tendered 

rates. Contractor to provide details of security services 

provided for the sum tendered for this item.

Item 1

2.8 Other Costs:

2.8.1 Notwithstanding the provisions made in the items listed 

above, the tenderer is to price against this item any 

requirements or overhead costs that he deems necessary 

for the safe execution and completion of the works. 

Item 1

SECTION NO 1: PRELIMINARIES carried forward to final summary
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Item Ref Description Uom Quantity Rate Amount

SECTION NO. 2 : MODULAR STRUCTURES

The modular structures shall comply with the "Modular 

Structures Specification" annexed to these bills of 

quantities for tender purposes, as well as the terms and 

conditions of the applicable Agrément Certificate issued by 

Agrément South Africa.

For tender purposes a layout drawing of each modular unit 

is annexed in Volume 3 of the tender documents.

Tenderers must fully demonstrate the nature, detailing and 

specifications offered whilst conforming to the sizing and 

layout indicated all in specifications in accordance with the 

attached project specifications and in conjunction with 

drawings scheduled herein.

Prices must include for all internal electrical and air-

conditioning installations in accordance with the project 

specification.

Fabrication and design drawings:

1 Allow for all costs for in connection with and for preparation 

of all shop drawings of all modular structures and 

submission to the Project Manager for approval, in 

principal, prior to commencement of fabrication and for 

submission to the Project Manager of final design and 

working drawings.

Item 1

2 Allow for all costs for in connection with and for preparation 

of and submission to the Project Manager of three sets of 

data books, two sets of as-built drawings in the prescribed 

formats, engineers' certificates, municipal approval, 

occupation certificate and inspection sheets with electrical 

COC and dismantling and re-location procedures.

Item 1

Design, supply, erect and commission the following 

modular structures:

3 Construction of double Classroom unit, size 16.21m long x 

7.06m wide complete including 2.2m wide verandah with 

windows glazed with 6.3mm laminated safety glass, 

external door with security gate, steps, ramps, vinyl floor 

tiles, white boards, pinning boards, teacher's cupboard, 

including fascias, gutters and downpipes and all electrical 

installations all as specified.

No 1

4 Construction of Multi-purpose Classroom unit, size 10.69m 

long x 6.44m wide complete including 2.2m wide verandah 

with windows glazed with 6.3mm laminated safety glass, 

external door with security gate, steps, ramps, vinyl floor 

tiles, white boards, pinning boards, teacher's cupboard, 

including fascias, gutters and downpipes and all electrical 

installations all as specified.

No 1

5 Construction of Grade R classroom unit, size 6.44m long x 

6.44m wide complete including 2.2m wide verandah with 

windows glazed with 6.3mm laminated safety glass, 

external door with security gate, steps, ramps, vinyl floor 

tiles, white boards, pinning boards, teacher's cupboard, 

including fascias, gutters and downpipes and all electrical 

installations all as specified.

No 1
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Item Ref Description Uom Quantity Rate Amount

JONGINTSIZI SENIOR PRIMARY SCHOOL

6 Construction of Combined Admin and Nutrition unit, size 

18.92m long x 6.44m wide complete including two covered 

entraces with windows glazed with 6.3mm laminated safety 

glass, external door with security gate, steps, ramps, vinyl 

floor tiles, white boards, pinning boards, teacher's 

cupboard, including fascias, gutters and downpipes and all 

electrical installations all as specified.

No 1

7 Extra over last for supply and installation of 100 liter direct 

solar geyser

No 1

TOTAL SECTION NO. 2 : MODULAR STRUCTURES carried forward to final summary
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Item Ref Description Uom Quantity Rate Amount

SECTION NO. 3 : EXTERNAL WORKS

SUPPLEMENTARY PREAMBLES

DEMOLITIONS

Nature and extent:

Description of demolitions give a rough guide only as to 

the scope of work. Tenders are therefore advised to visit 

the site before submitting a tender and to acquaint 

themselves with the nature and extent of the work to be 

done and the value of the recoverable materials which are 

to be re-used or handed over to the Employer. Unless 

otherwise stated, loose furniture, kitchen and other 

equipment, apparatus, machinery, etc, shall remain the 

property of the Employer and the removal  thereof does 

not fall within the scope of this contract.

The contractor shall completely demolish the buildings, etc 

in careful, skilful, practical and safe manner down to 

200mm below ground level. Demolitions shall include 

breaking up and moving:

- all floors and surface beds;

- all extent screen walls, steps, ramps, aprons, surface 

water channels, rainwater sumps, gulleys, etc attached to 

the building to be demolished;

- all services, manholes, etc in the ground to point not less 

than 1m beyond the perimeter of the building including 

plugging off ends of  all remaining pipes, drains, etc, filling 

in holes where necessary and ramming and levelling to 

ground level.

Where only a portion of a building is to be demolished, it 

shall be done without damage to the remaining portion of 

the building. Any such damage shall be made good by the 

Contractor at his own expense.

Removal of posts, etc with concrete bases shall  include 

filling in holes with selected material from the excavations 

and compacting to minimum 93% Mod AASHTO density.

Explosives:

No explosives whatsoever may be used for demolition 

purposes unless otherwise stated

Notices, etc:

The contractor shall, before commencing demolition work, 

obtain all necessary authorisation for carrying out the work, 

by whatever means including the use of pneumatic 

equipment or blasting, give all necessary notices and pay 

all charges and fees in connection therewith. He shall also 

comply with all regulations pertaining to rodent 

extermination, handling  of asbestos/ fibre cement and 

other dangerous products, etc and pay all necessary fees. 

All receipts and required certificates shall be handed to the 

project manager and the contractor shall pay  all relevant 

charges and fees, which shall be deemed to be included in 

his prices.  The contractor shall give ample notice to the 

project manager  and School Authorities regarding any 

disconnections necessary prior to the removal or 

interruption of electrical or telephonecables, water and 

sanitary services, etc.

Removal or demolition of existing work comprising or 

containing asbestos products:

JONGINTSIZI SENIOR PRIMARY SCHOOL
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Item Ref Description Uom Quantity Rate Amount

JONGINTSIZI SENIOR PRIMARY SCHOOL

Where existing works comprising or containing asbestos 

products are removed or demolished, the contractor shall 

ensure that such work is conducted in accordance with the 

provisions of the Asbestos Regulationspromulgated by 

Government Notice No. R. 155 of 10 February 2002, as 

amended, as provided for in clause 12(9) of the 

Construction Regulations.Such  works shall be carried out 

by a company registered with Department of Labour as an 

Asbestos Contractor. Prior to the commencement of such 

works, a plan of work approved by an approved by an 

approved Asbestos Inspection Authority shall be submitted 

to the Provincial Director / Provincial Exective Manager.

Materials from the demolitions, credit, etc:

Materials recovered from the demolitions will become the 

property of the Contractor, who may allow credit in respect 

thereof where provided for  in the bills ofquantities. Such 

materials shall not be re-used in any new work without 

written permission from project manager.

Disposal of debris:

The contractor shall be responsible for the removal from 

the site of all materials, rubble, debris and rubbish resulting 

from the demolitions.

EARTHWORKS

Nature of ground:

The nature of the ground is assumed to be gravel material, 

therefore  "earth", but possibly interspersed with "soft 

rock"or "hard rock".

No claim for rock excavation shall be entertained unless 

the Contractor has timeously notified the project manager 

thereof prior to backfilling. 

Carting away excavated material:

Descriptions of carting away excavated material shall be 

deemed to include loading excavated material onto trucks 

directly from the excavations or alternatively, from stock 

piles situated on site.

Filling:

Notwithstanding the reference to prescribed multiple 

handling in clause 1 on page 6 of Standard System of 

Measuring Building Work, prices for filling and backfilling 

shall include for all selection and any necessary multiple 

handling of material.

Drainage Sand:

The sand shall be clean, hard sand obtained from 

approved borrow pits.

The sand shall comply with the requirements of SABS 

1083, Table 1: Sand for concrete, and shall be medium 

grade. The nominal maximum particle size for medium 

grade sand shall be 2,00mm.

Topsoil:

Topsoil shall vary between sandly loamy soil and sandy 

clayey soil with an ideal composition of 15% to 25% clay, 

10% silt/ sludge and 65% to 75% sand, with a minimum 

ratio of organic material of 2% . All material shall be free of 

harmful deposits as well as unwanted seeds.

Testing of material and filling:
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Item Ref Description Uom Quantity Rate Amount

JONGINTSIZI SENIOR PRIMARY SCHOOL

Descriptions of earth filling, compaction, etc shall be 

deemed to include for all necessary testing required in 

accordance with SANS 1200 series.

CONCRETE, FORMWORK AND REINFORCEMENT

Costs of tests:

The costs of making, storing and testing of concrete test 

cubes as required under clause 7 'Tests' of SABS 1200 G 

shall include the cost of providing cube moulds necessary 

for the purpose, for testing costs and for submitting reports 

on the tests to the Engineer. The testing shall be 

undertaken by an independent firm or institution nominated 

by the Contractor to the approval of the Engineer. (Test 

cubes are measured separately).

Formwork:

Descriptions of formwork shall be deemed to include use 

and waste only (except where described as left in or 

permanent), for fitting together in the required forms, 

wedging, plumbing and fixing to true angles and surfaces 

as necessary to ensure easy release during stripping and 

for reconditioning as necessary before re-use.

Formwork to sides of bases, pile caps, ground beams, etc., 

will only be measured where it is prescribed by the 

Engineer for design reasons.  Formwork necessitated by 

irregularity or collapse of excavated faces will not be 

measured and the cost thereof shall be deemed to be 

included in the allowance for taking the risk of collapse of 

the sides of the excavations, provision for which is made in 

Earthworks.

Movement joints:

Formwork to edges of concrete at movement joints has 

been measured elsewhere, unless otherwise described.

EXCAVATIONS, ETC.

Excavations in earth not exceeding 2m deep:

1 To reduce levels under aprons including edge beams m³ 32

Extra over all excavations for carting away (no allowance 

made for increase in bulk):

2 Surplus material from excavations and/or stock piles on 

site to a dumping site to be located by the contractor

m³ 32

Compaction of surfaces:

3 Compaction of ground surfaces under floors etc. including 

scarifying for a depth of 150mm, breaking down oversize 

material, dding suitable material where necessary and 

compacting to 90% Mod AASHTO density

m² 277

Inspection tests:

4 Excavation in earth not exceeding 0,5m
3 
to expose existing 

foundations including preparing and issuing a photo report 

with measurements to the project manager, backfilling and 

compacting the excavation, etc.

No 8

Prescribed density tests on filling:

5 Modified AASHTO density test No 2
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Item Ref Description Uom Quantity Rate Amount

JONGINTSIZI SENIOR PRIMARY SCHOOL

25MPa/19mm Reinforced concrete cast against excavated 

surfaces:

6 Concrete in apron laid to fall m³ 28

7 Concrete in edge beams m³ 4

Concrete Tests

8 Making and testing set of three 150x150x150mm concrete 

strength test cubes.

No 6

9 Schmidt hammer test including cleaning, preparation, 

testing and submission of a test report to the project 

manager.

no 8

Rough formwork (Degree of accuracy III):

10 Edges, risers, ends and reveals not exceeding 300mm 

high or wide.

m 209

Finishing top surfaces of concrete smooth with a wood 

float:

11 Surface beds to falls. m² 277

Fabric reinforcement:

12 Mesh Ref. No. 100 fabric reinforcement in concrete 

surface beds, slabs, etc.

m² 277

Vertical construction joints through concrete including thick 

cement slurry to one face:

13 Surface beds not exceeding 300mm thick. m 185

Expansion joints with 'Jointex' closed cell expanded

polyethylene joint filler between vertical concrete

surfaces

14 10mm Joints not exceeding 300mm high. m 233

Approved polysulphide sealing compound including

backing cord, bond breaker, primer etc.:

15 10 x 10mm In vertical expansion joints between concrete 

surfaces, including raking out expansion joint

filler as necessary

m 233

One layer 250 micron waterproof sheeting sealed at laps 

with PVC self-adhesive tape

16 Under surface beds, etc. m² 277

TOTAL SECTION NO. 3 : EXTERNAL WORKS carried forward to final summary
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Item Ref Description Uom Quantity Rate Amount

1 SCHEDULE FOR ELECTRICAL SITE RETICULATION INSTALLATION:

As per the General Electrical Specification

Electrical  installation shall comply with SANS 10142 

(latest addition) and the specification and electrical

layout drawings.

3067.60.02.GZA.07.U015 Site LV Reticulation

Rates shall be inclusive of all profit and preliminaries.

A EMCA LV  SUPPLY CABLE

Electrical Supply point

The Contractor shall supply and connect the supply 

cable from the supply point, to the new buildings.

Complete with all excavations, terminations, sleeves

and all material needed to  complete the installation

and all accessories.

1.01 EMCA 70mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.02 EMCA 50mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.03 EMCA 35mm², 3core PVC/SWA/PVC copper cable  +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.04 EMCA 25mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.05 EMCA 16mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.06 EMCA 10mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.07 EMCA 6mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 160

18.2 (a) ii)  Install m 160

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 10

1.08 EMCA 4mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.09 EMCA 2.5mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 140

18.2 (a) ii)  Install m 140

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 6

JONGINTSIZI SENIOR PRIMARY SCHOOL
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Item Ref Description Uom Quantity Rate Amount

JONGINTSIZI SENIOR PRIMARY SCHOOL

B EMCA EARTHING AND BONDING

All Earthing and bonding shall comply with the latest

requirements of SANS10142-1 and readings shall be obtained

as per requirements of the Certificate of Compliance testing.

All structures (including modular, ablutions, existing buildings,

elevated water tower and boundary fencing) to be properly 

earthed and bonded by means of insulated earth wire and Cu

electrodes.

1.10 16mm² insulated earth wire

i)  Supply m 250

ii)  Install m 250

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts and lock washers.ea 60

1.11 20mmØ galvanised steel pipe (bosal) c/w all saddles etc.

i)  Supply m 60

ii)  Install m 60

1.12 1,2m or 1,5m Cu Earth Electrode

i)  Supply ea 24

ii)  Install ea 24

C EMCA CABLE ACCESSORIES

1.13 EMCA Cable sleeves as per Specification, 110mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g) i)  Supply m 0

18.2 (g) ii)  Install m 0

1.14 EMCA Cable sleeves as per Specification, 50mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g) i)  Supply m 80

18.2 (g) ii)  Install m 80

1.15 EMCA Nett amount for cable route markers

18.1 (b) i)  Supply No 0

18.2 (b) ii)  Install No 0

1.16 EMCA Nett amount for concrete cable slabs

18.1 (c) i)  Supply No 0

18.2 (c) ii)  Install No 0

D EMCA EXCAVATION

EMCA Excavating, back filling, consolidation, importation of 

soil and dumping of all rock and stone removed during 

excavations including cleaning of cable routes all 

according to particular specification (including hand 

excavations where necessary along existing cable 

routes.

1.17 18.2 (i) i) Soft / Pickable Soil: Hand Pickable,  0.6m deep x 0.45m

 wide sleeve trench. m
3

38

18.2 (i) ii) Soft Rock Equipment, pneumatics, jackhammers,  

0.6mm deep x 0.45mm wide sleeve trench.
m

3
8

18.2 (i) iii) Hard rock 

0.6mm deep x 0.45mm wide sleeve trench.
m

3
4

1.18 EMCA Drilling for sleeves under road surfaces (6 m sleeves)

(including excavation, drilling, sleeve, pipes and welding)

18.2 (j)
i) Drill 110mm dia. for road crossing (Soft) m 0

18.2 (j)
ii) Drill 110mm dia. for road crossing (Intermediate) m 0

1.19 18.2 (i) Sifted Material for backfill (smaller than 60mmdia)

i)  Supply
m

3
10

1.20 18.2 (i) Imported Material (soft soil) for backfill

i)  Supply
m

3
4

1.21 EMCA Danger tape: Orange/Yellow PVC material-300mm

above cable

18.1 (h) i)  Supply
m 160

18.2 (h) ii)  Install
m 160
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JONGINTSIZI SENIOR PRIMARY SCHOOL

E ESPL LV DISTRIBUTION BOARD AND KIOSK

ESPL AS-build drawings

12.1 (a) Preparing and furnishing the "As built" drawings of 

complete electrical installation sum 1

1.22 ESPL LV-Kiosk, wall mounted as indicated on the drawings

12.2 (a)
i)  Supply

No 1

12.3 (a) ii)  Install No 1

1.23 ESPL Bore hole pump kiosk, mounted on plinth, with doors, 

complete with circuit breaker and accessories

12.2 (a) i)  Supply No Elsewhere N/A N/A

12.3 (a) ii)  Install No Elsewhere N/A N/A

1.24 ESPL Labelling 

12.4 (a) Labelling of all LV-cables and DB-Board circuits and 

complete typed legend cards, complete to 

specification Sum 1

1.25 ESPL Test and commission 

12.4 (a) Testing and commissioning the electrical installation

complete and providing the C.O.C. for each DB / kiosk 0.00

LV Kiosk Sum 1

TOTAL SECTION NO. 4 : ELECTRICAL INSTALLATION carried forward to final summary
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Item Ref Description Uom Quantity Rate Amount

SECTION NO. 5 : PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be 

measured and valued in accordance with the NEC3 

Agreement and deducted in whole or in part if not required 

without any compensation for loss or profit on the said 

allowances.

GAS STOVE AND GAS INSTALLATION

The following provisional amounts are for work to be 

carried out by domestic sub-contractors:

1 Provide the sum of R 110 000.00 (One Hundred and Ten 

Thousand Rand) for supply and installation of a gas stove 

including gas installation, fireboard, lockable gas cage, 

extraction fan, training, etc.

Item 1 110 000.00R     110 000.00R         

2 Allow for profit Item 1

3 Allow for attendance Item 1

TARGETED LABOUR ALLOWANCES

4 Provide the sum of R 40 000.00 (Forty Thousand Rand) for 

the employment of a Community Liason Officer for the 

duration of the construction period.

Item 1 40 000.00R       40 000.00R           

5 Allow for profit Item 1

6 Allow for attendance Item 1

MONETARY ALOWANCES,  ETC.

The following monetary provisions are to be omitted from 

the contract sum and used as directed below:

7 Provide the sum of R 320 000 (Three Hundred and Twenty 

Thousand) for Contingencies, to be used as instructed by 

the Project Manager.

Item 1 320 000.00R     320 000.00R         

TOTAL SECTION NO. 5 : PROVISIONAL SUMS carried forward to final summary
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FINAL SUMMARY PAGE TOTAL

SECTION NO. 1 : PRELIMINARIES 5 R

SECTION NO. 2 : MODULAR STRUCTURES 7 R

SECTION NO. 3 : EXTERNAL WORKS 11 R

SECTION NO. 4 : ELECTRICAL INSTALLATION 14 R

SECTION NO. 5 : PROVISIONAL SUMS 15 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R
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DEVELOPMENT BANK OF SOUTHERN AFRICA

APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE, 

DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS 

(ALTERNATIVE BUILDING TECHNOLOGY) AT LAMPTA JUNIOR 

PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

TENDER NO. RFP 305/2022

C2.2: BILL OF QUANTITIES
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Item Ref Description Unit Quantity Rate Amount

SECTION 1 : PRELIMINARIES

SECTION 1 : PRELIMINARIES

SABS

1200A
PRELIMINARIES

1 8.3.1 Fixed Charge Items:

1.1 Contractual Requirements. Item 1

1.2 Provision of complete as-built information at completion. Item 1

1.3 8.3.2 Site Facilities:

1.3.1 8.3.2.3 Establishment of facilities for the contractor Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

1.3.2 8.3.4 Remove all site establishment on completion including 

equipment store.

Item 1

1.4 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned requlations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

1.4.1 Preparation of contractor’s site specific health and safety 

plan.

Item 1

1.4.2 Preparation and submission of notification of construction 

work.

Item 1

1.4.3 Provision of PPE (reflective vests, hard hats, footwear, 

earplugs, dust masks, gloves, high visibility overalls, etc)

Item 1

1.4.4 Initial (baseline) medical examinations and exit 

examinations.

Item 1

1.4.5 Induction training. Item 1

LAMPTA JUNIOR PRIMARY SCHOOL
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1.4.6 Provision of first aid boxes to GSR requirements. Item 1

1.4.7 Submission of health and safety file. Item 1

1.4.8 All other fixed costs required for compliance with the 

requirements set out in the Occupational Health and 

Safety Act No 85 of 1993 and Amendment Act No 181 of 

1993, Edition 23 (latest edition) including the Code of 

Practice: Managing exposure to SARS-CoV-2 in the 

workplace.

Item 1

1.5 Other Fixed-Charge Items:

1.5.1 8.3.3 All other fixed charges including contractual requirements. Item 1

2 Time Related Items:

2.1 8.4.1 Contractual Requirements. Item 1

2.2 8.4.2.3 Operate and maintain facilities on site for the Contractor 

for the duration of the contract

Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

2.3 8.4.3, 

8.4.4 and 

8.4.5

Other time charge related obligations including supervision 

for duration of construction, and company and office 

overhead costs.

Item 1

8.4.5 Other Time Related Charges:

2.4 Environmental Management:

2.4.1 Compliance with National Environmental Management  act 

107 of 1998 (NEMA) as amended all all relevant Specific 

Environmental acts (SEMAs).

Item 1

2.5 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned regulations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

2.5.1 Provision of full time Construction Health and Safety 

Officer (SACPCMP CHSO Registration) for the duration of 

the construction period.

Item 1
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2.5.2 Medical surveillance. Item 1

2.5.3 Maintenance of first aid boxes to GSR requirements Item 1

2.5.4 Noise monitoring including establishment of noise zones 

(plant), audiograms (personnel), etc

Item 1

2.5.6 Maintenance of health and safety file, Item 1

2.5.7 All other time related costs required for compliance with 

the requirements set out in the Occupational Health and 

Safety Act No 85 of 1993, Edition 23 (latest edition) 

including the Code of Practice: Managing exposure to 

SARS-CoV-2 in the workplace.

Item 1

2.6 Targeted Labour:

2.6.1 Compliance with targeted labour requirements including 

submission of monthly employment statistics.

Item 1

2.7 Site Security:

2.7.1 Provision of all or any additional full-time site security, as 

determined by the Contractor, for the duration of the 

Contract over and above the Contractor's obligations for 

providing site security which is included in the tendered 

rates. Contractor to provide details of security services 

provided for the sum tendered for this item.

Item 1

2.8 Other Costs:

2.8.1 Notwithstanding the provisions made in the items listed 

above, the tenderer is to price against this item any 

requirements or overhead costs that he deems necessary 

for the safe execution and completion of the works. 

Item 1

SECTION NO 1: PRELIMINARIES carried forward to final summary
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SECTION NO. 2 : MODULAR STRUCTURES

The modular structures shall comply with the "Modular 

Structures Specification" annexed to these bills of 

quantities for tender purposes, as well as the terms and 

conditions of the applicable Agrément Certificate issued by 

Agrément South Africa.

For tender purposes a layout drawing of each modular unit 

is annexed in Volume 3 of the tender documents.

Tenderers must fully demonstrate the nature, detailing and 

specifications offered whilst conforming to the sizing and 

layout indicated all in specifications in accordance with the 

attached project specifications and in conjunction with 

drawings scheduled herein.

Prices must include for all internal electrical and air-

conditioning installations in accordance with the project 

specification.

Fabrication and design drawings:

1 Allow for all costs for in connection with and for preparation 

of all shop drawings of all modular structures and 

submission to the Project Manager for approval, in 

principal, prior to commencement of fabrication and for 

submission to the Project Manager of final design and 

working drawings.

Item 1

2 Allow for all costs for in connection with and for preparation 

of and submission to the Project Manager of three sets of 

data books, two sets of as-built drawings in the prescribed 

formats, engineers' certificates, municipal approval, 

occupation certificate and inspection sheets with electrical 

COC and dismantling and re-location procedures.

Item 1

Design, supply, erect and commission the following 

modular structures:

3 Construction of single Classroom unit, size 8.14m long x 

7.06m wide complete with windows glazed with 6.3mm 

laminated safety glass, external door with security gate, 

steps, ramps, vinyl floor tiles, white boards, pinning 

boards, teacher's cupboard, including fascias, gutters and 

downpipes and all electrical installations all as specified.

No 1

4 Construction of Multi-purpose Classroom unit, size 10.69m 

long x 6.44m wide complete including 2.2m wide verandah 

with windows glazed with 6.3mm laminated safety glass, 

external door with security gate, steps, ramps, vinyl floor 

tiles, white boards, pinning boards, teacher's cupboard, 

including fascias, gutters and downpipes and all electrical 

installations all as specified.

No 1

5 Construction of Grade R classroom unit, size 6.44m long x 

6.44m wide complete including 2.2m wide verandah with 

windows glazed with 6.3mm laminated safety glass, 

external door with security gate, steps, ramps, vinyl floor 

tiles, white boards, pinning boards, teacher's cupboard, 

including fascias, gutters and downpipes and all electrical 

installations all as specified.

No 1

LAMPTA JUNIOR PRIMARY SCHOOL
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6 Construction of Combined Admin and Nutrition unit, size 

18.92m long x 6.44m wide complete including two covered 

entraces with windows glazed with 6.3mm laminated safety 

glass, external door with security gate, steps, ramps, vinyl 

floor tiles, white boards, pinning boards, teacher's 

cupboard, including fascias, gutters and downpipes and all 

electrical installations all as specified. 

No 1

6 Extra over last for supply and installation of 100 liter direct 

solar geyser

No 1

TOTAL SECTION NO. 2 : MODULAR STRUCTURES carried forward to final summary
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SECTION NO. 3 : EXTERNAL WORKS

SUPPLEMENTARY PREAMBLES

DEMOLITIONS

Nature and extent:

Description of demolitions give a rough guide only as to 

the scope of work. Tenders are therefore advised to visit 

the site before submitting a tender and to acquaint 

themselves with the nature and extent of the work to be 

done and the value of the recoverable materials which are 

to be re-used or handed over to the Employer. Unless 

otherwise stated, loose furniture, kitchen and other 

equipment, apparatus, machinery, etc, shall remain the 

property of the Employer and the removal  thereof does 

not fall within the scope of this contract.

The contractor shall completely demolish the buildings, etc 

in careful, skilful, practical and safe manner down to 

200mm below ground level. Demolitions shall include 

breaking up and moving:

- all floors and surface beds;

- all extent screen walls, steps, ramps, aprons, surface 

water channels, rainwater sumps, gulleys, etc attached to 

the building to be demolished;

- all services, manholes, etc in the ground to point not less 

than 1m beyond the perimeter of the building including 

plugging off ends of  all remaining pipes, drains, etc, filling 

in holes where necessary and ramming and levelling to 

ground level.

Where only a portion of a building is to be demolished, it 

shall be done without damage to the remaining portion of 

the building. Any such damage shall be made good by the 

Contractor at his own expense.

Removal of posts, etc with concrete bases shall  include 

filling in holes with selected material from the excavations 

and compacting to minimum 93% Mod AASHTO density.

Explosives:

No explosives whatsoever may be used for demolition 

purposes unless otherwise stated

Notices, etc:

The contractor shall, before commencing demolition work, 

obtain all necessary authorisation for carrying out the work, 

by whatever means including the use of pneumatic 

equipment or blasting, give all necessary notices and pay 

all charges and fees in connection therewith. He shall also 

comply with all regulations pertaining to rodent 

extermination, handling  of asbestos/ fibre cement and 

other dangerous products, etc and pay all necessary fees. 

All receipts and required certificates shall be handed to the 

project manager and the contractor shall pay  all relevant 

charges and fees, which shall be deemed to be included in 

his prices.  The contractor shall give ample notice to the 

project manager  and School Authorities regarding any 

disconnections necessary prior to the removal or 

interruption of electrical or telephonecables, water and 

sanitary services, etc.

Removal or demolition of existing work comprising or 

containing asbestos products:

LAMPTA JUNIOR PRIMARY SCHOOL
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Where existing works comprising or containing asbestos 

products are removed or demolished, the contractor shall 

ensure that such work is conducted in accordance with the 

provisions of the Asbestos Regulationspromulgated by 

Government Notice No. R. 155 of 10 February 2002, as 

amended, as provided for in clause 12(9) of the 

Construction Regulations.Such  works shall be carried out 

by a company registered with Department of Labour as an 

Asbestos Contractor. Prior to the commencement of such 

works, a plan of work approved by an approved by an 

approved Asbestos Inspection Authority shall be submitted 

to the Provincial Director / Provincial Exective Manager.

Materials from the demolitions, credit, etc:

Materials recovered from the demolitions will become the 

property of the Contractor, who may allow credit in respect 

thereof where provided for  in the bills ofquantities. Such 

materials shall not be re-used in any new work without 

written permission from project manager.

Disposal of debris:

The contractor shall be responsible for the removal from 

the site of all materials, rubble, debris and rubbish resulting 

from the demolitions.

EARTHWORKS

Nature of ground:

The nature of the ground is assumed to be gravel material, 

therefore  "earth", but possibly interspersed with "soft 

rock"or "hard rock".

No claim for rock excavation shall be entertained unless 

the Contractor has timeously notified the project manager 

thereof prior to backfilling. 

Carting away excavated material:

Descriptions of carting away excavated material shall be 

deemed to include loading excavated material onto trucks 

directly from the excavations or alternatively, from stock 

piles situated on site.

Filling:

Notwithstanding the reference to prescribed multiple 

handling in clause 1 on page 6 of Standard System of 

Measuring Building Work, prices for filling and backfilling 

shall include for all selection and any necessary multiple 

handling of material.

Drainage Sand:

The sand shall be clean, hard sand obtained from 

approved borrow pits.

The sand shall comply with the requirements of SABS 

1083, Table 1: Sand for concrete, and shall be medium 

grade. The nominal maximum particle size for medium 

grade sand shall be 2,00mm.

Topsoil:

Topsoil shall vary between sandly loamy soil and sandy 

clayey soil with an ideal composition of 15% to 25% clay, 

10% silt/ sludge and 65% to 75% sand, with a minimum 

ratio of organic material of 2% . All material shall be free of 

harmful deposits as well as unwanted seeds.

Testing of material and filling:
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Descriptions of earth filling, compaction, etc shall be 

deemed to include for all necessary testing required in 

accordance with SANS 1200 series.

CONCRETE, FORMWORK AND REINFORCEMENT

Costs of tests:

The costs of making, storing and testing of concrete test 

cubes as required under clause 7 'Tests' of SABS 1200 G 

shall include the cost of providing cube moulds necessary 

for the purpose, for testing costs and for submitting reports 

on the tests to the Engineer. The testing shall be 

undertaken by an independent firm or institution nominated 

by the Contractor to the approval of the Engineer. (Test 

cubes are measured separately).

Formwork:

Descriptions of formwork shall be deemed to include use 

and waste only (except where described as left in or 

permanent), for fitting together in the required forms, 

wedging, plumbing and fixing to true angles and surfaces 

as necessary to ensure easy release during stripping and 

for reconditioning as necessary before re-use.

Formwork to sides of bases, pile caps, ground beams, etc., 

will only be measured where it is prescribed by the 

Engineer for design reasons.  Formwork necessitated by 

irregularity or collapse of excavated faces will not be 

measured and the cost thereof shall be deemed to be 

included in the allowance for taking the risk of collapse of 

the sides of the excavations, provision for which is made in 

Earthworks.

Movement joints:

Formwork to edges of concrete at movement joints has 

been measured elsewhere, unless otherwise described.

EXCAVATIONS

Excavations in earth not exceeding 2m deep:

1 To reduce levels under surface beds. m³ 35

2 To reduce levels under aprons including edge beams m³ 29

Extra over all excavations for carting away (no allowance 

made for increase in bulk):

3 Surplus material from excavations and/or stock piles on 

site to a dumping site to be located by the contractor

m³ 64

Compaction of surfaces:

4 Compaction of ground surfaces under floors etc. including 

scarifying for a depth of 150mm, breaking down oversize 

material, dding suitable material where necessary and 

compacting to 90% Mod AASHTO density

m² 427

Filling of G6 gravel material supplied by the contractor, 

compacted to 93% Mod AASHTO density

5 Under raft slabs, etc. m³ 28
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30MPa/19mm Reinfoced concrete cast against excavated 

surfaces:

6 Raft foundations. m³ 33

25MPa/19mm Reinfoced concrete:

7 Aprons to fall. m³ 26

8 Edge beams. m³ 3

Test cubes:

9 Making and testing set of three 150 x 150 x 150mm 

concrete strength test cubes.

No 6

Finishing top surfaces of concrete smooth with a steel 

trowel:

10 Surface beds, slabs, etc. m² 175

11 Surface beds to falls. m² 252

Rough formwork (Degree of accuracy III):

12 Edges, risers, ends and reveals not exceeding 300mm 

high or wide.

m 285

High tensile steel reinforcement to structural concrete 

work:

13 8mm Diameter bars. t 0.90

14 10mm Diameter bars. t 0.90

15 12mm Diameter bars. t 0.90

Fabric reinforcement:

16 Mesh Ref. No. 100 fabric reinforcement in concrete 

surface beds, slabs, etc.

m² 252

17 Mesh Ref. No. 395 fabric reinforcement in concrete 

surface beds, slabs, etc.

m² 175

Vertical construction joints through concrete including thick 

cement slurry to one face:

18 Surface beds not exceeding 300mm thick. m 329

Expansion joints with 'Jointex' closed cell expanded

polyethylene joint filler between vertical concrete

surfaces

19 10mm Joints not exceeding 300mm high. m 377

Approved polysulphide sealing compound including

backing cord, bond breaker, primer etc.:

20 10 x 10mm In vertical expansion joints between concrete 

surfaces, including raking out expansion joint

filler as necessary

m 377

One layer 250 micron waterproof sheeting sealed at laps 

with PVC self-adhesive tape

21 Under surface beds, etc. m² 480

TOTAL SECTION NO. 3: EXTERNAL WORKS carried forward to final summary
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1 SCHEDULE FOR ELECTRICAL SITE RETICULATION INSTALLATION:

As per the General Electrical Specification

Electrical  installation shall comply with SANS 10142 

(latest addition) and the specification and electrical

layout drawings.

3067.60.02.GZA.07.U013 Site LV Reticulation

Rates shall be inclusive of all profit and preliminaries.

A EMCA LV  SUPPLY CABLE

Electrical Supply point

The Contractor shall supply and connect the supply 

cable from the supply point, to the new buildings.

Complete with all excavations, terminations, sleeves

and all material needed to  complete the installation

and all accessories.

1.01 EMCA 70mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.02 EMCA 50mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.03 EMCA 35mm², 3core PVC/SWA/PVC copper cable  +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.04 EMCA 25mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.05 EMCA 16mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.06 EMCA 10mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.07 EMCA 6mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 170

18.2 (a) ii)  Install m 170

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 10

1.08 EMCA 4mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.09 EMCA 2.5mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 125

18.2 (a) ii)  Install m 120

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 6
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B EMCA EARTHING AND BONDING

All Earthing and bonding shall comply with the latest

requirements of SANS10142-1 and readings shall be obtained

as per requirements of the Certificate of Compliance testing.

All structures (including modular, ablutions, existing buildings,

elevated water tower and boundary fencing) to be properly 

earthed and bonded by means of insulated earth wire and Cu

electrodes.

1.10 16mm² insulated earth wire

i)  Supply m 250

ii)  Install m 250

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts and lock washers.ea 60

1.11 20mmØ galvanised steel pipe (bosal) c/w all saddles etc.

i)  Supply m 60

ii)  Install m 60

1.12 1,2m or 1,5m Cu Earth Electrode

i)  Supply ea 24

ii)  Install ea 24

C EMCA CABLE ACCESSORIES

1.13 EMCA Cable sleeves as per Specification, 110mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g) i)  Supply m 0

18.2 (g) ii)  Install m 0

1.14 EMCA Cable sleeves as per Specification, 50mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g) i)  Supply m 95

18.2 (g) ii)  Install m 95

1.15 EMCA Nett amount for cable route markers

18.1 (b) i)  Supply No 0

18.2 (b) ii)  Install No 0

1.16 EMCA Nett amount for concrete cable slabs

18.1 (c) i)  Supply No 0

18.2 (c) ii)  Install No 0

D EMCA EXCAVATION

EMCA Excavating, back filling, consolidation, importation of 

soil and dumping of all rock and stone removed during 

excavations including cleaning of cable routes all 

according to particular specification (including hand 

excavations where necessary along existing cable 

routes.

1.17 18.2 (i) i) Soft / Pickable Soil: Hand Pickable,  0.6m deep x 0.45m

 wide sleeve trench. m
3

40

18.2 (i) ii) Soft Rock Equipment, pneumatics, jackhammers,  

0.6mm deep x 0.45mm wide sleeve trench.
m

3
8

18.2 (i) iii) Hard rock 

0.6mm deep x 0.45mm wide sleeve trench.
m

3
4

1.18 EMCA Drilling for sleeves under road surfaces (6 m sleeves)

(including excavation, drilling, sleeve, pipes and welding)

18.2 (j)
i) Drill 110mm dia. for road crossing (Soft) m 0

18.2 (j)
ii) Drill 110mm dia. for road crossing (Intermediate) m 0

1.19 18.2 (i) Sifted Material for backfill (smaller than 60mmdia)

i)  Supply
m

3
10

1.20 18.2 (i) Imported Material (soft soil) for backfill

i)  Supply
m

3
4

1.21 EMCA Danger tape: Orange/Yellow PVC material-300mm

above cable

18.1 (h) i)  Supply
m 160

18.2 (h) ii)  Install
m 160
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E ESPL LV DISTRIBUTION BOARD AND KIOSK

ESPL AS-build drawings

12.1 (a) Preparing and furnishing the "As built" drawings of 

complete electrical installation sum 1

1.22 ESPL LV-Kiosk, wall mounted as indicated on the drawings

12.2 (a)
i)  Supply

No 1

12.3 (a) ii)  Install No 1

1.23 ESPL Bore hole pump kiosk, mounted on plinth, with doors, 

complete with circuit breaker and accessories

12.2 (a) i)  Supply No Elsewhere N/A N/A

12.3 (a) ii)  Install No Elsewhere N/A N/A

1.24 ESPL Labelling 

12.4 (a) Labelling of all LV-cables and DB-Board circuits and 

complete typed legend cards, complete to 

specification Sum 1

1.25 ESPL Test and commission 

12.4 (a) Testing and commissioning the electrical installation

complete and providing the C.O.C. for each DB / kiosk 0.00

LV Kiosk Sum 1

TOTAL SECTION NO. 4 : ELECTRICAL INSTALLATION carried forward to final summary
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SECTION NO. 5 : PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be 

measured and valued in accordance with the NEC3 

Agreement and deducted in whole or in part if not required 

without any compensation for loss or profit on the said 

allowances.

GAS STOVE AND GAS INSTALLATION

The following provisional amounts are for work to be 

carried out by domestic sub-contractors:

1 Provide the sum of R 110 000.00 (One Hundred and Ten 

Thousand Rand) for supply and installation of a gas stove 

including gas installation, fireboard, lockable gas cage, 

extraction fan, training, etc.

Item 1 110 000.00R     110 000.00R         

2 Allow for profit Item 1

3 Allow for attendance Item 1

TARGETED LABOUR ALLOWANCES

4 Provide the sum of R 40 000.00 (Forty Thousand Rand) for 

the employment of a Community Liason Officer for the 

duration of the construction period.

Item 1 40 000.00R       40 000.00R           

5 Allow for profit Item 1

6 Allow for attendance Item 1

MONETARY ALOWANCES,  ETC.

The following monetary provisions are to be omitted from 

the contract sum and used as directed below:

7 Provide the sum of R 320 000 (Three Hundred and Twenty 

Thousand) for Contingencies, to be used as instructed by 

the Project Manager.

Item 1 320 000.00R     320 000.00R         

TOTAL SECTION NO. 5 : PROVISIONAL SUMS carried forward to final summary
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FINAL SUMMARY PAGE TOTAL

SECTION NO. 1 : PRELIMINARIES 20 R

SECTION NO. 2 : MODULAR STRUCTURES 22 R

SECTION NO. 3 : EXTERNAL WORKS 26 R

SECTION NO. 4 : ELECTRICAL INSTALLATION 29 R

SECTION NO. 5 : PROVISIONAL SUMS 30 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R

LAMPTA JUNIOR PRIMARY SCHOOL
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DEVELOPMENT BANK OF SOUTHERN AFRICA

APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE, 

DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS 

(ALTERNATIVE BUILDING TECHNOLOGY) AT MAYIBONGWE 

JUNIOR PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

TENDER NO. RFP 305/2022

C2.2: BILL OF QUANTITIES
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Item Ref Description Unit Quantity Rate Amount

SECTION 1 : PRELIMINARIES

SECTION 1 : PRELIMINARIES

SABS

1200A
PRELIMINARIES

1 8.3.1 Fixed Charge Items:

1.1 Contractual Requirements. Item 1

1.2 Provision of complete as-built information at completion. Item 1

1.3 8.3.2 Site Facilities:

1.3.1 8.3.2.3 Establishment of facilities for the contractor Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

1.3.2 8.3.4 Remove all site establishment on completion including 

equipment store.

Item 1

1.4 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned requlations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

1.4.1 Preparation of contractor’s site specific health and safety 

plan.

Item 1

1.4.2 Preparation and submission of notification of construction 

work.

Item 1

1.4.3 Provision of PPE (reflective vests, hard hats, footwear, 

earplugs, dust masks, gloves, high visibility overalls, etc)

Item 1

1.4.4 Initial (baseline) medical examinations and exit 

examinations.

Item 1

1.4.5 Induction training. Item 1

MAYIBONGWE JUNIOR PRIMARY SCHOOL
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1.4.6 Provision of first aid boxes to GSR requirements. Item 1

1.4.7 Submission of health and safety file. Item 1

1.4.8 All other fixed costs required for compliance with the 

requirements set out in the Occupational Health and 

Safety Act No 85 of 1993 and Amendment Act No 181 of 

1993, Edition 23 (latest edition) including the Code of 

Practice: Managing exposure to SARS-CoV-2 in the 

workplace.

Item 1

1.5 Other Fixed-Charge Items:

1.5.1 8.3.3 All other fixed charges including contractual requirements. Item 1

2 Time Related Items:

2.1 8.4.1 Contractual Requirements. Item 1

2.2 8.4.2.3 Operate and maintain facilities on site for the Contractor 

for the duration of the contract

Item 1

The tendred sum shall include the following : 

- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications, 

dealing with water and access

- Tools and equipment

- Construction plant

2.3 8.4.3, 

8.4.4 and 

8.4.5

Other time charge related obligations including supervision 

for duration of construction, and company and office 

overhead costs.

Item 1

8.4.5 Other Time Related Charges:

2.4 Environmental Management:

2.4.1 Compliance with National Environmental Management  act 

107 of 1998 (NEMA) as amended all all relevant Specific 

Environmental acts (SEMAs).

Item 1

2.5 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out 

in the Occupational Health and Safety Act No 85 of 1993 

and Amendment Act No 181 of 1993, Edition 23 (latest 

edition) including the Code of Practice: Managing 

exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the 

Health and Safety Specification that must be read together 

with and is deemed to be incorporated under this Section 

of the bills of quantities.

Provision for pricing for compliance with the 

abovementioned regulations and the Health and Safety 

Specifications are made under this clause, as well as the 

clauses that follow hereafter and it is explicitly pointed out 

that all requirements of the aforementioned are deemed to 

be priced under these clauses and no additional claims in 

this regard shall be entertained.

2.5.1 Provision of full time Construction Health and Safety 

Officer (SACPCMP CHSO Registration) for the duration of 

the construction period.

Item 1
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2.5.2 Medical surveillance. Item 1

2.5.3 Maintenance of first aid boxes to GSR requirements Item 1

2.5.4 Noise monitoring including establishment of noise zones 

(plant), audiograms (personnel), etc

Item 1

2.5.6 Maintenance of health and safety file, Item 1

2.5.7 All other time related costs required for compliance with 

the requirements set out in the Occupational Health and 

Safety Act No 85 of 1993, Edition 23 (latest edition) 

including the Code of Practice: Managing exposure to 

SARS-CoV-2 in the workplace.

Item 1

2.6 Targeted Labour:

2.6.1 Compliance with targeted labour requirements including 

submission of monthly employment statistics.

Item 1

2.7 Site Security:

2.7.1 Provision of all or any additional full-time site security, as 

determined by the Contractor, for the duration of the 

Contract over and above the Contractor's obligations for 

providing site security which is included in the tendered 

rates. Contractor to provide details of security services 

provided for the sum tendered for this item.

Item 1

2.8 Other Costs:

2.8.1 Notwithstanding the provisions made in the items listed 

above, the tenderer is to price against this item any 

requirements or overhead costs that he deems necessary 

for the safe execution and completion of the works. 

Item 1

SECTION NO 1: PRELIMINARIES carried forward to final summary
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Item Ref Description Uom Quantity Rate Amount

SECTION NO. 2 : MODULAR STRUCTURES

The modular structures shall comply with the "Modular 

Structures Specification" annexed to these bills of 

quantities for tender purposes, as well as the terms and 

conditions of the applicable Agrément Certificate issued by 

Agrément South Africa.

For tender purposes a layout drawing of each modular unit 

is annexed in Volume 3 of the tender documents.

Tenderers must fully demonstrate the nature, detailing and 

specifications offered whilst conforming to the sizing and 

layout indicated all in specifications in accordance with the 

attached project specifications and in conjunction with 

drawings scheduled herein.

Prices must include for all internal electrical and air-

conditioning installations in accordance with the project 

specification.

Fabrication and design drawings:

1 Allow for all costs for in connection with and for preparation 

of all shop drawings of all modular structures and 

submission to the Project Manager for approval, in 

principal, prior to commencement of fabrication and for 

submission to the Project Manager of final design and 

working drawings.

Item 1

2 Allow for all costs for in connection with and for preparation 

of and submission to the Project Manager of three sets of 

data books, two sets of as-built drawings in the prescribed 

formats, engineers' certificates, municipal approval, 

occupation certificate and inspection sheets with electrical 

COC and dismantling and re-location procedures.

Item 1

Design, supply, erect and commission the following 

modular structures:

3 Construction of double Classroom unit, size 16.21m long x 

7.06m wide complete including 2.2m wide verandah with 

windows glazed with 6.3mm laminated safety glass, 

external door with security gates, steps, ramps, vinyl floor 

tiles, white boards, pinning boards, teacher's cupboard, 

including fascias, gutters and downpipes and all electrical 

installations all as specified.

No 1

4 Construction of Multi-purpose Classroom unit, size 10.69m 

long x 6.44m wide complete including 2.2m wide verandah 

with windows glazed with 6.3mm laminated safety glass, 

external door with security gates, steps, ramps, vinyl floor 

tiles, white boards, pinning boards, teacher's cupboard, 

including fascias, gutters and downpipes and all electrical 

installations all as specified.

No 1

5 Construction of Grade R classroom unit, size 6.44m long x 

6.44m wide complete including 2.2m wide verandah with 

windows glazed with 6.3mm laminated safety glass, 

external door with security gates, steps, ramps, vinyl floor 

tiles, white boards, pinning boards, teacher's cupboard, 

including fascias, gutters and downpipes and all electrical 

installations all as specified.

No 1
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6 Construction of Combined Admin and Nutrition unit, size 

18.92m long x 6.44m wide complete including two covered 

entraces with windows glazed with 6.3mm laminated safety 

glass, external door with security gates, steps, ramps, vinyl 

floor tiles, white boards, pinning boards, teacher's 

cupboard, including fascias, gutters and downpipes and all 

electrical installations all as specified.

No 1

7 Extra over last for supply and installation of 100 liter direct 

solar geyser

No 1

TOTAL SECTION NO. 2 : MODULAR STRUCTURES carried forward to final summary

Section 2 : Modular Structures Page 37 of 48



Item Ref Description Uom Quantity Rate Amount

SECTION NO. 3 : EXTERNAL WORKS

SUPPLEMENTARY PREAMBLES

DEMOLITIONS

Nature and extent:

Description of demolitions give a rough guide only as to 

the scope of work. Tenders are therefore advised to visit 

the site before submitting a tender and to acquaint 

themselves with the nature and extent of the work to be 

done and the value of the recoverable materials which are 

to be re-used or handed over to the Employer. Unless 

otherwise stated, loose furniture, kitchen and other 

equipment, apparatus, machinery, etc, shall remain the 

property of the Employer and the removal  thereof does 

not fall within the scope of this contract.

The contractor shall completely demolish the buildings, etc 

in careful, skilful, practical and safe manner down to 

200mm below ground level. Demolitions shall include 

breaking up and moving:

- all floors and surface beds;

- all extent screen walls, steps, ramps, aprons, surface 

water channels, rainwater sumps, gulleys, etc attached to 

the building to be demolished;

- all services, manholes, etc in the ground to point not less 

than 1m beyond the perimeter of the building including 

plugging off ends of  all remaining pipes, drains, etc, filling 

in holes where necessary and ramming and levelling to 

ground level.

Where only a portion of a building is to be demolished, it 

shall be done without damage to the remaining portion of 

the building. Any such damage shall be made good by the 

Contractor at his own expense.

Removal of posts, etc with concrete bases shall  include 

filling in holes with selected material from the excavations 

and compacting to minimum 93% Mod AASHTO density.

Explosives:

No explosives whatsoever may be used for demolition 

purposes unless otherwise stated

Notices, etc:

The contractor shall, before commencing demolition work, 

obtain all necessary authorisation for carrying out the work, 

by whatever means including the use of pneumatic 

equipment or blasting, give all necessary notices and pay 

all charges and fees in connection therewith. He shall also 

comply with all regulations pertaining to rodent 

extermination, handling  of asbestos/ fibre cement and 

other dangerous products, etc and pay all necessary fees. 

All receipts and required certificates shall be handed to the 

project manager and the contractor shall pay  all relevant 

charges and fees, which shall be deemed to be included in 

his prices.  The contractor shall give ample notice to the 

project manager  and School Authorities regarding any 

disconnections necessary prior to the removal or 

interruption of electrical or telephonecables, water and 

sanitary services, etc.

Removal or demolition of existing work comprising or 

containing asbestos products:
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Where existing works comprising or containing asbestos 

products are removed or demolished, the contractor shall 

ensure that such work is conducted in accordance with the 

provisions of the Asbestos Regulationspromulgated by 

Government Notice No. R. 155 of 10 February 2002, as 

amended, as provided for in clause 12(9) of the 

Construction Regulations.Such  works shall be carried out 

by a company registered with Department of Labour as an 

Asbestos Contractor. Prior to the commencement of such 

works, a plan of work approved by an approved by an 

approved Asbestos Inspection Authority shall be submitted 

to the Provincial Director / Provincial Exective Manager.

Materials from the demolitions, credit, etc:

Materials recovered from the demolitions will become the 

property of the Contractor, who may allow credit in respect 

thereof where provided for  in the bills ofquantities. Such 

materials shall not be re-used in any new work without 

written permission from project manager.

Disposal of debris:

The contractor shall be responsible for the removal from 

the site of all materials, rubble, debris and rubbish resulting 

from the demolitions.

EARTHWORKS

Nature of ground:

The nature of the ground is assumed to be gravel material, 

therefore  "earth", but possibly interspersed with "soft 

rock"or "hard rock".

No claim for rock excavation shall be entertained unless 

the Contractor has timeously notified the project manager 

thereof prior to backfilling. 

Carting away excavated material:

Descriptions of carting away excavated material shall be 

deemed to include loading excavated material onto trucks 

directly from the excavations or alternatively, from stock 

piles situated on site.

Filling:

Notwithstanding the reference to prescribed multiple 

handling in clause 1 on page 6 of Standard System of 

Measuring Building Work, prices for filling and backfilling 

shall include for all selection and any necessary multiple 

handling of material.

Drainage Sand:

The sand shall be clean, hard sand obtained from 

approved borrow pits.

The sand shall comply with the requirements of SABS 

1083, Table 1: Sand for concrete, and shall be medium 

grade. The nominal maximum particle size for medium 

grade sand shall be 2,00mm.

Topsoil:

Topsoil shall vary between sandly loamy soil and sandy 

clayey soil with an ideal composition of 15% to 25% clay, 

10% silt/ sludge and 65% to 75% sand, with a minimum 

ratio of organic material of 2% . All material shall be free of 

harmful deposits as well as unwanted seeds.

Testing of material and filling:
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Descriptions of earth filling, compaction, etc shall be 

deemed to include for all necessary testing required in 

accordance with SANS 1200 series.

CONCRETE, FORMWORK AND REINFORCEMENT

Costs of tests:

The costs of making, storing and testing of concrete test 

cubes as required under clause 7 'Tests' of SABS 1200 G 

shall include the cost of providing cube moulds necessary 

for the purpose, for testing costs and for submitting reports 

on the tests to the Engineer. The testing shall be 

undertaken by an independent firm or institution nominated 

by the Contractor to the approval of the Engineer. (Test 

cubes are measured separately).

Formwork:

Descriptions of formwork shall be deemed to include use 

and waste only (except where described as left in or 

permanent), for fitting together in the required forms, 

wedging, plumbing and fixing to true angles and surfaces 

as necessary to ensure easy release during stripping and 

for reconditioning as necessary before re-use.

Formwork to sides of bases, pile caps, ground beams, etc., 

will only be measured where it is prescribed by the 

Engineer for design reasons.  Formwork necessitated by 

irregularity or collapse of excavated faces will not be 

measured and the cost thereof shall be deemed to be 

included in the allowance for taking the risk of collapse of 

the sides of the excavations, provision for which is made in 

Earthworks.

Movement joints:

Formwork to edges of concrete at movement joints has 

been measured elsewhere, unless otherwise described.

EXCAVATIONS, ETC.

Excavations in earth not exceeding 2m deep:

1 To reduce levels under aprons including edge beams m³ 32

Extra over all excavations for carting away (no allowance 

made for increase in bulk):

2 Surplus material from excavations and/or stock piles on 

site to a dumping site to be located by the contractor

m³ 32

Compaction of surfaces:

3 Compaction of ground surfaces under floors etc. including 

scarifying for a depth of 150mm, breaking down oversize 

material, dding suitable material where necessary and 

compacting to 90% Mod AASHTO density

m² 277

Inspection tests:

4 Excavation in earth not exceeding 0,5m
3 
to expose existing 

foundations including preparing and issuing a photo report 

with measurements to the project manager, backfilling and 

compacting the excavation, etc.

No 8

Prescribed density tests on filling:

5 Modified AASHTO density test No 2
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25MPa/19mm Reinforced concrete cast against excavated 

surfaces:

6 Concrete in apron laid to fall m³ 28

7 Concrete in edge beams m³ 4

Concrete Tests:

8 Making and testing set of three 150x150x150mm concrete 

strength test cubes.

No 6

9 Schmidt hammer test including cleaning, preparation, 

testing and submission of a test report to the project 

manager.

no 8

Rough formwork (Degree of accuracy III):

10 Edges, risers, ends and reveals not exceeding 300mm 

high or wide.

m 209

Finishing top surfaces of concrete smooth with a wood 

float:

11 Surface beds to falls. m² 277

Fabric reinforcement:

12 Mesh Ref. No. 100 fabric reinforcement in concrete 

surface beds, slabs, etc.

m² 277

Vertical construction joints through concrete including thick 

cement slurry to one face:

13 Surface beds not exceeding 300mm thick. m 185

Expansion joints with 'Jointex' closed cell expanded

polyethylene joint filler between vertical concrete

surfaces

14 10mm Joints not exceeding 300mm high. m 233

Approved polysulphide sealing compound including

backing cord, bond breaker, primer etc.:

15 10 x 10mm In vertical expansion joints between concrete 

surfaces, including raking out expansion joint

filler as necessary

m 233

One layer 250 micron waterproof sheeting sealed at laps 

with PVC self-adhesive tape

16 Under surface beds, etc. m² 277

TOTAL SECTION NO. 3 : EXTERNAL WORKS carried forward to final summary
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Item Payment 

Ref

Description Uom Quantity Rate Amount

1 SCHEDULE FOR ELECTRICAL SITE RETICULATION INSTALLATION:

As per the General Electrical Specification

Electrical  installation shall comply with SANS 10142 

(latest addition) and the specification and electrical

layout drawings.

3067.60.02.GZA.07.U017 Site LV Reticulation

Rates shall be inclusive of all profit and preliminaries.

A EMCA LV  SUPPLY CABLE

Electrical Supply point

The Contractor shall supply and connect the supply 

cable from the supply point, to the new buildings.

Complete with all excavations, terminations, sleeves

and all material needed to  complete the installation

and all accessories.

1.01 EMCA 70mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.02 EMCA 50mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.03 EMCA 35mm², 3core PVC/SWA/PVC copper cable  +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.04 EMCA 25mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.05 EMCA 16mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.06 EMCA 10mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.07 EMCA 6mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 240

18.2 (a) ii)  Install m 240

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 10

1.08 EMCA 4mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 0

18.2 (a) ii)  Install m 0
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18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 0

1.09 EMCA 2.5mm², 3core PVC/SWA/PVC copper cable +ECC

18.1 (a) i)  Supply m 140

18.2 (a) ii)  Install m 140

18.1 (a) & 

18.2 (a)

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts 

and lock washers. No 6

B EMCA EARTHING AND BONDING

All Earthing and bonding shall comply with the latest

requirements of SANS10142-1 and readings shall be obtained

as per requirements of the Certificate of Compliance testing.

All structures (including modular, ablutions, existing buildings,

elevated water tower and boundary fencing) to be properly 

earthed and bonded by means of insulated earth wire and Cu

electrodes.

1.10 16mm² insulated earth wire

i)  Supply m 250

ii)  Install m 250

iii)  Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts and lock washers.ea 60

1.11 20mmØ galvanised steel pipe (bosal) c/w all saddles etc.

i)  Supply m 60

ii)  Install m 60

1.12 1,2m or 1,5m Cu Earth Electrode

i)  Supply ea 24

ii)  Install ea 24

C EMCA CABLE ACCESSORIES

1.13 EMCA Cable sleeves as per Specification, 110mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g) i)  Supply m 0

18.2 (g) ii)  Install m 0

1.14 EMCA Cable sleeves as per Specification, 50mm dia PVC

complete with couplings and 1mm galv. draw wire

18.1 (g) i)  Supply m 140

18.2 (g) ii)  Install m 140

1.15 EMCA Nett amount for cable route markers

18.1 (b) i)  Supply No 0

18.2 (b) ii)  Install No 0

1.16 EMCA Nett amount for concrete cable slabs

18.1 (c) i)  Supply No 0

18.2 (c) ii)  Install No 0

D EMCA EXCAVATION

EMCA Excavating, back filling, consolidation, importation of 

soil and dumping of all rock and stone removed during 

excavations including cleaning of cable routes all 

according to particular specification (including hand 

excavations where necessary along existing cable 

routes.

1.17 18.2 (i) i) Soft / Pickable Soil: Hand Pickable,  0.6m deep x 0.45m

 wide sleeve trench. m
3

44
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18.2 (i) ii) Soft Rock Equipment, pneumatics, jackhammers,  

0.6mm deep x 0.45mm wide sleeve trench.
m

3
9

18.2 (i) iii) Hard rock 

0.6mm deep x 0.45mm wide sleeve trench.
m

3
3

1.18 EMCA Drilling for sleeves under road surfaces (6 m sleeves)

(including excavation, drilling, sleeve, pipes and welding)

18.2 (j)
i) Drill 110mm dia. for road crossing (Soft) m 0

18.2 (j)
ii) Drill 110mm dia. for road crossing (Intermediate) m 0

1.19 18.2 (i) Sifted Material for backfill (smaller than 60mmdia)

i)  Supply
m

3
12

1.20 18.2 (i) Imported Material (soft soil) for backfill

i)  Supply
m

3
4

1.21 EMCA Danger tape: Orange/Yellow PVC material-300mm

above cable

18.1 (h) i)  Supply
m 200

18.2 (h) ii)  Install
m 200

E ESPL LV DISTRIBUTION BOARD AND KIOSK

ESPL AS-build drawings

12.1 (a) Preparing and furnishing the "As built" drawings of 

complete electrical installation sum 1

1.22 ESPL LV-Kiosk, wall mounted as indicated on the drawings

12.2 (a)
i)  Supply

No 1

12.3 (a) ii)  Install No 1

1.23 ESPL Bore hole pump kiosk, mounted on plinth, with doors, 

complete with circuit breaker and accessories

12.2 (a) i)  Supply No Elsewhere N/A N/A

12.3 (a) ii)  Install No Elsewhere N/A N/A

1.24 ESPL Labelling 

12.4 (a) Labelling of all LV-cables and DB-Board circuits and 

complete typed legend cards, complete to 

specification Sum 1

1.25 ESPL Test and commission 

12.4 (a) Testing and commissioning the electrical installation

complete and providing the C.O.C. for each DB / kiosk 0.00

LV Kiosk Sum 6

TOTAL SECTION NO. 4 : ELECTRICAL INSTALLATION carried forward to final summary
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Item Ref Description Uom Quantity Rate Amount

SECTION NO. 5 : PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be 

measured and valued in accordance with the NEC3 

Agreement and deducted in whole or in part if not required 

without any compensation for loss or profit on the said 

allowances.

GAS STOVE AND GAS INSTALLATION

The following provisional amounts are for work to be 

carried out by domestic sub-contractors:

1 Provide the sum of R 110 000.00 (One Hundred and Ten 

Thousand Rand) for supply and installation of a gas stove 

including gas installation, fireboard, lockable gas cage, 

extraction fan, training, etc.

Item 1 110 000.00R     110 000.00R         

2 Allow for profit Item 1

3 Allow for attendance Item 1

TARGETED LABOUR ALLOWANCES

4 Provide the sum of R 40 000.00 (Forty Thousand Rand) for 

the employment of a Community Liason Officer for the 

duration of the construction period.

Item 1 40 000.00R       40 000.00R           

5 Allow for profit Item 1

6 Allow for attendance Item 1

BUDGETARY ALLOWANCES

7 Provide the sum of R 300 000.00 (Three Hundred 

Thousand Rand) for foundation beams.

Item 1 300 000.00R     300 000.00R         

MONETARY ALOWANCES,  ETC.

The following monetary provisions are to be omitted from 

the contract sum and used as directed below:

8 Provide the sum of R 320 000 (Three Hundred and Twenty 

Thousand) for Contingencies, to be used as instructed by 

the Project Manager.

Item 1 320 000.00R     320 000.00R         

TOTAL SECTION NO. 5 : PROVISIONAL SUMS carried forward to final summary

MAYIBONGWE JUNIOR PRIMARY SCHOOL
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FINAL SUMMARY PAGE TOTAL

SECTION NO. 1 : PRELIMINARIES 35 R

SECTION NO. 2 : MODULAR STRUCTURES 37 R

SECTION NO. 3 : EXTERNAL WORKS 41 R

SECTION NO. 4 : ELECTRICAL INSTALLATION 44 R

SECTION NO. 5 : PROVISIONAL SUMS 45 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R

MAYIBONGWE JUNIOR PRIMARY SCHOOL
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TENDER NO. RFP 305/2022

CLUSTER SUMMARY

A JONGINTSIZI SENIOR PRIMARY SCHOOL PAGE TOTAL PER SCHOOL

SECTION NO. 1 : PRELIMINARIES 5 R

SECTION NO. 2 : MODULAR STRUCTURES 7 R

SECTION NO. 3 : EXTERNAL WORKS 11 R

SECTION NO. 4 : ELECTRICAL INSTALLATION 14 R

SECTION NO. 5 : PROVISIONAL SUMS 15 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R

C LAMPTA JUNIOR PRIMARY SCHOOL PAGE TOTAL PER SCHOOL

SECTION NO. 1 : PRELIMINARIES 20 R

SECTION NO. 2 : MODULAR STRUCTURES 22 R

SECTION NO. 3 : EXTERNAL WORKS 26 R

SECTION NO. 4 : ELECTRICAL INSTALLATION 29 R

SECTION NO. 5 : PROVISIONAL SUMS 30 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R

APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE, DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS (ALTERNATIVE 

BUILDING TECHNOLOGY) FOR 3 SCHOOLS IN THE EASTERN CAPE WITHIN THE ACCELERATED SCHOOLS INFRASTRUCTURE DELIVERY INITIATIVE 

(ASIDI) 47 PROGRAMME ON BEHALF OF THE DEPARTMENT OF BASIC EDUCATION (DBE) – CLUSTER D2B
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TENDER NO. RFP 305/2022

CLUSTER SUMMARY

APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE, DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS (ALTERNATIVE 

BUILDING TECHNOLOGY) FOR 3 SCHOOLS IN THE EASTERN CAPE WITHIN THE ACCELERATED SCHOOLS INFRASTRUCTURE DELIVERY INITIATIVE 

(ASIDI) 47 PROGRAMME ON BEHALF OF THE DEPARTMENT OF BASIC EDUCATION (DBE) – CLUSTER D2B

C MAYIBONGWE JUNIOR PRIMARY SCHOOL PAGE TOTAL PER SCHOOL

SECTION NO. 1 : PRELIMINARIES 35 R

SECTION NO. 2 : MODULAR STRUCTURES 37 R

SECTION NO. 3 : EXTERNAL WORKS 41 R

SECTION NO. 4 : ELECTRICAL INSTALLATION 44 R

SECTION NO. 5 : PROVISIONAL SUMS 45 R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R

CLUSTER D2B SUMMARY TOTAL PER SCHOOL

A JONGINTSIZI SENIOR PRIMARY SCHOOL R

B LAMPTA JUNIOR PRIMARY SCHOOL R

C MAYIBONGWE JUNIOR PRIMARY SCHOOL R

SUB - TOTAL EXCLUDING VAT R

ADD: 15% VALUE ADDED TAX R

TOTAL INCLUDING 15% VAT R
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