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DEVELOPMENT BANK OF SOUTHERN AFRICA

APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE,
DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS
(ALTERNATIVE BUILDING TECHNOLOGY) AT JONGINTSIZI
SENIOR PRIMARY SCHOOL IN THE EASTERN CAPE
PROVINCE

TENDER NO. RFP 305/2022

C2.2: BILL OF QUANTITIES
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JONGINTSIZI SENIOR PRIMARY SCHOOL

Item Ref  [Description Unit | Quantity Rate Amount

SECTION 1 : PRELIMINARIES

SECTION 1 : PRELIMINARIES

SABS

PRELIMINARIES
1200A (—

1 8.3.1 [Fixed Charge Items:

11 Contractual Requirements. Item 1

1.2 Provision of complete as-built information at completion. Item 1
1.3 8.3.2 |Site Facilities:

131 8.3.2.3 |Establishment of facilities for the contractor Item 1
The tendred sum shall include the following :
- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications,
dealing with water and access

- Tools and equipment

- Construction plant

1.3.2 8.3.4 [Remove all site establishment on completion including Item 1
equipment store.

14 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out
in the Occupational Health and Safety Act No 85 of 1993
and Amendment Act No 181 of 1993, Edition 23 (latest
edition) including the Code of Practice: Managing
exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read together
with and is deemed to be incorporated under this Section
of the bills of quantities.

Provision for pricing for compliance with the
abovementioned requlations and the Health and Safety
Specifications are made under this clause, as well as the
clauses that follow hereafter and it is explicitly pointed out
that all requirements of the aforementioned are deemed to
be priced under these clauses and no additional claims in
this regard shall be entertained.

1.4.1 Preparation of contractor’s site specific health and safety Item 1
plan.

1.4.2 Preparation and submission of notification of construction Item 1
work.

1.4.3 Provision of PPE (reflective vests, hard hats, footwear, Item 1
earplugs, dust masks, gloves, high visibility overalls, etc)

1.4.4 Initial (baseline) medical examinations and exit Item 1
examinations.

145 Induction training. Item 1
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JONGINTSIZI SENIOR PRIMARY SCHOOL

1.4.6 Provision of first aid boxes to GSR requirements. Item
14.7 Submission of health and safety file. Item
1.4.8 All other fixed costs required for compliance with the Item

requirements set out in the Occupational Health and
Safety Act No 85 of 1993 and Amendment Act No 181 of
1993, Edition 23 (latest edition) including the Code of
Practice: Managing exposure to SARS-CoV-2 in the

workplace.
1.5 Other Fixed-Charge ltems:
1.5.1 8.3.3 |All other fixed charges including contractual requirements. Iltem
2 Time Related Items:
21 8.4.1 |Contractual Requirements. Item
2.2 8.4.2.3 |Operate and maintain facilities on site for the Contractor Item

for the duration of the contract

The tendred sum shall include the following :
- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications,
dealing with water and access

- Tools and equipment

- Construction plant

23 8.4.3, |Othertime charge related obligations including supervision Item
8.4.4 and |for duration of construction, and company and office
845 overhead costs.

8.4.5 |Other Time Related Charges:

2.4 Environmental Management:

241 Compliance with National Environmental Management act ltem

107 of 1998 (NEMA) as amended all all relevant Specific
Environmental acts (SEMAS).

25 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out
in the Occupational Health and Safety Act No 85 of 1993
and Amendment Act No 181 of 1993, Edition 23 (latest
edition) including the Code of Practice: Managing
exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read together
with and is deemed to be incorporated under this Section
of the bills of quantities.

Provision for pricing for compliance with the
abovementioned regulations and the Health and Safety
Specifications are made under this clause, as well as the
clauses that follow hereafter and it is explicitly pointed out
that all requirements of the aforementioned are deemed to
be priced under these clauses and no additional claims in
this regard shall be entertained.

2.5.1 Provision of full time Construction Health and Safety Item
Officer (SACPCMP CHSO Registration) for the duration of
the construction period.
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JONGINTSIZI SENIOR PRIMARY SCHOOL

2.6
2.6.1

2.7
2.7.1

2R
281

Medical surveillance.

Maintenance of first aid boxes to GSR requirements

Noise monitoring including establishment of noise zones
(plant), audiograms (personnel), etc

Maintenance of health and safety file,

All other time related costs required for compliance with
the requirements set out in the Occupational Health and
Safety Act No 85 of 1993, Edition 23 (latest edition)
including the Code of Practice: Managing exposure to
SARS-CoV-2 in the workplace.

Targeted Labour:

Compliance with targeted labour requirements including
submission of monthly employment statistics.

Site Security:

Provision of all or any additional full-time site security, as
determined by the Contractor, for the duration of the
Contract over and above the Contractor's obligations for
providing site security which is included in the tendered
rates. Contractor to provide details of security services
provided for the sum tendered for this item.

Other Costs:

Notwithstanding the provisions made in the items listed
above, the tenderer is to price against this item any
requirements or overhead costs that he deems necessary
for the safe execution and completion of the works.

Item 1
Item 1
Item 1
Item 1
Item 1
Item 1
Item 1
Item 1

SECTION NO 1: PRELIMINARIES

carried forward to final summary

Section 1: Preliminaries Page 5 of 48




JONGINTSIZI SENIOR PRIMARY SCHOOL

Item

Ref

Description

Uom

Quantity

Rate

Amount

SECTION NO. 2 : MODULAR STRUCTURES

The modular structures shall comply with the "Modular
Structures Specification" annexed to these bills of
quantities for tender purposes, as well as the terms and
conditions of the applicable Agrément Certificate issued by
Agrément South Africa.

For tender purposes a layout drawing of each modular unit
is annexed in Volume 3 of the tender documents.

Tenderers must fully demonstrate the nature, detailing and
specifications offered whilst conforming to the sizing and
layout indicated all in specifications in accordance with the
attached project specifications and in conjunction with
drawings scheduled herein.

Prices must include for all internal electrical and air-
conditioning installations in accordance with the project
specification.

Fabrication and design drawings:

Allow for all costs for in connection with and for preparation
of all shop drawings of all modular structures and
submission to the Project Manager for approval, in
principal, prior to commencement of fabrication and for
submission to the Project Manager of final design and
working drawings.

Allow for all costs for in connection with and for preparation
of and submission to the Project Manager of three sets of
data books, two sets of as-built drawings in the prescribed
formats, engineers' certificates, municipal approval,
occupation certificate and inspection sheets with electrical
COC and dismantling and re-location procedures.

Design, supply, erect and commission the following
modular structures:

Construction of double Classroom unit, size 16.21m long x
7.06m wide complete including 2.2m wide verandah with
windows glazed with 6.3mm laminated safety glass,
external door with security gate, steps, ramps, vinyl floor
tiles, white boards, pinning boards, teacher's cupboard,
including fascias, gutters and downpipes and all electrical
installations all as specified.

Construction of Multi-purpose Classroom unit, size 10.69m
long x 6.44m wide complete including 2.2m wide verandah
with windows glazed with 6.3mm laminated safety glass,
external door with security gate, steps, ramps, vinyl floor
tiles, white boards, pinning boards, teacher's cupboard,
including fascias, gutters and downpipes and all electrical
installations all as specified.

Construction of Grade R classroom unit, size 6.44m long x
6.44m wide complete including 2.2m wide verandah with
windows glazed with 6.3mm laminated safety glass,
external door with security gate, steps, ramps, vinyl floor
tiles, white boards, pinning boards, teacher's cupboard,
including fascias, gutters and downpipes and all electrical
installations all as specified.
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JONGINTSIZI SENIOR PRIMARY SCHOOL

Item

Ref

Description

Uom

Quantity

Rate

Amount

Construction of Combined Admin and Nutrition unit, size
18.92m long x 6.44m wide complete including two covered
entraces with windows glazed with 6.3mm laminated safety
glass, external door with security gate, steps, ramps, vinyl
floor tiles, white boards, pinning boards, teacher's
cupboard, including fascias, gutters and downpipes and all
electrical installations all as specified.

Extra over last for supply and installation of 100 liter direct
solar geyser

No

No

1

TOTAL

SECTION NO. 2 : MODULAR STRUCTURES

carried forward to final summary
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Item

Ref

Description

Uom

Quantity

Rate

Amount

SECTION NO. 3 : EXTERNAL WORKS
SUPPLEMENTARY PREAMBLES
DEMOLITIONS

Nature and extent:

Description of demolitions give a rough guide only as to
the scope of work. Tenders are therefore advised to visit
the site before submitting a tender and to acquaint
themselves with the nature and extent of the work to be
done and the value of the recoverable materials which are
to be re-used or handed over to the Employer. Unless
otherwise stated, loose furniture, kitchen and other
equipment, apparatus, machinery, etc, shall remain the
property of the Employer and the removal thereof does
not fall within the scope of this contract.

The contractor shall completely demolish the buildings, etc
in careful, skilful, practical and safe manner down to
200mm below ground level. Demolitions shall include
breaking up and moving:

- all floors and surface beds;

- all extent screen walls, steps, ramps, aprons, surface
water channels, rainwater sumps, gulleys, etc attached to
the building to be demolished;

- all services, manholes, etc in the ground to point not less
than 1m beyond the perimeter of the building including
plugging off ends of all remaining pipes, drains, etc, filling
in holes where necessary and ramming and levelling to
ground level.

Where only a portion of a building is to be demolished, it
shall be done without damage to the remaining portion of
the building. Any such damage shall be made good by the
Contractor at his own expense.

Removal of posts, etc with concrete bases shall include
filling in holes with selected material from the excavations
and compacting to minimum 93% Mod AASHTO density.

Explosives:

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

Notices, etc:

The contractor shall, before commencing demolition work,
obtain all necessary authorisation for carrying out the work,
by whatever means including the use of pneumatic
equipment or blasting, give all necessary notices and pay
all charges and fees in connection therewith. He shall also
comply with all regulations pertaining to rodent
extermination, handling of asbestos/ fibre cement and
other dangerous products, etc and pay all necessary fees.
All receipts and required certificates shall be handed to the
project manager and the contractor shall pay all relevant
charges and fees, which shall be deemed to be included in
his prices. The contractor shall give ample notice to the
project manager and School Authorities regarding any
disconnections necessary prior to the removal or
interruption of electrical or telephonecables, water and
sanitary services, etc.

Removal or demolition of existing work comprising or
containing asbestos products:
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Item

Ref

Description

Uom

Quantity

Rate

Amount

Where existing works comprising or containing asbestos
products are removed or demolished, the contractor shall
ensure that such work is conducted in accordance with the
provisions of the Asbestos Regulationspromulgated by
Government Notice No. R. 155 of 10 February 2002, as
amended, as provided for in clause 12(9) of the
Construction Regulations.Such works shall be carried out
by a company registered with Department of Labour as an
Asbestos Contractor. Prior to the commencement of such
works, a plan of work approved by an approved by an
approved Asbestos Inspection Authority shall be submitted
to the Provincial Director / Provincial Exective Manager.

Materials from the demolitions, credit, etc:

Materials recovered from the demolitions will become the
property of the Contractor, who may allow credit in respect
thereof where provided for in the bills ofquantities. Such
materials shall not be re-used in any new work without
written permission from project manager.

Disposal of debris:

The contractor shall be responsible for the removal from
the site of all materials, rubble, debris and rubbish resulting
from the demolitions.

EARTHWORKS

Nature of ground:

The nature of the ground is assumed to be gravel material,
therefore "earth", but possibly interspersed with "soft
rock"or "hard rock".

No claim for rock excavation shall be entertained unless
the Contractor has timeously notified the project manager
thereof prior to backfilling.

Carting away excavated material:

Descriptions of carting away excavated material shall be
deemed to include loading excavated material onto trucks
directly from the excavations or alternatively, from stock
piles situated on site.

Filling:

Notwithstanding the reference to prescribed multiple
handling in clause 1 on page 6 of Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material.

Drainage Sand:

The sand shall be clean, hard sand obtained from
approved borrow pits.

The sand shall comply with the requirements of SABS
1083, Table 1: Sand for concrete, and shall be medium
grade. The nominal maximum particle size for medium
grade sand shall be 2,00mm.

Topsoil:

Topsoil shall vary between sandly loamy soil and sandy
clayey soil with an ideal composition of 15% to 25% clay,
10% silt/ sludge and 65% to 75% sand, with a minimum
ratio of organic material of 2% . All material shall be free of
harmful deposits as well as unwanted seeds.

Testing of material and filling:
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Item

Ref

Description

Uom

Quantity

Rate

Amount

Descriptions of earth filling, compaction, etc shall be
deemed to include for all necessary testing required in
accordance with SANS 1200 series.

CONCRETE, FORMWORK AND REINFORCEMENT
Costs of tests:

The costs of making, storing and testing of concrete test
cubes as required under clause 7 'Tests' of SABS 1200 G
shall include the cost of providing cube moulds necessary
for the purpose, for testing costs and for submitting reports
on the tests to the Engineer. The testing shall be
undertaken by an independent firm or institution nominated
by the Contractor to the approval of the Engineer. (Test
cubes are measured separately).

Formwork:

Descriptions of formwork shall be deemed to include use
and waste only (except where described as left in or
permanent), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and surfaces
as necessary to ensure easy release during stripping and
for reconditioning as necessary before re-use.

Formwork to sides of bases, pile caps, ground beams, etc.,
will only be measured where it is prescribed by the
Engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse of
the sides of the excavations, provision for which is made in
Earthworks.

Movement joints:

Formwork to edges of concrete at movement joints has
been measured elsewhere, unless otherwise described.

EXCAVATIONS, ETC.
Excavations in earth not exceeding 2m deep:

To reduce levels under aprons including edge beams

Extra over all excavations for carting away (no allowance
made for increase in bulk):

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Compaction of surfaces:

Compaction of ground surfaces under floors etc. including
scarifying for a depth of 150mm, breaking down oversize
material, dding suitable material where necessary and
compacting to 90% Mod AASHTO density

Inspection tests:

Excavation in earth not exceeding 0,5m*to expose existing
foundations including preparing and issuing a photo report
with measurements to the project manager, backfilling and
compacting the excavation, etc.

Prescribed density tests on filling:

Modified AASHTO density test

Section 3 : External Works Page 10 of 48
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JONGINTSIZI SENIOR PRIMARY SCHOOL

Item

Ref

Description

Uom

Quantity

Rate

Amount

10

11

12

13

14

15

16

25MPa/19mm Reinforced concrete cast against excavated
Concrete in apron laid to fall
Concrete in edge beams

Concrete Tests

Making and testing set of three 150x150x150mm concrete
strength test cubes.

Schmidt hammer test including cleaning, preparation,
testing and submission of a test report to the project
manager.

Rough formwork (Degree of accuracy Ill):

Edges, risers, ends and reveals not exceeding 300mm
high or wide.

Finishing top surfaces of concrete smooth with a wood
float:

Surface beds to falls.
Fabric reinforcement:

Mesh Ref. No. 100 fabric reinforcement in concrete
surface beds, slabs, etc.

Vertical construction joints through concrete including thick

cement slurry to one face:
Surface beds not exceeding 300mm thick.

Expansion joints with 'Jointex' closed cell expanded
polyethylene joint filler between vertical concrete
surfaces

10mm Joints not exceeding 300mm high.

Approved polysulphide sealing compound including
backing cord, bond breaker, primer etc.:

10 x 10mm In vertical expansion joints between concrete
surfaces, including raking out expansion joint

filler as necessary

One layer 250 micron waterproof sheeting sealed at laps
with PVC self-adhesive tape

Under surface beds, etc.

m3

m3

No

no

m2

m?2

m2

28

209

277

277

185

233

233

277

TOTAL

SECTION NO. 3 : EXTERNAL WORKS

carried forward to final summary
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JONGINTSIZI SENIOR PRIMARY SCHOOL

Item Ref Description Uom Quantity Rate Amount
1 SCHEDULE FOR ELECTRICAL SITE RETICULATION INSTALLATION:
As per the General Electrical Specification
Electrical installation shall comply with SANS 10142
(latest addition) and the specification and electrical
layout drawings.
3067.60.02.GZA.07.U015 Site LV Reticulation
Rates shall be inclusive of all profit and preliminaries.
A EMCA LV SUPPLY CABLE
Electrical Supply point
The Contractor shall supply and connect the supply
cable from the supply point, to the new buildings.
Complete with all excavations, terminations, sleeves
and all material needed to complete the installation
and all accessories.
101 EMCA 70mm?, 3core PVC/SWA/PVC copper cable +tECC
181 (a) |0 Supply m 0
182 (a) ii) Install m 0
18.1 (a) & [iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2(a) |and lock washers. No 0
1.02 EMCA 50mm?, 3core PVC/SWA/PVC copper cable +ECC
18.1(a) [V Supply m 0
18.2 (a) ii) Install m 0
18.1 (a) & |[iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2(a) |and lock washers. No 0
1.03 EMCA 35mm?, 3core PVC/SWA/PVC copper cable +ECC
181 (a) |0 Supply m 0
182 (a) ii) Install m 0
18.1 (a) & |iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2(a) |and lock washers. No 0
1.04 EMCA 25mm?, 3core PVC/SWA/PVC copper cable +tECC
18.1(a) [V Supply m 0
18.2 (a) ii) Install m 0
18.1 (a) & |[iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.05 EMCA 16mm?, 3core PVC/SWA/PVC copper cable +ECC
181 (a) |0 Supply m 0
182 (a) ii) Install m 0
18.1 (a) & |[iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.06 EMCA 10mm?, 3core PVC/SWA/PVC copper cable +ECC
18.1(a) [V Supply m 0
182 (a) ii) Install m 0
18.1 (a) & |[iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.07 EMCA 6mm?, 3core PVC/SWA/PVC copper cable +ECC
181 () |0 Supply m 160
182 () | Install m 160
18.1 (a) & |[iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2(a) [and lock washers. No 10
1.08 EMCA 4mm?, 3core PVC/SWA/PVC copper cable +ECC
18.1(a) [V Supply m 0
182 (a) ii) Install m 0
18.1 (a) & [iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.09 EMCA 2.5mm?, 3core PVC/SWA/PVC copper cable +ECC
181 () |0 Supply m 140
182 (a) ii) Install m 140
18.1 (a) & |[iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 6
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Item Ref Description Uom Quantity Rate Amount
B EMCA EARTHING AND BONDING
All Earthing and bonding shall comply with the latest
requirements of SANS10142-1 and readings shall be obtained
as per requirements of the Certificate of Compliance testing.
All structures (including modular, ablutions, existing buildings,
elevated water tower and boundary fencing) to be properly
earthed and bonded by means of insulated earth wire and Cu
electrodes.
1.10 16mmz2insulated earth wire
i) Supply m 250
ii) Install m 250
iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts ea 60
111 20mm@ galvanised steel pipe (bosal) c/w all saddles etc.
i) Supply m 60
ii) Install m 60
1.12 1.2m or 1,5m Cu Earth Electrode
) Supply ea 24
ii) Install ea 24
© EMCA CABLE ACCESSORIES
1.13 EMCA Cable sleeves as per Specification, 110mm dia PVC
complete with couplings and 1mm galv. draw wire
18.1(g) |V Supply m 0
182 (g) ii) Install m 0
1.14 EMCA Cable sleeves as per Specification, 50mm dia PVC
complete with couplings and 1mm galv. draw wire
18.1(g) [V Supply m 80
18.2(g) |ii) Install m 80
1.15 EMCA Nett amount for cable route markers
18.1(b) [ Supply No 0
18.2 (b) |ii) Install No 0
1.16 EMCA Nett amount for concrete cable slabs
18.1(c) | Supply No 0
18.2(c) |ii) Install No 0
D EMCA EXCAVATION
EMCA Excavating, back filling, consolidation, importation of
soil and dumping of all rock and stone removed during
excavations including cleaning of cable routes all
according to particular specification (including hand
excavations where necessary along existing cable
routes.
1.17 18.2 (i) i) Soft / Pickable Soil: Hand Pickable, 0.6m deep x 0.45m
wide sleeve trench. m3 38
18.2 (i) i) Soft Rock Equipment, pneumatics, jackhammers,
0.6mm deep x 0.45mm wide sleeve trench. m3 8
18.2 (i) iii) Hard rock
0.6mm deep x 0.45mm wide sleeve trench. m3 4
1.18 EMCA Drilling for sleeves under road surfaces (6 m sleeves)
(including excavation, drilling, sleeve, pipes and welding)
18.2() i) Drill 120mm dia. for road crossing (Soft) m 0
18.2() i) Drill 110mm dia. for road crossing (Intermediate) m 0
1.19 18.2 ()  |Sifted Material for backfill (smaller than 60mmdia)
i) Supply m? 10
1.20 18.2 (i) Imported Material (soft soil) for backfill
i) Supply m® 4
121 EMCA Danger tape: Orange/Yellow PVC material-300mm
above cable
18.1 (h) [i) Supply m 160
182 (h) |ii) Install m 160
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Item Ref Description Uom Quantity Rate Amount
E ESPL LV DISTRIBUTION BOARD AND KIOSK
ESPL AS-build drawings
12.1 (a) |Preparing and furnishing the "As built" drawings of
complete electrical installation sum 1
1.22 ESPL LV-Kiosk, wall mounted as indicated on the drawings
122 [) Supply No 1
123 (a) ii) Install No 1
1.23 ESPL Bore hole pump kiosk, mounted on plinth, with doors,
complete with circuit breaker and accessories
12.2(a) |i) Supply No Elsewhere N/A N/A
12.3(a) |ii) Install No Elsewhere N/A N/A
1.24 ESPL Labelling
12.4 (a) [Labelling of all LV-cables and DB-Board circuits and
complete typed legend cards, complete to
specification Sum 1
1.25 ESPL Test and commission
12.4 (a) [Testing and commissioning the electrical installation
complete and providing the C.O.C. for each DB / kiosk
LV Kiosk Sum 1
TOTAL SECTION NO. 4 : ELECTRICAL INSTALLATION carried forward to final summary
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Item

Ref

Description

Uom Quantity

Rate

Amount

SECTION NO. 5 : PROVISIONAL SUMS
SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be
measured and valued in accordance with the NEC3
Agreement and deducted in whole or in part if not required
without any compensation for loss or profit on the said
allowances.

GAS STOVE AND GAS INSTALLATION

The following provisional amounts are for work to be
carried out by domestic sub-contractors:

Provide the sum of R 110 000.00 (One Hundred and Ten
Thousand Rand) for supply and installation of a gas stove
including gas installation, fireboard, lockable gas cage,
extraction fan, training, etc.

Allow for profit

Allow for attendance

TARGETED LABOUR ALLOWANCES

Provide the sum of R 40 000.00 (Forty Thousand Rand) for
the employment of a Community Liason Officer for the
duration of the construction period.

Allow for profit

Allow for attendance

MONETARY ALOWANCES, ETC.

The following monetary provisions are to be omitted from
the contract sum and used as directed below:

Provide the sum of R 320 000 (Three Hundred and Twenty
Thousand) for Contingencies, to be used as instructed by
the Project Manager.

Item 1| R 110 000.00

Item 1

Item 1

Item 1| R 40 000.00

Item 1

Item 1

Item 1| R 320 000.00

R

R

R

110 000.00

40 000.00

320 000.00

TOTAL

SECTION NO. 5 : PROVISIONAL SUMS

carried forward to final summary
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JONGINTSIZI SENIOR PRIMARY SCHOOL

FINAL SUMMARY PAGE TOTAL
SECTION NO. 1 : PRELIMINARIES 5 R
SECTION NO. 2 : MODULAR STRUCTURES 7 R
SECTION NO. 3 : EXTERNAL WORKS 11 R
SECTION NO. 4 : ELECTRICAL INSTALLATION 14 R
SECTION NO. 5 : PROVISIONAL SUMS 15 R
SUB - TOTAL EXCLUDING VAT R
ADD: 15% VALUE ADDED TAX R
TOTAL INCLUDING 15% VAT R

Final Summary
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DEVELOPMENT BANK OF SOUTHERN AFRICA

APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE,

DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS

(ALTERNATIVE BUILDING TECHNOLOGY) AT LAMPTA JUNIOR
PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

TENDER NO. RFP 305/2022

C2.2: BILL OF QUANTITIES
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LAMPTA JUNIOR PRIMARY SCHOOL

Item Ref  [Description Unit | Quantity Rate Amount

SECTION 1 : PRELIMINARIES

SECTION 1 : PRELIMINARIES

SABS

PRELIMINARIES
1200A (—

1 8.3.1 [Fixed Charge Items:

11 Contractual Requirements. Item 1

1.2 Provision of complete as-built information at completion. Item 1
1.3 8.3.2 |Site Facilities:

131 8.3.2.3 |Establishment of facilities for the contractor Item 1
The tendred sum shall include the following :
- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications,
dealing with water and access

- Tools and equipment

- Construction plant

1.3.2 8.3.4 [Remove all site establishment on completion including Item 1
equipment store.

14 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out
in the Occupational Health and Safety Act No 85 of 1993
and Amendment Act No 181 of 1993, Edition 23 (latest
edition) including the Code of Practice: Managing
exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read together
with and is deemed to be incorporated under this Section
of the bills of quantities.

Provision for pricing for compliance with the
abovementioned requlations and the Health and Safety
Specifications are made under this clause, as well as the
clauses that follow hereafter and it is explicitly pointed out
that all requirements of the aforementioned are deemed to
be priced under these clauses and no additional claims in
this regard shall be entertained.

1.4.1 Preparation of contractor’s site specific health and safety Item 1
plan.

1.4.2 Preparation and submission of notification of construction Item 1
work.

1.4.3 Provision of PPE (reflective vests, hard hats, footwear, Item 1
earplugs, dust masks, gloves, high visibility overalls, etc)

1.4.4 Initial (baseline) medical examinations and exit Item 1
examinations.

145 Induction training. Item 1
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1.4.6 Provision of first aid boxes to GSR requirements. Item
14.7 Submission of health and safety file. Item
1.4.8 All other fixed costs required for compliance with the Item

requirements set out in the Occupational Health and
Safety Act No 85 of 1993 and Amendment Act No 181 of
1993, Edition 23 (latest edition) including the Code of
Practice: Managing exposure to SARS-CoV-2 in the

workplace.
1.5 Other Fixed-Charge ltems:
1.5.1 8.3.3 |All other fixed charges including contractual requirements. Iltem
2 Time Related Items:
21 8.4.1 |Contractual Requirements. Item
2.2 8.4.2.3 |Operate and maintain facilities on site for the Contractor Item

for the duration of the contract

The tendred sum shall include the following :
- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications,
dealing with water and access

- Tools and equipment

- Construction plant

23 8.4.3, |Othertime charge related obligations including supervision Item
8.4.4 and |for duration of construction, and company and office
845 overhead costs.

8.4.5 |Other Time Related Charges:

2.4 Environmental Management:

241 Compliance with National Environmental Management act ltem

107 of 1998 (NEMA) as amended all all relevant Specific
Environmental acts (SEMAS).

25 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out
in the Occupational Health and Safety Act No 85 of 1993
and Amendment Act No 181 of 1993, Edition 23 (latest
edition) including the Code of Practice: Managing
exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read together
with and is deemed to be incorporated under this Section
of the bills of quantities.

Provision for pricing for compliance with the
abovementioned regulations and the Health and Safety
Specifications are made under this clause, as well as the
clauses that follow hereafter and it is explicitly pointed out
that all requirements of the aforementioned are deemed to
be priced under these clauses and no additional claims in
this regard shall be entertained.

2.5.1 Provision of full time Construction Health and Safety Item
Officer (SACPCMP CHSO Registration) for the duration of
the construction period.
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2.6
2.6.1

2.7
2.7.1

2R
281

Medical surveillance.

Maintenance of first aid boxes to GSR requirements

Noise monitoring including establishment of noise zones
(plant), audiograms (personnel), etc

Maintenance of health and safety file,

All other time related costs required for compliance with
the requirements set out in the Occupational Health and
Safety Act No 85 of 1993, Edition 23 (latest edition)
including the Code of Practice: Managing exposure to
SARS-CoV-2 in the workplace.

Targeted Labour:

Compliance with targeted labour requirements including
submission of monthly employment statistics.

Site Security:

Provision of all or any additional full-time site security, as
determined by the Contractor, for the duration of the
Contract over and above the Contractor's obligations for
providing site security which is included in the tendered
rates. Contractor to provide details of security services
provided for the sum tendered for this item.

Other Costs:

Notwithstanding the provisions made in the items listed
above, the tenderer is to price against this item any
requirements or overhead costs that he deems necessary
for the safe execution and completion of the works.

Item 1
Item 1
Item 1
Item 1
Item 1
Item 1
Item 1
Item 1

SECTION NO 1: PRELIMINARIES

carried forward to final summary
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Item

Page

Description

SECTION NO. 2 : MODULAR STRUCTURES

The modular structures shall comply with the "Modular
Structures Specification" annexed to these bills of
quantities for tender purposes, as well as the terms and
conditions of the applicable Agrément Certificate issued by
Agrément South Africa.

For tender purposes a layout drawing of each modular unit
is annexed in Volume 3 of the tender documents.

Tenderers must fully demonstrate the nature, detailing and
specifications offered whilst conforming to the sizing and
layout indicated all in specifications in accordance with the
attached project specifications and in conjunction with
drawings scheduled herein.

Prices must include for all internal electrical and air-
conditioning installations in accordance with the project
specification.

Fabrication and design drawings:

Allow for all costs for in connection with and for preparation
of all shop drawings of all modular structures and
submission to the Project Manager for approval, in
principal, prior to commencement of fabrication and for
submission to the Project Manager of final design and
working drawings.

Allow for all costs for in connection with and for preparation
of and submission to the Project Manager of three sets of
data books, two sets of as-built drawings in the prescribed
formats, engineers' certificates, municipal approval,
occupation certificate and inspection sheets with electrical
COC and dismantling and re-location procedures.

Design, supply, erect and commission the following
modular structures:

Construction of single Classroom unit, size 8.14m long x
7.06m wide complete with windows glazed with 6.3mm
laminated safety glass, external door with security gate,
steps, ramps, vinyl floor tiles, white boards, pinning
boards, teacher's cupboard, including fascias, gutters and
downpipes and all electrical installations all as specified.

Construction of Multi-purpose Classroom unit, size 10.69m
long x 6.44m wide complete including 2.2m wide verandah
with windows glazed with 6.3mm laminated safety glass,
external door with security gate, steps, ramps, vinyl floor
tiles, white boards, pinning boards, teacher's cupboard,
including fascias, gutters and downpipes and all electrical
installations all as specified.

Construction of Grade R classroom unit, size 6.44m long x
6.44m wide complete including 2.2m wide verandah with
windows glazed with 6.3mm laminated safety glass,
external door with security gate, steps, ramps, vinyl floor
tiles, white boards, pinning boards, teacher's cupboard,
including fascias, gutters and downpipes and all electrical
installations all as specified.

Section 2: Modular Structures Page 21 of 48
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Item

Page

Description

Construction of Combined Admin and Nutrition unit, size
18.92m long x 6.44m wide complete including two covered
entraces with windows glazed with 6.3mm laminated safety
glass, external door with security gate, steps, ramps, vinyl
floor tiles, white boards, pinning boards, teacher's
cupboard, including fascias, gutters and downpipes and all
electrical installations all as specified.

Extra over last for supply and installation of 100 liter direct
solar geyser

Uom
No

No

Quantity
1

Rate

Amount

TOTAL

SECTION NO. 2 : MODULAR STRUCTURES

carried forward to final summary

Section 2: Modular Structures Page 22 of 48




LAMPTA JUNIOR PRIMARY SCHOOL

Item

Page

Description

SECTION NO. 3 : EXTERNAL WORKS
SUPPLEMENTARY PREAMBLES
DEMOLITIONS

Nature and extent:

Description of demolitions give a rough guide only as to
the scope of work. Tenders are therefore advised to visit
the site before submitting a tender and to acquaint
themselves with the nature and extent of the work to be
done and the value of the recoverable materials which are
to be re-used or handed over to the Employer. Unless
otherwise stated, loose furniture, kitchen and other
equipment, apparatus, machinery, etc, shall remain the
property of the Employer and the removal thereof does
not fall within the scope of this contract.

The contractor shall completely demolish the buildings, etc
in careful, skilful, practical and safe manner down to
200mm below ground level. Demolitions shall include
breaking up and moving:

- all floors and surface beds;

- all extent screen walls, steps, ramps, aprons, surface
water channels, rainwater sumps, gulleys, etc attached to
the building to be demolished;

- all services, manholes, etc in the ground to point not less
than 1m beyond the perimeter of the building including
plugging off ends of all remaining pipes, drains, etc, filling
in holes where necessary and ramming and levelling to
ground level.

Where only a portion of a building is to be demolished, it
shall be done without damage to the remaining portion of
the building. Any such damage shall be made good by the
Contractor at his own expense.

Removal of posts, etc with concrete bases shall include
filling in holes with selected material from the excavations
and compacting to minimum 93% Mod AASHTO density.

Explosives:

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

Notices, etc:

The contractor shall, before commencing demolition work,
obtain all necessary authorisation for carrying out the work,
by whatever means including the use of pneumatic
equipment or blasting, give all necessary notices and pay
all charges and fees in connection therewith. He shall also
comply with all regulations pertaining to rodent
extermination, handling of asbestos/ fibre cement and
other dangerous products, etc and pay all necessary fees.
All receipts and required certificates shall be handed to the
project manager and the contractor shall pay all relevant
charges and fees, which shall be deemed to be included in
his prices. The contractor shall give ample notice to the
project manager and School Authorities regarding any
disconnections necessary prior to the removal or
interruption of electrical or telephonecables, water and
sanitary services, etc.

Removal or demolition of existing work comprising or
containing asbestos products:
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Item

Page

Description

Where existing works comprising or containing asbestos
products are removed or demolished, the contractor shall
ensure that such work is conducted in accordance with the
provisions of the Asbestos Regulationspromulgated by
Government Notice No. R. 155 of 10 February 2002, as
amended, as provided for in clause 12(9) of the
Construction Regulations.Such works shall be carried out
by a company registered with Department of Labour as an
Asbestos Contractor. Prior to the commencement of such
works, a plan of work approved by an approved by an
approved Asbestos Inspection Authority shall be submitted
to the Provincial Director / Provincial Exective Manager.

Materials from the demolitions, credit, etc:

Materials recovered from the demolitions will become the
property of the Contractor, who may allow credit in respect
thereof where provided for in the bills ofquantities. Such
materials shall not be re-used in any new work without
written permission from project manager.

Disposal of debris:

The contractor shall be responsible for the removal from
the site of all materials, rubble, debris and rubbish resulting
from the demolitions.

EARTHWORKS

Nature of ground:

The nature of the ground is assumed to be gravel material,
therefore "earth", but possibly interspersed with "soft
rock"or "hard rock".

No claim for rock excavation shall be entertained unless
the Contractor has timeously notified the project manager
thereof prior to backfilling.

Carting away excavated material:

Descriptions of carting away excavated material shall be
deemed to include loading excavated material onto trucks
directly from the excavations or alternatively, from stock
piles situated on site.

Filling:

Notwithstanding the reference to prescribed multiple
handling in clause 1 on page 6 of Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material.

Drainage Sand:

The sand shall be clean, hard sand obtained from
approved borrow pits.

The sand shall comply with the requirements of SABS
1083, Table 1: Sand for concrete, and shall be medium
grade. The nominal maximum particle size for medium
grade sand shall be 2,00mm.

Topsoil:

Topsoil shall vary between sandly loamy soil and sandy
clayey soil with an ideal composition of 15% to 25% clay,
10% silt/ sludge and 65% to 75% sand, with a minimum
ratio of organic material of 2% . All material shall be free of
harmful deposits as well as unwanted seeds.

Testing of material and filling:
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Item

Page

Description

Descriptions of earth filling, compaction, etc shall be
deemed to include for all necessary testing required in
accordance with SANS 1200 series.

CONCRETE, FORMWORK AND REINFORCEMENT
Costs of tests:

The costs of making, storing and testing of concrete test
cubes as required under clause 7 'Tests' of SABS 1200 G
shall include the cost of providing cube moulds necessary
for the purpose, for testing costs and for submitting reports
on the tests to the Engineer. The testing shall be
undertaken by an independent firm or institution nominated
by the Contractor to the approval of the Engineer. (Test
cubes are measured separately).

Formwork:

Descriptions of formwork shall be deemed to include use
and waste only (except where described as left in or
permanent), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and surfaces
as necessary to ensure easy release during stripping and
for reconditioning as necessary before re-use.

Formwork to sides of bases, pile caps, ground beams, etc.,
will only be measured where it is prescribed by the
Engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse of
the sides of the excavations, provision for which is made in
Earthworks.

Movement joints:

Formwork to edges of concrete at movement joints has
been measured elsewhere, unless otherwise described.

EXCAVATIONS
Excavations in earth not exceeding 2m deep:

To reduce levels under surface beds.

To reduce levels under aprons including edge beams

Extra over all excavations for carting away (no allowance
made for increase in bulk):

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Compaction of surfaces:

Compaction of ground surfaces under floors etc. including
scarifying for a depth of 150mm, breaking down oversize
material, dding suitable material where necessary and
compacting to 90% Mod AASHTO density

Filling of G6 gravel material supplied by the contractor,
compacted to 93% Mod AASHTO density

Under raft slabs, etc.
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Item

10

11

12

13

14

15

16

17

18

19

20

21

Page

Description

30MPa/19mm Reinfoced concrete cast against excavated
surfaces:

Raft foundations.

25MPa/19mm Reinfoced concrete:
Aprons to fall.

Edge beams.

Test cubes:

Making and testing set of three 150 x 150 x 150mm
concrete strength test cubes.

Finishing top surfaces of concrete smooth with a steel
trowel:

Surface beds, slabs, etc.
Surface beds to falls.
Rough formwork (Degree of accuracy Ill):

Edges, risers, ends and reveals not exceeding 300mm
high or wide.

High tensile steel reinforcement to structural concrete
work:

8mm Diameter bars.
10mm Diameter bars.
12mm Diameter bars.

Fabric reinforcement:

Mesh Ref. No. 100 fabric reinforcement in concrete
surface beds, slabs, etc.

Mesh Ref. No. 395 fabric reinforcement in concrete
surface beds, slabs, etc.

Vertical construction joints through concrete including thick
cement slurry to one face:

Surface beds not exceeding 300mm thick.

Expansion joints with 'Jointex’ closed cell expanded
polyethylene joint filler between vertical concrete
surfaces

10mm Joints not exceeding 300mm high.

Approved polysulphide sealing compound including
backing cord, bond breaker, primer etc.:

10 x 10mm In vertical expansion joints between concrete
surfaces, including raking out expansion joint
filler as necessary

One layer 250 micron waterproof sheeting sealed at laps
with PVC self-adhesive tape

Under surface beds, etc.

Uom Quantity

m3 33

m3 26

m3 3

No 6

m2 175

m2 252

m 285

t 0.90
t 0.90

t 0.90

m2 252

m2 175

m 329

m 377

m 377

m2 480

Rate

Amount

TOTAL

SECTION NO. 3: EXTERNAL WORKS

carried forward to final summary
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Item Page |Description Uom Quantity Rate Amount
1 SCHEDULE FOR ELECTRICAL SITE RETICULATION INSTALLATION:
As per the General Electrical Specification
Electrical installation shall comply with SANS 10142
(latest addition) and the specification and electrical
layout drawings.
3067.60.02.GZA.07.U013 Site LV Reticulation
Rates shall be inclusive of all profit and preliminaries.
A EMCA LV SUPPLY CABLE
Electrical Supply point
The Contractor shall supply and connect the supply
cable from the supply point, to the new buildings.
Complete with all excavations, terminations, sleeves
and all material needed to complete the installation
and all accessories.
1.01 EMCA 70mm?, 3core PVC/SWA/PVC copper cable +tECC
18.1(a) |V Supply m 0
18.2 (a) ii) Install m 0
18.1 (a) & [iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2(a) |and lock washers. No Y
1.02 EMCA 50mm?, 3core PVC/SWA/PVC copper cable +tECC
18.1(a) |0 Supply m 0
182 (a) ii) Install m 0
18.1 (a) & |iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2(a) |and lock washers. No 0
1.03 EMCA 35mm?, 3core PVC/SWA/PVC copper cable +ECC
181 (a) [V Supply m 0
18.2 (a) ii) Install m 0
18.1 (a) & [iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.04 EMCA 25mm?, 3core PVC/SWA/PVC copper cable +tECC
18.1(a) |0 Supply m 0
182 (a) ii) Install m 0
18.1 (a) & |iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2(a) |and lock washers. No 0
1.05 EMCA 16mm?, 3core PVC/SWA/PVC copper cable +ECC
18.1(a) [V Supply m 0
182 (a) ii) Install m 0
18.1 (a) & [iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.06 EMCA 10mm?, 3core PVC/SWA/PVC copper cable +ECC
181 () |0 Supply m 0
182 (a) ii) Install m 0
18.1 (a) & |[iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.07 EMCA 6mm?, 3core PVC/SWA/PVC copper cable +ECC
181 (a) [V Supply m 170
182 (a) ii) Install m 170
18.1 (a) & [iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2(a) |and lock washers. No 10
1.08 EMCA 4mm?, 3core PVC/SWA/PVC copper cable +ECC
181 () |0 Supply m 0
182 (a) ii) Install m )
18.1 (a) & |[iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.09 EMCA 2.5mm?, 3core PVC/SWA/PVC copper cable +ECC
18.1(a) [V Supply m 125
182 (a) ii) Install m 120
18.1 (a) & [iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2(a) |and lock washers. No 6
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Item Page |Description Uom Quantity Rate Amount
B EMCA EARTHING AND BONDING
All Earthing and bonding shall comply with the latest
requirements of SANS10142-1 and readings shall be obtained
as per requirements of the Certificate of Compliance testing.
All structures (including modular, ablutions, existing buildings,
elevated water tower and boundary fencing) to be properly
earthed and bonded by means of insulated earth wire and Cu
electrodes.
1.10 16mmz2insulated earth wire
i) Supply m 250
ii) Install m 250
iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts ea 60
111 20mm@ galvanised steel pipe (bosal) c/w all saddles etc.
i) Supply m 60
ii) Install m 60
1.12 1.2m or 1,5m Cu Earth Electrode
) Supply ea 24
ii) Install ea 24
© EMCA CABLE ACCESSORIES
1.13 EMCA Cable sleeves as per Specification, 110mm dia PVC
complete with couplings and 1mm galv. draw wire
18.1(g) |V Supply m 0
182 (g) ii) Install m 0
1.14 EMCA Cable sleeves as per Specification, 50mm dia PVC
complete with couplings and 1mm galv. draw wire
18.1(g) |V Supply m 95
18.2(g) |ii) Install m 95
1.15 EMCA Nett amount for cable route markers
18.1(b) [ Supply No 0
18.2 (b) |ii) Install No 0
1.16 EMCA Nett amount for concrete cable slabs
18.1(c) | Supply No 0
18.2(c) |iD) Install No 0
D EMCA EXCAVATION
EMCA Excavating, back filling, consolidation, importation of
soil and dumping of all rock and stone removed during
excavations including cleaning of cable routes all
according to particular specification (including hand
excavations where necessary along existing cable
routes.
1.17 18.2 (i) i) Soft / Pickable Soil: Hand Pickable, 0.6m deep x 0.45m
wide sleeve trench. m? 40
18.2 (i) i) Soft Rock Equipment, pneumatics, jackhammers,
0.6mm deep x 0.45mm wide sleeve trench. m3 8
18.2 (i) iii) Hard rock
0.6mm deep x 0.45mm wide sleeve trench. m3 4
1.18 EMCA Drilling for sleeves under road surfaces (6 m sleeves)
(including excavation, drilling, sleeve, pipes and welding)
18.2() i) Drill 120mm dia. for road crossing (Soft) m 0
18.2() i) Drill 110mm dia. for road crossing (Intermediate) m 0
1.19 18.2 ()  |Sifted Material for backfill (smaller than 60mmdia)
i) Supply m? 10
1.20 18.2 (i) Imported Material (soft soil) for backfill
i) Supply m? 4
121 EMCA Danger tape: Orange/Yellow PVC material-300mm
above cable
18.1(h) |i) Supply m 160
182 (h) |ii) Install m 160
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Item Page |Description Uom Quantity Rate Amount
E ESPL LV DISTRIBUTION BOARD AND KIOSK
ESPL AS-build drawings
12.1 (a) |Preparing and furnishing the "As built" drawings of
complete electrical installation sum 1
1.22 ESPL LV-Kiosk, wall mounted as indicated on the drawings
122 [) Supply No 1
123 (a) ii) Install No 1
1.23 ESPL Bore hole pump kiosk, mounted on plinth, with doors,
complete with circuit breaker and accessories
12.2(a) |i) Supply No Elsewhere N/A N/A
12.3(a) |ii) Install No Elsewhere N/A N/A
1.24 ESPL Labelling
12.4 (a) [Labelling of all LV-cables and DB-Board circuits and
complete typed legend cards, complete to
specification Sum 1
1.25 ESPL Test and commission
12.4 (a) [Testing and commissioning the electrical installation
complete and providing the C.O.C. for each DB / kiosk
LV Kiosk Sum 1
TOTAL SECTION NO. 4 : ELECTRICAL INSTALLATION carried forward to final summary
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Uom Quantity

Rate

Amount

SECTION NO. 5 : PROVISIONAL SUMS
SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be
measured and valued in accordance with the NEC3
Agreement and deducted in whole or in part if not required
without any compensation for loss or profit on the said
allowances.

GAS STOVE AND GAS INSTALLATION

The following provisional amounts are for work to be
carried out by domestic sub-contractors:

Provide the sum of R 110 000.00 (One Hundred and Ten
Thousand Rand) for supply and installation of a gas stove
including gas installation, fireboard, lockable gas cage,
extraction fan, training, etc.

Allow for profit

Allow for attendance

TARGETED LABOUR ALLOWANCES
Provide the sum of R 40 000.00 (Forty Thousand Rand) for
the employment of a Community Liason Officer for the

duration of the construction period.

Allow for profit
Allow for attendance

MONETARY ALOWANCES, ETC.

The following monetary provisions are to be omitted from
the contract sum and used as directed below:

Provide the sum of R 320 000 (Three Hundred and Twenty
Thousand) for Contingencies, to be used as instructed by
the Project Manager.

Item 1| R 110 000.00

Item 1

Item 1

Iltem 1] R 40000.00

Item 1

Item 1

Item 1] R 320 000.00

R

R

R

110 000.00

40 000.00

320 000.00

TOTAL

SECTION NO. 5 : PROVISIONAL SUMS

carried forward to final summary
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FINAL SUMMARY PAGE TOTAL
SECTION NO. 1 : PRELIMINARIES 20 R
SECTION NO. 2 : MODULAR STRUCTURES 22 R
SECTION NO. 3 : EXTERNAL WORKS 26 R
SECTION NO. 4 : ELECTRICAL INSTALLATION 29 R
SECTION NO. 5 : PROVISIONAL SUMS 30 R
SUB - TOTAL EXCLUDING VAT R
ADD: 15% VALUE ADDED TAX R
TOTAL INCLUDING 15% VAT R

Final Summary
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DEVELOPMENT BANK OF SOUTHERN AFRICA

APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE,
DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS
(ALTERNATIVE BUILDING TECHNOLOGY) AT MAYIBONGWE
JUNIOR PRIMARY SCHOOL IN THE EASTERN CAPE PROVINCE

TENDER NO. RFP 305/2022

C2.2: BILL OF QUANTITIES
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MAYIBONGWE JUNIOR PRIMARY SCHOOL

Item Ref  [Description Unit | Quantity Rate Amount

SECTION 1 : PRELIMINARIES

SECTION 1 : PRELIMINARIES

SABS

PRELIMINARIES
1200A (—

1 8.3.1 [Fixed Charge Items:

11 Contractual Requirements. Item 1

1.2 Provision of complete as-built information at completion. Item 1
1.3 8.3.2 |Site Facilities:

131 8.3.2.3 |Establishment of facilities for the contractor Item 1
The tendred sum shall include the following :
- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications,
dealing with water and access

- Tools and equipment

- Construction plant

1.3.2 8.3.4 [Remove all site establishment on completion including Item 1
equipment store.

14 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out
in the Occupational Health and Safety Act No 85 of 1993
and Amendment Act No 181 of 1993, Edition 23 (latest
edition) including the Code of Practice: Managing
exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read together
with and is deemed to be incorporated under this Section
of the bills of quantities.

Provision for pricing for compliance with the
abovementioned requlations and the Health and Safety
Specifications are made under this clause, as well as the
clauses that follow hereafter and it is explicitly pointed out
that all requirements of the aforementioned are deemed to
be priced under these clauses and no additional claims in
this regard shall be entertained.

1.4.1 Preparation of contractor’s site specific health and safety Item 1
plan.

1.4.2 Preparation and submission of notification of construction Item 1
work.

1.4.3 Provision of PPE (reflective vests, hard hats, footwear, Item 1
earplugs, dust masks, gloves, high visibility overalls, etc)

1.4.4 Initial (baseline) medical examinations and exit Item 1
examinations.

145 Induction training. Item 1
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1.4.6 Provision of first aid boxes to GSR requirements. Item
14.7 Submission of health and safety file. Item
1.4.8 All other fixed costs required for compliance with the Item

requirements set out in the Occupational Health and
Safety Act No 85 of 1993 and Amendment Act No 181 of
1993, Edition 23 (latest edition) including the Code of
Practice: Managing exposure to SARS-CoV-2 in the

workplace.
1.5 Other Fixed-Charge ltems:
1.5.1 8.3.3 |All other fixed charges including contractual requirements. Iltem
2 Time Related Items:
21 8.4.1 |Contractual Requirements. Item
2.2 8.4.2.3 |Operate and maintain facilities on site for the Contractor Item

for the duration of the contract

The tendred sum shall include the following :
- Offices, storage sheds, fencing, etc

- Ablution and latrine facilities

- Water supplies,electric power and communications,
dealing with water and access

- Tools and equipment

- Construction plant

23 8.4.3, |Othertime charge related obligations including supervision Item
8.4.4 and |for duration of construction, and company and office
845 overhead costs.

8.4.5 |Other Time Related Charges:

2.4 Environmental Management:

241 Compliance with National Environmental Management act ltem

107 of 1998 (NEMA) as amended all all relevant Specific
Environmental acts (SEMAS).

25 Occupational Health and Safety Act:

The Contractor shall comply with the requirements set out
in the Occupational Health and Safety Act No 85 of 1993
and Amendment Act No 181 of 1993, Edition 23 (latest
edition) including the Code of Practice: Managing
exposure to SARS-CoV-2 in the workplace.

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read together
with and is deemed to be incorporated under this Section
of the bills of quantities.

Provision for pricing for compliance with the
abovementioned regulations and the Health and Safety
Specifications are made under this clause, as well as the
clauses that follow hereafter and it is explicitly pointed out
that all requirements of the aforementioned are deemed to
be priced under these clauses and no additional claims in
this regard shall be entertained.

2.5.1 Provision of full time Construction Health and Safety Item
Officer (SACPCMP CHSO Registration) for the duration of
the construction period.
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2.6
2.6.1

2.7
2.7.1

2R
281

Medical surveillance.

Maintenance of first aid boxes to GSR requirements

Noise monitoring including establishment of noise zones
(plant), audiograms (personnel), etc

Maintenance of health and safety file,

All other time related costs required for compliance with
the requirements set out in the Occupational Health and
Safety Act No 85 of 1993, Edition 23 (latest edition)
including the Code of Practice: Managing exposure to
SARS-CoV-2 in the workplace.

Targeted Labour:

Compliance with targeted labour requirements including
submission of monthly employment statistics.

Site Security:

Provision of all or any additional full-time site security, as
determined by the Contractor, for the duration of the
Contract over and above the Contractor's obligations for
providing site security which is included in the tendered
rates. Contractor to provide details of security services
provided for the sum tendered for this item.

Other Costs:

Notwithstanding the provisions made in the items listed
above, the tenderer is to price against this item any
requirements or overhead costs that he deems necessary
for the safe execution and completion of the works.

Item 1
Item 1
Item 1
Item 1
Item 1
Item 1
Item 1
Item 1

SECTION NO 1: PRELIMINARIES

carried forward to final summary
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Item Ref Description Uom Quantity Rate Amount

SECTION NO. 2 : MODULAR STRUCTURES

The modular structures shall comply with the "Modular
Structures Specification" annexed to these bills of
quantities for tender purposes, as well as the terms and
conditions of the applicable Agrément Certificate issued by
Agrément South Africa.

For tender purposes a layout drawing of each modular unit
is annexed in Volume 3 of the tender documents.

Tenderers must fully demonstrate the nature, detailing and
specifications offered whilst conforming to the sizing and
layout indicated all in specifications in accordance with the
attached project specifications and in conjunction with
drawings scheduled herein.

Prices must include for all internal electrical and air-
conditioning installations in accordance with the project
specification.

Fabrication and design drawings:

1 Allow for all costs for in connection with and for preparation Item 1
of all shop drawings of all modular structures and
submission to the Project Manager for approval, in
principal, prior to commencement of fabrication and for
submission to the Project Manager of final design and
working drawings.

2 Allow for all costs for in connection with and for preparation Item 1
of and submission to the Project Manager of three sets of
data books, two sets of as-built drawings in the prescribed
formats, engineers' certificates, municipal approval,
occupation certificate and inspection sheets with electrical
COC and dismantling and re-location procedures.

Design, supply, erect and commission the following
modular structures:

3 Construction of double Classroom unit, size 16.21m long x No 1
7.06m wide complete including 2.2m wide verandah with
windows glazed with 6.3mm laminated safety glass,
external door with security gates, steps, ramps, vinyl floor
tiles, white boards, pinning boards, teacher's cupboard,
including fascias, gutters and downpipes and all electrical
installations all as specified.

4 Construction of Multi-purpose Classroom unit, size 10.69m No 1
long x 6.44m wide complete including 2.2m wide verandah
with windows glazed with 6.3mm laminated safety glass,
external door with security gates, steps, ramps, vinyl floor
tiles, white boards, pinning boards, teacher's cupboard,
including fascias, gutters and downpipes and all electrical
installations all as specified.

5 Construction of Grade R classroom unit, size 6.44m long x No 1
6.44m wide complete including 2.2m wide verandah with
windows glazed with 6.3mm laminated safety glass,
external door with security gates, steps, ramps, vinyl floor
tiles, white boards, pinning boards, teacher's cupboard,
including fascias, gutters and downpipes and all electrical
installations all as specified.
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Item Ref Description Uom Quantity Rate Amount

6 Construction of Combined Admin and Nutrition unit, size No 1
18.92m long x 6.44m wide complete including two covered
entraces with windows glazed with 6.3mm laminated safety
glass, external door with security gates, steps, ramps, vinyl
floor tiles, white boards, pinning boards, teacher's
cupboard, including fascias, gutters and downpipes and all
electrical installations all as specified.

7 Extra over last for supply and installation of 100 liter direct No 1
solar geyser

TOTAL SECTION NO. 2 : MODULAR STRUCTURES carried forward to final summary
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Item

Ref

Description Uom

Quantity

Rate

Amount

SECTION NO. 3 : EXTERNAL WORKS
SUPPLEMENTARY PREAMBLES
DEMOLITIONS

Nature and extent:

Description of demolitions give a rough guide only as to
the scope of work. Tenders are therefore advised to visit
the site before submitting a tender and to acquaint
themselves with the nature and extent of the work to be
done and the value of the recoverable materials which are
to be re-used or handed over to the Employer. Unless
otherwise stated, loose furniture, kitchen and other
equipment, apparatus, machinery, etc, shall remain the
property of the Employer and the removal thereof does
not fall within the scope of this contract.

The contractor shall completely demolish the buildings, etc
in careful, skilful, practical and safe manner down to
200mm below ground level. Demolitions shall include
breaking up and moving:

- all floors and surface beds;

- all extent screen walls, steps, ramps, aprons, surface
water channels, rainwater sumps, gulleys, etc attached to
the building to be demolished;

- all services, manholes, etc in the ground to point not less
than 1m beyond the perimeter of the building including
plugging off ends of all remaining pipes, drains, etc, filling
in holes where necessary and ramming and levelling to
ground level.

Where only a portion of a building is to be demolished, it
shall be done without damage to the remaining portion of
the building. Any such damage shall be made good by the
Contractor at his own expense.

Removal of posts, etc with concrete bases shall include
filling in holes with selected material from the excavations
and compacting to minimum 93% Mod AASHTO density.

Explosives:

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

Notices, etc:

The contractor shall, before commencing demolition work,
obtain all necessary authorisation for carrying out the work,
by whatever means including the use of pneumatic
equipment or blasting, give all necessary notices and pay
all charges and fees in connection therewith. He shall also
comply with all regulations pertaining to rodent
extermination, handling of asbestos/ fibre cement and
other dangerous products, etc and pay all necessary fees.
All receipts and required certificates shall be handed to the
project manager and the contractor shall pay all relevant
charges and fees, which shall be deemed to be included in
his prices. The contractor shall give ample notice to the
project manager and School Authorities regarding any
disconnections necessary prior to the removal or
interruption of electrical or telephonecables, water and
sanitary services, etc.

Removal or demolition of existing work comprising or
containing asbestos products:
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Item Ref Description Uom Quantity Rate Amount

Where existing works comprising or containing asbestos
products are removed or demolished, the contractor shall
ensure that such work is conducted in accordance with the
provisions of the Asbestos Regulationspromulgated by
Government Notice No. R. 155 of 10 February 2002, as
amended, as provided for in clause 12(9) of the
Construction Regulations.Such works shall be carried out
by a company registered with Department of Labour as an
Asbestos Contractor. Prior to the commencement of such
works, a plan of work approved by an approved by an
approved Asbestos Inspection Authority shall be submitted
to the Provincial Director / Provincial Exective Manager.

Materials from the demolitions, credit, etc:

Materials recovered from the demolitions will become the
property of the Contractor, who may allow credit in respect
thereof where provided for in the bills ofquantities. Such
materials shall not be re-used in any new work without
written permission from project manager.

Disposal of debris:

The contractor shall be responsible for the removal from
the site of all materials, rubble, debris and rubbish resulting
from the demolitions.

EARTHWORKS

Nature of ground:

The nature of the ground is assumed to be gravel material,
therefore "earth", but possibly interspersed with "soft
rock"or "hard rock".

No claim for rock excavation shall be entertained unless
the Contractor has timeously notified the project manager
thereof prior to backfilling.

Carting away excavated material:

Descriptions of carting away excavated material shall be
deemed to include loading excavated material onto trucks
directly from the excavations or alternatively, from stock
piles situated on site.

Filling:

Notwithstanding the reference to prescribed multiple
handling in clause 1 on page 6 of Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material.

Drainage Sand:

The sand shall be clean, hard sand obtained from
approved borrow pits.

The sand shall comply with the requirements of SABS
1083, Table 1: Sand for concrete, and shall be medium
grade. The nominal maximum particle size for medium
grade sand shall be 2,00mm.

Topsoil:

Topsoil shall vary between sandly loamy soil and sandy
clayey soil with an ideal composition of 15% to 25% clay,
10% silt/ sludge and 65% to 75% sand, with a minimum
ratio of organic material of 2% . All material shall be free of
harmful deposits as well as unwanted seeds.

Testing of material and filling:
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Item

Ref

Description Uom

Quantity

Rate

Amount

Descriptions of earth filling, compaction, etc shall be
deemed to include for all necessary testing required in
accordance with SANS 1200 series.

CONCRETE, FORMWORK AND REINFORCEMENT
Costs of tests:

The costs of making, storing and testing of concrete test
cubes as required under clause 7 'Tests' of SABS 1200 G
shall include the cost of providing cube moulds necessary
for the purpose, for testing costs and for submitting reports
on the tests to the Engineer. The testing shall be
undertaken by an independent firm or institution nominated
by the Contractor to the approval of the Engineer. (Test
cubes are measured separately).

Formwork:

Descriptions of formwork shall be deemed to include use
and waste only (except where described as left in or
permanent), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and surfaces
as necessary to ensure easy release during stripping and
for reconditioning as necessary before re-use.

Formwork to sides of bases, pile caps, ground beams, etc.,
will only be measured where it is prescribed by the
Engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse of
the sides of the excavations, provision for which is made in
Earthworks.

Movement joints:

Formwork to edges of concrete at movement joints has
been measured elsewhere, unless otherwise described.

EXCAVATIONS, ETC.
Excavations in earth not exceeding 2m deep:

To reduce levels under aprons including edge beams m3

Extra over all excavations for carting away (no allowance
made for increase in bulk):

Surplus material from excavations and/or stock piles on m3
site to a dumping site to be located by the contractor

Compaction of surfaces:

Compaction of ground surfaces under floors etc. including m2
scarifying for a depth of 150mm, breaking down oversize
material, dding suitable material where necessary and
compacting to 90% Mod AASHTO density

Inspection tests:

Excavation in earth not exceeding 0,5m°to expose existing No
foundations including preparing and issuing a photo report
with measurements to the project manager, backfilling and
compacting the excavation, etc.

Prescribed density tests on filling:

Modified AASHTO density test No
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Item Ref Description Uom Quantity Rate Amount

25MPa/19mm Reinforced concrete cast against excavated
surfaces:

6 Concrete in apron laid to fall m?3 28

7 Concrete in edge beams m3 4
Concrete Tests:

8 Making and testing set of three 150x150x150mm concrete No 6
strength test cubes.

9 Schmidt hammer test including cleaning, preparation, no 8
testing and submission of a test report to the project
manager.
Rough formwork (Degree of accuracy Ill):

10 Edges, risers, ends and reveals not exceeding 300mm m 209
high or wide.
Finishing top surfaces of concrete smooth with a wood
float:

11 Surface beds to falls. m?2 277
Fabric reinforcement:

12 Mesh Ref. No. 100 fabric reinforcement in concrete m? 277
surface beds, slabs, etc.
Vertical construction joints through concrete including thick
cement slurry to one face:

13 Surface beds not exceeding 300mm thick. m 185
Expansion joints with 'Jointex' closed cell expanded
polyethylene joint filler between vertical concrete
surfaces

14 10mm Joints not exceeding 300mm high. m 233
Approved polysulphide sealing compound including
backing cord, bond breaker, primer etc.:

15 10 x 10mm In vertical expansion joints between concrete m 233
surfaces, including raking out expansion joint
filler as necessary
One layer 250 micron waterproof sheeting sealed at laps
with PVC self-adhesive tape

16 Under surface beds, etc. m?2 277

TOTAL SECTION NO. 3 : EXTERNAL WORKS carried forward to final summary
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Iltem [Payment |Description Uom|Quantity Rate Amount
Ref
1 SCHEDULE FOR ELECTRICAL SITE RETICULATION INSTALLATION:
As per the General Electrical Specification
Electrical installation shall comply with SANS 10142
(latest addition) and the specification and electrical
layout drawings.
3067.60.02.GZA.07.U017 Site LV Reticulation
Rates shall be inclusive of all profit and preliminaries.
A EMCA |LV SUPPLY CABLE
Electrical Supply point
The Contractor shall supply and connect the supply
cable from the supply point, to the new buildings.
Complete with all excavations, terminations, sleeves
and all material needed to complete the installation
and all accessories.
1.01 EMCA 70mm?, 3core PVC/SWA/PVC copper cable +ECC
181 () | Sueply m
182 (a) ii) Install m 0
18.1 (a) & |iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.02 EMCA 50mm?, 3core PVC/SWA/PVC copper cable +ECC
18.1(a) [) Supply m
18.2 (a) ii) Install m
18.1 (a) & [iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.03 EMCA 35mm?, 3core PVC/SWA/PVC copper cable +ECC
181 () |) Sueply m
182 (a) ii) Install m
18.1 (a) & |iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.04 EMCA 25mm?, 3core PVC/SWA/PVC copper cable +tECC
18.1(a) [0 Supply m 0
182 (a) ii) Install m
18.1 (a) & [iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.05 EMCA 16mm?, 3core PVC/SWA/PVC copper cable +ECC
181 () |D Sueply m 0
182 (a) ii) Install m
18.1 (a) & |iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.06 EMCA 10mm?, 3core PVC/SWA/PVC copper cable +tECC
18.1(a) [0 Supply m
182 (a) ii) Install m 0
18.1 (a) & [iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.07 EMCA 6mm?2, 3core PVC/SWA/PVC copper cable +ECC
181 (a) |V Supply m 240
182 (a) ii) Install m 240
18.1 (a) & |iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 10
1.08 EMCA 4mm?, 3core PVC/SWA/PVC copper cable +ECC
18.1 (a) i) Supply m
182 (a) ii) Install m
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Iltem [Payment |Description Uom|Quantity Rate Amount
Ref
18.1 (a) & |iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 0
1.09 EMCA 2.5mm?2, 3core PVC/SWA/PVC copper cable +ECC
18.1(a) [ Supply m 140
18.2 (a) i) Install m 140
18.1 (a) & |iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts
18.2 (a) |and lock washers. No 6
B EMCA |EARTHING AND BONDING
All Earthing and bonding shall comply with the latest
requirements of SANS10142-1 and readings shall be obtained
as per requirements of the Certificate of Compliance testing.
All structures (including modular, ablutions, existing buildings,
elevated water tower and boundary fencing) to be properly
earthed and bonded by means of insulated earth wire and Cu
electrodes.
1.10 16mmz?insulated earth wire
i) Supply m 250
ii) Install m 250
iii) Terminate, complete with lugs and/or clamps, stainlessteel nuts, bolts ea 60
1.11 20mmd galvanised steel pipe (bosal) c/w all saddles etc.
i) Supply m 60
ii) Install m 60
1.12 1,2m or 1,5m Cu Earth Electrode
i) Supply ea 24
ii) Install ea 24
C EMCA |CABLE ACCESSORIES
1.13 EMCA [Cable sleeves as per Specification, 110mm dia PVC
complete with couplings and 1mm galv. draw wire
18.1(g) |D Sueply m 0
182 (g) ii) Install m 0
1.14 EMCA [Cable sleeves as per Specification, 50mm dia PVC
complete with couplings and 1mm galv. draw wire
18.1(g) |D Sueply m 140
18.2 (g) |i) Install m 140
1.15 EMCA  |Nett amount for cable route markers
18.1 (b) | Supply No
18.2 (b) |[i) Install No
1.16 EMCA  [Nett amount for concrete cable slabs
18.1(c) | Supply No
18.2(c) |i) Install No 0
D EMCA EXCAVATION
EMCA Excavating, back filling, consolidation, importation of
soil and dumping of all rock and stone removed during
excavations including cleaning of cable routes all
according to particular specification (including hand
excavations where necessary along existing cable
routes.
1.17 18.2 (i) |i) Soft/ Pickable Soil: Hand Pickable, 0.6m deep x 0.45m
wide sleeve trench. m3 a4
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Iltem [Payment |Description Uom|Quantity Rate Amount
Ref
18.2 (i) |ii) Soft Rock Equipment, pneumatics, jackhammers,
0.6mm deep x 0.45mm wide sleeve trench. m3 9
18.2 (i) |iii) Hard rock
0.6mm deep x 0.45mm wide sleeve trench. m3 3
1.18 EMCA Drilling for sleeves under road surfaces (6 m sleeves)
(including excavation, drilling, sleeve, pipes and welding)
182 () i) Drill 120mm dia. for road crossing (Soft) m 0
18.2() ii) Drill 1220mm dia. for road crossing (Intermediate) m 0
1.19 18.2 (i) |Sifted Material for backfill (smaller than 60mmdia)
i) Supply m? 12
1.20 18.2 (i) |Imported Material (soft soil) for backfill
i) Supply m? 4
1.21 EMCA Danger tape: Orange/Yellow PVC material-300mm
above cable
18.1 (h) i) Supply m 200
18.2 (h) [ii) Install m 200
E ESPL LV DISTRIBUTION BOARD AND KIOSK
ESPL AS-build drawings
12.1 (a) |Preparing and furnishing the "As built" drawings of
complete electrical installation sum 1
1.22 ESPL LV-Kiosk, wall mounted as indicated on the drawings
12.2(a) [V Supply No
12.3 (a) ii) Install No
1.23 ESPL Bore hole pump kiosk, mounted on plinth, with doors,
complete with circuit breaker and accessories
12.2 (a) [i) Supply No [ Elsewhere N/A N/A
12.3(a) [ii) Install No | Elsewhere N/A N/A
1.24 ESPL Labelling
12.4 (a) [Labelling of all LV-cables and DB-Board circuits and
complete typed legend cards, complete to
specification sum 1
1.25 ESPL Test and commission
12.4 (a) |[Testing and commissioning the electrical installation
complete and providing the C.O.C. for each DB / kiosk
LV Kiosk Sum 6
TOTAL SECTION NO. 4 : ELECTRICAL INSTALLATION carried forward to final summary
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SECTION NO. 5 : PROVISIONAL SUMS
SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be
measured and valued in accordance with the NEC3
Agreement and deducted in whole or in part if not required
without any compensation for loss or profit on the said
allowances.

GAS STOVE AND GAS INSTALLATION

The following provisional amounts are for work to be
carried out by domestic sub-contractors:

1 Provide the sum of R 110 000.00 (One Hundred and Ten Item 1| R 110000.00 | R 110 000.00
Thousand Rand) for supply and installation of a gas stove
including gas installation, fireboard, lockable gas cage,
extraction fan, training, etc.

2 Allow for profit Item 1
3 Allow for attendance Iltem 1
TARGETED LABOUR ALLOWANCES
4 Provide the sum of R 40 000.00 (Forty Thousand Rand) for Item 1l R 40000.00 | R 40 000.00

the employment of a Community Liason Officer for the
duration of the construction period.

5 Allow for profit Item 1
6 Allow for attendance Item 1
BUDGETARY ALLOWANCES
7 Provide the sum of R 300 000.00 (Three Hundred Item 1| R 300000.00 | R 300 000.00

Thousand Rand) for foundation beams.
MONETARY ALOWANCES, ETC.

The following monetary provisions are to be omitted from
the contract sum and used as directed below:

8 Provide the sum of R 320 000 (Three Hundred and Twenty Iltem 1| R 320000.00 [ R 320 000.00
Thousand) for Contingencies, to be used as instructed by
the Project Manager.

TOTAL SECTION NO. 5 : PROVISIONAL SUMS carried forward to final summary
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FINAL SUMMARY PAGE TOTAL
SECTION NO. 1 : PRELIMINARIES 35 R
SECTION NO. 2 : MODULAR STRUCTURES 37 R
SECTION NO. 3 : EXTERNAL WORKS 41 R
SECTION NO. 4 : ELECTRICAL INSTALLATION 44 R
SECTION NO. 5 : PROVISIONAL SUMS 45 R
SUB - TOTAL EXCLUDING VAT R
ADD: 15% VALUE ADDED TAX R
TOTAL INCLUDING 15% VAT R

Final Summary
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APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE, DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS (ALTERNATIVE
BUILDING TECHNOLOGY) FOR 3 SCHOOLS IN THE EASTERN CAPE WITHIN THE ACCELERATED SCHOOLS INFRASTRUCTURE DELIVERY INITIATIVE
(ASIDI) 47 PROGRAMME ON BEHALF OF THE DEPARTMENT OF BASIC EDUCATION (DBE) — CLUSTER D2B

TENDER NO. RFP 305/2022

CLUSTER SUMMARY

A JONGINTSIZI SENIOR PRIMARY SCHOOL PAGE TOTAL PER SCHOOL
SECTION NO. 1 : PRELIMINARIES 5 R
SECTION NO. 2 : MODULAR STRUCTURES 7 R
SECTION NO. 3 : EXTERNAL WORKS 11 R
SECTION NO. 4 : ELECTRICAL INSTALLATION 14 R
SECTION NO. 5 : PROVISIONAL SUMS 15 R
SUB - TOTAL EXCLUDING VAT R
ADD: 15% VALUE ADDED TAX R
TOTAL INCLUDING 15% VAT R

C LAMPTA JUNIOR PRIMARY SCHOOL PAGE TOTAL PER SCHOOL
SECTION NO. 1 : PRELIMINARIES 20 R
SECTION NO. 2 : MODULAR STRUCTURES 22 R
SECTION NO. 3 : EXTERNAL WORKS 26 R
SECTION NO. 4 : ELECTRICAL INSTALLATION 29 R
SECTION NO. 5 : PROVISIONAL SUMS 30 R
SUB - TOTAL EXCLUDING VAT R
ADD: 15% VALUE ADDED TAX R
TOTAL INCLUDING 15% VAT R
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APPOINTMENT OF A SERVICE PROVIDER TO MANUFACTURE, DELIVER AND COMMISSION RELOCATABLE MODULAR UNITS (ALTERNATIVE
BUILDING TECHNOLOGY) FOR 3 SCHOOLS IN THE EASTERN CAPE WITHIN THE ACCELERATED SCHOOLS INFRASTRUCTURE DELIVERY INITIATIVE
(ASIDI) 47 PROGRAMME ON BEHALF OF THE DEPARTMENT OF BASIC EDUCATION (DBE) — CLUSTER D2B

TENDER NO. RFP 305/2022

CLUSTER SUMMARY
Cc MAYIBONGWE JUNIOR PRIMARY SCHOOL PAGE TOTAL PER SCHOOL
SECTION NO. 1 : PRELIMINARIES 35 R
SECTION NO. 2 : MODULAR STRUCTURES 37 R
SECTION NO. 3 : EXTERNAL WORKS 41 R
SECTION NO. 4 : ELECTRICAL INSTALLATION 44 R
SECTION NO. 5 : PROVISIONAL SUMS 45 R
SUB - TOTAL EXCLUDING VAT R
ADD: 15% VALUE ADDED TAX R
TOTAL INCLUDING 15% VAT R
CLUSTER D2B SUMMARY TOTAL PER SCHOOL
A JONGINTSIZI SENIOR PRIMARY SCHOOL R
B LAMPTA JUNIOR PRIMARY SCHOOL R
c MAYIBONGWE JUNIOR PRIMARY SCHOOL R
SUB - TOTAL EXCLUDING VAT R
ADD: 15% VALUE ADDED TAX R
TOTAL INCLUDING 15% VAT R
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