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Contact Person:

Contact No:
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Notes:

The Tender Document must be submitted as a whole. All forms must be properly completed as required
and the document shall not be taken apart or altered in any way whatsoever.

All forms must be duly completed in black ink as required.

The list of returnable documents, which consists of forms and schedules to be completed and company
specific certificates and information pages to be attached, comprise the following:

Document Reference Title Page
C1: AGREEMENT AND CONTRACT DATA 4
Cil.1 FORM OF OFFER AND ACCEPTANCE 5
C1l1.2 CONTRACT DATA 10
Cl.2.1: CONDITIONS OF CONTRACT 11
Cl1.2.2 : CONTRACT SPECIFIC DATA 17
C1.3: CONSTRUCTION GUARANTEE 21
C2: PRICING DATA 24
C2.1: PRICING INSTRUCTIONS 25
C2.2: BILL OF QUANTITIES 27
C2.3: AMENDMENTS, QUALIFICATIONS & ALTERNATIVES 28
C3: SCOPE OF WORK 29
C3.1: PROJECT SPECIFICATIONS 31
C3.2: PARTICULAR SPECIFICATIONS 42
C3.3: DRAWINGS 43
C4: SITE INFORMATION 44
C4.1: LOCALITY MAP 45
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PART 1: AGREEMENT AND CONTRACT DATA

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the Joint
Building Contracts Committee Inc. (including amendments).

Document reference Title No of
pages
C1.1 | Form of Offer and Acceptance 5
C1.2 | Contract Data 1
C1.2.1 | Conditions of Contract 5
C1.2.2 | Contract Specific Data 6
C1.3 | Construction Guarantee 4
Total number of pages 20
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‘ Cl1 FORM OF OFFER AND ACCEPTANCE

C1.1.1 Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a
contract for the procurement of: TENDER No: APPOINTMENT OF CONTRACTORS FOR
REPAIRS & RENOVATIONS TO CLUSTER TWO (RICHMOND PRIMARY SCHOOL)
UNDER ILEMBE DISTRICT IN KWAZULU NATAL DEPARTMENT OF EDUCATION

The tenderer, identified in the offer signature block, has examined the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, and by submitting this
offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this
form of offer and acceptance, the tenderer offers to perform all of the obligations and liabilities
of the service provider under the contract including compliance with all its terms and conditions
according to their true intent and meaning for an amount to be determined in accordance with
the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAXIS:

This offer may be accepted by the employer by signing the acceptance part of this form of offer
and acceptance and returning one copy of this document to the tenderer before the end of the
period of validity stated in the tender data, whereupon the tenderer becomes the party named
as the service provider in the conditions of contract identified in the contract data.

Signature

For the tenderer

Name of Tenderer
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‘ Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

Cl1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the
tenderer’s offer. In consideration thereof, the Employer shall pay the service provider the amount
due in accordance with the conditions of contract identified in the contract data. Acceptance of the
tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms
and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by
reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by
the Tenderer and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or
deviations from said documents are valid unless contained in this Schedule, which must be duly
signed by the authorized representatives of both parties.

The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period
stated in the contract Data, and he shall, immediately after receiving a completed copy of this
Agreement, including the Schedule of Deviations (if any), contract the Employer’s agent (whose
details are given in the Contract Data) to arrange the delivery of any other bonds, guarantees,
proof of insurance and any other documentation to be provided in terms of the Conditions of
Contract identified in the Contract Data, within 14 days of the date on which this Agreement comes
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute
a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when
the Tenderer receives one fully completed original copy of this document, including the Schedule
of Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such
receipt notified the Employer in writing of any reason why he cannot accept the contents of this
Agreement, this Agreement shall constitute a binding contract within parties.

SIgNAIUNE L L

NaME e

CaPaACIY L
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for the
Employer Development Bank of Southern Africa Limited

1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of withness .. .. .. .

Signature of witness . ........... .. ... L.
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Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the Tender
closing date is limited to those permitted in terms of the Tender Data and the Conditions of
Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document.
Should any matter in such letter, which constitutes a deviation as aforesaid becomes the subject
of agreements reached during the process of offer and acceptance, the outcome of such
agreement shall be recorded here.

Any cover letter must be referenced here if applicable, or it will not be valid as part of this
submission).

Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the Tender documents and which it is agreed by the Parties becomes
and obligation of the contract shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and
recorded here shall also be incorporated in to the final draft of the Contract.

L SUD BT . . .o
DetallS . . .o e
2 SUDJEC . . .o
DEtallS . .
B SUDJEC . . .
DEtallS . . e
A SUDJECE . . .

Dtalls . . . .

D SUDJEC . . .o
DEtallS . . o

By the duly authorized representatives signing this schedule of deviations, the employer and the
tenderer agree to and accept the foregoing schedule of deviations as the only deviations from
the amendments to the documents listed in the tender data and addend thereto as listed in the
tender schedules, as well as any confirmation, clarification or change to the terms of the offer
agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the tenderer of
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a completed signed copy of this agreement shall have any meaning or effect in the contract
between the parties arising from this agreement.
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For the Tenderer:

Signature(s) ...........
Name(s)  ...........

Capacity  ...........

Name Of TENABIEr . . . . ot e e e e e e e e e e e

N A Of WIS S ...t e e e e

Signature of witness

For the Employer:

Signature(s) ...........
Name(s)  ...........

Capacity  ...........

Name of Employer:

Address of Employer

Development Bank of Southern Africa Limited

1258 Lever Road, Headway Hill, Midrand, Gauteng Province

NG Of WIS S ..ottt e e e e e e e e e

Signature of witness
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[c12 CONTRACT DATA |

Document Title No of
reference pages
C1.2 | Contract Data 1
C1.2.1 | Conditions of Contract 5
C1.2.2 | Contract Specific Data 6
C1.3 | Construction Guarantee 4
Total number of pages 16
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| Cl21 CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT,
EDITION 4.1 CODE 2101 MARCH 2005 published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African
Association of Consulting Principal Agent s (011-4632022) or South African Institute of Architects (051-
4474909; 011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data,
which together with these conditions collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC
Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement
to which it mainly applies.

The Conditions of Contract make several references to the Contract Data for specific data, which together
with these conditions collectively describe the risks, liabilities and obligations of the contracting parties
and the procedures for the administration of the Contract. The Contract Specific Data shall have
precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of
Contract or the Special Conditions of Contract.

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the
Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or
inconsistency.

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC
2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of
any ambiguity or inconsistency between it and the Conditions of Contract.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the
number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where
a new special condition that has no relation to the existing clauses is introduced) by a number that follows
after the last clause number in the Conditions, and an appropriate heading.

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“JBCC2005”), are replaced with
the Forms included in this Tender Document.
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2.  AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT

SCC11 Definitions and Interpretation

SCC 15 The following new paragraphs are added after clause 1.5.6:

1.5.7 References to any party to this agreement include its successors or permitted assigns;
1.5.8 References to the contractor include the obligations of its personnel;

1.5.9 References to “month” shall be to a calendar month;

1.5.10 References to any amount shall mean that amount exclusive of VAT, unless the amount expressly
includes VAT,

1.5.11 References containing terms such as “best endeavours" when used in connection with an
obligation of either party, means taking in good faith and with due diligence all reasonable steps to
achieve the objective and to fulfil the obligation at the earliest possible time, including doing all that a
reasonable and prudent owner or provider of design and construction services in comparable
circumstances would do.

1.5.12 If a definition imposes substantive rights and obligations on a party, such rights and obligations
shall be given effect to and shall be enforceable, notwithstanding that they are contained in a definition;

1.5.13 Where any word is defined within the context of any particular clause in this agreement, that word,
unless it is clear from the clause in question that that word has limited application only to the relevant
clause, shall bear the meaning ascribed to it for all purposes in terms of this agreement, notwithstanding
that that word has not been defined in clause 1.1;

1.5.14 Words defined in this agreement shall bear the same meanings in any annexes or schedules to
this agreement unless the annexes or schedules contain their own definitions of such words;

1.5.15 Where any number of days is prescribed, those days shall be reckoned exclusively of the first and
inclusively of the last day unless the last day falls on a day that is not a working day, in which event the
last day shall be the next succeeding working day;

1.5.16 Words and abbreviations that have well known technical or trade meanings are used in the
agreement in accordance with such recognized meanings;

1.5.17 The rule of construction that if general words or terms are used in association with specific words
or terms that are a species of a particular genus or class, the meaning of the general words or terms shall
be restricted to that same class shall not apply, and whenever the word “including"” is used followed by
specific examples, such examples shall not be interpreted so as to limit the meaning of any word or term
to the same genus or class as the examples given;

1.5.18 The rule of construction that the agreement shall be interpreted against or to the disadvantage of
the party responsible for the drafting or preparation of this agreement shall not apply.”

SCC 1.10 Add the following new Clause:

“SCC 1.10 The copyright in all contract documents, contract drawings and records
(irrespective of who prepared any of the aforesaid) related in any manner to the works shall
vest in the employer and the contractor shall not furnish any information in connection with
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the works to any person or organization without the prior written approval of the employer
to this effect other than subcontractors appointed for purposes of this agreement.”

SCC 1.11 Add the following new Clause:

SCC 3.5
SCC 3.7

SCC 3.10
SCC4
‘4.1

4.2

4.3
SCC7

7.3.1

Volume 3 of 3
The Contract

Any provision in this agreement that is or may become illegal, invalid or unenforceable in any
jurisdiction shall be ineffective to the extent of such prohibition or unenforceability in such
jurisdiction and shall be treated as severed from the balance of this agreement in such
jurisdiction, without invalidating the remaining provisions of this agreement in such jurisdiction
or affecting it in any other jurisdiction

Delete sub-clause 3.5
Replace the second sentence starting in line 2 with the following:

“The contractor shall keep a copy of all drawings, schedules, unpriced bills of
guantities/lump sum document, contract instructions, minutes of site and other
meetings, health and safety files as specified in the scope of work, risk register, claims and
variation order register, labour records and sub-contractors contracts on the site to which the
employer, principal agent and agents shall have access at all times. The employer has
the right to call for such further information from the contractor it deems necessary in the
event it carries out any investigation or audit into potential fraud, corruption, fronting, health
and safety incidents or verifying information the contractor has to supply to the employer in
terms of this agreement. The Contractor shall ensure a similar right for the Employer with its
subcontractors.

In sub-clause 3.10 in the first line replace “principal agent” with “employer”
Clauses 4.1, 4.2 and 4.3 are deleted and replaced or amended as follows:

The contractor shall be responsible for the design of the works, including for any temporary
works. The contractor shall be responsible for the primary coordination of design elements.
All designs must be submitted to the Principal Agent and Employer for approval prior to
construction of the works.

The contractor shall be responsible for any design of works undertaken by any subcontractor,
including nominated or selected subcontractor.

in second line delete the word “selected”
COMPLIANCE WITH LAWS AND REGULATIONS
Add the following:

“7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction
Regulations 2014 will in all respects be applicable to this contract. All obligations in respect
of health and safety requirements of the Contractor are set out in the Scope of Work”

Contractor’s liability as mandatory

“Notwithstanding any actions which the employer may take, the contractor accepts sole
liability for due compliance with the relevant duties, obligations, prohibitions, arrangements
and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993),
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SCC 14

SCC15.1.1
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and all its regulations, including the Construction Regulations, 2014, for which the contractor
is liable as mandatory. By entering into this agreement, it shall be deemed that the parties
have agreed in writing to the above provisions in terms of Section 37 (2) of the Act and will
enter into the mandatory agreement as set out in the Scope of Work. This clause will be
sufficient to establish the mandatory obligations of the contractor in the event the parties fail
to execute the aforesaid mandatory agreement.”

Amend sub-clause 14.1

Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the
security to be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor
shall provide the security required or chosen by the employer in the schedule substantially
in the format prescribed in the tender documents that the contractor submitted a tender offer.
The required security shall be provided in the time period prescribed by the employer in the
conditional letter of acceptance of the contractor’s tender offer.

Amend sub-clause 14.3

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)”
with “ten (10%)”.

Amend sub-clause 14.4

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)”
with “ten (10%)”.

Add a new sub-clause 14.7(a) before clause 14.7:

The construction guarantee provided by the contractor shall remain valid for the term of the
agreement until the defect’s liability period. In case of extensions, the security must also be
extended or replaced by another construction guarantee of the same value, with an effective
term equal to the term of extension. If the contractor fails to keep valid security for the duration
of the agreement, the principal agent shall deduct an amount of 10% from each interim
payment certificate and withhold the amount until the contractor provides a valid construction
guarantee. Once the contractor provides the valid construction guarantee, the principal agent
will then release the amount held from each payment certificate in the next payment
certificate.

Amend sub-clause 14.7

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point
five (2.5%)” to read “five (5%)’".

Add sub-clause 14.9

“A payment reduction of five (5%) of the value of each payment certificate up to a maximum
of five (5%) of the contract sum will be applied until practical completion. At practical

completion the amount withheld will be reduced to two point five (2.5%), which amount will
reduce to nil (0%) when the final account is issued.

Amend sub-clause 15.1
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SCC 19
19.1

19.2

19.21

SCC 21

SCC 23
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In sub-clause 15.1 replace “principal agent” with “employer”
Delete clause 19 in its entirety and replace it with the following:

The contractor does not cede, delegate or assign any of its rights or obligations to any
person.

Notwithstanding the above, the employer may, on written notice to the contractor, cede
and delegate, handover, its rights and obligations under this contract to a Related Party
or a Client of the employer. On cession the Client becomes the employer and takes full
responsibility. For the purpose hereof, the above clause:

a “Related Party” means any entity that directly or indirectly, through one or more
intermediaries, controls or is controlled by, or is under common control with the employer
and includes any other “Organ of State” as defined in section 239 of the Constitution of
the Republic of South Africa, 1996 and any entity or Organ of State for whom the Employer
carries out the works or acts as an implementing agent, (“control” means the beneficial
ownership of the majority in number of the issued equity of any entity (or the whole or
majority of the entity’s assets), and/or the right or ability to direct or otherwise control the
entity or the votes attaching to the majority of the entity’s equity and “controlled” or “under
common control” shall have a similar meaning); and

Client means the owner, funder and or sponsor of the project and or programme managed in
terms of the MOA between the Client and DBSA

Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following:

“The contractor and principal agent shall appoint a selected subcontractor in accordance with
the provisions of the Scope of Work.”

Amend clause 23
Add sub-clause 23.3

“The contractor may not subcontract the whole of the work without the written instruction
and approval of the employer. In such event the employer may require the contractor to
cede the contract to the subcontractor.”

Add sub-clause 23.4

“The subcontractors appointed by the contractor to comply with the developmental and
transformation requirements from the employer in terms of applicable legislation, including
but not limited to the Preferential Procurement Policy Framework Act, 5 of 2000, and
regulation thereto, will be domestic subcontractors for purposes of this agreement, and sub-
clauses 23.1 and 23.2 will apply accordingly.

Add new clause 23.5

The contractor shall submit the agreement for each subcontract to the Principal Agent and
may redact all commercially sensitive information.

Add new clause 23.6

Contractors failure to pay Subcontractors
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SCC
30.1

SCC
31.9
SCC
31.12

SCC

If the contractor fails to make payment of any amount due and payable to a subcontractor
(“the Subcontractor debt”) and the Principal Agent considers that the subcontractor debt has
an adverse impact(s) on the progress of the works or the obligations of the contractor under
the agreement, the Principal Agent may request evidence of payment to the subcontractor.
In the absence of such evidence, the employer may (at its own discretion) pay the
subcontractor debt directly to the subcontractor concerned. Such payment is, for all purposes
under the agreement, regarded as a payment made on behalf of the contractor and at the
request of and with the approval and consent of the contractor, as a payment towards the
contract sum. As such, payment to the contractor shall be less the payment to the
subcontractor.

All adverse effects as a result of or arising from the subcontractor debt does not entitle the
contractor to any cost or time.

Replace reference to “36.3” at end of sentence with “36.0”

Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) calendar
days" in the first line by the words "thirty (30) calendar days”

Delete “Payment shall be subject to the employer giving the contractor a tax invoice for the
amount due.”

Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax

34.13 invoice for the amount due”

SCC Retention of clause 40Clause 40 in respect of dispute settlement to be retained in its original form
40.0 not applying the state clause amendments.

SCC Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or the
41.0 original clause number stated therein.

In sub-clause 41.1.3 the definition for CONSTRUCTION PERIOD is amended to read:

CONSTRUCTION PERIOD means a duration of 10 (ten) months commencing from the
period the contractor takes possession of the site to the date the certificate of practical
completion is issued.

clau

se 39.2 to be amended as follows:

delete the third sentence and replace with the following:

“The employer shall pay the contractor all amounts due in terms of the contract for work
completed at the date of termination or cancellation in terms of this clause 39.2, including
retention money after deducting any amounts due to the employer. The employer will also
return any guarantees still valid to the contractor after such cancellation.”

Clauses 39.2.1 to 39.2.3 no clause
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SCC Add sub-clause 41.1.4

41.0

Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor, or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a stated date and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien or
right of retention or on the grounds of any other right whatsoever.
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| Cl1.2.2 CONTRACT SPECIFIC DATA

Part One - Data provided by the Employer

42.1.1 The Employer is the Development Bank of Southern Africa Limited
The address of the Employer is:
Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685
Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685
Telephone: (011) 313 3911
Facsimile: (011) 313 3086

42.1.2 The Principal Agent: (Only to be inserted at contracting)
Telephone: Only to be inserted at contracting)
Facsimile: (Only to be inserted at contracting)
Electronic mail: (Only to be inserted at contracting)
Address (physical): (Only to be inserted at contracting)
Address (postal): (Only to be inserted at contracting)

4291 The Works to be carried out by the Contractor under this Contract comprise mainly the

following:
Project
Eoas Description S
e Replace broken / missing window frames
¢ Replace broken and missing window panes
¢ Replace broken and missing timber doors including all ironmongery.
e Break existing wall(s)
e Construct new brickwall(s)
Classrooms . - -
1 Building, Kitchen e Demolish and Reconstruct existing building block(s)
Admin & e Plaster to walls and fixing of wall cracks
Ablutions . , . .
e Remove damaged / rotting purlins and replace with new purlins
e Remove damaged / rotting rafters or trusses and replace with new
rafters or trusses
e Remove existing asbestos roof covering and replace with new roof
sheeting, barge flashing and ridge capping and fascia boards
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Remove damaged / collapsing rhinoboard ceiling

Install new brandering and new rhinoboard ceiling including cornices

|dentify defective plaster, saw cut and demolish plaster and make good

with polymer modified plaster

Install shelving and joinery

Prepare, sand, prime and paint all previously painted surfaces and newly
plastered surfaces including window frames, doors, door frames and

ceilings.

Replace damaged/missing rainwater good and replace with new

seamless gutters and uPVC downpipes, elbows, bends and shoes.

Rip and reconstruct floors and installation of vinyl tiles or epoxy

Electricity supply and distribution to be assessed and rectified as per

Engineers instruction.

Provision of temporary classrooms/ablutions for the contract

External Works

e Water tank stands — comprising of reinforced concrete foundations
230mm thick walls complete with back filling and compaction and

reinforced concrete slab to receive water tanks 5000 litre tanks at

2 buildings and 2500 litre vertical tanks at ablutions complete with vinyl
rainwater goods, etc
¢ Stormwater Management and construction of V-Drains and Walkways
o Water reticulation — complete with water pipes and fittings from elevated
water tanks to drinking fountains, hand wash basins etc.
3 Water
Reticulation e Drinking fountains — drinking fountains with stainless steel water
troughs, taps, piping, fittings, etc.
e Supply of Electricity
e Installation — of conduits earthing, cabling, DB, light fittings, light
4 Electrification

switches, plug points, dedicated plugs, etc

e Testing and Commissioning
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The Works to be constructed are located in the area of jurisdiction of the iLembe District
42.2.2 Municipality

42.2.3 The Works or installations to be undertaken by direct contractors comprises

Complete construction works. Not applicable

42.2.4 The Employer is an organ of State

. The interest rate as determined by the Minister of Finance, from time to time, in terms
of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999)
will apply.

° Lateral support insurance is not to be affected by the contractor

. Payment will be made for materials and goods

° Extended defects liability period will apply to the following elements: Not applicable

42.2.5 Possession of the site is to be given within three days of the contractor providing the employer
with construction guarantees in accordance with the provisions of 14.0 and the Contract has
been signed by both parties. Appointed Health and Safety Consultant to approve Health and
Safety File and Principal Contractor submits Notification of Construction work to Department
of Employment and Labor, 7 days prior to commencement of construction work.

42.2.6 | The period for the commencement of the works after the contractor takes possession of the site is 7
4228 working days.

24.0 Completion:

For the works as a Whole:

Whole Works Sectional Sum | Penalty per section

The penalty per calendar day to be
calculated as per the “Public Works QS 002
Procurement Documentation Guidelines for
Building Contracts dated April 2014” formula
on calculations of penalties up to a maximum
of 10% of the contract value.

RICHMOND PS TBC at
contracting

The date for practical completion for the whole of the sections shall be (10) months from the Site
Handover Meeting. The sections shall be completed simultaneously/concurrently. Specific completion
dates will be advised at project kick-off:

Contract Period: 10 Calendar months
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Upon reaching the sectional penalty, the employer shall have a right during the identified delay period to
intervene and accelerate the work or appoint a third party to assist or complete the works to reach practical
completion at the planned period. The cost of the appointed third-party work shall be borne by the
contractor. Notwithstanding the above, the employer shall be at liberty to terminate the contractor

42.2.9

The law applicable to the agreement shall be that of the Republic of South Africa.

42.3.1

42.3.3

42.3.4

42.4.1
42.4.2

42.4.5

42.4.6

42.5.4

Contract works insurance (construction guarantee) is to be affected by the contractor for a
sum not less than the contract sum plus 10%.

The supplementary insurance is required. Such insurance shall comprise a Coupon Policy
for Special Risks issued by the South African Special Risk Insurance Assaociation. (SASRIA)

Public liability insurance to be affected by the contractor for the sum of R10 000 000.00 (ten
million rand) with a deductible in an amount that the contractor deems appropriate.

Lateral Support insurance: Deemed Not Applicable

A waiver of the contractor’s lien or right of continuing possession is required.

One copy of the construction documents is to be supplied to the contractor free of charge.
JBCC Principal Agent ing General Conditions are not to be included in the contract document.

CPAP shall only be applicable to works that progress to later than twelve (12) months from
commencement date. Where the period is prolonged beyond the first twelve months due to
the delay or non- performance by the employer, the CPAP shall be applicable; however,
where the period is extended due contractor’s failure to perform or delay caused by the
contractor CPAP shall not be applicable. The contract value is to be adjusted using CPAP
indices. The base month to be used to calculate CPAP is tender closing date. The value of
the certificates issued shall be adjusted in accordance with the JBCC Contract Price
Adjustment Schedules, from the thirteenth month of the works.

The preliminaries amounts shall be paid in terms of Option A and the contractor shall
not have the right to select Option B.

31.3  Theissue of an interim payment certificates shall be done no later than the 20" of each month.
29.1.1 The contractor shall allow Eighteen (18) working days during the contract period of 10
months for the adverse effect of weather conditions and shall not be entitled to a revision of
the date for Practical Completion for delays suffered by adverse weather conditions.
14.5  The employer will not provide advanced payments against an advanced payment guarantee
14.2 The construction guarantee is to be a variable guarantee. It is and shall be 10% of the contract
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and sum until practical completion and 5% until final completion.
14.4

40.0 Dispute resolution shall be by adjudication. If a dispute is unresolved by adjudication the
dispute shall be finally settled by an arbitrator to be agreed between the parties.
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|c1.2 CONTRACT DATA (Continued)

Part Two — Data provided by the Contractor

Statements
given in all
contracts

Volume 3 of 3
The Contract

Completion of the data in full, is essential to create a complete contract.

e The Contractor is

Clause 42.5.1: Name . .......

The physical address, postal address, e-mail address and/or fax number
where the Contractor will receive notices.

A condition of contract is that:

a. The contractor shall achieve in the performance of the contract the
Contract Skills Development Goal (established in the cidb Standard
for Developing Skills through Infrastructure Contracts, published in
Gazette Notice No 43495 of 3 July 2020.

b. The contractor shall achieve in the performance of the contract the
Contract Participation Goals (CPG) relating to the engagement of
targeted enterprises as established in the cidb Standard for Indirect
Targeting for Enterprise Development through Construction works
Contracts Gazette Notice No 36190 of 25 February 2013.
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| C1.3 CONSTRUCTION GUARANTEE

Pro-Forma JBCC Variable On Demand Performance Guarantee

To: The Development Bank of Southern Africa Limited

Dear Sirs

Reference No. [e] [Drafting Note: Guarantor/Bank reference number to be inserted]

Performance Bond: [Drafting Note: Name of Contractor to be inserted]

Employer: Contract Reference - [e] [Drafting Note: Contract reference number to be inserted]

1. In this Guarantee

111

1.1.2

1.1.3

1.1.4

115

1.1.6

1.1.7
1.1.8

The following words and expressions have the following meanings:

“Guarantor” - means [e], [®] Branch, (Registration No. [e]); [Drafting Note:
Name of Guarantor to be inserted] [*] Financial Services Board Registration
number

“Guarantor's Address” - means [e]; [Drafting Note: Guarantor's physical
address to be inserted]

“Contract” - means the written agreement entered into between the Employer
and the Contractor on or about [e] [¢] 201[e] (Contract Reference No. [e]), as
amended, varied, restated, novated or substituted from time to time; [Drafting
Note: signature date and Contract reference number to be inserted]

“Contractor” - means [e] a [e] registered in accordance with the laws of [e] with
registration number [e]; [Drafting Note: Name and details of Contractor to be
inserted]

“Employer” - means The Development Bank of Southern Africa Limited, a juristic
person in terms of section 2 of The Development Bank of Southern Africa
Limited Act,13 of 1979;

“Expiry Date” - means the date when the certificate of final completion for the
last section is issued to the Contractor;

“this Guarantee” - means this document;

“This Guaranteed Sum” — means, subject to clause 4 , the sum of [e - figure]
([e - words]) [Drafting Note: Maximum aggregate Guarantee amount (not
exceeding 10.0% of the total of the Prices as at the Contract Date) to be
inserted] which amount will reduce with 50% when the Practical Completion
certificate is issued until Final Completion.

1.2 Words or expressions capitalized shall bear the same meaning as assigned to them
under the Contract albeit that the Contract itself, and any terms as defined therein,
are merely referenced for convenience and not to create an accessory obligation.
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2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed
Sum at the disposal of the Employer, as security for the proper performance by the Contractor
of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and
unconditionally both agree and undertake to pay to the Employer, on written demand from
the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any
amount or amounts as may be so demanded from time to time, subject to a maximum of the
Guaranteed Sum in the aggregate.

3. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s
address or by email to the following email [...........cccooiiiiiiiiiiiii, ] and shall:

3.1 state the amount claimed (“the Demand Amount”);
state that the Demand Amount is payable to the Employer in the circumstances contemplated
in the Contract:

4, The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of
the Employer’s written certificate certifying the amount of such reduction and the Contractor’s

entitlement thereto under the Contract.

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that:
5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the
Guarantor’s obligation/s to make payment:
5.1.1 is and shall be absolute and unconditional in all circumstances; and
5.1.2 is not, and shall not be construed to be, accessory or collateral on any basis
whatsoever;
5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner

which it sees fit, without advising us and without affecting the Guarantor’s liability
under this Guarantee. This includes, without limitation, any extensions, indulgences,
release or compromise granted to the Contractor or any variation under or to the
Contract or termination of the Contract.

5.3 should the Employer cede its rights against the Contractor to a third party where such
cession is permitted under the Contract, then the Employer shall be entitled to cede
to such third party the rights of the Employer under this Guarantee on written
notification to the Guarantor of such cession.

6. The Guarantor’s obligations in terms of this Guarantee:

6.1 shall be restricted to the payment of money only and shall be limited to the maximum
of the Guaranteed Sum; and

6.2 shall not be discharged and compliance with any demand for payment received by
the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may
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exist between the Employer and the Contractor.

7. This Guarantee:
7.1 shall expire on the Expiry Date until which time it is irrevocable;
7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither

negotiable nor transferable;

7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed
Sum or expiry hereof;

7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating
and/or determining the amount due by the Guarantor to the Employer and, secondly,
obtaining any court order; and

7.5 shall be governed by and construed in accordance with the law of the Republic of
South Africa and shall be subject to the jurisdiction of the Courts of the Republic of
South Africa.

8. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection
with this Guarantee at the Guarantor’s Address.

Signed at Date

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are
authorised to bind the Guarantor as above stated:

Guarantor Signatory 1: Guarantor Signatory 2:
Name: Name:

Capacity of Guarantor Capacity of Guarantor
Signatory 1: Signatory 2:

Witness: Witness:

(Printed Name of Witness) (Printed name of witness)

Guarantor’s seal or stamp
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PART 2: PRICING DATA

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint
Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages
C2.1 | Pricing Instructions 2
C2.2 | Bill of Quantities 1
C.2.3 | Amendments and Qualifications 1
Total number of pages 4
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| c2.1 PRICING INSTRUCTIONS |

1. The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring
Building Work (as amended) published and issued by the Association of South African Quantity
Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) civil Principal Agent ing work has been drawn up in accordance with the provisions of the
latest edition of SABS 1200 Standardized Specifications for Civil Principal Agent ing
Works.

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Electrical Work, published by the South African Association of Quantity
Surveyors, (July 2005).

2. The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the
Joint Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and
alterations to the JBCC Principal Building Agreement as well as the contract specific variables
are as stated in the Contract Data. Only the headings and clause numbers for which allowance
must be made in the Bills of Quantities are recited.

3. Preliminary and general requirements are based on the various parts of SANS 1921, Construction
and management requirements for works contracts. The additions, deletions and alterations to
the various parts of SANS 1921 as well as the contract specific variables are as stated in the
Specification Data in the Scope of Work. Only the headings and clause numbers for which
allowance must be made in the Bills of Quantities are recited.

4. 1t will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

5. The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are
kept by the Principal Agent or Principal Agent and can be viewed at any time during office hours
up until the completion of the works.

6. Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

7. Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

8. The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills
of Quantities.

9. The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.

10. The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as the
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preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the contract.

11. Where the initial contract period is extended, the monthly charge shall be calculated on the basis
as set out in 10 but taking into account the revised period for completing the works.

12. The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related
(V); and

¢) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related

().

13. Where no provision is made in the Bills of Quantities to indicate which of the three categories will
apply or where no selection is made, the adjustments shall be based on the following breakdown:

a) 10 percent is Fixed,;
b) 15 percent is Value Related
c) 75 percent is Time Related.

14. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in respect
of any staged or sectional completion shall be prorated to the value of each section.
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| C2.2 BILL OF QUANTITIES

Use this page as a cover page to the Contractor’s Bill of Quantities.

1) Tenderers are to ensure that adequate provision for the health and safety measures have
been and provided detailed breakdown in the Bill of Quantities, as required by the
Department of Labour.

2) The PDF/ original format Bill of Quantities must be populated by hand in black ink and will be
the document used for evaluation purposes.

3) Tenderers are also required to electronically populate the Excel format and add to the
required electronic Drive with your submission. This will be used to support verification of
pricing errors.

I of

(Authorised Signatory) (Company Name)

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant that
the documents submitted are true and accurate.

(Signature) (Date)
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MAIN SUMMARY PAGE

ITEM

SCHOOL NAME

AMOUNT (INCL VAT)

RICHMOND PS

TOTAL TO BE CARRIED FORWARD TO FORM OF OFFER
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PART 3: SCOPE OF WORK

Document Title No of
reference pages

This cover page 1

C3.1 | Project Specifications 12

C3.2 | Particular Specifications 1

C3.3 | Drawings(list of all drawings) 4

Total number of pages 18
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C3.1 PROJECT SPECIFICATIONS

1.
1.1

1.2.

1.3.

DESCRIPTION OF THE WORKS
Employer’s objectives

The Employer’s objectives are to deliver public infrastructure using labour-intensive methods where possible
as required by the Expanded Public Works Programme to provide temporary employment opportunities to
local unemployed people and to provide training or skills development to these locally employed workers.

Overview of the works

The Department of Tourism has an objective to support and promote tourism within the borders of South
Africa and beyond therefore improvement of tourism facilities is one of the objectives to perform such

Extent of the works

The Works to be carried out by the Contractor under this Contract comprise mainly the following:

Services

Before any work commences, the Contractor shall contact all private owners or public authorities controlling
services so that they may, either protect, move or relocate any service as required, or confirm that all such
work has been completed.

Payment will not be made for any inconvenience caused to the Contractor in regard to any services crossing
the site or any authority working on or relocating any such services, nor will any delays caused by such work
or relocation be accepted as a basis for claiming an extension of time for completing the works.

All known existing services and those services which require relocation and protection, are shown on the
services plans. The Contractor's attention is drawn to the fact that such services information is based on
information supplied by others, and the accuracy and completeness of this information has not been
confirmed. The Contractor will therefore be required to proceed with extreme caution in order to avoid
damage to existing services. Before commencing any work in the vicinity of services, the Contractor shall
contact the relevant service authorities for assistance in locating the exact position of the services and where
necessary the Contractor shall accurately locate the services by careful hand excavation.

In general, the Principal Agent may call upon the Contractor to re-excavate trenches previously dug and
backfilled by others where in the opinion of the Principal Agent such work is necessary to ensure the stability
of any other works over such trenches. This in no way relieves the Contractor of his responsibilities in terms
of the works.

Accommodation of Traffic

The Contractor is to liaise with the Kwa-Zulu Natal Provincial Department of Roads & Transport with regards
to any temporary road closures as required during this contract.

Accommodation of traffic during construction shall be undertaken to the requirements and details provided

Page 37 of 106
Volume 3 of 3 Part C
The Contract



VOLUME 3 OF 3
JBCC

D S‘ . THE CONTRACT

Tender No. RFP074/2023

APPOINTMENT OF CONTRACTORS FOR REPAIRS &
RENOVATIONS TO CLUSTER TWO (RICHMOND PRIMARY
SCHOOL) UNDER ILEMBE DISTRICT IN KWAZULU NATAL
DEPARTMENT OF EDUCATION

by the Principal Agent.

Coordination with Other contractors

Setting Out of Works

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the
responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from damage at
the start of the contract. It is the Contractor’s responsibility to set out the Works and any discrepancies in
the design or setting out shall be identified and brought to the attention of the Principal Agent promptly so
they can be corrected before any abortive expenditure is incurred.

Location of the works

The Works to be constructed are located in the area as stated below. Refer to C4 - Site information for

locality map.
ITEM CLUSTER TWO SCHOOL NAMES LATITUDE LONGITUDE
1 RICHMOND PRIMARY -29,11728 31,51972

e Locality Map: refer to C4.1

Occupational Health and Safety

The contractor needs to comply with the following legal requirements:

e Occupational Health and Safety Act, 85 of 1993, Edition 23 (latest edition) and the Construction
Regulations, 2014;

e Code of Practice: Managing exposure to SARS-Cov-02 in the workplace

e Annexure A - DBSA Occupational Health and Safety Baseline specification

e Annexure B - DBSA Baseline Risk Assessment
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¢ Annexure C - Safety, Health, Environment and Quality Policy.

2. DRAWINGS
Refer to C3.3 for applicable drawing list.

3. PROCUREMENT
3.1. Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences granted in
accordance with the preference schedule.

It is important to note that there 30% mandatory local subcontracting that will be mandatory in this project.
Any appointment that are to be made in respect of the 30% local sub-contracting must be submitted to the
DBSA Construction Project Manager for approval.

4. CONSTRUCTION
4.1. Applicable SANS 2001 standards for construction works.

The following parts of SANS 2001 Construction works standards and associated specification data are
applicable to the works:

1) SANS 2001BE1 — Earthworks

2) SANS 2001BSL1 - Site Clearance

3) SANS 2001CC2 - Concrete works

4) SANS 2001CG1 - Glazing works

5) SANS 2001CM1 - Masonry works.

6) SANS 2001CS1- Structural steel works

7) SANS 2001CT2 — Structural timber works

8) SANS 2001DP1 - Earthworks for buried pipelines and prefabricated culverts
9) SANS 2001DP2 — Medium pressure pipes

10) SANS 2001DP3 - Cable ducts
11) SANS 2001DP4 — Sewers
12) SANS 2001DP5 — Storm water drainage
13) SANS 2001DP6 — Belowground water installations
14) SANS 2001EM1 — Cement plaster
Page 39 of 106

Volume 3 of 3 Part C
The Contract



VOLUME 3 OF 3

JBCC

D S‘ . THE CONTRACT

Tender No. RFP074/2023

APPOINTMENT OF CONTRACTORS FOR REPAIRS &
RENOVATIONS TO CLUSTER TWO (RICHMOND PRIMARY
SCHOOL) UNDER ILEMBE DISTRICT IN KWAZULU NATAL
DEPARTMENT OF EDUCATION

The abovementioned South African National Standards make several references to the Specification Data
for data, provisions and variations that make these standards applicable to this contract. The Specification
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these

standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it

mainly applies.

4.2. Applicable national and international standards

e Standardized Specifications for Civil Principal Agent ing Construction SANS 1200

e The National Building Regulations SABS0400

¢ Construction and Management Requirements for Works Contracts SANS1921-1

e Targeted Construction Procurement SANS1914-4 4.

4.3. Local Employment Generation

4.3.1 The DBSA has identified job creation and access to procurement opportunities by Start-ups, Small
and Micro Enterprises (SMMES) as an essential requirement towards building an economically

viable country.

4.3.2 General Labour minimum targets

It is mandatory that tenderers/bidders employ the minimum stipulated personnel on the contracts
for the local community where the project is being implemented. This employment is outside the

existing employees of the tenderers/bidders .

For the general labour force, the minimum number of people to be employed for the duration of the

Project will be calculated from the formula below.

Number of Employees = 4 * |

(Contract Value in Rand)

R1,000,000

4.3.3 Tenderers are to also note that it is an explicit condition of this tender that all unskilled labourers on
the project is to be employed from the local community. The Contractor is therefore expected in

general to maximise the involvement of the local community.

Take note that the local labour employed must not be paid lower than the minimum approved

Municipal rates in that district or area.

4.3.4 The Contractor shall be required to submit employment data on a monthly basis to

the Project Manager.

Page 40 of 106

Volume 3 of 3
The Contract

Part C




VOLUME 3 OF 3 Tender No. RFP074/2023

JBCC APPOINTMENT OF CONTRACTORS FOR REPAIRS &
D S A RENOVATIONS TO CLUSTER TWO (RICHMOND PRIMARY
THE CONTRACT SCHOOL) UNDER ILEMBE DISTRICT IN KWAZULU NATAL

DEPARTMENT OF EDUCATION

4.4 SMME

Should the contractor at Works Completion, be in default by non-attainment of the above
mentioned labour intensive targets, the Employer shall have the right to, without prejudice
of any other rights, apply a penalty of not exceeding 5% of the contract sum.

For subcontract work, 20% of the value of the work must be sub-contracted linked with a clear plan of
how the contractor will capacitate the sub-contractor to advance.

Where SMMEs are sufficiently resourced, 10% of the value of the work must be subcontracted. Where
SMMEs are insufficient resources to execute the proposed works as a complete package the Contractor
may conclude contracts on a management/labour basis in which event a minimum of 5% of the value the
works is to be subcontracted. The onus is on the Contractor to prove to the employer that no fully fledged
SMMES are active in the area of the project.

Regarding procurement of materials, local is hereby defined as the district in which the project(s)
is/are located which is Vhembe District Municipality.

The minimum target for materials sourced locally is 20% of the contract value.

SIGNATURE: DATE:
(Authorised Person)

4.5 Specific provisions pertaining to SANS 1914-4
4.6 Definitions
Targeted enterprise:
An enterprise which has its sole office of head office located within the Target Area
Targeted labour:
Unemployed persons who are employed as local labour on the project.
4.7 Certification by recognized bodies
Not Applicable
4.8 Plant and materials provided by the employer
Not Applicable
4.9 Services and facilities provided by the employer
Not Applicable
4.10 Plant and equipment
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The plant and equipment used on the site shall not be inferior to that described in the Schedule of

Plant and Equipment.
MANAGEMENT
SANS 1921 standards

The SANS 1921 Construction works standards and associated specification data are applicable to the

works:

The abovementioned South African National Standards make several references to the Specification Data
for data, provisions and variations that make these standards applicable to this contract. The Specification
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these

standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it

mainly applies.

The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts — Part 1: General

Principal Agent ing and construction works

Clause

Specification data

Essential data

4.1.7 There are no requirements for drawings, information and calculations for which the contractor is
responsible
42.1 The responsibility strategy assigned to the contractor for the works is A.
4.2.2 The structural Principal Agent is: To be confirmed
43.1 The planning, programme and method statements are to comply with the following:
1) Program to be submitted in Microsoft Project format
2) Gantt chart to indicate critical path and progress
3) Gantt chart to be updated before monthly site meeting
433 The notice period for inspection is 2 Days
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4.9.3 The trees and shrubs which are not to be disturbed are to be identified on site. Where possible, the
disturbance of trees should be avoided.

4.14.3 | The office accommodation, equipment, accommodation for site meetings and other facilities for use
by the employer and his agents are:

1) Site office which shall be used for site meetings and for the contractor’s use. Such an office
shall comprise a minimum of 20m? in area and 3 m high, be ventilated, have good
lamination, must be reasonably sound proof, and have a hard floor construction. It shall be
furnished with a desk on which drawings can be rolled open and on which there is sufficient
writing space and sufficient temporary chairs or benches to accommodate all persons
present at site meetings. (Minimum 15-seater)

2) The following facilities will be supplied to the employer’s representatives:

- 15 Hardhats for employer’s representatives visiting the site
- 15 Safety (High visibility) jackets for employer representatives visiting the site
- 15 sets of safety Goggles
- 15 sets of earplugs (when applicable)
4.14.5 | The Contractor is required to provide latrine and ablution facilities for the exclusive use of the
professional team and client
4.14.6 | The requirements for the provision and erection of separate sign boards for consultants and
subcontractors are:

1) See Bill of Quantities.

4.17.1 | The requirements for the termination, diversion or maintenance of existing services are:

1) See Civil Drawings

4.17.3 | Services which are known to exist on the site are:

1) Water network.

2) Electricity reticulation, sub-surface and over head

3) Sewer Network

4.17.4 | The requirements for detection apparatus are:

1) Communication with Department of Health officials.

Additional clauses

1 Site meetings and procedures
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The Employer’'s Representative and the Contractor shall hold meetings relating to the progress of the works at
regular intervals and at other such times as may be necessary. The Contractor shall attend all site meetings and
shall ensure that all persons under his jurisdiction are notified timeously of all site meetings should the Employer’s
Representative require their attendance at such meetings.

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people and
equipment employed), a site instruction book, a complete set of contracts working drawings and a copy of the
procurement document and make these available at all reasonable times to all persons concerned with the
contract.

2 Water and electricity

The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the
proper execution of the works. The responsibility strategies in terms of the tabulation below that will apply to the
contract is:

a) water :A

b) electricity: A

Service Option
A B C
Contractor responsibility Employer responsibility

Water The Contractor is to provide, | The Contractor shall make, The Contractor shall make,
and remove and make good | and upon completion remove, | and upon completion remove,
upon completion, all the all the necessary connections | all the necessary connections
necessary temporary to the Employer’s water and water meters to the
plumbing connections and supply at designated points Employer’s water supply at
purchase water from the local | and make use of water free designated points and be
authority for the works at his | of charge for construction responsible for costs
own cost. purposes only. associated with all water

consumed.

Electricity The Contractor is to provide, | The Contractor shall make, The Contractor shall make,
and remove and make good | and upon completion remove, | and upon completion remove,
upon completion, all the all the necessary electrical all the necessary connections
necessary temporary connections to the and meters to the Employer’s
electrical connections and Employer’s electrical supply electrical supply and be
installations and purchase at designated points and responsible for costs
electricity from the local make use of electricity free of | associated with all electricity
authority / ESKOM for the charge for construction consumed.
works at his own cost. purposes only.
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The following temporary services is the responsibility and will be supplied by the contractor:

o Security
o Sewer services in the form of temporary toilets
J Waste disposal facility

SANS 1921-5, Construction and management requirements for works contracts — Part 5: Earthworks
activities which are to be performed by hand.

Clause | Specification Data

Essential Data:

5.1 The depth of trenches which are to be excavated by hand is 700mm.

Additional clauses:

1 Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

2 Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs,

precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. In addition, the items shall be large enough so that four workers can

conveniently and simultaneously acquire a proper hand hold on them.

SANS 1921-6, Construction and management requirements for works contracts — Part 6: HIV/AIDS
awareness.

4.2.1(a) | A qualified service provider is a service provider that is one that is accredited or provisionally
accredited training service provider in the HIV/AIDS field.

A list of accredited service providers can be obtained from the Construction SETA (CETA) (tel 011-
265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health and Welfare
SETA website: www.hwseta.org.za.

4.2.1(a) | The HIV/AIDS awareness programme is to be repeated at four-month intervals throughout the
duration of the contract. (Four times in total, including the initial one at the start of the contract.)
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Additional clauses

The duration of each workshop is not to be less than 2 %2 hours.

5.7.1

Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures in a
book. Such book shall be handed to the employer’s representative for his signature no later than 1 days
after rain that is considered to justify an extension of time occurs.

Unauthorised persons

The Contractor shall keep unauthorized persons from the works at all times. Under no circumstances may
any person except guards be allowed to sleep on the building site.

Management meetings
A Schedule of meetings will be agreed with the contractor.
Daily records

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to EPWP
requirements.

Payment certificates
Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement Edition 4.1
March 2005. Payments will not be processed unless all the required job creation statistics and all supporting

information are attached to the claim for payment.

Job statistics/targeted labour

The contractor must provide monthly statistics to the DBSA indicating the number of new jobs created
through this contract. This statistic must be provided with each monthly payment certificate using the
electronic prescribed format, which will be provided by the Project Manager of this project to the successful
bidder.

Training of targeted labour (non-accredited training)
a) The Contractor shall provide all the necessary on-the-job training to targeted labor to enable such labor
to master the basic work techniques required to undertake the work in accordance with the requirements

of the contract in a manner that does not compromise worker health and safety.

b) The contractor shall be responsible for scheduling the training of workers and shall take all reasonable
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d)

steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if
he/she is employed for 3 months or less and a minimum of ten (10) days if he/she is employed for 4

months or more.
The Contractor shall do nothing to dissuade targeted labor from participating in training programmes.

Proof of compliance with all the requirements must be provided by the Contractor to the Employer prior

to submission of the final payment certificate.

5.7.2 Employment of local labour

a)

b)

It is the intention that this Contract should make maximum use of the local labor force that is presently
under-employed. To this end the Contractor shall limit the utilization on the Contract of non-local
employees to that of key personnel only and to employ and train local labor to the extent necessary for
the execution and completion of this Contract.

The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the Bidder.
The data stated on the above-mentioned form will be strictly monitored during the Contract period and
any deviations there from shall be subject to the prior approval of the Principal Agent, which approval shall
not be unreasonably withheld.

The employment of casual labor will be done in co-operation with community leaders and local
structures. The bidder shall ensure that all remuneration paid to employees is in line with the relevant
sectorial determination in terms of the Basic Conditions of Employment Act, No 75 of 1997, as

determined by the Department of Labor.

5.7.3. DECANTING PLAN

Where temporary decanting structures are required in terms of the Site Development Plan (Refer
Section C5), such structures shall be constructed in accordance with drawings provided by the
professional team at the start of the project and before work commences on buildings in use. The
Contractor shall programme the works as such and submit the programme to the Professional Team

for approval of the sequencing of the works.

C3.2

PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply
to this contract and are bound in hereafter.
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PARTICULAR SPECIFICATION PAGE NO.

EXPANDED PUBLIC WORKS PROGRAMME —PART A 34

SMALL CONTRACTOR DEVELOPMENT - PART B 14

POHS: HEALTH AND SAFETY BASELINE SPECIFICATIONS Refer to OHS Folder

B/RA: BASELINE RISK ASSESSMENT Refer to OHS Folder SHEQ:
DBSA SHEQ POLICY Refer to OHS Folder
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PART A: EXPANDED PUBLIC WORKS PROGRAMME

Al. SCOPE
This part provides the specifications with regard to the following:
(a) The Expanded Public Works Programme (EPWP); and

(b) The National Youth Service (NYS) programme, which is a government programme implemented by
the National Department of Public Works forming part of the Expanded Public Works Programme
(EPWP).

The Contractor shall be required to participate in job creation (employment of local labour) by executing various
portions of the Works using local labour (unskilled or semi-skilled), recruited from the local community, who are
South African Citizens or foreigners in possession of a work visa issued by the Department of Home Affairs
(only one such foreigner may be employed on any project). Such local labour shall be the targeted participants
in the EPWP and NYS programmes.

Furthermore, in order to avoid duplication of training facilities, the provision of training facilities for all structured
training, including for the structured training described in Part G: Small Contractor Development (in those
instances where Part G is included in the contract), shall be measured and paid for in terms of the pay items
provided in this Part F.

A2. EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

A2.1 Labour enhanced construction, supervision and management for the Expanded Public
Works Programme (EPWP)

The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative to create jobs. In the
case of the infrastructure sector, existing government expenditure is realigned using labour enhanced
technologies to create job opportunities. This involves the use of both labour and construction equipment, where
labour is preferred and construction equipment is used appropriately.

All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be implemented using
labour enhanced construction methods to the extent economically feasible, in accordance with the “Guidelines
for the Implementation of Labour-Enhanced Infrastructure Projects under the Expanded Public Works
Programme (EPWP) Third Edition 2015”.

The aforementioned guidelines can be downloaded from the EPWP website of the Department of Public Works
(http://www.epwp.qov.za/).

Contractors shall note that they shall employ in labour-enhanced works only the following supervisory and
management staff that have completed the required Skills Programme in terms of Appendix C of the
aforementioned guidelines:

1. Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Principal Agent ing
Construction Processes”;

2. Site Agent/ Construction Manager at NQF level 5 "Manage Labour-Enhanced Construction Processes"
or equivalent Quality Council for Trades and Occupations (QCTO) qualifications at NQF level 5 or 7.

In addition to their normal supervisory and management functions, the aforementioned supervisory and
management staff shall also be responsible for setting the workers’ daily tasks in accordance with labour-
enhanced construction principles, and for ensuring that the EPWP job creation reporting data is accurately
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recorded on a daily basis and compiled and submitted to the Employer each month in accordance with clause
F4 of this Part F.

A2.2 Labour laws applicable to the Expanded Public Works Programme (EPWP)

The work to be undertaken on this contract by unskilled or semi-skilled workers under the Expanded Public
Works Programme (EPWP) shall be implemented in accordance with:

11. the Code of Good Practice for Employment and Conditions of Work for Expanded Public Works
Programmes (EPWP), issued in terms of the Basic Conditions of Employment Act of 1997 by the
Minister of Labour in Government Notice No. 129 of 18 February 2011 (Government Gazette  No.
34032 of 18 February 2011); and

12. Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the Basic
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R347 of 4
May 2012.

The aforementioned Government Notice No. R347 contains the standard terms and conditions for workers
employed in elementary occupations on an Expanded Public Works Programme (EPWP). These terms and
conditions do not apply to persons employed in the supervision and management of an Expanded Public Works
Programme (EPWP).

The above documents can be downloaded from the EPWP website of the Department of Public Works
(http://www.epwp.qgov.za/).

A2.3 Persons to be employed under the Expanded Public Works Programme (EPWP)

All local labour required for the execution of labour-enhanced works shall be engaged strictly in accordance
with prevailing legislation.

The Contractor shall, through the Project Liaison Committee (PLC) and with the assistance of the Community
Liaison Officer (CLO), inform the local community of the labour-enhanced works proposed and the employment
opportunities thereby presented.

The Contractor shall determine the minimum education level / skills required to undertake the works specified.
In consultation with the PLC and the War Room convener for each relevant ward, selection of the local labour
shall be made from households on the Operation Sukuma Sakhe (OSS) database profiled through the War
Room for each ward. The list obtained from the OSS database must be accompanied by a letter from the War
Room convener confirming that all the information provided was sourced from the War Room and that all listed
incumbents reside within the relevant ward. The Contractor must maintain records of household profiles as part
of the portfolio of evidence for selection. Selection shall be based on the minimum education level / skills
required and the most-needy households, as determined by the household profiling. Preference shall be given
for at least one person from each household in the community to be employed before further persons are
considered for selection.

The Contractor shall endeavour to ensure that the number of temporary jobs using local labour (unskilled or
semi-skilled), recruited from the local community, who are South African Citizens or foreigners in possession of
a work visa issued by the Department of Home Affairs (only one such foreigner may be employed on any
project), shall include for a minimum allocation of:

60% women;
55% youth who are between the ages of 18 and 35; and

2% persons with disabilities.
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All labour recruitment, employment and associated risks shall remain the sole responsibility of the contractor.

The contractor shall comply with the minimum supervisor to worker ratio stated below, required to ensure the
effective supervision of the labour-enhanced works for all LI activities undertaken on this project:

Minimum supervisor to worker ratio = 1:10

A2.4 Contract of employment with persons employed under the Expanded Public Works
Programme (EPWP)

The Contractor shall enter into a formal contract of employment with each person employed under the
Expanded Public Works Programme (EPWP), using the pro forma contract of employment attached at the end
of this Part F of section 3.3 Particular Specifications.

The Contractor shall note that all such formal contracts of employment entered into with persons employed
under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the Contractor
shall therefore be required to enter into new contracts with such persons as of 1 April each year.

F2.5 Employment of targeted labour under the Expanded Public Works Programme (EPWP)

The Contractor shall be contractually obliged to:

0] brief EPWP workers on the conditions of employment;

(ii) enter into a formal contract of employment with each EPWP worker, which contract will
form part of the Employment Agreement;

(i)  keep personnel files for all EPWP workers and make copies available to the Employer if
and when requested; and

(iv)  ensure that payments to EPWP workers are made in accordance with Government
Notice No. R347.

The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) shall be the
gazetted rate:

. per task (for task-rated workers); or

. per day (for time-rated workers).
During those periods when an EPWP worker is engaged in formal classroom training (other than in-service
training), the rate of pay shall be equal to the minimum wage rate as set on an annual basis in the Ministerial
Determination for the Expanded Public Works Programme.

Tasks set by the Contractor shall be such that:

0] the average EPWP worker completes 5 tasks per week in 40 hours or less; and
(i) the weakest EPWP worker completes 5 tasks per week in 55 hours or less.

The Contractor shall revise the time taken to complete a task whenever it is established that the time taken per
week to complete the tasks set does not fall within the limits indicated in (a) and (b) above.
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A2.6 Training of persons employed under the Expanded Public Works Programme (EPWP)

The training of persons employed under the Expanded Public Works Programme (EPWP) is described in clause
F4 below.

A2.7 Contractor’s obligations towards persons employed under the Expanded Public Works
Programme (EPWP)

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the EPWP work to
be undertaken on this contract, it shall be the responsibility of the Contractor to carry out the following functions
with respect to the EPWP workers:

() ensure that all participants are covered by the Compensation for Occupational Injuries
and Diseases Act, 1993, for as long as they are contracted to the Contractor, and pay in
full to the Compensation Commissioner such amounts as are due in terms of the Act;

(i)  pay in full to the Unemployment Insurance Fund for all participants such UIF contribution
amounts as are due in terms of the Unemployment Insurance Act, 2001, as amended,
and the Unemployment Insurance Contributions Act, 2002, as amended, and provide
proof of such UIF payments upon request;

(i)  ensure that all participants are paid their wages on time through the pre-agreed payment
method as stipulated in the participant contract of employment;

(iv)  implement health and safety procedures with respect to the participants, ensuring that the
health and safety regulations are adhered to;

(V) ensure that all participants receive induction on site safety prior to commencing with work
on site;

(vi)  provide all participants with the necessary protective clothing and equipment as required
by law for the specific tasks in which the participants are involved, in addition to the
branded overalls stipulated for EPWP workers;

(vii) provide safe on-site storage facilities for apparel and tools issued to the participants;
(viii) assist in the assessment of participants with regard to their competencies;
(ix) provide overall supervision and day-to-day management of participants; and

(x)  implement strict quality control to ensure that the work carried out by the participants is of
the required standard, and, where necessary, to train and mentor the participants to
assist them in achieving the standards required.

A2.8 Apparel and tools for persons employed under the Expanded Public Works Programme
(EPWP)

The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers in accordance with the
requirements arising from Part E: OHSA 1993 Health and Safety Specification and the Contractor’s site- specific
health and safety plan and accompanying risk assessments.

Where indicated below, certain items of the PPE issued by the Contractor to the EPWP workers shall include
branded EPWP markings in accordance with the attached branding requirements.

PPE shall comprise the following:

0] Compulsory PPE issued to all EPWP workers for use during general work activities:
. Protective overalls (two sets), green in colour, with EPWP branding;
. Lime green reflective safety vest with EPWP branding;
. Protective footwear; and
. Protective gloves.
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(i) PPE issued to EPWP workers for specific activities where required in terms of the
Contractor’s site- specific health and safety plan and accompanying risk assessments,

such as:
. Protective headwear, green in colour, with EPWP branding;
. Protective eyewear such as spectacles and goggles;
. Protective face shields;
. Protective earplugs and earmuffs;
. Respiratory masks;
. Disposable safety apparel;
. Kidney belts;
. Safety harnesses; and
. Any other protective equipment identified.

The Contractor shall replace any item of issued PPE that becomes unserviceable.

The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE issued except under the
following circumstances:

(i)  where the employee requests the issue of additional PPE in excess of what is prescribed,;
(i) where the employee has patently abused or neglected the issued PPE leading to early
failure; or
(i)  where the employee has lost the issued PPE.

The Contractor shall instruct and train the EPWP workers in the use of all PPE issued, and shall ensure that
they use the prescribed equipment.

EPWP workers shall not have the right to refuse to use or wear the equipment prescribed by the Contractor. If
it is not possible for an EPWP worker, through health or any other reason, to use or wear the prescribed PPE
issued, such employee shall not be allowed to continue working under the hazardous conditions for which the
equipment was prescribed. Under such circumstances an alternative solution shall be found, and this may
include relocating or discharging the employee.

The Contractor shall provide each EPWP worker with hand tools of adequate quality and of the type required
to carry out the assigned tasks safely and efficiently.

The Contractor shall instruct and train the EPWP workers in the safe and efficient use of all hand tools issued.
The Contractor shall maintain the issued tools in a serviceable and safe working condition.

The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools issued to them, using
the storage facilities provided on site by the Contractor.

No separate payment shall be made for providing the EPWP workers with PPE, or for providing relevant items
of PPE in the specified colours with branded EPWP markings. Furthermore, no separate payment shall be
made for providing the EPWP workers with hand tools or for providing them with safe storage facilities on site
for PPE and tools. The Contractor shall therefore make provision for all costs related to providing the PPE, tools
and safe storage facilities in the tendered rates and prices for the various items of work scheduled throughout
the bill of quantities.

A2.9 EPWP contract signboard

The Contractor will be required to erect a contract signboard displaying the EPWP logo, indicating that this
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project is part of the Expanded Public Works Programme (EPWP). Provision for the costs related to the
provision, erection and subsequent removal of the contract signboard is made in pay item provided in chapter
1.3 of the bill of quantities for this purpose.

A2.10 Payment matters relating to the EPWP work
A2.10.1 General

No separate pay items shall be provided in terms of Part F of the bill of quantities for the construction work
activities carried out by EPWP participants. Payment for such work activities shall be made only indirectly, in
terms of the pay items scheduled for the work activities in which such persons are engaged.

Furthermore, no direct payment will be made to cover the Contractor’s costs associated with implementing the
on-site work programme for the EPWP participants, for planning, organising, directing, controlling and
administrating their day to day activities, including the setting of daily tasks, record keeping and any on-site
liaison, training and mentoring required, and for the associated job creation reporting, and such costs shall
therefore be built into the rates tendered for the various items of work scheduled throughout the bill of quantities.

A2.10.2 Payment for labour-enhanced components of the work

Payment will be made for items which are designated for labour-enhanced construction in the bill of quantities
only in those instances where such items are constructed using labour-enhanced methods.

Any unauthorised use of construction equipment to carry out work which was scheduled to be carried out using
labour-enhanced methods will not be condoned and any Works so constructed will not be certified for payment.
Any non-payment for such Works shall not relieve the Contractor in any way from his obligations either in
contract or in delict.

During the course of construction, as a result of unforeseen site conditions or operating conditions encountered,
it may happen that an item designated for labour-enhanced construction can no longer be carried out in a safe
and economically feasible manner, either in full or in part, using labour-enhanced methods. In such instances
the Employer’s Agent shall, where necessary, order a variation in terms of clause 6.3 of the of the General
Conditions of Contract 2015 with respect to that portion of the item quantity that cannot be carried out using
labour-enhanced methods.

A2.11 Penalty applicable to any shortfall in the local labour content achieved

The amount spent on wages for local labour (excluding VAT) for this project, as certified by the Employer’'s
Agent, shall equal or exceed the specified minimum percentage of the contract amount which is the Contract
Price (adjusted to exclude penalties and value added tax).

The Contractor is obliged to commit to or exceed the specified minimum percentage of local labour content.

In the event that the Contractor fails to substantiate that any failure to achieve the minimum required local labour
content for this project is due to quantitative underruns, the elimination of items contracted to local labour, or
any other reason beyond the Contractor’s control which may be acceptable to the Employer, the Contractor
shall be liable for a financial penalty. The financial penalty shall be calculated as follows:

P =0,05x [ (E - E0)/100 ] x Ca

where:

E is the specified minimum percentage for local labour content

Eo is the local labour content percentage which the Employer’s Agent certifies as being achieved
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upon completion of the contract

Ca is the contract amount which is the Contract Price (adjusted to exclude penalties and value
added tax)
P is the monetary value of penalty payable

The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e.,
Women/Youth/Disabled as per clause F1.3 above), only to shortfalls in the total local labour content achieved.

The evaluation of the Contractor's achievement of the local labour content percentage shall be undertaken
monthly by the Employer’s Agent, based on the accumulative achievements in comparison to the programmed
utilisation of local labour, as a means of monitoring the Contractor’'s performance in achieving the Contract
Participation Goal.

Failure by the Contractor to achieve the Contract Participation Goal target by the time of Practical Completion,
shall result in the financial penalty being applied as prescribed in this clause. The Employer’s Agent shall make
a final determination of the Contractor’s achievement of the Contract Participation Goal based on the value of
the Final Payment Certificate.

A3. NATIONAL YOUTH SERVICE (NYS)
The Employer requires the implementation of National Youth Service (NYS) programmes on this project.
A3.1 The National Youth Service (NYS) programme

The National Youth Service (NYS) programme aims to train young people and provide them with practical work
experience. The young people will be allocated tasks by the Contractor that will assist the Contractor with the
execution of the contract.

A3.2 Applicable labour laws

The work to be undertaken on this contract by unskilled or semi-skilled workers under the National Youth
Service (NYS) programme shall be implemented in accordance with the same Code of Good Practice and
Ministerial Determination as described in clause F2.2 above for work to be undertaken under the Expanded
Public Works Programme (EPWP).

A3.3 Employer’s project manager

The Contractor shall be required to liaise closely with the Employer’s project manager who is responsible for
the recruitment and training of the NYS workers.

A3.4 Persons to be employed under the NYS programme

For purposes of this contract, the Contractor shall be required to employ 10 youths aged between 18 and 35
for a period of 6 months each under the NYS programme.

The Employer’s project manager shall provide the Contractor with a list of the 10 youths to be employed and
the training that each of these 10 youths have received to date, and only these 10 youths shall be employed by
the Contractor under the NYS programme.

A3.5 Contract of employment with persons employed under the NYS programme

The Contractor shall enter into a formal contract of employment with each youth employed under the NYS
programme, using the pro forma contract of employment attached at the end of this Part A of section 3.3
Particular Specifications.
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A3.6 Employment of NYS workers

The Contractor will be contractually obliged to:

0] employ all participants on the list provided by the Employer’s project manager;

(ii) brief NYS workers on the conditions of employment;

(iii) enter into a formal contract of employment with each NYS worker, which contract will
form part of the Employment Agreement;

(iv) keep personnel files for all NYS workers and make copies available to the Employer’s
project manager if and when requested; and

(v) ensure that payments to NYS workers are made in accordance with Government Notice
No.R347.

During the period when they are engaged in formal classroom training (other than in-service training), the youths
employed under the NYS programme shall be paid the minimum wage rate as set by the Department of Labour
on an annual basis in the Ministerial Determination for the Expanded Public Works Programme, and should
there be an upward adjustment in the rate the Contractor will be compensated accordingly. During the period
when they are engaged in productive work activities required for elements of the Works, they shall be paid in
terms of the wage rates stated in clause A2.5 above.

A3.7 Training of youth workers

Al NYS workers will be placed on an extensive training programme that will include:

0] an induction into NYS and EPWP;

(ii) life skills training;

(i) technical training focusing on a vocational skill to be used on the project (e.g. painting
or carpentry); and

(iv) entrepreneurship and business skills training.

All training will be arranged by the Employer’s project manager, with whom the Contractor will be required to
work closely to schedule the training sessions so that the timing of the training is aligned with the Contractor’s
work schedule and his demand for workers with specific skills. The Employer’s project manager will make full
details of the training programme available to the Contractor.

A compulsory 10-day life skills training must be provided before commencement of classroom training on NYS.
This type of training must be provided by a NYDA accredited service provider as per the National Youth Service
Framework from the National Department of Public Works.

The Contractor shall maintain comprehensive records of the training received by each NYS worker throughout
the course of the contract, and shall submit to the Employer at each monthly site meeting a summary of the
accumulated training received by each NYS worker.

The training of the NYS workers shall take place using the same training facility provided for the training of all
other EPWP participants (refer to clause A5 below).

A3.8 Contractor’s obligations towards persons employed under the NYS programme

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the NYS programme
work to be undertaken on this contract, it shall be the responsibility of the Contractor to carry out the following
functions with respect to the NYS programme workers:

(a) ensure that all participants are covered by the Compensation for Occupational Injuries and
Diseases Act, 1993, for as long as they are contracted to the Contractor, and pay in full to the
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Compensation Commissioner such amounts as are due in terms of the Act;

(b) pay in full to the Unemployment Insurance Fund for all participants such UIF contribution amounts
as are due in terms of the Unemployment Insurance Act, 2001, as amended, and the
Unemployment Insurance Contributions Act, 2002, as amended, and provide proof of such UIF
payments upon request;

(c) ensure that all participants are paid their wages on time through the pre-agreed payment method as
stipulated in the participant contract;

(d) implement health and safety procedures with respect to the participants, ensuring that the health
and safety regulations are adhered to;

(e) ensure that all participants receive induction on site safety prior to commencing with work on site;

(H provide all participants with the necessary protective clothing and equipment as required by law for
the specific trades in which the participants are involved, in addition to the branded overalls
stipulated for NYS workers;

(g) provide safe on-site storage facilities for apparel and tools issued to the participants;

(h) assist in the assessment of participants with regard to their competencies in their respective trades;

(i) provide overall supervision and day-to-day management of participants; and

() implement strict quality control to ensure that the work carried out by the participants is of the
required standard, and, where necessary, to train and mentor the participants to assist them in
achieving the standards required.

A3.9 Apparel and tools for NYS workers

The content of clause F2.8 above with regard to apparel and tools for EPWP workers shall apply equally to
NYS workers, except that:

(a) apparel and tools to be issued to NYS workers shall be determined in conjunction with the
Employer’s project manager;

(b) the required branding of apparel to be issued to NYS workers shall be determined in conjunction
with the Employer’s project manager, and shall also include the NYS logo;

(c) additional PPE may be required depending on the NYS worker’s specific trade;

(d) certain specified apparel and tools issued to the NYS workers will become the property of the
NYS workers after the completion of their cycle of work on the project, in order to enable them
to continue to practise their trade on future projects. Such apparel and tools shall be specified
and authorised by the Employer’s Agent; and

(e) separate payment items have been provided in Part A of the bill of quantities to cover all costs
associated with the provision of the necessary tools and apparel, including safety apparel, for
the NYS workers, and the facilities for the safe storage thereof, all as authorised by the
Employer’s Agent.

A3.10 EPWP-NYS contract signboard

Where work takes place under the National Youth Service (NYS) programme, the NYS logo shall also be
displayed on the EPWP contract signboard referred to in clause A2.9 above, indicating that this project is part
of both the Expanded Public Works Programme (EPWP) and the NYS programme. Provision for the costs
related to the provision, erection and subsequent removal of the contract signboard in the pay item provided in
chapter 1.3 of the bill of quantities for this purpose.

A3.11 Payment matters relating to the NYS work

No direct payment will be made to cover the Contractor’s costs associated with implementing the on-site work
programme for the NYS workers, for planning, organising, directing, controlling and administrating their day to
day activities, including the setting of daily tasks, record keeping and any on-site liaison, training and mentoring
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required, and for the associated job creation reporting, and such costs shall therefore be built into the rates
tendered for the various items of work scheduled throughout the bill of quantities.

A4.JOB CREATION REPORTING FOR EPWP

In order to assist the Employer in complying with the goal of creating EPWP job opportunities, the Contractor
must provide the information specified in clause A4.1 below for reporting purposes.

In addition, the Contractor's payment certificates shall be accompanied by the information specified in clause
A4.2 below.

A4.1 Type of project data required per project

Every EPWP project shall collect and keep specific project data for the purpose of EPWP progress reporting
on a monthly basis, using the EPWP Data Collection Tool template (this will be made available to the Contractor
in Microsoft Excel format - refer to the pro forma spreadsheets at the end of this Part A of the Particular
Specifications).

The data that is required to be kept, maintained and reported on a monthly basis for each project includes:
A4.1.1 Participant (local labour) data

A participant list of the local labour employed must be maintained for every EPWP project. The data required
in this participant list is indicated below. This data shall be recorded, checked and signed off by the Contractor,
and shall be submitted to the Employer at each monthly site meeting. The participant list shall contain the
following data and shall be kept and maintained on site for audit purposes:

(a) Participant identity — name, surname, initials, date of birth and identity number (or other unique
identifier) plus certified copy of ID book.

(b) Participant profiles — nationality, gender, age, education level and disability status.

(c) Work data for participants — daily wage to be received, number of calendar days training attended
and number of calendar days worked.

(d) Records of training — as required in terms of the EPWP Data Collection Tool template.

In addition, the signed contracts of employment between the Contractor and each EPWP participant shall be
kept and maintained on site for audit purposes.

A4.1.2 Project work data

The project work data generally seeks to confirm the number of people at work daily on the project. This data
shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at each
monthly site meeting. The data shall be maintained on site by the Contractor, in order that it can be provided
by the Employer to the National Department of Public Works upon request when the latter is undertaking sample
auditing. These records shall be kept by the Contractor for a period of three years after contract completion
should they be required for audit purposes.

The data shall include:
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(a) Daily attendance register — register for each day showing all the workers that were registered as
being at work on that day. Attendance registers shall be completed on site on a daily basis and
signed off by the Contractor on a weekly basis. Refer to pro forma attendance register attached
at the end of this Part A of section 3.3.

(b) Summary of monthly attendance.
A4.1.3 Project payment data

The project payment data generally seeks to confirm what was paid, for how much work and to whom. This
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at
each monthly site meeting.

It is required that the Contractor adopt one of the following methods as standard procedure for recording and
maintaining this information:

® Payment register — this is a list of the workers showing the wages paid to each worker,
and signed off by each worker as proof of receipt and acceptance of payment.
Information on this register must include the name of the worker, either an identity
number or other unique identifier, the number of calendar days that the pay period
covers, the wage rate and the total wages paid; or

(i)  Bank records showing the transfers to each worker account, signed off by the Contractor
as proof of payment — these bank records must specifically show the name of the worker,
either an identity number or other unique identifier, the period which the pay covers and
the total wages paid.

The project payment data, as recorded and maintained by the Contractor in terms of either (a) or (b) above,
must be available and applicable for the entire period for which the Employer claims an incentive reward for
person-days of work created in terms of the project.

A4.1.4 Employment output data
The Contractor shall submit to the Employer at each monthly site meeting a progress report detailing production

output compared to the programme of works, together with the data necessary to enable the Employer to
calculate the following employment output data in accordance with the EPWP Data Collection Tool template:

0) Number of work opportunities created (where one work opportunity = paid work created
for one individual on an EPWP project, for any period of time).
(i) Number of person-days of work created (where one person-day = one day of work

carried out by one individual). The total number of person-days of work created on a
particular EPWP project shall be obtained by summing the total number of person-days
worked by each individual employed during the course of that EPWP project.

(iii) Number of Full Time Equivalents (FTE) created (= total number of person-days of work
created on the EPWP project divided by 230 working days). In terms of EPWP policy,
one year of work created for one individual is assumed to comprise a total of 230 days
of paid work carried out by that individual.

(iv) Average duration of work opportunities created (= total number of person-days of work
created on the EPWP project divided by the number of work opportunities created on
that EPWP project).

(V) Average daily wage rates paid (= accumulated total of the wages paid to all individuals
employed on an EPWP project divided by the total number of person-days of work
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created on that EPWP project).
(vi) Training information.

A4.2 Project data to be submitted with the Contractor’s payment certificates

The Contractor's payment certificates shall be accompanied by labour returns providing the labour information
for the corresponding period in a format specified by the Employer.

Should the Contractor choose to delay submitting payment certificates, the labour returns shall nevertheless
still be submitted as per the frequency and timeframes stipulated by the Employer. The Contractor's payment
certificates shall not be paid by the Employer until all pending labour information has been submitted.

The following information shall be maintained on site and submitted with each payment certificate in the format
specified by the Employer:

0) Copies of the signed contracts between the Contractor and any new EPWP participants
(the Contractor shall note that all such formal contracts of employment entered into with
persons employed under the Expanded Public Works Programme (EPWP) shall expire
on 31 March each year, and the Contractor shall therefore be required to enter into new
contracts with such persons as of 1 April each year, and shall be required to submit
copies of all such new contracts with the first payment certificate thereafter);

(i) Certified ID copies of all local labour employed as EPWP participants;

(iii) Attendance registers for the EPWP participants;

(iv) Proof of payment of EPWP participants; and

(v) Information as required in terms of the EPWP Data Collection Tool template.

A5. PROVISION OF STRUCTURED TRAINING
Ab5.1 Scope of structured training

In order to avoid duplication of training facilities, the training described in Part B: Small Contractor Development
(in those instances where Part B is included in the contract), shall be provided utilising the training facility
measured and paid for in accordance with the requirements of this Part A: Expanded Public Works Programme
(EPWP).

The Employer’'s objectives include the training of local labour and Targeted Enterprises within a structured
programme, in order to equip them with skills that will assist them in gaining future employment, and to facilitate
targeted EPWP participants in gaining competencies and unit standard credits towards future full learnership
qualifications.

Such training shall contain both theoretical and practical components and shall be conducted in accordance
with the various laws and regulations contained in the South African Qualifications Authority (SAQA) statutes.

The following aspects of the structured training to be provided are noted:

(i) The Employer has no service agreement or memorandum of understanding with any Education and
Training Quality Assurance (ETQA) body, and therefore does not function as the employer
as defined under any three-party learnership agreement between the learner, the training
provider and the employer.

(i) The structured training programmes implemented on this contract, although comprising several unit
standards, are unlikely to total to sufficient credits for a full learnership qualification.
Nevertheless, the competencies and credits achieved should contribute to a full learnership
through the later acquisition by the learner of the remaining unit standards required for the
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full learnership.

The Contractor shall be required to provide a training facility on the Site, or in close proximity thereto, and to
provide over the duration of the contract the following structured training for EPWP participants:

(@) Generic skills training;

(b) Entrepreneurial skills training;
(c) Construction skills training; and
(d) In-service training.

Generic skills training and in-service training shall be provided to all EPWP participants.

Entrepreneurial and construction skills training shall be provided to targeted EPWP participants only.

A5.2 Training provider and trainers

The Contractor shall be required to procure the services of a training provider accredited by the Construction
Education and Training Authority (CETA).

The training provider shall have in its employ trainers who are registered as assessors with the Construction
Education and Training Authority (CETA), and who shall deliver the training.

Proof of the accreditation of the service provider and the registration of the trainers by the CETA shall be
submitted to the Employer’s Agent. Such accreditation and registration shall be current and valid, and the proof
submitted shall include the NQF levels and unit standards for which each trainer is accredited.

A5.3 Skills analysis and selection of targeted EPWP participants

Studying for any learnership requires minimum literacy and numeracy competencies as defined by SAQA. The
actual literacy and numeracy levels of the persons employed on the Site shall provide a basis to guide the
Contractor and the training provider on how to conduct the selection process.

The Contractor shall therefore conduct a skills analysis of the local labour and Targeted Enterprises employed,
in order to determine the formal education qualifications of each employee.

The Contractor, in conjunction with the training provider, shall then identify those persons that display the
potential to benefit from such structured entrepreneurial and construction skills training as may be provided for
in the contract, and shall make recommendations in this regard to the Employer’s Agent.

The final candidates selected for such training shall be decided between the Contractor and the Employer’s
Agent (or by the Project Management Team (PMT) in the case of training for Targeted Enterprises in terms of
Part A: Small Contractor Development, where applicable).

A5.4 Structured training programmes

The Contractor, supported by the training provider, shall plan then implement structured training programmes
for generic, entrepreneurial and construction skills training.

Training courses shall commence within four months of the Contractor taking possession of the Site, and shall
be completed before the Due Completion Date.

All training shall take place within normal working hours, or as otherwise agreed with the learners.
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The training provider shall design, compile and deliver the structured training programmes, based on the
information obtained from the skills analysis.

A5.4.1 Generic skills training

The structured training programmes designed by the training provider for the generic skills training shall
comprise relevant general courses such as basic hygiene and HIV/AIDS awareness, first aid, road safety,
managing personal finance, and other courses that would be useful to workers in the road construction industry
or as life skills generally.

A5.4.2 Entrepreneurial skills training

The structured training programmes designed by the training provider for the entrepreneurial skills training shall
comprise unit standards that contribute towards one or more of the following full learnership qualifications, as
appropriate taking into consideration the skills analysis information for the selected candidates (details of the
learnership qualifications and the applicable unit standards may be found on the website www.saga.org.za):

ENTREPRENEURIAL SKILLS TRAINING
SAQA -
Qualification title gualification NQF M|n|r_‘num Purpose of qualification
D level credits
Learners found competent
National Certificate: against this qualification will be
Supervision of 49053 Level 4 176 able to execute the supervision
Construction of construction processes, with
Processes specialisation in a specific
context

A5.4.3 Construction skills training

The structured training programmes designed by the training provider for the construction skills training shall
comprise unit standards that contribute towards one or more of the following full learnership qualifications, as
appropriate taking into consideration the skills analysis information for the selected candidates (details of the
learnership qualifications and the applicable unit standards may be found on the website www.saga.org.za):

CONSTRUCTION SKILLS TRAINING
SAQA -
Qualification title gualification NQF M|n|r_num Purpose of qualification
D level credits
Learners found competent
National Certificate: against this qualification will be
Superwspn of 49053 Level 4 176 able to execute the supervision
Construction of construction processes, with
Processes specialisation in a specific
context
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This qualification is for persons
who work or intend to work within
a construction context on a site,
and who seek recognition

for essential skills in construction
operations in roadworks.

This qualification is for persons
who work or intend to work within
a construction context on a site,
and who seek recognition

for essential skills in construction
operations in roadworks.

This qualification is to equip
learners working in any type of
workplace with a broad
understanding and knowledge of
Occupational Health, Safety and
74269 Level 2 120 Environmental (HSE) concepts
and practices with sufficient detail
to enable them to function in a
safe and healthy way and to deal
with health and safety

problems and issues.

National Certificate:
Construction: 24173 Level 3 155
Roadworks

National Certificate:
Construction: 24133 Level 2 120
Roadworks

National Certificate:
Occupational Health,
Safety and
Environment

A5.4.4 Training programme

The Contractor's proposed training programmes shall be subject to the approval of the Employer’s Agent (or
the approval of the Project Management Team (PMT) in the case of training for Targeted Enterprises in terms
of Part B: Small Contractor Development, where applicable), and the Contractor shall, if so instructed by the
Employer’s Agent or the PMT, alter or amend the programmes and the course content to meet any additional
needs identified.

The Contractor shall be responsible for everything necessary for the delivery of the training programmes,
including:

@) the provision of the trainers;
(b) the provision of a suitable secure venue, complete with adequate furniture, lighting, air conditioning,
power and ablution facilities;
(©) the provision of all necessary stationery, consumables and study materials;
(d) the transportation of the learners to and from the training facility;
(e) the payment of wages to all learners during the classroom training at a rate equal to the minimum
wage rate as set on an annual basis in the Ministerial Determination for the Expanded Public
Works Programme;
® the provision of any relevant Personal Protective Equipment (PPE) required for the training;
and
(g) additional supervision of the learners during the practical learning stage of the training carried out
by constructing relevant elements of the Works (wages for the learners during this stage of
the training will be paid through the rates tendered for the relevant scheduled work items for
those elements).

At the successful completion of each course, the Contractor’s training provider shall, as proof of attendance
and completion, issue each learner with a certificate indicating the course content.

Page 63 of 106
Volume 3 of 3 Part C
The Contract




VOLUME 3 OF 3 Tender No. RFP074/2023

JBCC APPOINTMENT OF CONTRACTORS FOR REPAIRS &
D S A RENOVATIONS TO CLUSTER TWO (RICHMOND PRIMARY
THE CONTRACT SCHOOL) UNDER ILEMBE DISTRICT IN KWAZULU NATAL

DEPARTMENT OF EDUCATION

The training provider shall also ensure that each unit standard contributing towards a full learnership
qualification and successfully completed by the learner is entered onto the national database.

The Contractor shall keep comprehensive records of the training given to each learner and the certificates
issued, and shall provide copies of such records to the Employer's Agent when required.

The Contractor shall also complete and submit to the Employer’'s Agent each month, in a format acceptable to
the Employer (using the EPWP Data Collection Tool template), a return detailing the training provided, both for
the month and cumulatively for the contract.

A5.5 In-service training

The Contractor shall, from the commencement of the contract, implement an in-service training programme in
which the various skills required for the execution and completion of the Works are imparted to the EPWP
participants engaged thereon.

Throughout the duration of the contract, the EPWP participants shall be trained progressively through the
various stages of each particular type of work in which they are engaged, and their work shall be supervised
and monitored and their methods corrected where necessary.

The in-service training programme shall be submitted with the initial Works programme. The Contractor shall
record the progress in relation to this programme on a monthly basis, and this progress report shall be
incorporated in the monthly site meeting minutes and the payment certificate.

The Contractor shall provide sufficient skilled and competent trainers to train all EPWP participants engaged
on the contract in the various skills required to enable them to carry out the required construction activities.

The in-service training of EPWP participants shall take place before commencement of the relevant construction
activity, and the Contractor shall take into account in his programme the lead time required for such training. All
in-service training shall be deemed to be an element of the relevant construction activity.

All formal in-service training shall be documented in terms of the EPWP Data Collection Tool template, and
shall be accompanied by an attendance register of the EPWP participants on the applicable days.

All EPWP participants shall be remunerated at their agreed wage rate in respect of the time spent undergoing
in-service training. The cost of the Contractor’s in-service training obligations shall be deemed to be covered
by the sums and rates tendered in the bill of quantities.

On termination of their employment, the Contractor shall provide each EPWP participant engaged on the
contract with a certificate of service on which the following information shall be recorded:

. name of the Contractor;
. name of the project / contract;
. name of the employee;
* nature of the work satisfactorily executed by the EPWP participant and the time spent
thereon;
. nature and extent of training provided to the EPWP participant; and
. dates of service.
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A5.6 Training venue facility

The training venue facility to be provided by the Contractor shall be constructed, furnished and fully serviced
for the duration of the contract.

In order to minimise the cost of transporting the learners for training, the facility shall be located in secure
premises on the Site, or in close proximity thereto.

This facility shall be used to deliver all training, irrespective of whether it is delivered in terms of Part A or Part
B of the Particular Specifications.

The facility shall accommodate a class of up to 25 learners and shall comprise the following:

(@) Lecture room (interior area) = 48 m?
(b)  Ablutions (male) = 6m2
(c) Ablutions (female) = 6m?
(d) Chairs for learners (individual chairs, with backs) = 25 off
(e) Desk area for 25 learners (500 mm width) = 12,5m?
(f)  Chairs for trainers and management (individual chairs, with backs) = b5off
(g) Table area for trainers and management = 3m?
(h)  220/250 volt power points = 6 off
(i)  Double 80 watt fluorescent light fittings complete with ballast and tubes = 6 off
(i)  Single incandescent light fittings complete with 100 watt globes = 4 off
(k) Wash hand basins complete with taps and drains = 4 off
()  Fire extinguishers, 9,0 kg, all-purpose dry powder type, complete,

mounted on wall with brackets = 2 off
(m) Air conditioning units with 2,2 kW minimum capacity, mounted and

with own power connection = 4 off
(n) Voltage stabilizers = 2off
(o) Floodlights complete with poles and 500 watt minimum globes and

controlled by photocells = 2 off
(p) White boards (3 m x 1,5 m) = 1off
(@) Venetian blinds = 12m?

A6. MEASUREMENT AND PAYMENT

A6.01 Provision of the training venue facility, including the cost of transporting the learners to and from
this facility

The measurement and payment of training venue facility and transportation of learner shall be in accordance of the
contract and bills of quantities

A6.02Training of learners employed by the contractor or the

targeted Enterprise subcontractors:

The measurement and payment of training of learners shall be in accordance of the contract and bills of quantities

A6.03 Payments associated with the NYS programme:

The measurement and payment of NYS leaners shall be in accordance of the contract and bills of quantities
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T-Shirt/Overall/Safety Vest Branding

Programme Name
(Short sleeve only) EPWP

Implementing
EPWP
Logo Agent Logo
8 public worl
?W = 2| # i
4 REPUBLIC OF SOUTH APRICA EXPANDED PUBLIC WORKS PROGRAVIME
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Logo Options

Implementing Agent Examples EPWP LOGO

National Projects

(T ; ;\;‘
Degamment ==\ —— 5 .
;E;;é{??;r SOUTH AFRICA @ E’;ﬁur AT R i
Al Lo
$J envromencitics | Contains National Coat EXPANDED PUBLIC WORKS PROGRAMME

Of Arms and name

& irs
Wg?  REPUBLC OF SOUTHAFRICA

Provincial Department PrOjeCtS The Logo shall not be disproportionately stretched.

A monochrome black logo may be used on approval

\ only.
» transport L
Deparment
Tre
Pro ce of KwaZulu-Natal

The above logo is the current logo. Logos with
green text below the words EXPANDED PUBLIC

(e ins Provincial Coat WORKS PROGRAMME are old logos and should
Of Arms and name not be utilised.

Municipal Projects

Ugu District

Municipality Eﬂn‘g'umm

PLEASE VERIFY WHICH LOGO NEEDS TO USED
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Printing on PPE

PPE (Overalls) shall be Pantone Green with/without reflective tape and
shall be branded as follows:

* Implementer’s Logo (printed or embroidered) on the left front pocket
location ie over the heart position. (full colour)

« EPWP logo on the right front pocket (printed or embroidered) location
(full colour)

* The letters EPWP on the back of the PPE in BLACK

* The program name eg Vuk'uphile is to be printed on the right sleeve of
short sleeved apparel and need not be placed on long sleeved apparel.

*  Where required, lime green safety vests are to be branded with similar
specification above. In this instance the Overalls may not necessarily
be branded provided that the use of high visibility vests is mandatory.

« All artwork and PPE samples shall be approved and signed off by the
consultant prior to printing/embroidering.
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Contractor’s
Logo

EXPANDED PUBLIC WORKS PROGRAMME

This contract must be read in conjunction with the standard terms and conditions of employment on EPWP attached herein.

EPWP CONTRACT OF EMPLOYMENT between

Employer Details

Click or tap here to enter tex Address "
Name Click or tap here to enter text. Click or tap here to enter text.
Telephone Click or tap here to enter text.
Email Click or tap here to enter text.
Contact Click or tap here to enter text.
And
Employee Details
Name Click or tap here to enter text. Surname Click or tap here to enter text.
ID: Click or tap here to enter text. Cell Click or tap here to enter text.
Sex (M/F) Male [J Female (] Disability Yes (0 No [J
Primary Language Click or tap here to enter text. Physical .
= . Click or tap here to enter text.

Other Languages Click or tap here to enter text. Address
Highest Education Local oo :

: Click or tap here to enter text. e s Click or tap here to enter text.
Level Achieved Municipality
Other qualifications Click or tap here to enter text. Ward Click or tap here to enter text.
Grant Received (Y/N) | Yes OO No OJ Grant type:

Employment Details

Name of project:

Click or tap here to enter text.

Job Title:

Click or tap here to enter text.

Duties:

Click or tap here to enter text.

Contract Start Date

Click or tap here to
enter text.

Click or tap here to

Contract Finish Date
enter text.

The wage per task/day is:

R Click or tap here to enter text. /| Hour/Day/task (Specifier to select correct rate)

Special Conditions

and not a permanent job.

¢) Underperformance:

You must be aware that this employment contract is a limited term contract
any one of the following reasons:

a) The contractor does not get additional contracts from the EPWP.

b) Funding for the programme in your area comes to an end.

offence — dismissal.

This employment contract may be terminated for

first offence — final written warming. Second

Payment

a) You will be paid a fixed amount stipulated above for completing a fixed
amount of work.

b) The amount of work required for the agreed rate of pay will vary from
task to task. You will be informed at the beginning of each task or group
of tasks how much work you are expected to complete per day.

c) You will only be paid for work completed.

d) Payment during classroom training shallbe R  /day

Personal Protective Clothing will be supplied to the employee by the employer depending on the work to be performed, and will remain the property of
the employee provided that the employee has worked for at least 3 months.

Acceptance

Employer Name:

Employer Signature:

Employee Name: Employee Signature:

Witness 1 Name:

Volume 3 of 3
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5. Special Conditions for Security Guards
APPENDIX E — Conditions of Service 5.1. A security guard may work up to 55 hours per week and up to
eleven hours per day.
i 5.2. A security guard who works more than ten hours per day must
Introduction ) have a meal break of at least one hour or two breaks of at
y £ 8 This document contains the standard terms and least 30 minutes each.
conditions for workers employed in elementary occupations
on an Expanded public Works Programme (EPWP). These 6. Daily Rest Period
terms and conditions do NOT apply to persons employed in Every worker is entitled to a daily rest period of at least eight
the supervision and management of an EPWP. consecutive hours. The daily rest period is measured from
1.2. In this document — the time the worker ends work on one day until the time the
a) “department” means any department of the State, worker starts work on the next day.
implementing agent or contractor;

b) “employer” means any department, implementing agency or 7. Weekly Rest Period
contractor that hires workers to work in elementary Every worker must have two days off every week. A worker
occupations on an EPWP; s may only work on their day off to perform work which must be

C) “won(erf means any perspn working in an elementary done without delay and cannot be performed by workers
occupation on an EPWP; e ; during their ordinary hours of work (“emergency work”).

d) “elementary occupation” means any occupation involving
unskilled or semi-skilled work; 8. Work on Sundays and Public Holidays

€) management” means any person employed by a department g 4 A worker may only work on a Sunday or public holiday to
or implementing agency to administer or execute an EPWP; perform emergency or security work.

) “task” means a fixed quantity of work; o 8.2.  Work on Sundays is paid at the ordinary rate of pay.

9) “task-based work” means work in which a worker is paid a 8.3. A task-rated worker who works on a public holiday must be
fixed rate for performing a task; paid —

h) ‘task-rated worker” means a worker paid on the basis of the 3y the worker's daily task rate, if the worker works for less than
number of tasks completed; Tourhours:

i) “time-rated worker” means a worker paid on the basis of the ) gouple the worker's daily task rate, if the worker works for
length of time worked. more than four hours.

8.4.  Atime-rated worker who works on a public holiday must be
. Terms of Work paid —

2.1 Workers on an EPWP are employed on atemporary basis.  3)  the worker's daily rate of pay, if the worker works for less than

22, Aworker may NOT be employed for longer than 24 months in four hours on the public holiday;
any five-year cycle on an EPWP. - ) double the worker's daily rate of pay, if the worker works for

2.3. Employment on an EPWP does not qualify as employment as more than four hours on the public holiday.

a contributor for the purposes of the Unemployment Insurance
Act 30 of 1966. 9. Sick Leave
9.1.  Only workers who work four or more days per week have the
- Normal Hours of Work ) right to claim sick-pay in terms of this clause.

3.1 An employer may not set tasks or hours of work thatrequirea g2 A worker who is unable to work on account of illness or injury
worker to work— ) is entitled to claim one day’s paid sick leave for every full

a) more than forty hours in any week month that the worker has worked in terms of a contract.

L on more than five days in any week; and 9.3. A worker may accumulate a maximum of twelve days’ sick
ii. for more than eight hours on any day. leave in a year.

3.2 Anemployer and worker may agree that a workerwillwork g 4 Accumulated sick-leave may not be transferred from one
four days per week. The worker may then work up to ten contract to another contract.
hours per day. 9.5.  Anemployer must pay a task-rated worker the worker’s daily

3.3.  Atask-rated worker may not work more than a total of 55 task rate for a day’s sick leave.
hours in any week to complete the tasks allocated (based on 96. An employer must pay a time-rated worker the worker’s dain
a40-hour week) to that worker. rate of pay for a day’s sick leave.

9.7.  An employer must pay a worker sick pay on the worker's
. Meal Breaks usual payday.

4.1. A worker may not work for more than five hours withouttaking g g Before paying sick-pay, an employer may require a worker to
a meal break of at least thirty minutes duration. produce a certificate stating that the worker was unable to

42 Anemployer and worker may agree on longer meal breaks. WOrk on account of sickness or injury if the worker is —

43 Aworker may not work during a meal break. However, an a)  absent from work for more than two consecutive days: or
employer may require a worker to perform duties during a b)  absent from work on more than two occasions in any eight-
meal break if those duties cannot be left unattended and week period.
cannot be performed by another worker. Anemployermust gg A medical certificate must be issued and signed by a medical
take reasonable steps to ensure that a worker is relieved of practitioner, a qualified nurse or a clinic staff member
his or her duties during the meal break. ) authorised to issue medical certificates indicating the duration

44, Aworker is not entitled to payment for the period of a meal and reason for incapacity.

break. However, a worker who is paid on the basis oftime g 1.
worked must be paid if the worker is required to work or to be
available for work during the meal break.

A worker is not entitled to paid sick-leave for a work-related
injury or occupational disease for which the worker can claim
compensation under the Compensation for Occupational
Injuries and Diseases Act.

Employer Employes
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10.

10.1.
10.2.
10.3.
10.4.

10.5.
b)

10.6.

10.7.

11:

11.1.

a)

c)

12.

12.1.

b)
<)

d)
12.2.

12.3.

13.

13.1.

a)
b)

c)

d)

Maternity Leave

A worker may take up to four consecutive months’ unpaid 14.
matemnity leave. 14.1.
A worker is not entitled to any payment or employment-related
benefits during matemity leave. 14.2.

A worker must give her employer reasonable notice of when

she will start maternity leave and when she will return to work. 14.3.
A worker is not required to take the full period of maternity

leave. However, a worker may not work for four weeks before

the expected date of birth of her child or for six weeks after

the birth of her child, unless a medical practitioner, midwife or 14.4.

qualified nurse certifies that she is fit to do so. 14.5.
A worker may begin matemity leave —

four weeks before the expected date of birth; or 14.6.
on an earlier date — a)
if a medical practitioner, midwife or certified nurse certifies b)
that it is necessary for the health of the worker or that of her

unborn child; or c)

if agreed to between employer and worker; or
on a later date, if a medical practitioner, midwife or certified 14.7.
nurse has certified that the worker is able to continue to work

without endangering her health. a)
A worker who has a miscarriage during the third trimester of b)
pregnancy or bears a stillborn child may take maternity leave c)
for up to six weeks after the miscarriage or stillbirth. d)
A worker who returns to work after matemity leave, has the e)

right to start a new cycle of twenty-four months employment,  14.8.
unless the EPWP on which she was employed has ended.

Family responsibility leave 14.9.
Workers, who work for at least four days per week, are

entitled to three days paid family responsibility leave each

year in the following circumstances -

when the employee’s child is bomn; 15.
when the employee’s child is sick; 15:1.
in the event of a death of —

the employee’s spouse or life partner; 15.2.
the employee’s parent, adoptive parent, grandparent, child,

adopted child, grandchild or sibling. 15.3.

Statement of Conditions

An employer must give a worker a statement containing the
following details at the start of employment —

the employer's name and address and the name of the 154.
EPWP; a)
the tasks or job that the worker is to perform; and

the period for which the worker is hired or, if this is not certain, b)
the expected duration of the contract;

the worker’s rate of pay and how this is to be calculated; c)
the training that the worker will receive during the EPWP.

An employer must ensure that these terms are explained in a

suitable language to any employee who is unable to read the 16.
statement. 16.1.
An employer must supply each worker with a copy of these
conditions of employment. 16.2.
a)
Keeping Records
Every employer must keep a written record of at least the b)
following — c)
the worker's name and position; d)
in the case of a task-rated worker, the number of tasks
completed by the worker; €e)

in the case of a time-rated worker, the time worked by the
worker,
payments made to each worker.

13.2. The employer must keep this record for a period of at least 17.

three years after the completion of the EPWP.

Payment

An employer must pay all wages at least monthly in cash or
by cheque or into a bank account.

A task-rated worker will only be paid for tasks that have been
completed.

An employer must pay a task-rated worker within five weeks
of the work being completed and the work having been
approved by the manager or the contractor having submitted
an invoice to the employer.

A time-rated worker will be paid at the end of each month.
Payment must be made in cash, by cheque or by direct
deposit into a bank account designated by the worker.
Payment in cash or by cheque must take place —

at the workplace or at a place agreed to by the worker;
during the worker’s working hours or within fifteen minutes of
the start or finish of work;

in a sealed envelope which becomes the property of the
worker.

An employer must give a worker the following information in
writing —

the period for which payment is made;

the numbers of tasks completed or hours worked;

the worker's eamings;

any money deducted from the payment;

the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information
must be recorded on the envelope and the worker must
acknowledge receipt of payment by signing for it

If a worker's employment is terminated, the employer must
pay all monies owing to that worker within one month of the
termination of employment.

Deductions

An employer may not deduct money from a worker's payment
unless the deduction is required in terms of a law.

An employer must deduct and pay to the SA Revenue
Services any income tax that the worker is required to pay.
An employer who deducts money from a worker's pay for
payment to another person must pay the money to that
person within the time period and other requirements
specified in the agreement law, court order or arbitration
award concemned.

An employer may not require or allow a worker to —

repay any payment except an overpayment previously made
by the employer by mistake;

state that the worker received a greater amount of money
than the employer actually paid to the worker; or

pay the employer or any other person for having been
employed.

Health and Safety

Employers must take all reasonable steps to ensure that the
working environment is healthy and safe.

A worker must —

work in a way that does not endanger his/her health and
safety or that of any other person;

obey any health and safety instruction;

obey all health and safety rules of the EPWP;

use any personal protective equipment or clothing issued by
the employer,

report any accident, near-miss incident or dangerous
behaviour by another person to their employer or manager.

Compensation for Injuries and Diseases

Employes Emgloyee
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172!

17.3.
17.4.

18.

18.1.

18.2.
18.3.

18.4.

18.5.

19.

19.1.

a)
b)
<)
a)
€)

a)

It is the responsibility of the employers (other than a
contractor) to arrange for all persons employed on an EPWP
fo be covered in terms of the Compensation for Occupational
Injuries and Diseases Act, 130 of 1993.

A worker must report any work-related injury or occupational
disease to their employer or manager.

The employer must report the accident or disease to the
Compensation Commissioner.

An employer must pay a worker who is unable to work
because of an injury caused by an accident at work 75% of
their eamings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner.
This does NOT apply to injuries caused by accidents outside
the workplace such as road accidents or accidents at home.

Termination

The employer may terminate the employment of a worker for
good cause after following a fair procedure.

A worker will not receive severance pay on termination.

A worker is not required to give notice to terminate
employment. However, a worker who wishes to resign should
advise the employer in advance to allow the employer to find
a replacement.

A worker who is absent for more than three consecutive days
without informing the employer of an intention to retum to
work will have terminated the contract. However, the worker
may be re-engaged if a position becomes available for the
balance of the 24-month period.

A worker who does not attend required training events,
without good reason, will have terminated the contract.
However, the worker may be re-engaged if a position
becomes available for the balance of the 24-month period.

Certificate of Service

On termination of employment, a worker is entitied to a
certificate stating —

the worker’s full name;

the name and address of the employer;

the EPWP on which the worker worked;

the work performed by the worker;

any training received by the worker as part of the EPWP;
the period for which the worker worked on the EPWP;
any other information agreed on by the employer and worker.
Either party can terminate this agreement with four weeks
written notice. In the case where an employee is illiterate
notice may be given by that employee verbally.
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Reporting month:

Project Name:

Surname:

IDENTITY NUMBER:

EXPANDED PUBLIC WORKS PROGRAMME

First Name:

Mobile No:

Contract no:

Day

Date

Time In

Signature

Time Out

Signature
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Training Provided In The
Reporting Month

WEEK 1
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WEEK 2
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WEEK 3
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WEEK 4
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WEDNESDAY

THURSDAY
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PART B: SMALL CONTRACT DEVELOPMENT
B1. SCOPE

This part provides the procedures that relate to the Contractor implementing the Employer’s policies and
initiatives, enabling the Employer to realise its social and development objectives through the participation
of Targeted Enterprises and Labour in the construction of the Works. The approach adopted enables the
delivery of a wide range of social and economic deliverables, including the employment of local resources,
employment opportunities for labour enhanced works, business opportunities, enterprise support and
development programmes, and skills development.

The participation of Targeted Enterprises and Labour, measured in monetary terms, is specified as a
contract participation goal by the Employer, for the Contractor to achieve.

B2. DEFINITIONS

Unless inconsistent with the context, in these specifications the following terms, words or expressions shall
have the meanings hereby assigned to them:

B2.1 “Black People” has the meaning assigned to it in section 1 of the Broad-Based Black Economic
Empowerment Act, 2003 (Act No 53 of 2003), and the Broad-Based Black Economic Empowerment
Amended Act, 2013 (Act No 46 of 2013).

B2.2 “Contract Participation” means a process whereby the Employer sets a target to achieve its social
and development objectives through the participation of Targeted Enterprises and Labour in the
construction of the Works.

B2.3 “Contract Participation Goal (CPG)” means the value of goods, services and works for which the
Contractor contracts Targeted Enterprises and Labour exclusive of any value added tax which the law
requires the Employer to pay to the Contractor, expressed as a percentage of the Contract Price (adjusted
to exclude penalties and value added tax).

B2.4 “EME” means an exempted micro enterprise in terms of a code of good practice on black economic
empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act, 2003
(Act No 53 of 2003).

B2.5 “Military Veteran” has the meaning assigned to it in section 1 of the Military Veterans Act, 2011
(Act No 18 of 2011).

B2.6 “people with disabilities” has the meaning assigned to it in section 1 of the Employment Equity
Act, 1998 (Act No 55 of 1998).

B2.7 “Project Management Team (PMT)” means a team established at the commencement of the contract,
comprising a representative from each of the Employer, the Employer’s Agent and the Contractor, that will
be responsible for various functions related to the implementation of the Contract Participation process.

B2.8 “QSE” means a qualifying small enterprise in terms of a code of good practice on black economic
empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act, 2003
(Act No 53 of 2003).

B2.9 “Target Area” means the geographic area stated in the Contract Data.
B2.10 “Targeted Enterprise” means an entity to which the Contractor subcontracts a percentage of the

contract value as a condition of contract and which is:
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0] an EME or QSE which is at least 51% owned by black people;

(i)  an EME or QSE which is at least 51% owned by black people who are youth;
(i) an EME or QSE which is at least 51% owned by black people who are women;

(iv) an EME or QSE which is at least 51% owned by black people with disabilities; or
(v) an EME or QSE which is at least 51% owned by black people who are military veterans.

B2.11 “Targeted Labour” means individuals, employed by the Contractor and subcontractors in the
performance of the contract, who permanently reside in the target area or who are recognised as being
residents of the target area on the basis of identification and association with and recognition by the
residents of the target area, and excludes any labour employed by suppliers and manufacturers.

B2.12 “Youth” means persons between the ages of 18 and 35.
B3. CONTRACT PARTICIPATION
B3.1 Objective

In order for the Employer to realise its social and development objectives, the Contractor is required to
provide business and labour opportunities through the participation of Targeted Enterprises and Labour in
the construction of the Works. The participation of Targeted Enterprises and Labour, measured in monetary
terms, is specified by the Employer as a contract participation goal, for the Contractor to achieve.

B3.2 Contract Participation process

The Contractor shall engage Targeted Enterprises and Labour in the performance of the contract to the
extent that the total monetary value of such engagements exclusive of any value added tax, expressed as
a percentage of the Contract Price (adjusted to exclude penalties and value added tax), is not less than the
Contract Participation Goal specified in the contract.

B3.2.1 Contract Participation plan

The Contractor shall submit to the Employer’s Agent details of his plan to achieve the Contract Participation
Goal with his initial programme in terms of which he will carry out the Works. The Contract Participation
plan shall be submitted with all subsequent adjusted programmes. The tender process for the procurement
of Targeted Enterprise subcontractors shall be indicated on the programme.

The Contract Participation plan shall indicate the expected delivery dates of goods provided by Targeted
Enterprises, and the commencement and completion dates of work and services to be performed by all the
Targeted Enterprises and Labour engaged on the contract for the purpose of securing credits towards the
Contract Participation Goal.

The information contained in the Contract Participation plan facilitates, in the first instance, the monitoring
by the Employer’s Agent of the performance of the Contractor in terms of his Contract Participation Goal
obligations and, in the second instance, the making of any adjustments by the Contractor to compensate
for quantitative underruns, the elimination of items contracted to Targeted Enterprises or Labour, or any
other reason beyond the Contractor’s control which may be acceptable to the Employer

B3.2.2 Targeted Enterprises

The Contractor shall engage Targeted Enterprises comprising subcontractors and suppliers directly or
indirectly in the performance of the contract. Prior to such Targeted Enterprises being engaged, the
Contractor shall submit to the Employer’s Agent documentation in a form approved by the Employer’s
Agent, to confirm that the enterprise satisfies the eligibility criteria for recognition as a targeted enterprise.
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The Contractor shall enter into written contractual agreements with all the Targeted Enterprises, in a form
approved by the Employer’'s Agent. Copies of such agreements and the written acceptance thereof shall
be submitted to the Employer’s Agent.

In the case of Targeted Enterprise subcontractors, only those subcontractors procured through a tender
process as specified in clause B6 Tender Process for Targeted Enterprise Subcontractor Procurement,
shall qualify to have their contribution count towards the Contract Participation Goal.

The Contractor may not subcontract more than 25% of the Contract Price to Targeted Enterprises whose
B- BBEE status level of contributor is lower than the Contractor’s.

B3.2.3 Targeted Labour

The Contractor shall engage Targeted Labour directly or indirectly in the performance of the contract. It is
a requirement of the contract that such Targeted Labour be engaged by means of a written contract, in a
form approved by the Employer’'s Agent.

The requirements for the engagement of such Targeted Labour is contained in Part A: Expanded Public
Works Programme.

B3.3 Contract Participation Goal

The Contract Participation Goal comprises two targets, namely subcontracting of the Works to Targeted
Enterprises, and employment of Targeted Labour. The Contract Participation Goal targets are stated as a
percentage unit of measure in the Contract Data, for the Contractor to achieve to the extent that the total
monetary value of such subcontracting and employment engagements exclusive of any value added tax,
expressed as a percentage of the Contract Price (adjusted to exclude penalties and value added tax), are
each not less than the respective Contract Participation Goal target stated in the contract.

B3.3.1 Monthly submission of supporting documentation

The Contractor shall prepare and submit on a monthly basis to the Employer’'s Agent in a form approved
by the Employer’s Agent, the following:

(v)  a brief report which describes the commercially useful functions performed by the
Targeted Enterprises and Labour in the performance of the contract, both during the
interim period and on a cumulative basis;

(viy aschedule reflecting the estimated total value of the contracts, the cumulative value
of the contracts, and the value of goods provided, and work and services performed
over the period for which payment is claimed with respect to each and every
Targeted Enterprise; and

(viiy a schedule which lists the names, identity numbers, gender, trade/occupation, period
of employment, employment number and the like, as directed by the Employer’s
Agent, together with the respective wage rates payable in respect of Targeted
Labour, including the monetary value of wages paid both on a cumulative basis and
over the period for which payment is claimed.

Should random inspections conducted by the Employer's Agent on Targeted Enterprise and Labour
activities indicate that such Targeted Enterprises and Labour are not performing in accordance with the
requirements of the contract, the Contractor shall provide, in addition to the monthly reporting requirements,
separate weekly resource returns and any other relevant information with respect to such Targeted
Enterprises and Labour in a form approved by the Employer’s Agent.
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B3.3.2 Contract Participation Goal credits
B3.3.2.1 Granting of credits

The Employer’s Agent shall certify the value of the credits counted towards the Contract Participation Goal
whenever a claim for payment is issued to the Employer, and shall notify the Contractor of the amount. The
value of the credits counted shall not include any expenditure on Goods and Labour which forms part of
the monetary value of the contributions made by Targeted Enterprise subcontractors.

Credits towards the Contract Participation Goal shall be granted by converting the value of the following
(including contract price adjustment and rise/fall on special materials, but excluding value added tax) to a
percentage of the Contract Price (adjusted to exclude penalties and value added tax), as relevant:

(i)  subcontracting CPG:

¢ the total monetary value of the contributions made by Targeted
Enterprise subcontractors in fulfilling contractual obligations; and

e expenditure on Goods required for the contract, which are obtained from
Targeted Enterprise suppliers.

(iv)  employment CPG:

¢ the total monetary value of wages paid to Targeted Labour.

B3.3.2.2 Denial of credits

No credits shall be granted should the Contractor make a direct payment to a supplier or manufacturer on
behalf of a Targeted Enterprise when such payment is recovered by making deductions from payments to
the Targeted Enterprise in connection with the contract; or should the Contractor fail to enter into a written
agreement with the relevant Targeted Enterprise.

In addition, credits claimed towards the Contract Participation Goal shall be denied where written
contractual agreements contain any of the following:

(xi)  aright to set off in favour of the employing Contractor not provided for by law;

(xii) authoritarian rights given to the employing Contractor or his agent, with no
recourse to independent adjudication in the event of a dispute arising;

(xiii) payment procedures based on a pay-when-paid system;

(xiv) a dispute resolution process which does not include inexpensive alternative dispute
resolution procedures, such as mediation or adjudication, but which only makes use
of formal proceedings such as arbitration or litigation; or

(xv) conditions which are more onerous than those which exist in the main contract.

Credits shall be denied should Targeted Enterprises not adhere to statutory labour practices or fail to
perform commercially useful functions.

B3.3.3 Contract Participation Goal evaluation

The Contractor shall, upon completion of each individual Targeted Enterprise’s contract, issue a completion
certificate and certify the amount paid to such Targeted Enterprises. The Contractor shall submit the
certificates, counter-certified by the relevant Targeted Enterprises, to the Employer’s Agent for record-
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keeping purposes. The Contractor shall furnish justification to the Employer's Agent whenever it is not
possible to obtain such counter-certification.

The Contractor shall, upon termination of the services of the individuals classed as Targeted Labour
engaged in activities relating to the performance of the contract, certify the amount paid to such individuals
and submit the certificate, counter-certified by the relevant individual, to the Employer’s Agent for record-
keeping purposes. The Contractor shall furnish justification to the Employer's Agent whenever it is not
possible to obtain such counter-certification.

On completion of the contract, the Employer’s Agent shall determine the final credits to be granted towards
the Contract Participation Goal targets, by converting the value of credits (including contract price
adjustment and rise/fall on special materials, but excluding value added tax) to a percentage of the Contract
Price (adjusted to exclude penalties and value added tax)

B3.3.4 Sanctions

In the event that the Contractor fails to substantiate that any failure to achieve any of the Contract
Participation Goal targets, is due to quantitative underruns, the elimination of items contracted to Targeted
Enterprises, or any other reason beyond the Contractor’s control which may be acceptable to the Employer,
the Contractor shall be liable for a financial penalty. The subcontracting financial penalty shall be calculated
as follows:

P = 0,05 X [ (D - Do)/100] x Ca

where

D is the Contract Participation Goal percentage

Do is the Contract Participation Goal percentage which the Employer’s Agent certifies,
based on the credits passed, as being achieved upon completion of the contract

Ca contract amount which is the Contract Price (adjusted to exclude penalties and value
added tax)

P is the monetary value of penalty payable

The evaluation of the Contractor’s achievement of the Contract Participation Goal for the subcontracting of
the Works to Targeted Enterprises, shall be undertaken monthly by the Employer's Agent based on the
accumulative achievements in comparison to the programmed utilisation of Targeted Enterprises, as a
means of monitoring the Contractor’s performance in achieving the Contract Participation Goal.

Failure by the Contractor to achieve the Contract Participation Goal target by the time of Practical
Completion, shall result in the financial penalty being applied as prescribed in this clause. The Employer’s
Agent shall make a final determination of the Contractor’s achievement of the Contract Participation Goas
based on the value of the Final Payment Certificate.

B4. DUTIES OF THE EMPLOYER AND PRINCIPAL AGENT

The Employer, Principal Agent, and the Contractor, or their representatives, are parties to the Project
Liaison Committee and are co-responsible for successful project Stakeholder and Community liaison. The
Employer and the Principal Agent also play a supporting role in the successful implementation of the
Employer’s Targeted Labour and Targeted Enterprise utilisation and development goals.

To implement the Employer's Targeted Labour and Targeted Enterprise goals, the Employer and the
Principal Agent shall provide support to the Contractor by executing the following duties:

Page 89 of 102
Volume 3 of 3 Part C
The Contract




VOLUME 3 OF 3
JBCC

D S" arech THE CONTRACT

Tender No. RFP074/2023

APPOINTMENT OF CONTRACTORS FOR REPAIRS &
RENOVATIONS TO CLUSTER TWO (RICHMOND
PRIMARY SCHOOL) UNDER ILEMBE DISTRICT IN
KWAZULU NATAL DEPARTMENT OF EDUCATION
(FUNDOKUHLE SECONDARY AND MANDLANYOKA

HIGH)

(i)

(ii)

(iii)

(iv)

v)

(vi)

(Vi)

(viii)

(ix)

()

(xi)

Make recommendations to the Contractor in the identification and structuring of the
work packages to be subcontracted to Targeted Enterprises, and agree to the scope
and extent of the work packages.

Verify that the Targeted Enterprise Database(s), have been updated prior to the
letting of every new set of subcontracts.

Endorse all Databases, and approve tender procedures, tender documents, tender
submission requirements and adjudication processes for the subcontracting of
Targeted Enterprises.

Review all tender adjudication reports and monitor that the criteria and procedures
applied by the Contractor to subcontract work to Targeted Enterprises are executed
in a fair and transparent manner, and are in accordance with the Employer’s
standards.

Endorse subcontract agreements and ensure that the conditions of subcontracting
with Targeted Enterprises are fair and transparent and within the prescripts of the
Contract requirements.

Monitor the management of Targeted Enterprise subcontracts and ensure that
conditions such as the application of penalties and the termination of contracts, are
applied in a fair and transparent manner and within the prescripts of the agreement.

Verify that the Labour Database(s) from which Targeted Labour will be employed is
updated prior to every new Labour intake.

Monitor that the criteria and procedures applied by the Contractor to employ
Targeted Labour are executed in a fair and transparent manner, and is within the
Contract requirements.

Monitor that the conditions of employment of Targeted Labour are applied in a fair
and transparent manner and within the prescripts of the current and relevant Labour
legislation.

Make recommendations to the Contractor in the identification of the training
requirements of Targeted Enterprises and Targeted Labour and approve the
proposed training programmes.

Monitor that training programmes and support programmes, which the Contractor
committed to, are implemented and executed as intended.

B5. SPECIFIC WORK TO BE CARRIED OUT BY TARGETED ENTERPRISE
SUBCONTRACTORS

B5.1 Subcontract Scope of Work

It is a requirement of the contract that only those Targeted Enterprise subcontractors procured through a
tender process by the Contractor, shall qualify to have their contribution count towards the Contract

Participation Goal.

For this particular contract, the work shall be identified after tender award stage, for execution by Targeted
Enterprise subcontractors in order to assist the Contractor in achieving the Contract Participation Goal.

The Contractor may need to engage Targeted Enterprises and Labour on other aspects of the Works in
order to achieve the Contract Participation Goal.
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B5.2 Subcontract work packages

The work activities shall be grouped into varying sizes of work packages according to the CIDB contractor
grading designation and class of construction works.

B5.3 Subcontract bill of quantities

The items of work identified for execution by Targeted Enterprise subcontractors will be shown in the bill of
guantities after tender award

B6. TENDER PROCESS FOR TARGETED ENTERPRISE SUBCONTRACTOR PROCUREMENT

Note: The tendering process for targeted enterprise under 30% CPG will as far as possible be conducted

as per Items B6.1 to B6.6.

The contractor shall provide a minimum Contract Participation Goal (CPG) of 5% of the total project value
and develop targeted enterprises in two agreed developmental areas.

The contractor shall appoint an Enterprise Development Coordinator who shall:

a. Develop a project specific Enterprise Development plan to improve the targeted enterprise’s
performance in the identified developmental areas and shall allocate resources to monitor progress
in relation to improved performance and

b. Submit to the employer’s representative a monthly enterprise development report (Performa ED
105 P) which documents all mentoring activities that have taken place during that month and the
progress made in improving the targeted enterprise’s performance in the agreed developmental
areas, countersigned by the targeted enterprise

The Enterprise Development Coordinator shall have the following competencies (this is a condition of
contract and will not be assessed during evaluation):

a. Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

b. Minimum experience of 2 years in training and development in Building or Construction; and;

c. National Diploma or B Degree in the Built Environment or Business Management

B6.1 Subcontract scope of work

The Contractor shall refer construction activities required to execute the Works in terms of the contract, to
determine how he intends to unbundle or package specific subcontracts for execution by Targeted
Enterprise subcontractors, and shall present his proposal to the Employer and Employer's Agent for
approval.

B6.2 Compilation of subcontract tenders

The Contractor shall be responsible for compiling the tender documents that will enable him to engage the
Targeted Enterprise subcontractors for the various work packages, according to the contractor grading
designation and class of construction works or specialist works. The Contractor shall compile each
subcontract tender document in such a manner that it shall facilitate the achievement of all objectives and
principles pertaining to the development of the Targeted Enterprise subcontractors.

The tender documentation shall comply with the Employer’s standards, including its standard conditions of
tender. The following returnable schedules shall form part of the tender document for submission by
tenderers:

Page 91 of 102
Volume 3 of 3 Part C
The Contract



VOLUME 3 OF 3
JBCC

D S" arech THE CONTRACT

Tender No. RFP074/2023

APPOINTMENT OF CONTRACTORS FOR REPAIRS &
RENOVATIONS TO CLUSTER TWO (RICHMOND
PRIMARY SCHOOL) UNDER ILEMBE DISTRICT IN
KWAZULU NATAL DEPARTMENT OF EDUCATION
(FUNDOKUHLE SECONDARY AND MANDLANYOKA

HIGH)

(i)  certificate of registration of the tenderer in the required CIDB contractor grading
designation, confirming the tenderer’s registration Status as “Active” at the closing
date of tender submission;

(iv)  tax compliance status report;

y: B-BBEE verificati i fidavit
(vi)  proof of registration on the Central Supplier Database; and

(vii) compliance with the COID Act.

The tender documents shall also contain the proposed subcontract agreement in accordance with clause
G8.1.

The draft tender documents shall be subject to approval by the Employer and Employer's Agent. The
Contractor may then proceed with the preparation of tender documents for the work packages.

B6.3 Tender process

The Contractor shall be responsible for advertising the tenders for the work packages, and inviting tenders
from Targeted Enterprise subcontractors in consultation with the Employer and Employer’'s Agent and the
local PSC.

The Employer shall identify the number of work packages which are to be executed by Targeted Enterprise
subcontractors from specific designated groups.

The Contractor shall conduct a compulsory briefing session for tenderers, attended by the Employer and
Employer’s Agent, to explain the Works required and the tender process to the Targeted Enterprise
subcontractors.

Tenders for the subcontracted works must close at a stipulated time and date. Tenders shall be placed in
a suitable formal Tender Box, located at the Contractor’s site office. The tender opening shall be conducted
by the Project Management Team.

B6.4 Tender evaluation

The Project Management Team shall evaluate the tenders according to the Employer’s standards. The
Contractor shall prepare the tender adjudication report for each subcontract, and submit it to the Project
Management Team for review prior to award of each subcontract.

B6.5 Allocation of subcontract work packages

The Project Management Team shall identify responsive tenders received for the various work packages
from Targeted Enterprises in the following designated groups:

(iv) an EME or QSE which is at least 51% owned by black people;

(v) an EME or QSE which is at least 51% owned by black people who are youth;
(vi) an EME or QSE which is at least 51% owned by black people who are women;
(vii) an EME or QSE which is at least 51% owned by black people with disabilities; or

(viii) an EME or QSE which is at least 51% owned by black people who are military veterans.

The selection of subcontract work packages shall then be made, in consultation with the Employer, in order
to comply with the Employer’s targeted procurement objectives.
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B6.6 Award of subcontract work packages

Following the selection of the Targeted Enterprise subcontractors for the various work packages in
consultation with the Employer, the Employer's Agent shall provide written confirmation of the Targeted
Enterprise subcontractor selected for each work package, to the Contractor. The Contractor shall award
each work package to the respective Targeted Enterprise subcontractor.

B7. GENERAL RESPONSIBILITIES OF THE CONTRACTOR TOWARDS
TARGETED ENTERPRISES

B7.1 Obligations

The Contractor shall ensure that he complies with the following obligations:

(vi)
(Vi)

(viii)

(ix)
x)

B7.2 Subcontracts

institute a quality assurance system;

provide adequate training, coaching, guidance, mentoring and assistance to
Targeted Enterprises;

provide financial support and other assistance to ensure that Targeted Enterprises
are able to meet their obligations and commitments with respect to their
subcontracts, including acquisition of labour, construction equipment and materials;

ensure that the contract participation goals and objectives are achieved; and

make provision for Targeted Enterprises to be established within the Contractor’s
own camp facilities, and be responsible for the provision of site offices, common
camp facilities, medical, security, safety, electricity, water, sewage services, waste
disposal and all other camp services.

In the subcontracts arranged by the Contractor involving Targeted Enterprises, the following shall apply:

v)

(vi)

the appointment of Targeted Enterprises by the Contractor shall be made in
accordance with the provisions of JBCC 2005 ; and

no provision or requirements set out in the specifications shall be deemed to relieve
the Contractor of any liability or obligation under the contract, and in accordance
with the provisions of JBCC 2005, the Contractor shall be liable for the acts,
defaults and negligence of any Targeted Enterprise, his agents or employees as
fully as if they were the acts, defaults or negligence of the Contractor.

B8. MANAGEMENT OF TARGETED ENTERPRISE SUBCONTRACTS

The Contractor shall conclude the subcontract agreements, and provide the necessary management
support to the Targeted Enterprises. Failure by a Targeted Enterprise to comply with the terms and
conditions of the subcontract agreement shall result in penalties being applied or the subcontract

terminated.

B8.1 Compilation of subcontract conclusion agreement

(k) The Contractor in liaison with the Employer and Employer’s Agent shall be responsible for
the conclusion of each subcontract agreement. The agreement shall be in accordance with
the provisions of JBCC 2005 and shall be consistent with the terms and conditions in this
contract. The agreement shall be subject to approval by the Employer and Employer’s
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()

Agent.

The terms and conditions of the subcontract agreement shall also specify the following:

() an entitlement of the Targeted Enterprise to receive such training as is
contemplated in this contract;

(i) an obligation on the Targeted Enterprise to participate and co-operate in such
training as is provided for in this contract;

(iii) the allowable sources from which workers may be drawn in terms of the contract;

(iv) the terms and conditions relating to the recruitment, employment and remuneration
of workers engaged on the contract;

(V) the training to be provided to the workers; and

(vi) the terms and conditions relating to payment of the Targeted Enterprise. Such
terms and conditions shall also include a clause stipulating that payment to a
Targeted Enterprise for work done shall be made within 30 days of submission of
the invoice by the Targeted Enterprise to the Contractor. In the event of failure by
the Contractor to make the payment by the due date, he shall pay to the Targeted
Enterprise interest, at the prime overdraft rate charged by the Targeted Enterprise’s
bank, compounded monthly, on all overdue payments from the date on which the
same should have been paid to the date when payment is effected, without
prejudice to the Targeted Enterprise’s other rights under the contract or by law.

B8.2 Quality of work and performance of the Targeted Enterprise

(f)

©)

B8.3

(e)

(f)
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The Contractor shall closely monitor and supervise all Targeted Enterprises and shall train,
mentor, guide and assist each Targeted Enterprise in all aspects of management, execution
and completion of his subcontract. This shall typically include assistance with planning of
the works, sourcing and ordering of materials, labour relations, monthly measurements and
invoicing procedures. The extent and level of such training, mentoring, guidance and
assistance to be provided by the Contractor shall be commensurate with the basic level of
subcontract applicable and shall be directed at enabling the Targeted Enterprise to achieve
the successful execution and completion of their subcontract.

The Contractor shall closely monitor and supervise all Targeted Enterprises and shall give
reasonable warning to the Targeted Enterprise when any contravention of the terms and
conditions of the subcontract has occurred or appears likely to occur. The Contractor shall,
whenever feasible, give the Targeted Enterprise reasonable opportunity to make good
any such contravention, or to avoid such contravention, and shall render all reasonable
assistance to the Targeted Enterprise in this regard.

Dispute avoidance and resolution procedures

When taking any disciplinary action or imposing a penalty as provided for in the
subcontract, the Contractor shall explain fully to the Targeted Enterprise that such actions
are provided for in the subcontract. If such action is contemplated this shall be discussed
with the Employer’'s Agent before any action is taken.

If the Targeted Enterprise, in the opinion of the Employer’s Agent, fails to comply with any
of the criteria listed below, the Employer’s Agent shall issue a written warning to the
Contractor, stating all the areas of non-compliance. A copy of the letter of warning shall be
forwarded to the Employer. The criteria are as follows:

(0 acceptable standard of work as set out in the specifications;

(i) progress in accordance with the time constraints in the Targeted Enterprise’s contract;
(iii) punctual and full payment of the workforce and suppliers;

(iv) site safety; and
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(v) accommodation of traffic.

(9) The Targeted Enterprise shall have 21 days from the date of receipt of the letter of warning
by the Contractor to address and rectify the issues raised by the Employer’s Agent, with the
exception of the above subclauses (b)(iv) and (v) for which the reaction time shall be in
accordance with the relevant specifications for those aspects of the Works but shall not be
longer than 24 hours. Failure by the Targeted Enterprise to comply with the deadline set,
will be sufficient grounds for the Contractor to apply a penalty, or terminate the subcontract
provided that the Employer’s Agent is satisfied that the Contractor has made every effort to
correct the performance of the Targeted Enterprise.

(h) The Targeted Enterprise shall have the right to dispute any ruling given or deemed to have
been given by the Contractor, Employer’'s Agent or Employer. Provided that, unless the
Targeted Enterprise shall, within 21 days after his receipt of a ruling or after a ruling shall
have been deemed to be have been given, give written notice (hereinafter referred to as a
Dispute Notice) to the Contractor, referring to this clause, disputing the validity or
correctness of the whole or a specified part of the ruling, he shall have no further right to
dispute that ruling or the part thereof not disputed in the said notice.

B9. TRAINING, COACHING, GUIDANCE AND MENTORING
B9.1 Obligations

This section provides details of the Contractor's obligations of implementing the National Skills
Development Strategy. This strategy sets priorities for the skills development of workers. The Sector
Education and Training Authorities (SETA) and provincial offices of the Department of Labour will play key
roles in transforming the vision of the strategy into reality.

Supervision is included as part of the contractor's general obligations for the administration and
management of the Targeted Enterprises. However, training, coaching, guidance and mentoring are not
included as part of the Contractor's general obligations unless specific provision to that effect has been
made in the project specifications.

The Contractor shall, from the commencement of the contract, provide a structured development
programme designed to improve the entrepreneurial and basic business management skills of identified
Targeted Enterprises and hired labour, as well as to improve their specific task skills (construction skills)
commensurate with the applicable levels of subcontract that will enable the Targeted Enterprises to achieve
the successful execution and completion of their subcontracts. The ultimate objective of training, coaching,
guidance and mentoring is to develop the Targeted Enterprises as far as their potential allows.

B9.2 Definitions

B9.2.1 Training

Training refers to the process of teaching a learner — usually in a classroom or simulated work environment
situation. Training usually takes place with one teacher/trainer and several learners. Principles and theory
are taught. Demonstrations are given. Assignments are then set to ensure that the learner is able to apply
what has been taught. Training is done by a specialist in the subject, who is also qualified to train.

Example: Use of a dumpy level

Training would involve the theory of how a dumpy level works and how to calculate levels. A demonstration
of how to set up and read a level could be given.
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B9.2.2 Coaching

Coaching refers to hands-on training and is mostly on a one-on-one basis of tangible and measurable skills.
It is typically on-site training, or learning-on-the-job. Coaching is training by the process of “watch-do-
correct-practice”. The coach does the task while the learner watches and asks questions. Then the learner
does the same task while the coach watches. The learner is corrected until the coach feels that he has the
gained competence in the function. The learner is then left to practise the task or skill, which the coach
oversees. Coaching is imparting a skill — usually manual or physical. A coach is usually a person doing the
same type of work on a higher or more competent level, or a person who has a mastery of the skill/task.
While training gives the theory or shows/explains the principles, coaching helps the learner become
competent and master a skill. A coach is often in the direct reporting line, i.e. someone in authority.
Coaching could be part of the management function and would make the job run more smoothly.

Example: Use of a dumpy level

Coaching would involve taking the learner onto site, setting up a dumpy level, reading levels. Then the
coach would get the learner to do the job, while the coach checked the setting up and reading. Once the
learner understands and can do the tasks, the coach checks periodically to ensure the learner is still doing
the job properly.

The desired outcome of coaching is for the learner to “fit-the-mould”, and to do things the same way and to
the same standard as the coach.

B9.2.3 Guidance

Guidance is anticipating where one might go wrong, or where one is doing a task in a complicated, inefficient
or ineffective way, and giving advice as to how to achieve a better result. Guidance is mostly given by a
person in the direct reporting line, but can be given by anyone. Guidance is not imparting skills, but
suggesting ways to improve performance.

Example: Use of a dumpy level

A person who knows how to use a dumpy level would be given guidance as to where he would next set up
the level to limit the number of set-ups. Guidance could be an extension of coaching.

B9.2.4 Mentoring

Mentoring is developing a person on a long-term career path. It is mostly about imparting skills that are
often intangible and non-measurable. A mentor is seldom anyone in the direct reporting line — although he
could be a person several levels higher in that reporting line. Mentoring is more about developing a
relationship and taking a personal interest in an individual. A mentor looks out for that individual and gives
him advice that cannot be found in a book or in the normal course of business. The sort of issues a mentor
discusses with the protégé include company politics, how to pick up work before others get wind of it, how
to position one’s company to get a better competitive advantage, how to tender such that the tender is
lowest but the profit is as good as or better than the next person, how to determine and assess risk.
Mentoring helps the protégé think strategically, sharpen entrepreneurial skills and grow — both personally
and in terms of the company. A mentor helps the protégé to develop insight and shrewdness. It is more
about business skills to survive long-term than the technical, tactical or day-to-day activities of doing
business.

The desired outcome of mentoring is for the protégé to develop his own style, i.e., to shape his own “mould”.
B9.2.5 Supervision

Supervision is instruction regarding the work to be performed, and ensuring it is carried out to specification
and to the satisfaction of the supervisor. It is not instruction on how the work is to be performed, but rather
Page 96 of 102

Volume 3 of 3 Part C
The Contract




Tender No. RFP074/2023
VOLUME 3 OF 3

APPOINTMENT OF CONTRACTORS FOR REPAIRS &

JBCC RENOVATIONS TO CLUSTER TWO (RICHMOND

D SA PRIMARY SCHOOL) UNDER ILEMBE DISTRICT IN

THE CONTRACT KWAZULU NATAL DEPARTMENT OF EDUCATION

T (FUNDOKUHLE SECONDARY AND MANDLANYOKA
HIGH)

on what work has to be performed, and usually has specific time frames.
B9.3 Assessment of Targeted Enterprise potential

It is the responsibility of the Contractor to determine the level of development required by each Targeted
Enterprise. This will require that the Contractor determine the level at which the Targeted Enterprise can
operate competently and determine the skills already acquired by the Targeted Enterprise in terms of
training and on-the-job experience. In some circumstances Adult Basic Education Training (ABET) will
need to be started before any formal training can commence. The assessment of each appointed Targeted
Enterprise is to be produced by the Contractor for discussion with the Employer and Employer’s Agent at
a meeting following the appointment of the Targeted Enterprise.

B9.4 Development Plan
Within a month of the meeting with the Employer and Employer's Agent on the Targeted Enterprise
assessments, the Contractor is to present a development plan, specific to each Targeted Enterprise. The

development plan is to be reviewed by the Employer and Employer's Agent for appropriateness before
being implemented.

The development plan is to include the following:

() specify the development needs of each Targeted Enterprise contracting
entity — the systems the entity lacks;
(i) specify the development needs of the individuals comprising the entity — the
skills the individuals within the entity lack;
(iii) the level to which that activity will be developed within the period of the contract;
(iv) whether training, coaching, guidance and/or mentoring is to be given in each activity; and
(V) the person/s responsible for each activity.

B9.5 Identification and general training of potential Targeted Enterprises

(c) The progression of training, coaching and mentorship may need to start with the
identification and general training of identified Targeted Enterprises and hired labour, and
should end with their acquisition of sufficient management skills that will equip them to
compete confidently for subcontract work beyond the duration of this contract. In addition,
generic skills shall be taught where the need for these has been identified as being
necessary amongst Targeted Enterprise workforces and hired labour.

(d) Before commencing with any structured training, the Contractor shall submit his intended
programme to the Employer and Employer’s Agent for approval of its subject content and
proposed trainers, and the Contractor shall, if so, instructed by the Employer and
Employer’s Agent, alter or amend the programme and/or course content.

The Contractor shall be responsible for the provision of everything necessary for the delivery of the various
training workshops and modules including:

() provision of a suitable fully serviced training venue facility;
(i) procurement of suitable accredited trainers;
(iii) provision, in conjunction with the accredited trainers, of all the necessary training

materials, including stationery and study materials; and

(iv) transportation of the learners to and from the training venue facility (it is therefore in
the Contractor’s interest that the training venue facility be provided on the site in
order to reduce these transportation costs).
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Payment to the Contractor for carrying out the training function shall be effected through the pay items
provided in this Part G, using the training facility provided under Part F: Expanded Public Works
Programme.

B9.6 Activities

The tasks for each of the activities making up the development plan include material, equipment and
general tasks, for training on technical, contractual, financial, human resources, legislative and general
administrative functions.

The Construction Manager, site clerk and HR Manager will train/coach or mentor the above listed functions
as part of on-site training.

B9.7 Portfolio of Evidence

The Contractor is to develop and/or maintain a portfolio of evidence for each Targeted Enterprise. The
Portfolio of Evidence is a collection of proof of the training, coaching, guidance and mentoring inputs
provided to the Targeted Enterprise and is similar to a log book used by technical students completing
experiential training. It is a living document which records the development progress of the Targeted
Enterprise and will need to be updated continually throughout the duration of the contract. It remains the
property of the Targeted Enterprise who must take it to their next contract.

The Portfolio of Evidence should include the following documentation:

(i) the development path designed for each Targeted Enterprise;

(iv) the training courses completed by the Targeted Enterprise;

(v)  the hours of guidance, coaching and mentoring received for each activity
listed in the development plan;

(vi) alist of outcomes achieved at each level for each activity;

(vii)  six-monthly progress reports on the development provided (inputs) versus the actual
progress made (output) by the Targeted Enterprise; and

(viii) a list of competencies.

B9.8 Training Requirements

Only qualified trainers employed by training agencies that are accredited by the relevant Sector Education
and Training Authorities (SETA), or other institutions recognised by the Department of Labour shall deliver
any training. “Accredited training” refers to both the trainers as well as to the training material. Certificates
affirming the successful participation in the various courses shall be presented to each attendant.

The Contractor shall facilitate in the delivery of training by instructing and motivating the hired labour and
relevant Targeted Enterprises regarding attendance and participation. All training shall take place within
normal working hours, or as agreed with the trainees.

B9.9 Development training

The Contractor will arrange training to support the development of the Targeted Enterprise. This training
must be provided by training providers accredited with the relevant SETA pertaining to the course material
being presented. The training will take place at hours agreed with the trainees, possibly on a part time
basis after hours.

The following training courses are recommended to support the development programme detailed in the
contract document:

(vii) NQF Level 2: Construction Contractor - Business owner and administration officer;
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(viii) Tender training NQF Level 3 — Business owner / Technical expert;

(ix) Computer literacy training - Business owner and admin officer — Microsoft
Windows, email, Microsoft Word and Microsoft Excel,

(x) General bookkeeping relevant to construction - Business owner and admin officer;

(xi) Tendering NQF Level 4 and 5 — Business owner / Technical expert; and

(xii) Construction supervision (Roadworks) NQF Level 4 — Business owner / Technical expert.

B9.10 Safety Training

The Targeted Enterprise’s safety representative is to be fully trained in all aspects of safety and his duties
in this regard. The owner of the Targeted Enterprise is to be trained on his responsibilities regarding safety
regulations.

B9.11 Construction skills training

The focus of training provided on the contract should be to support the development of the Targeted
Enterprise subcontractor. Construction skills training will only be approved by the Employer's Agent when
appropriate.

The Targeted Enterprise, their workforce and hired labour that are selected will be entitled to receive
structured training that will improve on-task skills necessary for the execution and successful completion of
the works. The Contractor, in conjunction with the Employer’s Agent, shall monitor the progress of the hired
labour and each Targeted Enterprise closely and shall identify those who, in their collective opinion, will
benefit from structured construction skills training as may be provided for in the contract, and where
required by the Employer’s Agent shall make recommendations in this regard. The final list of candidates
shall be decided between the Contractor and the Employer’s Agent, and those selected shall receive formal
construction skills training in a programmed and progressive manner throughout the duration of the
contract.

The training programme shall offer complete courses that could comprise some or all of the following
modules:

(vi) Use and maintenance of hand tools;
(vii) Operation of equipment;
(viii) Manufacture and installation of minor precast concrete units;

(ix) Erect, dismantle and maintain formwork;
(x) Basic concrete skills;
(xi) Excavation, backfill and compaction;

(xii) Plastering:

(xiii) Painting:

(xiv) Installation of doors and windows

(xv) Bricklaying; and

(xvi) Erosion protection using stone pitching

B9.12 Training venue facility

The training venue facility to be provided by the Contractor is described in clause A5.6 of Part A. This facility
shall be used to deliver all training, irrespective of whether it is delivered in terms of Part A or Part B of the
Particular Specifications.

B10. MEASUREMENT AND PAYMENT
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Note:
In order to avoid duplication of training facilities, the training facility required for the training described in

this Part B: Small Contractor Development, shall be measured and paid for in terms of the pay items
provided for training in Part A: Expanded Public Works Programme.

B10.01 Procurement of Targeted Enterprises:

The measurement and payment of targeted enterprise subcontractors shall be in accordance of the contract and bills of
quantities

B10.02 Construction Works for Targeted Enterprise subcontractors:

The measurement and payment of targeted enterprise subcontractors shall be in accordance of the contract and bills of
quantities

B10.03 Training of Targeted Enterprise subcontractors:

The measurement and payment of targeted enterprise subcontractors shall be in accordance of the contract and bills of
quantities

C3.3 DRAWINGS

1. Site Development Plan — Richmond PS
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C4.0 SITE INFORMATION

Document reference Title No of pages

This cover page 1

C4.1 | Site Location — Map 1

Total number of pages 2
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