E

E |

H

PROPOSED PRIMARY SCOPE KEY:

HHwwwwmw New roofs to existing buildings

New covered walkway = n/a

_ New buildings = 0m?

Walkways repaired / replaced

New Open Walkways = n/a

o New perimeter fence = n/a

New Grade R Internal fence = n/a

New Landscaped Area = n/a

PROPOSED SCOPE OF WORK:

_ PRIMARY SCOPE

SECONDARY SCOPE

ITEM NUMBERS TO BE READ IN
CONJUNCTION WITH PROJECT

ASSESSMENT REPORT.

OPTION A: PRIMARY SCOPE:

1.

Replace asbestos roofs on blocks B, C & G.

2. Block A = steel rafters & purlins, repair or replace as
per eng's spec.

3. Block B = timber trusses & purlins to be replaced.

4. Block B = offices have ceilings that are collapsing. No
ceilings in other blocks.

5. Blocks E & F = metal roof sheet are damaged &
leaking, it must be replaced.

6. New sewer reticulation.

7. Demolish ex. conservancy tank.

8. Remove ex. fence & replace with new. DOE to confirm
if the new fence should follow the existing fence line or
the actual cadastral (boundary) line.

9. Repair structural cracks.

10.  Re-plaster all walls.

11. Repaint all internal & external walls.

12. Replace all timber doors & ironmongery.

13. Remove & replace all windows & burglar bars.

14. Add waterproofing to the window cills & install new
external window cills.

15. New ceilings to all blocks.

16. New skirtings & floor finishes to all classrooms.

17. New ablution floor tiles & skirtings.

18. New pin boards to all classrooms.

19. New chalkboards to all classrooms.

20. Replace all sanitary ware & internal plumbing.

21.

22.
23.

24.
25.
26.
26.

New stormwater management system as per eng's
specifications.

Add stormwater channels / 'v' drains around the blocks.

Replace the paraplegic door & frame to swing
outwards.

Install balustrades / handrails at external staircase.
Add Jo-Jo tanks as per eng's spec.

New perimeter fence as per DOE spec.

New Driveway gate to match new fence.

DECANTING PROPOSAL.:

1.

10.

Block D (shipping containers) to be removed. It is in
an unsafe condition. Therefore temporary classrooms
must be provided.

Provide 2 x standard pre-fab classrooms to replace
Block D during construction.

Block C (Grade R) Provide a standard Grade R
pre-fab classroom with an internal ablution.

Provide temporary ablutions: 2 x pre-fabs (6x3m) for
boys & girls.

Provide a temporary SNP kitchen.

Block B: Asbestos removal: provide 3 x temporary
classrooms & 1 x temporary office.

Block A: Asbestos removal: provide 3 x temporary
classrooms.

An option of phasing can be investigated in order to
reduce the number of temporary structures required,
however this may have an effect the construction
time frame.

Temporary accommodation must be provided on site
prior to the commencement of any demolition work.
Install hoarding prior to any construction works
commencing.

TABLE 2: BANGUBUKOSI PRIMARY SCHOOL

PRIMARY SCOPE BLOCK/ | AREA COMMENTS
ITEM NUMBERS TO BE READ IN CONJUNCTION WITH
PROJECT ASSESSMENT REPORTS. ROOM *m*/ No.
PROPOSED:
Refer to the DOE standard drawings & specifications for the
details of all finishes.
item| ROOFS & RAIN WATER GOODS &
CEILINGS: (Roof Pitch = +15°)
1. Remove existing asbestos roof sheeting / tiles and replace | B, C & G Refer to floor DOE spec.

Room Numbers indicated as per TABLE 1
(Refer to EXISTING SITE LAYOUT PLAN 1-01)

NOTE:
The School's fence
encroaches over the
cadastral boundary.
Boundary beacons
to be verified.

New septic tank

gate

e ————_ __—~

SITE DEVELOPMENT PLAN: PRIMARY SCOPE:

Bangubukhosi Primary School
1:500

New driveway

L = F
BL8900 ]

‘EE*'F"""@‘l ;
i i
.___ --

Open Walkway

Walkway

Open

Ex. Parking Area

gravel

-1 Open Walkway

Conservancy tank to be
repaired / services as per
eng's recommendations.

Scope

with new metal roof sheeting, barge flashing, ridge plan layouts. Refer to dimensioned drawings.
capping, fascia boards, gutters & RWDP's.
2. | Remove damaged / rotting rafters or trusses and replace | Structural Eng. | Only effected Refer to the structural Eng's report.
with new timber rafters or trusses. areas.
3. | Remove purlins that will be damaged due to the asbestos | B, C & G All purlins. Refer to the structural Eng's report.
removal and replace with new timber purlins.
4. Covered walkway timber rafters, beams & purlins that are | All Blocks Only effected Refer to the structural Eng's report.
damaged or rotting to be replaced. areas.
5. Replace the damaged roof eaves closures (ceilings). n/a n/a n/a
6. Walkway soffits: to be repaired & painted. n/a n/a n/a
7. | Other: Repair existing steel roof sheeting A E&F Plan layouts. DOE spec. Refer to dimensioned drawings.
item| CEILINGS, CORNICES & FITTINGS:
8. | Remove damaged / collapsing Rhinoboard ceiling & AB,C.EF &G | Referto floor DOE spec. Note blocks A, C, F & G have
brandering. plan layouts. raked ceilings at a roof pitch 15°.
9. !nstall.new brgndering gpd new Rhinoboard ceiling AB,C.E,F & G | Refer to floor DOE spec. Refer to dimensioned drawings.
including cornices & ceiling insulation. plan layouts.
10. | Remove all ceiling mounted fittings (lights, fans, etc...) & | Electrical Eng's | Electrical Eng's | Refer to the electrical Eng's report.
replace with new fittings.
11. | Ceilings & cornices to be prepared & painted. AB,C.EF &G | Refer to floor Cornice length as per overall dimensions.
12. | Other: New Rhinoboard ceiling, brandering B,C&D plan layouts. DOE spec. Refer to dimensioned drawinas
item WALLS & WALL FINISHES & FIXTURE
13. | Attend to Structural Defects / cracks to walls as per the All Blocks Structural Eng | Refer to the structural Eng's report.
engineers specifications.
14. | Plaster to walls and fixing of wall cracks. All Blocks All Blocks Refer to finishes schedule.
15. | Plastered walls: saw cut and demolish defective plaster All Blocks Only effected Refer to finishes schedule.
and make good with polymer modified plaster. areas.
16. | Prepare, sand, prime and paint all previously painted All Blocks All Blocks Refer to finishes schedule.
surfaces and newly plastered surfaces.
17. | Replace chalkboards and / or pinning boards. A, B, C &D. 16 (WB), 20(PB) | WB=(2.4x1.2), PB=(2.4x1.2m)
READ IN CONJUNCTION WITH THE
18. | Install new splash-back wall tiles to ablution walls above y ini
wash hand bpaSinS- C&D.E,F 7 x WHB's Refer to finishes schedule. EXISTI N G SITE LAYO UT
19. | Other: Plaster & Paint on new blocks. B,C&D All Blocks Refer to finishes schedule.
item DOORS, GATES & WINDOWS: REV| DATE DESCRIPTION NAME
20. | Replace broken and missing doors & frames. All Blocks Door Schedule | Refer to door schedule. A 19/06/06 | Issued for information & discussion. T. Nadasen
21. | Replace damaged door ironmongery. All Blocks Schedule Refer to ironmongery schedule. -
22. | Repair or install burglar doors and gates. Al Blocks Gate Schedule | Refer to gate schedule. B |19/06/13 | Issued for SDP Submission T. Nadasen
23. | Replace broken / missing window frames. All Blocks Window Schedule| Refer to window schedule. C  |2022/09/12| Issued to Q.S for BOQ. S. Khwela
24. siv?np(;iﬁggrne;nggfy Tnlssmg window panes (glass) & All Blocks Window Schedule Refer to window schedule. D |2023/02/01] New buildings moved to secondary scope. | . Khwela
25. | Repair or install burglar bars to windows. All Blocks Window Schedule| Refer to window schedule.
26. | Prepare, sand, prime and paint all previously painted All Blocks Door & Window | Refer to door and window schedule. PROJECT MANAGERS
surfaces for window frames, doors, door frames. Schedule 2 LATINA PLACE
27. | Other:. Driveway Gates Refer to gate schedule. o WESTVILLE, 3629
item| FLOORS & SKIRTINGS: P.0. BOX 1788
28. | Rip and reconstruct / repair floors, walkways & assembly. | All Blocks Structural Eng | Refer to the structural Eng's report. ¥V:LS ;;{: L;g: gggs 165
29. | Replace damaged & missing vinyl tiles. A, B, C&D. Refer to finishes schedule. FAX 031 -266 8336
30. | Replace damaged & missing skirtings. A B,C&D. Refer to finishes schedule.
31. | Kitchen, Ablutions, Admin, Principals Office & Staff AE,F&G Refer to floor Allow for 75mm high tile skirting to match
Offices floor tiles to be replaced with DOE spec floor tiles plan layouts. the floor tiles, as per DOE spec. IMPLEMENTING AGENT
& skirtings.
32. | Other:. New vinyl tiles. B,C&D Refer to finishes schedule. N2,
item| SANITARY WARE:
33. | Replace damaged / leaking sanitary ware, waste pipes, E,F&G WC =16, Ur. = 6 | Standard sanitary ware as per DOE spec.
brassware & fittings. WHB =12
34. | Other:. Conservancy tank to be repaired / services as per eng's recommendations. DBS{\ DSBSt Bk
item| BALUSTRADES: of Southern Africa
35. | Replace steel balustrades that are rusting or damaged. n/a n/a n/a CLIENT
36. | Repair steel balustrades that are rusting or damaged. n/a n/a n/a
37. | Other:.. .
item STAIRCASES: education
38. | Repair damages to the concrete staircase treads & risers. | Block A 1 x Staircase Refer to the structural Eng's report. Department:
39. | Other:. Education
ltem EXTERNAL: PROVINCE OF KWAZULU-NATAL
40. | Remove damaged fence. Boundary +435m surveyor | Refer to fence spec.
to verify.
41. | Install new perimeter fence. Boundary As Shown Refer to fence spec. EMIS No. 500105450
42. |Install new internal fence N/A As Shown Refer to fence spec.
43. | Repair concrete at aprons & 'v' drains. Structural Eng. | Structural Eng. | Refer to the structural Eng's report. COORDINATES: o ' ng _ o ' n
44. |Install new concrete aprons & 'v' drains. Civil Eng. : Civil Eng. Refer to the civil Eng's report. 29 59 54'70 S 30 42 5'23 E
jg- geﬁair /install new sewer reticulation. Block E, F & G | Civil Eng. Refer to the civil Eng's report. SCHOOL NAME:
. ther:

BANGUBUKHOSI PRIMARY SCHOOL

OPTION B: SECONDARY SCOPE.

aprOdS

10.
11.
12.
13.
14.
15.
16.
17.

Demolish the unstable SNP room.

New SNP Kitchen Proposed

New Grade R classroom (Wet).

New ablutions for Grade R + Teacher.
New internal fence around the Grade R
classroom area.

New landscaped play area for Grade R.
New walkways.

New Grade 1 classroom.

New entrance gate & signage wall.
Guard house.

New assembly area +180m>.

New parking surface.

New ramps between blocks.

Retaining walls / blocks as per eng's spec.
New media centre.

18. New multi-purpose classroom.

19. New computer room.

20. New flag pole.

21.  Create a covered walkway between block A & B

and A-E-F.

22. Install barriers between parking area & the

classroom walkways.

23. Add paraplegic parking bay in the parking area.
24.  Add new paraplegic access (RAMPS) from the

parking area to admin block & to block A.

25.  All glazing to be removed & replaced with safety

glass in order to comply with DOE / NBR
requirements.

26. Add ceiling fans to classrooms.
27. New sewer septic tank to eng's

recommendations.

26. New Grade R entrance gate to match fence.
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