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PROPOSED:
Refer to the DOE standard drawings & specifications for the
details of all finishes.

Item ROOFS & RAIN WATER GOODS & 
CEILINGS: (Roof Pitch = ±15°)

1. Remove existing asbestos roof sheeting / tiles and replace
with new metal roof sheeting, barge flashing, ridge
capping, fascia boards, gutters & RWDP's.

2. Remove damaged / rotting rafters or trusses and replace
with new timber rafters or trusses.

3. Remove purlins that will be damaged due to the asbestos
removal and replace with new timber purlins.

4. Covered walkway timber rafters, beams & purlins that are
damaged or rotting to be replaced.

5. Replace the damaged roof eaves closures (ceilings).
6. Walkway soffits: to be repaired & painted.
7. Other: Repair existing steel roof sheeting
Item CEILINGS, CORNICES & FITTINGS:
8. Remove damaged / collapsing Rhinoboard ceiling &

brandering.
9. Install new brandering and new Rhinoboard ceiling

including cornices & ceiling insulation.
10. Remove all ceiling mounted fittings (lights, fans, etc...) &

replace with new fittings.
11. Ceilings & cornices to be prepared & painted.
12. Other: New Rhinoboard ceiling, brandering
Item WALLS & WALL FINISHES & FIXTURE
13. Attend to Structural Defects / cracks to walls as per the

engineers specifications.
14. Plaster to walls and fixing of wall cracks.
15. Plastered walls: saw cut and demolish defective plaster

and make good with polymer modified plaster.
16. Prepare, sand, prime and paint all previously painted

surfaces and newly plastered surfaces.

17. Replace chalkboards and / or pinning boards.

18. Install new splash-back wall tiles to ablution walls above
wash hand basins.

19. Other: Plaster & Paint on new blocks.
Item DOORS, GATES & WINDOWS:
20. Replace broken and missing doors & frames.
21. Replace damaged door ironmongery.
22. Repair or install burglar doors and gates.
23. Replace broken / missing window frames.
24. Replace broken and missing window panes (glass) &

window ironmongery.
25. Repair or install burglar bars to windows.
26. Prepare, sand, prime and paint all previously painted

surfaces for window frames, doors, door frames.
27. Other:.
Item FLOORS & SKIRTINGS:
28. Rip and reconstruct / repair floors, walkways & assembly.
29. Replace damaged & missing vinyl tiles.
30. Replace damaged & missing skirtings.
31. Kitchen, Ablutions, Admin, Principals Office & Staff

Offices floor tiles to be replaced with DOE spec floor tiles
& skirtings.

32. Other:. New vinyl tiles.
Item SANITARY WARE:
33. Replace damaged / leaking sanitary ware, waste pipes,

brassware & fittings.
34. Other:.
Item BALUSTRADES:
35. Replace steel balustrades that are rusting or damaged.
36. Repair steel balustrades that are rusting or damaged.
37. Other:.
Item STAIRCASES:
38. Repair damages to the concrete staircase treads & risers.
39. Other:.
Item EXTERNAL:
40. Remove damaged fence.

41. Install new perimeter fence.
42. Install new internal fence
43. Repair concrete at aprons & 'v' drains.
44. Install new concrete aprons & 'v' drains.
45. Repair /install new sewer reticulation.
46. Other:

PRIMARY SCOPE BLOCK /
ROOM

TABLE 2: BANGUBUKOSI PRIMARY SCHOOL

AREA
±m² / No.

B, C & G Refer to floor
plan layouts.

B, C & G All purlins.

All Blocks Only effected
areas.

n/a n/a
n/a n/a

Structural Eng.

A, E & F

Electrical Eng's

n/a
n/a

Block A

Boundary

Structural Eng.

COMMENTS

Refer to the structural Eng's report.Structural Eng.

±435m surveyor
to verify.

1 x Staircase

n/a n/a
n/an/a

DOE spec.
Refer to dimensioned drawings.

Refer to the structural Eng's report.

Refer to the structural Eng's report.

Refer to the structural Eng's report.

Only effected
areas.

n/a
n/a

Refer to floor
plan layouts.

Electrical Eng's

DOE spec. Note blocks A, C, F  & G have
raked ceilings at a roof pitch 15°.
DOE spec. Refer to dimensioned drawings.

Cornice length as per overall dimensions.

Refer to the electrical Eng's report.

C & D. E, F 7 x WHB's Refer to finishes schedule.

A, B, C & D.

All Blocks Refer to the structural Eng's report.Structural Eng

All Blocks Refer to finishes schedule.
Refer to finishes schedule.

Refer to finishes schedule.

16 (WB), 20(PB) WB=(2.4x1.2), PB=(2.4x1.2m)

WC = 16, Ur. = 6
WHB =12

Standard sanitary ware as per DOE spec.E, F & G

All Blocks Refer to the structural Eng's report.Structural Eng
A, B, C & D.

A, E, F & G Refer to floor
plan layouts.

Allow for 75mm high tile skirting to match
the floor tiles, as per DOE spec.

All Blocks
All Blocks
All Blocks
All Blocks
All Blocks

All Blocks
All Blocks

Refer to door schedule.
Refer to ironmongery schedule.
Refer to gate schedule.
Refer to window schedule.

Door Schedule
Schedule
Gate Schedule
Window Schedule

Door & Window
Schedule

All Blocks

All Blocks

Block E, F & G Civil Eng. Refer to the civil Eng's report.

ITEM NUMBERS TO BE READ IN CONJUNCTION WITH
PROJECT ASSESSMENT REPORTS.

Only effected
areas.

All Blocks

All Blocks

Civil Eng. Refer to the civil Eng's report.Civil Eng.

Window Schedule

Window Schedule

Refer to window schedule.

Refer to window schedule.
Refer to door and window schedule.

Refer to finishes schedule.

Refer to fence spec.

Plan layouts. DOE spec. Refer to dimensioned drawings.

A,B,C,E,F & G

A,B,C,E,F & G Refer to floor
plan layouts.

A,B,C,E,F & G Refer to floor
plan layouts.

A, B, C & D. Refer to finishes schedule.

Refer to the structural Eng's report.

Boundary
N/A

As Shown Refer to fence spec.
Refer to fence spec.As Shown

B,C & D

B,C & D

DOE spec. Refer to dimensioned drawings.

Refer to finishes schedule.

B,C & D All Blocks Refer to finishes schedule.

Driveway Gates Refer to gate schedule.

Conservancy tank to be repaired / services as per eng's recommendations.

PROPOSED PRIMARY SCOPE KEY:

New roofs to existing buildings

New covered walkway = n/a

Walkways repaired / replaced

New buildings = 0m²

New perimeter fence = n/a

New Landscaped Area = n/a

New Grade R Internal fence = n/a

New Open Walkways = n/a

PRIMARY SCOPE

SECONDARY SCOPE

PROPOSED SCOPE OF WORK:

ITEM NUMBERS TO BE READ IN
CONJUNCTION WITH PROJECT
ASSESSMENT REPORT.

OPTION A: PRIMARY SCOPE:
1. Replace asbestos roofs on blocks B, C & G.
2. Block A = steel rafters & purlins, repair or replace as

per eng's spec.
3. Block B = timber trusses & purlins to be replaced.
4. Block B = offices have ceilings that are collapsing. No

ceilings in other blocks.
5. Blocks E & F = metal roof sheet are damaged &

leaking, it must be replaced.
6. New sewer reticulation.
7. Demolish ex. conservancy tank.
8. Remove ex. fence & replace with new. DOE to confirm

if the new fence should follow the existing fence line or
the actual cadastral (boundary) line.

9. Repair structural cracks.
10. Re-plaster all walls.
11. Repaint all internal & external walls.
12. Replace all timber doors & ironmongery.
13. Remove & replace all windows & burglar bars.
14. Add waterproofing to the window cills & install new

external window cills.
15. New ceilings to all blocks.
16. New skirtings & floor finishes to all classrooms.
17. New ablution floor tiles & skirtings.
18. New pin boards to all classrooms.
19. New chalkboards to all classrooms.
20. Replace all sanitary ware & internal plumbing.
21. New stormwater management system as per eng's

Replace all sanitary ware & internal plumbing.
21. New stormwater management system as per eng's

specifications.
22. Add stormwater channels / 'v' drains around the blocks.
23. Replace the paraplegic door & frame to swing

outwards.
24. Install balustrades / handrails at external staircase.
25. Add Jo-Jo tanks as per eng's spec.
26. New perimeter fence as per DOE spec.
26. New Driveway gate to match new fence.

DECANTING PROPOSAL:
1. Block D (shipping containers) to be removed. It is in

an unsafe condition. Therefore temporary classrooms
must be provided.

2. Provide 2 x standard pre-fab classrooms to replace
Block D during construction.

3. Block C (Grade R) Provide a standard Grade R
pre-fab classroom with an internal ablution.

4. Provide temporary ablutions: 2 x pre-fabs (6x3m) for
boys & girls.

5. Provide a temporary SNP kitchen.
6. Block B: Asbestos removal: provide 3 x temporary

classrooms & 1 x temporary office.
7. Block A: Asbestos removal: provide 3 x temporary

classrooms.
8. An option of phasing can be investigated in order to

reduce the number of temporary structures required,
however this may have an effect the construction
time frame.

9. Temporary accommodation must be provided on site
prior to the commencement of any demolition work.

10. Install hoarding prior to any construction works
commencing.

OPTION B: SECONDARY SCOPE:
1. Demolish the unstable SNP room.
2. New SNP Kitchen Proposed
3. New Grade R classroom (Wet).
4. New ablutions for Grade R + Teacher.
5. New internal fence around the Grade R

classroom area.
6. New landscaped play area for Grade R.
9. New walkways.
10. New Grade 1 classroom.
11. New entrance gate & signage wall.
12. Guard house.
13. New assembly area ±180m².
14. New parking surface.
15. New ramps between blocks.
16. Retaining walls / blocks as per eng's spec.
17. New media centre.

New multi-purpose classroom.

New media centre.
18. New multi-purpose classroom.
19. New computer room.
20. New flag pole.
21. Create a covered walkway between block A & B

and A-E-F.
22. Install barriers between parking area & the

classroom walkways.
23. Add paraplegic parking bay in the parking area.
24. Add new paraplegic access (RAMPS) from the

parking area to admin block & to block A.
25. All glazing to be removed & replaced with safety

glass in order to comply with DOE / NBR
requirements.

26. Add ceiling fans to classrooms.
27. New sewer septic tank to eng's

recommendations.
26. New Grade R entrance gate to match fence.
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