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SECONDARY SCOPE:
PROPOSED NEW

GUARD HOUSE

BLOCKS: I

Ex. Prefab Classrooms.

35 36
37 38

PROPOSED:
Refer to the DOE standard drawings & specifications for the
details of all finishes.

Item ROOFS & RAIN WATER GOODS & 
CEILINGS: (Roof Pitch = ±15°-25°)

1. Remove existing asbestos roof sheeting / tiles and replace
with new metal roof sheeting, barge flashing, ridge
capping, fascia boards, gutters & RWDP's.

2. Remove damaged / rotting rafters or trusses and replace
with new timber rafters or trusses.

3. Remove purlins that will be damaged due to the asbestos
removal and replace with new timber purlins.

4. Covered walkway timber rafters, beams & purlins that are
damaged or rotting to be replaced.

5. Replace the damaged roof eaves closures (ceilings).
6. Walkway soffits: to be repaired & painted.
7. Other:.
Item CEILINGS, CORNICES & FITTINGS:
8. Remove damaged / collapsing Rhinoboard ceiling &

brandering.
9. Install new brandering and new Rhinoboard ceiling

including cornices & ceiling insulation.
10. Remove all ceiling mounted fittings (lights, fans, etc...) &

replace with new fittings.
11. Ceilings & cornices to be prepared & painted.
12. Other: Mesh ceiling over the Computer room ceiling.
Item WALLS & WALL FINISHES & FIXTURE
13. Attend to Structural Defects / cracks to walls as per the

engineers specifications.
14. Plaster to walls and fixing of wall cracks.
15. Plastered walls: saw cut and demolish defective plaster

and make good with polymer modified plaster.
16. Prepare, sand, prime and paint all previously painted

surfaces and newly plastered surfaces.

17. Replace chalkboards and / or pinning boards.

18. Install new splash-back wall tiles to ablution walls above
wash hand basins.

19. Other:.
Item DOORS, GATES & WINDOWS:
20. Replace broken and missing doors & frames.
21. Replace damaged door ironmongery.
22. Repair or install burglar doors and gates.
23. Replace broken / missing window frames.
24. Replace broken and missing window panes (glass) &

window ironmongery.
25. Repair or install burglar bars to windows.
26. Prepare, sand, prime and paint all previously painted

surfaces for window frames, doors, door frames.
27. Other:.
Item FLOORS & SKIRTINGS:
28. Rip and reconstruct / repair floors, walkways & assembly.
29. Replace damaged & missing vinyl tiles.
30. Replace damaged & missing skirtings.
31. Kitchen, Ablutions, Admin, Principals Office & Library

Entrance floor tiles to be replaced with DOE spec floor
tiles & skirtings.

32. Other:.
Item SANITARY WARE:
33. Replace damaged / leaking sanitary ware, waste pipes,

brassware & fittings.
34. Other:.
Item BALUSTRADES:
35. Replace steel balustrades that are rusting or damaged.
36. Repair steel balustrades that are rusting or damaged.
37. Other:.
Item STAIRCASES:
38. Repair damages to the concrete staircase treads & risers.
39. Other:.
Item EXTERNAL:
40. Remove damaged fence.

41. Install new perimeter fence.
42. Install new internal fence
43. Construct new retaining structure with drainage as per the

engineers specifications.
44. Repair concrete retaining wall.
45. Repair concrete at aprons & 'v' drains.
46. Install new concrete aprons & 'v' drains.
47. Remove illegal guard hut structure & construct a new

Guard House.
48. Repair exposed foundations.
49. Repair /install new sewer reticulation.
50. Repair Roof leaks.

51. Other:

PRIMARY SCOPE BLOCK /
ROOM

TABLE 2: EKUPHILENI PRIMARY SCHOOL:

AREA
±m² / No.

A, B, C, D, E
& H.

1234.86m² (excl,
overhangs)

A, B, C, D, E
& H.

All purlins.

n/a n/a

n/a n/a
n/a n/a

Structural Eng.

F

A, B, C, D, E
& H.
Electrical Eng's

All blocks

n/a
n/a

F

Boundary &
Internal

Play Area: Bank
& Block F: Bank

-

Structural Eng.

Structural Eng.
Structural Eng.

COMMENTS

Refer to the structural Eng's report.
Refer to the structural Eng's report.

Refer to the structural Eng's report.

Structural Eng.
Structural Eng.

Refer to the structural Eng's report.

354m

1 x staircases Refer to the structural Eng's report.

n/a n/a
n/an/a

DOE spec.
Refer to dimensioned drawings.

Refer to the structural Eng's report.

Refer to the structural Eng's report.

n/a

Only effected
areas.

n/a
n/a

163.25m²

1167.66m²

Electrical Eng's

DOE spec. Refer to dimensioned drawings.

DOE spec. Refer to dimensioned drawings.

Cornice length as per overall dimensions.

Refer to the electrical Eng's report.

C & G 21 x WHB's Wall tiles as per DOE spec.

SECONDARY / ADDITIONAL FINDS:
1. New parking surface required.
2. No demarcated parking area.
3. Driveway not as per DOE - gravel/ broken concrete.
4. No paraplegic parking.
5. There is no paraplegic access (RAMPS) from the

parking area to the admin block or classrooms.
6. There are no paraplegic access (RAMPS) into the

classrooms.
7. No paraplegic ablution is available.
8. All glazing to be removed & replaced with safety glass

in order to comply with DOE / NBR requirements.
9. School signage at driveway entrance is not as per

DOE.
10. School has no Fire Fighting Equipment.
11. New flag pole required.

12. No Sick room.
13. No Strong room.
14. New Guard house is required.
15. Pre-fab classrooms to be replaced with DOE spec

classrooms.
16. New walkways are required to link the existing

buildings.
17. Please note that Existing School Buildings are built

over Property Boundary Lines.

SECONDARY SCOPE

A, B, D, E, F &
G.

1167.66m²

All Blocks Refer to the structural Eng's report.Structural Eng

A & E Refer to the structural Eng's report.Structural Eng
Refer to the structural Eng's report.Structural Eng

Refer to the structural Eng's report.Structural Eng

17(CB), 17(PB) CB=(4.8x1.2), PB=(2.4x1.2m)

WC = 22,
WHB =15

Standard & junior sanitary ware as per
DOE spec.

C & G

All Blocks Refer to the structural Eng's report.Structural Eng
A, B, D, E & H
A,B,D,E,F,G,H
A, C, E, F & G

739.55m²

160.86m² Allow for 75mm high tile skirting to match
the floor tiles, as per DOE spec.

As per DOE spec.
Timber skirting as per DOE spec.961.69m

n/a n/a n/a

All Blocks
All Blocks
All Blocks
All Blocks
All Blocks

All Blocks
All Blocks

DOE spec.
DOE spec.
DOE spec.
DOE spec.
DOE spec.

DOE spec.
DOE spec.

Schedule
Schedule
Schedule
Schedule
Schedule

Schedule
Schedule

All Blocks

All Blocks

216m
138m

Block F Structural Eng.
Structural Eng. Structural Eng. Refer to the structural Eng's report.

Block E & D Structural Eng. Refer to the structural Eng's report.
Block C & G Civil Eng. Refer to the civil Eng's report.
Block F Only effected

areas.

DOE spec.
DOE spec.

ITEM NUMBERS TO BE READ IN CONJUNCTION WITH
PROJECT ASSESSMENT REPORT.

PROPOSED PRIMARY SCOPE KEY:

New roofs to existing buildings
(Asbestos roof sheeting)

New buildings = N/A

New perimeter fence

New Internal fence = N/A

New Open Walkways

Alterations to existing structure

Existing IBR sheeting

BLOCK

WINDOW ASSESSMENT
ROOM WINDOW

TYPE
SIZE FINISHNo. Off REPAIR

FRAME
REPLACEREPAINT

W1

REPLACE
GLASS
Panes

GLASS TYPE

1500x925h 1 Steel 1 1 - 2 -
W2 2000x590h 1 1 1 - -
W3 960x1200h 72 Steel 72 72 - 50 -
W4 1460x1500h 8 8 8 - 25 -Steel
W5 600x300h 10 Steel 9 9 1 9 Obscure safety
W6 1000x1500h Steel4 4 4 - 2 Safety
W7 960x600h 1 Steel 1 1 - - -
W8 1275x1000h 6 Steel - - - - -
W9 1460x600h 6 Steel - - - - -
W10 1150x900h 18 Steel - - - - -
W11 480x300h 14 Steel - - - 14 Obscure safety

REPAIR

1
1

1 1
- -
- -
- -
- -

BURGLAR BARS
REPAINT /
GALV.

REPLACE

Steel - 1 -
1 -

72 72 -

- - -
8 8 -

-
-
-
-
-

4 4 -

BLOCK

DOOR ASSESSMENT
ROOM DOOR

TYPE
SIZE FINISH

(int / ext)
No. Off REPAIR &

REPAINT
REPLACE
DOOR

IRON-
MONGERY

D1

REPAIR &
REPAINT
FRAME

REPLACE
FRAME

900x2100h 19 Timber (ext) -
Steel frame - 16 16 16

REPAIR

11

GATES
REPAINT
/ GALV.

REPLACE

11 1-
D2 900x2100h 16 - 1 -1 1 - - -
D3 900x2100h 4 - 17 -17 17 3 - 1
D4 900x2100h 22 - 22 422 - - - -

PRIMARY SCOPE

EKUPHILENI PRIMARY SCHOOL:

IRON-
MONGERY

W13 1150x900h 15 Steel - - - - - - - -
W12 1150x900h 6 Steel - - - - - - - -

-
-
81 hinges &
14 handles
4 hinges &
1 handles

-
-
-
-
-
-
-

9 hinges &
3 handles
1 handles

Timber (int) -
Steel frame
Timber (ext) -
Timber frame
Timber (int) -
Timber frame

D5 6100x3000h 1 Timber (int) -
Steel frame 1 1 - 1 - - --

D6 1800x2100h 2 - 1 -1 - - - -Timber (int) -
Timber frame

DECANTING PROPOSAL:
PRIMARY SCOPE:
The decanting process must be phased:
1. Blocks: A, B, C, D, E & H have asbestos roofs, which are to

be removed.
2. Due to the space constraints on the site it is recommended

that only 2 x temporary classrooms be positioned on site.
This may increase the construction period.

3. An alternate to the above would be to utilize the assembly
area or the play area for the 4 x temporary classrooms that
would be required in order to be more efficient in the
construction process.

4. The above point will then allow for a larger number for
decanting and therefore a shorter construction period.

5. The pre-fab structures (classrooms & ablutions) will be
removed once the existing buildings have been refurbished
and the new ablution blocks are constructed.

6. Temporary accommodation must be provided on site prior to
the commencement of any demolition work.

7. Install hoarding prior to any construction works commencing.
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A 19/06/07 Issued for information. T. Nadasen

EMIS No. 500128871

SCHOOL NAME:

EKUPHILENI PRIMARY SCHOOL
Portion 23 of Farmlot 8318,
ENKANYISWNI SHOZI

COORDINATES: 30° 3'12.58"S - 30°48'20.13"E

PROPERTY
DESCRIPTION:

Room Numbers indicated as per TABLE 1
(Refer to EXISTING SITE LAYOUT PLAN 3-01)

READ IN CONJUNCTION WITH THE
EXISTING SITE LAYOUT
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