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Steel float grano to slope 
away from building 

pinning board

11 m²

H.O.D Office 01
Chip the existing grano finish and lay

new vinly sheeting on self leveling
screed. C/S Eng to assess slab and
make recommendations . Moisture
barrier to be  applied if necessary

11 m²

2H.O.D Office 01
Chip the existing grano finish and lay

new vinly sheeting on self leveling
screed. C/S Eng to assess slab and
make recommendations . Moisture
barrier to be  applied if necessary

11 m²

H.O.D Office 03
Chip the existing grano finish and lay

new vinly sheeting on self leveling
screed. C/S Eng to assess slab and
make recommendations . Moisture
barrier to be  applied if necessary

17 m²

Verandah
Hack off existing damaged screed and rescreed

walkway, leavcimng a woodfloat finish

remove the exisiting steel coloum 
and repplace with new 75x75xSHS 
column to Engr details
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remove the exisiting steel coloum 
and repplace with new 75x75xSHS 
column to Engr details
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Install new 80 x 275 mm fibre -cement barge board . Install new  225x 
12mm . Install  Install new seamless aluminium guttering.

Remove all roof sheeting(asbestors 
to be removed by specialist) and 
roof systerm,( trusses purlins, wall 
plates e.t.c) and cut off site. Install 
new roof thrusses  to structural eng 
approval . Install new  0,8 
chromadeck roof sheetings colour 
to Architecs approval.  

Sand down verandar steel post apply 
red oxiide and 2 coats of  plascon 
steel paint colour to architects 
approval.  

Hack off existing 
slurry plaster 
finish on the 
block wall and 
prepare surface 
to receive new 
plaster and paint 
as per 
specification  

Service all existing steel window and replace all iron mongery  and window 
goods, replace all broken window panels. Replace damaged windows at the 
approval of the Architect.  Repaint all  steel windows.  

Remove door 
and install new as 
per schedule  

Remove all roof sheeting(asbestors to 
be removed by specialist) and roof 
systerm,( trusses purlins, wall plates 
e.t.c) and cut off site. Install new roof 
thrusses  to structural eng approval . 
Install new  0,8 chromadeck roof 
sheetings colour to Architecs approval.  

Hack off existing slurry plaster 
finish on the block wall and 
prepare surface to receive new 
plaster and paint as per 
specification  

18.00°

Remove all roof 
sheeting(asbestors to be removed 
by specialist) and roof 
systerm,( trusses purlins, wall 
plates e.t.c) and cut off site. Install 
new roof thrusses  to structural eng 
approval . Install new  0,8 
chromadeck roof sheetings colour 
to Architecs approval.  

Hack off existing slurry plaster 
finish on the block wall and 
prepare surface to receive new 
plaster and paint as per 
specification  

18.00°

Service all existing steel window and replace all iron mongery  and window goods, replace all broken window 
panels. Replace damaged windows at the approval of the Architect.  Repaint all  steel windows.  

Install new 80 x 275 mm fibre -cement barge board . Install new  225x 
12mm . Install  Install new seamless aluminium guttering.

Remove all roof sheeting(asbestors 
to be removed by specialist) and 
roof systerm,( trusses purlins, wall 
plates e.t.c) and cut off site. Install 
new roof thrusses  to structural eng 
approval . Install new  0,8 
chromadeck roof sheetings colour 
to Architecs approval.  

Sand down verandar steel post apply 
red oxiide and 2 coats of  plascon 
steel paint colour to architects 
approval.  

Hack off existing 
slurry plaster 
finish on the 
block wall and 
prepare surface 
to receive new 
plaster and paint 
as per 
specification  

Remove all roof sheeting(asbestors to be removed by 
specialist) and roof systerm,( trusses purlins, wall plates e.t.c) 
and cut off site. Install new roof thrusses  to structural eng 
approval . Install new  0,8 chromadeck roof sheetings colour 
to Architecs approval.  

Install new 80 x 275 mm fibre -cement barge 
board or equal approved precast concrete coping 
screw-fixed to trimmer battens or fixing cleats as 
per manufacturer with joiners all as per 
manufacturer's details. Install new  225x 12mm 
Fibre cement Fascia board. Install  Install new 
Watertite seamless aluminium guttering (or equal 
approved) 150mm x 125mm industrial OGEE x 
0,8mm - ColourTech G4 in colour Charcoal 
including cut and mitred angles covered with a 
mitre strip externally, stop ends riveted and all 
sealed on the inside with Dow Corning 813 
silicone sealer, secured to fibre cement fascia with 
20 x 3mm dual-purpose brackets at 600mm 
centres using aluminium peeled rivets, with ∅ 75 
mm aluminium downpipe connected to water 
tanks to detail, to include all necessary bends, 
elbows, shoes etc.

Existing Rhinoboard ceiling and 
brandering to be stripped 
completely and install 38 x 38mm 
battens at max. centres of 400mm 
to underside of timber 
rafters/substructure and fix 6.4mm 
Gypsum Ceiling boards all as per 
manufacturers specifications. 6 x 
32mm wrought flat meranti 
coverstrips over joints primed 
before fixing to ceiling joints. Clout 
nails to be spot primed with 
galvanized steel primer before 
painting.

Chip off the existing floor finish, remove it and cut off site. 
Structural Engineer to make recommendations on all existing 
floors slabs interms of structural repairs. repair floors as per 
Engineer's specification and prepare surface for laying of new 
vinly sheeting on self leveling screed, Moisture barrier to be  
applied if necessary. 

11 m²

2H.O.D Office 01
Chip the existing grano finish and lay

new vinly sheeting on self leveling
screed. C/S Eng to assess slab and
make recommendations . Moisture
barrier to be  applied if necessary

17 m²

Verandah
Hack off existing damaged screed and

rescreed walkway, leavcimng a
woodfloat finish

repaint as per spec  

Remove all existing skirting and cut 
of site. Install new 69x19mm Arris 
rounded Meranti skirting and 19mm 
Meranti quadrant with all nail heads 
punched in and filled and finished 
with 3 coats Varnish as per the 
Finishes Schedulle   

Repair cracks on existing walls as per Engineer's specifications, make good all trades ecnountered skim and re-paint with plascon 
wall and all, over plascon approved undercoat applied as per manufacturer's specificaltions, minimun 2 coats. Where existing 
undercoat was applied clean with highpressure washer and sand down before applying paint as specified above. Previous paint to 
be  completely removed before new paint application as per specification above. New walls to be plaster and paint. 

Strip off existing cornices and install 
New 75mm S.A pine painted coved 
cornice, colour white, Paint 1 coat 
universal undercoat and 2courts 
Plascon wall and all or equally approved

All stormwater aprons and v-
channels to be as per Engineer's 
details and specifications.  

18.00°

Chip off the existing floor finish and hack up screed, remove it and cut off site. Structural Engineer to make 
recommendations on all existing floors slabs interms of structural repairs. repair floors as per Engineer's 
specification and prepare surface for laying of new 2.5mm thick x 1.2m wide fully flexible vinyl sheeting (SABS 
certified on self leveling screed, Moisture barrier to be  applied if necessary. 

A01  -  FLOORS  

Remove all existing skirting and cut of site. Install new 69x19mm Arris rounded Meranti skirting and 19mm 
Meranti quadrant with all nail heads punched in and filled and finished with 3 coats Varnish as per the Finishes 
Schedulle   

A02  -  SKIRTINGS

Repair cracks on existing walls as per Engineer's specifications, make good all trades ecnountered skim and re-paint with plascon 
wall and all, over plascon approved undercoat applied as per manufacturer's specificaltions, minimun 2 coats. Where existing 
undercoat was applied clean with highpressure washer and sand down before applying paint as specified above. Previous paint to 
be  completely removed before new paint application as per specification above. New walls to be plaster and paint. 

A04  -  WALLS  

Service all existing steel window and replace all iron mongery  and window goods, replace all broken window panels. Replace 
damaged windows at the approval of the Architect.  Repaint all  steel windows.  

A06  -  WINDOWS

A12  -  RAIN WATER GOODS  

Install new 80 x 275 mm fibre -cement barge board or equal approved precast concrete coping screw-fixed to trimmer battens or fixing cleats as 
per manufacturer with joiners all as per manufacturer's details. Install new  225x 12mm Fibre cement Fascia board. Install  Install new Watertite 
seamless aluminium guttering (or equal approved) 150mm x 125mm industrial OGEE x 0,8mm - ColourTech G4 in colour Charcoal including cut 
and mitred angles covered with a mitre strip externally, stop ends riveted and all sealed on the inside with Dow Corning 813 silicone sealer, 
secured to fibre cement fascia with 20 x 3mm dual-purpose brackets at 600mm centres using aluminium peeled rivets, with ∅ 75 mm aluminium 
downpipe connected to water tanks to detail, to include all necessary bends, elbows, shoes etc.

A07  -  CEILINGS  

Existing Rhinoboard ceiling and brandering to be stripped completely and install 38 x 38mm battens at max. centres of 400mm to 
underside of timber rafters/substructure and fix 6.4mm Gypsum Ceiling boards all as per manufacturers specifications. 6 x 32mm 
wrought flat meranti coverstrips over joints primed before fixing to ceiling joints. Clout nails to be spot primed with galvanized steel primer 
before painting. 
Openings for trap doors in ceilings shall be trimmed with 38 x 100 mm timbers, all securely spiked to the supporting timbers. The 
framework for the trap door shall be formed out of 38 x 50 mm softwood, properly spiked to supporting timbers and trimmers. The size of 
the opening shall be 650 x 650 mm. Trap doors shall be formed with skeleton frame of brandering as for ceilings, covered on underside 
with ceiling boards and hung on a pair of 75 mm steel butts as Sample 84. Soffits of trap doors shall be flush with soffit of ceiling when 
closed and flap back 180° on to top of the brandering when opened. Closed trap doors shall rest on 50 x 19 mm softwood fillets all 
around opening, mitred at angles and securely fixed to soffit of ceiling. Any trap door larger than 650 x 650 mm shall be provided with 
brandering along the centre, securely spiked to the skeleton frame.
In lieu of the above, pressed steel trap doors complete with frame and hinges may be offered as an alternative.

Strip off existing cornices and install New 75mm S.A pine painted coved cornice, colour white, Paint 1 coat universal undercoat and 
2courts Plascon wall and all or equally approved

A08  -  CORNICES AND COVER STRIPS

RENOVATION NOTES  

All door to be removed and cut off site. Install new as per door schedule  

A06.1  -  DOORS

A13  -  PLUMBING 

All plumbing works to be flashed and made good as found nessecary. New Plumbing C.O.C to be issued on completion. Remove 
and cut off site all existing sanitary fitting replace all sanitary fittings as per Sanitary Schedule.

A05  -  JOINERY 

Remove all existing joinery and install new as per Architect's specifications and shop fitters recommendations. Shop draiwngs to 
be submitted for approval.   

A09  -   STORMWATER 

All stormwater aprons and v-channels to be as per Engineer's details and specifications.  

A11  -  ROOF  

Remove all roof sheeting (asbestors roof to be removed by specialist) and roof systerm,( trusses purlins, wall plates e.t.c) and cut off site. Install 
new roof thrusses  to structural eng approval . Install new  0,8 chromadeck roof sheetings colour to Architecs approval.  

INSULATION -IN THE CEILING - 100mm thick non-combustible light weight  ceiling insulation 12kg/m³ closely fitted with ends butted firmly 
between tie beams and laid loose on top of brandering between roof timbers, all in accordance with manufacturer`s recommendations.
• R-value: 2,50m² K/W
• Thermal conductivity: 0,04 W/m²/K.

INSULATION - Reflective foil insulation or equal approved 420 Heavy industrial grade reinforced aluminium foil insulation double sided, heavy 
grammage reflective foil laminate incorporating eight layers of aluminium foil, reinforcing scrim, Kraft paper and polyethylene, tested for 
conformance with SABS 1381: Part IV-1985, with a Class 1 fire rating in accordance with SABS 0177: part III - 1981 and BS 476 part 5, 6 and 7, 
secured to each truss/rafter with 38mm x 3,2mm x 1100mm hardboard counter batten strips positioned flush with the bottom edge of the 
material thus leaving 150mm overlap exposed at the top for the next layer and 150mm overlap thereafter on each 1250mm width roll. All to be 
fixed in accordance with manufactures specification. 

A10  -  ELETRICAL & MECHANICAL WORKS

All electrical and mechanical work to be as per Engineer's specification, C.O.Cs to be issued accordingly. 

Chip off the existing floor finish, remove it and cut off site. Structural Engineer to make recommendations on all 
existing floors slabs interms of structural repairs. repair floors as per Engineer's specification and prepare 
surface for laying of new 600x600x12 none slip porcelian tiles as per manufacrures. Colour to Architects 
approval 

A01.1  -  FLOORS  

Chip off the existing floor finish, remove it and cut off site. Structural Engineer to make 
recommendations on all existing floors slabs interms of structural repairs. repair floors as per 
Engineer's specification and prepare surface for laying of new 25mm grano finish steel floated. 

A01.2  -  FLOORS  

Remove all existing skirting and cut off site make good all trades encountered, prepare surface for 100mm high none slip 
porcelian tiles  skirting to match floor tiles with an alumium edge strip.  

A02.2  -  SKIRTINGS

Interior sills: 15 x 150 mm Fibrecement sill fixed with fibreCement standard galvanised lugs screwed to underside of sill and cast 
into mortar bed in compliance with manufacturer's specification. Sills to have top arris and corner sanded down to produce an even 
chamfer. Prepare, stop to receive one undercoat and two coasts eggshell enamel.

External sill : as specified elsewhere  

Provide to all opening sections of windows and doors burglar proofing as shown on door and window schedules respectively. Contractor 
to ensure no sparks from welding process damage the aluminium window frames with welding cleaned off smooth.

Remove all the existing floor covering and hack up screed. Finish off concrete surface beds with  20mm thick 
3:1cement screed . The screed shall be finished off with a wood float  to a true even surface, ready for the laying 
of the new floor finish.

A01.3  -  REPAIR SCREED

A03  - SILLS

A06.2  -  BURGLAR PROOFING
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