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Item Quantity Rate Amount
No

BILL NO. 1 PRELIMINARIES

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid"
or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition
for use with the JBCC Principal Building Agreement
Edition 4.1 Code 2101, March 2005 is taken to be
incorporated herein. The tenderer is deemed to have
referred to these documents for the full intent and
meaning of each clause. These clauses are referred to
by number and heading only. Where standard clauses
or options are not applicable to the contract such
modifications or corrections as are necessary are given
under each relevant clause. Where an item is not
relevant to this specific contract such item is marked.
"N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1
hereinafter be used for the adjustment of preliminaries
then each item priced is to be allocated to one or more
of the three categories Fixed, Value Related or Time
Related and the respective amounts entered in the
spaces provided under each item

Items not priced in these Preliminaries shall be deemed
to be included elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING
AGREEMENT

DEFINITIONS
A1.0 DEFINITIONS AND INTERPRETATION
Clause 1.0

Clause 1.1 Definition of "Commencement Date" is
added:
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Brought Forward

"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Period" is
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period
commencing on the commencement date and ending
on the date of practical completion

Clause 1.1 Definition of "Interest" is amended by
replacing it with the following:

“‘INTEREST” means the interest rates applicable on this
contract, whether specifically indicated in the relevant
clauses or not, will be in terms of the legislation of the
Republic of South Africa, and in particular:

(a) in respect of interest owed by the employer, the
interest rate as determined by the Minister of
Justice and Constitutional Development, from
time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No.
55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the
interest rate as determined by the Minister of
Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act,
1999 (Act No. 1 of 1999), will apply.

Clause 1.6.4 is amended by replacing it with the
following:

No clause

Fixed: Value related: Time
related:

OBJECTIVE AND PREPARATION

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0

Fixed: Value related: Time
related:
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Brought Forward

A3.0 DOCUMENTS

Clause 3.0

Clause 3.7 is amended by the addition of the following:
The contractor shall supply and keep a copy of the
JBCC Series 2000 Principal Building Agreement and
Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall

have access at all times

Fixed: Value related: Time
related:

A4.0 DESIGN RESPONSIBILITY
Clause 4.0

Fixed: Value related: Time
related:

A5.0 EMPLOYER’S AGENTS
Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3
and 34.4

Fixed: Value related: Time
related:

A6.0 SITE REPRESENTATIVE
Clause 6.0

Fixed: Value related: Time
related:
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Brought Forward

A7.0 COMPLIANCE WITH REGULATIONS
Clause 7.0

Note: The provisions herein include inter alia,
compliance with all the requirements set out in the
Construction Regulations, 2003 issued under the
Occupational Health and Safety Act, 1993 (Act No 85 of
1993), and in particular with Regulation 5(1) requiring
the compilation of a health and safety plan, as well as
Regulation 6(1) requiring the appointment of a
construction supervisor

See also clause C10 of Section C - Specific
Preliminaries

Fixed: Value related: Time
related:

A8.0 WORKS RISK
Clause 8.0

Fixed: Value related: Time
related:

A9.0 INDEMNITIES
Clause 9.0

Fixed: Value related: Time
related:

A10.0 WORKS INSURANCES
Clause 10.0

Clause 10.0 is amended by the addition of the following
clauses:
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Brought Forward

10.5 Damage to the Works

(a) Without in any way limiting the contractor’s
obligations in terms of the contract, the
contractor shall bear the full risk of damage to
and/or destruction of the works by whatever
cause during construction of the works and
hereby indemnifies and holds harmless the
employer against any such damage. The
contractor shall take such precautions and
security measures and other steps for the
protection and security of the works as the
contractor may deem necessary

(b) The contractor shall at all times proceed
immediately to remove or dispose of any debris
arising from damage to or destruction of the
works and to rebuild, restore, replace and/or
repair the works

(c) The employer shall carry the risk of damage to
or destruction of the works and material paid for
by the employer that is the result of the
excepted risks as set outin 10.6

(d) Where the employer bears the risk in terms of
this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed
portions of the works and the costs of such
reinstatement shall be measured and valued in
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to
Properties

(a) The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding whether arising in
common law or by statute, consequent upon
personal injuries to or the death of any person
whomsoever arising out of or in the course of or
caused by the execution of the works unless
due to any act or neglect of any person for
whose actions the employer is legally liable
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(c)

(d)

(f)

Brought Forward

The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss
of or damage to any moveable or immovable or
personal property or property contiguous to the
site, whether belonging to or under the control
of the employer or any other body or person,
arising out of or in the course of or by reason of
the execution of the works unless due to any
act or neglect of any person for whose actions
the employer is legally liable

The contractor shall, upon receiving a contract
instruction from the principal agent, cause the
same to be made good in a perfect and
workmanlike manner at his own cost and in
default thereof the employer shall be entitled to
cause it to be made good and to recover the
cost thereof from the contractor or to deduct
the same from amounts due to the contractor

The contractor shall be responsible for the
protection and safety of such portions of the
premises placed under his control by the
employer for the purpose of executing the
works until the issue of the certificate of
practical completion

Where the execution of the works involves the
risk of removal of or interference with support to
adjoining properties including land or structures
or any structures to be altered or added to, the
contractor shall and will remain adequately
insured or insured against the death of or injury
to persons or damage to such property
consequent on such removal or interference
with the support until such portion of the works
has been completed

The contractor shall at all times proceed
immediately at his own cost to remove or
dispose of any debris and to rebuild, restore,
replace and/or repair such property and to
execute the works

Carried Forward

Section No. 1
Bill No. 1
Preliminaries

DINGIZWE PRIMARY SCHOOL

R




Brought Forward

10.7 High risk insurance

In the event of the project being executed in a
geological area classified as a “High Risk Area”, that is
an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of
the works until the date of the certificate of practical
completion bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage
to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above.
The contractor shall take such precautions and security
measures and other steps for the protection of the
works as he may deem necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or
dispose of any debris arising from damage to or

destruction of the works and to rebuild, restore, replace
and/or repair the works, at the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to
property

The contractor shall be liable for and hereby
indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in
common law or by statute, consequent upon personal
injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic
ground movement as mentioned above
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Brought Forward

The contractor shall be liable for and hereby
indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or any
other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of
the contract

10.7.3 It is the responsibility of the contractor to ensure
that he has adequate insurance to cover his risk and
liability as mentioned in 10.7.1 and 10.7.2. without
limiting the contractor’s obligations in terms of the
contract, the contractor shall, within twenty one (21)
calendar days of the commencement date but before
commencement of the works, submit to the employer
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any
and all losses and/or damages of whatever nature
suffered or incurred consequent upon the contractor’s
default of his obligations as set out in 10.7.1; 10.7.2 and
10.7.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any
amounts still due under this contract or under any other
contract presently or hereafter existing between the
employer and the contractor and for this purpose all
these contracts shall be considered one indivisible
whole

Fixed: Value related: Time
related:

A11.0 LIABILITY INSURANCES

Clause 11.0
Fixed: Value related: Time
related:

A12.0 EFFECTING INSURANCES
Clause 12.0

Fixed: Value related: Time
related:

A13.0 No clause

Carried Forward
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Brought Forward

A14.0 SECURITY
Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them
with the following:

14.1 In respect of contracts with a contract sum up to
R1 million, the security to be submitted by the
contractor to the employer will be as a payment
reduction of five per cent (5%) of the value certified in
the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)

14.1.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer’s
entitlement shall take precedence over his obligations to
refund the payment reduction security or portions
thereof to the contractor

14.2 In respect of contracts with a contract sum above
R1 million, the contractor shall have the right to select
the security to be provided in terms of 14.3, 14.4, 14.5,
14.6, or 14.7 as stated in the schedule. Such security
shall be provided to the employer within twenty one
(21) calendar days from commencement date. Should
the contractor fail to select the security to be provided
or should the contractor fail to provide the employer
with the selected security within twenty one (21)
calendar days from commencement date, the
security in terms of 14.7 shall be deemed to have been
selected.

14.3 Where security as a cash deposit of ten per cent
(10%) of the contract sum (excluding VAT) has been
selected:

14.3.1 The contractor shall furnish the employer with a
cash deposit equal in value to ten per cent (10%) of the
contract sum (excluding VAT) within twenty one (21)
calendar days from commencement date
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Brought Forward

14.3.2 Within twenty one (21) calendar days of the date
of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to
three per cent (3%) of the contract value (excluding
VAT), and refund the balance to the contractor

14.3.3 Within twenty one (21) calendar days of the date
of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per
cent (1%) of the contract value (excluding VAT) and
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final
payment certificate, the employer shall refund the
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover
expense and loss from the cash deposit in terms of 33.0
provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall
take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the
employer nor the contractor shall be entitled to cede
the rights to the deposit to any third party

14.4 Where security as a variable construction
guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with
an acceptable variable construction guarantee equal in
value to ten per cent (10%) of the contract sum
(excluding VAT) within twenty one (21) calendar days
from commencement date

14.4.2 The variable construction guarantee shall reduce
and expire in terms of the Variable Construction
Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable
construction guarantee to the contractor within fourteen
(14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall issue a written demand in terms of the variable
construction guarantee
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Brought Forward

14.5 Where security as a fixed construction guarantee
of five per cent (5%) of the contract sum (excluding
VAT) and a five per cent (5%) payment reduction of the
value certified in the payment certificate (excluding VAT)
has been selected:

14.5.1 The contractor shall furnish a fixed construction
guarantee to the employer equal in value to five per
cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into
force on the date of issue and shall expire on the date of
practical completion

14.5.3 The employer shall return the fixed construction
guarantee to the contractor within fourteen (14)
calendar days of it expiring

14.5.4 The payment reduction of the value certified in a
payment certificate shall be in terms of 31.8 (A) and
34.8

14.5.5 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall be entitled to issue a written demand in terms of
the fixed construction guarantee or may recover from
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent
(5%) of the contract sum (excluding VAT) and a
payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has
been selected:

14.6.1 The contractor shall furnish the employer with a
cash deposit equal in value to five per cent (5%) of the
contract sum (excluding VAT) within twenty one (21)
calendar days from commencement date

14.6.2 Within twenty one (21) calendar days of the date
of practical completion of the works the employer
shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)
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Brought Forward

14.6.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
may issue a written notice in terms of 33.4 or may
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per
cent (10%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(B)

14.7.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer’s
entitlement shall take precedence over his obligations to
refund the payment reduction or portions thereof to the
contractor

14.8 Payments made by the guarantor to the employer
in terms of the fixed or variable construction guarantee
shall not prejudice the rights of the employer or
contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security
in terms of 14.2, the employer, in his sole discretion
and without notification to the contractor, is entitled to
change the contractor’s selected form of security to
that of a ten per cent (10%) payment reduction of the
value certified in the payment certificate (excluding
VAT), whereafter 14.7 shall be applicable

Fixed: Value related: Time
related:

EXECUTION

A15.0 PREPARATION FOR AND EXECUTION OF
THE WORKS

Clause 15.0
Clause 15.1.1 is amended by replacing it with:

No Clause
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Brought Forward

Clause 15.1 is amended by the addition of the following
clause:

15.1.4 An acceptable health and safety plan, required in
terms of the Occupational Health and Safety Act, 1993

(Act 85 of 1993), within twenty one (21) calendar days
of commencement date

Clause 15.2.1 is amended by replacing it with the
following clause:

Give the contractor possession of the site within ten
(10) working days of the contractor complying with the
terms of 15.1.2 and 15.1.4

Fixed: Value related: Time
related:

A16.0 ACCESS TO THE WORKS
Clause 16.0

Fixed: Value related: Time
related:

A17.0 CONTRACT INSTRUCTIONS
Clause 17.0

Fixed: Value related: Time
related:

A18.0 SETTING OUT OF THE WORKS
Clause 18.0

Fixed: Value related: Time
related:

A19.0 ASSIGNMENT
Clause 19.0

Fixed: Value related: Time
related:
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Brought Forward
A20.0 NOMINATED SUB-CONTRACTORS
Clause 20.0

Clause 20.1.3 is amended by replacing it with the
following:

No Clause
Note: See item B9.1 hereinafter for adjustment of
attendance on nominated subcontractors executing work

allowed for under provisional sums

Fixed: Value related: Time
related:

A21.0 SELECTED SUBCONTRACTORS
Clause 21.0

Clause 21 is amended by replacing it with:
No Clause

Fixed: Value related: Time
related:

A22.0 EMPLOYER’S DIRECT CONTRACTORS
Clause 22.0

Fixed: Value related: Time
related:

A23.0 CONTRACTOR'S DOMESTIC

SUBCONTRACTORS

Clause 23.0

Fixed: Value related: Time
related:
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Brought Forward
COMPLETION
A24.0 PRACTICAL COMPLETION
Clause 24.0

Fixed: Value related: Time
related:

A25.0 WORK'S COMPLETION
Clause 25.0

Fixed: Value related: Time
related:

A26.0 FINAL COMPLETION

Clause 26.0

Fixed: Value related: Time
related:

A27.0 LATENT DEFECTS LIABILITY PERIOD
Clause 27.0

Fixed: Value related: Time
related:

A28.0 SECTIONAL COMPLETION
Clause 28.0

Fixed: Value related: Time
related:

A29.0 REVISION OF DATE FOR PRACTICAL
COMPLETION

Clause 29.0

Fixed: Value related: Time
related:
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Brought Forward

A30.0 PENALTY FOR NON-COMPLETION
Clause 30.0

Fixed: Value related: Time
related:

PAYMENT
A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.8 is amended by replacing it with the
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1;
14.5 or 14.6, the value of the works in terms of 31.4.1
and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(A).1 Ninety five per cent (95%) of such value in
interim payment certificates issued up to the date of
practical completion

31.8(A).2 Ninety seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(A).3 Ninety nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Alternative B
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Brought Forward

31.8(B) Where security is a payment reduction in terms
of 14.7 the value of the works in terms of 31.4.1 and
materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim
payment certificates issued up to the date of practical
completion

31.8(B).2 Ninety seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(B).3 Ninety nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

Fixed: Value related: Time
related:

A32.0 ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the
addition of the following at the end of the sentence:

"due to no fault of the contractor”

Fixed: Value related: Time
related:
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Brought Forward

A33.0 RECOVERY OF EXPENSE AND LOSS
Clause 33.0

Clause 33.2 is amended by adding the following
clauses:

33.2.9 the contractor’s failure or neglect to commence
with the works on the dates prescribed in the contract

33.2.10 the contractor’s failure or neglect to proceed
with the works in terms of the contract

33.2.11 the contractor’s failure or neglect for any
reason to complete the works in accordance with the
contract

33.2.12 the contractor’s refusal or neglect to comply
strictly with any of the conditions of contract or any
contract instructions and/or orders in writing given in
terms of the contract

33.2.13 the contractor’s estate being sequestrated,
liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa

Fixed: Value related: Time
related:

A34.0 FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Clause 34.13 is amended by replacing “seven (7)
calendar days” with “twenty one (21) calendar days”
and deleting the words “subject to the employer giving

the contractor a tax invoice for the amount due”

Fixed: Value related: Time
related:

A35.0 PAYMENT TO OTHER PARTIES
Clause 35.0

Fixed: Value related: Time
related:

Carried Forward

Section No. 1
Bill No. 1
Preliminaries

-18-

ltem

ltem

ltem

DINGIZWE PRIMARY SCHOOL

R




Brought Forward

CANCELLATION

A36.0 CANCELLATION BY EMPLOYER -
CONTRACTOR’S DEFAULT

Clause 36.0

Clause 36.3 is amended by removing the reference to
“No clause” and replacing the words “principal agent”
with “employer”

Clause 36.0 is amended by the addition of the following
clause:

36.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A37.0 CANCELLATION BY EMPLOYER - LOSS AND
DAMAGE

Clause 37.0

Clause 37.0 is amended by the addition of the following
clause:

37.5 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:
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Brought Forward

A38.0 CANCELLATION BY CONTRACTOR -
EMPLOYER’S DEFAULT

Clause 38.0

Clause 38.0 is amended by the addition of the following
clause:

38.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A39.0 CANCELLATION - CESSATION OF THE
WORKS

Clause 39.0

Fixed: Value related: Time
related:

A40.0 DISPUTE SETTLEMENT
Clause 40.0

Clause 40.2.2 is amended by replacing “one (1) year”
with “three (3) years”

Clause 40.6 is amended by removing the reference to:
No clause

Clause 40.7.1 is amended by replacing “(10)” with “(15)”
and by the addition of the following:

Whether or not mediation resolves the dispute, the
parties shall bear their own cost concerning the
mediation and equally share the costs of the mediator
and related costs

Fixed: Value related: Time
related:
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Brought Forward

SUBSTITUTE PROVISIONS

A41.0 STATE CLAUSES

Clause 41.0

Fixed: Value related: Time
related:

CONTRACT VARIABLES

THE SCHEDULE (DPWO04EC)

A42.0 PRE-TENDER INFORMATION
Clause 42.0

Tenderers are referred to the Contact Variables and
Notes to Tenderers (EC) for variables pertaining to this
contract

Fixed: Value related: Time
related:
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SECTION B: JBCC PRELIMINARIES

B1.0

B1.1

Fixed:

related:

B2.0

B2.1

Fixed:

related:

B2.2

Fixed:

related:

B2.3

Fixed:

related:

B2.4

Fixed:

related:

B2.5

Fixed:

related:

B2.6

DEFINITIONS AND INTERPRETATION

Definitions and interpretation

Value related: Time

DOCUMENTS

Checking of documents

Value related: Time

Provisional bills of quantities

Value related: Time

Availability of construction documentation

Value related: Time

Interests of agents

Value related: Time

Priced documents

Value related: Time

Tender submission

Clause 2.6 is amended by replacing "JBCC Form of
Tender" with "Form of Offer and Acceptance (DPWO07)"

Fixed:

related:

B3.0

B3.1

Fixed:

related:

Section
Bill No.

Value related: Time

THE SITE

Defined works area

Value related: Time

Carried Forward

No. 1
1
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Brought Forward R
B3.2 Geotechnical investigation
Fixed: Value related: Time
related: ltem

B3.3 Inspection of the site

Tenderers shall complete the Site Inspection Certificate
(DW16 EC) included in the tender documents and return
the same with the tender submission.

Fixed: Value related: Time
related: ltem

B3.4  Existing premises occupied

Fixed: Value related: Time
related: ltem

B3.5 Previous work - dimensional accuracy

Fixed: Value related: Time
related: Iltem

B3.6  Previous work - defects

Fixed: Value related: Time
related: ltem

B3.7 Services - known

Fixed: Value related: Time
related: ltem

B3.8 Services - unknown

Fixed: Value related: Time
related: ltem

B3.9 Protection of trees

Fixed: Value related: Time
related: ltem

B3.10 Articles of value

Fixed: Value related: Time
related: ltem

Carried Forward R

Section No. 1
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B3.11 Inspection of adjoining properties

Fixed: Value related: Time
related:

B4.0 MANAGEMENT OF CONTRACT

B4.1  Management of the works

Fixed: Value related: Time
related:

B4.2 Programme for the works

Fixed: Value related: Time
related:

B4.3 Progress meetings

Fixed: Value related: Time
related:

B4.4  Technical meetings

Fixed: Value related: Time
related:

B4.5 Labour and plant records

Fixed: Value related: Time
related:

B5.0 SAMPLES, SHOP DRAWINGS AND
MANUFACTURERS’ INSTRUCTIONS

B5.1  Samples of materials

Fixed: Value related: Time
related:

B5.2 Workmanship samples

Fixed: Value related: Time
related:

B5.3  Shop drawings

Fixed: Value related: Time
related:

Carried Forward
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B5.4 Compliance with manufacturers' instructions
Fixed: Value related: Time
related:
B6.0 TEMPORARY WORKS AND PLANT
B6.1  Deposits and fees
Fixed: Value related: Time
related:
B6.2  Enclosure of the works
Fixed: Value related: Time
related:
B6.3  Advertising
Fixed: Value related: Time
related:
B6.4  Plant, equipment, sheds and offices
Fixed: Value related: Time
related:
B6.5 Main notice board
Fixed: Value related: Time
related:
B6.6  Subcontractors’ notice board
Fixed: Value related: Time
related:
B7.0 TEMPORARY SERVICES
B7.1 Location
Fixed: Value related: Time
related:
B7.2 Water
Fixed: Value related: Time
related:

Carried Forward
Section No. 1
Bill No. 1
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B7.3  Electricity

Fixed: Value related: Time
related:

B7.4 Telecommunication facilities

Fixed: Value related: Time
related:

B7.5 Ablution facilities

Fixed: Value related: Time
related:

B8.0 PRIME COST AMOUNTS

B8.1  Responsibility for prime cost amounts

Fixed: Value related: Time
related:

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

B9.1  General attendance

The schedule rates providing for attendance on
nominated subcontractors and other contractors, will
be adjusted only if the scope of the work has changed.

Fixed: Value related: Time
related:

B9.2 Special attendance

Fixed: Value related: Time
related:

B9.3 Commissioning - fuel, water and electricity

Fixed: Value related: Time
related:

B10.0 FINANCIAL ASPECTS

B10.1 Statutory taxes, duties and levies

Fixed: Value related: Time
related:

Carried Forward
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B10.2

Fixed:

related:

B10.3

Fixed:

related:

B10.4

Fixed:
related:

B11.0

B11.1

Fixed:
related:

B11.2

Fixed:
related:

B11.3

Fixed:
related:

B11.4

Fixed:
related:

B11.5

Fixed:
related:

B11.6

Fixed:
related:

Brought Forward

Payment for preliminaries

Value related: Time

Adjustment of preliminaries

Value related: Time

Payment certificate cash flow

Value related: Time

GENERAL

Protection of the works

Value related: Time

Protection / isolation of existing / sectionally
occupied works

Value related: Time

Security of the works

Value related: Time

Notice before covering work

Value related: Time
Disturbance
Value related: Time

Environmental disturbance

Value related: Time

Carried Forward
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B11.7 Works cleaning and clearing

Fixed: Value related: Time
related:

B11.8 Vermin

Fixed: Value related: Time
related:

B11.9 Overhand work

Fixed: Value related: Time
related:

B11.10 Instruction manuals and guarantees

Fixed: Value related: Time
related:

B11.11 As built information

Fixed: Value related: Time
related:

B11.12 Tenant installations

Fixed: Value related: Time
related:

B12.0 SCHEDULE OF VARIABLES

B12.1 Pre-tender information

Fixed: Value related: Time
related:

This schedule contains all variables referred to in this
document and is divided into pre-tender and post-tender
categories. The pre-tender category must be completed
in full and included in the tender documents. Both the
pre-tender and post-tender categories form part of these
Preliminaries.

Carried Forward
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Spaces requiring information must be filled in, shown as
“not applicable” or deleted and not left blank. Where
choices are offered, the non-applicable items are to be
deleted. Where insufficient space is provided the
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in

[ ] brackets
12.1 PRE TENDER INFORMATION
12.1.1 Provisional Bills of Quantities
[2.2]  The quantities are provisional
No
12.1.2 Availability of construction documentation
[2.3]  Construction documentation is complete
Yes
12.1.3 Interests of agents
[2.4]  Details:
Nil
12.1.4 Defined works area
[3.1]  Details:
The work area will be pointed out by the
principal agent to the contractor who will sign a
written acknowledgement therefor before
commencing operations.
12.1.5 Geotechnical investigation
[3.2] Details:

Carried Forward
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12.1.6
[3.4]

12.1.7
[3.5]

12.1.8
[3.6}

12.1.9
[3.7]

Brought Forward

Existing premises occupied
Specific requirements:

Not applicable.

Previous work - dimensional accuracy
Details:

Not applicable.

Previous work - defects
Details:

Services - known
Details:

Should the contractor encounter any existing
services such as underground cables, pipes or
sewer during the execution of the works he
shall notify the principal agent immediately
and suspend all affected work in the immediate
vicinity until instruction to proceed has been
given by the principal agent.

12.1.10 Protection of trees

[3.9]

Specific requirements:

Only those trees and shrubs indicated as such
on the drawings shall be removed or cut back.

The remainder of the trees and shrubs shall be
left undamaged.

12.1.11 Inspection of adjoining properties

[3.11]

Specific requirements:
The contractor shall make his own

arrangements with owners of adjoining
properties in order to execute the works.

Carried Forward
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12.1.12 Enclosure of the works

[6.2]

Specific requirements:

The contractor shall provide, erect, alter as
necessary, maintain, remove and make good on
completion of the works suitable hoardings,
complete with gantries, fans, safety screens,
barriers, guard railing, access gates, covered
gangways, steel sections at crane lifts, splayed
corners, returned ends, etc. as indicated on the
drawings and as necessary for the enclosure of
the works and the protection of the public, all to
the satisfaction of principal agent and the Local
Authority.

12.1.13 Offices
[6.4.3] Specific requirements:

The contractor shall provide, maintain and
remove on completion of the works an office for
the exclusive use of the principal agent,
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric
lighting and fitted with boarded floor, desk,

chair, drawing stool, drawing board and lock-up
drawers for drawings. The office shall be kept
clean and fit for use at all times.

12.1.14 Main notice board

[6.5]

Specific requirements:

The contractor shall provide, erect where
directed, maintain and remove on completion of
the works a notice board size 3 x 3m as type
Drawing GEN 063, constructed of suitable
boarding with flat smooth surface and with
edging bead 19mm thick round outer edges and
projecting 12mm from face of boarding and
rounded on front edge. The board shall be
securely fixed to hoarding, where hoarding is
provided, or fixed to and including a suitable
supporting structure of timber or tubular posts
and braces. The board is to be painted ivory
white and the bead and 12mm wide dividing
lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All
wording shall be inscribed in dark green painted
sans serif lettering.

Carried Forward
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12.1.15 Subcontractors' notice board
[6.6]  Specific requirements:

No
12.1.16 Water
[7.2]  Option A (by contractor)
Yes
12.1.17 Electricity
[7.3]  Option A (by contractor)
Yes
12.1.18 Telecommunications
[7.4] Telephone
Yes
Facsimile
Yes
E-mail
Yes
12.1.19 Ablution facilities
[7.5]  Option A (by contractor)
Yes

12.1.20 Protection of existing/sectionally occupied
works
[11.2] Protection is required

No

12.1.21 Special attendance
[9.2] Subcontractors (1) details:

Subcontractors (2) details:
Subcontractors (3) details:

Subcontractors (4) details:

12.1.22 Protection of works
[11.1] Specific requirements:

Carried Forward
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12.1.23 Disturbance

[11.5]

Specific requirements:

The contractor shall keep the site, structures,
etc well watered during operations to prevent
dust and shall provide and erect and remove on
completion of the works all necessary
temporary dust screens all to the satisfaction of
the principal agent

12.1.24 Environmental disturbance

[11.6]
12.2

12.2.1
[10.2]

12.2.2
[10.3]

12.2.3

Specific requirements:
POST-TENDER INFORMATION

Payment of preliminaries
Option A (pro-rated)

(Yes/No)
Option B (calculated)

(Yes/No)
Adjustment of preliminaries
Option A (three categories)

(Yes/No)
Option B (detailed breakdown)

(Yes/No)

Additional agreed preliminaries items
Details:

Carried Forward
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SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which
apply to this contract except where N/A (Not Applicable)
appears against an item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the
work to

enable the tenderer to acquaint himself with the nature
and extent of the works and the manner in which they
are to be executed

Should any part of the drawings not be clearly intelligible
to the tenderer he shall, before submitting his tender,
obtain clarification in writing from the principal agent

Fixed: Value related: Time
related:

C2 GENERAL PREAMBLES

The document “Specification of Materials and Methods
to be used (PW371)” is obtainable on request from the
head office and all regional offices of the Department,
and shall be read in conjunction with the bills of
quantities and be referred to for the full descriptions of
work to be done and materials to be used

Fixed: Value related: Time
related:

C3 TRADE NAMES

Wherever a trade name for any product has been
described in the bills of quantities, the tenderer’s
attention is drawn to the fact that any other product of
equal quality may be used subject to the written
approval of the principal agent being obtained prior to
the closing date for submission of tenders

If prior written approval for an alternative product is not
obtained, the product described shall be deemed to
have been tendered for

Fixed: Value related: Time
related:

Carried Forward
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C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender
documents, the tenderer shall provide all the information
called for, failing which the price of any such item,
materials or equipment shall be excluded from currency
fluctuations. (refer to Schedule of Imported Materials
and Equipment (DPW23EC) to be completed by
tenderer)

Notwithstanding any provisions elsewhere regarding the
adjustment of contract prices, the price of any item,
material or equipment listed in terms of this clause shall
be excluded from the Contract Price Adjustment
Provisions (if applicable)

Fixed: Value related: Time
related:

C5 - C9SECURITY CLAUSES

Clause C5 - C9: Viewing of site in security areas,
commencement of work in security areas, entrance
permits to security areas, security check on personnel,
prohibition on taking photographs are not applicable.

Fixed: Value related: Time
related:

Carried Forward
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C10  HIV/IAIDS AWARENESS

It is required of the contractor to thoroughly study the
HIV/AIDS Specification (PW1544) of the Department
that must be read together with and is deemed to be
incorporated under this Section of the Bills of Quantities.
Provision for pricing of HIV/AIDS awareness is made
under items C10.1 to C10.5 hereafter and it is explicitly
pointed out that all requirements of the aforementioned
specification are deemed to be priced hereunder, as the
said items represent the only method of measurement
and no additional items or extras to the contract in this
regard shall be entertained

The contractor must take note that compliance with the
HIV/AIDS Specification is compulsory. In the event of
partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31 of
“Section 1: Preliminaries (Section A)” or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment.

C10.1 AWARENESS CAMPAIGN

Selection, appointment, briefing and making available of
an Awareness Campaign including provision of all
relevant services, all in accordance with the HIV/AIDS
Specification

Fixed: Value related: Time
related:

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service
Provider approved by the principal agent, provision of
a Service Provider Workshop Plan and a suitable
venue, conducting of awareness workshops by means
of traditional and/or modern multi-media techniques,
including follow-up courses, making available all tuition
material and performing assessment procedures, all in
accordance with the HIV/AIDS Specification

Fixed: Value related: Time
related:

Carried Forward
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C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when
necessary of four plastic laminated posters, booklets
and educational videos, etc. for the duration of the
construction period, all in accordance with the
HIV/AIDS Specification

Fixed: Value related: Time
related:

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed
in position, including male and female condoms,
replenishing male and female condoms on a daily basis
as required for the duration of the construction period,
all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time
related:

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing
the principal agent with access to information including
making available all reports, thoroughly completed and
reflecting the correct information, for the duration of the
construction period and close out, all in accordance
with the HIV/AIDS Specification

Fixed: Value related: Time
related:
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C11 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements
set out in the Construction Regulations, 2014 issued
under the Occupational Health and Safety Act, 1993
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read
together with and is deemed to be incorporated under
this Section of the bills of quantities / lump sum
document.

The contractor must take note that compliance with the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non
compliance, the principal agent, notwithstanding the
provisions of clause A31.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment.

Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and
Safety Specification is made under this clause and it is
explicitly pointed out that all requirements of the
aforementioned are deemed to be priced hereunder and
no additional claims in this regard shall be entertained.

Fixed: Value related: Time
related:
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CONTRACT VARIABLES

THE SCHEDULE

Information necessary for completion of those clauses
contained in the schedule which are necessary for
tender purposes is given hereunder.

41.0 PRE-TENDER INFORMATION
411 CONTRACTING AND OTHER PARTIES

41.1.1 Employer: Development Bank of
Southern Africa
Postal address: P O Box 1234
Halfway House
Midrand
Code: 1685

Tel: (011) 313 3911 Fax: (011) 313 3086

[1.2]  Physical address: 1258 Lever Road
Midrand
Johannesburg
Code: 1685

412 CONTRACT DETAILS

41.2.1 Works description :
The Works comprises of the construction of:

Alterations & Additions to 11 existing
classrooms; Renovations to 1 x Grade R
Classroom; 6 x Girls Ablutions; 1 x Disabled
Ablutions; 3 x Staff Ablutions 2 x Boys Ablutions
with 4 x urinals; Retaining walls;

Walkways; Water Tanks and stands; French
drains; Stormwater channels

41.2.2 Site description :
Grassed, very gently sloping site

Refer to clause 7 of the "Notes To Tenderers"
for loacation

Carried Forward
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41.2.3 Work or installations by direct contractors :
[22.2]
N/A

41.2.4 Specific options that are applicable to a State
organ
[41.0] only

Where so:

[31.11.2#] (1) Interest rate legislation
Will be in terms of the legislation of the
Republic of South Africa

[11.2#] (2) Lateral support insurance to be effected
by the contractor
Yes

[31.4.2#] (3) Payment will be made for materials and
goods
Yes

[40.2.2#] (4) Dispute resolution by litigation
Yes

[26.1.2#] (5) Extended defects liability period
applicable to the following elements:

41.2.5 Possession of the site is intended to be given
on
[15.2.1#]

To be announced

41.2.6 Period for the commencement of the works
after the

[15.3] contractor takes possession of the site:
Five Working days

41.2.7 For the works as a whole:

[24.3.1] The date for practical completion:
.. Months after the commencement date of
tender inclusive of all statutory and builders
holidays

Carried Forward
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41.2.8 For the works in sections:

Section 1
[24.3.1] The date for practical completion:

[28.1] The penalty per calender day:

Section 2
[24.3.1] The date for practical completion:

[28.1] The penalty per calender day:

Section 3
[24.3.1] The date for practical completion:

[28.1] The penalty per calender day:

41.2.9 The law applicable to this agreement shall be
that of
[1.2]  South Africa

41.3 INSURANCES

41.3.1 Contract works insurance to be effected by
[10.1#, 10.2#, 12.1#] Contractor

For the sum of
Contract sum plus 10%

With a deductible of
To be paid by the contactor in any event

41.3.2 Supplementary insurance is required
[10.1#, 10.2#, 12.1#]  Yes, SASRIA by the contractor

41.3.3 Public liability insurance to be effected by
[11.1#, 12.1#] Contractor

For the sum of
R 10,000,000.00 (Ten Million Rands)

With a deductible of
To be paid by the contractor in any event

Carried Forward
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41.3.4 Support insurance to be effected by
[11.1#, 12.1#] Not Applicable

For the sum of

With a deductible of

414 DOCUMENTS

42.4.1 Waiver of the contractor's lien or right of
continuing possession is required
[3.3, 15.1.3, 31.16.2#]
Yes

42.4.2 Construction document copies to be supplied to
the
[3.7]  contractor free of charge

3 copies

42.4.4 On acceptance of the tender the bills of
quantities is
[15.1.1] to be submitted within working days

5 (Five)

42.4.5 JBCC Engineering General Conditions are to be
[3.4] included in the contract documents
Not applicable

42.4.6 The contract value is to be adjusted using
CPAP
[31.5.3] indices

No

[32.13] Where CPAP is to be used, base month is
N/A

Alternative Indices (if applicable)

42.4.7 Details of changes made to the provisions of
JBCC
[3.10] standard documentation

42.4.8 Clause A31 has been amended to read that
payment
[A31] be made within 30 days.

Carried to Final Summary
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Item Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 1
ALTERATIONS (PROVISIONAL)

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions
PREAMBLES

For preambles see Standard Preambles to all Trades
WB 20-1986 SP1 - SP74 and Supplementary
Preambles

Prices

Prices are to include for carting away from site all
materials not specifically mentioned as being stored on
site for re-use or handed over to the Director and all
rubbish, debris, etc. arising from the alterations, etc. and
for making good all work damaged or disturbed to the
approval of the Director.

Tenderers are advised to visit the site and to inspect the
works in conjunction with the drawings in order to
ascertain the exact nature and extent of the work to be
done. The work is to be carried out in sections in
accordance with the Architect's instructions in such a
manner as to cause the minimum of nuisance and delay
and the various sections are to be handed over for
occupation as soon as they are completed and
Tenderers must allow accordingly for this in their pricing.

The Contractor will be held solely responsible for
checking all floor levels and dimensions in the existing
building in order that the new extensions may be
correctly lined up. Should any discrepancies be found in
the Architect's drawings he should be asked for a
decision before continuing with the work.

Carried Forward R
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The Contractor will be held solely responsible for any
damage to persons and property, for the safety of the
new and existing structure throughout the whole of the
contract and must make good at his own expense any
damage that may occur.

Old materials described as "carefully take out, set aside
for re-use and later refix in new position" are to be
carefully removed, stored and protected from injury,
made good as required and if broken or damaged
through taking out, removing, storage, etc, are to be
replaced by the Contractor at his own expense.
Tenderers are advised to inspect these materials to
ascertain their condition and allow accordingly for this in
their pricing.

Old materials, which are to become the property of the
Contractor as they are pulled down, together with all
building debris from any cause whatsoever, are to be
immediately carted away and the site left clean and
unencumbered. Allow for watering the works sufficiently
to prevent nuisance from dust.

Allow for giving notice to local or other authorities for
disconnecting electric light, water and drainage mains
and removing telephone wires, etc, and pay all fees in
connection therewith and afford every facility to the
workmen carrying out this work.

All materials in this section are measured as new except
where old material is specifically mentioned as being re-
used.

Old materials, if sound and suitable and approved by
the Architect, may be re-used in the new structure. This
applies particularly to timber which may be re-used for
joists, brandering, fittings, etc and broken bricks and
other similar material which may be used as filling and
hardcore.

Wherever old materials are used instead of the new
materials measured, an adjustment will be made by the
Quantity Surveyor in the final settlement of accounts by
deducting the net cost of the new materials and crediting
the Contractor with the amount, if any, allowed by him
for the old materials.

When pricing, Tenderers are to allow as follows:

Carried Forward
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Where door and window openings, etc, are specified to
be filled in, or where jambs, cills, etc are specified to be
built up, brickwork shall be of hard burnt clay stock
bricks in 5.1 cement mortar unless otherwise specified,
cut, toothed and bonded into existing brickwork and
pinned up as required with slates or other hard
materials. Brickwork built to fair face or in facings is to
be of bricks and pointed to match existing. Plaster is to
be 5.1 cement plaster unless otherwise specified.

Where lintols are specified as reinforced concrete the
prices are to include for breaking out brickwork over for
and inserting cement concrete (20MPa) lintol with
230mm bearing on each end and 254mm deep and
reinforced with and including one 12mm diameter mild
steel rod for each half brick thickness of wall and
including formwork. The steel rods are to be hooked at
ends and embedded 25mm up from bottom of lintols.
Lintols exceeding 1370mm span to be similarly
reinforced but with 20mm diameter mild steel rods.

Where lintols are specified as precast concrete the
prices are to include for breaking out brickwork over for
and inserting precast prestressed cement concrete
(30MPa) lintol with 230mm bearing on each end size
108 x 75mm deep for each half brick thickness of wall.

The term "take out" includes all work taken out, taken
up, taken down, taken off, etc ; the term "break up"
includes all work broken up, broken down, broken off,
etc and the term "hack off" includes all work hacked off,
hacked up, hacked down, etc.

The term "make good" is to include all labour and
material required to match existing work.

The terms "take out and remove door", "take out and
remove window", "carefully take out, set aside for re-use
and later refix window in new position", etc are to
include all materials connected with such door or
window such as doors, windows, fanlights, frames,
ironmongery, glass, architraves, beads, fillets, cramps,

dowels, etc.

The terms "take out and remove sink unit", "take out and
remove lavatory basin", "carefully take out, set aside for
re-use and later refix W.C. suite in new position", etc are
to include all materials connected with such sanitary
fittings such as brackets, cisterns, taps, traps, flushing
valves, flush pipes, etc and are to include for the cutting

back and stopping off of supply and waste pipes. ---------

REMOVAL OF EXISTING WORK

Carried Forward
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Breaking up and removing mass concrete

Steps
B1:1 B2:0 B3:0 B4:0
B5:0 B6:0 B7:0 B8:0
B9:0

Surface beds

B1:5 B2:3 B3:3 B4 : 54
B5:3 B6:0 B7:0 B8:0
B9:0

Taking out and removing doors, windows, etc
including thresholds, sills, etc (building up openings
elsewhere)

Timber single door and frame not exceeding 2,5m2

B1:4 B2:2 B3:2 B4:2
B5:2 B6:0 B7:0 B8:0
B9:0

Taking out doors, windows, etc including
thresholds, sills, etc and handing to employer
(building up openings elsewhere)

Steel gate size 900 x 2100mm high and hand to client

B1:4 B2:2 B3:2 B4:2
B5:2 B6:0 B7:0 B8:0
B9:0

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

NOTE: The Contractor is advised that he will be held
responsible for all damages, howsoever caused, to
ceiling brandering, wall and floor finishes, fittings, etc.,
inside the existing rooms where the existing roof
covering have been removed for alterations, etc., and he
must make good all damages at his own expenses to
the approval of the Director

Corrugated iron roof covering and timber purlins
B1:317 B2: 154 B3: 154 B4 : 154

B5: 154 B6:0 B7:0 B8:0
B9:0
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Roof structure, 265m2 overall on plan having 15 degree
pitch, including trusses and purlins

B1:1 B2:0 B3:0 B4:0
B5:0 B6:0 B7:0 B8:0
B9:0

Roof structure, 130m2 overall on plan having 15 degree
pitch, including trusses and purlins

B1:0 B2:1 B3:1 B4 :1
B5:1 B6:0 B7:0 B8:0
B9:0

Gypsum ceiling boards including brandering and
cornices

B1:0 B2:0 B3 : 102 B4:0
B5:75 B6:0 B7:0 B8:0
B9:0

Existing timber skirting
B1:0 B2:0 B3 :56 B4:0
B5:0 B6:0 B7:0 B8:0
B9:0

Taking out and removing sundry joinery work

Fibre cement fascias and barge boards

B1:80 B2:30 B3:30 B4:30
B5:53 B6:0 B7:0 B8:0
B9:0

Pvc gutters and downpipes
B1:58 B2:30 B3:30 B4:30
B5:52 B6:0 B7:0 B8:0
B9:0

Taking up and removing vinyl floor covering,
carpeting, etc

Vinyl tile floor covering and prepare to receive new floor
covering (elsewhere measured).

B1:193 B2:0 B3:75 B4:0
B5:0 B6:0 B7:0 B8: 0
B9: 0
Carried Forward
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Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and
preparing surfaces for new screeds, plaster, etc

Hack up existing screed to floors and prepare where
new walls to be built (elsewhere measured)

B1:47 B2:20 B3:27 B4 :27
B5:113 B6:0 B7:0 B8:0
B9:0

Take out and remove

Glass and prepare rebates of steel window to receive

new glass
B1:6 B2:0 B3:0 B4:0
B5:0 B6:0 B7:0 B8:0
B9:0

Taking down chalk boards

4800 x 1200m chalkboards and pinnig boards

B1:3 B2:2 B3:2 B4:2
B5:3 B6:0 B7:0 B8:0
B9:0

MAKING GOOD OF FINISHES ETC

Making good internal cement plaster (1:4 Cement

Plaster)

Hack off plaster around all large cracks at least 150mm
on either side of crack, fill up crack with stiff 3:1 cement
grouting solidly caulked in and add chicken mesh and
replaster with 4:1 cement plaster, finished off smooth
and even surface and on the same plane as the existing
plaster, properly concealed.

B1:45 B2:15 B3:5 B4 : 20
B5:20 B6:0 B7:0 B8:0
B9:0

Walls in patches.

B1:11 B2:6 B3:3 B4 :10
B5:15 B6:0 B7:0 B8:0
B9:0

Carried Forward to Summary of Section No. 2
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Item Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 2
EARTHWORKS (PROVISIONAL)

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
document Model Preambles for Trades (1999 Edition),
the Department of Public Works document No. PW 371
Specification of Materials and Methods to be used and
to the Supplementary Preambles which are incorporated
at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Nature of material to be excavated:

The material to be excavated is assumed to be
predominantly of a composition that will allow
excavation in "earth" as specified, but including a
percentage of excavation in "soft rock" and "hard rock".

Carting away of excavated material:

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations, or alternatively,
from stock piles situated on the building site.

Carried Forward R
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Dewatering of excavations:

The Contractor shall allow for removing seepage and
other water from subterranean sources from the
excavations by pumping, baling or otherwise.

Accurate records of all such dewatering shall be kept to
determine the total volume of water so removed and a
clear distinction shall be made between water from
subterranean sources and other water.

Density testing on filling:

Rates for filling, etc. shall include for all density and soil
type testing to prove that the specified compaction is
achieved.When additional testing is done on instruction
of the Principal Agent and these tests are successful,
they will be paid for additionally.

Imported fill:

"Filling and bedding to trenches etc. to be in compliance
with SABS 1200 DB and LB respectively"

EARTHWORKS

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 42 B7 : 48 B8 : 36
B9:0

Excavations, Filling, Etc.

Excavate in earth for surface trenches not exceeding
2000mm deep.

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 11 B7:15 B8 :16
B9:0

Excavate in earth for pit not exceeding 2000mm deep.

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 53 B7:42 B8 : 14
B9:0
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Ditto, but exceeding 2000mm deep.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:5 B7:7 B8:2
B9:0

Extra over excavations in earth to bases and trenches
for excavation in soft rock

B1:0 B2:0 B3:0 B4:0
B5:0 B6:7 B7:6 B8:3
B9:0

Extra over excavations in earth to bases and trenches
for excavation in hard rock.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:3 B7 :4 B8 :1
B9:0

Extra over all excavations for carting away surplus
excavated material.

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 63 B7 : 57 B8 :24
B9:0

Allow for risk of collapse to sides of trench and base
excavations not exceeding 1500mm deep.

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 67 B7:71 B8 : 62
B9:0

Ditto, but exceeding 1500mm deep.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:15 B7:13 B8:8
B9:0

Earth filling, selected by the Contractor from the
excavated material, deposited in layers not exceeding
150mm thick, watered and consolidated to 93%
modified AASHTO density as backfilling to trenches,
bases, etc.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:6 B7:7 B8:8
B9:0
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G5 filling, selected and supplied by the Contractor,
deposited in layers not exceeding 150mm thick, watered
and consolidated to 98% mod AASHTO density under
floors, etc.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:4 B7:7 B8:10
B9:0

5% soilcrete backfilling to trenches, holes, etc

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 24 B7 : 20 B8:12
B9:0

Clean, dry, sand filling, selected and supplied,
deposited, watered and consolidated in 50mm thick
blinding layer under floors, etc.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:1 B7 : 1 B8 :1
B9:0

Rip, scarify, mix and consolidate top 150mm of sub
grade to 95% mod AASHTO density.

B1:47 B2:0 B3:0 B4:0
B5:0 B6 : 32 B7 : 37 B8 : 29
B9:0

TESTING

Provide and have filling compaction check tested by a
Consulting Engineer's Laboratory and deliver the results
to the Architect within 24 hours of the tests being
completed.

B1:3 B2:0 B3:0 B4:0
B5:0 B6:6 B7:6 B8:6
B9:0

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

SOIL POISONING
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Soil insecticide

Under floors, etc including forming and poisoning
shallow furrows against foundation walls, surface beds,
etc and filling in furrows and ramming

B1:47 B2:0 B3:0 B4:0
B5:0 B6:72 B7:37 B8 : 29
B9:0

Carried Forward to Summary of Section No. 2
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Item Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Cost of tests:

The costs of making, storing and testing of concrete test
cubes as required under clause 7 'Tests' of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the Architect. The
testing shall be undertaken by an independent firm or
institution nominated by the Contractor to the approval
of the Architect. (Test cubes are measured separately).
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Formwork:

Descriptions of formwork shall be deemed to include
use and waste only (except where described as left in or
permanent), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use.

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Formwork to soffits of solid slabs etc., shall be deemed
to be to slabs not exceeding 250mm thick unless
otherwise described.

Formwork to sides of bases, pile caps, ground beams,
etc., will only be measured where it is prescribed by the
Engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in Earthworks.

CONCRETE, FORMWORK AND
REINFORCEMENT

VIBRATED REINFORCED CONCRETE CAST
AGAINST EXCAVATED SURFACES

25 MPa/19 mm concrete

Strip footings
B1:0 B2:0 B3:0 B4:0
B5:0 B6:3 B7:4 B8:5
B9:0

Pit base
B1:0 B2:0 B3:0 B4:0
B5:0 B6:5 B7:4 B8: 1
B9:0

VIBRATED REINFORCED CONCRETE
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25 MPa/19 mm concrete

Surface beds cast in panels on waterproofing.

B1:6 B2:0 B3:0 B4:0
B5:0 B6: 1 B7:3 B8:2
B9:0

Slabs
B1:0 B2:0 B3:0 B4:0
B5:0 B6:5 B7:3 B8 :1
B9:0

Beams
B1:0 B2:0 B3:0 B4:0
B5:0 B6:0 B7:0 B8:0
B9:0

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float:

Surface beds, slabs, etc

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 21 B7:19 B8 : 32
B9:0

Finishing top surfaces of concrete to an evenly
ribbed non-slip surface (broom finish):

Surface beds to falls.

B1:47 B2 : 20 B3:27 B4 : 28
B5: 27 B6 : 27 B7:19 B8:0
B9:0

TESTING

Concrete test cubes size 150 x 150 x 150mm overall
including testing (Provisional).

B1:0 B2:0 B3:0 B4:0
B5:0 B6:6 B7:0 B8:0
B9:0

MOVEMENT JOINTS ETC
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Saw cut joints

3 x 25mm Saw cut joints in top of concrete

B1:13 B2:0 B3:0 B4:0
B5:0 B6:0 B7:0 B8:0
B9:0

Expansion joints with bitumen impregnated
softboard between vertical concrete or brick

surfaces:

10mm Joints not exceeding 300mm high (Provisional).

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 45 B7:50 B8 : 33
B9:0

Approved polysulphide sealing compound including
backing cord, bond breaker, primer etc.:

10 x 10mm In vertical expansion joints between
concrete and brick surfaces, including raking out
expansion joint filler as necessary (Provisional).

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 45 B7 : 50 B8 : 33
B9:0

SMOOTH FORMWORK (DEGREE OF
ACCURACY 1)

Formwork to Sides and Soffits:

Slabs propped up not exceeding 3,5m high.

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 22 B7:15 B8:0
B9:0

Beams propped up not exceeding 3,5m high.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:5 B7:3 B8:0
B9:0

REINFORCEMENT
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Fabric reinforcement:

REF. 193 fabric reinforcement in concrete surface beds,
slabs, etc.

B1:47 B2:0 B3:0 B4:0
B5:0 B6:12 B7:19 B8 : 24
B9:0

REF. 617 fabric reinforcement in concrete surface beds,
slabs, etc.

B1:0 B2:0 B3:0 B4:0
B5:0 B6: 105 B7:77 B8 : 29
B9:0

Mild steel reinforcement to structural concrete work

10mm Diameter bars
B1:0.00 B2:0.00 B3:0.00 B4 :0.00
B5:0.00 B6:0.25 B7:0.50 B8:0.25
B9 :0.00

High tensile steel reinforcement to structural
concrete work

12mm Diameter bars
B1:0.00 B2 :0.00 B3:0.00 B4 :0.00

B5:0.00 B6:0.75 B7:0.75 B8:0.75
B9 :0.00
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Item Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 4MASONRY

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Sizes in descriptions:

Where sizes in descriptions are given in brick units, 'one
brick' shall represent the length and 'half brick' the width
of a brick.

Face bricks:

Bricks shall be ordered timeously to obtain uniformity in
size and colour.

Pointing:

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, and
cleaning etc.
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Samples, etc:

Rates for brickwork, faced brickwork, etc shall include
for all required samples.

Concrete masonry units:

Blocks are to be either solid or hollow modular dense
concrete masonry units having a compressive strength
of 7 MPa

Wall ties for blockwork:

Wall ties shall be polypropylene "Permaties" complying
with BS 76377. Ties for hollow walls shall be of
sufficient length to allow not less than 75mm of each
end to be built into the blockwork. Ties are to be
spaced at intervals of not more than 1m in the horizontal
direction and not more than 400mm staggered in the
vertical direction except at openings, vertical joints or
ends of walls where they are to be placed vertically
above each other

Blockwork:

Blockwork shall comply with SABS 0145 "Concrete
Masonry Construction”

Surfaces shall have joints raked out to a depth of at
least 10mm and pointed on exposed surfaces. Cavities
of hollow walls shall be kept free of mortar droppings or
other undesirable matter. Every second perpend of the
bottom course of the external skin of hollow walls shall
be left open as a weep hole.

BRICKWORK IN FOUNDATIONS
(PROVISIONAL)

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in Class | mortar:

One brick walls.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:16 B7: 21 B8 : 22
B9:0

One brick walls in pits

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 52 B7 : 51 B8 : 30
B9:0

BRICKWORK IN SUPERSTRUCTURE
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Brickwork of NFP bricks (14 MPa nominal
compressive strength) in Class Il mortar:

Half brick walls.

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 22 B7:5 B8:8
B9:0

Half brick walls in beamfilling

B1:0 B2:0 B3:0 B4:0
B5:0 B6:4 B7:6 B8:4
B9:0

One brick walls.

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 58 B7:87 B8 : 67
B9:0

Mass brickwork in piers.

B1:0.0 B2:0.0 B3:0.0 B4:0.0
B5:0.0 B6:0.2 B7:0.0 B8:0.0
B9:0.0

BRICKWORK SUNDRIES

Bagging and sealing the outer face of the inner skin
of walls with 1:3 cement and sand mixture and seal
with two coats "Brixeal" bitumen emulsion

waterproofing coating:

To walls (Provisional).

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 58 B7 : 66 B8 : 67
B9:0

Brickwork reinforcement:

75mm Wide reinforcement built in horizontally.

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 88 B7:0 B8 : 30
B9:0

Ditto, but in foundations

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 25 B7:0 B8:0
B9:0
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150mm Wide reinforcement built in horizontally.

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 232 B7 : 344 B8 : 267
B9:0

Ditto, but in foundations

B1:0 B2:0 B3:0 B4:0
B5:0 B6:0 B7 : 555 B8 : 523
B9:0

Prestressed fabricated lintels:

110 x 75mm Lintels in lengths not exceeding 3m.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:5 B7:6 B8:4
B9:0

Turning pieces:

200mm Wide turning piece to lintels etc.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:8 B7:0 B8:0
B9:0

Galvanised hoop iron cramps, ties, etc

30 x 1,6 mm Hoop iron roof tie 1500 mm long with one
end fixed to timber and other end built into six courses
of brickwork

B1:56 B2:0 B3:0 B4:0
B5:0 B6: 12 B7: 14 B8:10
B9:0

30 x 2mm Galvanized door frame tie 350mm long with
one end fixed to timber and other built into brickwork or
concrete.

B1:24 B2:0 B3:0 B4:0
B5:0 B6:0 B7:0 B8:0
B9:0

10 x 75mm Mild steel dowel and mortices in wood and
concrete.

B1:8 B2:0 B3:0 B4:0
B5:0 B6:0 B7:0 B8:0
B9:0

Carried Forward
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Air bricks etc:

230 x 160mm Cement vermin proof air brick.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:8 B7:8 B8:8
B9:0

Natural grey sills in single lengths bedded in class |
mortar including metal fixing lugs etc:

15 x 150mm Wide sills set flat and slightly projecting.

B1:18 B2:0 B3:0 B4:0
B5:0 B6:0 B7:0 B8:0
B9:0

FACE BRICKWORK

Face brickwork sample panel, including strip
footing, etc and demolishing on completion of the
works:

One brick sample panel 2000 x 1500mm high, faced
and pointed on both sides and ends, including horizontal
band three courses high of differing face brick and finish
on top with brick-on-edge header course.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:0 B7 :1 B8:0
B9:0

Facebricks (FBS) "Country Classic" or similar
approved pointed with square ruled recessed
horizontal and vertical joints:

Extra over brickwork for face brickwork externally.

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 58 B7 : 82 B8 : 67
B9:0

Extra over brickwork for face brickwork in piers.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:3 B7:0 B8:0
B9:0

Extra over brickwork for face brickwork in beamfilling.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:4 B7:5 B8:4
B9:0

Carried Forward
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Ditto, but in foundations (Provisional). m2
B1:0 B2:0 B3:0 B4:0
B5:0 B6:8 B7 : 11 B8:0
B9:0

Brick-on-edge header course copings, sills, etc with
recessed joints on all exposed faces:

220mm Brick on edge sill bedded sloping and jointed in
cement mortar and pointed on top, edge and projecting
soffit including cutting and fitting between reveals and

splay cutting brickwork under. m
B1:0 B2:0 B3:0 B4:0
B5:0 B6:6 B7:5 B8 : 4
B9:0

220mm Wide header course to top of one brick wall
bedded and jointed in cement mortar and pointed on top

and both sides as described. m
B1:0 B2:0 B3:0 B4:0
B5:0 B6: 10 B7:8 B8:9
B9:0

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 4
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Item Quantity Rate Amount
No

SECTION NO. 2
BILL NO. SWATERPROOFING

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron embossed dampcourse
waterproof sheeting below walls, sills, etc:

1 | Below walls, sills, etc. m2 26
B1:0 B2:0 B3:0 B4:0
B5:0 B6:6 B7:13 B8:8
B9:0

250Micron Embossed Dampproof Sheeting

2 | Under concrete slabs. m2 145

B1:47 B2:0 B3:0 B4:0

B5:0 B6: 42 B7:26 B8 : 31

B9:0

Carried Forward to Summary of Section No. 2 R

Section No. 2
Bill No. 5
Waterproofing
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Item Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 6ROOF COVERINGS ETC.

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Fixing:

Fixing shall be done according to SABS 1200HB with
minimum 225mm end laps.

Guarantee:

The contractor will be required to provide a written
guarantee, stating that :1. The roof sheeting is of the
specified thickness.2. The client is indemnified against
any defects, including colour deterioration for a
minimum period of 15 years.

Pricing:

Prices for roof covering and cladding are to include for
all necessary drive screws, hook bolts, sheet bolts, nuts,
washers, etc., for drilling holes for screws and bolts
including removing all swarf from the sheeting and all
right angle cutting and waste (Measured net).

Carried Forward R

Section No. 2
Bill No. 6
Roof Coverings Etc.
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RIBBED SHEETING AND ACCESSORIES

0,58mm Cromadeck KlipLok roof sheeting, fixed to
timber purlins elsewhere measured.

Roof covering with pitch not exceeding 50 degrees.
B1:317 B2:154 B3:154 B4 : 154
B5:154 B6 : 50 B7 :56 B8 :43

B9:0

0.8mm Nominal thickness ditto, but flashings:

Ridge 460mm girth with minimum 230mm laps, fixed to
roof sheeting (measured net).

B1:29 B2:15 B3:15 B4:15
B5:15 B6:7 B7:8 B8:6
B9:0

Moulded narrow and broad rib polyethelene filler blocks

B1:58 B2:30 B3:30 B4 :30
B5:30 B6: 14 B7:16 B8:12
B9:0

Moulded narrow and broad rib polyethelene filler blocks
raking at valleys or hips

B1:58 B2:30 B3:30 B4 :30
B5:30 B6: 14 B7:16 B8:12
B9:0

RAINWATER DISPOSAL (PROVISIONAL):

Pre-painted aluminium rainwater goods:

150 x 130 x 150mm High eaves gutter fixed to falls in
continuous lengths at not exceeding 600mm centres
with and including approved gutter brackets.

B1:58 B2 : 30 B3:30 B4 : 30
B5: 30 B6: 14 B7: 16 B8:12
B9:0

Extra over eaves gutter for stop end.

B1:4 B2:4 B3:4 B4 :4
B5:4 B6 : 4 B7:4 B8:4
B9:0

Carried Forward
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Extra over eaves gutter for outlet for 100 x 75mm pipe.

B1:2 B2:2 B3:2 B4:2
B5:2 B6:2 B7:2 B8:2
B9:0

100 x 75mm Rainwater pipes fixed to walls with and
including approved holderbats at 900mm centres.

B1:6 B2:6 B3:6 B4:6
B5:6 B6:6 B7:6 B8:6
B9:0

Extra over rainwater pipe for bend.

B1:2 B2:2 B3:2 B4:2
B5:2 B6:2 B7:2 B8:2
B9:0

ROOF INSULATION

Sisalation 420 housing grade reinforced aluminium
foil and polyethylene insulation:

Insulation laid taut over purlins (at maximum 1200mm
centres) and fixed concurrent with roof covering,
including galvanised steel straining wires.

B1:317 B2: 154 B3: 154 B4 : 154

B5:154 B6 : 50 B7 : 56 B8 :43
B9:0

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 6
Roof Coverings Etc.
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Item Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 7CARPENTRY AND JOINERY

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Prefabricated roof trusses:

Prices must include for all cross and windbracing
according to the manufacturer's instruction.

Prices must include for the design, plans and approval
of all timber trusses and no claim shall be considered.

Pre-fabricated timber roof trusses shall comply with the
requirements of SABS Specification 0163 and be
constructed of South African pine as described in clause
8.5 to the designs shown on the Manufacturer's detail
drawings. The timber shall be of cross-sectional
dimensions shown, cut to correct lengths with ends
square or at the required angle.

Carried Forward R

Section No. 2
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Trusses shall be assembled in truss fabricating jigs with
the truss having the proper camber, all tightly clamped
together with joints secured using approved connector
plates of galvanised steel sheet. Connector plates shall
be pressed into the timber simultaneously from both
sides of the truss with a hydraulic press capable of
exerting such pressure as will ensure complete
penetration of the teeth into the timber.

The connector plates shall be of such size as will ensure
that the joints so made will adequately withstand the
forces exerted on the joints.

In coastal areas connector plates in buildings without
ceilings shall be painted with two coats of epoxy tar
complying with SABS Specification 801 Type 2, or rust
neutralising paint.

Approval of pre-fabricated roofing systems, whether
measured as an alternative or not, shall be subject to
the following requirements:

(a) The Manufacturer of the pre-fabricated trusses shall
hold a certificate of competence issued by the Insitute
for Timber Construction.

(b) A polyester print, size A1 having a minimum
thickness of 0,5mm, shall be submitted by the
Contractor to the Structural Engineer at an early stage
for approval by the Directorate: Structural Engineering
Services.

(c) The drawings shall be signed by a Registered
Professional Engineer whose name appears on the
Departmental panel for structural work.

(d) In the case of systems buildings, approval shall be
given with submission of the contract drawings on
acceptance of the tender.

The following minimum information shall be shown on
the drawings:

(a) Details of the roof system with the position of
the rafters and purlins indicated thereon as well
as typical elevations.

(b) Bracing as recommended by the Institute for
Timber Construction.

(c) Sizes and grading of the timber components.

(d) Truss sizes, e.g. height of ridge or angle of

pitch.

Carried Forward
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Brought Forward

(e) Plate sizes for every construction point. (Code
numbers only are deemed insufficient).

() Seperate connection details for hip, valley and
jack rafters.

(9) Maximum spacing for purlins and brandering to
ceilings shall be according to Subclauses 7.6.1
and 7.6.2 and Clauses 7.8, 7.9 and 9.5.

(h) The type of roof covering as well as the design
load. Over and above the supervision
undertaken by the Representative / Agent, the
Truss Fabricator or his Design Engineer shall
inspect the completed roof structure and issue a
certificate of confirmation to the Department
that:

"The roof structure(s) has (have) been erected
in accordance with the Design Engineer's
drawings, as accepted by the Department, and
the relevant details given in the manual "THE
ERECTION AND BRACING OF TIMBER ROOF
TRUSSES" issued by the National Timber
Research Institute and the Institute for Timber
Construction".

Joinery:

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc.

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes.

Fixing:

All nailing of timber roof trusses, purlins, etc shall be
done with galvanised nails. In coastal areas, copper,
aluminium or stainless steel nails shall be used.

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete.

Where items are described as "bolted" the bolts have
been measured elsewhere.

ROOFS ETC

Carried Forward
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Sawn softwood:

38 x 114mm Wall plate.

B1:56 B2:30 B3:30 B4 :30
B5:30 B6:13 B7:15 B8 : 11
B9:0

38 x 228mm Gang boarding. (Provisional).

B1:28 B2:14 B3:14 B4:14
B5:25 B6:0 B7:0 B8:0
B9:0

PREFABRICATED ROOF TRUSSES, ETC.

Prefabricated timber roof trusses shall be
constructed of South African pine by a firm of
specialist designer manufacturers. Trusses to be a
minimum of 1200mm centres and are to support
metal roof covering. Ceilings are either gypsum
plasterboard or claddit (suspended or fixed). Prices
must include for the design , plans and approval of
all timber trusses and no claim shall be considered.
An Engineers approval certificate is required once
the roof truss installation is complete and is for the
contractors account.

Note: Tenderers are referred to the Architects roof
plan drawings annexed to these bills of
quantities / accompanying these bills of
quantities for tender purposes. Specifications
and calculations of prefabricated roof must be
supplied by the contractor on award of the
contract. Descriptions (prices) shall be deemed
to include design.

Roof construction to double pitched roof with two gable
ends, 43m2 overall on plan having 15 degree pitch,
including trusses, hurricane clips, permanent bracing
purlins centres for roof covering (wall plates elsewhere
measured) (GIRLS ABLUTIONS)

B1:0.00 B2:0.00 B3:0.00 B4:0.00
B5:0.00 B6:1.00 B7:0.00 B8 :0.00
B9 :0.00

Carried Forward
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Roof construction to double pitched roof with two gable
ends, 50m2 overall on plan having 15 degree pitch,
including trusses, hurricane clips, permanent bracing
purlins centres for roof covering (wall plates elsewhere
measured) (STAFF ABLUTIONS)

B1:0.00 B2:0.00 B3:0.00 B4:0.00
B5:0.00 B6:0.00 B7:1.00 B8:0.00
B9:0.00

Roof construction to double pitched roof with two gable
ends, 40m2 overall on plan having 15 degree pitch,
including trusses, hurricane clips, permanent bracing
purlins centres for roof covering (wall plates elsewhere
measured) (BOYS ABLUTIONS)

B1:0.00 B2:0.00 B3:0.00 B4:0.00
B5:0.00 B6:0.00 B7:0.00 B8:1.00
B9:0.00

Roof construction to double pitched roof with two gable
ends, 265m2 overall on plan having 15 degree pitch,
including trusses, hurricane clips, permanent bracing
purlins centres for roof covering (wall plates elsewhere
measured) (BLOCK A)

B1:1.00 B2:0.00 B3:0.00 B4:0.00
B5:0.00 B6:0.00 B7:0.00 B8 :0.00
B9:0.00

Roof construction to double pitched roof with two gable
ends, 135m2 overall on plan having 15 degree pitch,
including trusses, hurricane clips, permanent bracing
purlins centres for roof covering (wall plates elsewhere
measured) (BLOCK B)

B1:0.00 B2:1.00 B3:0.00 B4:0.00
B5:0.00 B6:0.00 B7:0.00 B8 :0.00
B9:0.00

Roof construction to double pitched roof with two gable
ends, 151m2 overall on plan having 15 degree pitch,
including trusses, hurricane clips, permanent bracing
purlins centres for roof covering (wall plates elsewhere
measured) (BLOCK C)

B1:0.00 B2:0.00 B3:1.00 B4:0.00
B5:0.00 B6:0.00 B7:0.00 B8 :0.00
B9:0.00
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Roof construction to double pitched roof with two gable
ends, 151m2 overall on plan having 15 degree pitch,
including trusses, hurricane clips, permanent bracing
purlins centres for roof covering (wall plates elsewhere
measured) (BLOCK D)

B1:0.00 B2:0.00 B3:0.00 B4:1.00
B5:0.00 B6:0.00 B7:0.00 B8:0.00
B9:0.00

Roof construction to double pitched roof with two gable
ends, 158m2 overall on plan having 15 degree pitch,
including trusses, hurricane clips, permanent bracing
purlins centres for roof covering (wall plates elsewhere
measured) (BLOCK E)

B1:0.00 B2:0.00 B3:0.00 B4:0.00
B5:1.00 B6:0.00 B7:0.00 B8 :0.00
B9:0.00

EAVES, VERGES, ETC

Fibre cement fascia

12 x 225 Fascia board three times drilled, and brass
screwed to rafter foot including galvanised steel H-
profile jointing strips, screws, holes etc.

B1:58 B2:30 B3 : 31 B4 :32
B5:32 B6: 14 B7:16 B8:12
B9:0

Extra on last for splay cut end.

B1:4 B2:4 B3:4 B4:4
B5:4 B6:4 B7:4 B8:4
B9:0

80 x 275 x 12mm Barge board drilled and brass
screwed to purlin ends including galvanised steel H-
profile jointing strips, screws, holes etc.

B1:22 B2:22 B3:22 B4 : 22
B5:22 B6 : 14 B7: 14 B8 : 14
B9:0

DOORS ETC

Carried Forward
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Semi-solid "TDM" or similar approved flush doors
with hardwood finger jointed stiles hung to steel
frames

40mm Door 813 x 1932mm high

B1:0 B2:0 B3:0 B4:0
B5:0 B6:6 B7:3 B8:2
B9:0

40mm single door 813 x 2032mm high

B1:0 B2:0 B3:0 B4:0
B5:1 B6:0 B7:0 B8:0
B9:0

Wrought meranti doors:

44mm Thick, framed, ledged and batten door, formed of
44 x 110mm stiles and top rail, 44 x 150mm middle
ledge and braces and 44 x 220mm bottom ledge, the
stiles and top rail grooved for and filled in with 22 x
70mm tongued, grooved and V-jointed vertical boarding,
size 813 x 2032mm high.

B1:4 B2:2 B3:2 B4:2
B5:3 B6:1 B7:2 B8 :1
B9:0

Ditto, but door size 966 x 2032mm high.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:0 B7:1 B8:0
B9:0

FRAMED FRAMES ETC

Wrought meranti:

70 x 108mm Rebated and angle rounded door frames
plugged.

B1:20 B2:10 B3:10 B4:10

B5:15 B6:0 B7:0 B8:0

B9:0
BEADS, ARCHITRAVES, ETC

Carried Forward
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Wrought meranti:

19 x 70mm Skirting fixed to walls including 19mm
quadrant bead planted on. m
B1:112 B2:56 B3:56 B4 :56
B5: 91 B6:0 B7:0 B8:0
B9:0
Sundries:
38 x 76 mm Chamferred and grooved weatherboard

fixed in and including groove or rebate in underside of

door. m
B1:3 B2:2 B3:2 B4:2
B5:2 B6:0 B7:0 B8: 0
B9: 0

PINNING BOARDS

Aluminium frame pinning boards

Standard wall mounted pinning board 1200 x 4800mm
long (Code 2309D) of 2(no) 1200 x 2400mm panels with
'Belgotex Colour-Rib' surface, in natural anodised

aluminium frame, plugged. No
B1:4 B2:2 B3:2 B4:2
B5:3 B6:0 B7:0 B8:0
B9:0

Carried Forward to Summary of Section No. 2
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 8CEILINGS, PARTITIONS AND
ACCESS FLOORING

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Descriptions:

Iltems described as nailed shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete.

Items described as plugged shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
600mm centres, and where described as bolted the
bolts have been given.

NAILED UP CEILINGS

Carried Forward R
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4mm "Everite Nutec" fibre cement board with H-

profile white pvc jointing strips:

Ceilings including 38 x 50mm sawn softwood brandering

at 400mm centres and at all perimeter edges m2
B1:193 B2:98 B3: 100 B4 : 100
B5:175 B6: 26 B7:26 B8: 30
B9:0

Extra over Fibre-cement ceiling for forming trap door
size 600 x 600mm in clear formed with 38 x 50mm sawn

S.A. pine framing covered with ceiling boarding and set

in 38 x 76mm wrought S.A. pine rebated kerb, including

trimmers. No
B1:1 B2: 1 B3: 1 B4 : 1
B5:2 B6: 1 B7: 1 B8 : 1
B9:0

Rhino gypsum plasterboard cornices:

75mm Coved cornice plugged to walls including mitres,

etc m
B1:128 B2:56 B3:56 B4 : 56
B5:104 B6: 30 B7:39 B8:35
B9:0
Non-combustible polyester thermal insulation of a
density of not less than 10kg/m3:
100mm Insulation in blanket form closely fitted and laid
on top of brandering between roof timbers etc. m2
B1:193 B2:98 B3:100 B4 :100
B5:175 B6:0 B7:0 B8:0
B9:0

Section
Bill No.
Ceilings

Carried Forward to Summary of Section No. 2

No. 2
8

, Partitions and Access Flooring

-78-

748

503

666

DINGIZWE PRIMARY SCHOOL

R




DINGIZWE PRIMARY SCHOOL

Item Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 9FLOOR COVERINGS, WALL

LININGS, ETC

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Cleaning:

Rates for floor covering shall include for proper cleaning
on completion.

VINYL FLOOR COVERINGS, WALL LININGS,
ETC.

Carried Forward R

Section No. 2
Bill No. 9
Floor Coverings, Wall Linings, Etc.
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Brought Forward

2mm "Floorwox/Polyflor" or similar approved heavy
duty fully flexible homogeneous non directional
"Prestige PVR" or similar approved 2000mm wide
vinyl floor sheeting with welded joints, laid in
patterns with approved pressure sensitive adhesive
in strict accordance with the manufacturer's

specification

On smooth screeded floors.

B1:193 B2:98 B3:100 B4 :100
B5:175 B6:0 B7:0 B8:0
B9:0

POLISH, SEALERS, ETC

Clean by stripping and sealing and apply three
coats water based copolymer emulsion or other

approved sealer:

On vinyl flooring.

B1:193 B2 :98 B3:100 B4 :100
B5:175 B6:0 B7:0 B8:0
B9:0

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 9
Floor Coverings, Wall Linings, Etc.
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DINGIZWE PRIMARY SCHOOL

Item Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 10IRONMONGERY

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent:

Finishes to ironmongery:

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following listBS Satin
bronze lacqueredCP Chromium platedSC Satin
chromium platedSE Silver enamelledGE Grey
enamelledAS Anodised silverAB Anodised bronzeAG
Anodised goldABL Anodised blackPB Polished brassPL
Polished and lacqueredPT Epoxy coatedSD Sanded
Fixing:

Descriptions of wall mounted and floor standing
ironmongery items shall be deemed to include for fixing
in position and all fixing accessories

Descriptions of proprietary items shall be deemed to
include fixing in position and all fixing accessories

Ironmongery to be Union or similar approved

Carried Forward R

Section No. 2
Bill No. 10
[ronmongery
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Brought Forward

HINGES, BOLTS, ETC

Hinges, Bolts, Etc

100 x 75mm heavy duty nylon washered brass butt
hinges.

B1:8 B2:4 B3:4 B4:4
B5:8 B6: 14 B7:12 B8:6
B9:0

"DCLSA" or similar approved WC indicator lock.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:6 B7:3 B8:2
B9:0

150mm barrel bolt.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:6 B7:4 B8:2
B9:0

LOCKS

Locks:

Four lever approved mortice lockset (Union 2277-78 or
similar approved) complete with approved chromium
plated handles.

B1:4 B2:0 B3:0 B4:0
B5:0 B6:1 B7:2 B8 :1
B9:0

37651AS Helping hand indicator bolt

B1:0 B2:0 B3:0 B4:0
B5:0 B6:0 B7:1 B8:0
B9:0

HANDLES, ETC

Union or similar approved

45 x 45 mm PB flush pull handle including 35mm
diameter recess in timber face

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 6 B7:4 B8:2
B9:0

BATHROOM FITTINGS ETC.

Carried Forward

Section No. 2
Bill No. 10
[ronmongery
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10

11

Brought Forward

Longarms:

32mm Diameter polished hardwood longarm 1.2m long
fitted with polished brass pole hook, secured in one
chromium plated spring clip screwed to and including
small polished hardwood block plugged to wall and fitted
on hardwood base size 88 x 88mm countersunk for rod
plugged to floor, including quadrant planted on.

B1:4 B2:2 B3:2 B4:2
B5: 4 B6:0 B7:0 B8:0
B9:0

Sundries:

32mm Diameter black rubber door stop plugged to
concrete floor.

B1:4 B2:0 B3:0 B4:0
B5:0 B6:7 B7:6 B8:3
B9:0

"Stainless steel grab rails"”

DL2 32mm Stainless steel wall mounted side cranked
grab rail plugged

B1:0 B2:0 B3:0 B4:0
B5:0 B6:0 B7:1 B8:0
B9:0

SR2A 32mm Stainless steel wall mounted cistern rail

plugged
B1:0 B2:0 B3:0 B4:0
B5:0 B6:0 B7:1 B8:0
B9:0

LETTERS, NAMEPLATES, ETC.

Acrylic door plates:

40 x 40 x 5mm Thick black acrylic door number plate
with two numbers size 25mm high, engraved with arial
font and painted white, fixed to door, door frame or wall
with chromium plated domeheaded screws.

B1:4 B2:2 B3:2 B4:2
B5:4 B6:0 B7:0 B8:0
B9:0

Carried Forward

Section No. 2
Bill No. 10
[ronmongery
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12

13

14

15

Brought Forward

Sign plates:

152 x 152 x 2mm Anodised silver engraved sign with
Fire Extinguisher Pictogram EQ6, fixed to wall or door.

B1:4 B2:2 B3:2 B4:2
B5:3 B6:0 B7:0 B8:0
B9:0

152 x 152 x 2mm Anodised silver engraved sign with
Male Pictogram E10, fixed to wall or door

B1:0 B2:0 B3:0 B4:0
B5:0 B6:0 B7:1 B8:2
B9:0

152 x 152 x 2mm Anodised silver engraved sign with
Female Pictogram E11, fixed to wall or door.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:1 B7:1 B8:0
B9:0

152 x 152 x 2mm Anodised silver engraved sign with
Paraplegic Pictogram E14, fixed to wall or door.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:0 B7:1 B8:0
B9:0

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 10
[ronmongery

-84-

No

No

No

No

13

DINGIZWE PRIMARY SCHOOL

R




DINGIZWE PRIMARY SCHOOL

Item Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 11IMETALWORK

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

NOTE: All steel will be Hot dipped galvanised unless
otherwise stated.

SUNDRY BRASS WORK:

Brass:

1 | 4 x 30mm Weatherbar set in concrete flush with floor

finish one side. m 11
B1:3 B2:2 B3:2 B4:2
B5:2 B6:0 B7:0 B8:0
B9:0

PRESSED STEEL DOOR FRAMES

Carried Forward R

Section No. 2
Bill No. 11
Metalwork
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Brought Forward

1,6mm galvanised double rebated frames with 1 pair
of standard steel butt hinges suitable for half brick
walls

Frame for door 813 x 2032mm high

B1:0 B2:0 B3:0 B4:0
B5:0 B6:6 B7:3 B8:2
B9:0

1,6mm galvanised double rebated frames with 1 pair
of standard steel butt hinges suitable for One brick
walls

Frame for door 813 x 2032mm high

B1:0 B2:0 B3:0 B4:0
B5:0 B6:1 B7:2 B8 :1
B9:0

GALVANIZED STEEL WINDOW FRAMES

Standard Industrial windows with Type B2 burglar
bars to fixed lights and opening sashes

Window type "SS21", size 673 x 511mm high

B1:0 B2:0 B3:0 B4:0
B5:0 B6:8 B7:5 B8:5
B9:0

Window type 4BH composite window, size 889 x
457mm high, with MBP2 burglar bars.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:0 B7:2 B8:1
B9:0

GALVANIZED GATES

Hot Dipped Galvanised Steel Gates:

Carried Forward

Section No. 2
Bill No. 11
Metalwork
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Brought Forward

Note: The contractor is to check on site measurements
before placing of order.

Entrance single gate size 925 x 2080mm high formed of
50 x 38 x 2.5mm hollow square section framing to detail,
gate formed of 38 x 28 x 2.5mm rectengular hollow
section frame with 25 x 25 x 2.5mm intermediates at
100mm centres at 45 degree angle

and bolted to the wall, with 200mm locking bolt welded
on as per the drawing attached to the back of the Bills of
Quantites (G01)

B1:4 B2:2 B3:2 B4:2
B5:3 B6: 1 B7:2 B8 : 1
B9:0

CUPBOARDS

Approved standard epoxy powder coated finish
lockers, etc. fixed in position strictly in accordance

with the manufacturer's specification:

Code CU10 Cupboard with four shelves and lockable
double doors, size 900 x 450 x 1800mm high bolted to
wall with four 6mm diameter expansion bolts.

B1:4 B2:2 B3:2 B4:2
B5:3 B6:0 B7:0 B8:0
B9:0

WRITING BOARDS

Approved chalkboards to comply with CKS36:2004
Edition 4 standard specification:

Vitreous enamel green steel chalk board size 1200 x
4800mm long overall of 2(no) board size 1200 x
2400mm and permanent anodised aluminium chalk rail
moulded into board, plugged.

B1:3 B2:2 B3:2 B4:2
B5:3 B6:0 B7:0 B8:0
B9:0

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 11
Metalwork
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Item
No

SECTION NO. 2
BILL NO. 12PLASTERING

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

SCREEDS

3:1 Cement plaster screeds steel trowelled on
concrete:

25mm thick on floors.

B1:193 B2 :98 B3:100 B4 : 100
B5:100 B6 : 26 B7 : 27 B8 : 30
B9:0
Carried Forward
Section No. 2
Bill No. 12
Plastering

-88-
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Brought Forward

Prepare and clean surface and apply 3-5mm "ABE"
or similar approved self-levelling screed, in strict
accordance with manufacturer's instructions, to
form an even surface to receive vinyl tiles
(elsewhere measured):

On new screeded floors (Provisional).

B1:193 B2:98 B3:100 B4 :100
B5:175 B6:0 B7:0 B8:0
B9:0

4mm Polyurethane epoxy floor coating to SANS
10400 Part J4.2, all laid in accordance with
Manufacturer's instructions

Certificate of complaince will be required from the
contractor

On new screed floors.

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 26 B7:27 B8 : 30
B9:0

GRANOLITHIC

Untinted grano

40 mm Thick untinted grano finished with steel trowel to
floors and landings

B1:47 B2 : 20 B3:27 B4 : 27
B5: 28 B6:0 B7:0 B8:0
B9:0

INTERNAL PLASTER

Cement plaster on concrete walls:

On walls.
B1:15 B2:0 B3:0 B4:0
B5:0 B6 : 87 B7:98 B8 : 58
B9:0

In narrow widths.

B1:2 B2:0 B3:0 B4:0
B5:0 B6:3 B7 :4 B8:2
B9:0

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 12
Plastering
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Item Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 13TILING

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Fixing:

Tiling shall be fixed with an approved tile adhesive to a
plaster backing. Plaster backing is measured elsewhere.

WALL TILING

300 x 200 White glazed A grade ceramic wall tiles,
with 6mm straight joints fixed with approved tile
adhesive and grouted with dove grey waterproof

grout:
1 | On splashbacks. m2 4

B1:0 B2:0 B3:0 B4:0

B5:0 B6: 1 B7:2 B8: 1

B9:0

Carried Forward R

Section No. 2
Bill No. 13
Tiling
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Brought Forward
Sundries:

PVC external corner strip piece, fixed in accordance
with manufacturer's instructions (Provisional).

B1:0 B2:0 B3:0 B4:0
B5:0 B6:9 B7: 11 B8:4
B9:0

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 13
Tiling
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Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 14PLUMBING AND DRAINAGE
(PROVISIONAL)

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal

Agent.
Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), class 2
(half-hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be 'Cobra Watertech' type. Capillary solder fittings
shall comply with ISO 2016. Only compression fittings
shall be used in walls or in ground.

Chasing:

Chasing pipes into new walls shall be regarded as
"building in" and is not measured separately. The cost of
chasing, wrapping in suitable bown paper and making
good shall be included in the rates for pipes.

Carried Forward R

Section No. 2
Bill No. 14
Plumbing and Drainage
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Brought Forward

Holes for pipes through new walls:

No allowance for holes and drilling for pipes through
new walls has been made in these bills of quantities, the
price for all holes and making good shall be deemed to
be included in the description of pipes.

Reducing fittings:

Where fittings have reducing ends or branches they are
described as 'reducing'. In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the Contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained.

Description of pipes laid in trenches:

Descriptions of pipes laid in trenches shall be deemed
to include for carting away all surplus excavated
material to a dumping site located by the contractor.

Excavations:

No claim for rock excavation will be entertained unless
the Contractor has timeously notified the quantity
surveyor thereof prior to backfilling.

'Soft rock' and 'hard rock' shall be as defined in
'Earthworks'.

Laying, backfilling, bedding, etc of pipes:

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions.

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following: SABS 1200 L : Medium pressure
pipelines LD : Sewers LE : Stormwater drainage Pipe
trenches etc shall be backfilled in accordance with
clause 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB:
Earthworks (Pipe trenches) Clause 5.7.2 will only be
applicable if authorised by the Engineer in writing.

Flush pans:

Flush pans shall have straight or side outlets and 'P' or
'S' traps as necessary.

Carried Forward

Section No. 2
Bill No. 14
Plumbing and Drainage
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Brought Forward

Stainless steel basins, sinks, wash troughs, urinals, etc:

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable.

Fixing:

Descriptions of wall mounted, floor standing, drop-in, etc
type sanitary fittings shall be deemed to include fixing in
position and all fixing accessories.

Descriptions of proprietary items shall include fixing in
position and all fixing accessories as specified by the
manufacturer.

Waste unions:

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings.

Sleeve pipes:

Electrical sleeve pipes to be Class 34 and are to include
for draw wires.

SOIL DRAINAGE

Excavations of pipe trenches will be measured in
accordance with "Method B" and the width of
excavations in more difficult material will be determined
in accordance with "Method A" of the Standard System
of Measuring Building Work Six Edition

Manhole Covers, qulley traps, etc:

Precast concrete cover slab size 1100 x 750 x 75mm
thick, with R8 lifting lugs, including setting in position
and all set on top of chamber (elsewhere measured).

B1:0 B2:0 B3:0 B4:0
B5:0 B6:0 B7:0 B8:2
B9:0

Ditto, but 1590 x 750mm.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:4 B7:0 B8:0
B9:0

Ditto, but 1802 x 750mm.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:0 B7:3 B8:0
B9:0

Carried Forward

Section No. 2
Bill No. 14
Plumbing and Drainage
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Brought Forward

Testing:
Testing drainage pipe system.

SANITARY FITTINGS

"Atlas Plastics” or similar approved polyethylene
fittings:

VIP 200 pit pedestal, size 370 x 500mm high (code:
223AP) with foot piece and VIP 200 inlet funnel (code:
224AP), inserted into precast concrete cover slab of pit
(elsewhere specified) with a removable plug, with and
including four 6mm diameter x 50mm long expansion
bolts, including heavy duty white double flap seat fixed
to pedestal.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:6 B7:4 B8:2
B9:0

Christy wash hand basin (code: 382AP) 570mm x
395mm wide, or equal approved, with 1 tapholes and
40mm waste outlet, plugged and screwed to the wall
with galvanised screws and brackets.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:4 B7:3 B8:2
B9:0

"Atlas Plastics" or similar approved bow! urinal 320mm x
350mm x 495mm high with a 40mm waste outlet,
plugged and screwed to the wall with galvanised screws
and brackets.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:0 B7:0 B8:4
B9:0

WASTE UNIONS ETC

Waste unions etc:

40mm Code 306 chrome plated basin waste union.

B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 4 B7:3 B8:6
B9:0

TRAPS ETC

Carried Forward

Section No. 2
Bill No. 14
Plumbing and Drainage
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10

11

12

13

14

15

Traps etc:

40 x 40 mm Reseal "P" or "S" trap

B1:0 B2:0 B3:0
B5:0 B6:4 B7:3
B9:0

TAPS, VALVES, ETC

Brushed finish brass steel:

15mm mini ball valve (MXF 1030--15)

Brought Forward

B4:0
B8:6

B4:0
B8:6

B4:0
B8:2

B1:0 B2:0 B3:0
B5:0 B6:4 B7:3
B9:0
Pillar taps:
15mm Chrome plated code 211-15 pillar tap.
B1:0 B2:0 B3:0
B5:0 B6: 4 B7:3
B9:0

SANITARY PLUMBING
uPVC piping (SABS 967-1987):

40mm Waste piping fixed to walls.

B1:0 B2:0 B3:0
B5:0 B6:15 B7:25
B9:0

110mm Ditto.
B1:0 B2:0 B3:0
B5:0 B6:3 B7:3
B9:0

Extra over uPVC piping for:

40mm Bend.
B1:0 B2:0 B3:0
B5:0 B6:5 B7:5
B9:0

Testing:

Testing waste water pipe system.

Section No. 2
Bill No. 14
Plumbing and Drainage

B4:0
B8:10

B4:0
B8:3

B4:0
B8:0

Carried Forward
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17

18

19

20

21

Brought Forward

WATER SUPPLIES

Class 2 medium copper pipes:

15mm Pipe building into walls.

B1:0 B2:0 B3:0 B4:0
B5:0 B6: 25 B7:35 B8:25
B9:0

Extra over class 2 copper pipes for brass
compression fittings:

15mm Fittings.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:8 B7:15 B8 :10
B9:0

Polypropylene pipes with thermoplastic couplings:

15mm Pipes fixed to walls.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:5 B7:5 B8:5
B9:0

Extra over polypropylene pipes for thermoplastic
fittings:

15mm Fittings.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:2 B7:2 B8:2
B9:0

Testing:

Testing water supply pipe system.

Sundry work in connection with all plumbing:

Form hole in 220mm brick wall not exceeding 100mm
diameter including making good.

B1:0 B2:0 B3:0 B4:0
B5:0 B6:5 B7:5 B8:5
B9:0

FIRE APPLIANCES ETC.

Carried Forward

Section No. 2
Bill No. 14
Plumbing and Drainage
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22

Brought Forward

Portable fire extinguishers:

4.5Kg carbondioxide portable chemical fire extinguisher
complete with full load, wall hook and bracket, bracket
fixed to and including 25 mm Wrot Meranti backboard,
size 250 x 500mm high with chamfered edges, varnish

and fixed to wall. No
B1:4 B2:2 B3:2 B4:2
B5:3 B6:0 B7:0 B8: 0
B9: 0

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 14
Plumbing and Drainage
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Item Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 15GLAZING

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

GLAZING TO STEEL WITH PUTTY

6,38mm Normal strength clear laminated safety

glass:
1 | Panes exceeding 0,1m2 and not exceeding 0,5m2. m2 18
B1:10 B2:0 B3:0 B4:0
B5:0 B6:3 B7:3 B8:2
B9:0
Carried Forward to Summary of Section No. 2 R

Section No. 2
Bill No. 15
Glazing
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Item Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 16PAINTWORK

Key: Location Description:
B1 Block A

B2 Block B

B3 Block C

B4 Block D

B5 Block E

B6 Girls Ablutions

B7 Staff Ablutions

B8 Boys Ablutions

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

All work to be executed in strict accordance with the
specifications of the paint manufacturer.

Where surfaces of plaster etc are sandy / friable, the
first coat must be replaced with plaster primer thinned
10% with turpentine.

PAINTWORK ETC TO NEW WORK
ON FIBRE-CEMENT

Prepare and apply two coats pure acrylic roof paint
on:

1 | Fascias and barge boards. m2 195
B1:38 B2:25 B3:25 B4:25
B5:42 B6:13 B7:14 B8:12
B9:0

Carried Forward R

Section No. 2
Bill No. 16
Paintwork

-100-



Brought Forward

Prepare and prime nail heads and apply one coat
plaster primer thinned 5 parts to 1 part Mineral
Turpentine and paint with two coats pva paint on:

Ceilings and cornices.

B1:193 B2:98 B3:100 B4 :100
B5:175 B6 : 26 B7:26 B8:25
B9:0

Prepare and apply one coat universal primer, one
undercoat and two coats superior quality eqgshell

enamel:

On sills.
B1:6 B2:3 B3:3 B4:3
B5:5 B6:0 B7:0 B8: 0
B9: 0

ON PLASTERED SURFACES

One coat merit plaster primer, one coat undercoat
and two coats Wall and All paint according to
manufacturers specification.

Internal walls.
B1:0 B2:0 B3:0 B4:0
B5:0 B6 : 90 B7:102 B8 : 60
B9:0

ON WOOD

Three coats exterior quality penetrating wood
preservative.

Doors (all surfaces measured).

B1:15 B2:0 B3:0 B4:0
B5:0 B6 : 26 B7:18 B8: 11
B9:0

Prepare and apply one coat wood primer, one

undercoat and two coats superior quality eqgshell
enamel on:

Skirtings, rails, etc not exceeding 300mm girth.

B1:112 B2 : 56 B3 : 56 B4 : 56
B5: 91 B6:0 B7:0 B8:0
B9:0

Carried Forward

Section No. 2
Bill No. 16
Paintwork
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10

Brought Forward

PAINTWORK ETC TO PREVIOUSLY
PAINTED SURFACES

ON PLASTERED SURFACES

Wash surface with polycell sugar soap, make good
cracks and defects with polyfilla and spot prime with
merit alkali resistant plaster primer (UC46) SABS
1416 and apply one coat universal undercoat SABS
681 Type two coats Wall and All paint according to
manufacturers specification.

Interior walls.
B1:272 B2: 151 B3 : 151 B4 : 151
B5 : 231 B6:0 B7:0 B8:0
B9:0

Exterior walls.

B1:176 B2:126 B3:0 B4:126
B5:126 B6:0 B7:0 B8:0
B9:0

ON BRICK SURFACES

Clean down with spirits of salts solution and apply
two coats silicone-based brick dressing on:

Facings (Externally).

B1:0 B2:0  B3:126 B4:0
B5: 96 B6:0 B7:0 B8:0
B9:0

ON METAL

Clean down thoroughly with galvanised iron cleaner,
wash down with water, prime with one coat
galvanised iron primer, one coat universal
undercoat and finish with two coats super enamel

On door frames

B1:0 B2:0 B3:0 B4:0
B5:5 B6:0 B7:0 B8:0
B9:0

Carried Forward

Section No. 2
Bill No. 16
Paintwork
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11

Brought Forward

Clean down thoroughly with galvanised iron cleaner,
wash down with water, prime with one coat
galvanised iron primer, one coat universal
undercoat _and finish with two coats super enamel

paint on:

Windows with burglar bars (both sides measured).

B1:55 B2:35 B3:35 B4:35
B5:50 B6:0 B7:0 B8:0
B9:0

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 16
Paintwork
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Item Quantity Rate Amount
No

BILL NO. 14 ELECTRICAL INSTALLATION

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

REPLACEMENT OF ROOFS

Isolate, disconnect and make safe existing electrical
installations to existing buildings, securing the
power supply cable for re-use later

1 | Supply No 1
2 | Install No 1

Remove existing DB's, light fittings, switches,
socket outlets, conduit and wiring to existing
buildings which are to receive new roofing, and
discard off site

3 | Supply No 1
4 | Install No 1

Supply and install new surface lockable SDB to
classroom blocks complete with 32A DP MCB
incomer, 2 x 10A SP MCB, 2 x 20A E/L and overload,
220V Class 2 surge arrestor, bus bars, neutral and
earthbar, labelling, etc

5 | Supply No 6
6 | Install No 6
Carried Forward R
Section No. 2
Bill No. 17

Electrical Installation
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11

12

13

14

15

16

17

18

19

20

Brought Forward

Re-terminate existing supply cable to new SDB

Supply
Install

Supply and install earthspike at new SDB

Supply
Install

Supply and install 2x24W T8 type LED light fitting

Supply
Install

Supply and install 2x18W type LED vapourprufe
light fitting to Grade R varanda

Supply
Install

Supply and install new surface 1L1W 16A light
switch type Crabtree or simailar equal

Supply
Install

Supply and install new surface 16A SSO type
Crabtree or similar approved

Supply
Install

Supply and install surface 20mm diameter pvc
conduit complete with ends, bends, etc

Supply

Install

Carried Forward

Section No. 2
Bill No. 17
Electrical Installation
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21

22

23

24

25

26

27

28

29

30

31

32

33

Brought Forward

Supply and install surface 50mm diameter PVC
round box and lid for light fittings

Supply
Install

Supply and install 1.5mmsqg copper wiring for
lighting and switch circuits

Supply
Install

Supply and install 2.5mmsq copper wiring for socket
outlet circuits

Supply
Install

Bonding of new steel roof sheeting to earth spike,
complete with 3m 25mm diameter surface Bosal
galvanized conduit downpipe neatly saddled, 4m

16mmsq earth

Supply
Install

NEW TOILET BLOCKS

Supply and install 45A SP MCB in nearest SDB for
supply to toilet blocks

Supply
Install

Supply and install 6x3c ECC cabling from existing
building SDB to new blocks

Supply
Install
Terminate cable

Supply

Carried Forward

Section No. 2
Bill No. 17
Electrical Installation
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No

No

No

No
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34

35

36

37

38

39

40

41

42

43

44

45

46

47

Brought Forward
Install

Supply and install 150x150 surface W/P box for
cable termination to toilet blocks to accept the
above cable

Supply

Install

Excavation, trenching and backfilling in earth,
600mm deep for above cable

Supply
Install

Supply and install 2x24W T8 type LED light fitting in
toilet blocks

Supply
Install

Supply and install 1x20W bulkhead fitting with type
LED lamp outside on new blocks

Supply
Install

Supply and install new flush1L1W 16A light switch
type Crabtree or similar approved

Supply
Install

Supply and install flush 20mm diameter PVC conduit
complete with ends, bends, etc

Supply
Install

Supply and install flush50mm diameter PVC round
box and lid for light fittings

Supply

Carried Forward

Section No. 2
Bill No. 17
Electrical Installation
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49

50

51

52

53

54

55

56

Brought Forward
Install

Supply and install flush100x50mm PVC box for
lioght switch

Supply

Install

Supply and install 1.5mmsg copper wiring for
lighting and switch circuits

Supply
Install

Bonding of new steel roof sheeting to earth spike,
complete with 3m 25mm diameter surface Bosal
galvanized conduit downpipe neatly saddled, 4m
16mmsq earth conductor , earthspike, and lugs

complete

Supply
Install

COMPLIANCE CERTIFICATE

Provide compliance certificate by a registered
electrician for entire school

Supply

Install

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 17
Electrical Installation
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Bill
No

10

11

12

13

14

15

16

17

SECTION SUMMARY - SECTION NO. 2 - BUILDING WORKS

Alterations (Provisional)

Earthworks (Provisional)

Concrete, Formwork and Reinforcement
Masonry

Waterproofing

Roof Coverings Etc.

Carpentry and Joinery

Ceilings, Partitions and Access Flooring
Floor Coverings, Wall Linings, Etc.
Ironmongery

Metalwork

Plastering

Tiling

Plumbing and Drainage

Glazing

Paintwork

Electrical Installation

Carried to Final Summary
Section No. 2
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 1

DEMOLITIONS, BULK EARTHWORKS &

RETAINING WALLS

PREAMBLES

The Tenderer is referred to the relevant Clauses in the
document Model Preambles for Trades (1999 Edition),
the Department of Public Works document No. PW 371
Specification of Materials and Methods to be used and
to the Supplementary Preambles which are incorporated
at the front of these Bills of Quantities.

TEMPORARY BARRIERS, SCREENS, ETC

Temporary barriers, screens, etc including removal

1 | Supply and erect any temporary tarpaulins, dust or
weatherproof screens, hoardings and temporary access
gates that may be necessary during the contract to the
satisfaction of the Representative/Agent and remove
when directed. m 200

2 | Allow for watering the works by spraying to prevent any
nuisance from dust, etc. and supply, erect and remove
at completion all temporary dust screens, etc. required.
ltem

3 | Allow for protecting all existing work liable to suffer
damage (i.e. walls, finishes, floors, windows, etc.) from
damage during the building operations, alterations, etc.
and make good all work damaged with new material to
match existing to the approval of the Director.

ltem

DEMOLITIONS

Demolish and make good

4 | Asbestos roof covering including packaging and
disposal as per the government regulations
m2 120

Carried Forward R

Section No. 3
Bill No. 1
Demolitions, Bulk Earthworks & Retaining Walls
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10

11

12

13

14

15

Brought Forward

Single storey ablution block with double pitched roof 4.8
x 3.2m on plan and 2.5m high at eaves comprising
block walls and asbestos roof (removal of asbestos
measured elsewhere).

Single storey ablution block with double pitched roof 6.5
x 3.2m on plan and 2.5m high at eaves comprising
block walls and asbestos roof (removal of asbestos
measured elsewhere).

Allow for de-sludging of existing pit latrines size 4.8 x
2.5 x 2m high by means of "honey sucker".

Ditto, but pit size 5 x 2.5 x 2m high.

Ditto, but pit size 6.5 x 2.5 x 2m high.

Allow for breaking down and removing from site entire
pit latrine structure including any structure that may be
inside the pit size 4.8 x 2.5 x 2m high. Demolition is to
only commence once the latrine has been completely

emptied (elsewhere measured). Backfill existing hole

with imported filling in max 150mm layers and compact
to 95% MOD AASHTO density.

Ditto, but pit size 5 x 2.5 x 2m high.
Ditto, but pit size 6.5 x 2.5 x 2m high.

SITE CLEARANCE ETC

Site clearance
Digging up and removing rubbish, debris, vegetation,

hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

Stripping layers of top soil and carting away off site to a
dumping site to be located by the contractor

REMOVAL OF TREES ETC

Cutting down and removing, grubbing up roots and
filling in holes

Tree exceeding 1500mm and not exceeding 2000mm
girth.

BULK EXCAVATION, FILLING, ETC

Carried Forward

Section No. 3
Bill No. 1
Demolitions, Bulk Earthworks & Retaining Walls
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16

17

18

19

20

21

22

23

24

25

26

27

Brought Forward

Open face excavation in earth over sloping site

Open face excavation to reduce levels

RETAINING WALLS

Excavations, Filling, etc

Excavate in earth for surface trenches not exceeding
2000mm deep.

Extra over excavations in earth to bases and trenches
for excavation in soft rock

Extra over excavations in earth to bases and trenches
for excavation in hard rock.

Extra over all excavations for carting away surplus
excavated material.

Earth filling, selected by the Contractor from the
excavated material, deposited in layers not exceeding
150mm thick, watered and consolidated to 93%
modified AASHTO density as backfilling to trenches,
bases, etc.

Imported G5 filling material, levelled, watered and
compacted to 95% Modified AASHTO dry density

25 MPa/19 mm concrete

Strip footings cast against excavated surfaces
Brickwork

One brick walls including wire ties

Ditto, but in foundations

Brickwork reinforcement:

150mm Wide reinforcement built in horizontally.

Ditto, but in foundations

Carried Forward

Section No. 3
Bill No. 1
Demolitions, Bulk Earthworks & Retaining Walls
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28

29

30

31

32

33

Brought Forward

Facebricks (FBS) "Country Classic" or similar
approved pointed with square ruled recessed
horizontal and vertical joints:

Extra over brickwork for face brickwork externally.
Ditto, but in foundations

Brick-on-edge header course copings, sills, etc with
recessed joints on all exposed faces:

220mm Wide roller course to top of foundation walls
bedded and jointed in cement mortar and pointed on top
and one side as described.

Agricultural Drains

Bidim U14 or other approved geofabric sheeting
wrapped around stone filling of agricultural / subsoil
drain.

19mm stone around agricultural drain pipe (pipe
elsewhere measured)

100mm Diameter agricultural drainpipe laid to falls

Carried Forward to Summary of Section No. 3

Section No. 3
Bill No. 1
Demolitions, Bulk Earthworks & Retaining Walls
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 2

WALKWAYS AND RAMPS

PREAMBLES

The Tenderer is referred to the relevant Clauses in the
document Model Preambles for Trades (1999 Edition),
the Department of Public Works document No. PW 371
Specification of Materials and Methods to be used and
to the Supplementary Preambles which are incorporated
at the front of these Bills of Quantities.

WALKWAYS, STEPS AND RAMPS

Excavations, Filling, Etc.

1 | Excavate in earth to reduce levels under paving areas.

m3 25

2 | Excavate in earth for surface trenches not exceeding
2000mm deep. m3 2

3 | Extra over excavations in earth to bases and trenches
for excavation in soft rock
m3 3

4 | Extra over excavations in earth to bases and trenches
for excavation in hard rock. m3 2

5 | Extra over all excavations for carting away surplus
excavated material. m3 27

6 | Allow for risk of collapse to sides of trench and base
excavations not exceeding 1500mm deep. m2 5

7 | G5 filling, selected and supplied by the Contractor,
deposited in layers not exceeding 150mm thick, watered
and consolidated to 98% mod AASHTO density as
backfilling to trenches, etc. m3 2

8 | G5filling, selected and supplied by the Contractor,
deposited in layers not exceeding 150mm thick, watered
and consolidated to 95% mod AASHTO density under
floors. m3 20

Carried Forward R

Section No. 3
Bill No. 2
Walkways and Assembly Area
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11

12

13

14

15

16

17

18

19

Brought Forward

Rip, scarify, mix and consolidate top 150mm of sub
grade to 95% mod AASHTO density.

TESTING

Provide and have filling compaction check tested by a
Consulting Engineer's Laboratory and deliver the results
to the Architect within 24 hours of the tests being
completed.

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Soil insecticide

Under floors, etc including forming and poisoning
shallow furrows against foundation walls, surface beds,
etc and filling in furrows and ramming

PAVING ON WALKWAYS

20 MPa/20mm concrete:

Strip footings

Aprons cast in panels.

Paving surface beds cast in panels.
Steps.

Ramps.

Finishing top surfaces of concrete to an evenly

ribbed non-slip surface (broom finish):

Surface beds to falls.

MOVEMENT JOINTS ETC

Expansion joints with bitumen impregnated
softboard between vertical concrete surfaces:

10mm Joints not exceeding 300mm high (Provisional).

Carried Forward

Section No. 3
Bill No. 2
Walkways and Assembly Area
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165

54

DINGIZWE PRIMARY SCHOOL

R




20

21

22

Brought Forward

Approved polysulphide sealing compound including
backing cord, bond breaker, primer etc.:

10 x 10mm In vertical expansion joints between
concrete surfaces, including raking out expansion joint
filler as necessary (Provisional).

Smooth Formwork to Sides:

Edges, risers, ends and reveals not exceeding 300mm
high or wide.

Fabric reinforcement:

REF. 193 fabric reinforcement in concrete surface beds,
slabs, etc.

Carried Forward to Summary of Section No. 3

Section No. 3
Bill No. 2
Walkways and Assembly Area
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 3

STORMWATER DRAINAGE

PREAMBLES

The Tenderer is referred to the relevant Clauses in the
document Model Preambles for Trades (1999 Edition),
the Department of Public Works document No. PW 371
Specification of Materials and Methods to be used and
to the Supplementary Preambles which are incorporated
at the front of these Bills of Quantities.

(20 MPa) open stormwater channels with V-shaped
waterway formed in top, finished smooth on all

exposed surfaces

1 | 900 x 150mm open concrete stormwater channel with
860 x 60mm deep 'V' channel with rounded salient
edges and finished on exposed surfaces with (2:1)
cement mortar, laid to falls in panels not exceeding
3,0m long with 12mm bitumen impregnated softboard
movement joints with exposed edges raked out for a
depth of 10mm and filled with bituminous compound on
suitable 150mm subbase material compacted to 93%
Mod A.A.S.H.T.O. density, including all necessary
excavations, 250 micron dpm, formwork, compaction,
grading, carting away, etc.

m 131
2 | Extra over channel for angles, intersections, ends, etc. No 5

3 | Extra over for widening concrete to form spreader
1800mm wide extreme for a length of 600mm and
bedding 120mm stone pitching in concrete spaced at
200mm centre spacings to falls including brushing
concrete between stones. No 5

Carried Forward R

Section No. 3
Bill No. 3
Stormwater Drainage
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11

12

Brought Forward

Reno mattress size 2000 x 1000 x 300mm high filled
with rocks varying from 75 to 150mm diameter, including
ground preparation, bidum, excavation, etc.

Stormwater Cut Off Drain

Excavate in earth for surface trenches not exceeding
2000mm deep.

Topsoil filling selected by the Contractor from the
excavated material, deposited in layers not exceeding
150mm thick, watered and consolidated to 95%
modified AASHTO density as backfilling to gullies, etc.

Earth filling, selected by the Contractor from the
excavated material, deposited in layers not exceeding
150mm thick, watered and consolidated to 95%
modified AASHTO density as backfilling to trenches,
bases, etc.

Reinforced concrete (20MPa) in drain linings.
Ref 193 mesh reinforcement

Gabion mattress drain lining 150mm thick filled with
rocks varying from 75 to 150mm diameter, including
ground preparation

Bidum membrane A2 drain lining laid under gabion
mattresses

Gabion rocks supplied by contractor as backfilling to
gullies

Carried Forward to Summary of Section No. 3

Section No. 3
Bill No. 3
Stormwater Drainage
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 4

WATER RETICULATION

PREAMBLES

The Tenderer is referred to the relevant Clauses in the
document Model Preambles for Trades (1999 Edition),
the Department of Public Works document No. PW 371
Specification of Materials and Methods to be used and
to the Supplementary Preambles which are incorporated
at the front of these Bills of Quantities.

TANKS AND STANDS

Excavations, Filling, Etc.

1 | Excavate in earth for surface trenches not exceeding
2000mm deep. m3 92

2 | Extra over excavations in earth to trenches for
excavation in soft rock
m3 9

3 | Extra over excavations in earth to trenches for
excavation in hard rock. m3 5

4 | Extra over all excavations for carting away surplus
excavated material. m3 49

5 | Allow for risk of collapse to sides of trench and base
excavations not exceeding 1500mm deep. m2 264

6 | Earth filling, selected by the Contractor from the
excavated material, deposited in layers not exceeding
150mm thick, watered and consolidated to 93%
modified AASHTO density as backfilling to trenches,
bases, etc. m3 43

7 | G5 filling, selected and supplied by the Contractor,
deposited in layers not exceeding 150mm thick, watered
and consolidated to 98% mod AASHTO density under
floors, etc. m3 25

8 | Rip, scarify, mix and consolidate top 150mm of sub
grade to 95% mod AASHTO density. m2 99

Carried Forward R

Section No. 3
Bill No. 4
Water Reticulation
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12
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15

16

17

18

19

Brought Forward

Keeping excavations free of all water other than
subterranean water

Provide and have filling compaction check tested by a
Consulting Engineer's Laboratory and deliver the results
to the Architect within 24 hours of the tests being
completed.

25MPa/20mm concrete:

Strip footings cast against excavated surfaces
Surface beds, etc.

Finishing top surfaces of concrete to an evenly
ribbed non-slip surface (broom finish):

Surface beds to falls.

Smooth formwork to edges

Formwork to edge of slab not exceeding 150 mm high

Fabric reinforcement:

REF. 245 fabric reinforcement in concrete surface beds,
slabs, etc.

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in Class | mortar:

One brick walls.

Brickwork reinforcement:

150mm Wide reinforcement built in horizontally.

Facebricks (FBS) "Country Classic" or similar
approved pointed with square ruled recessed
horizontal and vertical joints:

Extra over brickwork for face brickwork externally.

One layer of 250 micron waterproof sheeting sealed
at laps with 'Gunplas Pressure Sensitive Tape':

Under surface beds.

Carried Forward

Section No. 3
Bill No. 4
Water Reticulation
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20

21

22

23

24

25

Brought Forward
Locks, etc.
75mm diameter x 174mm long tap lock
30mm Approved brass padlock.

Tanks, etc.

5000 Litre plastic seamless water storage tank complete
with fixing lugs and lid, set in position on concrete tank
stand (elsewhere measured) and tying down with 4mm
diameter galvanised wire wrapped twice around centre
of tank and secured to each corner of tank stand with a
double strand of 4mm diameter galvanised wire and
embedded into concrete. (Note: tanks to be filled with
water before Practical Completion).

Ditto, but low profile 5000 Litre tank

"Cobra" or similar approved RB hose bip tap (208-20)
with a 3/4 hose union

Hole through top of tank lid for 100mm diameter pipe.

Carried Forward to Summary of Section No. 3
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Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 4

SOIL DRAINAGE

Excavations, Filling, Etc.

1 | Excavate in earth for surface trenches not exceeding
2000mm deep. m3 38

2 | Extra over excavations in earth to bases and trenches
for excavation in soft rock
m3 4

3 | Extra over excavations in earth to bases and trenches
for excavation in hard rock. m3 2

4 | River sand filling, selected and supplied, deposited,
watered and consolidated under pipes, etc. m3 11

5 | Earth filling, selected by the Contractor from the
excavated material, deposited in layers not exceeding
150mm thick, watered and consolidated to 93%
modified AASHTO density as backfilling to trenches,
bases, etc. m3 17

Supply, lay, joint, bed on class B bedding and test
pipeline: SABS 1601-400 kPa Maincore or similar

approved pipes

6 | 110mm diameter pipes laid in and including trenches
not exceeding 1m deep m 75

Extra over uPVC pipes for fittings

7 | 110mm Access junction No 2

The following in french drain soakaway 5m long

8 | Excavate in earth not exceeding 2 m deep for french
drain soakaway m3 4

9 | Allow for baling and pumping ltem

10 | Allow for risk of collapse of side of trench excavations
not exceeding 1.5m deep m2 14

Carried Forward R
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Brought Forward

Topsoil carted on top of Bidum (elsewhere) spread and

levelled

Imported 20 - 100mm diameter well mixed quarry dump
rock fill in french drain soakaway

Bidum U

24 membrane laid in french drain soakaway

110mm diameter perforated agricultural piping laid in
french drain soakaway

110mm diameter pipes laid in soakaways

Extra over for 110mm diameter end cap.

Carried Forward to Summary of Section No. 3
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SECTION SUMMARY - SECTION NO 3 - EXTERNAL WORKS
Bill Page Amount
No No
1 | Demolitions, Bulk Earthworks & Retaining Walls 113
2 | Walkways and Assembly Area 116
3 | Stormwater Drainage 118
4 | Water Reticulation 121
5 | Soil Drainage 123
Carried to Final Summary R
Section No. 3
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Item Quantity Rate Amount
No

SECTION NO. 5

BILL NO. 1

PROVISIONAL SUMS AND BUDGETARY
ALLOWANCES

SUPPLEMENTARY PREAMBLES

General

Unless otherwise described, all prime cost amounts and
provisional sums shall be nett. No provision for 5
percent cash discount shall be included for the main
contractor.

Prime cost amounts and provisional sums exclude value
added tax.

In the event of a prime cost amount or provisional sum
being omitted the items "Allow for profit"... and "allow for
attendance" applicable, shall be omitted together with
the prime cost amount or provisional sum and no claim
whatsoever will be entertained in this regard.

The principal agent shall be entitled to nominate or
select any further specialist and other to execute work or
supply and fix any goods whether or not a provisional
sum is included in the bills of quantities and such
specialists and other will then be deemed to be
"selected subcontractors" as the case may be.

Profit

Where profit stated, the contractor may allow for profit if
required

Attendance upon nominated/selected
subcontractors

The item "Allow for attendance...." which follows each
provisional sum for nominated/selected subcontractors
work, shall be deemed to cover all the contractors costs
incurred in providing free of charge to the subcontractor
the service as set out in the relevant clause in the
preliminaries

Carried Forward R
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Brought Forward R

Community Liaison Officer
Provide the sum of R100 000.00 (One Hundred and
Thousand Rands) at R10 000/month for C.L.O, to be
used at the discretion of the Representative/Agent and
deducted in whole or in part if not required: ltem 100 00000
Profit ltem
Allow for general attendance ltem
Asbestos Inspection Authority
Provide the sum of R100 000.00 (One Hundred and
Thousand Rands) at R10 000/month for C.L.O, to be
used at the discretion of the Representative/Agent and
deducted in whole or in part if not required: Item 100 000,00
Profit ltem
Allow for general attendance ltem

Carried to Final Summary R
Section No. 4
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FINAL SUMMARY

Section Page Amount
No No

1 | SECTION NO 1 - PRELIMINARIES 42

2 | SECTION NO. 2 - BUILDING WORKS 109

3 | SECTION NO 3 - EXTERNAL WORKS 124

4 | SECTION NO 4 - PROVISIONAL AMOUNTS 126
SUB-TOTAL R
CONTINGENCIES

Allow 5% Contingency Amount for the unforeseen and
the sum provided is under the sole control of the client
and upon approval by the Employer and deducted in

whole or in part. ltem

SUB-TOTAL R

Add Value Added Tax at the rate of 15% R
Carried to Form of Offer and Acceptance R
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