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DINGIZWE PRIMARY SCHOOL

BILL NO. 1 PRELIMINARIES

Any reference to the words "Tender" or "Tenderer" 
herein and/or in any other documentation shall be 
construed to have the same meaning as the words "Bid" 
or "Bidder"

MEANING OF TERMS "TENDER / TENDERER"

The JBCC Preliminaries Code 2103, May 2005 edition 
for use with the JBCC Principal Building Agreement 
Edition 4.1 Code 2101, March 2005 is taken to be 
incorporated herein. The tenderer is deemed to have 
referred to these documents for the full intent and 
meaning of each clause. These clauses are referred to 
by number and heading only. Where standard clauses 
or options are not applicable to the contract such 
modifications or corrections as are necessary are given 
under each relevant clause. Where an item is not 
relevant to this specific contract such item is marked. 
"N/A" signifying "Not Applicable".

PRELIMINARIES

Should Option A, as set out in clause B10.3.1 
hereinafter be used for the adjustment of preliminaries 
then each item priced is to be allocated to one or more 
of the three categories Fixed, Value Related or Time 
Related and the respective amounts entered in the 
spaces provided under each item

PRICING OF PRELIMINARIES

Items not priced in these Preliminaries shall be deemed 
to be included elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0

Clause 1.1 Definition of "Commencement Date" is 
added:

DEFINITIONS
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"COMMENCEMENT DATE" means the date that the 
agreement, made in terms of the Form of Offer and 
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Period" is 
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period 
commencing on the commencement date and ending 
on the date of practical completion

Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

“INTEREST” means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be in terms of the legislation of the 
Republic of South Africa, and in particular:

(a) in respect of interest owed by the employer, the 
interest rate as determined by the Minister of 
Justice and Constitutional Development, from 
time to time, in terms of section 1(2) of the 
Prescribed Rate of Interest Act, 1975 (Act No. 
55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the 
interest rate as determined by the Minister of 
Finance, from time to time, in terms of section 
80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999), will apply.

Clause 1.6.4 is amended by replacing it with the 
following:

Item

No clause

Fixed:_______ Value related:_______ Time 
related:_______

Item

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

Fixed:_______ Value related:_______ Time 
related:______

OBJECTIVE AND PREPARATION
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Item

A3.0 DOCUMENTS 

Clause 3.0

Clause 3.7 is amended by the addition of the following:  

The contractor shall supply and keep a copy of the 
JBCC Series 2000 Principal Building Agreement and 
Preliminaries applicable to this contract on the site, to 
which the employer, principal agent and agents shall 
have access at all times 

Fixed:_______ Value related:_______ Time 
related:________ 

Item

A4.0 DESIGN RESPONSIBILITY 

Clause 4.0 

Fixed:_______ Value related:_______ Time 
related:________ 

Item

A5.0 EMPLOYER’S AGENTS 

Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3 
and 34.4 

Fixed:_______ Value related:_______ Time 
related:_______

Item

A6.0 SITE REPRESENTATIVE 

Clause 6.0 

Fixed:_______ Value related:_______ Time 
related:________
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Item

A7.0 COMPLIANCE WITH REGULATIONS 

Clause 7.0 

Note: The provisions herein include inter alia, 
compliance with all the requirements set out in the 
Construction Regulations, 2003 issued under the 
Occupational Health and Safety Act, 1993 (Act No 85 of 
1993), and in particular with Regulation 5(1) requiring 
the compilation of a health and safety plan, as well as 
Regulation 6(1) requiring the appointment of a 
construction supervisor 

See also clause C10 of Section C - Specific 
Preliminaries 

Fixed:_______ Value related:_______ Time 
related:________

1

Item

A8.0 WORKS RISK 

Clause 8.0 

Fixed:_______ Value related:_______ Time 
related:_______

Item

A9.0 INDEMNITIES 

Clause 9.0 

Fixed:_______ Value related:_______ Time 
related:_______

A10.0 WORKS INSURANCES 

Clause 10.0 

Clause 10.0 is amended by the addition of the following 
clauses:
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10.5 Damage to the Works

(a) Without in any way limiting the contractor’s 
obligations in terms of the contract, the 
contractor shall bear the full risk of damage to 
and/or destruction of the works by whatever 
cause during construction of the works and 
hereby indemnifies and holds harmless the 
employer against any such damage. The 
contractor shall take such precautions and 
security measures and other steps for the 
protection and security of the works as the 
contractor may deem necessary

(b) The contractor shall at all times proceed 
immediately to remove or dispose of any debris 
arising from damage to or destruction of the 
works and to rebuild, restore, replace and/or 
repair the works

(c) The employer shall carry the risk of damage to 
or destruction of the works and material paid for 
by the employer that is the result of the 
excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of 
this contract, the contractor shall, if requested 
to do so, reinstate any damage or destroyed 
portions of the works and the costs of such 
reinstatement shall be measured and valued in 
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to 
Properties

(a) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding whether arising in 
common law or by statute, consequent upon 
personal injuries to or the death of any person 
whomsoever arising out of or in the course of or 
caused by the execution of the works unless 
due to any act or neglect of any person for 
whose actions the employer is legally liable
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(b) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding consequent upon loss 
of or damage to any moveable or immovable or 
personal property or property contiguous to the 
site, whether belonging to or under the control 
of the employer or any other body or person, 
arising out of or in the course of or by reason of 
the execution of the works unless due to any 
act or neglect of any person for whose actions 
the employer is legally liable

(c) The contractor shall, upon receiving a contract 
instruction from the principal agent, cause the 
same to be made good in a perfect and 
workmanlike manner at his own cost and in 
default thereof the employer shall be entitled to 
cause it to be made good and to recover the 
cost thereof from the contractor or to deduct 
the same from amounts due to the contractor

(d) The contractor shall be responsible for the 
protection and safety of such portions of the 
premises placed under his control by the 
employer for the purpose of executing the 
works until the issue of the certificate of 
practical completion

(e) Where the execution of the works involves the 
risk of removal of or interference with support to 
adjoining properties including land or structures 
or any structures to be altered or added to, the 
contractor shall and will remain adequately 
insured or insured against the death of or injury 
to persons or damage to such property 
consequent on such removal or interference 
with the support until such portion of the works 
has been completed 

(f) The contractor shall at all times proceed 
immediately at his own cost to remove or 
dispose of any debris and to rebuild, restore, 
replace and/or repair such property and to 
execute the works 
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10.7 High risk insurance 

In the event of the project being executed in a 
geological area classified as a “High Risk Area”, that is 
an area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of 
the works until the date of the certificate of practical 
completion bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage 
to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. 
The contractor shall take such precautions and security 
measures and other steps for the protection of the 
works as he may deem necessary 

When so instructed to do so by the principal agent, the 
contractor shall proceed immediately to remove and/or 
dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace 
and/or repair the works, at the contractor’s own costs 

10.7.2 Injury to persons or loss of or damage to 
property

The contractor shall be liable for and hereby 
indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in 
common law or by statute, consequent upon personal 
injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic 
ground movement as mentioned above
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The contractor shall be liable for and hereby 
indemnifies the employer against any and all liability, 
loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal 
property or property contiguous to the site, whether 
belonging to or under the control of the employer or any 
other body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as 
mentioned above, which occurred during the period of 
the contract

10.7.3 It is the responsibility of the contractor to ensure 
that he has adequate insurance to cover his risk and 
liability as mentioned in 10.7.1 and 10.7.2. without 
limiting the contractor’s obligations in terms of the 
contract, the contractor shall, within twenty one (21) 
calendar days of the commencement date but before 
commencement of the works, submit to the employer 
proof of such insurance policy, if requested to do so

Item

10.7.4 The employer shall be entitled to recover any 
and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractor’s 
default of his obligations as set out in 10.7.1; 10.7.2 and 
10.7.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any 
amounts still due under this contract or under any other 
contract presently or hereafter existing between the 
employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible 
whole 

Fixed:_______ Value related:_______ Time 
related:_______

Item

A11.0 LIABILITY INSURANCES

Clause 11.0

Fixed:____ Value related:_______ Time 
related:_______

Item

A12.0 EFFECTING INSURANCES

Clause 12.0

Fixed:_______ Value related:_______ Time 
related:_______

ItemA13.0 No clause
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A14.0 SECURITY

Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them 
with the following:

14.1 In respect of contracts with a contract sum up to 
R1 million, the security to be submitted by the 
contractor to the employer will be as a payment 
reduction of five per cent (5%) of the value certified in 
the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(A) 

14.1.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer’s 
entitlement shall take precedence over his obligations to 
refund the payment reduction security or portions 
thereof to the contractor

14.2 In respect of contracts with a contract sum above 
R1 million, the contractor shall have the right to select 
the security to be provided in terms of 14.3, 14.4, 14.5, 
14.6, or 14.7 as stated in the schedule. Such security 
shall be provided to the employer within twenty one 
(21) calendar days from commencement date. Should 
the contractor fail to select the security to be provided 
or should the contractor fail to provide the employer 
with the selected security within twenty one (21) 
calendar days from commencement date, the 
security in terms of 14.7 shall be deemed to have been 
selected.

14.3 Where security as a cash deposit of ten per cent 
(10%) of the contract sum (excluding VAT) has been 
selected:

14.3.1 The contractor shall furnish the employer with a 
cash deposit equal in value to ten per cent (10%) of the 
contract sum (excluding VAT) within twenty one (21) 
calendar days from commencement date
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14.3.2 Within twenty one (21) calendar days of the date 
of practical completion of the works the employer 
shall reduce the cash deposit to an amount equal to 
three per cent (3%) of the contract value (excluding 
VAT), and refund the balance to the contractor

14.3.3 Within twenty one (21) calendar days of the date 
of final completion of the works the employer shall 
reduce the cash deposit to an amount equal to one per 
cent (1%) of the contract value (excluding VAT) and 
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final 
payment certificate, the employer shall refund the 
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover 
expense and loss from the cash deposit in terms of 33.0 
provided that the employer complies with the provisions 
of 33.4 in which event the employer’s entitlement shall 
take precedence over his obligations to refund the cash 
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the 
employer nor the contractor shall be entitled to cede 
the rights to the deposit to any third party

14.4 Where security as a variable construction 
guarantee of ten percent (10%) of the contract sum 
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with 
an acceptable variable construction guarantee equal in 
value to ten per cent (10%) of the contract sum 
(excluding VAT) within twenty one (21) calendar days 
from commencement date

14.4.2 The variable construction guarantee shall reduce 
and expire in terms of the Variable Construction 
Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable 
construction guarantee to the contractor within fourteen 
(14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall issue a written demand in terms of the variable 
construction guarantee
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14.5 Where security as a fixed construction guarantee 
of five per cent (5%) of the contract sum (excluding 
VAT) and a five per cent (5%) payment reduction of the 
value certified in the payment certificate (excluding VAT) 
has been selected:

14.5.1 The contractor shall furnish a fixed construction 
guarantee to the employer equal in value to five per 
cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into 
force on the date of issue and shall expire on the date of 
practical completion

14.5.3 The employer shall return the fixed construction 
guarantee to the contractor within fourteen (14) 
calendar days of it expiring

14.5.4 The payment reduction of the value certified in a 
payment certificate shall be in terms of 31.8 (A) and 
34.8

14.5.5 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall be entitled to issue a written demand in terms of 
the fixed construction guarantee or may recover from 
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent 
(5%) of the contract sum (excluding VAT) and a 
payment reduction of five per cent (5%) of the value 
certified in the payment certificate (excluding VAT) has 
been selected:

14.6.1 The contractor shall furnish the employer with a 
cash deposit equal in value to five per cent (5%) of the 
contract sum (excluding VAT) within twenty one (21) 
calendar days from commencement date

14.6.2 Within twenty one (21) calendar days of the date 
of practical completion of the works the employer 
shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(A)
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14.6.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
may issue a written notice in terms of 33.4 or may 
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per 
cent (10%) of the value certified in the payment 
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(B)

14.7.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer’s 
entitlement shall take precedence over his obligations to 
refund the payment reduction or portions thereof to the 
contractor

14.8 Payments made by the guarantor to the employer 
in terms of the fixed or variable construction guarantee 
shall not prejudice the rights of the employer or 
contractor in terms of this agreement

Item

14.9 Should the contractor fail to furnish the security 
in terms of 14.2, the employer, in his sole discretion 
and without notification to the contractor, is entitled to 
change the contractor’s selected form of security to 
that of a ten per cent (10%) payment reduction of the 
value certified in the payment certificate (excluding 
VAT), whereafter 14.7 shall be applicable

Fixed:_______ Value related:_______ Time 
related:_______

A15.0 PREPARATION FOR AND EXECUTION OF 
THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No Clause

EXECUTION
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Clause 15.1 is amended by the addition of the following 
clause:

15.1.4 An acceptable health and safety plan, required in 
terms of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993), within twenty one (21) calendar days 
of commencement date

Clause 15.2.1 is amended by replacing it with the 
following clause:

Give the contractor possession of the site within ten 
(10) working days of the contractor complying with the 
terms of 15.1.2 and 15.1.4

Fixed:_______ Value related:_______ Time 
related:_______

Item

A16.0 ACCESS TO THE WORKS

Clause 16.0

Fixed:_______ Value related:_______ Time 
related:_______

Item

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Fixed:_______ Value related:_______ Time 
related:_______

Item

A18.0 SETTING OUT OF THE WORKS

Clause 18.0

Fixed:_______ Value related:_______ Time 
related:_______

Item

A19.0 ASSIGNMENT

Clause 19.0

Fixed:_______ Value related:_______ Time 
related:_______
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Item

A20.0 NOMINATED SUB-CONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the 
following: 

No Clause

Note: See item B9.1 hereinafter for adjustment of 
attendance on nominated subcontractors executing work 
allowed for under provisional sums 

Fixed:_______ Value related:_______ Time 
related:_______

Item

A21.0 SELECTED SUBCONTRACTORS

Clause 21.0

Clause 21 is amended by replacing it with:

No Clause

Fixed:_______ Value related:_______ Time 
related:_______

Item

A22.0 EMPLOYER’S DIRECT CONTRACTORS

Clause 22.0

Fixed:_______ Value related:_______ Time 
related:_______

Item

A23.0 CONTRACTOR'S DOMESTIC 
SUBCONTRACTORS

Clause 23.0

Fixed:_______ Value related:_______ Time 
related:_______
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Item

A24.0 PRACTICAL COMPLETION

Clause 24.0

Fixed:_______ Value related:_______ Time 
related:_______

COMPLETION

Item

A25.0 WORK'S COMPLETION

Clause 25.0

Fixed:_______ Value related:_______ Time 
related:_______

Item

A26.0 FINAL COMPLETION

Clause 26.0

Fixed:_______ Value related:_______ Time 
related:_______ 

Item

A27.0 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Fixed:_______ Value related:_______ Time 
related:_______

Item

A28.0 SECTIONAL COMPLETION

Clause 28.0

Fixed:_______ Value related:_______ Time 
related:_______

Item

A29.0 REVISION OF DATE FOR PRACTICAL 
COMPLETION

Clause 29.0

Fixed:_______ Value related:_______ Time 
related:_______
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Item

A30.0 PENALTY FOR NON-COMPLETION

Clause 30.0

Fixed:_______ Value related:_______ Time 
related:_______

A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

PAYMENT

Clause 31.8 is amended by replacing it with the 
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 
14.5 or 14.6, the value of the works in terms of 31.4.1 
and materials and goods in terms of 31.4.2 shall be 
certified in full. The value certified shall be subject to the 
following percentage adjustments:

31.8(A).1 Ninety five per cent (95%) of such value in 
interim payment certificates issued up to the date of 
practical completion

31.8(A).2 Ninety seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(A).3 Ninety nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate

Alternative B
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31.8(B) Where security is a payment reduction in terms 
of 14.7 the value of the works in terms of 31.4.1 and 
materials and goods in terms of 31.4.2 shall be 
certified in full. The value certified shall be subject to the 
following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim 
payment certificates issued up to the date of practical 
completion

31.8(B).2 Ninety seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(B).3 Ninety nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the 
contractor a tax invoice for the amount due

Fixed:_______ Value related:_______ Time 
related:_______

Item

A32.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the 
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed:_______ Value related:_______ Time 
related:_______
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A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Clause 33.2 is amended by adding the following 
clauses:

33.2.9 the contractor’s failure or neglect to commence 
with the works on the dates prescribed in the contract

33.2.10 the contractor’s failure or neglect to proceed 
with the works in terms of the contract

33.2.11 the contractor’s failure or neglect for any 
reason to complete the works in accordance with the 
contract

33.2.12 the contractor’s refusal or neglect to comply 
strictly with any of the conditions of contract or any 
contract instructions and/or orders in writing given in 
terms of the contract

Item

33.2.13 the contractor’s estate being sequestrated, 
liquidated or surrendered in terms of the insolvency laws 
in force within the Republic of South Africa

Fixed:_______ Value related:_______ Time 
related:_______

Item

A34.0 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.13 is amended by replacing “seven (7) 
calendar days” with “twenty one (21) calendar days” 
and deleting the words “subject to the employer giving 
the contractor a tax invoice for the amount due”

Fixed:_______ Value related:_______ Time 
related:_______

Item

A35.0 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed:_______ Value related:_______ Time 
related:_______
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A36.0 CANCELLATION BY EMPLOYER - 
CONTRACTOR’S DEFAULT 

Clause 36.0

Clause 36.3 is amended by removing the reference to 
“No clause” and replacing the words “principal agent” 
with “employer”

CANCELLATION

Clause 36.0 is amended by the addition of the following 
clause:

Item

36.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:_______ Value related:_______ Time 
related:_______

A37.0 CANCELLATION BY EMPLOYER - LOSS AND 
DAMAGE

Clause 37.0

Item

Clause 37.0 is amended by the addition of the following 
clause:

37.5 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:_______ Value related:_______ Time 
related:_______
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A38.0 CANCELLATION BY CONTRACTOR - 
EMPLOYER’S DEFAULT

Clause 38.0

Clause 38.0 is amended by the addition of the following 
clause:

Item

38.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:_______ Value related:_______ Time 
related:_______

Item

A39.0 CANCELLATION - CESSATION OF THE 
WORKS

Clause 39.0

Fixed:_______ Value related:_______ Time 
related:_______

Item

A40.0 DISPUTE SETTLEMENT 

Clause 40.0 

Clause 40.2.2 is amended by replacing “one (1) year” 
with “three (3) years”  

Clause 40.6 is amended by removing the reference to:  

No clause 

Clause 40.7.1 is amended by replacing “(10)” with “(15)” 
and by the addition of the following: 

Whether or not mediation resolves the dispute, the 
parties shall bear their own cost concerning the 
mediation and equally share the costs of the mediator 
and related costs 

Fixed:_______ Value related:_______ Time 
related:_______ 
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Item

A41.0 STATE CLAUSES

Clause 41.0

Fixed:_______ Value related:_______ Time 
related:_______

SUBSTITUTE PROVISIONS

CONTRACT VARIABLES

Item

A42.0 PRE-TENDER INFORMATION

Clause 42.0

Tenderers are referred to the Contact Variables and 
Notes to Tenderers (EC) for variables pertaining to this 
contract

Fixed:_______ Value related:_______ Time 
related:_______

THE SCHEDULE (DPW04EC)
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B1.0 DEFINITIONS AND INTERPRETATION

SECTION B: JBCC PRELIMINARIES

Item

B1.1 Definitions and interpretation

Fixed:_______ Value related:_______ Time 
related:_______

B2.0 DOCUMENTS

Item

B2.1 Checking of documents

Fixed:_______ Value related:_______ Time 
related:_______

Item

B2.2 Provisional bills of quantities

Fixed:_______ Value related:_______ Time 
related:_______

Item

B2.3 Availability of construction documentation

Fixed:_______ Value related:_______ Time 
related:_______

Item

B2.4 Interests of agents

Fixed:_______ Value related:_______ Time 
related:_______

Item

B2.5 Priced documents

Fixed:_______ Value related:_______ Time 
related:_______

Item

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of 
Tender" with "Form of Offer and Acceptance (DPW07)"

Fixed:_______ Value related:_______ Time 
related:_______

B3.0 THE SITE

Item

B3.1 Defined works area

Fixed:_______ Value related:_______ Time 
related:_______
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Item

B3.2 Geotechnical investigation

Fixed:_______ Value related:_______ Time 
related:_______

Item

B3.3 Inspection of the site

Tenderers shall complete the Site Inspection Certificate 
(DW16 EC) included in the tender documents and return 
the same with the tender submission.

Fixed:_______ Value related:_______ Time 
related:_______

Item

B3.4 Existing premises occupied

Fixed:_______ Value related:_______ Time 
related:_______

Item

B3.5 Previous work - dimensional accuracy

Fixed:_______ Value related:_______ Time 
related:_______

Item

B3.6 Previous work - defects

Fixed:_______ Value related:_______ Time 
related:_______

Item

B3.7 Services - known

Fixed:_______ Value related:_______ Time 
related:_______

Item

B3.8 Services - unknown

Fixed:_______ Value related:_______ Time 
related:_______

Item

B3.9 Protection of trees

Fixed:_______ Value related:_______ Time 
related:_______

Item

B3.10 Articles of value

Fixed:_______ Value related:_______ Time 
related:_______
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Item

B3.11 Inspection of adjoining properties

Fixed:_______ Value related:_______ Time 
related:_______

B4.0 MANAGEMENT OF CONTRACT

Item

B4.1 Management of the works

Fixed:_______ Value related:_______ Time 
related:_______

Item

B4.2 Programme for the works

Fixed:_______ Value related:_______ Time 
related:_______

Item

B4.3 Progress meetings

Fixed:_______ Value related:_______ Time 
related:_______

Item

B4.4 Technical meetings

Fixed:_______ Value related:_______ Time 
related:_______

Item

B4.5 Labour and plant records

Fixed:_______ Value related:_______ Time 
related:_______

B5.0 SAMPLES, SHOP DRAWINGS AND 
MANUFACTURERS’ INSTRUCTIONS

Item

B5.1 Samples of materials

Fixed:_______ Value related:_______ Time 
related:_______

Item

B5.2 Workmanship samples

Fixed:_______ Value related:_______ Time 
related:________

Item

B5.3 Shop drawings

Fixed:_______ Value related:_______ Time 
related:_______
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Item

B5.4 Compliance with manufacturers' instructions

Fixed:_______ Value related:_______ Time 
related:_______

B6.0 TEMPORARY WORKS AND PLANT

Item

B6.1 Deposits and fees

Fixed:_______ Value related:_______ Time 
related:_______

Item

B6.2 Enclosure of the works

Fixed:________ Value related:_______ Time 
related:_______

Item

B6.3 Advertising

Fixed:_______ Value related:_______ Time 
related:_______

Item

B6.4 Plant, equipment, sheds and offices

Fixed:______ Value related:_______ Time 
related:________

Item

B6.5 Main notice board

Fixed:_______ Value related:_______ Time 
related:________

Item

B6.6 Subcontractors’ notice board

Fixed:________ Value related:_______ Time 
related:_______

B7.0 TEMPORARY SERVICES

Item

B7.1 Location

Fixed:_______ Value related:_______ Time 
related:_______

Item

B7.2 Water

Fixed:_____ Value related:_______ Time 
related:________
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Item

B7.3 Electricity

Fixed:_____ Value related:_______ Time 
related:________

Item

B7.4 Telecommunication facilities

Fixed:_______ Value related:_______ Time 
related:________

Item

B7.5 Ablution facilities

Fixed:_________ Value related:_______ Time 
related:_____

B8.0 PRIME COST AMOUNTS

Item

B8.1 Responsibility for prime cost amounts

Fixed:_______ Value related:_______ Time 
related:_______

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

Item

B9.1 General attendance

The schedule rates providing for attendance on 
nominated subcontractors and other contractors, will 
be adjusted only if the scope of the work has changed.

Fixed:_______ Value related:_______ Time 
related:_______

Item

B9.2 Special attendance

Fixed:_______ Value related:_______ Time 
related:_______

Item

B9.3 Commissioning - fuel, water and electricity

Fixed:_______ Value related:_______ Time 
related:_______

B10.0 FINANCIAL ASPECTS

Item

B10.1 Statutory taxes, duties and levies

Fixed:_______ Value related:_______ Time 
related:_______
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Item

B10.2 Payment for preliminaries

Fixed:_______ Value related:_______ Time 
related:_______

Item

B10.3 Adjustment of preliminaries

Fixed:_______ Value related:_______ Time 
related:_______

Item

B10.4 Payment certificate cash flow

Fixed:_______ Value related:_______ Time 
related:_______

B11.0 GENERAL

Item

B11.1 Protection of the works

Fixed:_______ Value related:_______ Time 
related:_______

Item

B11.2 Protection / isolation of existing / sectionally 
occupied works

Fixed:_______ Value related:_______ Time 
related:_______

Item

B11.3 Security of the works

Fixed:_______ Value related:_______ Time 
related:_______

Item

B11.4 Notice before covering work

Fixed:_______ Value related:_______ Time 
related:_______

Item

B11.5 Disturbance

Fixed:_______ Value related:_______ Time 
related:_______

Item

B11.6 Environmental disturbance

Fixed:_______ Value related:_______ Time 
related:_______
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Item

B11.7 Works cleaning and clearing

Fixed:_______ Value related:_______ Time 
related:______

Item

B11.8 Vermin

Fixed:_______ Value related:_______ Time 
related:_____

Item

B11.9 Overhand work

Fixed:_______ Value related:_______ Time 
related:_______

Item

B11.10 Instruction manuals and guarantees

Fixed:_______ Value related:_______ Time 
related:_______

Item

B11.11 As built information

Fixed:_______ Value related:_______ Time 
related:_______

Item

B11.12 Tenant installations

Fixed:_______ Value related:_______ Time 
related:_______

B12.0 SCHEDULE OF VARIABLES

Item

B12.1 Pre-tender information

Fixed:_______ Value related:_______ Time 
related:_______

This schedule contains all variables referred to in this 
document and is divided into pre-tender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries.
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Spaces requiring information must be filled in, shown as 
“not applicable” or deleted and not left blank. Where 
choices are offered, the non-applicable items are to be 
deleted. Where insufficient space is provided the 
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule. 
Key cross reference clauses are italicised in 
[ ] brackets

12.1 PRE TENDER INFORMATION
12.1.1 Provisional Bills of Quantities
[2.2] The quantities are provisional

No

12.1.2 Availability of construction documentation
[2.3] Construction documentation is complete

Yes

12.1.3 Interests of agents
[2.4] Details:

Nil

12.1.4 Defined works area
[3.1] Details:

The work area will be pointed out by the 
principal agent to the contractor who will sign a 
written acknowledgement therefor before 
commencing operations.

12.1.5 Geotechnical investigation
[3.2] Details: 
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12.1.6 Existing premises occupied
[3.4] Specific requirements:

Not applicable.

12.1.7 Previous work - dimensional accuracy
[3.5] Details: 

Not applicable.

12.1.8 Previous work - defects
[3.6} Details: 

12.1.9 Services - known
[3.7] Details: 

Should the contractor encounter any existing 
services such as underground cables, pipes or 
sewer during the execution of the works he 
shall notify the  principal agent immediately 
and suspend all affected work in the immediate 
vicinity until instruction to proceed has been 
given by the principal agent.

12.1.10 Protection of trees
[3.9] Specific requirements: 

Only those trees and shrubs indicated as such 
on the drawings shall be removed or cut back. 
The remainder of the trees and shrubs shall be 
left undamaged.

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements: 

The contractor shall make his own 
arrangements with owners of adjoining 
properties in order to execute the works.
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12.1.12 Enclosure of the works
[6.2] Specific requirements: 

The contractor shall provide, erect, alter as 
necessary, maintain, remove and make good on 
completion of the works suitable hoardings, 
complete with gantries, fans, safety screens, 
barriers, guard railing, access gates, covered 
gangways, steel sections at crane lifts, splayed 
corners, returned ends, etc. as indicated on the 
drawings and as necessary for the enclosure of 
the works and the protection of the public, all to 
the satisfaction of principal agent and the Local
Authority.

12.1.13 Offices
[6.4.3] Specific requirements:

The contractor shall provide, maintain and 
remove on completion of the works an office for 
the exclusive use of the principal agent, 
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, 
chair, drawing stool, drawing board and lock-up 
drawers for drawings. The office shall be kept 
clean and fit for use at all times.

12.1.14 Main notice board
[6.5] Specific requirements:

The contractor shall provide, erect where 
directed, maintain and remove on completion of 
the works a notice board size 3 x 3m as type 
Drawing GEN 063, constructed of suitable 
boarding with flat smooth surface and with 
edging bead 19mm thick round outer edges and 
projecting 12mm from face of boarding and 
rounded on front edge. The board shall be 
securely fixed to hoarding, where hoarding is 
provided, or fixed to and including a suitable 
supporting structure of timber or tubular posts 
and braces. The board is to be painted ivory 
white and the bead and 12mm wide dividing 
lines dark green. All wording shall be inscribed 
in dark green as per the coat of arms for SA. All 
wording shall be inscribed in dark green painted 
sans serif lettering.
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12.1.15 Subcontractors' notice board
[6.6] Specific requirements:

No

12.1.16 Water
[7.2] Option A (by contractor)

Yes

12.1.17 Electricity
[7.3] Option A (by contractor)

Yes

12.1.18 Telecommunications
[7.4] Telephone

Yes
Facsimile

Yes
E-mail

Yes

12.1.19 Ablution facilities
[7.5] Option A (by contractor)

Yes

12.1.20 Protection of existing/sectionally occupied 
works 
[11.2] Protection is required

No

12.1.21 Special attendance
[9.2] Subcontractors (1) details:

Subcontractors (2) details:

Subcontractors (3) details:

Subcontractors (4) details:

12.1.22 Protection of works
[11.1] Specific requirements: 
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12.1.23 Disturbance
[11.5] Specific requirements:

The contractor shall keep the site, structures, 
etc well watered during operations to prevent 
dust and shall provide and erect and remove on 
completion of the works all necessary 
temporary dust screens all to the satisfaction of 
the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements: 

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries
[10.2] Option A (pro-rated)

(Yes/No)
Option B (calculated)

(Yes/No)

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)

(Yes/No)
Option B (detailed breakdown)

(Yes/No)

12.2.3 Additional agreed preliminaries items
Details: 
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Section C contains specific preliminary items which 
apply to this contract except where N/A (Not Applicable) 
appears against an item

SECTION C: SPECIFIC PRELIMINARIES

Item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to
enable the tenderer to acquaint himself with the nature 
and extent of the works and the manner in which they 
are to be executed

Should any part of the drawings not be clearly intelligible 
to the tenderer he shall, before submitting his tender, 
obtain clarification in writing from the principal agent

Fixed: _______ Value related:_______ Time 
related:_______

Item

C2 GENERAL PREAMBLES

The document “Specification of Materials and Methods 
to be used (PW371)” is obtainable on request from the 
head office and all regional offices of the Department, 
and shall be read in conjunction with the bills of 
quantities and be referred to for the full descriptions of 
work to be done and materials to be used

Fixed: _______ Value related:_______ Time 
related:_______

Item

C3 TRADE NAMES

Wherever a trade name for any product has been 
described in the bills of quantities, the tenderer’s 
attention is drawn to the fact that any other product of 
equal quality may be used subject to the written 
approval of the principal agent being obtained prior to 
the closing date for submission of tenders

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

Fixed: ________Value related:_______ Time 
related:_______
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Item

C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender 
documents, the tenderer shall provide all the information 
called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency 
fluctuations. (refer to Schedule of Imported Materials 
and Equipment (DPW23EC) to be completed by 
tenderer)

Notwithstanding any provisions elsewhere regarding the 
adjustment of contract prices, the price of any item, 
material or equipment listed in terms of this clause shall 
be excluded from the Contract Price Adjustment 
Provisions (if applicable)

Fixed: _______ Value related:_______ Time 
related:_______

Item

C5 - C9SECURITY CLAUSES

Clause C5 - C9: Viewing of site in security areas, 
commencement of work in security areas, entrance 
permits to security areas, security check on personnel, 
prohibition on taking photographs are not applicable.

Fixed: _______ Value related:_______ Time 
related:_______
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C10 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW1544) of the Department 
that must be read together with and is deemed to be 
incorporated under this Section of the Bills of Quantities. 
Provision for pricing of HIV/AIDS awareness is made 
under items C10.1 to C10.5 hereafter and it is explicitly 
pointed out that all requirements of the aforementioned 
specification are deemed to be priced hereunder, as the 
said items represent the only method of measurement 
and no additional items or extras to the contract in this 
regard shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent, 
notwithstanding the provisions of Clause A 31 of 
“Section 1: Preliminaries (Section A)” or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment.

Item

C10.1 AWARENESS CAMPAIGN

Selection, appointment, briefing and making available of 
an Awareness Campaign including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification

Fixed:_____ Value related:______ Time 
related:________

Item

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service 
Provider approved by the principal agent, provision of 
a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means 
of traditional and/or modern multi-media techniques, 
including follow-up courses, making available all tuition 
material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification

Fixed:______ Value related:______ Time 
related:________
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Item

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the duration of the 
construction period, all in accordance with the 
HIV/AIDS Specification

Fixed:_____ Value related:______ Time 
related:_________

Item

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenishing male and female condoms on a daily basis 
as required for the duration of the construction period, 
all in accordance with the HIV/AIDS Specification

Fixed:________ Value related:______ Time 
related:_______

Item

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification

Fixed:______ Value related:_____ Time 
related:_________
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Item

C11 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2014 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document.

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory.  In the event of partial or total non 
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance.  The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment.

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained.

Fixed:_______ Value related:_______ Time 
related:_______
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CONTRACT VARIABLES

Information necessary for completion of those clauses 
contained in the schedule which are necessary for 
tender purposes is given hereunder. 

THE SCHEDULE

41.0 PRE-TENDER INFORMATION

41.1 CONTRACTING AND OTHER PARTIES 

41.1.1 Employer: Development Bank of 
Southern  Africa 

Postal address: P O Box 1234 
Halfway House
Midrand
Code: 1685

Tel: (011) 313 3911 Fax: (011) 313 3086

[1.2] Physical address:1258 Lever Road 
Midrand

                         Johannesburg
                        Code: 1685

41.2 CONTRACT DETAILS 

41.2.1 Works description :

The Works comprises of the construction of:

Alterations & Additions to 11 existing 
classrooms; Renovations to 1 x Grade R 
Classroom; 6 x Girls Ablutions; 1 x Disabled 
Ablutions; 3 x Staff Ablutions 2 x Boys Ablutions 
with 4 x urinals; Retaining walls; 
Walkways;Water Tanks and stands; French 
drains; Stormwater channels

41.2.2 Site description :

Grassed, very gently sloping site

Refer to clause 7 of the "Notes To Tenderers" 
for loacation
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41.2.3 Work or installations by direct contractors :
[22.2]

N/A

41.2.4 Specific options that are applicable to a State 
organ
[41.0] only

Where so:
[31.11.2#] (1)  Interest rate legislation

Will be in terms of the legislation of the 
Republic of South Africa

[11.2#] (2)  Lateral support insurance to be effected 
by the contractor
Yes

[31.4.2#] (3)  Payment will be made for materials and 
goods

Yes

[40.2.2#] (4) Dispute resolution by litigation
Yes

[26.1.2#] (5)  Extended defects liability period 
applicable to the following elements:

41.2.5 Possession of the site is intended to be given 
on
[15.2.1#]

To be announced

41.2.6 Period for the commencement of the works 
after the

[15.3] contractor takes possession of the site:
Five Working days

41.2.7 For the works as a whole:

[24.3.1] The date for practical completion:
.. Months after the commencement date of 
tender inclusive of all statutory and builders 
holidays
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41.2.8 For the works in sections:

Section 1
[24.3.1] The date for practical completion:

[28.1] The penalty per calender day:

Section 2
[24.3.1] The date for practical completion:

[28.1] The penalty per calender day:

Section 3
[24.3.1] The date for practical completion:

[28.1] The penalty per calender day:

41.2.9 The law applicable to this agreement shall be 
that of

[1.2] South Africa 

41.3 INSURANCES 

41.3.1 Contract works insurance to be effected by
[10.1#, 10.2#, 12.1#] Contractor 

For the sum of
Contract sum plus 10% 

With a deductible of
To be paid by the contactor in any event

41.3.2 Supplementary insurance is required
[10.1#, 10.2#, 12.1#] Yes, SASRIA by the contractor

41.3.3 Public liability insurance to be effected by
[11.1#, 12.1#] Contractor 

For the sum of
R 10,000,000.00 (Ten Million Rands)

With a deductible of
To be paid by the contractor in any event
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41.3.4 Support insurance to be effected by
[11.1#, 12.1#] Not Applicable

For the sum of

With a deductible of

41.4 DOCUMENTS 

42.4.1 Waiver of the contractor's lien or right of 
continuing possession is required
[3.3, 15.1.3, 31.16.2#]
Yes

42.4.2 Construction document copies to be supplied to 
the
[3.7] contractor free of charge

3 copies

42.4.4 On acceptance of the tender the bills of 
quantities is
[15.1.1] to be submitted within working days

5 (Five)

42.4.5 JBCC Engineering General Conditions are to be 
[3.4] included in the contract documents

Not applicable

42.4.6 The contract value is to be adjusted using 
CPAP
[31.5.3] indices

No

[32.13] Where CPAP is to be used, base month is 
N/A

Alternative Indices (if applicable)

42.4.7 Details of changes made to the provisions of 
JBCC 
[3.10] standard documentation

42.4.8 Clause A31 has been amended to read that 
payment 
[A31] be made within 30 days.
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SECTION  NO. 2

BILL NO. 1

Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

ALTERATIONS (PROVISIONAL)

For preambles see Standard Preambles to all Trades 
WB 20-1986 SP1 - SP74 and Supplementary 
Preambles

PREAMBLES

Prices are to include for carting away from site all 
materials not specifically mentioned as being stored on 
site for re-use or handed over to the Director and all 
rubbish, debris, etc. arising from the alterations, etc. and 
for making good all work  damaged or disturbed to the 
approval of the Director.

Prices

Tenderers are advised to visit the site and to inspect the 
works in conjunction with the drawings in order to 
ascertain the exact nature and extent of the work to be 
done. The work is to be carried out in sections in 
accordance with the Architect's instructions in such a 
manner as to cause the minimum of nuisance and delay 
and the various sections are to be handed over for 
occupation as soon as they are completed and 
Tenderers must allow accordingly for this in their pricing. 

The Contractor will be held solely responsible for 
checking all floor levels and dimensions in the existing 
building in order that the new extensions may be 
correctly lined up. Should any discrepancies be found in 
the Architect's drawings he should be asked for a 
decision before continuing with the work. 
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The Contractor will be held solely responsible for any 
damage to persons and property, for the safety of the 
new and existing structure throughout the whole of the 
contract and must make good at his own expense any 
damage that may occur. 

Old materials described as "carefully take out, set aside 
for re-use and later refix in new position" are to be 
carefully removed, stored and protected from injury, 
made good as required and if broken or damaged 
through taking out, removing, storage, etc, are to be 
replaced by the Contractor at his own expense. 
Tenderers are advised to inspect these materials to 
ascertain their condition and allow accordingly for this in 
their pricing. 

Old materials, which are to become the property of the 
Contractor as they are pulled down, together with all 
building debris from any cause whatsoever, are to be 
immediately carted away and the site left clean and 
unencumbered. Allow for watering the works sufficiently 
to prevent nuisance from dust. 

Allow for giving notice to local or other authorities for 
disconnecting electric light, water and drainage mains 
and removing telephone wires, etc, and pay all fees in 
connection therewith and afford every facility to the 
workmen carrying out this work. 

All materials in this section are measured as new except 
where old material is specifically mentioned as being re-
used. 

Old materials, if sound and suitable and approved by 
the Architect, may be re-used in the new structure. This 
applies particularly to timber which may be re-used for 
joists, brandering, fittings, etc and broken bricks and 
other similar material which may be used as filling and 
hardcore. 

Wherever old materials are used instead of the new 
materials measured, an adjustment will be made by the 
Quantity Surveyor in the final settlement of accounts by 
deducting the net cost of the new materials and crediting
the Contractor with the amount, if any, allowed by him 
for the old materials. 

When pricing, Tenderers are to allow as follows: 
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Where door and window openings, etc, are specified to 
be filled in, or where jambs, cills, etc are specified to be 
built up, brickwork shall be of hard burnt clay stock 
bricks in 5.1 cement mortar unless otherwise specified, 
cut, toothed and bonded into existing brickwork and 
pinned up as required with slates or other hard 
materials. Brickwork built to fair face or in facings is to 
be of bricks and pointed to match existing. Plaster is to 
be 5.1 cement plaster unless otherwise specified. 

Where lintols are specified as reinforced concrete the 
prices are to include for breaking out brickwork over for 
and inserting cement concrete (20MPa) lintol with 
230mm bearing on each end and 254mm deep and 
reinforced with and including one 12mm diameter mild 
steel rod for each half brick thickness of wall and 
including formwork. The steel rods are to be hooked at 
ends and embedded 25mm up from bottom of lintols. 
Lintols exceeding 1370mm span to be similarly 
reinforced but with 20mm diameter mild steel rods. 

Where lintols are specified as precast concrete the 
prices are to include for breaking out brickwork over for 
and inserting precast prestressed cement concrete 
(30MPa) lintol with 230mm bearing on each end size 
108 x 75mm deep for each half brick thickness of wall. 

The term "take out" includes all work taken out, taken 
up, taken down, taken off, etc ; the term "break up" 
includes all work broken up, broken down, broken off, 
etc and the term "hack off" includes all work hacked off, 
hacked up, hacked down, etc. 

The term "make good" is to include all labour and 
material required to match existing work. 

The terms "take out and remove door", "take out and 
remove window", "carefully take out, set aside for re-use 
and later refix window in new position", etc are to 
include all materials connected with such door or 
window such as doors, windows, fanlights, frames, 
ironmongery, glass, architraves, beads, fillets, cramps, 
dowels, etc. 

The terms "take out and remove sink unit", "take out and
remove lavatory basin", "carefully take out, set aside for 
re-use and later refix W.C. suite in new position", etc are 
to include all materials connected with such sanitary 
fittings such as brackets, cisterns, taps, traps, flushing 
valves, flush pipes, etc and are to include for the cutting 
back and stopping off of supply and waste pipes. ---------
-------------------- 

REMOVAL OF EXISTING WORK
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1m3Steps1

Breaking up and removing mass concrete

B1 : 1 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 0 B8 : 0

B9 : 0

70m3Surface beds2

B1 : 5 B2 : 3 B3 : 3 B4 : 54

B5 : 3 B6 : 0 B7 : 0 B8 : 0

B9 : 0

12NoTimber single door and frame not exceeding 2,5m23

Taking out and removing doors, windows, etc 
including thresholds, sills, etc (building up openings 
elsewhere)

B1 : 4 B2 : 2 B3 : 2 B4 : 2

B5 : 2 B6 : 0 B7 : 0 B8 : 0

B9 : 0

12NoSteel gate size 900 x 2100mm high and hand to client4

Taking out doors, windows, etc including 
thresholds, sills, etc and handing to employer 
(building up openings elsewhere)

B1 : 4 B2 : 2 B3 : 2 B4 : 2

B5 : 2 B6 : 0 B7 : 0 B8 : 0

B9 : 0

NOTE: The Contractor is advised that he will be held 
responsible for all damages, howsoever caused, to 
ceiling brandering, wall and floor finishes, fittings, etc., 
inside the existing rooms where the existing roof 
covering have been removed for alterations, etc., and he
must make good all damages at his own expenses to 
the approval of the Director

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

932m2Corrugated iron roof covering and timber purlins5

B1 : 317 B2 : 154 B3 : 154 B4 : 154

B5 : 154 B6 : 0 B7 : 0 B8 : 0

B9 : 0
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1No
Roof structure, 265m2 overall on plan having 15 degree 
pitch, including trusses and purlins 

6

B1 : 1 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 0 B8 : 0

B9 : 0

4No
Roof structure, 130m2 overall on plan having 15 degree 
pitch, including trusses and purlins 

7

B1 : 0 B2 : 1 B3 : 1 B4 : 1

B5 : 1 B6 : 0 B7 : 0 B8 : 0

B9 : 0

177m2
Gypsum ceiling boards including brandering and 
cornices

8

B1 : 0 B2 : 0 B3 : 102 B4 : 0

B5 : 75 B6 : 0 B7 : 0 B8 : 0

B9 : 0

56mExisting timber skirting9

B1 : 0 B2 : 0 B3 : 56 B4 : 0

B5 : 0 B6 : 0 B7 : 0 B8 : 0

B9 : 0

223mFibre cement fascias and barge boards10

Taking out and removing sundry joinery work

B1 : 80 B2 : 30 B3 : 30 B4 : 30

B5 : 53 B6 : 0 B7 : 0 B8 : 0

B9 : 0

200mPvc gutters and downpipes11

B1 : 58 B2 : 30 B3 : 30 B4 : 30

B5 : 52 B6 : 0 B7 : 0 B8 : 0

B9 : 0

268m2
Vinyl tile floor covering and prepare to receive new floor 
covering (elsewhere measured).

12

Taking up and removing vinyl floor covering, 
carpeting, etc

B1 : 193 B2 : 0 B3 : 75 B4 : 0

B5 : 0 B6 : 0 B7 : 0 B8 : 0

B9 : 0
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234m2
Hack up existing screed to floors and prepare where 
new walls to be built (elsewhere measured)

13

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and 
preparing surfaces for new screeds, plaster, etc

B1 : 47 B2 : 20 B3 : 27 B4 : 27

B5 : 113 B6 : 0 B7 : 0 B8 : 0

B9 : 0

6m2
Glass and prepare rebates of steel window to receive 
new glass

14

Take out and remove

B1 : 6 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 0 B8 : 0

B9 : 0

12No4800 x 1200m chalkboards and pinnig boards15

Taking down chalk boards 

B1 : 3 B2 : 2 B3 : 2 B4 : 2

B5 : 3 B6 : 0 B7 : 0 B8 : 0

B9 : 0

MAKING GOOD OF FINISHES ETC

105m

Hack off plaster around all large cracks at least 150mm 
on either side of crack, fill up crack with stiff 3:1 cement 
grouting solidly caulked in and add chicken mesh and 
replaster with 4:1 cement plaster, finished off smooth 
and even surface and on the same plane as the existing 
plaster, properly concealed.

 

16

Making good internal cement plaster (1:4 Cement 
Plaster)

B1 : 45 B2 : 15 B3 : 5 B4 : 20

B5 : 20 B6 : 0 B7 : 0 B8 : 0

B9 : 0

45m2Walls in patches.17

B1 : 11 B2 : 6 B3 : 3 B4 : 10

B5 : 15 B6 : 0 B7 : 0 B8 : 0

B9 : 0
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SECTION  NO. 2

BILL NO. 2

Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

EARTHWORKS (PROVISIONAL)

The Tenderer is referred to the relevant Clauses in the  
document Model Preambles for Trades (1999 Edition), 
the Department of Public Works document No. PW 371 
Specification of Materials and Methods to be used and 
to the Supplementary Preambles which are incorporated 
at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

The material to be excavated is assumed to be 
predominantly of a composition that will allow 
excavation in "earth" as specified, but including a 
percentage of excavation in "soft rock" and "hard rock".

Nature of material to be excavated:

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations, or alternatively, 
from stock piles situated on the building site.

Carting away of excavated material:
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The Contractor shall allow for removing seepage and 
other water from subterranean sources from the 
excavations by pumping, baling or otherwise.

Accurate records of all such dewatering shall be kept to 
determine the total volume of water so removed and a 
clear distinction shall be made between water from 
subterranean sources and other water.

Dewatering of excavations:

Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved.When additional testing is done on instruction 
of the  Principal Agent and these tests are successful, 
they will be paid for additionally.

Density testing on filling:

"Filling and bedding to trenches etc. to be in compliance 
with SABS 1200 DB and LB respectively"

Imported fill:

EARTHWORKS

126m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

1

Site clearance

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 42 B7 : 48 B8 : 36

B9 : 0

43m3
Excavate in earth for surface trenches not exceeding 
2000mm deep. 

2

Excavations, Filling, Etc.

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 11 B7 : 15 B8 : 16

B9 : 0

109m3Excavate in earth for pit not exceeding 2000mm deep. 3

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 53 B7 : 42 B8 : 14

B9 : 0
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14m3Ditto, but exceeding 2000mm deep. 4

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 5 B7 : 7 B8 : 2

B9 : 0

16m3

Extra over excavations in earth to bases and trenches 
for excavation in soft rock

5

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 7 B7 : 6 B8 : 3

B9 : 0

8m3
Extra over excavations in earth to bases and trenches 
for excavation in hard rock. 

6

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 3 B7 : 4 B8 : 1

B9 : 0

144m3
Extra over all excavations for carting away surplus 
excavated material. 

7

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 63 B7 : 57 B8 : 24

B9 : 0

199m2
Allow for risk of collapse to sides of trench and base 
excavations not exceeding 1500mm deep. 

8

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 67 B7 : 71 B8 : 62

B9 : 0

37m2Ditto, but exceeding 1500mm deep. 9

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 15 B7 : 13 B8 : 8

B9 : 0

21m3

Earth filling, selected by the Contractor from the 
excavated material, deposited in layers not exceeding 
150mm thick, watered and consolidated to 93% 
modified AASHTO density as backfilling to trenches, 
bases, etc. 

10

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 6 B7 : 7 B8 : 8

B9 : 0
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22m3

G5 filling, selected and supplied by the Contractor, 
deposited in layers not exceeding 150mm thick, watered 
and consolidated to 98% mod AASHTO density under 
floors, etc. 

11

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 4 B7 : 7 B8 : 10

B9 : 0

56m35% soilcrete backfilling to trenches, holes, etc12

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 24 B7 : 20 B8 : 12

B9 : 0

3m3

Clean, dry, sand filling, selected and supplied, 
deposited, watered and consolidated in 50mm thick 
blinding layer under floors, etc. 

13

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 1 B7 : 1 B8 : 1

B9 : 0

145m2
Rip, scarify, mix and consolidate top 150mm of sub 
grade to 95% mod AASHTO density. 

14

B1 : 47 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 32 B7 : 37 B8 : 29

B9 : 0

21No

Provide and have filling compaction check tested by a 
Consulting Engineer's Laboratory and deliver the results 
to the Architect within 24 hours of the tests being 
completed. 

15

TESTING 

B1 : 3 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 6 B7 : 6 B8 : 6

B9 : 0

Item
Keeping excavations free of all water other than 
subterranean water

16

Keeping excavations free of water 

SOIL POISONING 
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185m2

Under floors, etc including forming and poisoning 
shallow furrows against foundation walls, surface beds, 
etc and filling in furrows and ramming 

17

Soil insecticide 

B1 : 47 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 72 B7 : 37 B8 : 29

B9 : 0
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SECTION  NO. 2

Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

BILL NO. 3 

CONCRETE, FORMWORK AND 
REINFORCEMENT 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 'Tests' of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Architect. The 
testing shall be undertaken by an independent firm or 
institution nominated by the Contractor to the approval 
of the Architect. (Test cubes are measured separately).

Cost of tests:
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Descriptions of formwork shall be deemed to include 
use and waste only (except where described as left in or 
permanent), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use.

Formwork:

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.

Formwork to soffits of solid slabs etc., shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described.

Formwork to sides of bases, pile caps, ground beams, 
etc., will only be measured where it is prescribed by the 
Engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in Earthworks.

CONCRETE, FORMWORK AND 
REINFORCEMENT

VIBRATED REINFORCED CONCRETE CAST 
AGAINST EXCAVATED SURFACES 

13m3Strip footings1

25 MPa/19 mm concrete 

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 3 B7 : 4 B8 : 5

B9 : 0

10m3Pit base2

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 5 B7 : 4 B8 : 1

B9 : 0

VIBRATED REINFORCED CONCRETE
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12m3Surface beds cast in panels on waterproofing.3

25 MPa/19 mm concrete 

B1 : 6 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 1 B7 : 3 B8 : 2

B9 : 0

10m3Slabs4

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 5 B7 : 3 B8 : 1

B9 : 0

1m3Beams5

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 0 B8 : 0

B9 : 0

CONCRETE SUNDRIES 

73m2Surface beds, slabs, etc6

Finishing top surfaces of concrete smooth with a 
wood float:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 21 B7 : 19 B8 : 32

B9 : 0

195m2Surface beds to falls.7

Finishing top surfaces of concrete to an evenly 
ribbed non-slip surface (broom finish):

B1 : 47 B2 : 20 B3 : 27 B4 : 28

B5 : 27 B6 : 27 B7 : 19 B8 : 0

B9 : 0

6No
Concrete test cubes size 150 x 150 x 150mm overall 
including testing (Provisional). 

8

TESTING 

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 6 B7 : 0 B8 : 0

B9 : 0

MOVEMENT JOINTS ETC
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13m3 x 25mm Saw cut joints in top of concrete9

Saw cut joints

B1 : 13 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 0 B8 : 0

B9 : 0

128m10mm Joints not exceeding 300mm high (Provisional).10

Expansion joints with bitumen impregnated 
softboard between vertical concrete or brick 
surfaces:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 45 B7 : 50 B8 : 33

B9 : 0

128m

10 x 10mm In vertical expansion joints between 
concrete and brick surfaces, including raking out 
expansion joint filler as necessary (Provisional).

11

Approved polysulphide sealing compound including 
backing cord, bond breaker, primer etc.:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 45 B7 : 50 B8 : 33

B9 : 0

SMOOTH FORMWORK (DEGREE OF 
ACCURACY II) 

37m2Slabs propped up not exceeding 3,5m high.12

Formwork to Sides and Soffits:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 22 B7 : 15 B8 : 0

B9 : 0

8m2Beams propped up not exceeding 3,5m high.13

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 5 B7 : 3 B8 : 0

B9 : 0

REINFORCEMENT
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102m2
REF. 193 fabric reinforcement in concrete surface beds, 
slabs, etc.

14

Fabric reinforcement:

B1 : 47 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 12 B7 : 19 B8 : 24

B9 : 0

211m2
REF. 617 fabric reinforcement in concrete surface beds, 
slabs, etc.

15

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 105 B7 : 77 B8 : 29

B9 : 0

1.00t10mm Diameter bars16

Mild steel reinforcement to structural concrete work

B1 : 0.00 B2 : 0.00 B3 : 0.00 B4 : 0.00

B5 : 0.00 B6 : 0.25 B7 : 0.50 B8 : 0.25

B9 : 0.00

2.25t12mm Diameter bars17

High tensile steel reinforcement to structural 
concrete work

B1 : 0.00 B2 : 0.00 B3 : 0.00 B4 : 0.00

B5 : 0.00 B6 : 0.75 B7 : 0.75 B8 : 0.75

B9 : 0.00
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Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

BILL NO. 4MASONRY

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Where sizes in descriptions are given in brick units, 'one 
brick' shall represent the length and 'half brick' the width 
of a brick.

Sizes in descriptions:

Bricks shall be ordered timeously to obtain uniformity in 
size and colour.

Face bricks:

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, and 
cleaning etc.

Pointing:
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Rates for brickwork, faced brickwork, etc shall include 
for all required samples.

Samples, etc:

Blocks are to be either solid or hollow modular dense 
concrete masonry units having a compressive strength 
of 7 MPa

Concrete masonry units:

Wall ties shall be polypropylene "Permaties" complying 
with BS 76377.  Ties for hollow walls shall be of 
sufficient length to allow not less than 75mm of each 
end to be built into the blockwork.  Ties are to be 
spaced at intervals of not more than 1m in the horizontal 
direction and not more than 400mm staggered in the 
vertical direction except at openings, vertical joints or 
ends of walls where they are to be placed vertically 
above each other

Wall ties for blockwork:

Blockwork shall comply with SABS 0145 "Concrete 
Masonry Construction" 

Blockwork:

Surfaces shall have joints raked out to a depth of at 
least 10mm and pointed on exposed surfaces. Cavities 
of hollow walls shall be kept free of mortar droppings or 
other undesirable matter. Every second perpend of the 
bottom course of the external skin of hollow walls shall 
be left open as a weep hole.

BRICKWORK IN FOUNDATIONS 
(PROVISIONAL)

59m2One brick walls.1

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in Class I mortar:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 16 B7 : 21 B8 : 22

B9 : 0

134m2One brick walls in pits2

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 52 B7 : 51 B8 : 30

B9 : 0

BRICKWORK IN SUPERSTRUCTURE
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34m2Half brick walls.3

Brickwork of NFP bricks (14 MPa nominal 
compressive strength) in Class II mortar:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 22 B7 : 5 B8 : 8

B9 : 0

14m2Half brick walls in beamfilling4

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 4 B7 : 6 B8 : 4

B9 : 0

212m2One brick walls.5

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 58 B7 : 87 B8 : 67

B9 : 0

0.2m3Mass brickwork in piers.6

B1 : 0.0 B2 : 0.0 B3 : 0.0 B4 : 0.0

B5 : 0.0 B6 : 0.2 B7 : 0.0 B8 : 0.0

B9 : 0.0

BRICKWORK SUNDRIES

191m2To walls (Provisional).7

Bagging and sealing the outer face of the inner skin 
of walls with 1:3 cement and sand mixture and seal 
with two coats "Brixeal" bitumen emulsion 
waterproofing coating:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 58 B7 : 66 B8 : 67

B9 : 0

118m75mm Wide reinforcement built in horizontally.8

Brickwork reinforcement:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 88 B7 : 0 B8 : 30

B9 : 0

25mDitto, but in foundations9

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 25 B7 : 0 B8 : 0

B9 : 0
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843m150mm Wide reinforcement built in horizontally.10

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 232 B7 : 344 B8 : 267

B9 : 0

1 078mDitto, but in foundations11

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 555 B8 : 523

B9 : 0

15m110 x 75mm Lintels in lengths not exceeding 3m.12

Prestressed fabricated lintels:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 5 B7 : 6 B8 : 4

B9 : 0

8m200mm Wide turning piece to lintels etc.13

Turning pieces:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 8 B7 : 0 B8 : 0

B9 : 0

92No

30 x 1,6 mm Hoop iron roof tie 1500 mm long with one 
end fixed to timber and other end built into six courses 
of brickwork

14

Galvanised hoop iron cramps, ties, etc 

B1 : 56 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 12 B7 : 14 B8 : 10

B9 : 0

24No

30 x 2mm Galvanized door frame tie 350mm long with 
one end fixed to timber and other built into brickwork or 
concrete.

15

B1 : 24 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 0 B8 : 0

B9 : 0

8No
10 x 75mm Mild steel dowel and mortices in wood and 
concrete. 

16

B1 : 8 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 0 B8 : 0

B9 : 0
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24No230 x 160mm Cement vermin proof air brick.17

Air bricks etc:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 8 B7 : 8 B8 : 8

B9 : 0

18m15 x 150mm Wide sills set flat and slightly projecting.18

Natural grey sills in single lengths bedded in class I 
mortar including metal fixing lugs etc:

B1 : 18 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 0 B8 : 0

B9 : 0

FACE BRICKWORK

1No

One brick sample panel 2000 x 1500mm high, faced 
and pointed on both sides and ends, including horizontal 
band three courses high of differing face brick and finish 
on top with brick-on-edge header course.

19

Face brickwork sample panel, including strip 
footing, etc and demolishing on completion of the 
works:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 1 B8 : 0

B9 : 0

207m2Extra over brickwork for face brickwork externally.20

Facebricks (FBS) "Country Classic" or similar 
approved pointed with square ruled recessed 
horizontal and vertical joints:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 58 B7 : 82 B8 : 67

B9 : 0

3m2Extra over brickwork for face brickwork in piers.21

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 3 B7 : 0 B8 : 0

B9 : 0

13m2Extra over brickwork for face brickwork in beamfilling.22

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 4 B7 : 5 B8 : 4

B9 : 0
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19m2Ditto, but in foundations (Provisional).23

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 8 B7 : 11 B8 : 0

B9 : 0

15m

220mm Brick on edge sill bedded sloping and jointed in 
cement mortar and pointed on top, edge and projecting 
soffit including cutting and fitting between reveals and 
splay cutting brickwork under. 

24

Brick-on-edge header course copings, sills, etc with 
recessed joints on all exposed faces:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 6 B7 : 5 B8 : 4

B9 : 0

26m

220mm Wide header course to top of one brick wall 
bedded and jointed in cement mortar and pointed on top 
and both sides as described.

25

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 10 B7 : 8 B8 : 9

B9 : 0
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BILL NO. 5WATERPROOFING 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

DAMPPROOFING OF WALLS AND FLOORS 

26m2Below walls, sills, etc.1

One layer of 375 micron embossed dampcourse 
waterproof sheeting below walls, sills, etc:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 6 B7 : 13 B8 : 8

B9 : 0

145m2Under concrete slabs.2

250Micron Embossed Dampproof Sheeting

B1 : 47 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 42 B7 : 26 B8 : 31

B9 : 0
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B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

BILL NO. 6ROOF COVERINGS ETC.

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Fixing shall be done according to SABS 1200HB with 
minimum 225mm end laps.

Fixing:

The contractor will be required to provide a written 
guarantee, stating that :1. The roof sheeting is of the 
specified thickness.2. The client is indemnified against 
any defects, including colour deterioration for a 
minimum period of 15 years.

Guarantee:

Prices for roof covering and cladding are to include for 
all necessary drive screws, hook bolts, sheet bolts, nuts, 
washers, etc., for drilling holes for screws and bolts 
including removing all swarf from the sheeting and all 
right angle cutting and waste (Measured net).

Pricing:

-66-

Roof Coverings Etc.
Bill No.  6
Section No.  2

Carried Forward R



Brought Forward R

DINGIZWE PRIMARY SCHOOL

RIBBED SHEETING AND ACCESSORIES

1 081m2Roof covering with pitch not exceeding 50 degrees.1

0,58mm Cromadeck KlipLok roof sheeting, fixed to 
timber purlins elsewhere measured.

B1 : 317 B2 : 154 B3 : 154 B4 : 154

B5 : 154 B6 : 50 B7 : 56 B8 : 43

B9 : 0

110m
Ridge 460mm girth with minimum 230mm laps, fixed to 
roof sheeting (measured net).

2

0,8mm Nominal thickness ditto, but flashings:

B1 : 29 B2 : 15 B3 : 15 B4 : 15

B5 : 15 B6 : 7 B7 : 8 B8 : 6

B9 : 0

220mMoulded narrow and broad rib polyethelene filler blocks3

B1 : 58 B2 : 30 B3 : 30 B4 : 30

B5 : 30 B6 : 14 B7 : 16 B8 : 12

B9 : 0

220m
Moulded narrow and broad rib polyethelene filler blocks 
raking at valleys or hips

4

B1 : 58 B2 : 30 B3 : 30 B4 : 30

B5 : 30 B6 : 14 B7 : 16 B8 : 12

B9 : 0

RAINWATER DISPOSAL (PROVISIONAL):

220m

150 x 130 x 150mm High eaves gutter fixed to falls in 
continuous lengths at not exceeding 600mm centres 
with and including approved gutter brackets.

5

Pre-painted aluminium rainwater goods:

B1 : 58 B2 : 30 B3 : 30 B4 : 30

B5 : 30 B6 : 14 B7 : 16 B8 : 12

B9 : 0

32NoExtra over eaves gutter for stop end.6

B1 : 4 B2 : 4 B3 : 4 B4 : 4

B5 : 4 B6 : 4 B7 : 4 B8 : 4

B9 : 0
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16NoExtra over eaves gutter for outlet for 100 x 75mm pipe.7

B1 : 2 B2 : 2 B3 : 2 B4 : 2

B5 : 2 B6 : 2 B7 : 2 B8 : 2

B9 : 0

48m
100 x 75mm Rainwater pipes fixed to walls with and 
including approved holderbats at 900mm centres.

8

B1 : 6 B2 : 6 B3 : 6 B4 : 6

B5 : 6 B6 : 6 B7 : 6 B8 : 6

B9 : 0

16NoExtra over rainwater pipe for bend.9

B1 : 2 B2 : 2 B3 : 2 B4 : 2

B5 : 2 B6 : 2 B7 : 2 B8 : 2

B9 : 0

ROOF INSULATION

1 081m2

Insulation laid taut over purlins (at maximum 1200mm 
centres) and fixed concurrent with roof covering, 
including galvanised steel straining wires.

10

Sisalation 420 housing grade reinforced aluminium 
foil and polyethylene insulation:

B1 : 317 B2 : 154 B3 : 154 B4 : 154

B5 : 154 B6 : 50 B7 : 56 B8 : 43

B9 : 0
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Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

BILL NO. 7CARPENTRY AND JOINERY 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Prices must include for all cross and windbracing 
according to the manufacturer's instruction.

Prefabricated roof trusses:

Prices must include for the design, plans and approval 
of all timber trusses and no claim shall be considered.

Pre-fabricated timber roof trusses shall comply with the 
requirements of SABS Specification 0163 and be 
constructed of South African pine as described in clause 
8.5 to the designs shown on the Manufacturer's detail 
drawings. The timber shall be of cross-sectional 
dimensions shown, cut to correct lengths with ends 
square or at the required angle.
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Trusses shall be assembled in truss fabricating jigs with 
the truss having the proper camber, all tightly clamped 
together with joints secured using approved connector 
plates of galvanised steel sheet. Connector plates shall 
be pressed into the timber simultaneously from both 
sides of the truss with a hydraulic press capable of 
exerting such pressure as will ensure complete 
penetration of the teeth into the timber.

The connector plates shall be of such size as will ensure 
that the joints so made will adequately withstand the 
forces exerted on the joints.

In coastal areas connector plates in buildings without 
ceilings shall be painted with two coats of epoxy tar 
complying with SABS Specification 801 Type 2, or rust 
neutralising paint.

Approval of pre-fabricated roofing systems, whether 
measured as an alternative or not, shall be subject to 
the following requirements:

(a) The Manufacturer of the pre-fabricated trusses shall 
hold a certificate of competence issued by the Insitute 
for Timber Construction.

(b) A polyester print, size A1 having a minimum 
thickness of 0,5mm, shall be submitted by the 
Contractor to the Structural Engineer at an early stage 
for approval by the Directorate: Structural Engineering 
Services.

(c) The drawings shall be signed by a Registered 
Professional Engineer whose name appears on the 
Departmental panel for structural work.

(d) In the case of systems buildings, approval shall be 
given with submission of the contract drawings on 
acceptance of the tender.

The following minimum information shall be shown on 
the drawings:

(a) Details of the roof system with the position of 
the rafters and purlins indicated thereon as well 
as typical elevations.

(b) Bracing as recommended by the Institute for 
Timber Construction.

(c) Sizes and grading of the timber components.

(d) Truss sizes, e.g. height of ridge or angle of 
pitch.
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(e) Plate sizes for every construction point. (Code 
numbers only are deemed insufficient).

(f) Seperate connection details for hip, valley and 
jack rafters.

(g) Maximum spacing for purlins and brandering to 
ceilings shall be according to Subclauses 7.6.1 
and 7.6.2 and Clauses 7.8, 7.9 and 9.5.

(h) The type of roof covering as well as the design 
load. Over and above the supervision 
undertaken by the Representative / Agent, the 
Truss Fabricator or his Design Engineer shall 
inspect the completed roof structure and issue a 
certificate of confirmation to the Department 
that:

"The roof structure(s) has (have) been erected 
in accordance with the Design Engineer's 
drawings, as accepted by the Department, and 
the relevant details given in the manual "THE 
ERECTION AND BRACING OF TIMBER ROOF 
TRUSSES" issued by the National Timber 
Research Institute and the Institute for Timber 
Construction".

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc.

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes.

All nailing of timber roof trusses, purlins, etc  shall be 
done with galvanised nails. In coastal areas, copper, 
aluminium or stainless steel nails shall be used.

Fixing:

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete.

Where items are described as "bolted" the bolts have 
been measured elsewhere.

ROOFS ETC 
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215m38 x 114mm Wall plate.1

Sawn softwood:

B1 : 56 B2 : 30 B3 : 30 B4 : 30

B5 : 30 B6 : 13 B7 : 15 B8 : 11

B9 : 0

95m38 x 228mm Gang boarding. (Provisional).2

B1 : 28 B2 : 14 B3 : 14 B4 : 14

B5 : 25 B6 : 0 B7 : 0 B8 : 0

B9 : 0

PREFABRICATED ROOF TRUSSES, ETC.

Note: Tenderers are referred to the Architects roof 
plan drawings annexed to these bills of 
quantities / accompanying these bills of 
quantities for tender purposes. Specifications 
and calculations of prefabricated roof must be 
supplied by the contractor on award of the 
contract. Descriptions (prices) shall be deemed 
to include design.

Prefabricated timber roof trusses shall be 
constructed of South African pine by a firm of 
specialist designer manufacturers. Trusses to be a 
minimum of 1200mm centres and are to support 
metal roof covering. Ceilings are either gypsum 
plasterboard or claddit (suspended or fixed). Prices 
must include for the design , plans and approval of 
all timber trusses and no claim shall be considered. 
An Engineers approval certificate is required once 
the roof truss installation is complete and is for the 
contractors account.

1.00No

Roof construction to double pitched roof with two gable 
ends, 43m2 overall on plan having 15 degree pitch, 
including trusses, hurricane clips, permanent bracing 
purlins centres for roof covering (wall plates elsewhere 
measured) (GIRLS ABLUTIONS)

3

B1 : 0.00 B2 : 0.00 B3 : 0.00 B4 : 0.00

B5 : 0.00 B6 : 1.00 B7 : 0.00 B8 : 0.00

B9 : 0.00
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1.00No

Roof construction to double pitched roof with two gable 
ends, 50m2 overall on plan having 15 degree pitch, 
including trusses, hurricane clips, permanent bracing 
purlins centres for roof covering (wall plates elsewhere 
measured) (STAFF ABLUTIONS)

4

B1 : 0.00 B2 : 0.00 B3 : 0.00 B4 : 0.00

B5 : 0.00 B6 : 0.00 B7 : 1.00 B8 : 0.00

B9 : 0.00

1.00No

Roof construction to double pitched roof with two gable 
ends, 40m2 overall on plan having 15 degree pitch, 
including trusses, hurricane clips, permanent bracing 
purlins centres for roof covering (wall plates elsewhere 
measured) (BOYS ABLUTIONS)

5

B1 : 0.00 B2 : 0.00 B3 : 0.00 B4 : 0.00

B5 : 0.00 B6 : 0.00 B7 : 0.00 B8 : 1.00

B9 : 0.00

1.00No

Roof construction to double pitched roof with two gable 
ends, 265m2 overall on plan having 15 degree pitch, 
including trusses, hurricane clips, permanent bracing 
purlins centres for roof covering (wall plates elsewhere 
measured) (BLOCK A)

6

B1 : 1.00 B2 : 0.00 B3 : 0.00 B4 : 0.00

B5 : 0.00 B6 : 0.00 B7 : 0.00 B8 : 0.00

B9 : 0.00

1.00No

Roof construction to double pitched roof with two gable 
ends, 135m2 overall on plan having 15 degree pitch, 
including trusses, hurricane clips, permanent bracing 
purlins centres for roof covering (wall plates elsewhere 
measured) (BLOCK B)

7

B1 : 0.00 B2 : 1.00 B3 : 0.00 B4 : 0.00

B5 : 0.00 B6 : 0.00 B7 : 0.00 B8 : 0.00

B9 : 0.00

1.00No

Roof construction to double pitched roof with two gable 
ends, 151m2 overall on plan having 15 degree pitch, 
including trusses, hurricane clips, permanent bracing 
purlins centres for roof covering (wall plates elsewhere 
measured) (BLOCK C)

8

B1 : 0.00 B2 : 0.00 B3 : 1.00 B4 : 0.00

B5 : 0.00 B6 : 0.00 B7 : 0.00 B8 : 0.00

B9 : 0.00
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1.00No

Roof construction to double pitched roof with two gable 
ends, 151m2 overall on plan having 15 degree pitch, 
including trusses, hurricane clips, permanent bracing 
purlins centres for roof covering (wall plates elsewhere 
measured) (BLOCK D)

9

B1 : 0.00 B2 : 0.00 B3 : 0.00 B4 : 1.00

B5 : 0.00 B6 : 0.00 B7 : 0.00 B8 : 0.00

B9 : 0.00

1.00No

Roof construction to double pitched roof with two gable 
ends, 158m2 overall on plan having 15 degree pitch, 
including trusses, hurricane clips, permanent bracing 
purlins centres for roof covering (wall plates elsewhere 
measured) (BLOCK E)

10

B1 : 0.00 B2 : 0.00 B3 : 0.00 B4 : 0.00

B5 : 1.00 B6 : 0.00 B7 : 0.00 B8 : 0.00

B9 : 0.00

EAVES, VERGES, ETC

224m

12 x 225 Fascia board three times drilled, and brass 
screwed to rafter foot including galvanised steel H-
profile jointing strips, screws, holes etc.

11

Fibre cement fascia

B1 : 58 B2 : 30 B3 : 31 B4 : 32

B5 : 32 B6 : 14 B7 : 16 B8 : 12

B9 : 0

32NoExtra on last for splay cut end.12

B1 : 4 B2 : 4 B3 : 4 B4 : 4

B5 : 4 B6 : 4 B7 : 4 B8 : 4

B9 : 0

152m

80 x 275 x 12mm Barge board drilled and brass 
screwed to purlin ends including galvanised steel H-
profile jointing strips, screws, holes etc.

13

B1 : 22 B2 : 22 B3 : 22 B4 : 22

B5 : 22 B6 : 14 B7 : 14 B8 : 14

B9 : 0

DOORS ETC 
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11No40mm Door 813 x 1932mm high 14

Semi-solid "TDM" or similar approved flush doors 
with hardwood finger jointed stiles hung to steel 
frames

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 6 B7 : 3 B8 : 2

B9 : 0

1No40mm single door 813 x 2032mm high15

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 1 B6 : 0 B7 : 0 B8 : 0

B9 : 0

17No

44mm Thick, framed, ledged and batten door, formed of 
44 x 110mm stiles and top rail, 44 x 150mm middle 
ledge and braces and 44 x 220mm bottom ledge, the 
stiles and top rail grooved for and filled in with 22 x 
70mm tongued, grooved and V-jointed vertical boarding, 
size 813 x 2032mm high.

16

Wrought meranti doors:

B1 : 4 B2 : 2 B3 : 2 B4 : 2

B5 : 3 B6 : 1 B7 : 2 B8 : 1

B9 : 0

1NoDitto, but door size 966 x 2032mm high.17

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 1 B8 : 0

B9 : 0

FRAMED FRAMES ETC 

65m
70 x 108mm Rebated and angle rounded door frames 
plugged.

18

Wrought meranti:

B1 : 20 B2 : 10 B3 : 10 B4 : 10

B5 : 15 B6 : 0 B7 : 0 B8 : 0

B9 : 0

BEADS, ARCHITRAVES, ETC 
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373m
19 x 70mm Skirting fixed to walls including 19mm 
quadrant bead planted on. 

19

Wrought meranti:

B1 : 112 B2 : 56 B3 : 56 B4 : 56

B5 : 91 B6 : 0 B7 : 0 B8 : 0

B9 : 0

11m

38 x 76 mm Chamferred and grooved weatherboard 
fixed in and including groove or rebate in underside of 
door.

20

Sundries:

B1 : 3 B2 : 2 B3 : 2 B4 : 2

B5 : 2 B6 : 0 B7 : 0 B8 : 0

B9 : 0

PINNING BOARDS

13No

Standard wall mounted pinning board 1200 x 4800mm 
long (Code 2309D) of 2(no) 1200 x 2400mm panels with 
'Belgotex Colour-Rib' surface, in natural anodised 
aluminium frame, plugged.

21

Aluminium frame pinning boards 

B1 : 4 B2 : 2 B3 : 2 B4 : 2

B5 : 3 B6 : 0 B7 : 0 B8 : 0

B9 : 0
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AmountItem
No

Quantity Rate

DINGIZWE PRIMARY SCHOOL

SECTION  NO. 2

Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

BILL NO. 8CEILINGS, PARTITIONS AND 
ACCESS FLOORING

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Items described as nailed shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete.

Descriptions:

Items described as plugged shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
600mm centres, and where described as bolted the 
bolts have been given.

NAILED UP CEILINGS 
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748m2
Ceilings including 38 x 50mm sawn softwood brandering 
at 400mm centres and at all perimeter edges

1

4mm "Everite Nutec" fibre cement board with H-
profile white pvc jointing strips:

B1 : 193 B2 : 98 B3 : 100 B4 : 100

B5 : 175 B6 : 26 B7 : 26 B8 : 30

B9 : 0

9No

Extra over Fibre-cement ceiling for forming trap door 
size 600 x 600mm in clear formed with 38 x 50mm sawn 
S.A. pine framing covered with ceiling boarding and set 
in 38 x 76mm wrought S.A. pine rebated kerb, including 
trimmers.

2

B1 : 1 B2 : 1 B3 : 1 B4 : 1

B5 : 2 B6 : 1 B7 : 1 B8 : 1

B9 : 0

503m
75mm Coved cornice plugged to walls including mitres, 
etc

3

Rhino gypsum plasterboard cornices:

B1 : 128 B2 : 56 B3 : 56 B4 : 56

B5 : 104 B6 : 30 B7 : 39 B8 : 35

B9 : 0

666m2
100mm Insulation in blanket form closely fitted and laid 
on top of brandering between roof timbers etc.

4

Non-combustible polyester thermal insulation of a 
density of not less than 10kg/m3:

B1 : 193 B2 : 98 B3 : 100 B4 : 100

B5 : 175 B6 : 0 B7 : 0 B8 : 0

B9 : 0

-78-

Ceilings, Partitions and Access Flooring
Bill No.  8
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No
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SECTION  NO. 2

Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

BILL NO. 9FLOOR COVERINGS, WALL 
LININGS, ETC 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Rates for floor covering shall include for proper cleaning 
on completion.

Cleaning:

VINYL FLOOR COVERINGS, WALL LININGS, 
ETC. 

-79-

Floor Coverings, Wall Linings, Etc.
Bill No.  9
Section No.  2

Carried Forward R



Brought Forward R

DINGIZWE PRIMARY SCHOOL

666m2On smooth screeded floors.1

2mm "Floorwox/Polyflor" or similar approved heavy 
duty  fully flexible homogeneous non directional 
"Prestige PVR" or similar approved 2000mm wide 
vinyl floor sheeting with welded joints, laid in 
patterns with approved pressure sensitive adhesive 
in strict accordance with the manufacturer's 
specification

B1 : 193 B2 : 98 B3 : 100 B4 : 100

B5 : 175 B6 : 0 B7 : 0 B8 : 0

B9 : 0

POLISH, SEALERS, ETC

666m2On vinyl flooring.2

Clean by stripping and sealing and apply three 
coats water based copolymer emulsion or other 
approved sealer:

B1 : 193 B2 : 98 B3 : 100 B4 : 100

B5 : 175 B6 : 0 B7 : 0 B8 : 0

B9 : 0
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No
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DINGIZWE PRIMARY SCHOOL

SECTION  NO. 2

Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

BILL NO. 10IRONMONGERY 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent:

Proprietary products in descriptions:

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following listBS Satin 
bronze lacqueredCP Chromium platedSC Satin 
chromium platedSE Silver enamelledGE Grey 
enamelledAS Anodised silverAB Anodised bronzeAG 
Anodised goldABL Anodised blackPB Polished brassPL 
Polished and lacqueredPT Epoxy coatedSD Sanded  
Fixing:

Finishes to ironmongery:

Descriptions of wall mounted and floor standing 
ironmongery items shall be deemed to include for fixing 
in position and all fixing accessories

Descriptions of proprietary items shall be deemed to 
include fixing in position and all fixing accessories

Ironmongery to be Union or similar approved
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HINGES, BOLTS, ETC 

60No
100 x 75mm heavy duty nylon washered brass butt 
hinges.

1

Hinges, Bolts, Etc 

B1 : 8 B2 : 4 B3 : 4 B4 : 4

B5 : 8 B6 : 14 B7 : 12 B8 : 6

B9 : 0

11No"DCLSA" or similar approved WC indicator lock.2

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 6 B7 : 3 B8 : 2

B9 : 0

12No150mm barrel bolt.3

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 6 B7 : 4 B8 : 2

B9 : 0

LOCKS

8No

Four lever approved mortice lockset (Union 2277-78 or 
similar approved) complete with approved chromium 
plated handles.

4

Locks:

B1 : 4 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 1 B7 : 2 B8 : 1

B9 : 0

1No37651AS Helping hand indicator bolt5

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 1 B8 : 0

B9 : 0

HANDLES, ETC

12No
45 x 45 mm PB flush pull handle including 35mm 
diameter recess in timber face

6

Union or similar approved 

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 6 B7 : 4 B8 : 2

B9 : 0

BATHROOM FITTINGS ETC.
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14No

32mm Diameter polished hardwood longarm 1.2m long 
fitted with polished brass pole hook, secured in one 
chromium plated spring clip screwed to and including 
small polished hardwood block plugged to wall and fitted 
on hardwood base size 88 x 88mm countersunk for rod 
plugged to floor, including quadrant planted on.

7

Longarms:

B1 : 4 B2 : 2 B3 : 2 B4 : 2

B5 : 4 B6 : 0 B7 : 0 B8 : 0

B9 : 0

20No
32mm Diameter black rubber door stop plugged to 
concrete floor. 

8

Sundries:

B1 : 4 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 7 B7 : 6 B8 : 3

B9 : 0

1No
DL2 32mm Stainless steel wall mounted side cranked 
grab rail plugged 

9

"Stainless steel grab rails" 

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 1 B8 : 0

B9 : 0

1No
SR2A 32mm Stainless steel wall mounted cistern rail 
plugged 

10

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 1 B8 : 0

B9 : 0

LETTERS, NAMEPLATES, ETC.

14No

40 x 40 x 5mm Thick black acrylic door number plate 
with two numbers size 25mm high, engraved with arial 
font and painted white, fixed to door, door frame or wall 
with chromium plated domeheaded screws.

11

Acrylic door plates:

B1 : 4 B2 : 2 B3 : 2 B4 : 2

B5 : 4 B6 : 0 B7 : 0 B8 : 0

B9 : 0
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13No
152 x 152 x 2mm Anodised silver engraved sign with 
Fire Extinguisher Pictogram E06, fixed to wall or door.

12

Sign plates:

B1 : 4 B2 : 2 B3 : 2 B4 : 2

B5 : 3 B6 : 0 B7 : 0 B8 : 0

B9 : 0

3No
152 x 152 x 2mm Anodised silver engraved sign with 
Male Pictogram E10, fixed to wall or door 

13

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 1 B8 : 2

B9 : 0

2No
152 x 152 x 2mm Anodised silver engraved sign with 
Female Pictogram E11, fixed to wall or door.

14

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 1 B7 : 1 B8 : 0

B9 : 0

1No
152 x 152 x 2mm Anodised silver engraved sign with 
Paraplegic Pictogram E14, fixed to wall or door.

15

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 1 B8 : 0

B9 : 0
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DINGIZWE PRIMARY SCHOOL

SECTION  NO. 2

Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

BILL NO. 11METALWORK

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

Descriptions 

Descriptions of bolts shall be deemed to include nuts 
and washers 

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Metalwork described as "holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise described

SUPPLEMENTARY PREAMBLES

NOTE: All steel will be Hot dipped galvanised unless 
otherwise stated.

SUNDRY BRASS WORK:

11m
4 x 30mm Weatherbar set in concrete flush with floor 
finish one side.

1

Brass:

B1 : 3 B2 : 2 B3 : 2 B4 : 2

B5 : 2 B6 : 0 B7 : 0 B8 : 0

B9 : 0

PRESSED STEEL DOOR FRAMES
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11NoFrame for door 813 x 2032mm high 2

1,6mm galvanised double rebated frames with 1 pair 
of standard steel butt hinges suitable for half brick 
walls

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 6 B7 : 3 B8 : 2

B9 : 0

4NoFrame for door 813 x 2032mm high 3

1,6mm galvanised double rebated frames with 1 pair 
of standard steel butt hinges suitable for One brick 
walls

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 1 B7 : 2 B8 : 1

B9 : 0

GALVANIZED STEEL WINDOW FRAMES

18NoWindow type "SS21", size 673 x 511mm high4

Standard Industrial windows with Type B2 burglar 
bars to fixed lights and opening sashes

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 8 B7 : 5 B8 : 5

B9 : 0

3No
Window type 4BH composite window, size 889 x 
457mm high, with MBP2 burglar bars.

5

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 2 B8 : 1

B9 : 0

GALVANIZED GATES

Hot Dipped Galvanised Steel Gates:
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17No

Entrance single gate size 925 x 2080mm high formed of 
50 x 38 x 2.5mm hollow square section framing to detail, 
gate formed of 38 x 28 x 2.5mm rectengular hollow 
section frame with 25 x 25 x 2.5mm intermediates at 
100mm centres at 45 degree angle 
and bolted to the wall, with 200mm locking bolt welded 
on as per the drawing attached to the back of the Bills of 
Quantites (G01)

6

Note: The contractor is to check on site measurements 
before placing of order.

B1 : 4 B2 : 2 B3 : 2 B4 : 2

B5 : 3 B6 : 1 B7 : 2 B8 : 1

B9 : 0

CUPBOARDS

13No

Code CU10 Cupboard with four shelves and lockable 
double doors, size 900 x 450 x 1800mm high bolted to 
wall with four 6mm diameter expansion bolts. 

7

Approved standard epoxy powder coated finish 
lockers, etc. fixed in position strictly in accordance 
with the manufacturer's specification:

B1 : 4 B2 : 2 B3 : 2 B4 : 2

B5 : 3 B6 : 0 B7 : 0 B8 : 0

B9 : 0

WRITING BOARDS

12No

Vitreous enamel green steel chalk board size 1200 x 
4800mm long overall of 2(no) board size 1200 x 
2400mm and permanent anodised aluminium chalk rail 
moulded into board, plugged.

8

Approved chalkboards to comply with CKS36:2004 
Edition 4 standard specification:

B1 : 3 B2 : 2 B3 : 2 B4 : 2

B5 : 3 B6 : 0 B7 : 0 B8 : 0

B9 : 0
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SECTION  NO. 2

Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

BILL NO. 12PLASTERING 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

SCREEDS

673m225mm thick on floors.1

3:1 Cement plaster screeds steel trowelled on 
concrete:

B1 : 193 B2 : 98 B3 : 100 B4 : 100

B5 : 100 B6 : 26 B7 : 27 B8 : 30

B9 : 0
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666m2On new screeded floors (Provisional).2

Prepare and clean surface and apply 3-5mm "ABE" 
or similar approved self-levelling screed, in strict 
accordance with manufacturer's instructions, to 
form an even surface to receive vinyl tiles 
(elsewhere measured):

B1 : 193 B2 : 98 B3 : 100 B4 : 100

B5 : 175 B6 : 0 B7 : 0 B8 : 0

B9 : 0

Certificate of complaince will be required from the 
contractor

4mm Polyurethane epoxy floor coating to SANS 
10400 Part J4.2, all laid in accordance with 
Manufacturer's instructions 

82m2On new screed floors.3

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 26 B7 : 27 B8 : 30

B9 : 0

GRANOLITHIC

149m2
40 mm Thick untinted grano finished with steel trowel to 
floors and landings

4

Untinted grano

B1 : 47 B2 : 20 B3 : 27 B4 : 27

B5 : 28 B6 : 0 B7 : 0 B8 : 0

B9 : 0

INTERNAL PLASTER 

257m2On walls.5

Cement plaster on concrete walls:

B1 : 15 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 87 B7 : 98 B8 : 58

B9 : 0

11m2In narrow widths.6

B1 : 2 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 3 B7 : 4 B8 : 2

B9 : 0

-89-

Plastering
Bill No.  12
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

DINGIZWE PRIMARY SCHOOL

SECTION  NO. 2

Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
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B8 Boys Ablutions

BILL NO. 13TILING 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Tiling shall be fixed with an approved tile adhesive to a 
plaster backing. Plaster backing is measured elsewhere.

Fixing:

WALL TILING 

4m2On splashbacks.1

300 x 200 White glazed A grade ceramic wall tiles, 
with 6mm straight joints fixed with approved tile 
adhesive and grouted with dove grey waterproof 
grout:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 1 B7 : 2 B8 : 1

B9 : 0
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23m
PVC external corner strip piece, fixed in accordance 
with manufacturer's instructions (Provisional).

2

Sundries:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 9 B7 : 11 B8 : 4

B9 : 0
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Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

BILL NO. 14PLUMBING AND DRAINAGE 
(PROVISIONAL) 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Pipes shall be hard drawn and half-hard pipes of the 
class stated. Class 0 (thin walled hard drawn) pipes 
shall not be bent. Class 1 (thin walled half-hard), class 2 
(half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers. Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be 'Cobra Watertech' type. Capillary solder fittings 
shall comply with ISO 2016. Only compression fittings 
shall be used in walls or in ground.

Copper pipes:

Chasing pipes into new walls shall be regarded as 
"building in" and is not measured separately. The cost of 
chasing, wrapping in suitable bown paper and making 
good shall be included in the rates for pipes.

Chasing:
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No allowance for holes and drilling for pipes through 
new walls has been made in these bills of quantities, the 
price for all holes and making good shall be deemed to 
be included in the description of pipes.

Holes for pipes through new walls:

Where fittings have reducing ends or branches they are 
described as 'reducing'. In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the Contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained.

Reducing fittings:

Descriptions of pipes laid in trenches shall be deemed 
to include for carting away all surplus excavated 
material to a dumping site located by the contractor.

Description of pipes laid in trenches:

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling.

Excavations:

'Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'.

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions.

Laying, backfilling, bedding, etc of pipes:

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: SABS 1200 L : Medium pressure 
pipelines  LD : Sewers  LE : Stormwater drainage  Pipe 
trenches etc shall be backfilled in accordance with 
clause 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB: 
Earthworks (Pipe trenches) Clause 5.7.2 will only be 
applicable if authorised by the Engineer in writing.

Flush pans shall have straight or side outlets and 'P' or 
'S' traps as necessary.

Flush pans:
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Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable.

Stainless steel basins, sinks, wash troughs, urinals, etc:

Descriptions of wall mounted, floor standing, drop-in, etc 
type sanitary fittings shall be deemed to include fixing in 
position and all fixing accessories.

Fixing:

Descriptions of proprietary items shall include fixing in 
position and all fixing accessories as specified by the 
manufacturer.

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings.

Waste unions:

Electrical sleeve pipes to be Class 34 and are to include 
for draw wires.

Sleeve pipes:

Excavations of pipe trenches will be measured in 
accordance with "Method B" and the width of 
excavations in more difficult material will be determined 
in accordance with "Method A" of the Standard System 
of Measuring Building Work Six Edition

SOIL DRAINAGE 

2No

Precast concrete cover slab size 1100 x 750 x 75mm 
thick, with R8 lifting lugs, including setting in position 
and all set on top of chamber (elsewhere measured).

1

Manhole Covers, gulley traps, etc:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 0 B8 : 2

B9 : 0

4NoDitto, but 1590 x 750mm.2

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 4 B7 : 0 B8 : 0

B9 : 0

3NoDitto, but 1802 x 750mm.3

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 3 B8 : 0

B9 : 0
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ItemTesting drainage pipe system.4

Testing:

SANITARY FITTINGS 

12No

VIP 200 pit pedestal, size 370 x 500mm high (code: 
223AP) with foot piece and VIP 200 inlet funnel (code:  
224AP), inserted into precast concrete cover slab of pit 
(elsewhere specified) with a removable plug, with and 
including four 6mm diameter x 50mm long expansion 
bolts, including heavy duty white double flap seat fixed 
to pedestal.

5

"Atlas Plastics" or similar approved polyethylene 
fittings:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 6 B7 : 4 B8 : 2

B9 : 0

9No

Christy wash hand basin (code: 382AP) 570mm x 
395mm wide, or equal approved, with 1 tapholes and 
40mm waste outlet, plugged and screwed to the wall 
with galvanised screws and brackets.

6

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 4 B7 : 3 B8 : 2

B9 : 0

4No

"Atlas Plastics" or similar approved bowl urinal 320mm x 
350mm x 495mm high with a 40mm waste outlet, 
plugged and screwed to the wall with galvanised screws 
and brackets.

7

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 0 B7 : 0 B8 : 4

B9 : 0

WASTE UNIONS ETC

13No
40mm Code 306 chrome plated basin waste union.8

Waste unions etc: 

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 4 B7 : 3 B8 : 6

B9 : 0

TRAPS ETC
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13No
40 x 40 mm Reseal "P" or "S" trap 9

Traps etc:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 4 B7 : 3 B8 : 6

B9 : 0

TAPS, VALVES, ETC 

13No15mm mini ball valve (MXF 1030--15)10

Brushed finish brass steel:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 4 B7 : 3 B8 : 6

B9 : 0

9No15mm Chrome plated code 211-15 pillar tap.11

Pillar taps:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 4 B7 : 3 B8 : 2

B9 : 0

SANITARY PLUMBING 

50m40mm Waste piping fixed to walls.12

uPVC piping (SABS 967-1987):

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 15 B7 : 25 B8 : 10

B9 : 0

9m110mm Ditto.13

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 3 B7 : 3 B8 : 3

B9 : 0

10No40mm Bend.14

Extra over uPVC piping for:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 5 B7 : 5 B8 : 0

B9 : 0

ItemTesting waste water pipe system.15

Testing:
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WATER SUPPLIES 

85m15mm Pipe building into walls.16

Class 2 medium copper pipes:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 25 B7 : 35 B8 : 25

B9 : 0

33No15mm Fittings.17

Extra over class 2 copper pipes for brass 
compression fittings:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 8 B7 : 15 B8 : 10

B9 : 0

15m15mm Pipes fixed to walls.18

Polypropylene pipes with thermoplastic couplings:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 5 B7 : 5 B8 : 5

B9 : 0

6No15mm Fittings.19

Extra over polypropylene pipes for thermoplastic 
fittings:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 2 B7 : 2 B8 : 2

B9 : 0

ItemTesting water supply pipe system.20

Testing:

15No
Form hole in 220mm brick wall not exceeding 100mm 
diameter including making good.

21

Sundry work in connection with all plumbing:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 5 B7 : 5 B8 : 5

B9 : 0

FIRE APPLIANCES ETC.
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13No

4.5Kg carbondioxide portable chemical fire extinguisher 
complete with full load, wall hook and bracket, bracket 
fixed to and including 25 mm Wrot Meranti backboard, 
size 250 x 500mm high with chamfered edges, varnish 
and fixed to wall.

22

Portable fire extinguishers:

B1 : 4 B2 : 2 B3 : 2 B4 : 2

B5 : 3 B6 : 0 B7 : 0 B8 : 0

B9 : 0

-98-

Plumbing and Drainage
Bill No.  14
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

DINGIZWE PRIMARY SCHOOL

SECTION  NO. 2

Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

BILL NO. 15GLAZING 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

GLAZING TO STEEL WITH PUTTY

18m2Panes exceeding 0,1m2 and not exceeding 0,5m2.1

6,38mm Normal strength clear laminated safety 
glass:

B1 : 10 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 3 B7 : 3 B8 : 2

B9 : 0
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SECTION  NO. 2

Key: Location Description:

B1 Block A
B2 Block B
B3 Block C
B4 Block D
B5 Block E
B6 Girls Ablutions
B7 Staff Ablutions
B8 Boys Ablutions

BILL NO. 16PAINTWORK

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

All work to be executed in strict accordance with the 
specifications of the paint manufacturer.

Where surfaces of plaster etc are sandy / friable, the 
first coat must be replaced with plaster primer thinned 
10% with turpentine.

PAINTWORK ETC TO NEW WORK

ON FIBRE-CEMENT

195m2Fascias and barge boards.1

Prepare and apply two coats pure acrylic roof paint 
on:

B1 : 38 B2 : 25 B3 : 25 B4 : 25

B5 : 42 B6 : 13 B7 : 14 B8 : 12

B9 : 0
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743m2Ceilings and cornices.2

Prepare and prime nail heads and apply one coat 
plaster primer thinned 5 parts to 1 part Mineral 
Turpentine and paint with two coats pva paint on:

B1 : 193 B2 : 98 B3 : 100 B4 : 100

B5 : 175 B6 : 26 B7 : 26 B8 : 25

B9 : 0

20m2On sills.3

Prepare and apply one coat universal primer, one 
undercoat and two coats superior quality eggshell 
enamel:

B1 : 6 B2 : 3 B3 : 3 B4 : 3

B5 : 5 B6 : 0 B7 : 0 B8 : 0

B9 : 0

ON PLASTERED SURFACES

251m2Internal walls.4

One coat merit plaster primer, one coat undercoat 
and two coats Wall and All paint according to 
manufacturers specification.

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 90 B7 : 102 B8 : 60

B9 : 0

ON WOOD 

70m2Doors (all surfaces measured).5

Three coats exterior quality penetrating wood 
preservative.

B1 : 15 B2 : 0 B3 : 0 B4 : 0

B5 : 0 B6 : 26 B7 : 18 B8 : 11

B9 : 0

373mSkirtings, rails, etc not exceeding 300mm girth.6

Prepare and apply one coat wood primer, one 
undercoat and two coats superior quality eggshell 
enamel on:

B1 : 112 B2 : 56 B3 : 56 B4 : 56

B5 : 91 B6 : 0 B7 : 0 B8 : 0

B9 : 0
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PAINTWORK ETC TO PREVIOUSLY 
PAINTED SURFACES

ON PLASTERED SURFACES

957m2Interior walls.7

Wash surface with polycell sugar soap, make good 
cracks and defects with polyfilla and spot prime with
merit alkali resistant plaster primer (UC46) SABS 
1416 and apply one coat universal undercoat SABS 
681 Type two coats  Wall and All paint according to 
manufacturers specification.

B1 : 272 B2 : 151 B3 : 151 B4 : 151

B5 : 231 B6 : 0 B7 : 0 B8 : 0

B9 : 0

553m2Exterior walls.8

B1 : 176 B2 : 126 B3 : 0 B4 : 126

B5 : 126 B6 : 0 B7 : 0 B8 : 0

B9 : 0

ON BRICK SURFACES

222m2
Facings (Externally).
 

9

Clean down with spirits of salts solution and apply 
two coats silicone-based brick dressing on: 

B1 : 0 B2 : 0 B3 : 126 B4 : 0

B5 : 96 B6 : 0 B7 : 0 B8 : 0

B9 : 0

ON METAL 

5m2On door frames10

Clean down thoroughly with galvanised iron cleaner, 
wash down with water, prime with one coat 
galvanised iron primer, one coat universal 
undercoat  and finish with two coats super enamel 
paint on:

B1 : 0 B2 : 0 B3 : 0 B4 : 0

B5 : 5 B6 : 0 B7 : 0 B8 : 0

B9 : 0
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210m2Windows with burglar bars (both sides measured).11

Clean down thoroughly with galvanised iron cleaner, 
wash down with water, prime with one coat 
galvanised iron primer, one coat universal 
undercoat  and finish with two coats super enamel 
paint on:

B1 : 55 B2 : 35 B3 : 35 B4 : 35

B5 : 50 B6 : 0 B7 : 0 B8 : 0

B9 : 0
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DINGIZWE PRIMARY SCHOOL

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

BILL NO. 14 ELECTRICAL INSTALLATION 

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

REPLACEMENT OF ROOFS

1NoSupply1

Isolate, disconnect and make safe existing electrical 
installations to existing buildings, securing the 
power supply cable for re-use later

1NoInstall2

1NoSupply3

Remove existing DB's, light fittings, switches, 
socket outlets, conduit and wiring to existing 
buildings which are to receive new roofing, and 
discard off site

1NoInstall4

6NoSupply5

Supply and install new surface lockable SDB to 
classroom blocks complete with 32A DP MCB 
incomer, 2 x 10A SP MCB, 2 x 20A E/L and overload, 
220V Class 2 surge arrestor, bus bars, neutral and 
earthbar, labelling, etc

6NoInstall6
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6NoSupply7

Re-terminate existing supply cable to new SDB

6NoInstall8

6NoSupply9

Supply and install earthspike at new SDB

6NoInstall10

50NoSupply11

Supply and install 2x24W T8 type LED light fitting

50NoInstall12

3NoSupply13

Supply and install 2x18W type LED vapourprufe 
light fitting to Grade R varanda

3NoInstall14

14NoSupply15

Supply and install new surface 1L1W 16A light 
switch type Crabtree or simailar equal

14NoInstall16

30NoSupply17

Supply and install new surface 16A SSO type 
Crabtree or similar approved

30NoInstall18

500NoSupply19

Supply and install surface 20mm diameter pvc 
conduit complete with ends, bends, etc

500NoInstall20
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67NoSupply21

Supply and install surface 50mm diameter PVC 
round box and lid for light fittings

67NoInstall22

1 200NoSupply23

Supply and install 1.5mmsq copper wiring for 
lighting and switch circuits

1 200NoInstall24

550NoSupply25

Supply and install 2.5mmsq copper wiring for socket
outlet circuits

550NoInstall26

24NoSupply27

Bonding of new steel roof sheeting to earth spike, 
complete with 3m 25mm diameter surface Bosal 
galvanized  conduit downpipe neatly saddled, 4m 
16mmsq earth

24NoInstall28

NEW TOILET BLOCKS

1NoSupply29

Supply and install 45A SP MCB in nearest SDB for 
supply to toilet blocks

1NoInstall30

80NoSupply31

Supply and install 6x3c ECC cabling from existing 
building SDB to new blocks

80NoInstall32

6NoSupply33

Terminate cable
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6NoInstall34

3NoSupply35

Supply and install 150x150 surface W/P box for 
cable termination to toilet blocks to accept the 
above cable

3NoInstall36

65mSupply37

Excavation, trenching and backfilling in earth, 
600mm deep for above cable

65mInstall38

15NoSupply39

Supply and install 2x24W T8 type LED light fitting in 
toilet blocks

15NoInstall40

6NoSupply41

Supply and install 1x20W bulkhead fitting with type 
LED lamp outside on new blocks

6NoInstall42

8NoSupply43

Supply and install new flush1L1W 16A light switch 
type Crabtree or similar approved

8NoInstall44

150NoSupply45

Supply and install flush 20mm diameter PVC conduit 
complete with ends, bends, etc

150NoInstall46

21NoSupply47

Supply and install flush50mm diameter PVC round 
box and lid for light fittings
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21NoInstall48

8NoSupply49

Supply and install flush100x50mm PVC box for 
lioght switch

8NoInstall50

400NoSupply51

Supply and install 1.5mmsq copper wiring for 
lighting and switch circuits

400NoInstall52

6NoSupply53

Bonding of new steel roof sheeting to earth spike, 
complete with 3m 25mm diameter surface Bosal 
galvanized  conduit downpipe neatly saddled, 4m 
16mmsq earth conductor , earthspike, and lugs 
complete

6NoInstall54

COMPLIANCE CERTIFICATE

1NoSupply55

Provide compliance certificate by a registered 
electrician for entire school

1NoInstall56
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SECTION SUMMARY - SECTION NO. 2 - BUILDING WORKS

Bill
No

Page
No

Amount

48Alterations (Provisional)1

53Earthworks (Provisional)2

58Concrete, Formwork and Reinforcement3

64Masonry4

65Waterproofing5

68Roof Coverings Etc.6

76Carpentry and Joinery7

78Ceilings, Partitions and Access Flooring8

80Floor Coverings, Wall Linings, Etc.9

84Ironmongery10

87Metalwork11

89Plastering12

91Tiling13

98Plumbing and Drainage14

99Glazing15

103Paintwork16

108Electrical Installation17
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DINGIZWE PRIMARY SCHOOL

SECTION NO. 3

BILL NO. 1

DEMOLITIONS, BULK EARTHWORKS & 
RETAINING WALLS

The Tenderer is referred to the relevant Clauses in the  
document Model Preambles for Trades (1999 Edition), 
the Department of Public Works document No. PW 371 
Specification of Materials and Methods to be used and 
to the Supplementary Preambles which are incorporated 
at the front of these Bills of Quantities.

PREAMBLES 

TEMPORARY BARRIERS, SCREENS, ETC

200m

Supply and erect any temporary tarpaulins, dust or 
weatherproof screens, hoardings and temporary access 
gates that may be necessary during the contract to the 
satisfaction of the Representative/Agent and remove 
when directed. 

1

Temporary barriers, screens, etc including removal

Item

Allow for watering the works by spraying to prevent any 
nuisance from dust, etc. and supply, erect and remove 
at completion all temporary dust screens, etc. required.

2

Item

Allow for protecting all existing work liable to suffer 
damage (i.e. walls, finishes, floors, windows, etc.) from 
damage during the building operations, alterations, etc. 
and make good all work damaged with new material to 
match existing to the approval of the Director.

3

DEMOLITIONS

120m2

Asbestos roof covering including packaging and 
disposal as per the government regulations

4

Demolish and make good
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2No

Single storey ablution block with double pitched roof  4.8 
x 3.2m on plan and 2.5m high at eaves comprising 
block walls and asbestos roof (removal of asbestos 
measured elsewhere). 

5

1No

Single storey ablution block with double pitched roof  6.5 
x 3.2m on plan and 2.5m high at eaves comprising 
block walls and asbestos roof (removal of asbestos 
measured elsewhere). 

6

2No
Allow for de-sludging of existing pit latrines size 4.8 x 
2.5 x 2m high by means of "honey sucker". 

7

1NoDitto, but pit size 5 x 2.5 x 2m high.8

1NoDitto, but pit size 6.5 x 2.5 x 2m high. 9

2No

Allow for breaking down and removing from site entire 
pit latrine structure including any structure that may be 
inside the pit size 4.8 x 2.5 x 2m high. Demolition is to 
only commence once the latrine has been completely 
emptied (elsewhere measured). Backfill existing hole 
with imported filling in max 150mm layers and compact 
to 95% MOD AASHTO density.

10

1NoDitto, but pit size 5 x 2.5 x 2m high. 11

1NoDitto, but pit size 6.5 x 2.5 x 2m high. 12

SITE CLEARANCE ETC

350m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

13

Site clearance

16m3
Stripping layers of top soil and carting away off site to a 
dumping site to be located by the contractor

14

REMOVAL OF TREES ETC

2No
Tree exceeding 1500mm and not exceeding 2000mm 
girth.

15

Cutting down and removing, grubbing up roots and 
filling in holes

BULK EXCAVATION, FILLING, ETC
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380m3Open face excavation to reduce levels16

Open face excavation in earth over sloping site

RETAINING WALLS

53m3
Excavate in earth for surface trenches not exceeding 
2000mm deep. 

17

Excavations, Filling, etc

5m3

Extra over excavations in earth to bases and trenches 
for excavation in soft rock

18

3m3
Extra over excavations in earth to bases and trenches 
for excavation in hard rock. 

19

29m3
Extra over all excavations for carting away surplus 
excavated material. 

20

25m3

Earth filling, selected by the Contractor from the 
excavated material, deposited in layers not exceeding 
150mm thick, watered and consolidated to 93% 
modified AASHTO density as backfilling to trenches, 
bases, etc. 

21

8m3
Imported G5 filling material, levelled, watered and 
compacted to 95% Modified AASHTO dry density

22

15m3Strip footings cast against excavated surfaces23

25 MPa/19 mm concrete 

71m2One brick walls including wire ties24

Brickwork

43m2Ditto, but in foundations25

284m150mm Wide reinforcement built in horizontally.26

Brickwork reinforcement:

667mDitto, but in foundations27
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142m2Extra over brickwork for face brickwork externally.28

Facebricks (FBS) "Country Classic" or similar 
approved pointed with square ruled recessed 
horizontal and vertical joints:

43m2Ditto, but in foundations29

71m

220mm Wide roller course to top of foundation walls 
bedded and jointed in cement mortar and pointed on top 
and one side as described.

30

Brick-on-edge header course copings, sills, etc with 
recessed joints on all exposed faces:

156m2

Bidim U14 or other approved geofabric sheeting 
wrapped around stone filling of agricultural / subsoil 
drain.

31

Agricultural Drains

6m3
19mm stone around agricultural drain pipe (pipe 
elsewhere measured)

32

71m100mm Diameter agricultural drainpipe laid to falls33
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SECTION NO. 3

BILL NO. 2

WALKWAYS AND RAMPS

The Tenderer is referred to the relevant Clauses in the  
document Model Preambles for Trades (1999 Edition), 
the Department of Public Works document No. PW 371 
Specification of Materials and Methods to be used and 
to the Supplementary Preambles which are incorporated 
at the front of these Bills of Quantities.

PREAMBLES

WALKWAYS, STEPS AND RAMPS

25m3

Excavate in earth to reduce levels under paving areas.1

Excavations, Filling, Etc.

2m3
Excavate in earth for surface trenches not exceeding 
2000mm deep. 

2

3m3

Extra over excavations in earth to bases and trenches 
for excavation in soft rock

3

2m3
Extra over excavations in earth to bases and trenches 
for excavation in hard rock. 

4

27m3
Extra over all excavations for carting away surplus 
excavated material. 

5

5m2
Allow for risk of collapse to sides of trench and base 
excavations not exceeding 1500mm deep. 

6

2m3

G5 filling, selected and supplied by the Contractor, 
deposited in layers not exceeding 150mm thick, watered 
and consolidated to 98% mod AASHTO density as 
backfilling to trenches, etc. 

7

20m3

G5 filling, selected and supplied by the Contractor, 
deposited in layers not exceeding 150mm thick, watered 
and consolidated to 95% mod AASHTO density under 
floors. 

8
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165m2
Rip, scarify, mix and consolidate top 150mm of sub 
grade to 95% mod AASHTO density. 

9

5No

Provide and have filling compaction check tested by a 
Consulting Engineer's Laboratory and deliver the results 
to the Architect within 24 hours of the tests being 
completed. 

10

TESTING 

Item
Keeping excavations free of all water other than 
subterranean water

11

Keeping excavations free of water 

165m2

Under floors, etc including forming and poisoning 
shallow furrows against foundation walls, surface beds, 
etc and filling in furrows and ramming 

12

Soil insecticide 

PAVING ON WALKWAYS

2m3Strip footings13

20 MPa/20mm concrete:

37m3Aprons cast in panels.14

24m3Paving surface beds cast in panels.15

1m3Steps.16

3m3Ramps.17

165m2Surface beds to falls.18

Finishing top surfaces of concrete to an evenly 
ribbed non-slip surface (broom finish):

MOVEMENT JOINTS ETC

54m10mm Joints not exceeding 300mm high (Provisional).19

Expansion joints with bitumen impregnated 
softboard between vertical concrete surfaces:
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54m

10 x 10mm In vertical expansion joints between 
concrete surfaces, including raking out expansion joint 
filler as necessary (Provisional).

20

Approved polysulphide sealing compound including 
backing cord, bond breaker, primer etc.:

189m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide.

21

Smooth Formwork to Sides:

165m2
REF. 193 fabric reinforcement in concrete surface beds, 
slabs, etc.

22

Fabric reinforcement:
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DINGIZWE PRIMARY SCHOOL

SECTION NO. 3

BILL NO. 3

STORMWATER DRAINAGE

The Tenderer is referred to the relevant Clauses in the  
document Model Preambles for Trades (1999 Edition), 
the Department of Public Works document No. PW 371 
Specification of Materials and Methods to be used and 
to the Supplementary Preambles which are incorporated 
at the front of these Bills of Quantities.

PREAMBLES

131m

900 x 150mm open concrete stormwater channel with 
860 x 60mm deep 'V' channel with rounded salient 
edges and finished on exposed surfaces with (2:1) 
cement mortar, laid to falls in panels not exceeding 
3,0m long with 12mm bitumen impregnated softboard 
movement joints with exposed edges raked out for a 
depth of 10mm and filled with bituminous compound on 
suitable 150mm subbase material compacted to 93% 
Mod A.A.S.H.T.O. density, including all necessary 
excavations, 250 micron dpm, formwork, compaction, 
grading, carting away, etc.

 

1

(20 MPa) open stormwater channels with V-shaped 
waterway formed in top, finished smooth on all 
exposed surfaces

5NoExtra over channel for angles, intersections, ends, etc.2

5No

Extra over for widening concrete to form spreader 
1800mm wide extreme for a length of 600mm and 
bedding 120mm stone pitching in concrete spaced at 
200mm centre spacings to falls including brushing 
concrete between stones.

3
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5No

Reno mattress size 2000 x 1000 x 300mm high filled 
with rocks varying from 75 to 150mm diameter, including 
ground preparation, bidum, excavation, etc. 

4

302m3
Excavate in earth for surface trenches not exceeding 
2000mm deep. 

5

Stormwater Cut Off Drain

90m3

Topsoil filling selected by the Contractor from the 
excavated material, deposited in layers not exceeding 
150mm thick, watered and consolidated to 95% 
modified AASHTO density as backfilling to gullies, etc. 

6

300m3

Earth filling, selected by the Contractor from the 
excavated material, deposited in layers not exceeding 
150mm thick, watered and consolidated to 95% 
modified AASHTO density as backfilling to trenches, 
bases, etc. 

7

4m3Reinforced concrete (20MPa) in drain linings. 8

48m2Ref 193 mesh reinforcement9

65m3

Gabion mattress drain lining 150mm thick filled with 
rocks varying from 75 to 150mm diameter, including 
ground preparation  

10

460m2
Bidum membrane A2 drain lining laid under gabion 
mattresses

11

273m3
Gabion rocks supplied by contractor as backfilling to 
gullies

12
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AmountItem
No

Quantity Rate

DINGIZWE PRIMARY SCHOOL

SECTION NO. 3

BILL NO. 4

WATER RETICULATION

The Tenderer is referred to the relevant Clauses in the  
document Model Preambles for Trades (1999 Edition), 
the Department of Public Works document No. PW 371 
Specification of Materials and Methods to be used and 
to the Supplementary Preambles which are incorporated 
at the front of these Bills of Quantities.

PREAMBLES

TANKS AND STANDS

92m3
Excavate in earth for surface trenches not exceeding 
2000mm deep. 

1

Excavations, Filling, Etc.

9m3

Extra over excavations in earth to trenches for 
excavation in soft rock

2

5m3
Extra over excavations in earth to trenches for 
excavation in hard rock. 

3

49m3
Extra over all excavations for carting away surplus 
excavated material. 

4

264m2
Allow for risk of collapse to sides of trench and base 
excavations not exceeding 1500mm deep. 

5

43m3

Earth filling, selected by the Contractor from the 
excavated material, deposited in layers not exceeding 
150mm thick, watered and consolidated to 93% 
modified AASHTO density as backfilling to trenches, 
bases, etc. 

6

25m3

G5 filling, selected and supplied by the Contractor, 
deposited in layers not exceeding 150mm thick, watered 
and consolidated to 98% mod AASHTO density under 
floors, etc. 

7

99m2
Rip, scarify, mix and consolidate top 150mm of sub 
grade to 95% mod AASHTO density. 

8
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Item
Keeping excavations free of all water other than 
subterranean water

9

11No

Provide and have filling compaction check tested by a 
Consulting Engineer's Laboratory and deliver the results 
to the Architect within 24 hours of the tests being 
completed. 

10

23m3Strip footings cast against excavated surfaces11

25MPa/20mm concrete:

15m3Surface beds, etc.12

99m2Surface beds to falls.13

Finishing top surfaces of concrete to an evenly 
ribbed non-slip surface (broom finish):

132mFormwork to edge of slab not exceeding 150 mm high 14

Smooth formwork to edges

99m2
REF. 245 fabric reinforcement in concrete surface beds, 
slabs, etc.

15

Fabric reinforcement:

132m2One brick walls.16

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in Class I mortar:

1 320m150mm Wide reinforcement built in horizontally.17

Brickwork reinforcement:

66m2Extra over brickwork for face brickwork externally.18

Facebricks (FBS) "Country Classic" or similar 
approved pointed with square ruled recessed 
horizontal and vertical joints:

99m2Under surface beds.19

One layer of 250 micron waterproof sheeting sealed 
at laps with 'Gunplas Pressure Sensitive Tape':
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16No75mm diameter x 174mm long tap lock20

Locks, etc.

16No30mm Approved brass padlock.21

8No

5000 Litre plastic seamless water storage tank complete 
with fixing lugs and lid, set in position on concrete tank 
stand (elsewhere measured) and tying down with 4mm 
diameter galvanised wire wrapped twice around centre 
of tank and secured to each corner of tank stand with a 
double strand of 4mm diameter galvanised wire and 
embedded into concrete. (Note: tanks to be filled with 
water before Practical Completion). 

22

Tanks, etc.

3NoDitto, but low profile 5000 Litre tank23

16No
"Cobra" or similar approved RB hose bip tap (208-20) 
with a 3/4 hose union 

24

11NoHole through top of tank lid for 100mm diameter pipe.25
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DINGIZWE PRIMARY SCHOOL

SECTION NO. 3

BILL NO. 4

SOIL DRAINAGE

38m3
Excavate in earth for surface trenches not exceeding 
2000mm deep. 

1

Excavations, Filling, Etc.

4m3

Extra over excavations in earth to bases and trenches 
for excavation in soft rock

2

2m3
Extra over excavations in earth to bases and trenches 
for excavation in hard rock. 

3

11m3
River sand filling, selected and supplied, deposited, 
watered and consolidated under pipes, etc. 

4

17m3

Earth filling, selected by the Contractor from the 
excavated material, deposited in layers not exceeding 
150mm thick, watered and consolidated to 93% 
modified AASHTO density as backfilling to trenches, 
bases, etc. 

5

75m
110mm diameter pipes laid in and including trenches 
not exceeding 1m deep

6

Supply, lay, joint, bed on class B bedding and test 
pipeline:  SABS 1601-400 kPa Maincore or similar 
approved pipes 

2No110mm Access junction7

Extra over uPVC pipes for fittings

4m3
Excavate in earth not exceeding 2 m deep for french 
drain soakaway 

8

The following in french drain soakaway 5m long 

ItemAllow for baling and pumping 9

14m2
Allow for risk of collapse of side of trench excavations 
not exceeding 1.5m deep 

10
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1m3
Topsoil carted on top of Bidum (elsewhere) spread and 
levelled 

11

3m3
Imported 20 - 100mm diameter well mixed quarry dump 
rock fill in french drain soakaway 

12

16m2Bidum U24 membrane laid in french drain soakaway 13

5m
110mm diameter perforated agricultural piping laid in 
french drain soakaway 

14

1m110mm diameter pipes laid in soakaways15

2NoExtra over for 110mm diameter end cap. 16
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SECTION SUMMARY - SECTION NO 3 - EXTERNAL WORKS

Bill
No

Page
No

Amount

113Demolitions, Bulk Earthworks & Retaining Walls1

116Walkways and Assembly Area2

118Stormwater Drainage3

121Water Reticulation4

123Soil Drainage5
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DINGIZWE PRIMARY SCHOOL

SECTION NO. 5

BILL NO. 1

PROVISIONAL SUMS AND BUDGETARY 
ALLOWANCES

SUPPLEMENTARY PREAMBLES

Unless otherwise described, all prime cost amounts and 
provisional sums shall be nett. No provision for 5 
percent cash discount shall be included for the main 
contractor.

Prime cost amounts and provisional sums exclude value 
added tax.

In the event of a prime cost amount or provisional sum 
being omitted the items "Allow for profit"... and "allow for 
attendance" applicable, shall be omitted together with 
the prime cost amount or provisional sum and no claim 
whatsoever will be entertained in this regard.

The principal agent shall be entitled to nominate or 
select any further specialist and other to execute work or 
supply and fix any goods whether or not a provisional 
sum is included in the bills of quantities and such 
specialists and other will then be deemed to be 
"selected subcontractors" as the case may be.

General

Where profit stated, the contractor may allow for profit if 
required

Profit

The item "Allow for attendance...." which follows each 
provisional sum for nominated/selected subcontractors 
work, shall be deemed to cover all the contractors costs 
incurred in providing free of charge to the subcontractor 
the service as set out in the relevant clause in the 
preliminaries

Attendance upon nominated/selected 
subcontractors
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100 000.00Item

Provide the sum of R100 000.00 (One Hundred and 
Thousand Rands) at R10 000/month  for C.L.O, to be 
used at the discretion of the Representative/Agent and 
deducted in whole or in part if not required:

1

Community Liaison Officer

ItemProfit2

ItemAllow for general attendance3

100 000.00Item

Provide the sum of R100 000.00 (One Hundred and 
Thousand Rands) at R10 000/month  for C.L.O, to be 
used at the discretion of the Representative/Agent and 
deducted in whole or in part if not required:

4

Asbestos Inspection Authority

ItemProfit5

ItemAllow for general attendance6
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Page
No

FINAL SUMMARY

Section
No

Amount

42SECTION NO 1 - PRELIMINARIES1

109SECTION NO. 2 - BUILDING WORKS2

124SECTION NO 3 - EXTERNAL WORKS3

126SECTION NO 4 - PROVISIONAL AMOUNTS4

RSUB-TOTAL

Item

Allow 5% Contingency Amount for the unforeseen and 
the sum provided is under the sole control of the client 
and upon approval by the Employer and deducted in 
whole or in part.

CONTINGENCIES

RSUB-TOTAL

RAdd Value Added Tax at the rate of 15%
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