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1800mmØ, 2040 HIGH 5000L WATER STORAGE TANK
WITH BLACK INTERNAL LINING WITH COVER & LID ON
A 340MM HIGH BRICK BASE WITH COMPACTED FILL BASE
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JOJO TANKJOJO TANK

1800mmØ, 2040 HIGH 5000L WATER STORAGE TANK
WITH BLACK INTERNAL LINING WITH COVER & LID ON
A 340MM HIGH BRICK BASE WITH COMPACTED FILL BASE

3

PLAN - EDUCATION SPACES -
CLASSROOMS
SCALE 1 : 100

NGL

DADO RAIL

F.G.L

CLASSROOMVERANDAH

DPC

WALL PLATE LEVEL

U/S OF BOE LINTOL 2234.00

FFL 170.00

FIBRE CEMENT BARGE BOARD & SEAMLESS
ALUMINIUM GUTTERS & DOWNPIPES

0.6MM COLOMATE FINISHED GALVANIZED
METAL RIDGE CAP WITH RIDGE CLOSER
TO MANUF. SPEC

6MM GYPSUM CEILING BOARDS FIXED
TO 38 X 38 SAP BATTENS

CONCRETE FINISH WOOD FLOAT

REINFORCED CONCRETE FOUNDATION
TO ENGINEERS DETAILS TO SUIT THE
SPECIFIC SITE CONDITION

RAIN WATER CONCRETE CHANNEL TO
ENGINEERS DETAILS

VINYL TILES ON 30MM SCREED ON 85MM
SURFACE BED ON 250 MICRON DPM ON 50MM
SAND BED ON WELL COMPACTED SOIL TO
ENGINEERS DETAIL, FLOOR FINISHES AS PER
FINISHES SCHEDULE

0.6MM COLOMATE FINISHED GALVANIZED
METAL IBR PROFILE ROOF SHEETING
FIXED TO MANUFACTURER'S DETAIL AND
SPEC. ROOFS TO HAVE HURRICANE CLIPS

WALL PLATE LEVEL

U/S OF BOE LINTOL 2275.00

FFL 170.00

VERANDAH FACE BRICK

STEEL CUPBOARD
BOLTED TO WALL

1800mmØ, 2040 HIGH 5000L WATER STORAGE
TANK WITH BLACK INTERNAL LINING WITH
COVER & LID ON A 340MM HIGH BRICK BASE
WITH COMPACTED FILL BASE

W05W05W05W05W05W05W05W05W05W05

D01 D01

100MM NON-COMBUSTIBLE LIGHTWEIGHT FIBREGLASS
INSULATION BLANKET FITTED BETWEEN TIE BEAMS
AND LAID LOOSE ON TOP OF BRANDERING.

BEAM FILLING

CONCRETE FOOTINGS TO
ENGINEERS DETAILS

CONCRETE FOOTINGS TO
ENGINEERS DETAILS

ag/dpc ag/dpc

DPC
f.f.l

CHALKBOARD

PLASTER & PAINT FINISH ON WALLS

FALL
N.G.L

0.6MM COLOMATE FINISHED GALVANIZED
METAL IBR PROFILE ROOF SHEETING @ 17°
ON INSULATION ON 76x50mm S.A PINE
PURLINS @ 750mm C/Cs ON PREFABRICATED
TIMBER TRUSSES TO ENG'S DETAIL AND SPEC.
ROOFS TO HAVE HURRICANE CLIPS.

WALL PLATE LEVEL

U/S OF BOE LINTOL 2275.00

FFL 170.00

CONCRETE FOOTINGS
TO ENGINEERS DETAILS
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FIBRE CEMENT BARGE BOARD & SEAMLESS
ALUMINIUM GUTTERS & DOWNPIPES

SIDE ELEVATION
SCALE 1 : 100

WINDOWS AND DOORS AS PER  SCHEDULE
SPECIFICATION NOTES

WINDOWS AND DOORS AS PER  SCHEDULE
SPECIFICATION NOTES

NGL

WALL PLATE LEVEL

U/S OF BOE LINTOL 2275.00
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WINDOWS AND DOORS AS PER  SCHEDULE
SPECIFICATION NOTES

SECTION A - A
SCALE 1 : 100

FRONT ELEVATION
SCALE 1 : 100

0.6MM COLOMATE FINISHED GALVANIZED
METAL IBR PROFILE ROOF SHEETING @ 17°
ON INSULATION ON 76x50mm S.A PINE
PURLINS @ 750mm C/Cs ON PREFABRICATED
TIMBER TRUSSES TO ENG'S DETAIL AND SPEC.

CONCRETE FINISH WOOD FLOAT

FIBRE CEMENT BARGE BOARD & SEAMLESS
ALUMINIUM GUTTERS & DOWNPIPES

330 x 330mm BRICK PIERS TO ENGINEERS
DETAILS

CONC. FINISH CONC. FINISH

REAR ELEVATION
SCALE 1 : 100
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WINDOWS AND DOORS AS PER  SCHEDULE
SPECIFICATION NOTES

FIBRE CEMENT BARGE BOARD & SEAMLESS
ALUMINIUM GUTTERS & DOWNPIPES

330 x 330mm BRICK PIERS TO ENGINEERS
DETAILS

1800mmØ, 2040 HIGH 5000L WATER STORAGE
TANK WITH BLACK INTERNAL LINING WITH
COVER & LID ON A 340MM HIGH BRICK BASE
WITH COMPACTED FILL BASE

1800mmØ, 2040 HIGH 5000L WATER STORAGE
TANK WITH BLACK INTERNAL LINING WITH
COVER & LID ON A 340MM HIGH BRICK BASE
WITH COMPACTED FILL BASE

REFER TO DETAIL 1

0.6MM COLOMATE FINISHED GALVANIZED
METAL IBR PROFILE ROOF SHEETING @ 17°
ON INSULATION ON 76x50mm S.A PINE
PURLINS @ 750mm C/Cs ON PREFABRICATED
TIMBER TRUSSES TO ENG'S DETAIL AND SPEC.
ROOFS TO HAVE HURRICANE CLIPS.

0.6MM COLOMATE FINISHED GALVANIZED
METAL IBR PROFILE ROOF SHEETING @ 17°
ON INSULATION ON 76x50mm S.A PINE
PURLINS @ 750mm C/Cs ON PREFABRICATED
TIMBER TRUSSES TO ENG'S DETAIL AND SPEC.
ROOFS TO HAVE HURRICANE CLIPS.

F.F.L

AG/DPC

6mm SAFETY GLAZING, REFER
TO WINDOWS SCHEDULE

CLEAR SILICONE SEALANT ON
ALUM. WINDOW

INTERNAL WINDOW CILL TO
LATER SPEC.

PLASTER C JOINT UNDER
INTERNAL CILL

INTERNAL - 10mm PLASTER
FINISH TO BE PAINTED WITH
MINIMUM 2xCOATS PAINT AS
PER FINISHES SCHEDULEEXTERNAL WINDOW CILL TO BE BRICK

ON EDGE. STEPPED DPC TO DRAIN BELOW

30mm LIGHTWEIGHT LEVELLING
SCREEDED TO ENGINEERS DETAILS
COMPRESSIBLE FOAM TO
EDGE OF SURFACE BED TO
STRUCT. ENGINEERS DETAIL

SABS APPROVED DAMP PROOF
MEMBRANE TO ENG. DETAILS
SABS APPROVED VERTICAL DAMP
PROOF COURSE TO ENG. DETAILS
BUTTERFLY WALL TIES . 3
WALL TIES FOR EVERY
SQUARE METER OF WALL
FACE
BAG AND APPLY 2x COATS
BRICKSEAL TO THE EXTERNAL
FACE OF THE INTERNAL SKIN
OF BRICKWORK.

RAKED PERPEND AT MAX.900 C/C
WITH  STEPPED DPC TO DRAIN
BELOW

N.G.L

TYPICAL WALL DETAIL 2
SCALE 1 : 20

NHBRC GUIDELINES

ALUMINIUM SEAMLESS GUTTERS WITH PVC.
RAINWATER DOWNPIPES TO COMPLY WITH 

HOLES FOR SHERADISED TWISTED OR
GALVANISED GANG NAIL WITH PUNCHED

ANNULAR THREADED NAILS

114 x 38mm WALLPLATE

BRANDERING AT 450 CENTRES 
38X38mm SOFTWOOD BATTENS /

PRESSED ASBESTOS / FIBRE CEMENT
FASCIA BOARD

10mm INTERNAL PLASTER

38 x 38mm SAP BATTENS

GYPSUM BOARD CEILING NAILED TO
38X38mm SOFTWOOD BRANDERING AT
450 CENTRES , NAILED TO UNDERSIDE
OF TIE BEAM.

BEAM FILL

0.6MM COLOMATE FINISHED GALVANIZED METAL IBR
PROFILE ROOF SHEETING @ 17° ON INSULATION ON
76x50mm S.A PINE PURLINS @ 750mm C/Cs ON
PREFABRICATED TIMBER TRUSSES TO ENG'S DETAIL AND
SPECIFICATION. ROOF TO COMPLY WITH PART KK13 OF
SANS 10400

WINDOWS AND DOORS AS PER  SCHEDULE
SPECIFICATION NOTES

17 deg

DETAIL 1
SCALE 1 : 20

NOTE:
Position of concrete rainwater channel to
suit site  conditions as per site layouts to
accommodate stormwater and overflow.
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GENERAL DRAWING NOTES                                                                                        .

· THE DESIGN ON THIS DRAWING IS COPYRIGHT AND REMAINS THE
PROPERTY OF THE ARCHITECTS.

· ALL WORK TO BE CARRIED OUT STRICTLY IN ACCORDANCE WITH
MUNICIPAL REGULATIONS.
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· ALL DRAWINGS ARE TO BE CHECKED BY THE MAIN CONTRACTOR AND
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ARCHITECT PRIOR TO MANUFACTURE.

NOTES FOR ELECTRONIC DRAWINGS                                                                       .
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