Item
No

SECTION 1

PRELIMINARIES

BILL NO. 1

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid"
or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition
for use with the JBCC Principal Building Agreement
Edition 4.1 Code 2101, March 2005 is taken to be
incorporated herein. The tenderer is deemed to have
referred to these documents for the full intent and
meaning of each clause. These clauses are referred to
by number and heading only. Where standard clauses
or options are not applicable to the contract such
modifications or corrections as are necessary are given
under each relevant clause. Where an item is not
relevant to this specific contract such item is marked
"N/A" signifying "Not Applicable"

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1
hereinafter be used for the adjustment of preliminaries
then each item priced is to be allocated to one or more
of the three categories Fixed, Value Related or Time
Related and the respective amounts entered in the
spaces provided under each item

Items not priced in these Preliminaries shall be deemed
to be included elsewhere in these Bills of Quantities
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SECTION A: JBCC PRINCIPAL BUILDING
AGREEMENT

DEFINITIONS
A1.0 DEFINITIONS AND INTERPRETATION
Clause 1.0

Clause 1.1 Definition of "Commencement Date" is
added:

"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is
amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee
at call obtained by the contractor from an institution
approved by the employer in terms of the employer's
construction guarantee form as selected in the
schedule

Clause 1.1 Definition of "Construction Period" is
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period
commencing on the commencement date and ending
on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving,
receiving or soliciting of anything of value to influence
the action of a public official in the procurement process
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a mispresentation
of facts in order to influence a procurement process or
the execution of a contract to the detriment of any
tenderer and includes collusive practice among
tenderers (prior to or after the tender submission)
designed to establish tender prices at artificial non-
competitive levels and to deprive the tenderer of the
benefits of free and open competition
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Clause 1.1 Definition of "Interest" is amended by
replacing it with the following:

"INTEREST" means the interest rates applicable on this
contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the
Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act,
1999 (Act No. 1 of 1999)

Clause 1.1 Definition of "Principal Agent" is amended
by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity
appointed by the employer and named in the schedule.
In the event of a principal agent not being appointed,
then all the duties and obligations of a principal agent
as detailed in the agreement shall be fulfilled by a
representative of the employer as named in the
schedule

Clause 1.1 Definition of "Security" is amended by
replacing it with the following:

"SECURITY" means the form of security provided by the
employer or contractor, as stated in the schedule,
from which the contractor or employer may recover
expense or loss

Clause 1.6 is amended by replacing the words "prepaid
registered post, telefax or e-mail" with "prepaid
registered post or telefax"

Clause 1.6.4 is amended by replacing it with the
following:

No clause

Fixed: Value related: Time
related:

OBJECTIVE AND PREPARATION

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0

Fixed: Value related: Time
related:
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A3.0 DOCUMENTS

Clause 3.0

Clause 3.2.1 is amended by replacing"14.1" with "14.0"
Clause 3.7 is amended by the addition of the following:
The contractor shall supply and keep a copy of the
JBCC Series 2000 Principal Building Agreement and
Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall
have access at all times

Clause 3.10 is amended by replacing the second

reference to "principal agent" with the word "employer”

Fixed: Value related: Time
related:

A4.0 DESIGN RESPONSIBILITY

Clause 4.0

Clause 4.3 is amended by replacing it with the following:
No clause

Fixed: Value related: Time
related:

A5.0 EMPLOYER'S AGENTS
Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3,
34.3, 34.4 and 38.5.8

Fixed: Value related: Time
related:

A6.0 SITE REPRESENTATIVE
Clause 6.0

Fixed: Value related: Time
related:
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10

A7.0 COMPLIANCE WITH REGULATIONS
Clause 7.0

Note: A separate clause has been included in Section C
: Specific Preliminaries of the bills of quantities / lump
sum document for the contractor to have the
opportunity to price for all the requirements of the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification

Fixed: Value related: Time
related:

A8.0 WORKS RISK
Clause 8.0

Fixed: Value related: Time
related:

A9.0 INDEMNITIES
Clause 9.0

Fixed: Value related: Time
related:

A10.0 WORKS INSURANCES
Clause 10.0

Clause 10.0 is amended by the addition of the following
clauses:

10.5 Damage to the Works

(a) Without in any way limiting the contractor's
obligations in terms of the contract, the
contractor shall bear the full risk of damage to
and/or destruction of the works by whatever
cause during construction of the works and
hereby indemnifies and holds harmless the
employer against any such damage. The
contractor shall take such precautions and
security measures and other steps for the
protection and security of the works as the
contractor may deem necessary
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(b) The contractor shall at all times proceed
immediately to remove or dispose of any debris
arising from damage to or destruction of the
works and to rebuild, restore, replace and/or
repair the works

(c) The employer shall carry the risk of damage to
or destruction of the works and materials paid
for by the employer that is the result of the
excepted risks as set outin 10.6

(d) Where the employer bears the risk in terms of
this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed
portions of the works and the costs of such
reinstatement shall be measured and valued in
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to
Properties

(a) The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding whether arising in
common law or by statute, consequent upon
personal injuries to or the death of any person
whomsoever arising out of or in the course of or
caused by the execution of the works unless
due to any act or negligence of any person for
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss
of or damage to any moveable or immovable or
personal property or property contiguous to the
site, whether belonging to or under the control
of the employer or any other body or person,
arising out of or in the course of or by reason of
the execution of the works unless due to any
act or negligence of any person for whose
actions the employer is legally liable
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(c) The contractor shall, upon receiving a contract
instruction from the principal agent, cause the
same to be made good in a perfect and
workmanlike manner at his own cost and in
default thereof the employer shall be entitled to
cause it to be made good and to recover the
cost thereof from the contractor or to deduct
the same from amounts due to the contractor

(d) The contractor shall be responsible for the
protection and safety of such portions of the
premises placed under his control by the
employer for the purpose of executing the
works until the issue of the certificate of
practical completion

(e) Where the execution of the works involves the
risk of removal of or interference with support to
adjoining properties including land or structures
or any structures to be altered or added to, the
contractor shall obtain adequate insurance and
will remain adequately insured or insured to the
specific limit stated in the contract against the
death of or injury to persons or damage to such
property consequent on such removal or
interference with the support until such portion
of the works has been completed

(f) The contractor shall at all times proceed
immediately at his own cost to remove or
dispose of any debris and to rebuild, restore,
replace and/or repair such property and to
execute the works

10.7 High risk insurance

In the event of the project being executed in a
geological area classified as a "High Risk Area", that is
an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the
following will apply:
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10.7.1 Damage to the works

The contractor shall, from the commencement date of
the works until the date of the certificate of practical
completion bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage
to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above.
The contractor shall take such precautions and security
measures and other steps for the protection of the
works as he may deem necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or
dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace
and/or repair the works, at the contractor's own costs

10.7.2 Injury to persons or loss of or damage to
property

The contractor shall be liable for and hereby
indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in
common law or by statute, consequent upon personal
injuries to or the death of any person whomsoever
resulting from, arising out of, or caused by a
catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby
indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or any
other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of
the contract

10.7.3 It is the responsibility of the contractor to ensure
that he has adequate insurance to cover his risk and
liability as mentioned in 10.7.1 and 10.7.2. Without
limiting the contractor's obligations in terms of the
contract, the contractor shall, within twenty-one (21)
calendar days of the commencement date but before
commencement of the works, submit to the employer
proof of such insurance policy, if requested to do so
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12

13

14

10.7.4 The employer shall be entitled to recover any
and all losses and/or damages of whatever nature
suffered or incurred consequent upon the contractor's
default of his obligations as set out in 10.7.1; 10.7.2 and
10.7.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any
amounts still due under this contract or under any other
contract presently or hereafter existing between the
employer and the contractor and for this purpose all
these contracts shall be considered one indivisible
whole

Fixed: Value related: Time
related:

A11.0 LIABILITY INSURANCES
Clause 11.0

Fixed: Value related: Time
related:

A12.0 EFFECTING INSURANCES
Clause 12.0

Fixed: Value related: Time
related:

A13.0 No clause

A14.0 SECURITY
Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them
with the following:

14.1 In respect of contracts with a contract sum up to
R1 million, the security to be provided by the
contractor to the employer will be a payment reduction
of five per cent (5%) of the value certified in the
payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)
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14.1.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer's
entitlement shall take precedence over his obligations to
refund the payment reduction security or portions
thereof to the contractor

14.2 In respect of contracts with a contract sum above
R1 million, the contractor shall have the right to select
the security to be provided in terms of 14.3, 14.4, 14.5,
14.6, or 14.7 as stated in the schedule. Such security
shall be provided to the employer within twenty-one
(21) calendar days from commencement date. Should
the contractor fail to select the security to be provided
or should the contractor fail to provide the employer
with the selected security within twenty-one (21)
calendar days from commencement date, the
security in terms of 14.7 shall be deemed to have been
selected

14.3 Where security as a cash deposit of ten per cent
(10%) of the contract sum (excluding VAT) has been
selected:

14.3.1 The contractor shall furnish the employer with a
cash deposit equal in value to ten per cent (10%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date
of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to
three per cent (3%) of the contract value (excluding
VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date
of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per
cent (1%) of the contract value (excluding VAT) and
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final
payment certificate, the employer shall refund the
remainder of the cash deposit to the contractor
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14.3.5 The employer shall be entitled to recover
expense and loss from the cash deposit in terms of 33.0
provided that the employer complies with the provisions
of 33.4 in which event the employer's entitlement shall
take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the
employer nor the contractor shall be entitled to cede
the rights to the deposit to any third party

14.4 Where security as a variable construction
guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with
an acceptable variable construction guarantee equal
in value to ten per cent (10%) of the contract sum
(excluding VAT) within twenty-one (21) calendar days
from commencement date

14.4.2 The variable construction guarantee shall
reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation
to tender

14.4.3 The employer shall return the variable
construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall issue a written demand in terms of the variable
construction guarantee

14.5 Where security as a fixed construction
guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (5%) payment
reduction of the value certified in the payment
certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed
construction guarantee to the employer equal in
value to five per cent (5%) of the contract sum
(excluding VAT)

14.5.2 The fixed construction guarantee shall come
into force on the date of issue and shall expire on the
date of the last certificate of practical completion
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14.5.3 The employer shall return the fixed
construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a
payment certificate shall be in terms of 31.8 (A) and
34.8

14.5.5 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall be entitled to issue a written demand in terms of
the fixed construction guarantee or may recover from
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent
(5%) of the contract sum (excluding VAT) and a
payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has
been selected:

14.6.1 The contractor shall furnish the employer with a
cash deposit equal in value to five per cent (5%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date
of practical completion of the works the employer
shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)

14.6.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
may issue a written notice in terms of 33.4 or may
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per
cent (10%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(B)
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14.7.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer's
entitlement shall take precedence over his obligations to
refund the payment reduction or portions thereof to the
contractor

14.8 Payments made by the guarantor to the employer
in terms of the fixed or variable construction

guarantee shall not prejudice the rights of the employer
or contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security
in terms of 14.2, the employer, in his sole discretion
and without notification to the contractor, is entitled to
change the contractor's selected form of security to
that of a ten per cent (10%) payment reduction of the
value certified in the payment certificate (excluding
VAT), whereafter 14.7 shall be applicable

Fixed: Value related: Time
related:

EXECUTION

A15.0 PREPARATION FOR AND EXECUTION OF
THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:
No clause

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following
clause:

15.1.4 An acceptable health and safety plan, required in
terms of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), within twenty-one (21) calendar days
of commencement date

Clause 15.2.1 is amended by replacing it with the
following clause:
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17

18

19

Give the contractor possession of the site within ten
(10) working days of the contractor complying with the
terms of 15.1.4

Fixed: Value related: Time
related:

A16.0 ACCESS TO THE WORKS
Clause 16.0

Fixed: Value related: Time
related:

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and
the appointment of nominated and selected

subcontractors”

Fixed: Value related: Time
related:

A18.0 SETTING OUT OF THE WORKS
Clause 18.0

Fixed: Value related: Time
related:

A19.0 ASSIGNMENT
Clause 19.0

Fixed: Value related: Time
related:
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21

22

23

24

A20.0 NOMINATED SUBCONTRACTORS
Clause 20.0

Clause 20.1.3 is amended by replacing it with the
following:

No clause
Note: See item B9.1 hereinafter for adjustment of
attendance on nominated subcontractors executing

work allowed for under provisional sums

Fixed: Value related: Time
related:

A21.0 SELECTED SUBCONTRACTORS
Clause 21.0

Clause 21 is amended by replacing it with:
No clause

Fixed: Value related: Time
related:

A22.0 EMPLOYER'S DIRECT CONTRACTORS
Clause 22.0

Fixed: Value related: Time
related:

A23.0 CONTRACTOR'S DOMESTIC

SUBCONTRACTORS

Clause 23.0

Fixed: Value related: Time
related:

COMPLETION

A24.0 PRACTICAL COMPLETION
Clause 24.0

Fixed: Value related: Time
related:
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25

26

27

28

29

30

A25.0 WORKS COMPLETION
Clause 25.0

Fixed: Value related: Time
related:

A26.0 FINAL COMPLETION
Clause 26.0
Clause 26.1.2 is amended by inserting "#" next to 26.1.2

Fixed: Value related: Time
related:

A27.0 LATENT DEFECTS LIABILITY PERIOD
Clause 27.0

Fixed: Value related: Time
related:

A28.0 SECTIONAL COMPLETION
Clause 28.0

Fixed: Value related: Time
related:

A29.0 REVISION OF DATE FOR PRACTICAL
COMPLETION

Clause 29.0
Clause 29.2.5 is amended by replacing it with:
No clause

Fixed: Value related: Time
related:

A30.0 PENALTY FOR NON-COMPLETION
Clause 30.0

Fixed: Value related: Time
related:
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31

PAYMENT
A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.5.2 is amended by replacing "14.7.1" with
"14.0"

Clause 31.8 is amended by replacing it with the
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1;
14.5 or 14.6, the value of the works in terms of 31.4.1
and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in
interim payment certificates issued up to the date of
practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Alternative B

31.8(B) Where security as a payment reduction in
terms of 14.7 has been selected, the value of the works
in terms of 31.4.1 and materials and goods in terms of
31.4.2 shall be certified in full. The value certified shall
be subject to the following percentage adjustments:
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32

33

31.8(B).1 Ninety per cent (90%) of such value in interim
payment certificates issued up to the date of practical
completion

31.8(B).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

Fixed: Value related: Time
related:

A32.0 ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the
addition of the following at the end of the sentence:

"due to no fault of the contractor”

Fixed: Value related: Time
related:

A33.0 RECOVERY OF EXPENSE AND LOSS
Clause 33.0

Fixed: Value related: Time
related:
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34

35

A34.0 FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1
Clause 34.2 is amended by inserting "#" next to 34.2
Clause 34.8 is amended by deleting the words "where
security as a fixed construction guarantee in terms of
14.4 has been selected or where payment reduction has
been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing "seven (7)
calendar days" with "twenty-one (21) calendar days™
and deleting the words "subject to the employer giving

the contractor a tax invoice for the amount due"

Fixed: Value related: Time
related:

A35.0 PAYMENT TO OTHER PARTIES
Clause 35.0

Fixed: Value related: Time
related:

Carried to Collection

Preliminaries
Bill No. 1
Preliminaries

-10-

Mzuvele High School
General Repairs and Renovations

ltem

ltem




36

37

CANCELLATION

A36.0 CANCELLATION BY EMPLOYER -
CONTRACTOR'S DEFAULT

Clause 36.0

Clause 36.1 is amended by the addition of the following
clauses:

36.1.3 refuses or neglects to comply strictly with any of
the conditions of contract

36.1.4 estate being sequestrated, liquidated or
surrendered in terms of the insolvency laws in force
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged
in corrupt or fraudulent practices in competing for or
in executing the contract

Clause 36.3 is amended by removing the reference to
"No clause" and replacing the words "principal agent™
with "employer”

Clause 36.0 is amended by the addition of the following
clause:

36.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A37.0 CANCELLATION BY EMPLOYER - LOSS AND
DAMAGE

Clause 37.0

Clause 37.3.5 is amended by replacing "ninety (90)"
with "one hundred and twenty (120)"
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Clause 37.0 is amended by the addition of the following
clause:

37.5 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A38.0 CANCELLATION BY CONTRACTOR -
EMPLOYER'S DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)"
with "one hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following
clause:

38.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:
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40

41

A39.0 CANCELLATION - CESSATION OF THE
WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the
following at the end of the sentence:

"within one hundred and twenty (120) working days of
completion of such a report”

Fixed: Value related: Time
related:

DISPUTE
A40.0 DISPUTE SETTLEMENT
Clause 40.0

Clause 40.2.2 is amended by replacing "one (1) year"
with "three (3) years"

Clause 40.6 is amended by removing the reference to:
No clause

Clause 40.7.1 is amended by replacing "(10)" with "(15)"
and by the addition of the following:

Whether or not mediation resolves the dispute, the
parties shall bear their own costs concerning the
mediation and equally share the costs of the mediator
and related costs

Fixed: Value related: Time
related:

SUBSTITUTE PROVISIONS

A41.0 STATE CLAUSES
Clause 41.0

Fixed: Value related: Time
related:
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46

47

CONTRACT VARIABLES

A42.0 THE SCHEDULE (DPW-04EC)
Clause 42.0

Tenderers are referred to the Contract Data DPW-
04(EC) for variables pertaining to this contract

Fixed: Value related: Time
related:

SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

B1.1  Definitions and interpretation

See also clause A1.0 of Section A for additional and/or
amended definitions which shall apply equally to this
Section

Fixed: Value related: Time
related:

B2.0 DOCUMENTS

B2.1 Checking of documents

Fixed: Value related: Time
related:

B2.2 Provisional bills of quantities

Fixed: Value related: Time
related:

B2.3 Availability of construction documentation

Fixed: Value related: Time
related:

B2.4 Interests of agents

Fixed: Value related: Time
related:
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49

50

51

52

53

54

55

56

B2.5 Priced documents

Fixed: Value related: Time
related:

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of
Tender" with "Form of Offer and Acceptance DPW-
07(EC)"

Fixed: Value related: Time
related:

B3.0 THE SITE

B3.1 Defined works area

Fixed: Value related: Time
related:

B3.2 Geotechnical investigation

Fixed: Value related: Time
related:

B3.3 Inspection of the site

Fixed: Value related: Time
related:

B3.4 Existing premises occupied

Fixed: Value related: Time
related:

B3.5 Previous work - dimensional accuracy

Fixed: Value related: Time
related:

B3.6 Previous work - defects

Fixed: Value related: Time
related:

B3.7 Services - known

Fixed: Value related: Time
related:
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59

60

61

62

63

64

65

B3.8

Fixed:

related:

B3.9

Fixed:

related:

B3.10

Fixed:

related:

B3.11

Fixed:

related:

B4.0

Services - unknown

Value related:

Protection of trees

Value related:

Articles of value

Value related:

Time

Time

Time

Inspection of adjoining properties

Value related:

Time

MANAGEMENT OF CONTRACT

B4.1

Fixed:

related:

B4.2

Fixed:

related:

B4.3

Fixed:

related:

B4.4

Fixed:

related:

B4.5

Fixed:

related:

Management of the works

Value related:

Programme for the works

Value related:

Progress meetings

Value related:

Technical meetings

Value related:

Labour and plant records

Value related:

Preliminaries

Bill No.

1

Preliminaries

Time

Time

Time

Time

Time
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67

68

69

70

71

72

73

74

B5.0

SAMPLES, SHOP DRAWINGS AND

MANUFACTURERS’ INSTRUCTIONS

B5.1 Samples of materials
Fixed: Value related: Time
related:
B5.2 Workmanship samples
Fixed: Value related: Time
related:
B5.3 Shop drawings
Fixed: Value related: Time
related:
B5.4 Compliance with manufacturers’ instructions
Fixed: Value related: Time
related:
B6.0 TEMPORARY WORKS AND PLANT
B6.1 Deposits and fees
Fixed: Value related: Time
related:
B6.2 Enclosure of the works
Fixed: Value related: Time
related:
B6.3  Advertising
Fixed: Value related: Time
related:
B6.4 Plant, equipment, sheds and offices
Fixed: Value related: Time
related:
B6.5 Main notice board
Fixed: Value related: Time
related:

Carried to Collection
Preliminaries
Bill No. 1

Preliminaries

-26-

Mzuvele High School
General Repairs and Renovations

ltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem




75

76

77

78

79

80

81

82

B6.6 Subcontractors' notice board
Fixed: Value related: Time
related:
B7.0 TEMPORARY SERVICES
B7.1 Location
Fixed: Value related: Time
related:
B7.2 Water
Fixed: Value related: Time
related:
B7.3 Electricity
Fixed: Value related: Time
related:
B7.4 Telecommunication facilities
Fixed: Value related: Time
related:
B7.5 Ablution facilities
Fixed: Value related: Time
related:
B8.0 PRIME COST AMOUNTS
B8.1  Responsibility for prime cost amounts
Fixed: Value related: Time
related:
B9.0 ATTENDANCE ON N/S
SUBCONTRACTORS
B9.1 General attendance
Fixed: Value related: Time
related:

Carried to Collection
Preliminaries
Bill No. 1

Preliminaries

-27-

Mzuvele High School
General Repairs and Renovations

ltem

ltem

Iltem

ltem

ltem

ltem

ltem

ltem




83

84

85

86

87

88

89

90

B9.2 Special attendance

Fixed: Value related: Time
related:

B9.3 Commissioning - fuel, water and electricity

Fixed: Value related: Time
related:

B10.0 FINANCIAL ASPECTS

B10.1 Statutory taxes, duties and levies

Fixed: Value related: Time
related:

B10.2 Payment for preliminaries

Fixed: Value related: Time
related:

B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing
"within fifteen (15) working days of taking possession
of the site" with "when submitting his priced bills of
quantities / lump sum document”

Fixed: Value related: Time
related:

B10.4 Payment certificate cash flow

Fixed: Value related: Time
related:

B11.0 GENERAL

B11.1 Protection of the works

Fixed: Value related: Time
related:

B11.2 Protection / isolation of existing / sectionally
occupied works

Fixed: Value related: Time
related:
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94

95

96

97

98

99

100

B11.3 Security of the works

Fixed: Value related: Time
related:

B11.4 Notice before covering work

Fixed: Value related: Time
related:

B11.5 Disturbance

Fixed: Value related: Time
related:

B11.6 Environmental disturbance

Fixed: Value related: Time
related:

B11.7 Works cleaning and clearing

Fixed: Value related: Time
related:

B11.8 Vermin

Fixed: Value related: Time
related:

B11.9 Overhand work

Fixed: Value related: Time
related:

B11.10 Instruction manuals and guarantees

Fixed: Value related: Time
related:

B11.11 As built information

Fixed: Value related: Time
related:

B11.12 Tenant installations

Fixed: Value related: Time
related:
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B12.0 SCHEDULE OF VARIABLES

B12.1 Schedule of variables

Fixed: Value related: Time
related:

This schedule contains all variables referred to in this
document and is divided into pre-tender and post-tender
categories. The pre-tender category must be completed
in full and included in the tender documents. Both the
pre-tender and post-tender categories form part of these
Preliminaries

Spaces requiring information must be filled in, shown as
"not applicable" or deleted and not left blank. Where
choices are offered, the non-applicable items are to be
deleted. Where insufficient space is provided the
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in [ ] brackets

121 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities
[2.2]  The quantities are provisional
YES/NO

12.1.2 Availability of construction documentation
[2.3]  Construction documentation is complete
YES/NO

12.1.3 Interests of agents
[2.4]  Details:

12.1.4 Defined works area
[3.1]  Details:

12.1.5 Geotechnical investigation
[3.2] Details:

12.1.6 Existing premises occupied
[3.4]  Specific requirements:
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12.1.7
[3.5]

12.1.8
[3.6]

12.1.9
[3.7]

Previous work - dimensional accuracy
Details:

Previous work - defects
Details:

Services - known
Details:

12.1.10 Protection of trees

[3.9]

Specific requirements:

12.1.11 Inspection of adjoining properties

[3.11]

Specific requirements:

12.1.12 Enclosure of the works

[6.2]

Specific requirements:

12.1.13 Offices
[6.4.3] Specific requirements:

The contractor shall provide, maintain and
remove on completion of the works an office for
the exclusive use of the principal agent,
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric
lighting and fitted with boarded floor, desk,

chair, drawing stool, drawing board and lock-up
drawers for drawings. The office shall be kept
clean and fit for use at all times
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12.1.14 Main notice board

[6.5]  Specific requirements:
The contractor shall provide, erect where
directed, maintain and remove on completion of
the works a notice board size 3 x 3m as type
Drawing GEN 063, constructed of suitable
boarding with flat smooth surface and with
edging bead 19mm thick round outer edges and
projecting 12mm from face of boarding and
rounded on front edge. The board shall be
securely fixed to hoarding, where hoarding is
provided, or fixed to and including a suitable
supporting structure of timber or tubular posts
and braces. The board is to be painted ivory
white and the bead and 12mm wide dividing
lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All
wording shall be inscribed in dark green painted
sans serif lettering

12.1.15 Subcontractors’ notice board
[6.6] A notice board is required
YES/NO
Specific requirements:

12.1.16 Water
[7.2]  Option A (by contractor)
YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO

12.1.17 Electricity
[7.3]  Option A (by contractor)
YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO
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12.1.18 Telecommunications
[7.4] Telephone

YES/NO
Facsimile

YES/NO
E-mail

YES/NO

12.1.19 Ablution facilities
[7.5]  Option A (by contractor)
YES/NO

Option B (by employer)
YES/NO

12.1.20 Protection of existing/sectionally occupied
works
[11.2] Protection is required

YES/NO

12.1.21 Special attendance
[9.2] Subcontractor (1) details:

Subcontractor (2) details:

Subcontractor (3) details:

Subcontractor (4) details:

12.1.22 Protection of the works
[11.1] Specific requirements:

12.1.23 Disturbance

[11.5] Specific requirements:
The contractor shall keep the site, structures,
etc well watered during operations to prevent
dust and shall provide and erect and remove on
completion of the works all necessary
temporary dust screens all to the satisfaction of
the principal agent
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12.1.24 Environmental disturbance

[11.6]

12.2

12.2.1
[10.2]

12.2.2
[10.3]

12.2.3

Specific requirements:

POST-TENDER INFORMATION

Payment of preliminaries
Option A (prorated)
YES/NO

Option B (calculated)
YES/NO

Adjustment of preliminaries
Option A (three categories)
YES/NO

Option B (detailed breakdown)
YES/NO

Additional agreed preliminaries items
Details:

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which
apply to this contract except where N/A (Not Applicable)
appears against an item
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103

C1.0 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not
applicable depending on whether the contract is based
on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the
work to enable the tenderer to acquaint himself with the
nature and extent of the works and the manner in which
they are to be executed

* A full set of drawings is issued with the tender
documents indicating the full scope of the work to
enable the tenderer to acquaint himself with the nature
and extent of the works and the manner in which they
are to be executed

Should any part of the drawings not be clearly
understood by the tenderer he shall, before submitting
his tender, obtain clarification in writing from the
principal agent

Fixed: Value related:
Time related:

C2.0 GENERAL PREAMBLES

The document "Specification of Materials and Methods
to be used (PW371)" is obtainable on the Department's
website (http://www.publicworks.gov.za/ under
"Consultants Guidelines"), and shall be read in
conjunction with the bills of quantities / lump sum
document and be referred to for the full descriptions of
work to be done and materials to be used

Fixed: Value related:
Time related:
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105

106

C3.0 TRADE NAMES

Wherever a trade name for any product has been
described in the bills of quantities / lump sum
document, the tenderer's attention is drawn to the fact
that any other product of equal quality may be used
subject to the written approval of the principal agent
being obtained prior to the closing date for submission
of tenders

If prior written approval for an alternative product is not
obtained, the product described shall be deemed to
have been tendered for

Fixed: Value related:
Time related:

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender
documents, the tenderer shall provide all the information
called for, failing which the price of any such item,
materials or equipment shall be excluded from currency
fluctuations. (refer to Schedule of Imported Materials
and Equipment DPW-23(EC) to be completed by
tenderer)

Notwithstanding any provisions elsewhere regarding the
adjustment of contract prices, the price of any item,
material or equipment listed in terms of this clause shall
be excluded from the Contract Price Adjustment
Provisions (if applicable)

Fixed: Value related:
Time related:

C5.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer
must arrange with the unit commander or other
responsible officer to obtain permission to enter the site
for tendering purposes

Fixed: Value related:
Time related:
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C6.0 COMMENCEMENT OF WORKS IN SECURITY
AREAS

As the works falls within a security area the contractor
must give the unit commander or other responsible
officer notice before commencement of the works.
Should the contractor fail to make such arrangements,
admission to the site may be refused and any additional
costs will be for the contractor's account

Fixed: Value related:
Time related:

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor
shall obtain entrance permits for his personnel and
workmen entering the area and shall comply with all
regulations and instructions which may be issued from
time to time regarding the protection of persons and
property under the control of the Defence Force, Police
or chief security officer

Fixed: Value related:
Time related:

C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the
removal of a person or persons from the works for
security reasons, the contractor shall do so forthwith
and shall thereafter ensure that such person or persons
are denied access to the works and the site and/or to
any document or information relating to the works

Fixed: Value related:
Time related:
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111

C9.0 PROHIBITION ON TAKING OF
PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it
is prohibited to sketch or to take photographs of any
military site or installation or any building or civil works
thereon or to be in possession of a camera or other
apparatus used for taking of photographs except when
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all
correctional institutions in terms of article
44 1(e) of the Correctional Services Act 8 of 1959

Fixed: Value related:
Time related:

C10.0 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the
HIV/AIDS Specification (PW 1544) of the Department
that must be read together with and is deemed to be
incorporated under this Section of the bills of
quantities / lump sum document. Provision for pricing
of HIV/AIDS awareness is made under items C10.1 to
C10.5 hereafter and it is explicitly pointed out that all
requirements of the aforementioned specification are
deemed to be priced hereunder, as the said items
represent the only method of measurement and no
additional items or extras to the contract in this regard
shall be entertained

The contractor must take note that compliance with the
HIV/AIDS Specification is compulsory. In the event of
partial or total non-compliance, the principal agent,
notwithstanding the provisions of clause A 31.0 of
Section A or any other clause to the contrary, reserves
the right to delay issuing any progress payment
certificate until the contractor provides satisfactory
proof of compliance. The contractor shall not be
entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment
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C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of
an Awareness Champion including provision of all
relevant services, all in accordance with the HIV/AIDS
Specification

Fixed: Value related:
Time related:

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service
Provider approved by the principal

agent, provision of a Service Provider Workshop Plan
and a suitable venue, conducting of awareness
workshops by means of traditional and/or modern multi-
media techniques, including follow-up courses, making
available all tuition material and performing assessment
procedures, all in accordance with the HIV/AIDS
Specification

Fixed: Value related:
Time related:

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when
necessary of four plastic

laminated posters, booklets and educational videos, etc.
for the duration of the

construction period, all in accordance with the
HIV/AIDS Specification

Fixed: Value related:
Time related:

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed
in position, including male and

female condoms, replenishing male and female
condoms on a daily basis as required for the duration of
the construction period, all in accordance with the
HIV/AIDS

Specification

Fixed: Value related:
Time related:
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113

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing
the principal agent with access to information including
making available all reports, thoroughly completed and
reflecting the correct information, for the duration of the
construction period and close out, all in accordance
with the HIV/AIDS Specification

Fixed: Value related:
Time related:

C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements
set out in the Construction Regulations, 2003 issued
under the Occupational Health and Safety Act, 1993
(Act No 85 of 1993)

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read
together with and is deemed to be incorporated under
this Section of the bills of quantities / lump sum
document

The contractor must take note that compliance with the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the
provisions of clause A31.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment

Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and
Safety Specification is made under this clause and it is
explicitly pointed out that all requirements of the
aforementioned are deemed to be priced hereunder and
no additional claims in this regard shall be entertained

Fixed: Value related:
Time related:

*** Page Feed ***
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Item
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

Damage to existing finishes

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.

Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Carried to Collection

Block A - Administration Block
Bill No. 1
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Removal of materials

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained.

Removal of asbestos material

The removal of asbestos shall be carried out strictly by a
certified entity, registered in accordance with the
Occupational Health and Safety Act and the Asbestos
Regulation.

Asbestos in all forms/building elements that is to be
removed, shall be carried out in strict accordance with
aforementioned regulation, and a certificate issued by
the entity as contemplated in the above, shall be
provided per block for the removal thereof, where the
term block shall in this context refer to any single, free
standing building structure, regardless of size or
purpose.

Corresponding disposal certificates shall be issued by
the facility at which the asbestos is disposed of, with
said facility to, prior to the disposal of any asbestos
material provide satisfactory proof that the facility is duly
registered and fully compliant in terms of the act, to
receive the asbestos material.

Under no circumstances is the contractor nor any of his
duly authorised representatives to sell and/or give away
asbestos material to any member/s of the school
community, the community in general or the public at
large. Should this be found to be occurring, the
contractor will be held responsible contractually and may
further be prosecuted criminally.

The cost for complying with the above, and all
requirements of regulation as reflected above is to be
priced for in the items for removal of asbestos material.
No further claims in this regard will therefore be
entertained.

Carried to Collection
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10

REMOVAL OF EXISTING WORK

Breaking up and removing unreinforced concrete

Steps

Breaking up and removing unreinforced concrete

100mm Thick surface beds

Breaking down and removing brickwork etc

One brick walls

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

Timber single door not exceeding 2,5m?

Timber double door exceeding 2,5m? and not exceeding
5m?

Servicing of existing steel windows with new hinges,
latches etc

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

Taking down and removal of Asbestos by Specialist

Asbestos roof sheets, including all timber purlins, fixings,
etc.

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Timber rafters forming a double pitch roof on laminated
timber beam apex (laminated timber beam elsewhere),
including wall plates, timber supports and bracing on
eaves

297 x 70mm Laminated timber beam at apex of gable
roof

Barge boards

Carried to Collection

Block A - Administration Block
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11

12

13

14

15

16

17

18

19

20

21

22

23

Fascia boards
Eaves gutters
Rainwater pipes

Taking out and removing ironmongery

Remove existing pinning boards approximately 1200 x
1200mm high including fixings, etc., and cart off site

Remove existing pinning boards approximately 2400 x
1200mm high including fixings, etc., and cart off site

Remove existing chalkboards approximately 4800 x
1200mm high including fixings, etc., and cart off site

Hacking up/off and removing ceramic tile floor and wall
finishers including removing mortar bed or backing and
preparing concrete or brick surfaces for new screed,
plaster or tile finishers

Ceramic floor tiles

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and preparing
surfaces for new screed, plaster, tile finishes, etc

30mm Screed from floors
Internal plaster from walls and columns

Taking out and removing piping. including cutting off as
necessary, holderbats and making good floor and wall
finishes (making good tiling and paintwork elsewhere)

PVC piping not exceeding 50mm diameter

PVC piping exceeding 100mm and not exceeding
200mm diameter

Taking out and removing sanitary fittings, tanks,
geysers, etc, including disconnecting from pipes, traps,
etc and making good floor and wall finishes (making
good tiling and paintwork elsewhere)

Vitreous china wash hand basin

Vitreous china WC pan with cistern and flush pipe

Carried to Collection

Block A - Administration Block
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24

25

26

27

Stainless steel slab urinal including breaking up and

removing concrete urinal step

Taking out/off and removing glass and mirrors

Glass from steel windows, including cleaning out
rebates and preparing for new glass (new glass

elsewhere)

MAKING GOOD OF FINISHES, ETC

Cleaning brickwork

Acid cleaning internal face brickwork with high pressure
cleaner and leave walls clean, in perfect condition

MAKING GOOD OF EXISTING WORKS

Repairs to existing surface beds, including filling in
cracks, with an approved filler, stitching as required, etc

Block A - Administration Block
Bill No. 1
Alterations (Provisional)
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Item
No

BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN
BULK

EXCAVATIONS, ETC

Excavation in earth not exceeding 2m deep

Holes
Thickening under surface beds, etc.

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Compaction of surfaces

Compaction of ground surface under floors etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

FILLING ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site, compacted to 95% Mod
AASHTO density

Backfilling to trenches, holes, etc

Carried to Collection

Block A - Administration Block
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Earthworks (Provisional)

-50-

m3

m3

m3

m3

m2

m2

m3

Mzuvele High School

General Repairs and Renovations

Quantity

12

43

92

Rate

Amount




WEED KILLERS, INSECTICIDES, ETC

Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in

furrows and ramming

Block A - Administration Block
Bill No. 2
Earthworks (Provisional)
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Item
No

BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm concrete

Bases

Carried to Collection

Block A - Administration Block
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REINFORCED CONCRETE CAST ON/IN
FORMWORK

25MPa/19mm concrete

Surface beds on waterproofing

TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a steel
trowel

Surface beds, slabs, etc

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

REINFORCEMENT

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds
etc

Carried to Collection

Block A - Administration Block
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
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Item
No

BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

BRICKWORK

FOUNDATIONS (PROVISIONAL)

Brickwork of NFP bricks in class Il mortar

Piers m3

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Piers m3

Carried Forward to Summary of Section No. 2

Block A - Administration Block
Bill No. 4
Masonry (Provisional)
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Item
No

BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

PROFILED METAL SHEETING AND
ACCESSORIES

0.50mm - G550 AZ150, ColorPlus® Steel IBR with
integral stiffening rib steel roof sheeting and accessories
with ColorPlus® and ZincAL® finish on one side and
protective primer coating on the reverse side fixed to
timber purlins with equal spacing (timber purlins
measured elsewhere)

Roof covering with pitches not exceeding 25 degrees
Ridge cappings 475mm girth

ROOF AND WALL INSULATION

Multi-layered reinforced double-sided aluminium foil
sheeting in accordance with SANS 1381-4 with a mass
of not less than 293g/my and a Class | fire rating in
accordance with SANS 0177-3

Insulation sheeting laid taut over purlins (at
approximately 1200mm centres) and fixed concurrent
with roof covering with minimum 150mm stapled laps
including galvanised steel straining wires at not
exceeding 400mm centres and double-sided tape at
edges where required

Carried Forward to Summary of Section No. 2

Block A - Administration Block
Bill No. 5
Roof Coverings (Provisional)
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Item
No

BILL NO. 6

CARPENTRY AND JOINERY
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS
CONSTRUCTION ETC

SUPPLEMENTARY PREAMBLES

Trusses are at maximum 1200mm centres

Roof covering is 0.50mm - G550 AZ150, ColorPlus®
Steel IBR with integral stiffening rib steel roof sheeting
and accessories with ColorPlus® and ZincAL® finish on
one side and protective primer coating on the reverse
side fixed to timber purlins with equal spacing.

Ceilings are 6,4mm rhinoboard on 38 x 38mm
brandering

Carried to Collection

Block A - Administration Block
Bill No. 6
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Dimensions in descriptions of trusses are nominal and
actual measurements are to be obtained from the
architect/engineer and/or taken on site before design or
fabrication commences

Supply and install prefabricated timber roof truss system
complete and in accordance with the Standard Building
Regulations. Truss spanning 8448 x 1700mm high
overall with 700mm eaves projection on both sides

Wrought laminated Saligna

297 x 70mm Beam bolted to brick piers
Sawn softwood

38 x 114mm Wall plates

50 x 76mm Purlins

38 x 114mm Bracing

Sundries

Wrought faces on sawn timbers

Two coats creosote on sawn timbers

EAVES, VERGES, ETC

Medium density plain fibre-cement fascias and barge
boards

80 x 200mm Angle section barge boards including
galvanised steel H-profile jointing strips and fix with hot
dip galvanised screws and washers

12 x 225mm Medium density fascia boards including
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

Carried to Collection

Block A - Administration Block
Bill No. 6
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10

11

12

TIMBER DOORS, WINDOWS, ETC

Wrought meranti doors hung to timber/steel frames

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to

form V-joint

No

Ditto, but double door 1600 x 2032mm high with rebated

meeting edges

No

Semi-solid flush doors with commercial veneer suitable

for painting
44mm Door 813 x 2032mm high

Block A - Administration Block
Bill No. 6
Carpentry and Joinery (Provisional)

No

Carried to Collection

-60-

Mzuvele High School
General Repairs and Renovations

18




Mzuvele High School
General Repairs and Renovations

Bill No. 6
Carpentry and Joinery (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 58
59
60
Carried Forward to Summary of Section No. 2 R
Block A - Administration Block
Bill No. 6
Carpentry and Joinery (Provisional)

-61-



Item
No

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

NAILED-UP CEILINGS

6.4mm Fibre-cement plain ceiling boards with H-profile
galvanised steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres

Extra over ceiling for 600 x 600mm trap door of 38 x
38mm wrought softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

Nucornice foam plastic cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 2
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Bill No. 7
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Mzuvele High School
General Repairs and Renovations

Item Quantity Rate Amount
No

BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC
(PROVISIONAL)

FLOOR COVERINGS

300 x 300 x 2.5mm Semi flexible vinyl tiles

1 | On floors m2 173

Vinyl skirtings, nosings, etc

2 | 70mm High vinyl skirting
m 138

Ceramic floor tiles (PC sum R140.00/m? for supply and
delivery, excluding labour, waste and VAT) fixed with
adhesive to bedding and flush pointed with tinted
jointing compound

3 | On floors m2 57

4 | 70mm High cut tile skirting
m 105

POLISH, SEALERS, ETC

5 | Three coats wax polish on vinyl flooring
m2 217

Carried Forward to Summary of Section No. 2 R

Block A - Administration Block
Bill No. 8
Floor Coverings, Wall Linings, etc. (Provisional)
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Item
No

BILL NO. 9

IRONMONGERY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures etc clarifying the features of
the products/articles offered

On request returnable samples are to be provided to the
principal agent for consideration

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AN Anodised natural

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

Carried to Collection

Block A - Administration Block
Bill No. 9
Ironmongery (Provisional)

-64-

Mzuvele High School

General Repairs and Renovations

Quantity

Rate

Amount




HINGES, BOLTS, ETC

Manufactured by "Union" or other equal and approved

100mm Aluminium butt hinge

WC chrome plated indicator bolt
LOCKS

Manufactured by "Union" or other equal and approved

Solid art 390/313 Four Lever mortice lockset with and
including Satin Chrome Plated handles

LETTERS, NAMEPLATES, ETC

Manufactured by "Union" or other equal and approved

150 x 150mm Anodised aluminium plate with male
symbol

150 x 150mm Anodised aluminium plate with female
symbol

SUNDRIES

Manufactured by "Union" or other equal and approved

38mm Diameter door stop plugged and screwed to floor
with a 50mm long brass screw

Carried to Collection

Block A - Administration Block
Bill No. 9
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10

BATHROOM FITTINGS

Manufactured by "Union" or other equal and approved

Toilet roll holder, plugged

PINNING BOARDS, WRITING BOARDS,

PROJECTION SCREENS, ETC

Manufactured by "Vitrex System" or other equal and

approved

Standard green enamel megnatic chalkboard overall
size 4800 x 1140mm high comprising two fixed panels,
each 2400 x 1140mm high, with aluminium chalk rail

plugged

Pinning board size 1200 x 1200mm high plugged

Pinning board size 2400 x 1200mm high plugged

Block A - Administration Block
Bill No. 9
Ironmongery (Provisional)
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Item
No

BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

GALVANISED STEEL GATES, SCREENS, ETC

Welded screens and gates

Single hot dipped galvanised mild steel gate, 980mm x
2032mm formed of 40 x 60 x 3mm hollow sectioned
frames and midrail, filled in with 12mm solid square
vertical bars at 110mm centres including all ironmongery
to fix on wall and padlock set, etc.

Double hot dipped galvanised mild steel gate, 1520mm x
2100mm formed of 40 x 60 x 3mm hollow sectioned
frames and midrail, filled in with 12mm solid square
vertical bars at 110mm centres including all ironmongery
to fix on wall and padlock set, etc.

Carried Forward to Summary of Section No. 2
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Bill No. 10
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Item
No

BILL NO. 11

PLASTERING (PROVISIONAL)

INTERNAL PLASTER

SCREEDS

Screeds steel trowelled, on concrete

30mm Thick on floors and landings

GRANOLITHIC

Untinted granolithic, on concrete

30mm Thick on floors and landings

Cement plaster steel trowelled, on brickwork

On walls

On narrow widths

Carried Forward to Summary of Section No. 2
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Item
No

BILL NO. 12

PLUMBING AND DRAINAGE
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc, and disposal of surplus material on site

PVC-U pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

Polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with heat welded thermoplastic or where so described
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection

Block A - Administration Block
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Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with the relevant section of SANS
2001

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors for joints to PVC pipes, etc are given
separately)

Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 93% Mod AASHTO density and
disposal of surplus material on site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated
set of as-built drawings. At completion of the contract
the contractor shall hand these drawings to the principal
agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere)

Carried to Collection
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French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of
surplus material on site

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

RAINWATER DISPOSAL

Seamless aluminium prepainted gutters and rainwater

pipes

150mm Half-round roof gutters with beaded front edge
100mm Diameter rainwater pipes

Extra over gutter for stopped end

Extra over gutter for outlet for 100mm pipe

Extra over rainwater pipe for bend

Extra over rainwater pipe for shoe

Carried to Collection

Block A - Administration Block
Bill No. 12
Plumbing and Drainage (Provisional)
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10

11

12

13

14

15

STORMWATER CHANNELS

Earthworks

Excavate average 125mm deep in earth to form "V"
drain profile

Concrete, Formwork and Reinforcing

25MPa/19mm Reinforced concrete to bottom and sides
of "V" drain

"V" drains

Finishing top surface of "V" drains smooth with a steel
trowel to falls

Rough formwork (Degree of accuracy lll) to edges,
risers, ends and reveals not exceeding 300mm high or
wide

Type 193 fabric reinforcement in concrete surface beds

etc

10 x 150mm Pre-compressed bitumen impregnated
foam plastic joint sealing strips between brickwork and
concrete

SANITARY FITTINGS

"Vaal" or other equal and approved

455 x 290mm "Bantam" 7030 cloakroom basin bolted to
wall

"Hibiscus" 772602 close-coupled WC suite comprising
pan with double flap heavy duty plastic seat and
matching 9 litre cistern

"Flatback" 705326 wall urinal with spreader, waste
union, and FJT5.5 flushpipe (flush valve elsewhere)

Carried to Collection

Block A - Administration Block
Bill No. 12
Plumbing and Drainage (Provisional)

-73-

m3
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m2
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12
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96
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16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

WASTE UNIONS ETC

"Cobra Watertech" or other equal and approved

32mm 301 CP basin waste union

TRAPS ETC

75mm VA3.113 CP hinged urinal domical grating
50mm 345 CP bottle trap

TAPS, VALVES, ETC

"Cobra Watertech" or other equal and approved

15mm 1065-15CP fullway isolating ball valve
15mm 111-15CP pillar tap
FJ6.000CP "Flushmaster Junior" urinal flush valve

SANITARY PLUMBING

uPVC soil and vent pipes

50mm Pipes
110mm Pipes

Extra over uPVC soil and vent pipes for fittings

110mm Pan connector
50mm Bend

110mm Bend

50mm Junction
110mm Junction
50mm Access bend
110mm Access bend

50mm Access junction

Carried to Collection

Block A - Administration Block
Bill No. 12
Plumbing and Drainage (Provisional)
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32

33

34

35

36

WATER SUPPLIES

Class 1 copper pipes with capillary couplings

15mm Pipes m
22mm Pipes m
Extra over Class 1 copper pipes for capillary fittings

15mm Fittings No
22mm Fittings No

Testing

Testing water pipe system

Block A - Administration Block
Bill No. 12

Carried to Collection

Plumbing and Drainage (Provisional)
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38
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Bill No. 12
Plumbing and Drainage (Provisional)

COLLECTION

Total Brought Forward from Page No.

Block A - Administration Block
Bill No. 12
Plumbing and Drainage (Provisional)

Carried Forward to Summary of Section No. 2
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Item
No

BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Distribution boards etc

Rates for distribution boards etc are to include for
busbars, jumpers, neutral bars, internal wiring and
connections, circuit identification markers, control gear
labels, circuit legend cards and working drawings

Switches, socket outlets, etc

Rates for switches, socket outlets, etc are to include for
screwing to outlet boxes, connecting up and cover
plates

Light fittings
Rates for light fittings are to include for hanging, fixing

and connecting and for lamp holders and fluorescent
tubes and lamps of the type and wattage described

MUNICIPAL CONNECTION

CONNECTION

Provide the sum of R50 000 (Fifty thousand rand) for
municipal connection

BLOCK A - ADMIN BLOCK

LOW TENSION DISTRIBUTION

DISTRIBUTION BOARD DB

Flush mounted distribution board in one section
(uninterruptable power) with door, space for the
following equipment and space for 6 additional circuit
breakers, colour coded and installed in recess
(elsewhere) in brick wall

60A Triple pole isolator

Carried to Collection

Block A - Administration Block
Bill No. 13
Electrical work (Provisional)
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10

11

12

13

14

10A Single pole MCCB (5kA)
CABLES

1.5mm? 3-Core

2.5mm? 3-Core

16mm? 3-Core

Cable joints

1.5mm? 3-Core

16mm? 3-Core

Cable terminations

1.5mm? 3-Core

2.5mm?2 3-Core

16mm? 3-Core

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches
or sleeve pipes and bonded to cables with plastic
strapping at 2m centres

PVC insulated copper earth conductors laid with cables
in trenches or sleeve pipes and bonded to cables with
plastic strapping at 2m centres

6mm?

SUNDRIES

Low tension room accessories comprising first aid kit,
pair of rubber gloves and notices on door and inside the
room complying with the Occupational Health and
Safety Act, 1993

Carried to Collection

Block A - Administration Block
Bill No. 13
Electrical work (Provisional)
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60




15

16

17

18

19

20

21

22

23

24

25

26

GENERAL LIGHTING AND POWER

CONDUITS ETC

Rigid PVC conduits

20mm Diameter

PVC conduit accessories

Round outlet box for 20mm conduit

Deep type (concrete type) round outlet box for 20mm
conduit

Standard draw box for 20mm conduit

50 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box with blank cover plate
CONDUCTORS

Bare copper conductors drawn into conduit, trunking or
power skirting

PVC insulated stranded copper conductors drawn into
conduit, trunking or power skirting

Heat resistant silicon insulated stranded copper
conductors drawn into conduit, trunking or power skirting

1.5mm?

DRAW-WIRES

Galvanised steel draw-wires drawn into conduit

LIGHT SWITCHES, SOCKET OUTLETS, ETC

Flush mounted bell push button
16A Flush mounted two lever one-way switch unit

16A Three pin flush mounted socket outlet with switch,
single type

Carried to Collection

Block A - Administration Block
Bill No. 13
Electrical work (Provisional)
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27

28

29

30

LUMINAIRES

Lascon V1-100BC/C/Plas economy injection moulded
polycarbonate luminaire with 100W GLS lamp

SUNDRIES
Earthing of buildings

Provision of as built drawings

Testing and commissioning the complete electrical

installation

Block A - Administration Block
Bill No. 13
Electrical work (Provisional)

Carried to Collection
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Mzuvele High School
General Repairs and Renovations

Bill No. 13
Electrical work (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 77
78
79
80
Carried Forward to Summary of Section No. 2 R
Block A - Administration Block
Bill No. 13
Electrical work (Provisional)
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Mzuvele High School
General Repairs and Renovations

Item Quantity Rate Amount
No

BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

1 | Panes exceeding 0,1m? and not exceeding 0,5m? m2 14

Carried Forward to Summary of Section No. 2 R

Block A - Administration Block
Bill No. 14
Glazing (Provisional)

-82-



Item
No

BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with
manufacturer's specifications unless otherwise
described

Carried to Collection

Block A - Administration Block
Bill No. 15
Paintwork (Provisional)

-83-
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Rate

Amount




PAINTWORK ETC TO NEW WORK

Unless otherwise described paintwork on ceilings shall
be deemed to be in the "White" colour group and
paintwork on all other components shall be deemed to
be in the "Pastel" colour group in accordance with the
Natural Colour System (NCS) adopted by the SA
National Standards

ON INTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer, one universal undercoat
and two coats quality Pva paint

Walls

ON PLASTERBOARD SURFACES

One coat primer, one universal undercoat and two coats
exterior quality "Cemote" pva paint

Ceilings and cornices

ON FIBRE-CEMENT BOARD SURFACES

Two coats extremely durable UV-resistant, washable
pure acrylic emulsion sheen paint

Fascias and barge boards, including priming metal
jointing strips

ON WOOD SURFACES

One coat primer, one coat alkyd based universal
undercoat and two coats superior quality universal

enamel paint

Laminated beam

Doors

Carried to Collection

Block A - Administration Block
Bill No. 15
Paintwork (Provisional)
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m2

m2

m2
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230

48

22

101




PAINTWORK, ETC TO PREVIOUSLY PAINTED

WORK

ON METAL SURFACES

One coat alkyd based zinc phosphate primer and two

coats premium quality polyurethane enamel paint, on

steel

Windows

ON WOOD SURFACES

Two coats oil wood primer

Backs of frames, linings, etc not exceeding 300mm wide

Block A - Administration Block
Bill No. 15
Paintwork (Provisional)

Carried to Collection
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Mzuvele High School
General Repairs and Renovations

Bill No. 15
Paintwork (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 83
84
85
Carried Forward to Summary of Section No. 2 R
Block A - Administration Block
Bill No. 15
Paintwork (Provisional)
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Mzuvele High School
General Repairs and Renovations

SECTION SUMMARY - Block A - Administration Block

Bill Page Amount
No ag
1 | Alterations (Provisional) 49
2 | Earthworks (Provisional) o | T
3 | Concrete, Formwork and Reinforcement (Provisional) e | T
4 | Masonry (Provisional) o | T
5 | Roof Coverings (Provisional) A
6 | Carpentry and Joinery (Provisional) o | T
7 | Ceilings, Partitions and Access Flooring (Provisional) w |
8 | Floor Coverings, Wall Linings, etc. (Provisional) w | T
9 | Ironmongery (Provisional) A e
10 | Metalwork (Provisional) O
11 | Plastering (Provisional) U N
12 | Plumbing and Drainage (Provisional) L | T
13 | Electrical work (Provisional) S N
14 | Glazing (Provisional) S e
15 | Paintwork (Provisional) o | T

Carried to Final Summary
Block A - Administration Block
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Item
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Carried to Collection

Block B - HOD Offices
Bill No. 1
Alterations (Provisional)

-88-
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Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

Damage to existing finishes

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.

Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Carried to Collection

Block B - HOD Offices
Bill No. 1
Alterations (Provisional)

-890-
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Removal of materials

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained.

Removal of asbestos material

The removal of asbestos shall be carried out strictly by a
certified entity, registered in accordance with the
Occupational Health and Safety Act and the Asbestos
Regulation.

Asbestos in all forms/building elements that is to be
removed, shall be carried out in strict accordance with
aforementioned regulation, and a certificate issued by
the entity as contemplated in the above, shall be
provided per block for the removal thereof, where the
term block shall in this context refer to any single, free
standing building structure, regardless of size or
purpose.

Corresponding disposal certificates shall be issued by
the facility at which the asbestos is disposed of, with
said facility to, prior to the disposal of any asbestos
material provide satisfactory proof that the facility is duly
registered and fully compliant in terms of the act, to
receive the asbestos material.

Under no circumstances is the contractor nor any of his
duly authorised representatives to sell and/or give away
asbestos material to any member/s of the school
community, the community in general or the public at
large. Should this be found to be occurring, the
contractor will be held responsible contractually and may
further be prosecuted criminally.

The cost for complying with the above, and all
requirements of regulation as reflected above is to be
priced for in the items for removal of asbestos material.
No further claims in this regard will therefore be
entertained.

Carried to Collection

Block B - HOD Offices
Bill No. 1
Alterations (Provisional)
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10

11

12

REMOVAL OF EXISTING WORK

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

Timber single door not exceeding 2,5m?

Servicing of existing aluminium window with new hinges,
latches etc

Note: Tenderers are referred to the aforegoing

supplementary preambles within this trade when
pricing the following item (removal of asbestos)

Taking down and removal of Asbestos by Specialist

Asbestos roof sheets, including all timber purlins, fixings,
etc.

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Gypsum plasterboard ceilings, including timber
brandering, cornices, etc

Timber rafters
Wall plates
Barge boards
Fascia boards
Eaves gutters
Rainwater pipes

Taking out and removing ironmongery

Remove existing pinning boards approximately 1200 x
1200mm high including fixings, etc., and cart off site

Taking out/off and removing sundry metalwork

Steel single leaf security gate not exceeding 2,5m?

Carried to Collection

Block B - HOD Offices
Bill No. 1
Alterations (Provisional)
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15

15




13

14

15

16

17

Hacking up/off and removing tile floor and wall finishers
including removing mortar bed or backing and
preparing concrete or brick surfaces for new screed,
plaster or tile finishers

Ceramic floor tiles

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and preparing
surfaces for new screed, plaster, tile finishes, etc

30mm Screed from floors
Internal plaster from walls and columns

Taking out/off and removing glass and mirrors

Broken glass from windows, including cleaning out
rebates and preparing for new glass (new glass
elsewhere)

MAKING GOOD OF FINISHES, ETC

Cleaning brickwork

Acid cleaning external face brickwork with high pressure
cleaner and leave walls clean, in perfect condition

Carried to Collection

Block B - HOD Offices
Bill No. 1
Alterations (Provisional)
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Bill No. 1
Alterations (Provisional)

COLLECTION

Total Brought Forward from Page No.

Block B - HOD Offices
Bill No. 1
Alterations (Provisional)
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Item
No

BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN
BULK

EXCAVATIONS, ETC

Thickening under surface beds, etc.

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Hard rock

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Compaction of surfaces

Compaction of ground surface under floors etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

WEED KILLERS, INSECTICIDES, ETC

Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

Carried Forward to Summary of Section No. 3

Block B - HOD Offices
Bill No. 2
Earthworks (Provisional)
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Item
No

BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

Carried to Collection

Block B - HOD Offices
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)

-05-

Mzuvele High School

General Repairs and Renovations

Quantity

Rate

Amount




REINFORCED CONCRETE CAST ON/IN
FORMWORK

25MPa/19mm concrete

Surface beds on waterproofing

TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a steel
trowel

Surface beds, slabs, etc

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

REINFORCEMENT

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds
etc

Carried to Collection

Block B - HOD Offices
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
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Mzuvele High School
General Repairs and Renovations

Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 95
96
Carried Forward to Summary of Section No. 3 R
Block B - HOD Offices
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
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Item
No

BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

BRICKWORK

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

One brick walls m2

2.5mm Galvanised brick reinforcement

150mm Wide reinforcement built in horizontally m

Carried Forward to Summary of Section No. 3

Block B - HOD Offices
Bill No. 4
Masonry (Provisional)
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Item
No

BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

PROFILED METAL SHEETING AND
ACCESSORIES

0.50mm - G550 AZ150, ColorPlus® Steel IBR with
integral stiffening rib steel roof sheeting and accessories
with ColorPlus® and ZincAL® finish on one side and
protective primer coating on the reverse side fixed to
timber purlins with equal spacing (timber purlins
measured elsewhere)

Roof covering with pitches not exceeding 25 degrees

ROOF AND WALL INSULATION

Multi-layered reinforced double-sided aluminium foil
sheeting in accordance with SANS 1381-4 with a mass
of not less than 293g/my and a Class | fire rating in
accordance with SANS 0177-3

Insulation sheeting laid taut over purlins (at
approximately 1200mm centres) and fixed concurrent
with roof covering with minimum 150mm stapled laps
including galvanised steel straining wires at not
exceeding 400mm centres and double-sided tape at
edges where required

Carried Forward to Summary of Section No. 3

Block B - HOD Offices
Bill No. 5
Roof Coverings (Provisional)
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Item
No

BILL NO. 6

CARPENTRY AND JOINERY
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing
Items described as "nailed" shall be deemed to be fixed

with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not

exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

ROOFS ETC

SUPPLEMENTARY PREAMBLES

Rafters are at maximum 1200mm centres

Roof covering is 0.50mm - G550 AZ150, ColorPlus®
Steel IBR with integral stiffening rib steel roof sheeting
and accessories with ColorPlus® and ZincAL® finish on
one side and protective primer coating on the reverse
side fixed to timber purlins with equal spacing.

Ceilings are 6,4mm rhinoboard on 38 x 38mm
brandering

38 x 114mm Wall plates

Carried to Collection

Block B - HOD Offices
Bill No. 6
Carpentry and Joinery (Provisional)
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50 x 76mm Purlins

Sundries

Wrought faces on sawn timbers

Two coats creosote on sawn timbers

EAVES, VERGES, ETC

Medium density plain fibre-cement fascias and barge
boards

80 x 200mm Angle section barge boards including
galvanised steel H-profile jointing strips and fix with hot
dip galvanised screws and washers

12 x 225mm Medium density fascia boards including
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

Carried to Collection

Block B - HOD Offices
Bill No. 6
Carpentry and Joinery (Provisional)
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TIMBER DOORS, WINDOWS, ETC

Wrought meranti doors hung to timber frames

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint

Carried to Collection

Block B - HOD Offices
Bill No. 6
Carpentry and Joinery (Provisional)
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Item
No

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

NAILED-UP CEILINGS

6.4mm Fibre-cement plain ceiling boards with H-profile
galvanised steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres

Extra over ceiling for 600 x 600mm trap door of 38 x
38mm wrought softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

Nucornice foam plastic cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 3

Block B - HOD Offices
Bill No. 7
Ceilings, Partitions and Access Flooring (Provisional)
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Item
No

BILL NO. 8

IRONMONGERY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures etc clarifying the features of
the products/articles offered

On request returnable samples are to be provided to the
principal agent for consideration

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AN Anodised natural

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

Carried to Collection

Block B - HOD Offices
Bill No. 8
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HINGES, BOLTS, ETC

"Union" or other equally approved

100mm Aluminium butt hinge

LOCKS

Manufactured by "Union"

Solid art 390/313 Four Lever mortice lockset with and
including Satin Chrome Plated handles

SUNDRIES

Manufactured by "Union"

38mm Diameter door stop plugged and screwed to floor
with a 50mm long brass screw

PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC

Manufactured by "Vitrex System"

Pinning board approximately 1200 x 1200mm high

Carried to Collection

Block B - HOD Offices
Bill No. 8
Ironmongery (Provisional)
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Item
No

BILL NO. 9

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

GALVANISED STEEL GATES, SCREENS, ETC

Welded screens and gates

Single hot dipped galvanised mild steel gate, 980mm x
2032mm formed of 40 x 60 x 3mm hollow sectioned
frames and midrail, filled in with 12mm solid square
vertical bars at 110mm centres including all ironmongery
to fix on wall and padlock set

Carried Forward to Summary of Section No. 3

Block B - HOD Offices
Bill No. 9
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-108-

No

Mzuvele High School

General Repairs and Renovations

Quantity

Rate

Amount




Item
No

BILL NO. 10

PLASTERING (PROVISIONAL)

INTERNAL PLASTER

SCREEDS

Screeds steel trowelled, on concrete

30mm Thick on floors and landings

GRANOLITHIC

Untinted granolithic, on concrete

30mm Thick on floors and landings

Cement plaster steel trowelled, on brickwork

On walls

On narrow widths

Carried Forward to Summary of Section No. 3
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Item
No

BILL NO. 11

TILING (PROVISIONAL)

FLOOR TILING

Ceramic floor tiles (PC sum R140.00/m? for supply and
delivery, excluding labour, waste and VAT) fixed with
adhesive to bedding and flush pointed with tinted
jointing compound

On floors and landings m2

70mm High cut tile skirting

Carried Forward to Summary of Section No. 3

Block B - HOD Offices
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Item
No

BILL NO. 12

PLUMBING AND DRAINAGE
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc, and disposal of surplus material on site

PVC-U pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

Polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with heat welded thermoplastic or where so described
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection

Block B - HOD Offices
Bill No. 12
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Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with the relevant section of SANS
2001

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors for joints to PVC pipes, etc are given
separately)

Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 93% Mod AASHTO density and
disposal of surplus material on site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated
set of as-built drawings. At completion of the contract
the contractor shall hand these drawings to the principal
agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere)

Carried to Collection

Block B - HOD Offices
Bill No. 12
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French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of
surplus material on site

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

RAINWATER DISPOSAL

Seamless aluminium prepainted gutters and rainwater

pipes

150mm Half-round roof gutters with beaded front edge
100mm Diameter rainwater pipes

Extra over gutter for stopped end

Extra over gutter for outlet for 100mm pipe

Extra over rainwater pipe for bend

Extra over rainwater pipe for shoe

Carried to Collection

Block B - HOD Offices
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11

12

STORMWATER CHANNELS

Earthworks

Excavate average 125mm deep in earth to form "V"
drain profile

Concrete, Formwork and Reinforcing

25MPa/19mm Reinforced concrete to bottom and sides
of "V" drain

"V" drains

Finishing top surface of "V" drains smooth with a steel
trowel to falls

Rough formwork (Degree of accuracy lll) to edges,
risers, ends and reveals not exceeding 300mm high or
wide

Type 193 fabric reinforcement in concrete surface beds
etc

10 x 150mm Pre-compressed bitumen impregnated
foam plastic joint sealing strips between brickwork and
concrete

Carried to Collection

Block B - HOD Offices
Bill No. 12
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Carried Forward to Summary of Section No. 3

Block B - HOD Offices
Bill No. 12
Plumbing and Drainage (Provisional)

-115-

Page
No

111
112
113

114

Mzuvele High School
General Repairs and Renovations

Amount




Item
No

BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK B

SUPPLEMENTARY PREAMBLES

Distribution boards etc

Rates for distribution boards etc are to include for
busbars, jumpers, neutral bars, internal wiring and
connections, circuit identification markers, control gear
labels, circuit legend cards and working drawings

Switches, socket outlets, etc

Rates for switches, socket outlets, etc are to include for
screwing to outlet boxes, connecting up and cover
plates

Light fittings
Rates for light fittings are to include for hanging, fixing

and connecting and for lamp holders and fluorescent
tubes and lamps of the type and wattage described

LOW TENSION DISTRIBUTION

DISTRIBUTION BOARD DB

Flush mounted distribution board in one section
(uninterruptable power) with door, space for the
following equipment and space for 6 additional circuit
breakers, colour coded and installed in recess
(elsewhere) in brick wall

60A Triple pole isolator

10A Single pole MCCB (5kA)

CABLES

1.5mm? 3-Core

Carried to Collection

Block B - HOD Offices
Bill No. 13
Electrical work (Provisional)
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10

11

12

13

14

15

2.5mm?2 3-Core

16mm? 3-Core

Cable joints

1.5mm? 3-Core
16mm? 3-Core

Cable terminations

1.5mm? 3-Core

2.5mm? 3-Core

16mm? 3-Core

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches
or sleeve pipes and bonded to cables with plastic
strapping at 2m centres

PVC insulated copper earth conductors laid with cables
in trenches or sleeve pipes and bonded to cables with
plastic strapping at 2m centres

6mm?

SUNDRIES

Low tension room accessories comprising first aid kit,
pair of rubber gloves and notices on door and inside the

room complying with the Occupational Health and
Safety Act, 1993

GENERAL LIGHTING AND POWER

CONDUITS ETC

Rigid PVC conduits

20mm Diameter

PVC conduit accessories

Round outlet box for 20mm conduit

Carried to Collection

Block B - HOD Offices
Bill No. 13
Electrical work (Provisional)
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16

17

18

19

20

21

22

23

24

25

26

27

28

Deep type (concrete type) round outlet box for 20mm
conduit

Standard draw box for 20mm conduit

50 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box with blank cover plate
CONDUCTORS

Bare copper conductors drawn into conduit, trunking or
power skirting

PVC insulated stranded copper conductors drawn into
conduit, trunking or power skirting

Heat resistant silicon insulated stranded copper
conductors drawn into conduit, trunking or power skirting

1.5mm?
DRAW-WIRES

Galvanised steel draw-wires drawn into conduit

LIGHT SWITCHES, SOCKET OUTLETS, ETC

Flush mounted bell push button
16A Flush mounted two lever one-way switch unit

16A Three pin flush mounted socket outlet with switch,
single type

LUMINAIRES

Lascon V1-100BC/C/Plas economy injection moulded
polycarbonate luminaire with 100W GLS lamp

SUNDRIES
Earthing of buildings

Provision of as built drawings

Carried to Collection
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Testing and commissioning the complete electrical
installation

Carried to Collection
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Item
No

BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

Panes exceeding 0,1m? and not exceeding 0,5m? m2

Carried Forward to Summary of Section No. 3

Block B - HOD Offices
Bill No. 14
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BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with
manufacturer's specifications unless otherwise
described

COLOURS

Unless otherwise described paintwork on ceilings shall
be deemed to be in the "White" colour group and
paintwork on all other components shall be deemed to
be in the "Pastel" colour group in accordance with the
Natural Colour System (NCS) adopted by the SA
National Standards

Carried to Collection

Block B - HOD Offices
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer, one universal undercoat
and two coats quality Pva paint

Walls

ON PLASTERBOARD SURFACES

One coat primer, one universal undercoat and two coats
exterior quality "Cemote" pva paint

Ceilings and cornices

ON FIBRE-CEMENT BOARD SURFACES

Two coats extremely durable UV-resistant, washable
pure acrylic emulsion sheen paint

Fascias and barge boards, including priming metal
jointing strips

ON WOOD SURFACES

One coat primer, one coat alkyd based universal
undercoat and two coats superior quality universal

enamel paint

Doors

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK

ON METAL SURFACES

One coat alkyd based zinc phosphate primer and two
coats premium quality polyurethane enamel paint, on
steel

Door frame

Carried to Collection
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15

SECTION SUMMARY - Block B - HOD Offices

Alterations (Provisional)

Earthworks (Provisional)

Concrete, Formwork and Reinforcement (Provisional)

Masonry (Provisional)
Roof Coverings (Provisional)

Carpentry and Joinery (Provisional)

Ceilings, Partitions and Access Flooring (Provisional)

Ironmongery (Provisional)

Metalwork (Provisional)

Plastering (Provisional)

Tiling (Provisional)

Plumbing and Drainage (Provisional)
Electrical work (Provisional)

Glazing (Provisional)

Paintwork (Provisional)

Carried to Final Summary
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Item
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 1
Alterations (Provisional)
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Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

Damage to existing finishes

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.

Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Carried to Collection
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Removal of materials

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained.

Removal of asbestos material

The removal of asbestos shall be carried out strictly by a
certified entity, registered in accordance with the
Occupational Health and Safety Act and the Asbestos
Regulation.

Asbestos in all forms/building elements that is to be
removed, shall be carried out in strict accordance with
aforementioned regulation, and a certificate issued by
the entity as contemplated in the above, shall be
provided per block for the removal thereof, where the
term block shall in this context refer to any single, free
standing building structure, regardless of size or
purpose.

Corresponding disposal certificates shall be issued by
the facility at which the asbestos is disposed of, with
said facility to, prior to the disposal of any asbestos
material provide satisfactory proof that the facility is duly
registered and fully compliant in terms of the act, to
receive the asbestos material.

Under no circumstances is the contractor nor any of his
duly authorised representatives to sell and/or give away
asbestos material to any member/s of the school
community, the community in general or the public at
large. Should this be found to be occurring, the
contractor will be held responsible contractually and may
further be prosecuted criminally.

The cost for complying with the above, and all
requirements of regulation as reflected above is to be
priced for in the items for removal of asbestos material.
No further claims in this regard will therefore be
entertained.

Carried to Collection
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11

12

REMOVAL OF EXISTING WORK

Breaking up and removing unreinforced concrete

Steps

Breaking up and removing unreinforced concrete

100mm Thick surface beds

Breaking down and removing brickwork etc

One brick walls

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

Timber single door not exceeding 2,5m?

Servicing of existing steel windows with new hinges,
latches etc

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

Taking down and removal of Asbestos by Specialist

Asbestos roof sheets, including all timber purlins, fixings,
etc.

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Timber roof structure of double pitched roof with two
gable ends including wall plates, trusses and bracing

Gypsum plasterboard ceilings, including timber
brandering, cornices, etc

Barge boards
Fascia boards
Eaves gutters

Rainwater pipes

Carried to Collection
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13

14

15

16

17

18

19

20

21

22

Taking out and removing ironmongery

Remove existing pinning boards approximately 2400 x
1200mm high including fixings, etc., and cart off site

Remove existing chalkboards approximately 4800 x
1200mm high including fixings, etc., and cart off site

Taking out/off and removing sundry metalwork

Steel single leaf security gate not exceeding 2,5m?

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and preparing
surfaces for new screed, plaster, tile finishes, etc

30mm Screed from floors
Internal plaster from walls and columns

Taking out/off and removing glass and mirrors

Glass from steel windows, including cleaning out
rebates and preparing for new glass (new glass
elsewhere)

MAKING GOOD OF FINISHES, ETC

Cleaning brickwork

Acid cleaning internal face brickwork at dado level with
high pressure cleaner and leave walls clean, in perfect
condition and re-apply two coats of clear gloss face
brick sealer

Acid cleaning external face brickwork with high pressure
cleaner and leave wall, clean in perfect condition

MAKING GOOD OF EXISTING WORKS

Repairs to existing surface beds, including filling in
cracks, with an approved filler, stitching as required, etc

METAL STITCHING

Hacking up/off and removing plaster from walls, columns
and beams

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 1
Alterations (Provisional)
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306

22

147

307

22

75




23

24

25

26

27

Chipout 40 x 10mm mortar joint between brickwork
courses and clean out joint with an air compressor m

19mm Diameter Thorhelical or similar approved helical

bar inserted midway between structural cracks m
Grout 40 x 10mm joint between brick courses m
Internal plaster on walls m2

One coat primer, one universal undercoat and two coats
quality pva paint
m2

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 1
Alterations (Provisional)
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Bill No. 1
Alterations (Provisional)

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 4

Block C - Typical 8 Classroom Block
Bill No. 1
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128
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Amount




Item
No

BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN
BULK

EXCAVATIONS, ETC

Excavation in earth not exceeding 2m deep

Holes
Thickening under surface beds, etc.

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Compaction of surfaces

Compaction of ground surface under floors etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

FILLING ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site, compacted to 95% Mod
AASHTO density

Backfilling to trenches, holes, etc

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 2
Earthworks (Provisional)
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m3

m3

m3

m3

m2

m2

m3
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Quantity

16

22

125

Rate

Amount




WEED KILLERS, INSECTICIDES, ETC

Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 2
Earthworks (Provisional)
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m2
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125




Mzuvele High School
General Repairs and Renovations

Bill No. 2
Earthworks (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 133
134
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Bill No. 2
Earthworks (Provisional)
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Item
No

BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm concrete

Bases

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
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m3
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General Repairs and Renovations

Quantity

0.4

Rate

Amount




REINFORCED CONCRETE CAST ON/IN
FORMWORK

25MPa/19mm concrete

Surface beds on waterproofing

TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a steel
trowel

Surface beds, slabs, etc

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

REINFORCEMENT

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds
etc

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
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m3

No

m2

m2
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16

125

129

125




Mzuvele High School
General Repairs and Renovations

Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 136
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Item
No

BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

BRICKWORK

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

One brick wall m2

Carried Forward to Summary of Section No. 4

Block C - Typical 8 Classroom Block
Bill No. 4
Masonry (Provisional)
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Item
No

BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

PROFILED METAL SHEETING AND
ACCESSORIES

0.50mm - G550 AZ150, ColorPlus® Steel IBR with
integral stiffening rib steel roof sheeting and accessories
with ColorPlus® and ZincAL® finish on one side and
protective primer coating on the reverse side fixed to
timber purlins with equal spacing (timber purlins
measured elsewhere)

Roof covering with pitches not exceeding 25 degrees
Ridge cappings 475mm girth

ROOF AND WALL INSULATION

Multi-layered reinforced double-sided aluminium foil
sheeting in accordance with SANS 1381-4 with a mass
of not less than 293g/my and a Class | fire rating in
accordance with SANS 0177-3

Insulation sheeting laid taut over purlins (at
approximately 1200mm centres) and fixed concurrent
with roof covering with minimum 150mm stapled laps
including galvanised steel straining wires at not
exceeding 400mm centres and double-sided tape at
edges where required

Carried Forward to Summary of Section No. 4

Block C - Typical 8 Classroom Block
Bill No. 5
Roof Coverings (Provisional)
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m2

m2
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Quantity

599

72

599

Rate

Amount




Item
No

BILL NO. 6

CARPENTRY AND JOINERY
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS
CONSTRUCTION ETC

SUPPLEMENTARY PREAMBLES

Trusses are at maximum 1200mm centres

Roof covering is 0.50mm - G550 AZ150, ColorPlus®
Steel IBR with integral stiffening rib steel roof sheeting
and accessories with ColorPlus® and ZincAL® finish on
one side and protective primer coating on the reverse
side fixed to timber purlins with equal spacing.

Ceilings are 6,4mm rhinoboard on 38 x 38mm
brandering

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 6
Carpentry and Joinery (Provisional)
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Amount




Dimensions in descriptions of trusses are nominal and
actual measurements are to be obtained from the
architect/engineer and/or taken on site before design or
fabrication commences

Supply and install prefabricated timber roof truss system
complete and in accordance with the Standard Building
Regulations. Truss spanning 9348 x 1700mm high
overall with 700mm eaves projection on both sides

Wrought laminated Saligna

297 x 70mm Beam bolted to brick piers (brick piers
elsewhere measured)

Sawn softwood

38 x 114mm Wall plates

50 x 76mm Purlins

38 x 114mm Bracing

Sundries

Wrought faces on sawn timbers

Two coats creosote on sawn timbers

EAVES, VERGES, ETC

Medium density plain fibre-cement fascias and barge
boards

80 x 200mm Angle section barge boards including
galvanised steel H-profile jointing strips and fix with hot
dip galvanised screws and washers

12 x 225mm Medium density fascia boards including
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 6
Carpentry and Joinery (Provisional)

-142-

No

m2
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56

110
1,000

60

97

97

12

111




10

TIMBER DOORS, WINDOWS, ETC

Wrought meranti doors hung to timber frames

44mm Double leaf framed batten door 1610 x 2032mm
high of 44 x 100mm top rail, stiles and rebated meeting
stiles, 44 x 100mm middle ledge and braces and 44 x
100mm bottom rail filled in with 70mm V-jointed one
side boarding and covered on other side with 3,2mm
plywood with veneer to match door let into and including
rebates all round

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 6
Carpentry and Joinery (Provisional)
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Mzuvele High School
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Bill No. 6
Carpentry and Joinery (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 141
142
143
Carried Forward to Summary of Section No. 4 R
Block C - Typical 8 Classroom Block
Bill No. 6
Carpentry and Joinery (Provisional)

-144-



Item
No

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

NAILED-UP CEILINGS

6.4mm Fibre-cement plain ceiling boards with H-profile
galvanised steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres

Extra over ceiling for 600 x 600mm trap door of 38 x
38mm wrought softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

Nucornice foam plastic cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 4

Block C - Typical 8 Classroom Block
Bill No. 7
Ceilings, Partitions and Access Flooring (Provisional)
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Item
No

BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC

(PROVISIONAL)

FLOOR COVERINGS

300 x 300 x 2.5mm Semi flexible vinyl tiles

On floors

Vinyl skirtings, nosings, etc

70mm High vinyl skirting

POLISH, SEALERS, ETC

Three coats wax polish on vinyl flooring

Carried Forward to Summary of Section No. 4

Block C - Typical 8 Classroom Block
Bill No. 8
Floor Coverings, Wall Linings, etc. (Provisional)
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346
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Item
No

BILL NO. 9

IRONMONGERY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures etc clarifying the features of
the products/articles offered

On request returnable samples are to be provided to the
principal agent for consideration

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AN Anodised natural

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 9
Ironmongery (Provisional)
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LOCKS

Manufactured by "Union"

Solid art 390/313 Four Lever mortice lockset with and
including Satin Chrome Plated handles

SUNDRIES

Manufactured by "Union"

38mm Diameter door stop plugged and screwed to floor
with a 50mm long brass screw

PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC

Manufactured by "Vitrex System"

Standard green enamel megnatic chalkboard overall
size 4800 x 1140mm high comprising two fixed panels,
each 2400 x 1140mm high, with aluminium chalk rail

plugged

Pinning board size 2400 x 1200mm high plugged

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 9
Ironmongery (Provisional)

-148-

No

No

No

No

Mzuvele High School
General Repairs and Renovations




Mzuvele High School
General Repairs and Renovations

Bill No. 9
Ironmongery (Provisional)
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Item
No

BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

GALVANISED STEEL GATES, SCREENS, ETC

Welded screens and gates

Single hot dipped galvanised mild steel gate, 980mm x
2032mm formed of 40 x 60 x 3mm hollow sectioned
frames and midrail, filled in with 12mm solid square
vertical bars at 110mm centres including all ironmongery
to fix on wall and padlock set

GALVANISED STEEL MINOR WORK

Galvanised steel post, including fixing accessories to
laminated timber beam and concrete floors

100mm Diameter galvanised mild steel support post
with timber beam over to support roof above (Timber
beam elsewhere)

Carried Forward to Summary of Section No. 4

Block C - Typical 8 Classroom Block
Bill No. 10
Metalwork (Provisional)
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Item
No

BILL NO. 11

PLASTERING (PROVISIONAL)

INTERNAL PLASTER

SCREEDS

Screeds steel trowelled, on concrete

30mm Thick on floors and landings

GRANOLITHIC

Untinted granolithic, on concrete

30mm Thick on floors and landings

Cement plaster steel trowelled, on brickwork

On walls

On narrow widths

Carried Forward to Summary of Section No. 4

Block C - Typical 8 Classroom Block
Bill No. 11
Plastering (Provisional)
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Item
No

BILL NO. 12

PLUMBING AND DRAINAGE
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc, and disposal of surplus material on site

PVC-U pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

Polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with heat welded thermoplastic or where so described
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 12
Plumbing and Drainage (Provisional)
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Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with the relevant section of SANS
2001

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors for joints to PVC pipes, etc are given
separately)

Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 93% Mod AASHTO density and
disposal of surplus material on site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated
set of as-built drawings. At completion of the contract
the contractor shall hand these drawings to the principal
agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere)

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 12
Plumbing and Drainage (Provisional)
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French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of
surplus material on site

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

RAINWATER DISPOSAL

Seamless aluminium prepainted gutters and rainwater

pipes

150mm Half-round roof gutters with beaded front edge
100mm Diameter rainwater pipes

Extra over gutter for stopped end

Extra over gutter for outlet for 100mm pipe

Extra over rainwater pipe for bend

Extra over rainwater pipe for plinth bend

Extra over rainwater pipe for eaves or plinth offset

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 12
Plumbing and Drainage (Provisional)
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10

11

12

13

14

15

16

17

18

STORMWATER CHANNELS

Earthworks

Excavate average 125mm deep in earth to form "V"
drain profile

Concrete, Formwork and Reinforcing

25MPa/19mm Reinforced concrete to bottom and sides
of "V" drain

"V" drains

Finishing top surface of "V" drains smooth with a steel
trowel to falls

Rough formwork (Degree of accuracy lll) to edges,
risers, ends and reveals not exceeding 300mm high or
wide

Type 193 fabric reinforcement in concrete surface beds

etc

10 x 150mm Pre-compressed bitumen impregnated
foam plastic joint sealing strips between brickwork and
concrete

FIRE APPLIANCES ETC

"Chubb" hose reel with 30m rubber hose, chromium
plated stopcock, shut-off nozzle and wall bracket

10kg Carbon dioxide fire extinguisher

Fire hydrant pedestals

100mm "Storz" type fire Hydrant complete

WATER SUPPLIES TO FIRE APPLIANCES

Sans 2-1/2 class medium steel piping black/galvanised

20 NB screwed socket

25 NB screwed union

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 12
Plumbing and Drainage (Provisional)
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16

16

125

129

125

121

21

17




19

20

21

22

23

24

25

26

27

28

29

30

25 NB screwed barrel nipple screwed

50 NB screwed type

50 NB screwed union

50 NB screwed nipple

50 NB galvanised SANS62 medium elbow
50/25 NB Galvanised screw type reducing tee

Flushing of pipework and pressure testing of whole
system

Commissioning of Complete System

PHOTOLUMINESCENT SIGNS

150 x 150mm Sign
Provision of fire plan in laminated A3 size

Emergency assembly point sign with steel pole and
mass concrete base

Hydrant and Arrow sign (290x290mm size per sign)
with steel pole and mass concrete base.

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 12
Plumbing and Drainage (Provisional)
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Bill No. 12
Plumbing and Drainage (Provisional)
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Total Brought Forward from Page No.
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Item
No

BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK C

SUPPLEMENTARY PREAMBLES

Distribution boards etc

Rates for distribution boards etc are to include for
busbars, jumpers, neutral bars, internal wiring and
connections, circuit identification markers, control gear
labels, circuit legend cards and working drawings

Switches, socket outlets, etc

Rates for switches, socket outlets, etc are to include for
screwing to outlet boxes, connecting up and cover
plates

Light fittings
Rates for light fittings are to include for hanging, fixing

and connecting and for lamp holders and fluorescent
tubes and lamps of the type and wattage described

LOW TENSION DISTRIBUTION

DISTRIBUTION BOARD DB

Flush mounted distribution board in one section
(uninterruptable power) with door, space for the
following equipment and space for 6 additional circuit
breakers, colour coded and installed in recess
(elsewhere) in brick wall

60A Triple pole isolator

10A Single pole MCCB (5kA)

CABLES

1.5mm? 3-Core

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 13
Electrical work (Provisional)

-158-

No

No

No

Mzuvele High School

General Repairs and Renovations

Quantity

490

Rate

Amount




10

11

12

13

14

15

2.5mm?2 3-Core

16mm? 3-Core

Cable joints

1.5mm? 3-Core
16mm? 3-Core

Cable terminations

1.5mm? 3-Core

2.5mm? 3-Core

16mm? 3-Core

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches
or sleeve pipes and bonded to cables with plastic
strapping at 2m centres

PVC insulated copper earth conductors laid with cables
in trenches or sleeve pipes and bonded to cables with
plastic strapping at 2m centres

6mm?

SUNDRIES

Low tension room accessories comprising first aid kit,
pair of rubber gloves and notices on door and inside the

room complying with the Occupational Health and
Safety Act, 1993

GENERAL LIGHTING AND POWER

CONDUITS ETC

Rigid PVC conduits

20mm Diameter

PVC conduit accessories

Round outlet box for 20mm conduit

Carried to Collection

Block C - Typical 8 Classroom Block
Bill No. 13
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16

17

18

19

20

21

22

23

24

25

26

27

28

Deep type (concrete type) round outlet box for 20mm
conduit

Standard draw box for 20mm conduit

50 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box with blank cover plate
CONDUCTORS

Bare copper conductors drawn into conduit, trunking or
power skirting

PVC insulated stranded copper conductors drawn into
conduit, trunking or power skirting

Heat resistant silicon insulated stranded copper
conductors drawn into conduit, trunking or power skirting

1.5mm?
DRAW-WIRES

Galvanised steel draw-wires drawn into conduit

LIGHT SWITCHES, SOCKET OUTLETS, ETC

Flush mounted bell push button
16A Flush mounted two lever one-way switch unit

16A Three pin flush mounted socket outlet with switch,
single type

LUMINAIRES

Lascon V1-100BC/C/Plas economy injection moulded
polycarbonate luminaire with 100W GLS lamp

SUNDRIES
Earthing of buildings

Provision of as built drawings

Carried to Collection
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29

Testing and commissioning the complete electrical
installation

Carried to Collection
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Mzuvele High School
General Repairs and Renovations

Item Quantity Rate Amount
No

BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

1 | Panes exceeding 0,1m? and not exceeding 0,5m? m2 22

Carried Forward to Summary of Section No. 4 R
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Bill No. 14
Glazing (Provisional)
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Item
No

BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with
manufacturer's specifications unless otherwise
described

COLOURS

Unless otherwise described paintwork on ceilings shall
be deemed to be in the "White" colour group and
paintwork on all other components shall be deemed to
be in the "Pastel" colour group in accordance with the
Natural Colour System (NCS) adopted by the SA
National Standards

Carried to Collection
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer, one universal undercoat
and two coats quality Pva paint

Walls

ON PLASTERBOARD SURFACES

One coat primer, one universal undercoat and two coats
exterior quality "Cemote" pva paint

Ceilings and cornices

ON FIBRE-CEMENT BOARD SURFACES

Two coats extremely durable UV-resistant, washable
pure acrylic emulsion sheen paint

Fascias and barge boards, including priming metal
jointing strips

ON WOOD SURFACES

One coat primer, one coat alkyd based universal
undercoat and two coats superior quality universal

enamel paint

Doors

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK

ON METAL SURFACES

One coat alkyd based zinc phosphate primer and two
coats premium quality polyurethane enamel paint, on
steel

Door frames
Windows with burglar bars

Steel support posts

Carried to Collection
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ON WOOD SURFACES

Two coats oil wood primer

Laminated beam

Carried to Collection
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No

10

11

12

13

14

15

SECTION SUMMARY - Block C - Typical 8 Classroom Block

Alterations (Provisional)

Earthworks (Provisional)

Concrete, Formwork and Reinforcement (Provisional)
Masonry (Provisional)

Roof Coverings (Provisional)

Carpentry and Joinery (Provisional)

Ceilings, Partitions and Access Flooring (Provisional)
Floor Coverings, Wall Linings, etc. (Provisional)
Ironmongery (Provisional)

Metalwork (Provisional)

Plastering (Provisional)

Plumbing and Drainage (Provisional)

Electrical work (Provisional)

Glazing (Provisional)

Paintwork (Provisional)

Carried to Final Summary
Block C - Typical 8 Classroom Block
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Item
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Carried to Collection

Block E - Typical 6 Classroom Block
Bill No. 1
Alterations (Provisional)
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Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

Damage to existing finishes

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.

Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Carried to Collection
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Removal of materials

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained.

Removal of asbestos material

The removal of asbestos shall be carried out strictly by a
certified entity, registered in accordance with the
Occupational Health and Safety Act and the Asbestos
Regulation.

Asbestos in all forms/building elements that is to be
removed, shall be carried out in strict accordance with
aforementioned regulation, and a certificate issued by
the entity as contemplated in the above, shall be
provided per block for the removal thereof, where the
term block shall in this context refer to any single, free
standing building structure, regardless of size or
purpose.

Corresponding disposal certificates shall be issued by
the facility at which the asbestos is disposed of, with
said facility to, prior to the disposal of any asbestos
material provide satisfactory proof that the facility is duly
registered and fully compliant in terms of the act, to
receive the asbestos material.

Under no circumstances is the contractor nor any of his
duly authorised representatives to sell and/or give away
asbestos material to any member/s of the school
community, the community in general or the public at
large. Should this be found to be occurring, the
contractor will be held responsible contractually and may
further be prosecuted criminally.

The cost for complying with the above, and all
requirements of regulation as reflected above is to be
priced for in the items for removal of asbestos material.
No further claims in this regard will therefore be
entertained.

Carried to Collection
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10

11

12

REMOVAL OF EXISTING WORK

Breaking up and removing unreinforced concrete

100mm Thick surface beds

Breaking down and removing brickwork etc

One brick walls

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

Timber single door not exceeding 2,5m?

Servicing of existing steel windows with new hinges,
latches, etc

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

Taking down and removal of Asbestos by Specialist

Asbestos roof sheets, including all timber purlins, fixings,
etc.

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Double pitched timber roof structure with two gable
ends, overall size 29.71 x 9.28 x 1.70m high including
wall plates, bracing etc.

Gypsum plasterboard ceilings, including timber
brandering, cornices, etc

297 x 70mm Laminated timber beam at eaves of gable
roof

Barge boards
Fascia boards
Eaves gutters

Rainwater pipes

Carried to Collection

Block E - Typical 6 Classroom Block
Bill No. 1
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13

14

15

16

17

18

19

20

21

22

Taking out and removing ironmongery

Pinning boards approximately 1200 x 1200mm high
including fixings, etc., and cart off site

Pinning boards approximately 2400 x 1200mm high
including fixings, etc., and cart off site

Chalkboards approximately 4800 x 1200mm high
including fixings, etc., and cart off site

Taking out/off and removing sundry metalwork

Steel single leaf security gate not exceeding 2,5m?

Hacking up/off and removing floor tile and wall finishers
including removing mortar bed or backing and
preparing concrete or brick surfaces for new screed,
plaster or tile finishers

Vinyl floor tiles

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and preparing
surfaces for new screed, plaster, tile finishes, etc

30mm Screed from floors
Internal plaster from walls and columns

Taking out/off and removing glass and mirrors

Glass from steel windows, including cleaning out
rebates and preparing for new glass (new glass
elsewhere)

MAKING GOOD OF FINISHES, ETC

Cleaning brickwork

Acid cleaning internal face brickwork at dado level with
high pressure cleaner and leave walls clean, in perfect
condition and re-apply two coats of clear gloss face
brick sealer

Acid cleaning external face brickwork with high pressure
cleaner and leave walls clean, in perfect condition

Carried to Collection
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23

24

25

26

27

28

29

MAKING GOOD OF EXISTING WORKS

Repairs to existing surface beds, including filling in
cracks, with concrete crack injection or any other
approved filler, stitching as required, etc

METAL STITCHING

Hacking up/off and removing plaster from walls, columns
and beams

Chipout 40 x 10mm mortar joint between brickwork
courses and clean out joint with an air compressor

19mm Diameter Thorhelical or similar approved helical
bar inserted midway between structural cracks

Grout 40 x 10mm joint between brick courses
Internal plaster on walls

One coat primer, one universal undercoat and two coats
quality pva paint

Carried to Collection
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Bill No. 1
Alterations (Provisional)
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN
BULK

EXCAVATIONS, ETC

Excavation in earth not exceeding 2m deep

Thickening under surface beds, etc.

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Hard rock

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Compaction of surfaces

Compaction of ground surface under floors etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

FILLING ETC
Earth filling obtained from the excavations and/or

prescribed stock piles on site, compacted to 95% Mod
AASHTO density

Backfilling to trenches, holes, etc

Carried to Collection
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WEED KILLERS, INSECTICIDES, ETC

Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

Carried to Collection
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No

BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm concrete

Surface beds on waterproofing

Carried to Collection
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TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a steel
trowel

Surface beds, slabs, etc

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

REINFORCEMENT

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds
etc

Carried to Collection
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Item
No

BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

BRICKWORK

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

One brick walls m2

2.5mm Galvanised brick reinforcement

150mm Wide reinforcement built in horizontally m

Carried Forward to Summary of Section No. 5

Block E - Typical 6 Classroom Block
Bill No. 4
Masonry (Provisional)
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BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

PROFILED METAL SHEETING AND
ACCESSORIES

0.50mm - G550 AZ150, ColorPlus® Steel IBR with
integral stiffening rib steel roof sheeting and accessories
with ColorPlus® and ZincAL® finish on one side and
protective primer coating on the reverse side fixed to
timber purlins with equal spacing (timber purlins
measured elsewhere)

Roof covering with pitches not exceeding 25 degrees
Ridge cappings 475mm girth

ROOF AND WALL INSULATION

Multi-layered reinforced double-sided aluminium foil
sheeting in accordance with SANS 1381-4 with a mass
of not less than 293g/my and a Class | fire rating in
accordance with SANS 0177-3

Insulation sheeting laid taut over purlins (at
approximately 1200mm centres) and fixed concurrent
with roof covering with minimum 150mm stapled laps
including galvanised steel straining wires at not
exceeding 400mm centres and double-sided tape at
edges where required

Carried Forward to Summary of Section No. 5

Block E - Typical 6 Classroom Block
Bill No. 5
Roof Coverings (Provisional)
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Item
No

BILL NO. 6

CARPENTRY AND JOINERY
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS
CONSTRUCTION ETC

SUPPLEMENTARY PREAMBLES

Trusses are at maximum 1200mm centres

Roof covering is 0.50mm - G550 AZ150, ColorPlus®
Steel IBR with integral stiffening rib steel roof sheeting
and accessories with ColorPlus® and ZincAL® finish on
one side and protective primer coating on the reverse
side fixed to timber purlins with equal spacing.

Ceilings are 6,4mm rhinoboard on 38 x 38mm
brandering

Carried to Collection

Block E - Typical 6 Classroom Block
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Dimensions in descriptions of trusses are nominal and
actual measurements are to be obtained from the
architect/engineer and/or taken on site before design or
fabrication commences

Supply and install prefabricated timber roof truss system
complete and in accordance with the Standard Building
Regulations. Truss spanning 9343 x 1700mm high
overall with 700mm eaves projection on both sides

Wrought laminated Saligna

297 x 70mm Beam bolted to steel post

Sawn softwood

38 x 114mm Wall plates

50 x 76mm Purlins

38 x 114mm Bracing

Sundries

Wrought faces on sawn timbers

Two coats creosote on sawn timbers

EAVES, VERGES, ETC

Medium density plain fibre-cement fascias and barge
boards

80 x 200mm Angle section barge boards including
galvanised steel H-profile jointing strips and fix with hot
dip galvanised screws and washers

12 x 225mm Medium density fascia boards including
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

Carried to Collection
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10

11

TIMBER DOORS, WINDOWS, ETC

Wrought meranti doors hung to timber/steel frames

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint No

Semi-solid flush doors with commercial veneer suitable
for painting

44mm Door 813 x 2032mm high No

Carried to Collection
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Item
No

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

NAILED-UP CEILINGS

6.4mm Fibre-cement plain ceiling boards with H-profile
galvanised steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres

Extra over ceiling for 600 x 600mm trap door of 38 x
38mm wrought softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

Nucornice foam plastic cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 5

Block E - Typical 6 Classroom Block
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Item
No

BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC

(PROVISIONAL)

FLOOR COVERINGS

300 x 300 x 2.5mm Semi flexible vinyl tiles

On floors

Vinyl skirtings, nosings, etc

70mm High vinyl skirting

POLISH, SEALERS, ETC

Three coats wax polish on vinyl flooring

Carried Forward to Summary of Section No. 5

Block E - Typical 6 Classroom Block
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Item
No

BILL NO. 9

IRONMONGERY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures etc clarifying the features of
the products/articles offered

On request returnable samples are to be provided to the
principal agent for consideration

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AN Anodised natural

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

Carried to Collection
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HINGES, BOLTS, ETC

Manufactured by "Union" or other equal and approved

100mm Aluminium butt hinge

LOCKS

Manufactured by "Union" or other equal and approved

Solid art 390/313 Four Lever mortice lockset with and
including Satin Chrome Plated handles

SUNDRIES

Manufactured by "Union" or other equal and approved

38mm Diameter door stop plugged and screwed to floor
with a 50mm long brass screw

PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC

Manufactured by "Vitrex System"

Pinning board size 1200 x 1200mm high plugged
Pinning board size 2400 x 1200mm high plugged

Standard green enamel megnatic chalkboard overall
size 4800 x 1140mm high comprising two fixed panels,
each 2400 x 1140mm high, with aluminium chalk rail

plugged

Carried to Collection
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Item
No

BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

GALVANISED STEEL GATES, SCREENS, ETC

Welded screens and gates

Single hot dipped galvanised mild steel gate, 980mm x
2032mm formed of 40 x 60 x 3mm hollow sectioned
frames and midrail, filled in with 12mm solid square
vertical bars at 110mm centres including all ironmongery
to fix on wall and padlock set, etc.

GALVANISED STEEL MINOR WORK

Galvanised steel post, including fixing accessories to
laminated timber beam and concrete floors

100mm Diameter x 2650mm high galvanised mild steel
support post including base plates etc. with timber beam
over to support roof above (Timber beam elsewhere)

Carried Forward to Summary of Section No. 5
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Item
No

BILL NO. 11

PLASTERING (PROVISIONAL)

SCREEDS

Screeds steel trowelled, on concrete

30mm Thick on floors and landings

GRANOLITHIC

Untinted granolithic, on concrete

30mm Thick on floors and landings

INTERNAL PLASTER

Cement plaster steel trowelled, on brickwork

On walls

On narrow widths

Carried Forward to Summary of Section No. 5
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Item
No

BILL NO. 12

PLUMBING AND DRAINAGE
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc, and disposal of surplus material on site

PVC-U pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

Polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with heat welded thermoplastic or where so described
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection
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Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with the relevant section of SANS
2001

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors for joints to PVC pipes, etc are given
separately)

Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 93% Mod AASHTO density and
disposal of surplus material on site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated
set of as-built drawings. At completion of the contract
the contractor shall hand these drawings to the principal
agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere)

Carried to Collection
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French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of
surplus material on site

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

RAINWATER DISPOSAL

Seamless aluminium prepainted gutters and rainwater

pipes

150mm Half-round roof gutters with beaded front edge
100mm Diameter rainwater pipes

Extra over gutter for stopped end

Extra over gutter for outlet for 100mm pipe

Extra over rainwater pipe for bend

Extra over rainwater pipe for shoe

Extra over rainwater pipe for plinth bend
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10

11

12

13

14

15

16

17

18

19

STORMWATER CHANNELS

Earthworks

Excavate average 125mm deep in earth to form "V"
drain profile

Concrete, Formwork and Reinforcing

25MPa/19mm Reinforced concrete to bottom and sides
of "V" drain

"V" drains

Finishing top surface of "V" drains smooth with a steel
trowel to falls

Rough formwork (Degree of accuracy lll) to edges,
risers, ends and reveals not exceeding 300mm high or
wide

Type 193 fabric reinforcement in concrete surface beds

etc

10 x 150mm Pre-compressed bitumen impregnated
foam plastic joint sealing strips between brickwork and
concrete

SOIL DRAINAGE

Normal duty (Class 51) PVC-U sewer and drain pipes

110mm Pipes vertically or ramped to cleaning eyes etc
(no excavation)

110mm Pipes laid in and including trenches not
exceeding 1m deep

Extra over normal duty (Class 51) PVC-U sewer and
drain pipes for fittings

110mm Bend
110mm Tee
110mm Access bend

110mm Access tee

Carried to Collection
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20

21

22

23

24

25

26

27

28

29

30

31

32

110mm Rodding eye
110mm Straight reducer
110mm Pan connector
110mm Vent iron cowl

SANITARY FITTINGS

"Vaal" or other equal and approved

School type lavatory wash hand basin fixed to wall

Low level wc suite comprising pan with double flap
heavy duty plastic seat and matching 9 litre cistern with
flush pipe

Lavatera 70400 1/2 wall urinal with spreader, waste
union, and FJT5.5 flushpipe (flush valve elsewhere)

1200 x 535mm Single centre bowl sink

WASTE UNIONS ETC

"Cobra Watertech" or other equal and approved

32mm 301 CP basin waste union
TRAPS ETC

uPvC

110mm Two way vent valve

Rubber
50mm "P" or "S" trap

llEIfll

75mm VA3.113 CP hinged urinal domical grating

TAPS, VALVES, ETC

PA3.522 "Masterflo" pressure control valve with vacuum
breaker

Carried to Collection
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33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

FJ100CP "Flushmaster Junior" urinal flush valve

HDPE/UPVC to transition fitting. Underground copper
portion to be denzo wrapped (1m underground)

22mm Isolating Valve with handle nickel plated

PA3.132 "Masterflo" pressure control valve with vacuum
breaker

FJ2100CP Cobra Flushmaster Junior flush valve
15mm 111-15CP pillar tap

SANITARY PLUMBING

uPVC soil and vent pipes

50mm Pipes

Extra over uPVC soil and vent pipes for fittings

50mm Bend

50mm Access bend
50mm Tee junction
50mm Vent cowl

WATER SUPPLIES

Class 1 copper pipes with capillary couplings

22mm Pipes
28mm Pipes
32mm Pipes

Extra over Class 1 copper pipes for capillary fittings

22mm Fittings
28mm Fittings

32mm Fittings
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50

51

52

53

54

55

56

57

Testing

Testing water pipe system

ELECTRIC WATER HEATERS

Kwikot

100 Litre "Megaflo" floor or wall electric water heater

DRIP TRAYS, TANKS, ETC

1200 x 900mm Drip tray for water heater, with 100mm
high upstand all round with top edge bent over and with

50mm threaded outlet union

FIRE APPLIANCES ETC

5kg Carbon dioxide fire extinguisher

9kg Dry chemical powder fire extinguisher

PHOTOLUMINESCENT SIGNS

150 x 150mm Sign

Provision of fire plan in laminated A3 size

Emergency assembly point sign with steel pole and

mass concrete base
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Item
No

BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK E

SUPPLEMENTARY PREAMBLES

Distribution boards etc

Rates for distribution boards etc are to include for
busbars, jumpers, neutral bars, internal wiring and
connections, circuit identification markers, control gear
labels, circuit legend cards and working drawings

Switches, socket outlets, etc

Rates for switches, socket outlets, etc are to include for
screwing to outlet boxes, connecting up and cover
plates

Light fittings
Rates for light fittings are to include for hanging, fixing

and connecting and for lamp holders and fluorescent
tubes and lamps of the type and wattage described

LOW TENSION DISTRIBUTION

DISTRIBUTION BOARD DB

Flush mounted distribution board in one section
(uninterruptable power) with door, space for the
following equipment and space for 6 additional circuit
breakers, colour coded and installed in recess
(elsewhere) in brick wall

60A Triple pole isolator

10A Single pole MCCB (5kA)

CABLES

1.5mm? 3-Core

Carried to Collection
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10

11

12

13

14

15

2.5mm?2 3-Core

16mm? 3-Core

Cable joints

1.5mm? 3-Core
16mm? 3-Core

Cable terminations

1.5mm? 3-Core

2.5mm? 3-Core

16mm? 3-Core

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches
or sleeve pipes and bonded to cables with plastic
strapping at 2m centres

PVC insulated copper earth conductors laid with cables
in trenches or sleeve pipes and bonded to cables with
plastic strapping at 2m centres

6mm?

SUNDRIES

Low tension room accessories comprising first aid kit,
pair of rubber gloves and notices on door and inside the

room complying with the Occupational Health and
Safety Act, 1993

GENERAL LIGHTING AND POWER

CONDUITS ETC

Rigid PVC conduits

20mm Diameter

PVC conduit accessories

Round outlet box for 20mm conduit

Carried to Collection
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16

17

18

19

20

21

22

23

24

25

26

27

28

Deep type (concrete type) round outlet box for 20mm
conduit

Standard draw box for 20mm conduit

50 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box with blank cover plate
CONDUCTORS

Bare copper conductors drawn into conduit, trunking or
power skirting

PVC insulated stranded copper conductors drawn into
conduit, trunking or power skirting

Heat resistant silicon insulated stranded copper
conductors drawn into conduit, trunking or power skirting

1.5mm?
DRAW-WIRES

Galvanised steel draw-wires drawn into conduit

LIGHT SWITCHES, SOCKET OUTLETS, ETC

Flush mounted bell push button
16A Flush mounted two lever one-way switch unit

16A Three pin flush mounted socket outlet with switch,
single type

LUMINAIRES

Lascon V1-100BC/C/Plas economy injection moulded
polycarbonate luminaire with 100W GLS lamp

SUNDRIES
Earthing of buildings

Provision of as built drawings
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Testing and commissioning the complete electrical
installation
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Mzuvele High School
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Item Quantity Rate Amount
No

BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

1 | Panes exceeding 0,1m? and not exceeding 0,5m? m2 23

Carried Forward to Summary of Section No. 5 R
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Item
No

BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with
manufacturer's specifications unless otherwise
described

COLOURS

Unless otherwise described paintwork on ceilings shall
be deemed to be in the "White" colour group and
paintwork on all other components shall be deemed to
be in the "Pastel" colour group in accordance with the
Natural Colour System (NCS) adopted by the SA
National Standards

Carried to Collection
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer, one universal undercoat
and two coats quality Pva paint

Walls

ON PLASTERBOARD SURFACES

One coat primer, one universal undercoat and two coats
exterior quality "Cemote" pva paint

Ceilings and cornices

ON FIBRE-CEMENT BOARD SURFACES

Two coats extremely durable UV-resistant, washable
pure acrylic emulsion sheen paint

Fascias and barge boards, including priming metal
jointing strips

ON WOOD SURFACES

One coat primer, one coat alkyd based universal
undercoat and two coats superior quality universal

enamel paint

Laminated beam
Doors

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK

ON METAL SURFACES

One coat alkyd based zinc phosphate primer and two
coats premium quality polyurethane enamel paint, on
steel

Windows

Door frame

Carried to Collection
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10

11

12

13

14

15

SECTION SUMMARY - Block E - Typical 6 Classroom Block

Alterations (Provisional)

Earthworks (Provisional)

Concrete, Formwork and Reinforcement (Provisional)
Masonry (Provisional)

Roof Coverings (Provisional)

Carpentry and Joinery (Provisional)

Ceilings, Partitions and Access Flooring (Provisional)
Floor Coverings, Wall Linings, etc. (Provisional)
Ironmongery (Provisional)

Metalwork (Provisional)

Plastering (Provisional)

Plumbing and Drainage (Provisional)

Electrical work (Provisional)

Glazing (Provisional)

Paintwork (Provisional)
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Item
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Carried to Collection

Block E - Ablutions
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Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

Damage to existing finishes

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.

Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.
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Removal of materials

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained.

Removal of asbestos material

The removal of asbestos shall be carried out strictly by a
certified entity, registered in accordance with the
Occupational Health and Safety Act and the Asbestos
Regulation.

Asbestos in all forms/building elements that is to be
removed, shall be carried out in strict accordance with
aforementioned regulation, and a certificate issued by
the entity as contemplated in the above, shall be
provided per block for the removal thereof, where the
term block shall in this context refer to any single, free
standing building structure, regardless of size or
purpose.

Corresponding disposal certificates shall be issued by
the facility at which the asbestos is disposed of, with
said facility to, prior to the disposal of any asbestos
material provide satisfactory proof that the facility is duly
registered and fully compliant in terms of the act, to
receive the asbestos material.

Under no circumstances is the contractor nor any of his
duly authorised representatives to sell and/or give away
asbestos material to any member/s of the school
community, the community in general or the public at
large. Should this be found to be occurring, the
contractor will be held responsible contractually and may
further be prosecuted criminally.

The cost for complying with the above, and all
requirements of regulation as reflected above is to be
priced for in the items for removal of asbestos material.
No further claims in this regard will therefore be
entertained.
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10

11

REMOVAL OF EXISTING WORK

Breaking up and removing unreinforced concrete

Steps

Breaking up and removing unreinforced concrete

100mm Thick surface beds

Breaking down and removing brickwork etc

One brick walls

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

Timber single door not exceeding 2,5m?

Servicing of existing steel windows with new timber
louvres, hinges, latches etc

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

Taking down and removal of Asbestos by Specialist

Asbestos roof sheets, including all timber purlins, fixings,
etc.

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Double pitch timber roof structure with two gable ends,
overall size 12.55 x 7.65 x 1.50m high including wall
plates, bracing etc.

Gypsum plasterboard ceilings, including timber
brandering, cornices, etc

Barge boards
Fascia boards

Eaves gutters

Carried to Collection

Block E - Ablutions
Bill No. 1
Alterations (Provisional)

-216-

m3

m2

m2

No

No

m2

m2

m2

Mzuvele High School
General Repairs and Renovations

29

10

52

52

35
18
11

11




12

13

14

15

16

17

18

19

20

21

22

Rainwater pipes

Taking out and removing ironmongery

Toilet paper holder from wall

Taking out/off and removing sundry metalwork

Steel single leaf security gate not exceeding 2,5m?

Hacking up/off and removing tile floor and wall finishers
including removing mortar bed or backing and
preparing concrete or brick surfaces for new screed,
plaster or tile finishers

Ceramic wall tiles
Ceramic floor tiles

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and preparing
surfaces for new screed, plaster, tile finishes, etc

30mm Screed from floors
Internal plaster from walls

Taking out and removing piping. including cutting off as
necessary, holderbats and making good floor and wall
finishes (making good tiling and paintwork elsewhere)

PVC piping not exceeding 50mm diameter

PVC piping exceeding 100mm and not exceeding
200mm diameter

Taking out and removing sanitary fittings, tanks,
geysers, etc, including disconnecting from pipes, traps,
etc and making good floor and wall finishes (making
good tiling and paintwork elsewhere)

Vitreous china wash hand basin

Vitreous china WC pan with cistern and flush pipe

Carried to Collection

Block E - Ablutions
Bill No. 1
Alterations (Provisional)
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No

m2

m2

m2

m2

No

No

Mzuvele High School
General Repairs and Renovations

33

33

145

45

20




23

24

25

Taking out/off and removing glass and mirrors

Glass from steel windows, including cleaning out
rebates and preparing for new glass (new glass
elsewhere)

MAKING GOOD OF FINISHES, ETC

Cleaning brickwork

Acid cleaning external face brickwork with high pressure
cleaner and leave walls clean, in perfect condition

MAKING GOOD OF EXISTING WORKS

Repairs to existing surface beds, including filling in
cracks, with an approved filler, stitching as required, etc

Carried to Collection

Block E - Ablutions
Bill No. 1
Alterations (Provisional)

-218-

m2

m2

Mzuvele High School
General Repairs and Renovations

77




Bill No. 1
Alterations (Provisional)

COLLECTION

Total Brought Forward from Page No.

Block E - Ablutions
Bill No. 1
Alterations (Provisional)

Carried Forward to Summary of Section No. 6

-219-

Page
No

213
214
215
216
217

218

Mzuvele High School
General Repairs and Renovations

Amount




Item
No

BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN
BULK

EXCAVATIONS, ETC

Excavation in earth not exceeding 2m deep

Thickening under surface beds, etc.

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Compaction of surfaces

Compaction of ground surface under floors etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

FILLING ETC
Earth filling obtained from the excavations and/or

prescribed stock piles on site, compacted to 95% Mod
AASHTO density

Backfilling to trenches, holes, etc

Carried to Collection

Block E - Ablutions
Bill No. 2
Earthworks (Provisional)

-220-

m3

m3

m3

m2

m2

m3

Mzuvele High School

General Repairs and Renovations

Quantity

38

Rate

Amount




WEED KILLERS, INSECTICIDES, ETC

Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

Carried to Collection

Block E - Ablutions
Bill No. 2
Earthworks (Provisional)

-221-

m2

Mzuvele High School
General Repairs and Renovations

38




Mzuvele High School
General Repairs and Renovations

Bill No. 2
Earthworks (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 220
221
Carried Forward to Summary of Section No. 6 R
Block E - Ablutions
Bill No. 2
Earthworks (Provisional)

-222-



Item
No

BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

REINFORCED CONCRETE CAST ON/IN
FORMWORK

25MPa/19mm concrete

Surface beds on waterproofing

Carried to Collection

Block E - Ablutions
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)

-223-

m3

Mzuvele High School

General Repairs and Renovations

Quantity

Rate

Amount




TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a steel
trowel

Surface beds, slabs, etc

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

REINFORCEMENT

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds
etc

Carried to Collection

Block E - Ablutions
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)

224-

No

m2

m2

Mzuvele High School
General Repairs and Renovations

38

38

38




Mzuvele High School
General Repairs and Renovations

Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 223
224
Carried Forward to Summary of Section No. 6 R
Block E - Ablutions
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)

-225-



Item
No

BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

BRICKWORK

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

One brick walls m2

2.5mm Galvanised brick reinforcement

150mm Wide reinforcement built in horizontally m

Carried Forward to Summary of Section No. 6

Block E - Ablutions
Bill No. 4
Masonry (Provisional)

-226-

Mzuvele High School

General Repairs and Renovations

Quantity

Rate

Amount




Item
No

BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

PROFILED METAL SHEETING AND
ACCESSORIES

0.50mm - G550 AZ150, ColorPlus® Steel IBR with
integral stiffening rib steel roof sheeting and accessories
with ColorPlus® and ZincAL® finish on one side and
protective primer coating on the reverse side fixed to
timber purlins with equal spacing (timber purlins
measured elsewhere)

Roof covering with pitches not exceeding 25 degrees
Ridge cappings 475mm girth

ROOF AND WALL INSULATION

Multi-layered reinforced double-sided aluminium foil
sheeting in accordance with SANS 1381-4 with a mass
of not less than 293g/my and a Class | fire rating in
accordance with SANS 0177-3

Insulation sheeting laid taut over purlins (at
approximately 1200mm centres) and fixed concurrent
with roof covering with minimum 150mm stapled laps
including galvanised steel straining wires at not
exceeding 400mm centres and double-sided tape at
edges where required

Carried Forward to Summary of Section No. 6

Block E - Ablutions
Bill No. 5
Roof Coverings (Provisional)

-227-

m2

m2

Mzuvele High School

General Repairs and Renovations

Quantity

52

52

Rate

Amount




Item
No

BILL NO. 6

CARPENTRY AND JOINERY
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS
CONSTRUCTION ETC

SUPPLEMENTARY PREAMBLES

Trusses are at maximum 1200mm centres

Roof covering is 0.50mm - G550 AZ150, ColorPlus®
Steel IBR with integral stiffening rib steel roof sheeting
and accessories with ColorPlus® and ZincAL® finish on
one side and protective primer coating on the reverse
side fixed to timber purlins with equal spacing.

Ceilings are 6,4mm rhinoboard on 38 x 38mm
brandering

Carried to Collection

Block E - Ablutions
Bill No. 6
Carpentry and Joinery (Provisional)

-228-

Mzuvele High School

General Repairs and Renovations

Quantity

Rate

Amount




Dimensions in descriptions of trusses are nominal and
actual measurements are to be obtained from the
architect/engineer and/or taken on site before design or
fabrication commences

Supply and install prefabricated timber roof truss system
complete and in accordance with the Standard Building
Regulations. Truss spanning 10525 x 1700mm high
overall with 700mm eaves projection on both sides

Sawn softwood

38 x 114mm Wall plates

50 x 76mm Purlins

38 x 114mm Bracing

Sundries

Wrought faces on sawn timbers

Two coats creosote on sawn timbers

EAVES, VERGES, ETC

Medium density plain fibre-cement fascias and barge
boards

80 x 200mm Angle section barge boards including
galvanised steel H-profile jointing strips and fix with hot
dip galvanised screws and washers

12 x 225mm Medium density fascia boards including
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

Carried to Collection

Block E - Ablutions
Bill No. 6
Carpentry and Joinery (Provisional)

-229-

No

m2

m2

Mzuvele High School
General Repairs and Renovations

10

69

18

11




10

TIMBER DOORS, WINDOWS, ETC

Wrought meranti doors hung to timber/steel frames

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint No

Semi-solid flush doors with commercial veneer suitable
for painting

44mm Door 813 x 2032mm high No

Carried to Collection

Block E - Ablutions
Bill No. 6
Carpentry and Joinery (Provisional)

-230-

Mzuvele High School
General Repairs and Renovations




Bill No. 6
Carpentry and Joinery (Provisional)

COLLECTION

Total Brought Forward from Page No.

Block E - Ablutions
Bill No. 6
Carpentry and Joinery (Provisional)

Carried Forward to Summary of Section No. 6
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No
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229

230

Mzuvele High School
General Repairs and Renovations

Amount




Item
No

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

NAILED-UP CEILINGS

6.4mm Fibre-cement plain ceiling boards with H-profile
galvanised steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres

Extra over ceiling for 600 x 600mm trap door of 38 x
38mm wrought softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

Nucornice foam plastic cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 6

Block E - Ablutions
Bill No. 7
Ceilings, Partitions and Access Flooring (Provisional)

-232-

m2

No

Mzuvele High School

General Repairs and Renovations

Quantity

35

34

Rate

Amount




Item
No

BILL NO. 8

IRONMONGERY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures etc clarifying the features of
the products/articles offered

On request returnable samples are to be provided to the
principal agent for consideration

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AN Anodised natural

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

Carried to Collection

Block E - Ablutions
Bill No. 8
Ironmongery (Provisional)

-233-

Mzuvele High School

General Repairs and Renovations

Quantity

Rate

Amount




HINGES, BOLTS, ETC

Manufactured by "Union" or other equal and approved

100mm Aluminium butt hinge

WC chrome plated indicator bolt
LOCKS

Manufactured by "Union" or other equal and approved

Solid art 390/313 Four Lever mortice lockset with and
including Satin Chrome Plated handles

LETTERS, NAMEPLATES, ETC

Manufactured by "Union" or other equal and approved

150 x 150mm Anodised aluminium plate with male
symbol

150 x 150mm Anodised aluminium plate with female
symbol

SUNDRIES

Manufactured by "Union" or other equal and approved

38mm Diameter door stop plugged and screwed to floor
with a 50mm long brass screw

Carried to Collection

Block E - Ablutions
Bill No. 8
Ironmongery (Provisional)

-234-

No

No

No

No

No

No

Mzuvele High School
General Repairs and Renovations

20

10




BATHROOM FITTINGS

Manufactured by "Union" or other equal and approved

Toilet roll holder, plugged

Carried to Collection

Block E - Ablutions
Bill No. 8
Ironmongery (Provisional)
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Bill No. 8
Ironmongery (Provisional)

COLLECTION

Total Brought Forward from Page No.

Block E - Ablutions
Bill No. 8
Ironmongery (Provisional)

Carried Forward to Summary of Section No. 6
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235

Mzuvele High School
General Repairs and Renovations

Amount




Item
No

BILL NO. 9

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

GALVANISED STEEL GATES, SCREENS, ETC

Welded screens and gates

Single hot dipped galvanised mild steel gate, 980mm x
2032mm formed of 40 x 60 x 3mm hollow sectioned
frames and midrail, filled in with 12mm solid square
vertical bars at 110mm centres including all ironmongery
to fix on wall and padlock set, etc.

Carried Forward to Summary of Section No. 6

Block E - Ablutions
Bill No. 9
Metalwork (Provisional)

-237-
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Item
No

BILL NO. 10

PLASTERING (PROVISIONAL)

SCREEDS

Screeds steel trowelled, on concrete

30mm Thick on floors and landings

INTERNAL PLASTER

Cement plaster steel trowelled, on brickwork

On walls

On narrow widths

Carried Forward to Summary of Section No. 6

Block E - Ablutions
Bill No. 10
Plastering (Provisional)
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m2

m2

m2

Mzuvele High School

General Repairs and Renovations

Quantity

378

145

Rate

Amount




Item
No

BILL NO. 11

TILING (PROVISIONAL)

WALL TILING

White glazed ceramic tiles (PC sum R140.00/m? for
supply and delivery, excluding labour, waste and VAT)
on brickwork including cement plaster backing

On walls

FLOOR TILING

Ceramic floor tiles (PC sum R140.00/m? for supply and
delivery, excluding labour, waste and VAT) fixed with
adhesive to bedding and flush pointed with tinted
jointing compound

On floors and landings

70mm High cut tile skirting

Carried Forward to Summary of Section No. 6

Block E - Ablutions
Bill No. 11
Tiling (Provisional)
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m2

m2

Mzuvele High School

General Repairs and Renovations

Quantity

33

34

Rate

Amount




Item
No

BILL NO. 12

PLUMBING AND DRAINAGE
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc, and disposal of surplus material on site

PVC-U pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

Polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with heat welded thermoplastic or where so described
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection

Block E - Ablutions
Bill No. 12
Plumbing and Drainage (Provisional)

-240-

Mzuvele High School

General Repairs and Renovations
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Rate

Amount




Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with the relevant section of SANS
2001

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors for joints to PVC pipes, etc are given
separately)

Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 93% Mod AASHTO density and
disposal of surplus material on site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated
set of as-built drawings. At completion of the contract
the contractor shall hand these drawings to the principal
agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere)

Carried to Collection

Block E - Ablutions
Bill No. 12
Plumbing and Drainage (Provisional)

-241-

Mzuvele High School
General Repairs and Renovations




French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of
surplus material on site

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

RAINWATER DISPOSAL

Seamless aluminium prepainted gutters and rainwater

pipes

150mm Half-round roof gutters with beaded front edge
100mm Diameter rainwater pipes

Extra over gutter for stopped end

Extra over gutter for outlet for 100mm pipe

Extra over rainwater pipe for bend

Extra over rainwater pipe for shoe

Carried to Collection

Block E - Ablutions
Bill No. 12
Plumbing and Drainage (Provisional)
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10

11

12

13

14

15

16

17

18

STORMWATER CHANNELS

Earthworks

Excavate average 125mm deep in earth to form "V"
drain profile

Concrete, Formwork and Reinforcing

25MPa/19mm Reinforced concrete to bottom and sides
of "V" drain

"V" drains

Finishing top surface of "V" drains smooth with a steel
trowel to falls

Rough formwork (Degree of accuracy lll) to edges,
risers, ends and reveals not exceeding 300mm high or
wide

Type 193 fabric reinforcement in concrete surface beds

etc

10 x 150mm Pre-compressed bitumen impregnated
foam plastic joint sealing strips between brickwork and
concrete

SOIL DRAINAGE

Normal duty (Class 51) PVC-U sewer and drain pipes

110mm Pipes vertically or ramped to cleaning eyes etc
(no excavation)

110mm Pipes laid in and including trenches not
exceeding 1m deep

Extra over normal duty (Class 51) PVC-U sewer and
drain pipes for fittings

110mm Bend
110mm Tee
110mm Access bend

110mm Access tee

Carried to Collection

Block E - Ablutions
Bill No. 12
Plumbing and Drainage (Provisional)
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34
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19

20

21

22

23

24

25

26

27

28

29

30

31

32

110mm Rodding eye

110mm Straight reducer

22mm Socket

28mm Socket

110mm Pan connector

110mm PVC tovent iron connector
110mm Vent iron cowl

SANITARY FITTINGS

"Vaal" or other equal and approved

School type lavatory wash hand basin fixed to wall
Low level wc suite comprising pan with double flap
heavy duty plastic seat and matching 9 litre cistern with
flush pipe

WASTE UNIONS ETC

"Cobra Watertech" or other equal and approved

32mm 301 CP basin waste union
TRAPS ETC

ubPvC

110mm Two way vent valve
Rubber

50mm "P" or "S" trap

TAPS, VALVES, ETC

PA3.522 "Masterflo" pressure control valve with vacuum
breaker

HDPE/UPVC to transition fitting. Underground copper
portion to be denzo wrapped (1m underground)

Carried to Collection

Block E - Ablutions
Bill No. 12
Plumbing and Drainage (Provisional)
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33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

22mm CP fullway isolating Valve with handle nickel
plated

28mm CP fullway isolating Valve with handle nickel
plated

15mm 111-15CP pillar tap

SANITARY PLUMBING

uPVC soil and vent pipes

50mm Pipes
100mm Pipes

Extra over uPVC soil and vent pipes for fittings

50mm Bend

100mm Bend

50mm Access bend
100mm Inspection eye
50mm Tee

50mm Access bend
100mm to 50mm reducer
50mm Tee junction
100mm Tee with junction

50mm Vent cowl

Carried to Collection

Block E - Ablutions
Bill No. 12
Plumbing and Drainage (Provisional)
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15




48

49

50

51

52

53

54

WATER SUPPLIES

Class 1 copper pipes with capillary couplings

22mm Pipes
28mm Pipes
32mm Pipes

Extra over Class 1 copper pipes for capillary fittings

22mm Fittings
28mm Fittings
32mm Fittings

Testing

Testing water pipe system

Carried to Collection

Block E - Ablutions
Bill No. 12
Plumbing and Drainage (Provisional)
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Mzuvele High School
General Repairs and Renovations

Bill No. 12
Plumbing and Drainage (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 240
241
242
243
244
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Carried Forward to Summary of Section No. 6 R
Block E - Ablutions
Bill No. 12
Plumbing and Drainage (Provisional)
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Item
No

BILL NO. 13

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

Panes exceeding 0,1m? and not exceeding 0,5m?

TOPS, SHELVES, DOORS, MIRRORS, ETC

4mm Silvered float glass copper backed mirrors with
polished edges, holed for and fixed with chromium
plated dome capped mirror screws with rubber buffers to
plugs in brickwork or concrete

Mirror 450 x 600mm high with four screws

Carried Forward to Summary of Section No. 6

Block E - Ablutions
Bill No. 13
Glazing (Provisional)
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m2

No

Mzuvele High School

General Repairs and Renovations

Quantity

24

Rate

Amount




Item
No

BILL NO. 14

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with
manufacturer's specifications unless otherwise
described

COLOURS

Unless otherwise described paintwork on ceilings shall
be deemed to be in the "White" colour group and
paintwork on all other components shall be deemed to
be in the "Pastel" colour group in accordance with the
Natural Colour System (NCS) adopted by the SA
National Standards

Carried to Collection

Block E - Ablutions
Bill No. 14
Paintwork (Provisional)

-249-
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Amount




PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer, one universal undercoat
and two coats quality Pva paint

Walls

ON PLASTERBOARD SURFACES

One coat primer, one universal undercoat and two coats
exterior quality "Cemote" pva paint

Ceilings and cornices

ON FIBRE-CEMENT BOARD SURFACES

Two coats extremely durable UV-resistant, washable
pure acrylic emulsion sheen paint

Fascias and barge boards, including priming metal
jointing strips

ON WOOD SURFACES

One coat primer, one coat alkyd based universal
undercoat and two coats superior quality universal

enamel paint

Doors

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK

ON BAGGED BRICKWORK OR CONCRETE
SURFACES

One coat alkali resistant primer and two coats PVA
emulsion paint for interior use

Ceilings and beams

Carried to Collection

Block E - Ablutions
Bill No. 14
Paintwork (Provisional)
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m2

m2

m2
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m2
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836

192

46

139

192




ON METAL SURFACES

One coat alkyd based zinc phosphate primer and two

coats premium quality polyurethane enamel paint, on

steel

Windows

Handrails

Block E - Ablutions
Bill No. 14
Paintwork (Provisional)

Carried to Collection

-251-

m2
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Bill No. 14
Paintwork (Provisional)

COLLECTION

Total Brought Forward from Page No.

Block E - Ablutions
Bill No. 14
Paintwork (Provisional)

Carried Forward to Summary of Section No. 6
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Bill
No

10

11

12

13

14

SECTION SUMMARY - Block E - Ablutions

Alterations (Provisional)

Earthworks (Provisional)

Concrete, Formwork and Reinforcement (Provisional)
Masonry (Provisional)

Roof Coverings (Provisional)

Carpentry and Joinery (Provisional)

Ceilings, Partitions and Access Flooring (Provisional)
Ironmongery (Provisional)

Metalwork (Provisional)

Plastering (Provisional)

Tiling (Provisional)

Plumbing and Drainage (Provisional)

Glazing (Provisional)

Paintwork (Provisional)

Carried to Final Summary
Block E - Ablutions
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Item
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Carried to Collection

Block F - 10 Classroom Block
Bill No. 1
Alterations (Provisional)
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Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

Damage to existing finishes

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.

Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Carried to Collection

Block F - 10 Classroom Block
Bill No. 1
Alterations (Provisional)
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Removal of materials

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained.

Removal of asbestos material

The removal of asbestos shall be carried out strictly by a
certified entity, registered in accordance with the
Occupational Health and Safety Act and the Asbestos
Regulation.

Asbestos in all forms/building elements that is to be
removed, shall be carried out in strict accordance with
aforementioned regulation, and a certificate issued by
the entity as contemplated in the above, shall be
provided per block for the removal thereof, where the
term block shall in this context refer to any single, free
standing building structure, regardless of size or
purpose.

Corresponding disposal certificates shall be issued by
the facility at which the asbestos is disposed of, with
said facility to, prior to the disposal of any asbestos
material provide satisfactory proof that the facility is duly
registered and fully compliant in terms of the act, to
receive the asbestos material.

Under no circumstances is the contractor nor any of his
duly authorised representatives to sell and/or give away
asbestos material to any member/s of the school
community, the community in general or the public at
large. Should this be found to be occurring, the
contractor will be held responsible contractually and may
further be prosecuted criminally.

The cost for complying with the above, and all
requirements of regulation as reflected above is to be
priced for in the items for removal of asbestos material.
No further claims in this regard will therefore be
entertained.

Carried to Collection

Block F - 10 Classroom Block
Bill No. 1
Alterations (Provisional)
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10

11

12

REMOVAL OF EXISTING WORK

Breaking up and removing unreinforced concrete

100mm Thick surface beds

Breaking down and removing brickwork etc

One brick walls

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

Timber single door not exceeding 2,5m?

Servicing of existing steel windows with new hinges,
latches, etc

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

Taking down and removal of Asbestos by Specialist

Asbestos roof sheets, including all timber purlins, fixings,
etc.

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Double pitched timber roof structure with two gable
ends, overall size 58.21 x 9.28 x 1.70m high including
wall plates, bracing etc.

Gypsum plasterboard ceilings, including timber
brandering, cornices, etc

297 x 70mm Laminated timber beam at eaves of gable
roof

Barge boards
Fascia boards
Eaves gutters

Rainwater pipes

Carried to Collection

Block F - 10 Classroom Block
Bill No. 1
Alterations (Provisional)
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13

14

15

16

17

18

19

20

21

Taking out and removing ironmongery

Pinning board approximately 2400 x 1200mm high
including fixings, etc., and cart off site

Chalkboard approximately 4800 x 1200mm high
including fixings, etc., and cart off site

Taking out/off and removing sundry metalwork

Steel single leaf security gate not exceeding 2,5m?

Hacking up/off and removing floor tile and wall finishers
including removing mortar bed or backing and
preparing concrete or brick surfaces for new screed,
plaster or tile finishers

Vinyl floor tiles

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and preparing
surfaces for new screed, plaster, tile finishes, etc

30mm Screed from floors
Internal plaster from walls and columns

Taking out/off and removing glass and mirrors

Glass from steel windows, including cleaning out
rebates and preparing for new glass (new glass
elsewhere)

MAKING GOOD OF FINISHES, ETC

Cleaning brickwork

Acid cleaning internal face brickwork at dado level with
high pressure cleaner and leave walls clean, in perfect
condition and re-apply two coats of clear gloss face
brick sealer

Acid cleaning external face brickwork with high pressure
cleaner and leave walls clean, in perfect condition

Carried to Collection

Block F - 10 Classroom Block
Bill No. 1
Alterations (Provisional)
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22

23

24

25

26

27

28

MAKING GOOD OF EXISTING WORKS

Repairs to existing surface beds, including filling in
cracks, with concrete crack injection or any other
approved filler, stitching as required, etc

METAL STITCHING

Hacking up/off and removing plaster from walls, columns
and beams

Chipout 40 x 10mm mortar joint between brickwork
courses and clean out joint with an air compressor

19mm Diameter Thorhelical or similar approved helical
bar inserted midway between structural cracks

Grout 40 x 10mm joint between brick courses
Internal plaster on walls

One coat primer, one universal undercoat and two coats
quality pva paint

Carried to Collection

Block F - 10 Classroom Block
Bill No. 1
Alterations (Provisional)
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Bill No. 1
Alterations (Provisional)

COLLECTION

Total Brought Forward from Page No.

Block F - 10 Classroom Block
Bill No. 1
Alterations (Provisional)

Carried Forward to Summary of Section No. 7
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Item
No

BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN
BULK

EXCAVATIONS, ETC

Excavation in earth not exceeding 2m deep

Thickening under surface beds, etc.

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Hard rock

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Compaction of surfaces

Compaction of ground surface under floors etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

FILLING ETC
Earth filling obtained from the excavations and/or

prescribed stock piles on site, compacted to 95% Mod
AASHTO density

Backfilling to trenches, holes, etc

Carried to Collection

Block F - 10 Classroom Block
Bill No. 2
Earthworks (Provisional)
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WEED KILLERS, INSECTICIDES, ETC

Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in

furrows and ramming

Block F - 10 Classroom Block
Bill No. 2
Earthworks (Provisional)

Carried to Collection
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Mzuvele High School
General Repairs and Renovations

Bill No. 2
Earthworks (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 261
262
Carried Forward to Summary of Section No. 7 R
Block F - 10 Classroom Block
Bill No. 2
Earthworks (Provisional)
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Item
No

BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm concrete

Surface beds on waterproofing

Carried to Collection

Block F - 10 Classroom Block
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
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TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a steel
trowel

Surface beds, slabs, etc

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

REINFORCEMENT

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds
etc

Carried to Collection

Block F - 10 Classroom Block
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
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Mzuvele High School
General Repairs and Renovations

Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 264
265
Carried Forward to Summary of Section No. 7 R
Block F - 10 Classroom Block
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
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Item
No

BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

BRICKWORK

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

One brick walls m2

2.5mm Galvanised brick reinforcement

150mm Wide reinforcement built in horizontally m

Carried Forward to Summary of Section No. 7

Block F - 10 Classroom Block
Bill No. 4
Masonry (Provisional)
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Item
No

BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

PROFILED METAL SHEETING AND
ACCESSORIES

0.50mm - G550 AZ150, ColorPlus® Steel IBR with
integral stiffening rib steel roof sheeting and accessories
with ColorPlus® and ZincAL® finish on one side and
protective primer coating on the reverse side fixed to
timber purlins with equal spacing (timber purlins
measured elsewhere)

Roof covering with pitches not exceeding 25 degrees
Ridge cappings 475mm girth

ROOF AND WALL INSULATION

Multi-layered reinforced double-sided aluminium foil
sheeting in accordance with SANS 1381-4 with a mass
of not less than 293g/my and a Class | fire rating in
accordance with SANS 0177-3

Insulation sheeting laid taut over purlins (at
approximately 1200mm centres) and fixed concurrent
with roof covering with minimum 150mm stapled laps
including galvanised steel straining wires at not
exceeding 400mm centres and double-sided tape at
edges where required

Carried Forward to Summary of Section No. 7

Block F - 10 Classroom Block
Bill No. 5
Roof Coverings (Provisional)
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Item
No

BILL NO. 6

CARPENTRY AND JOINERY
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS
CONSTRUCTION ETC

SUPPLEMENTARY PREAMBLES

Trusses are at maximum 1200mm centres

Roof covering is 0.50mm - G550 AZ150, ColorPlus®
Steel IBR with integral stiffening rib steel roof sheeting
and accessories with ColorPlus® and ZincAL® finish on
one side and protective primer coating on the reverse
side fixed to timber purlins with equal spacing.

Ceilings are 6,4mm rhinoboard on 38 x 38mm
brandering

Carried to Collection

Block F - 10 Classroom Block
Bill No. 6
Carpentry and Joinery (Provisional)
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Dimensions in descriptions of trusses are nominal and
actual measurements are to be obtained from the
architect/engineer and/or taken on site before design or
fabrication commences

Supply and install prefabricated timber roof truss system
complete and in accordance with the Standard Building
Regulations. Truss spanning 9343 x 1700mm high
overall with 700mm eaves projection on both sides

Wrought laminated Saligna

297 x 70mm Beam bolted to brick piers

Sawn softwood

38 x 114mm Wall plates

50 x 76mm Purlins

38 x 114mm Bracing

Sundries

Wrought faces on sawn timbers

Two coats creosote on sawn timbers

EAVES, VERGES, ETC

Medium density plain fibre-cement fascias and barge
boards

80 x 200mm Angle section barge boards including
galvanised steel H-profile jointing strips and fix with hot
dip galvanised screws and washers

12 x 225mm Medium density fascia boards including
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

Carried to Collection

Block F - 10 Classroom Block
Bill No. 6
Carpentry and Joinery (Provisional)
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104
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10

TIMBER DOORS, WINDOWS, ETC

Wrought meranti doors hung to timber/steel frames

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to

form V-joint

Block F - 10 Classroom Block
Bill No. 6
Carpentry and Joinery (Provisional)

No

Carried to Collection
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Bill No. 6
Carpentry and Joinery (Provisional)

COLLECTION

Total Brought Forward from Page No.

Block F - 10 Classroom Block

Bill No. 6
Carpentry and Joinery (Provisional)

Carried Forward to Summary of Section No. 7
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Item
No

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

NAILED-UP CEILINGS

6.4mm Fibre-cement plain ceiling boards with H-profile
galvanised steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres

Extra over ceiling for 600 x 600mm trap door of 38 x
38mm wrought softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

Nucornice foam plastic cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 7
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Item
No

BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC

(PROVISIONAL)

FLOOR COVERINGS

300 x 300 x 2.5mm Semi flexible vinyl tiles

On floors

Vinyl skirtings, nosings, etc

70mm High vinyl skirting

POLISH, SEALERS, ETC

Three coats wax polish on vinyl flooring

Carried Forward to Summary of Section No. 7

Block F - 10 Classroom Block
Bill No. 8
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Item
No

BILL NO. 9

IRONMONGERY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures etc clarifying the features of
the products/articles offered

On request returnable samples are to be provided to the
principal agent for consideration

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AN Anodised natural

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

Carried to Collection

Block F - 10 Classroom Block
Bill No. 9
Ironmongery (Provisional)
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HINGES, BOLTS, ETC

Manufactured by "Union" or other equal and approved

100mm Aluminium butt hinge

LOCKS

Manufactured by "Union" or other equal and approved

Solid art 390/313 Four Lever mortice lockset with and
including Satin Chrome Plated handles

SUNDRIES

Manufactured by "Union" or other equal and approved

38mm Diameter door stop plugged and screwed to floor
with a 50mm long brass screw

PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC

Manufactured by "Vitrex System"

Standard green enamel megnatic chalkboard overall
size 4800 x 1140mm high comprising two fixed panels,
each 2400 x 1140mm high, with aluminium chalk rail

plugged

Pinning board size 2400 x 1200mm high plugged

Carried to Collection
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Item
No

BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

GALVANISED STEEL GATES, SCREENS, ETC

Welded screens and gates

Single hot dipped galvanised mild steel gate, 980mm x
2032mm formed of 40 x 60 x 3mm hollow sectioned
frames and midrail, filled in with 12mm solid square
vertical bars at 110mm centres including all ironmongery
to fix on wall and padlock set, etc.

GALVANISED STEEL MINOR WORK

Galvanised steel post, including fixing accessories to
laminated timber beam and concrete floors

100mm Diameter x 2650mm high galvanised mild steel
support post including base plates etc. with timber beam
over to support roof above (Timber beam elsewhere)

Carried Forward to Summary of Section No. 7

Block F - 10 Classroom Block
Bill No. 10
Metalwork (Provisional)
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Item
No

BILL NO. 11

PLASTERING (PROVISIONAL)

SCREEDS

Screeds steel trowelled, on concrete

30mm Thick on floors and landings

GRANOLITHIC

Untinted granolithic, on concrete

30mm Thick on floors and landings

INTERNAL PLASTER

Cement plaster steel trowelled, on brickwork

On walls

On narrow widths

Carried Forward to Summary of Section No. 7

Block F - 10 Classroom Block
Bill No. 11
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Item
No

BILL NO. 12

PLUMBING AND DRAINAGE
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc, and disposal of surplus material on site

PVC-U pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

Polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with heat welded thermoplastic or where so described
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection

Block F - 10 Classroom Block
Bill No. 12
Plumbing and Drainage (Provisional)
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Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with the relevant section of SANS
2001

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors for joints to PVC pipes, etc are given
separately)

Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 93% Mod AASHTO density and
disposal of surplus material on site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated
set of as-built drawings. At completion of the contract
the contractor shall hand these drawings to the principal
agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere)

Carried to Collection

Block F - 10 Classroom Block
Bill No. 12
Plumbing and Drainage (Provisional)
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French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of
surplus material on site

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

RAINWATER DISPOSAL

Seamless aluminium prepainted gutters and rainwater

pipes

150mm Half-round roof gutters with beaded front edge
100mm Diameter rainwater pipes

Extra over gutter for stopped end

Extra over gutter for outlet for 100mm pipe

Extra over rainwater pipe for bend

Extra over rainwater pipe for shoe

Extra over rainwater pipe for plinth bend

Carried to Collection

Block F - 10 Classroom Block
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10

11

12

13

14

15

16

17

18

STORMWATER CHANNELS

Earthworks

Excavate average 125mm deep in earth to form "V"
drain profile

Concrete, Formwork and Reinforcing

25MPa/19mm Reinforced concrete to bottom and sides
of "V" drain

"V" drains

Finishing top surface of "V" drains smooth with a steel
trowel to falls

Rough formwork (Degree of accuracy lll) to edges,
risers, ends and reveals not exceeding 300mm high or
wide

Type 193 fabric reinforcement in concrete surface beds

etc

10 x 150mm Pre-compressed bitumen impregnated
foam plastic joint sealing strips between brickwork and
concrete

FIRE APPLIANCES ETC

"Chubb" hose reel with 30m rubber hose, chromium
plated stopcock, shut-off nozzle and wall bracket

10kg Carbon dioxide fire extinguisher

Fire hydrant pedestals

100mm "Storz" type fire Hydrant complete

WATER SUPPLIES TO FIRE APPLIANCES

Sans 2-1/2 class medium steel piping black/galvanised

20 NB screwed socket

25 NB screwed union

Carried to Collection

Block F - 10 Classroom Block
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19

20

21

22

23

24

25

26

27

28

29

30

25 NB screwed barrel nipple screwed

50 NB screwed type

50 NB screwed union

50 NB screwed nipple

50 NB galvanised SANS62 medium elbow
50/25 NB Galvanised screw type reducing tee

Flushing of pipework and pressure testing of whole
system

Commissioning of Complete System

PHOTOLUMINESCENT SIGNS

150 x 150mm Sign
Provision of fire plan in laminated A3 size

Emergency assembly point sign with steel pole and
mass concrete base

Hydrant and Arrow sign (290x290mm size per sign)
with steel pole and mass concrete base.
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Bill No. 12
Plumbing and Drainage (Provisional)
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Item
No

BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK F

SUPPLEMENTARY PREAMBLES

Distribution boards etc

Rates for distribution boards etc are to include for
busbars, jumpers, neutral bars, internal wiring and
connections, circuit identification markers, control gear
labels, circuit legend cards and working drawings

Switches, socket outlets, etc

Rates for switches, socket outlets, etc are to include for
screwing to outlet boxes, connecting up and cover
plates

Light fittings
Rates for light fittings are to include for hanging, fixing

and connecting and for lamp holders and fluorescent
tubes and lamps of the type and wattage described

LOW TENSION DISTRIBUTION

DISTRIBUTION BOARD DB

Flush mounted distribution board in one section
(uninterruptable power) with door, space for the
following equipment and space for 6 additional circuit
breakers, colour coded and installed in recess
(elsewhere) in brick wall

60A Triple pole isolator

10A Single pole MCCB (5kA)

CABLES

1.5mm? 3-Core

Carried to Collection
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10

11

12

13

14

15

2.5mm?2 3-Core

16mm? 3-Core

Cable joints

1.5mm? 3-Core
16mm? 3-Core

Cable terminations

1.5mm? 3-Core

2.5mm? 3-Core

16mm? 3-Core

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches
or sleeve pipes and bonded to cables with plastic
strapping at 2m centres

PVC insulated copper earth conductors laid with cables
in trenches or sleeve pipes and bonded to cables with
plastic strapping at 2m centres

6mm?

SUNDRIES

Low tension room accessories comprising first aid kit,
pair of rubber gloves and notices on door and inside the

room complying with the Occupational Health and
Safety Act, 1993

GENERAL LIGHTING AND POWER

CONDUITS ETC

Rigid PVC conduits

20mm Diameter

PVC conduit accessories

Round outlet box for 20mm conduit

Carried to Collection
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16

17

18

19

20

21

22

23

24

25

26

27

28

Deep type (concrete type) round outlet box for 20mm
conduit

Standard draw box for 20mm conduit

50 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box with blank cover plate
CONDUCTORS

Bare copper conductors drawn into conduit, trunking or
power skirting

PVC insulated stranded copper conductors drawn into
conduit, trunking or power skirting

Heat resistant silicon insulated stranded copper
conductors drawn into conduit, trunking or power skirting

1.5mm?
DRAW-WIRES

Galvanised steel draw-wires drawn into conduit

LIGHT SWITCHES, SOCKET OUTLETS, ETC

Flush mounted bell push button
16A Flush mounted two lever one-way switch unit

16A Three pin flush mounted socket outlet with switch,
single type

LUMINAIRES

Lascon V1-100BC/C/Plas economy injection moulded
polycarbonate luminaire with 100W GLS lamp

SUNDRIES
Earthing of buildings

Provision of as built drawings

Carried to Collection
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29

Testing and commissioning the complete electrical
installation
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Bill No. 13
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Item
No

BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

Panes exceeding 0,1m? and not exceeding 0,5m? m2

Carried Forward to Summary of Section No. 7
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Item
No

BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with
manufacturer's specifications unless otherwise
described

COLOURS

Unless otherwise described paintwork on ceilings shall
be deemed to be in the "White" colour group and
paintwork on all other components shall be deemed to
be in the "Pastel" colour group in accordance with the
Natural Colour System (NCS) adopted by the SA
National Standards

Carried to Collection

Block F - 10 Classroom Block
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer, one universal undercoat
and two coats quality Pva paint

Walls

ON PLASTERBOARD SURFACES

One coat primer, one universal undercoat and two coats
exterior quality "Cemote" pva paint

Ceilings and cornices

ON FIBRE-CEMENT BOARD SURFACES

Two coats extremely durable UV-resistant, washable
pure acrylic emulsion sheen paint

Fascias and barge boards, including priming metal
jointing strips

ON WOOD SURFACES

One coat primer, one coat alkyd based universal
undercoat and two coats superior quality universal

enamel paint

Laminated beam
Doors

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK

ON METAL SURFACES

One coat alkyd based zinc phosphate primer and two
coats premium quality polyurethane enamel paint, on
steel

Windows

Door frame

Carried to Collection
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Bill
No

10

11

12

13

14

15

SECTION SUMMARY - Block F - 10 Classroom Block

Alterations (Provisional)

Earthworks (Provisional)

Concrete, Formwork and Reinforcement (Provisional)
Masonry (Provisional)

Roof Coverings (Provisional)

Carpentry and Joinery (Provisional)

Ceilings, Partitions and Access Flooring (Provisional)
Floor Coverings, Wall Linings, etc. (Provisional)
Ironmongery (Provisional)

Metalwork (Provisional)

Plastering (Provisional)

Plumbing and Drainage (Provisional)

Electrical work (Provisional)

Glazing (Provisional)

Paintwork (Provisional)

Carried to Final Summary
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Item
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 1
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Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

Damage to existing finishes

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.

Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Carried to Collection
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Removal of materials

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained.

Removal of asbestos material

The removal of asbestos shall be carried out strictly by a
certified entity, registered in accordance with the
Occupational Health and Safety Act and the Asbestos
Regulation.

Asbestos in all forms/building elements that is to be
removed, shall be carried out in strict accordance with
aforementioned regulation, and a certificate issued by
the entity as contemplated in the above, shall be
provided per block for the removal thereof, where the
term block shall in this context refer to any single, free
standing building structure, regardless of size or
purpose.

Corresponding disposal certificates shall be issued by
the facility at which the asbestos is disposed of, with
said facility to, prior to the disposal of any asbestos
material provide satisfactory proof that the facility is duly
registered and fully compliant in terms of the act, to
receive the asbestos material.

Under no circumstances is the contractor nor any of his
duly authorised representatives to sell and/or give away
asbestos material to any member/s of the school
community, the community in general or the public at
large. Should this be found to be occurring, the
contractor will be held responsible contractually and may
further be prosecuted criminally.

The cost for complying with the above, and all
requirements of regulation as reflected above is to be
priced for in the items for removal of asbestos material.
No further claims in this regard will therefore be
entertained.

Carried to Collection
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10

11

12

REMOVAL OF EXISTING WORK

Breaking up and removing unreinforced concrete

Steps

Breaking up and removing unreinforced concrete

100mm Thick surface beds

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

Timber single door not exceeding 2,5m?
Timber double door exceeding 2,5m? and not exceeding
5m?

Servicing of existing steel windows, size 1000 x
1200mm with new hinges, latches, etc

Ditto, but size 4400 x 1200mm

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

Taking down and removal of Asbestos by Specialist

Asbestos roof sheets from steel portal frame structure

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Ceilings including cornices, etc
Barge boards
Fascia boards
Eaves gutters

Rainwater pipes

Carried to Collection
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13

14

15

16

17

18

19

20

21

Taking out and removing ironmongery

Pinning boards approximately 2400 x 1200mm high
including fixings, etc., and cart off site

Chalkboards approximately 4800 x 1200mm high
including fixings, etc., and cart off site

Taking out/off and removing sundry metalwork

Steel single leaf security gate not exceeding 2,5m?

Steel double leaf security gate exceeding 2,5m? and not
exceeding 5m?

Hacking up/off and removing floor tile and wall finishers
including removing mortar bed or backing and
preparing concrete or brick surfaces for new screed,
plaster or tile finishers

Vinyl floor tiles

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and preparing
surfaces for new screed, plaster, tile finishes, etc

30mm Screed from floors
Internal plaster from walls and columns

Taking out/off and removing glass and mirrors

Glass from steel windows, including cleaning out
rebates and preparing for new glass (new glass
elsewhere)

MAKING GOOD OF FINISHES, ETC

Cleaning brickwork

Acid cleaning internal face brickwork at dado level with
high pressure cleaner and leave walls clean, in perfect
condition and re-apply two coats of clear gloss face
brick sealer

Carried to Collection
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No

BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN
BULK

EXCAVATIONS, ETC

Excavation in earth not exceeding 2m deep

Thickening under surface beds, etc.

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Hard rock

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Compaction of surfaces

Compaction of ground surface under floors etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

FILLING ETC
Earth filling obtained from the excavations and/or

prescribed stock piles on site, compacted to 95% Mod
AASHTO density

Backfilling to trenches, holes, etc

Carried to Collection
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WEED KILLERS, INSECTICIDES, ETC

Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

Carried to Collection
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Item
No

BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm concrete

Surface beds on waterproofing

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)

-305-

m3

Mzuvele High School

General Repairs and Renovations

Quantity

24

Rate

Amount




TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a steel
trowel

Surface beds, slabs, etc

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

REINFORCEMENT

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds
etc

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)

-306-
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Mzuvele High School
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Mzuvele High School
General Repairs and Renovations

Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
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Item
No

BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

BRICKWORK

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

One brick walls m2

2.5mm Galvanised brick reinforcement

150mm Wide reinforcement built in horizontally m

Carried Forward to Summary of Section No. 8

Block G - Hall With Exam Classroom
Bill No. 4
Masonry (Provisional)

-308-
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Item
No

BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

PROFILED METAL SHEETING AND
ACCESSORIES

0.50mm - G550 AZ150, ColorPlus® Steel IBR with
integral stiffening rib steel roof sheeting and accessories
with ColorPlus® and ZincAL® finish on one side and
protective primer coating on the reverse side fixed to
timber purlins with equal spacing (timber purlins
measured elsewhere)

Roof covering with pitches not exceeding 25 degrees
Ridge cappings 475mm girth

ROOF AND WALL INSULATION

Multi-layered reinforced double-sided aluminium foil
sheeting in accordance with SANS 1381-4 with a mass
of not less than 293g/my and a Class | fire rating in
accordance with SANS 0177-3

Insulation sheeting laid taut over purlins (at
approximately 1200mm centres) and fixed concurrent
with roof covering with minimum 150mm stapled laps
including galvanised steel straining wires at not
exceeding 400mm centres and double-sided tape at
edges where required

Carried Forward to Summary of Section No. 8

Block G - Hall With Exam Classroom
Bill No. 5
Roof Coverings (Provisional)
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Item
No

BILL NO. 6

CARPENTRY AND JOINERY
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

EAVES, VERGES, ETC

Medium density plain fibre-cement fascias and barge
boards

80 x 200mm Angle section barge boards including
galvanised steel H-profile jointing strips and fix with hot
dip galvanised screws and washers

12 x 225mm Medium density fascia boards including
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 6
Carpentry and Joinery (Provisional)

-310-
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General Repairs and Renovations
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TIMBER DOORS, WINDOWS, ETC

Wrought meranti doors hung to timber/steel frames

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint No

Ditto, but double door 1600 x 2032mm high with rebated
meeting edges No

Semi-solid flush doors with commercial veneer suitable
for painting

44mm Door 813 x 2032mm high No

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 6
Carpentry and Joinery (Provisional)

-311-
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Mzuvele High School
General Repairs and Renovations

Bill No. 6
Carpentry and Joinery (Provisional)
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Item
No

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

NAILED-UP CEILINGS

6.4mm Fibre-cement plain ceiling boards with H-profile
galvanised steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres

Nucornice foam plastic cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 8

Block G - Hall With Exam Classroom
Bill No. 7
Ceilings, Partitions and Access Flooring (Provisional)
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Item
No

BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC

(PROVISIONAL)

FLOOR COVERINGS

300 x 300 x 2.5mm Semi flexible vinyl tiles

On floors

Vinyl skirtings, nosings, etc

70mm High vinyl skirting

POLISH, SEALERS, ETC

Three coats wax polish on vinyl flooring

Carried Forward to Summary of Section No. 8

Block G - Hall With Exam Classroom
Bill No. 8
Floor Coverings, Wall Linings, etc. (Provisional)
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Item
No

BILL NO. 9

IRONMONGERY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures etc clarifying the features of
the products/articles offered

On request returnable samples are to be provided to the
principal agent for consideration

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AN Anodised natural

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 9
Ironmongery (Provisional)
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HINGES, BOLTS, ETC

Manufactured by "Union" or other equal and approved

100mm Aluminium butt hinge

LOCKS

Manufactured by "Union" or other equal and approved

Solid art 390/313 Four Lever mortice lockset with and
including Satin Chrome Plated handles

Solid art 390/313 Four Lever complete mortice lockset
for double door with and including Satin Chrome Plated
handles and strike plates etc.

SUNDRIES

Manufactured by "Union" or other equal and approved

38mm Diameter door stop plugged and screwed to floor
with a 50mm long brass screw

PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC

Manufactured by "Vitrex System"

Standard green enamel megnatic chalkboard overall
size 4800 x 1140mm high comprising two fixed panels,
each 2400 x 1140mm high, with aluminium chalk rail

plugged

Pinning board size 2400 x 1200mm high plugged

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 9
Ironmongery (Provisional)
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Item
No

BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

GALVANISED STEEL GATES, SCREENS, ETC

Welded screens and gates

Single hot dipped galvanised mild steel gate, 980mm x
2032mm formed of 40 x 60 x 3mm hollow sectioned
frames and midrail, filled in with 12mm solid square
vertical bars at 110mm centres including all ironmongery
to fix on wall and padlock set, etc.

Double hot dipped galvanised mild steel gate, 1800mm
x 2032mm formed of 40 x 60 x 3mm hollow sectioned
frames and midrail, filled in with 12mm solid square
vertical bars at 110mm centres including 50mm brass
padlock and all other ironmongery to fix on wall

Carried Forward to Summary of Section No. 8

Block G - Hall With Exam Classroom
Bill No. 10
Metalwork (Provisional)
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Item
No

BILL NO. 11

PLASTERING (PROVISIONAL)

SCREEDS

Screeds steel trowelled, on concrete

30mm Thick on floors and landings

GRANOLITHIC

Untinted granolithic, on concrete

30mm Thick on floors and landings

INTERNAL PLASTER

Cement plaster steel trowelled, on brickwork

On walls

On narrow widths

Carried Forward to Summary of Section No. 8

Block G - Hall With Exam Classroom
Bill No. 11
Plastering (Provisional)
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Item
No

BILL NO. 12

PLUMBING AND DRAINAGE
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc, and disposal of surplus material on site

PVC-U pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

Polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with heat welded thermoplastic or where so described
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 12
Plumbing and Drainage (Provisional)
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Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with the relevant section of SANS
2001

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors for joints to PVC pipes, etc are given
separately)

Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 93% Mod AASHTO density and
disposal of surplus material on site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated
set of as-built drawings. At completion of the contract
the contractor shall hand these drawings to the principal
agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere)

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 12
Plumbing and Drainage (Provisional)
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French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of
surplus material on site

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

RAINWATER DISPOSAL

Seamless aluminium prepainted gutters and rainwater

pipes

150mm Half-round roof gutters with beaded front edge
100mm Diameter rainwater pipes

Extra over gutter for stopped end

Extra over gutter for outlet for 100mm pipe

Extra over rainwater pipe for bend

Extra over rainwater pipe for shoe

Extra over rainwater pipe for plinth bend

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 12
Plumbing and Drainage (Provisional)
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10

11

12

13

14

15

16

17

18

STORMWATER CHANNELS

Earthworks

Excavate average 125mm deep in earth to form "V"
drain profile

Concrete, Formwork and Reinforcing

25MPa/19mm Reinforced concrete to bottom and sides
of "V" drain

"V" drains

Finishing top surface of "V" drains smooth with a steel
trowel to falls

Rough formwork (Degree of accuracy lll) to edges,
risers, ends and reveals not exceeding 300mm high or
wide

Type 193 fabric reinforcement in concrete surface beds

etc

10 x 150mm Pre-compressed bitumen impregnated
foam plastic joint sealing strips between brickwork and
concrete

FIRE APPLIANCES ETC

"Chubb" hose reel with 30m rubber hose, chromium
plated stopcock, shut-off nozzle and wall bracket

10kg Carbon dioxide fire extinguisher

Fire hydrant pedestals

100mm "Storz" type fire Hydrant complete

WATER SUPPLIES TO FIRE APPLIANCES

Sans 2-1/2 class medium steel piping black/galvanised

20 NB screwed socket

25 NB screwed union

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 12
Plumbing and Drainage (Provisional)
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19

20

21

22

23

24

25

26

27

28

29

30

25 NB screwed barrel nipple screwed

50 NB screwed type

50 NB screwed union

50 NB screwed nipple

50 NB galvanised SANS62 medium elbow
50/25 NB Galvanised screw type reducing tee

Flushing of pipework and pressure testing of whole
system

Commissioning of Complete System

PHOTOLUMINESCENT SIGNS

150 x 150mm Sign
Provision of fire plan in laminated A3 size

Emergency assembly point sign with steel pole and
mass concrete base

Hydrant and Arrow sign (290x290mm size per sign)
with steel pole and mass concrete base.

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 12
Plumbing and Drainage (Provisional)
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Bill No. 12
Plumbing and Drainage (Provisional)

COLLECTION

Total Brought Forward from Page No.
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Plumbing and Drainage (Provisional)
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Item
No

BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK G

SUPPLEMENTARY PREAMBLES

Distribution boards etc

Rates for distribution boards etc are to include for
busbars, jumpers, neutral bars, internal wiring and
connections, circuit identification markers, control gear
labels, circuit legend cards and working drawings

Switches, socket outlets, etc

Rates for switches, socket outlets, etc are to include for
screwing to outlet boxes, connecting up and cover
plates

Light fittings
Rates for light fittings are to include for hanging, fixing

and connecting and for lamp holders and fluorescent
tubes and lamps of the type and wattage described

LOW TENSION DISTRIBUTION

DISTRIBUTION BOARD DB

Flush mounted distribution board in one section
(uninterruptable power) with door, space for the
following equipment and space for 6 additional circuit
breakers, colour coded and installed in recess
(elsewhere) in brick wall

60A Triple pole isolator

10A Single pole MCCB (5kA)

CABLES

1.5mm? 3-Core

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 13
Electrical work (Provisional)
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10

11

12

13

14

15

2.5mm?2 3-Core

16mm? 3-Core

Cable joints

1.5mm? 3-Core
16mm? 3-Core

Cable terminations

1.5mm? 3-Core

2.5mm? 3-Core

16mm? 3-Core

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches
or sleeve pipes and bonded to cables with plastic
strapping at 2m centres

PVC insulated copper earth conductors laid with cables
in trenches or sleeve pipes and bonded to cables with
plastic strapping at 2m centres

6mm?

SUNDRIES

Low tension room accessories comprising first aid kit,
pair of rubber gloves and notices on door and inside the

room complying with the Occupational Health and
Safety Act, 1993

GENERAL LIGHTING AND POWER

CONDUITS ETC

Rigid PVC conduits

20mm Diameter

PVC conduit accessories

Round outlet box for 20mm conduit

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 13
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16

17

18

19

20

21

22

23

24

25

26

27

28

Deep type (concrete type) round outlet box for 20mm
conduit

Standard draw box for 20mm conduit

50 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box with blank cover plate
CONDUCTORS

Bare copper conductors drawn into conduit, trunking or
power skirting

PVC insulated stranded copper conductors drawn into
conduit, trunking or power skirting

Heat resistant silicon insulated stranded copper
conductors drawn into conduit, trunking or power skirting

1.5mm?
DRAW-WIRES

Galvanised steel draw-wires drawn into conduit

LIGHT SWITCHES, SOCKET OUTLETS, ETC

Flush mounted bell push button
16A Flush mounted two lever one-way switch unit

16A Three pin flush mounted socket outlet with switch,
single type

LUMINAIRES

Lascon V1-100BC/C/Plas economy injection moulded
polycarbonate luminaire with 100W GLS lamp

SUNDRIES
Earthing of buildings

Provision of as built drawings

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 13
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29

Testing and commissioning the complete electrical
installation

Carried to Collection
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Mzuvele High School
General Repairs and Renovations

Item Quantity Rate Amount
No

BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

1 | Panes exceeding 0,1m? and not exceeding 0,5m? m2 20

Carried Forward to Summary of Section No. 8 R

Block G - Hall With Exam Classroom
Bill No. 14
Glazing (Provisional)
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Item
No

BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with
manufacturer's specifications unless otherwise
described

COLOURS

Unless otherwise described paintwork on ceilings shall
be deemed to be in the "White" colour group and
paintwork on all other components shall be deemed to
be in the "Pastel" colour group in accordance with the
Natural Colour System (NCS) adopted by the SA
National Standards

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 15
Paintwork (Provisional)
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer, one universal undercoat
and two coats quality Pva paint

Walls

ON PLASTERBOARD SURFACES

One coat primer, one universal undercoat and two coats
exterior quality "Cemote" pva paint

Ceilings and cornices

ON FIBRE-CEMENT BOARD SURFACES

Two coats extremely durable UV-resistant, washable
pure acrylic emulsion sheen paint

Fascias and barge boards, including priming metal
jointing strips

ON WOOD SURFACES

One coat primer, one coat alkyd based universal
undercoat and two coats superior quality universal

enamel paint

Doors

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK

ON METAL SURFACES

One coat alkyd based zinc phosphate primer and two
coats premium quality polyurethane enamel paint, on
steel

Windows

Door frame

Carried to Collection
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ON STRUCTURAL STEELWORK

Prepare and apply touch-up coat of zinc chromate metal
primer (UC.53), one universal undercoat (UC.1) to three
micron dry film thickness and two coats universal gloss
enamel paint to eight micron dry film thickness

Portal frame structure

Carried to Collection

Block G - Hall With Exam Classroom
Bill No. 15
Paintwork (Provisional)

-334-

Mzuvele High School
General Repairs and Renovations

4.00




Bill No. 15
Paintwork (Provisional)

COLLECTION

Total Brought Forward from Page No.

Block G - Hall With Exam Classroom

Bill No. 15
Paintwork (Provisional)

Carried Forward to Summary of Section No. 8

-335-

Page
No

332
333

334

Mzuvele High School
General Repairs and Renovations

Amount




Bill
No

10

11

12

13

14

15

SECTION SUMMARY - Block G - Hall With Exam Classroom

Alterations (Provisional)

Earthworks (Provisional)

Concrete, Formwork and Reinforcement (Provisional)
Masonry (Provisional)

Roof Coverings (Provisional)

Carpentry and Joinery (Provisional)

Ceilings, Partitions and Access Flooring (Provisional)
Floor Coverings, Wall Linings, etc. (Provisional)
Ironmongery (Provisional)

Metalwork (Provisional)

Plastering (Provisional)

Plumbing and Drainage (Provisional)

Electrical work (Provisional)

Glazing (Provisional)

Paintwork (Provisional)

Carried to Final Summary
Block G - Hall With Exam Classroom

-336-

Page
No

301
304
307
308
309
312
313
314
317
318
319
325
330
331

335

Mzuvele High School
General Repairs and Renovations

Amount




Item
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 1
Alterations (Provisional)

-337-

Mzuvele High School

General Repairs and Renovations

Quantity

Rate

Amount




Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

Damage to existing finishes

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.

Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 1
Alterations (Provisional)

-338-

Mzuvele High School
General Repairs and Renovations




Removal of materials

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained.

Removal of asbestos material

The removal of asbestos shall be carried out strictly by a
certified entity, registered in accordance with the
Occupational Health and Safety Act and the Asbestos
Regulation.

Asbestos in all forms/building elements that is to be
removed, shall be carried out in strict accordance with
aforementioned regulation, and a certificate issued by
the entity as contemplated in the above, shall be
provided per block for the removal thereof, where the
term block shall in this context refer to any single, free
standing building structure, regardless of size or
purpose.

Corresponding disposal certificates shall be issued by
the facility at which the asbestos is disposed of, with
said facility to, prior to the disposal of any asbestos
material provide satisfactory proof that the facility is duly
registered and fully compliant in terms of the act, to
receive the asbestos material.

Under no circumstances is the contractor nor any of his
duly authorised representatives to sell and/or give away
asbestos material to any member/s of the school
community, the community in general or the public at
large. Should this be found to be occurring, the
contractor will be held responsible contractually and may
further be prosecuted criminally.

The cost for complying with the above, and all
requirements of regulation as reflected above is to be
priced for in the items for removal of asbestos material.
No further claims in this regard will therefore be
entertained.

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 1
Alterations (Provisional)

-339-

Mzuvele High School
General Repairs and Renovations




10

11

REMOVAL OF EXISTING WORK

Breaking up and removing unreinforced concrete

Steps

Breaking up and removing unreinforced concrete

100mm Thick surface beds

Breaking down and removing brickwork etc

One brick walls

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

Timber single door not exceeding 2,5m?

Servicing of existing steel windows with new hinges,
latches etc

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

Taking down and removal of Asbestos by Specialist

Asbestos roof sheets, including all timber purlins, fixings,
etc.

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Timber rafters forming a double pitch roof on laminated
timber beam apex (laminated timber beam elsewhere),
including wall plates, timber supports and bracing on
eaves

297 x 70mm Laminated timber beam at apex of gable
roof

Barge boards
Fascia boards

Eaves gutters

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 1
Alterations (Provisional)

-340-

m3

m2

m2

No

No

m2

Mzuvele High School
General Repairs and Renovations

77

276

335

24
23
49

49




12

13

14

15

16

17

18

19

20

21

Rainwater pipes

Taking out and removing ironmongery

Remove existing pinning boards approximately 2400 x
1200mm high including fixings, etc., and cart off site

Remove existing chalkboards approximately 4800 x
1200mm high including fixings, etc., and cart off site

Taking out/off and removing sundry metalwork

Steel single leaf security gate not exceeding 2,5m?

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and preparing
surfaces for new screed, plaster, tile finishes, etc

30mm Screed from floors
Internal plaster from walls and columns

Taking out/off and removing glass and mirrors

Glass from steel windows, including cleaning out
rebates and preparing for new glass (new glass
elsewhere)

MAKING GOOD OF FINISHES, ETC

Cleaning brickwork

Acid cleaning internal face brickwork at dado level with
high pressure cleaner and leave walls clean, in perfect
condition and re-apply two coats of clear gloss face
brick sealer

Acid cleaning external face brickwork with high pressure
cleaner and leave walls clean, in perfect condition

MAKING GOOD OF EXISTING WORKS

Repairs to existing surface beds, including filling up
cracks, with an approved filler, stitching as required, etc

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 1
Alterations (Provisional)

-341-

No

No

No

m2

m2

m2

m2

m2

m2

Mzuvele High School
General Repairs and Renovations

19

208

209

120

173

22




Bill No. 1
Alterations (Provisional)

COLLECTION

Total Brought Forward from Page No.

Block H - Typical 3 Classroom Block
Bill No. 1
Alterations (Provisional)

Carried Forward to Summary of Section No. 9

-342-

Page
No

337
338
339
340

341

Mzuvele High School
General Repairs and Renovations

Amount




Item
No

BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN
BULK

EXCAVATIONS, ETC

Excavation in earth not exceeding 2m deep

Holes
Thickening under surface beds, etc.

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Compaction of surfaces

Compaction of ground surface under floors etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

FILLING ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site, compacted to 95% Mod
AASHTO density

Backfilling to trenches, holes, etc

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 2
Earthworks (Provisional)

-343-

m3

m3

m3

m3

m2

m2

m3

Mzuvele High School

General Repairs and Renovations

Quantity

39

70

Rate

Amount




WEED KILLERS, INSECTICIDES, ETC

Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 2
Earthworks (Provisional)

-344-

m2

Mzuvele High School
General Repairs and Renovations

70




Mzuvele High School
General Repairs and Renovations

Bill No. 2
Earthworks (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 343
344
Carried Forward to Summary of Section No. 9 R
Block H - Typical 3 Classroom Block
Bill No. 2
Earthworks (Provisional)

-345-



Item
No

BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm concrete

Bases

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)

-346-

m3

Mzuvele High School

General Repairs and Renovations
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Rate

Amount




REINFORCED CONCRETE CAST ON/IN
FORMWORK

25MPa/19mm concrete

Surface beds on waterproofing

TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a steel
trowel

Surface beds, slabs, etc

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

REINFORCEMENT

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds
etc

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)

-347-

m3

No

m2

m2

Mzuvele High School
General Repairs and Renovations

70

74

70




Mzuvele High School
General Repairs and Renovations

Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 346
347
Carried Forward to Summary of Section No. 9 R
Block H - Typical 3 Classroom Block
Bill No. 3
Concrete, Formwork and Reinforcement (Provisional)

-348-



Item
No

BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

BRICKWORK

FOUNDATIONS (PROVISIONAL)

Brickwork of NFP bricks in class Il mortar

Piers m3

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Piers m3

Carried Forward to Summary of Section No. 9

Block H - Typical 3 Classroom Block
Bill No. 4
Masonry (Provisional)

-349-

Mzuvele High School

General Repairs and Renovations

Quantity

0.2

Rate

Amount




Item
No

BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

PROFILED METAL SHEETING AND
ACCESSORIES

0.50mm - G550 AZ150, ColorPlus® Steel IBR with
integral stiffening rib steel roof sheeting and accessories
with ColorPlus® and ZincAL® finish on one side and
protective primer coating on the reverse side fixed to
timber purlins with equal spacing (timber purlins
measured elsewhere)

Roof covering with pitches not exceeding 25 degrees
Ridge cappings 475mm girth

ROOF AND WALL INSULATION

Multi-layered reinforced double-sided aluminium foil
sheeting in accordance with SANS 1381-4 with a mass
of not less than 293g/my and a Class | fire rating in
accordance with SANS 0177-3

Insulation sheeting laid taut over purlins (at
approximately 1200mm centres) and fixed concurrent
with roof covering with minimum 150mm stapled laps
including galvanised steel straining wires at not
exceeding 400mm centres and double-sided tape at
edges where required

Carried Forward to Summary of Section No. 9

Block H - Typical 3 Classroom Block
Bill No. 5
Roof Coverings (Provisional)

-350-

m2

m2

Mzuvele High School

General Repairs and Renovations

Quantity

256

25

256

Rate

Amount




Item
No

BILL NO. 6

CARPENTRY AND JOINERY
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS
CONSTRUCTION ETC

SUPPLEMENTARY PREAMBLES

Trusses are at maximum 1200mm centres

Roof covering is 0.50mm - G550 AZ150, ColorPlus®
Steel IBR with integral stiffening rib steel roof sheeting
and accessories with ColorPlus® and ZincAL® finish on
one side and protective primer coating on the reverse
side fixed to timber purlins with equal spacing.

Ceilings are 6,4mm rhinoboard on 38 x 38mm
brandering

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 6
Carpentry and Joinery (Provisional)

-351-

Mzuvele High School

General Repairs and Renovations

Quantity

Rate

Amount




Dimensions in descriptions of trusses are nominal and
actual measurements are to be obtained from the
architect/engineer and/or taken on site before design or
fabrication commences

Supply and install prefabricated timber roof truss system
complete and in accordance with the Standard Building
Regulations. Truss spanning 9220 x 1700mm high
overall with 700mm eaves projection on both sides

Wrought laminated Saligna

297 x 70mm Beam bolted to brick piers
Sawn softwood

38 x 114mm Wall plates

50 x 76mm Purlins

38 x 114mm Bracing

Sundries

Wrought faces on sawn timbers

Two coats creosote on sawn timbers

EAVES, VERGES, ETC

Medium density plain fibre-cement fascias and barge
boards

80 x 200mm Angle section barge boards including
galvanised steel H-profile jointing strips and fix with hot
dip galvanised screws and washers

12 x 225mm Medium density fascia boards including
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 6
Carpentry and Joinery (Provisional)

-352-

No

m2

m2

Mzuvele High School
General Repairs and Renovations

21

24

48
294

30

43

43

21

49




10

TIMBER DOORS, WINDOWS, ETC

Wrought meranti doors hung to timber frames

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint No

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 6
Carpentry and Joinery (Provisional)

-353-

Mzuvele High School
General Repairs and Renovations




Bill No. 6
Carpentry and Joinery (Provisional)

COLLECTION

Total Brought Forward from Page No.

Block H - Typical 3 Classroom Block

Bill No. 6
Carpentry and Joinery (Provisional)

Carried Forward to Summary of Section No. 9

-354-

Page
No

351
352

353

Mzuvele High School
General Repairs and Renovations

Amount




Item
No

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

NAILED-UP CEILINGS

6.4mm Fibre-cement plain ceiling boards with H-profile
galvanised steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres

Extra over ceiling for 600 x 600mm trap door of 38 x
38mm wrought softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

Nucornice foam plastic cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 9

Block H - Typical 3 Classroom Block
Bill No. 7
Ceilings, Partitions and Access Flooring (Provisional)
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m2

No

Mzuvele High School

General Repairs and Renovations

Quantity

163

88

Rate

Amount




Item
No

BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC

(PROVISIONAL)

FLOOR COVERINGS

300 x 300 x 2.5mm Semi flexible vinyl tiles

On floors

Vinyl skirtings, nosings, etc

70mm High vinyl skirting

POLISH, SEALERS, ETC

Three coats wax polish on vinyl flooring

Carried Forward to Summary of Section No. 9

Block H - Typical 3 Classroom Block
Bill No. 8
Floor Coverings, Wall Linings, etc. (Provisional)
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m2

m2

Mzuvele High School

General Repairs and Renovations

Quantity

163

88

163

Rate

Amount




Item
No

BILL NO. 9

IRONMONGERY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures etc clarifying the features of
the products/articles offered

On request returnable samples are to be provided to the
principal agent for consideration

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AN Anodised natural

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 9
Ironmongery (Provisional)

-357-

Mzuvele High School

General Repairs and Renovations

Quantity

Rate

Amount




HINGES, BOLTS, ETC

"Union" or other equally approved

100mm Aluminium butt hinge

LOCKS

Manufactured by "Union"

Solid art 390/313 Four Lever mortice lockset with and
including Satin Chrome Plated handles

SUNDRIES

Manufactured by "Union"

38mm Diameter door stop plugged and screwed to floor
with a 50mm long brass screw

PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC

Manufactured by "Vitrex System"

Standard green enamel megnatic chalkboard overall
size 4800 x 1140mm high comprising two fixed panels,
each 2400 x 1140mm high, with aluminium chalk rail

plugged

Pinning board size 2400 x 1200mm high plugged

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 9
Ironmongery (Provisional)
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No

No

No
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Mzuvele High School
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Mzuvele High School
General Repairs and Renovations

Bill No. 9
Ironmongery (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 357
358
Carried Forward to Summary of Section No. 9 R
Block H - Typical 3 Classroom Block
Bill No. 9
Ironmongery (Provisional)

-359-



Item
No

BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

GALVANISED STEEL GATES, SCREENS, ETC

Welded screens and gates

Single hot dipped galvanised mild steel gate, 980mm x
2032mm formed of 40 x 60 x 3mm hollow sectioned
frames and midrail, filled in with 12mm solid square
vertical bars at 110mm centres including all ironmongery
to fix on wall and padlock set

GALVANISED STEEL MINOR WORK

Galvanised steel post, including fixing accessories to
laminated timber beam and concrete floors

100mm Diameter galvanised mild steel support post
with timber beam over to support roof above (Timber
beam elsewhere)

Carried Forward to Summary of Section No. 9

Block H - Typical 3 Classroom Block
Bill No. 10
Metalwork (Provisional)
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Item
No

BILL NO. 11

PLASTERING (PROVISIONAL)

INTERNAL PLASTER

SCREEDS

Screeds steel trowelled, on concrete

30mm Thick on floors and landings

GRANOLITHIC

Untinted granolithic, on concrete

30mm Thick on floors and landings

Cement plaster steel trowelled, on brickwork

On walls

On narrow widths

Carried Forward to Summary of Section No. 9

Block H - Typical 3 Classroom Block
Bill No. 11
Plastering (Provisional)
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m2

m2

m2

m2
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General Repairs and Renovations

Quantity

208

46

209

14

Rate

Amount




Item
No

BILL NO. 12

PLUMBING AND DRAINAGE
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc, and disposal of surplus material on site

PVC-U pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

Polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with heat welded thermoplastic or where so described
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection

Block H - Typical 3 Classroom Block
Bill No. 12
Plumbing and Drainage (Provisional)

-362-

Mzuvele High School

General Repairs and Renovations
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Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with the relevant section of SANS
2001

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors for joints to PVC pipes, etc are given
separately)

Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 93% Mod AASHTO density and
disposal of surplus material on site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated
set of as-built drawings. At completion of the contract
the contractor shall hand these drawings to the principal
agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere)
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French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of
surplus material on site

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

RAINWATER DISPOSAL

Seamless aluminium prepainted gutters and rainwater

pipes

150mm Half-round roof gutters with beaded front edge
100mm Diameter rainwater pipes

Extra over gutter for stopped end

Extra over gutter for outlet for 100mm pipe

Extra over rainwater pipe for bend

Extra over rainwater pipe for plinth bend

Extra over rainwater pipe for shoe

Extra over rainwater pipe for eaves or plinth offset

STORMWATER CHANNELS

Earthworks

Excavate average 125mm deep in earth to form "V"
drain profile

Concrete, Formwork and Reinforcing

Carried to Collection
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10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25MPa/19mm Reinforced concrete to bottom and sides
of "V" drain

"V" drains

Finishing top surface of "V" drains smooth with a steel
trowel to falls

Rough formwork (Degree of accuracy lll) to edges,
risers, ends and reveals not exceeding 300mm high or
wide

Type 193 fabric reinforcement in concrete surface beds

etc

10 x 150mm Pre-compressed bitumen impregnated
foam plastic joint sealing strips between brickwork and
concrete

FIRE APPLIANCES ETC

"Chubb" hose reel with 30m rubber hose, chromium
plated stopcock, shut-off nozzle and wall bracket

10kg Carbon dioxide fire extinguisher

Fire hydrant pedestals

100mm "Storz" type fire Hydrant complete

WATER SUPPLIES TO FIRE APPLIANCES

Sans 2-1/2 class medium steel piping black/galvanised

20 NB screwed socket

25 NB screwed union

25 NB screwed barrel nipple screwed
50 NB screwed type

50 NB screwed union

50 NB screwed nipple

50 NB galvanised SANS62 medium elbow
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25

26

27

28

29

30

31

50/25 NB Galvanised screw type reducing tee

Flushing of pipework and pressure testing of whole
system

Commissioning of Complete System

PHOTOLUMINESCENT SIGNS

150 x 150mm Sign
Provision of fire plan in laminated A3 size

Emergency assembly point sign with steel pole and
mass concrete base

Hydrant and Arrow sign (290x290mm size per sign)
with steel pole and mass concrete base.
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Bill No. 12
Plumbing and Drainage (Provisional)
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Item
No

BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCKH

SUPPLEMENTARY PREAMBLES

Distribution boards etc

Rates for distribution boards etc are to include for
busbars, jumpers, neutral bars, internal wiring and
connections, circuit identification markers, control gear
labels, circuit legend cards and working drawings

Switches, socket outlets, etc

Rates for switches, socket outlets, etc are to include for
screwing to outlet boxes, connecting up and cover
plates

Light fittings
Rates for light fittings are to include for hanging, fixing

and connecting and for lamp holders and fluorescent
tubes and lamps of the type and wattage described

LOW TENSION DISTRIBUTION

DISTRIBUTION BOARD DB

Flush mounted distribution board in one section
(uninterruptable power) with door, space for the
following equipment and space for 6 additional circuit
breakers, colour coded and installed in recess
(elsewhere) in brick wall

60A Triple pole isolator

10A Single pole MCCB (5kA)

CABLES

1.5mm? 3-Core

Carried to Collection
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10

11

12

13

14

15

2.5mm?2 3-Core

16mm? 3-Core

Cable joints

1.5mm? 3-Core
16mm? 3-Core

Cable terminations

1.5mm? 3-Core

2.5mm? 3-Core

16mm? 3-Core

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches
or sleeve pipes and bonded to cables with plastic
strapping at 2m centres

PVC insulated copper earth conductors laid with cables
in trenches or sleeve pipes and bonded to cables with
plastic strapping at 2m centres

6mm?

SUNDRIES

Low tension room accessories comprising first aid kit,
pair of rubber gloves and notices on door and inside the

room complying with the Occupational Health and
Safety Act, 1993

GENERAL LIGHTING AND POWER

CONDUITS ETC

Rigid PVC conduits

20mm Diameter

PVC conduit accessories

Round outlet box for 20mm conduit

Carried to Collection
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16

17

18

19

20

21

22

23

24

25

26

27

28

Deep type (concrete type) round outlet box for 20mm
conduit

Standard draw box for 20mm conduit

50 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box with blank cover plate
CONDUCTORS

Bare copper conductors drawn into conduit, trunking or
power skirting

PVC insulated stranded copper conductors drawn into
conduit, trunking or power skirting

Heat resistant silicon insulated stranded copper
conductors drawn into conduit, trunking or power skirting

1.5mm?
DRAW-WIRES

Galvanised steel draw-wires drawn into conduit

LIGHT SWITCHES, SOCKET OUTLETS, ETC

Flush mounted bell push button
16A Flush mounted two lever one-way switch unit

16A Three pin flush mounted socket outlet with switch,
single type

LUMINAIRES

Lascon V1-100BC/C/Plas economy injection moulded
polycarbonate luminaire with 100W GLS lamp

SUNDRIES
Earthing of buildings

Provision of as built drawings
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29

Testing and commissioning the complete electrical
installation
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Bill No. 13
Electrical work (Provisional)
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Item
No

BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

Panes exceeding 0,1m? and not exceeding 0,5m? m2

Carried Forward to Summary of Section No. 9
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Item
No

BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with
manufacturer's specifications unless otherwise
described

COLOURS

Unless otherwise described paintwork on ceilings shall
be deemed to be in the "White" colour group and
paintwork on all other components shall be deemed to
be in the "Pastel" colour group in accordance with the
Natural Colour System (NCS) adopted by the SA
National Standards

Carried to Collection
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer, one universal undercoat
and two coats quality Pva paint

Walls

ON PLASTERBOARD SURFACES

One coat primer, one universal undercoat and two coats
exterior quality "Cemote" pva paint

Ceilings and cornices

ON FIBRE-CEMENT BOARD SURFACES

Two coats extremely durable UV-resistant, washable
pure acrylic emulsion sheen paint

Fascias and barge boards, including priming metal
jointing strips

ON WOOD SURFACES

One coat primer, one coat alkyd based universal
undercoat and two coats superior quality universal

enamel paint

Laminated beam
Doors

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK

ON METAL SURFACES

One coat alkyd based zinc phosphate primer and two
coats premium quality polyurethane enamel paint, on
steel

Windows

Barglar bars

Carried to Collection
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ON WOOD SURFACES

Two coats oil wood primer

Backs of frames, linings, etc not exceeding 300mm wide
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Bill No. 15
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10

11

12

13

14

15

SECTION SUMMARY - Block H - Typical 3 Classroom Block

Alterations (Provisional)

Earthworks (Provisional)

Concrete, Formwork and Reinforcement (Provisional)
Masonry (Provisional)

Roof Coverings (Provisional)

Carpentry and Joinery (Provisional)

Ceilings, Partitions and Access Flooring (Provisional)
Floor Coverings, Wall Linings, etc. (Provisional)
Ironmongery (Provisional)

Metalwork (Provisional)

Plastering (Provisional)

Plumbing and Drainage (Provisional)

Electrical work (Provisional)

Glazing (Provisional)

Paintwork (Provisional)

Carried to Final Summary
Block H - Typical 3 Classroom Block
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Item
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Carried to Collection
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Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

Damage to existing finishes

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.

Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.
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Removal of materials

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained.

Removal of asbestos material

The removal of asbestos shall be carried out strictly by a
certified entity, registered in accordance with the
Occupational Health and Safety Act and the Asbestos
Regulation.

Asbestos in all forms/building elements that is to be
removed, shall be carried out in strict accordance with
aforementioned regulation, and a certificate issued by
the entity as contemplated in the above, shall be
provided per block for the removal thereof, where the
term block shall in this context refer to any single, free
standing building structure, regardless of size or
purpose.

Corresponding disposal certificates shall be issued by
the facility at which the asbestos is disposed of, with
said facility to, prior to the disposal of any asbestos
material provide satisfactory proof that the facility is duly
registered and fully compliant in terms of the act, to
receive the asbestos material.

Under no circumstances is the contractor nor any of his
duly authorised representatives to sell and/or give away
asbestos material to any member/s of the school
community, the community in general or the public at
large. Should this be found to be occurring, the
contractor will be held responsible contractually and may
further be prosecuted criminally.

The cost for complying with the above, and all
requirements of regulation as reflected above is to be
priced for in the items for removal of asbestos material.
No further claims in this regard will therefore be
entertained.
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10

11

REMOVAL OF EXISTING WORK

Breaking up and removing unreinforced concrete

Steps

Breaking up and removing unreinforced concrete

100mm Thick surface beds

Breaking down and removing brickwork etc

One brick walls

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

Timber single door not exceeding 2,5m?

Servicing of existing steel windows with new timber
louvres, hinges, latches etc

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

Taking down and removal of Asbestos by Specialist

Asbestos roof sheets, including all timber purlins, fixings,
etc.

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Double pitch timber roof structure with two gable ends,
overall size 12.55 x 7.65 x 1.50m high including wall
plates, bracing etc.

Gypsum plasterboard ceilings, including timber
brandering, cornices, etc

Barge boards
Fascia boards

Eaves gutters

Carried to Collection
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12

13

14

15

16

17

18

19

20

21

22

Rainwater pipes

Taking out and removing ironmongery

Toilet paper holder from wall

Taking out/off and removing sundry metalwork

Steel single leaf security gate not exceeding 2,5m?

Hacking up/off and removing tile floor and wall finishers
including removing mortar bed or backing and
preparing concrete or brick surfaces for new screed,
plaster or tile finishers

Ceramic wall tiles
Ceramic floor tiles

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and preparing
surfaces for new screed, plaster, tile finishes, etc

30mm Screed from floors
Internal plaster from walls

Taking out and removing piping. including cutting off as
necessary, holderbats and making good floor and wall
finishes (making good tiling and paintwork elsewhere)

PVC piping not exceeding 50mm diameter

PVC piping exceeding 100mm and not exceeding
200mm diameter

Taking out and removing sanitary fittings, tanks,
geysers, etc, including disconnecting from pipes, traps,
etc and making good floor and wall finishes (making
good tiling and paintwork elsewhere)

Vitreous china wash hand basin

Vitreous china WC pan with cistern and flush pipe
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23

24

25

Taking out/off and removing glass and mirrors

Glass from steel windows, including cleaning out
rebates and preparing for new glass (new glass
elsewhere)

MAKING GOOD OF FINISHES, ETC

Cleaning brickwork

Acid cleaning external face brickwork with high pressure
cleaner and leave walls clean, in perfect condition

MAKING GOOD OF EXISTING WORKS

Repairs to existing surface beds, including filling in
cracks, with an approved filler, stitching as required, etc
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN
BULK

EXCAVATIONS, ETC

Excavation in earth not exceeding 2m deep

Thickening under surface beds, etc.

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Compaction of surfaces

Compaction of ground surface under floors etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

FILLING ETC
Earth filling obtained from the excavations and/or

prescribed stock piles on site, compacted to 95% Mod
AASHTO density

Backfilling to trenches, holes, etc
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WEED KILLERS, INSECTICIDES, ETC

Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

Carried to Collection
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Item
No

BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

REINFORCED CONCRETE CAST ON/IN
FORMWORK

25MPa/19mm concrete

Surface beds on waterproofing

Carried to Collection
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TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a steel
trowel

Surface beds, slabs, etc

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

REINFORCEMENT

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds
etc

Carried to Collection
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Mzuvele High School
General Repairs and Renovations

Bill No. 3
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Item
No

BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

BRICKWORK

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

One brick walls m2

2.5mm Galvanised brick reinforcement

150mm Wide reinforcement built in horizontally m

Carried Forward to Summary of Section No. 10
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Item
No

BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

PROFILED METAL SHEETING AND
ACCESSORIES

0.50mm - G550 AZ150, ColorPlus® Steel IBR with
integral stiffening rib steel roof sheeting and accessories
with ColorPlus® and ZincAL® finish on one side and
protective primer coating on the reverse side fixed to
timber purlins with equal spacing (timber purlins
measured elsewhere)

Roof covering with pitches not exceeding 25 degrees
Ridge cappings 475mm girth

ROOF AND WALL INSULATION

Multi-layered reinforced double-sided aluminium foil
sheeting in accordance with SANS 1381-4 with a mass
of not less than 293g/my and a Class | fire rating in
accordance with SANS 0177-3

Insulation sheeting laid taut over purlins (at
approximately 1200mm centres) and fixed concurrent
with roof covering with minimum 150mm stapled laps
including galvanised steel straining wires at not
exceeding 400mm centres and double-sided tape at
edges where required

Carried Forward to Summary of Section No. 10
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Item
No

BILL NO. 6

CARPENTRY AND JOINERY
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS
CONSTRUCTION ETC

SUPPLEMENTARY PREAMBLES

Trusses are at maximum 1200mm centres

Roof covering is 0.50mm - G550 AZ150, ColorPlus®
Steel IBR with integral stiffening rib steel roof sheeting
and accessories with ColorPlus® and ZincAL® finish on
one side and protective primer coating on the reverse
side fixed to timber purlins with equal spacing.

Ceilings are 6,4mm rhinoboard on 38 x 38mm
brandering

Carried to Collection
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Dimensions in descriptions of trusses are nominal and
actual measurements are to be obtained from the
architect/engineer and/or taken on site before design or
fabrication commences

Supply and install prefabricated timber roof truss system
complete and in accordance with the Standard Building
Regulations. Truss spanning 10525 x 1700mm high
overall with 700mm eaves projection on both sides

Sawn softwood

38 x 114mm Wall plates

50 x 76mm Purlins

38 x 114mm Bracing

Sundries

Wrought faces on sawn timbers

Two coats creosote on sawn timbers

EAVES, VERGES, ETC

Medium density plain fibre-cement fascias and barge
boards

80 x 200mm Angle section barge boards including
galvanised steel H-profile jointing strips and fix with hot
dip galvanised screws and washers

12 x 225mm Medium density fascia boards including
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers
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10

TIMBER DOORS, WINDOWS, ETC

Wrought meranti doors hung to timber/steel frames

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint No

Semi-solid flush doors with commercial veneer suitable
for painting

44mm Door 813 x 2032mm high No
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Item
No

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

NAILED-UP CEILINGS

6.4mm Fibre-cement plain ceiling boards with H-profile
galvanised steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres

Extra over ceiling for 600 x 600mm trap door of 38 x
38mm wrought softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

Nucornice foam plastic cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 10
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Item
No

BILL NO. 8

IRONMONGERY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures etc clarifying the features of
the products/articles offered

On request returnable samples are to be provided to the
principal agent for consideration

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AN Anodised natural

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head
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HINGES, BOLTS, ETC

Manufactured by "Union" or other equal and approved

100mm Aluminium butt hinge

WC chrome plated indicator bolt
LOCKS

Manufactured by "Union" or other equal and approved

Solid art 390/313 Four Lever mortice lockset with and
including Satin Chrome Plated handles

LETTERS, NAMEPLATES, ETC

Manufactured by "Union" or other equal and approved

150 x 150mm Anodised aluminium plate with male
symbol

150 x 150mm Anodised aluminium plate with female
symbol

SUNDRIES

Manufactured by "Union" or other equal and approved

38mm Diameter door stop plugged and screwed to floor
with a 50mm long brass screw

Carried to Collection
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BATHROOM FITTINGS

Manufactured by "Union" or other equal and approved

Toilet roll holder, plugged
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Item
No

BILL NO. 9

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head

GALVANISED STEEL GATES, SCREENS, ETC

Welded screens and gates

Single hot dipped galvanised mild steel gate, 980mm x
2032mm formed of 40 x 60 x 3mm hollow sectioned
frames and midrail, filled in with 12mm solid square
vertical bars at 110mm centres including all ironmongery
to fix on wall and padlock set, etc.

Carried Forward to Summary of Section No. 10
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Item
No

BILL NO. 10

PLASTERING (PROVISIONAL)

SCREEDS

Screeds steel trowelled, on concrete

30mm Thick on floors and landings

INTERNAL PLASTER

Cement plaster steel trowelled, on brickwork

On walls

On narrow widths

Carried Forward to Summary of Section No. 10
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Item
No

BILL NO. 11

TILING (PROVISIONAL)

WALL TILING

White glazed ceramic tiles (PC sum R140.00/m? for
supply and delivery, excluding labour, waste and VAT)
on brickwork including cement plaster backing

On walls

FLOOR TILING

Ceramic floor tiles (PC sum R140.00/m? for supply and
delivery, excluding labour, waste and VAT) fixed with
adhesive to bedding and flush pointed with tinted
jointing compound

On floors and landings

70mm High cut tile skirting

Carried Forward to Summary of Section No. 10
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Item
No

BILL NO. 12

PLUMBING AND DRAINAGE
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc, and disposal of surplus material on site

PVC-U pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

Polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with heat welded thermoplastic or where so described
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection
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Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with the relevant section of SANS
2001

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors for joints to PVC pipes, etc are given
separately)

Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 93% Mod AASHTO density and
disposal of surplus material on site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated
set of as-built drawings. At completion of the contract
the contractor shall hand these drawings to the principal
agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere)
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French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of
surplus material on site

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

RAINWATER DISPOSAL

Seamless aluminium prepainted gutters and rainwater

pipes

150mm Half-round roof gutters with beaded front edge
100mm Diameter rainwater pipes

Extra over gutter for stopped end

Extra over gutter for outlet for 100mm pipe

Extra over rainwater pipe for bend

Extra over rainwater pipe for shoe
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10

11

12

13

14

15

16

17

18

STORMWATER CHANNELS

Earthworks

Excavate average 125mm deep in earth to form "V"
drain profile

Concrete, Formwork and Reinforcing

25MPa/19mm Reinforced concrete to bottom and sides
of "V" drain

"V" drains

Finishing top surface of "V" drains smooth with a steel
trowel to falls

Rough formwork (Degree of accuracy lll) to edges,
risers, ends and reveals not exceeding 300mm high or
wide

Type 193 fabric reinforcement in concrete surface beds

etc

10 x 150mm Pre-compressed bitumen impregnated
foam plastic joint sealing strips between brickwork and
concrete

SOIL DRAINAGE

Normal duty (Class 51) PVC-U sewer and drain pipes

110mm Pipes vertically or ramped to cleaning eyes etc
(no excavation)

110mm Pipes laid in and including trenches not
exceeding 1m deep

Extra over normal duty (Class 51) PVC-U sewer and
drain pipes for fittings

110mm Bend
110mm Tee
110mm Access bend

110mm Access tee

Carried to Collection
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19

20

21

22

23

24

25

26

27

28

29

30

31

32

110mm Rodding eye

110mm Straight reducer

22mm Socket

28mm Socket

110mm Pan connector

110mm PVC tovent iron connector
110mm Vent iron cowl

SANITARY FITTINGS

"Vaal" or other equal and approved

School type lavatory wash hand basin fixed to wall
Low level wc suite comprising pan with double flap
heavy duty plastic seat and matching 9 litre cistern with
flush pipe

WASTE UNIONS ETC

"Cobra Watertech" or other equal and approved

32mm 301 CP basin waste union
TRAPS ETC

ubPvC

110mm Two way vent valve
Rubber

50mm "P" or "S" trap

TAPS, VALVES, ETC

PA3.522 "Masterflo" pressure control valve with vacuum
breaker

HDPE/UPVC to transition fitting. Underground copper
portion to be denzo wrapped (1m underground)
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33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

22mm CP fullway isolating Valve with handle nickel
plated

28mm CP fullway isolating Valve with handle nickel
plated

15mm 111-15CP pillar tap

SANITARY PLUMBING

uPVC soil and vent pipes

50mm Pipes
100mm Pipes

Extra over uPVC soil and vent pipes for fittings

50mm Bend

100mm Bend

50mm Access bend
100mm Inspection eye
50mm Tee

50mm Access bend
100mm to 50mm reducer
50mm Tee junction
100mm Tee with junction

50mm Vent cowl
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48

49

50

51

52

53

54

WATER SUPPLIES

Class 1 copper pipes with capillary couplings

22mm Pipes
28mm Pipes
32mm Pipes

Extra over Class 1 copper pipes for capillary fittings

22mm Fittings
28mm Fittings
32mm Fittings

Testing

Testing water pipe system
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Item
No

BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK |

SUPPLEMENTARY PREAMBLES

Distribution boards etc

Rates for distribution boards etc are to include for
busbars, jumpers, neutral bars, internal wiring and
connections, circuit identification markers, control gear
labels, circuit legend cards and working drawings

Switches, socket outlets, etc

Rates for switches, socket outlets, etc are to include for
screwing to outlet boxes, connecting up and cover
plates

Light fittings
Rates for light fittings are to include for hanging, fixing

and connecting and for lamp holders and fluorescent
tubes and lamps of the type and wattage described

LOW TENSION DISTRIBUTION

DISTRIBUTION BOARD DB

Flush mounted distribution board in one section
(uninterruptable power) with door, space for the
following equipment and space for 6 additional circuit
breakers, colour coded and installed in recess
(elsewhere) in brick wall

60A Triple pole isolator

10A Single pole MCCB (5kA)

CABLES

1.5mm? 3-Core

Carried to Collection
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10

11

12

13

14

15

2.5mm?2 3-Core

16mm? 3-Core

Cable joints

1.5mm? 3-Core
16mm? 3-Core

Cable terminations

1.5mm? 3-Core

2.5mm? 3-Core

16mm? 3-Core

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches
or sleeve pipes and bonded to cables with plastic
strapping at 2m centres

PVC insulated copper earth conductors laid with cables
in trenches or sleeve pipes and bonded to cables with
plastic strapping at 2m centres

6mm?

SUNDRIES

Low tension room accessories comprising first aid kit,
pair of rubber gloves and notices on door and inside the

room complying with the Occupational Health and
Safety Act, 1993

GENERAL LIGHTING AND POWER

CONDUITS ETC

Rigid PVC conduits

20mm Diameter

PVC conduit accessories

Round outlet box for 20mm conduit

Carried to Collection
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16

17

18

19

20

21

22

23

24

25

26

27

28

Deep type (concrete type) round outlet box for 20mm
conduit

Standard draw box for 20mm conduit

50 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box

100 x 100 x 50mm Outlet box with blank cover plate
CONDUCTORS

Bare copper conductors drawn into conduit, trunking or
power skirting

PVC insulated stranded copper conductors drawn into
conduit, trunking or power skirting

Heat resistant silicon insulated stranded copper
conductors drawn into conduit, trunking or power skirting

1.5mm?
DRAW-WIRES

Galvanised steel draw-wires drawn into conduit

LIGHT SWITCHES, SOCKET OUTLETS, ETC

Flush mounted bell push button
16A Flush mounted two lever one-way switch unit

16A Three pin flush mounted socket outlet with switch,
single type

LUMINAIRES

Lascon V1-100BC/C/Plas economy injection moulded
polycarbonate luminaire with 100W GLS lamp

SUNDRIES
Earthing of buildings

Provision of as built drawings
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29

Testing and commissioning the complete electrical
installation
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No

BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

Panes exceeding 0,1m? and not exceeding 0,5m?

TOPS, SHELVES, DOORS, MIRRORS, ETC

4mm Silvered float glass copper backed mirrors with
polished edges, holed for and fixed with chromium
plated dome capped mirror screws with rubber buffers to
plugs in brickwork or concrete

Mirror 450 x 600mm high with four screws

Carried Forward to Summary of Section No. 10
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No

BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with
manufacturer's specifications unless otherwise
described

COLOURS

Unless otherwise described paintwork on ceilings shall
be deemed to be in the "White" colour group and
paintwork on all other components shall be deemed to
be in the "Pastel" colour group in accordance with the
Natural Colour System (NCS) adopted by the SA
National Standards
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer, one universal undercoat
and two coats quality Pva paint

Walls

ON PLASTERBOARD SURFACES

One coat primer, one universal undercoat and two coats
exterior quality "Cemote" pva paint

Ceilings and cornices

ON FIBRE-CEMENT BOARD SURFACES

Two coats extremely durable UV-resistant, washable
pure acrylic emulsion sheen paint

Fascias and barge boards, including priming metal
jointing strips

ON WOOD SURFACES

One coat primer, one coat alkyd based universal
undercoat and two coats superior quality universal

enamel paint

Doors

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK

ON BAGGED BRICKWORK OR CONCRETE
SURFACES

One coat alkali resistant primer and two coats PVA
emulsion paint for interior use

Ceilings and beams
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Bill No. 15
Paintwork (Provisional)

-421-

m2

m2

m2

m2

m2

Mzuvele High School
General Repairs and Renovations

836

192

46

139

192




Mzuvele High School
General Repairs and Renovations

ON METAL SURFACES

One coat alkyd based zinc phosphate primer and two
coats premium quality polyurethane enamel paint, on

steel
Windows m2 14
Handrails m2 31

Carried to Collection R

Block | - Ablution Block
Bill No. 15
Paintwork (Provisional)

-422-



Mzuvele High School
General Repairs and Renovations

Bill No. 15
Paintwork (Provisional)
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 420
421
422
Carried Forward to Summary of Section No. 10 R
Block | - Ablution Block
Bill No. 15
Paintwork (Provisional)

-423-



Bill
No

10

11

12

13

14

15

SECTION SUMMARY - Block | - Ablution Block

Alterations (Provisional)

Earthworks (Provisional)

Concrete, Formwork and Reinforcement (Provisional)
Masonry (Provisional)

Roof Coverings (Provisional)

Carpentry and Joinery (Provisional)

Ceilings, Partitions and Access Flooring (Provisional)
Ironmongery (Provisional)

Metalwork (Provisional)

Plastering (Provisional)

Tiling (Provisional)

Plumbing and Drainage (Provisional)

Electrical work (Provisional)

Glazing (Provisional)

Paintwork (Provisional)

Carried to Final Summary
Block | - Ablution Block

-424-

Page
No

385
388
391
392
393
397
398
402
403
404
405
413
418
419

423

Mzuvele High School
General Repairs and Renovations

Amount




Item
No

BILL NO. 1

EXTERNAL WORK

TEMPORARY PARKHOMES

"M-Projects" or other equal approved temporary
parkhome unit

Rates for the following Parkhomes to include standard
windows, burglar bars, curtains and tracks, two tier steps
for access, light fittings and green chalk boards:

Provide standard classroom size 7000 x 7000mm
temporary parkhomes or nearest size on site for rental
and maintenance for educational facilities during
construction phase including levelling, positioning on site
and connection to an electrical supply including issuing
of compliance certificates for a period of 20 months and
removal after contract period expires

Transport to and from site of parkhomes as per distance
between supplier and site

Rates for the following Parkhomes to include standard
windows, burglar bars, curtains and tracks, two tier steps
for access, light fittings,sanitary fittings, water supply
and soil drainages piping including connections:

Provide standard toilets temporary parkhomes on site for
rental and maintenance during construction phase to
serve as a "Boys toilets" including levelling, positioning
on site and connection to an electrical supply, drainage
system, water supply including issuing of compliance
certificates for a period of 4 months and removal from
site after contract period expires

Transport to and from site of parkhomes as per distance
between supplier and site

Provide standard toilets temporary parkhomes on site for
rental and maintenance during construction phase to
serve as a "Girls toilets" including levelling, positioning
on site and connection to an electrical supply, drainage
system, water supply including issuing of compliance
certificates for a period of 4 months and removal from
site after contract period expires

Carried to Collection

External Work
Bill No. 1
External Work

-425-

No

No

No

No

No

Mzuvele High School

General Repairs and Renovations

Quantity

10

10

Rate

Amount




Transport to and from site of parkhomes as per distance
between supplier and site

Provide standard toilets temporary parkhomes on site for
rental and maintenance during construction phase to
serve as a "Teachers toilets" including levelling,
positioning on site and connection to an electrical
supply, drainage system, water supply including issuing
of compliance certificates for a period of 4 months and
removal from site after contract period expires

Transport to and from site of parkhomes as per distance
between supplier and site

REMOVAL OF EXISTING WORK

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Carried to Collection

External Work
Bill No. 1
External Work

-426-

No

No

No

Mzuvele High School
General Repairs and Renovations




10

11

12

13

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items

Removal of materials

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained.

REMOVAL OF EXISTING WORK

Taking out and remove electrical redundant conduits,
wiring, etc

Conduits, wiring, etc. from all existing blocks and
dispose

Taking down and removing existing fence

Pre-cast concrete palisade fence including pedestrians
and vehicles steel gates

Breaking up and removing unreinforced concrete

100mm Thick walkway surface beds

Breaking up and removing tar etc

Bituminous premix road surface and layer works 150mm
thick

LANDSCAPING

Note: Landscaping to be completed at least three
months before final completion of the project for
maintenance allowance

Excavate in earth and dispose on site

Not exceeding 150mm deep to remove humps, form
shallow ditches, etc

Carried to Collection

External Work
Bill No. 1
External Work

-427-

m2

m2

m2

Mzuvele High School
General Repairs and Renovations

ltem

400

80

1,000

2,200




14

15

16

17

18

19

20

21

Ground preparation

Cultivation and preparation of areas to be planted

Selected topsoil obtained from prescribed stock piles on
site, including spreading and levelling

In plant beds, grassed areas and holes for trees,
shrubs, etc

Grassing, ground covers, etc

"Kikuyu" rolls or other similar approved 50mm thick
Maintenance
Allow for maintaining landscaping for a period of 2

months, including watering, weeding, cutting, replacing
dead plants, etc

ROADWORK, PARKING AREAS AND PAVING

SUPPLEMENTARY PREAMBLES

Testing of material and filling

Descriptions of earth filling, compaction, etc shall be
deemed to include for all necessary testing required in
accordance with the SABS 1200 series

Excavation in earth not exceeding 2m deep

Reduced levels under floors

Extra over bulk excavation in earth for excavation in

Soft rock
Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Carried to Collection

External Work
Bill No. 1
External Work

-428-

m2

m3

m2

m3

m3

m3

m3

Mzuvele High School
General Repairs and Renovations

2,200

110

2,200

ltem

430

43

22

430




22

23

24

25

26

27

28

29

30

31

32

Earth filling supplied by the contractor under parking
areas, roadways, etc

Filling of G4 material in accordance with SABS 1200
DM, compacted to 98% Mod AASHTO density

Filling of G6 material in accordance with SABS 1200
DM, compacted to 98% Mod AASHTO density

Filling of G9 material in accordance with SABS 1200
DM, compacted to 98% Mod AASHTO density

Filling of G10 material in accordance with SABS 1200
DM, compacted to 98% Mod AASHTO density

Compaction of surfaces

Compaction of ground surfaces under pavings etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

Apply "Weedmaster Turfmaster” weedkiller (at a rate of
40-45ml to 5 litres of water per 50m?) to surface of
ground

Prescribed density tests on filling

In-situ dry density test in accordance with method
A10(b) of TMH1

Maximum dry density and optimum moisture content
test in accordance with method A7 of TMH1

CBR test in accordance with method A8 of TMH1

Bituminous premix road surfacing

Prime coat

30mm Thick asphalt surface paving to parking areas,
roadways, etc

Carried to Collection

External Work
Bill No. 1
External Work

-429-

m3

m3

m3

m3

m2

m2

No

No

No

m2

m2

Mzuvele High School
General Repairs and Renovations

130

130

150

150

1,000

1,000

1,000

1,000




33

34

35

36

37

38

39

40

41

Precast concrete finished smooth on exposed surfaces,

including bedding, jointing and pointing

150 x 300mm High kerbs (SANS 927 fig 12) with 150 x
150 x 300mm unreinforced concrete haunching at back
of each joint, including excavation, backfilling, etc

WALKWAY

25MPa/19mm Reinforced concrete to bottom and sides
of "V" drain

Paving to walkways

Finishing top surface of walkwas smooth with a steel
trowel to falls

Rough formwork (Degree of accuracy lll) to edges,
risers, ends and reveals not exceeding 300mm high or
wide

Type 193 fabric reinforcement in concrete surface beds
etc

Precast concrete finished smooth on exposed surfaces,

including bedding, jointing and pointing

150 x 300mm High kerbs (SANS 927 fig 12) with 150 x
150 x 300mm unreinforced concrete haunching at back
of each joint, including excavation, backfilling, etc

STORMWATER CHANNELS

Earthworks

Excavate average 150mm deep in earth to form "V"
drain profile

Concrete, Formwork and Reinforcing

25MPa/19mm Reinforced concrete to bottom and sides
of "V" drain

"V" drains

Finishing top surface of "V" drains smooth with a steel
trowel to falls

Carried to Collection

External Work
Bill No. 1
External Work

-430-

m3

m2

m2

m3

m3

m2

Mzuvele High School
General Repairs and Renovations

244

12

80

163

80

160

15




42

43

44

45

46

47

48

49

50

51

Rough formwork (Degree of accuracy lll) to edges,
risers, ends and reveals not exceeding 300mm high or
wide

Type 193 fabric reinforcement in concrete surface beds
etc

WATER TANK & BASE SUPPORT

Excavations, etc

Excavation in earth not exceeding 2m deep

Trenches

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from the excavations and/or
prescribed stock piles on site, compacted to 90% Mod
AASHTO density

Backfilling to trenches, holes, etc

Backfilling to under floors, steps, pavings, etc.

Carried to Collection

External Work
Bill No. 1
External Work
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m2

m3

m3

m3

m3

m2

m3

m3
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32

15

21

21

78

ltem

21

20




52

53

54

55

56

57

58

59

60

61

Compaction of surfaces

Compaction of ground surface under floors etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

Concrete, Formwork and Reinforcement

25MPa/19mm unreinforced concrete

Foundation beams

25MPa/19mm reinforced concrete

Surface beds
Bottom and sides of V-drains

Galvanised mild still Y10 "bar" 250mm high cast into
concrete

Test cubes

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

Finishing top surfaces of concrete smooth with a steel
trowel

Surface beds, slabs, etc

Rough formwork ( Degree of Accuracyll)

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Reinforcement

Type 193 fabric reinforcement in concrete surface beds
etc

Carried to Collection

External Work
Bill No. 1
External Work
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m2

m2

m3

m3

m3

No

No

m2

m2
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40
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40

40
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62

63

64

65

66

67

68

69

Type 395 fabric reinforcement in concrete surface beds
etc

Masonry
One brick wall of NFX bricks in class Il mortar

Extra over brickwork for face brick "Horizon satin
facebrick pointed with recessed and vertical joints"

Cement mortar surrounding 225mm x average 150mm
high around water tank

Plumbing and Drainage (Provisional)

Jo-Jo SG1 polyethylene drinking water tank with black
lining internally

2500Litre circular tank 1,42m diameter x 1,86m high
approximately 0,85m above ground level

Set tank on top of tank stand, tie down tank with 6mm
galvanised straining wire tied to mild steel "U" bar
previously cast into concrete, strapped over tank and
tied down on the opposite ends

Outlet union for 15mm copper pipe including hole
through tank

Load Test

Fill tank with drinkable water to 50% of its capacity for a
period of 10 days and then inspect for cracks,
depression, etc

Carried to Collection

External Work
Bill No. 1
External Work

-433-

m2

m2

m2

No

No

No

No
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40
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10

10

10




70

71

72

73

74

75

FENCING

Galvanised security fence including site clearance and
preparation of ground

Security fence of 50 x 50 x 2.5mm Galvanised
weldmesh 1800mm high including 4 strands of
galvanised, twisted double strand 1.6mm thick wire with
3 barbs incorporated in twist every 150mm fixed to post
with 2.5mm galvanised binding wire, mechanically strain
between straining posts and/or gate and corner posts.

Continuous 700mm galvanised flat wrap razor wire fixed
to top of 1800mm high galvanised weldmesh fence to 2
of 4 strings of barbed wire with wire ties on inside

Extra over for 50mm dia. x 2.8mm galvanised stay pole
bolted to straining posts with 200 x 200 x 6mm base
plate cast in and including 450 x 760 x 600mm concrete
base

Extra over for 50mm dia. x 3mm galvanised
intermediate post of 1800mm high with 300 x 300 x
6mm base plate cast in and including 300 x 300 x
900mm concrete base. Including providing holes for
eyebolts and bolts for fixing of anchor post.

Extra over for 100mm Dia. x 3mm galvanised gate post
with 300 x 300 x 6mm base plate cast in and including
450 x 450 x 900mm concrete base. Including providing
holes for eyebolts and bolts for fixing of anchor post.

Extra over for 100mm dia. x 3mm galvanised straining
post with 300 x 300 x 6mm base plate cast in and
including 450 x 450 x 900mm concrete base. Including
providing holes for eyebolts and bolts for fixing of
anchor post.

Carried to Collection

External Work
Bill No. 1
External Work

-434-
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76

7

78

79

Standard 1.35 x 1.8m high gate manufactured from 50 x
2.8mm tubular frames with bracing as shown on drawing
1120.19-INT-GA-2001 B, complete with 2 hinges and
bolts to each, barrel bolt to take padlock, as well as a
vertical extension 600mm long and 4 tying holes for
barbed wire and 100mm dia. straining posts to be
provided at both sides of gate with 300 x 300 x 6mm
base plate cast into 450 x 450 x 900mm concrete base
(straining posts elsewhere) including 50 x 50 x 2.5mm
galvanised "weldmesh" 1.8m high fixed to gate. stay
poles 50mm dia. x 2.8mm bolted to straining posts with
200 x 200 x 6mm base late cast in 450 x 760 x 600mm
concrete base. Base to extend 50mm above ground
level, and gate to include steel security spike screwed to
top of gate as per manufacturer’s instructions. No

Ditto, but standard 4,05 x 1,8m high double gate
consisting of 50mm dia. x 2,8mm tubular frames with
bracing as shown on drawing 1120.19-INT-GA-2001 B,
complete with 4 hinges, bolts and 2 barrel bolts.
Including providing 100 x 100 x 200mm deep concrete
blocks complete with hollow steel sleeve cast in centre
for barrel bolts. Top of concrete to be 5mm above
ground level and top of sleeve to be flush with concrete.
Provide 1 block under first closing gate in closed
position, and provide 1 block under both gates in open
position. No

RENO MATRESS CONSTRUCTION

Construction/Installation of Reno mattress including
excavation, back filing etc m2

MAKING GOOD OF EXISTING WORKS

Jetting and flushing of all pipes and storm water drain
system including manholes

Carried to Collection

External Work
Bill No. 1
External Work

-435-
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Bill No. 1
External Work

COLLECTION

Total Brought Forward from Page No.

External Work
Bill No. 1
External Work

Carried to Final Summary

-436-
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425
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Amount




Item
No

BILL NO. 1

PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will
be measured and valued in accordance with clause 32
of the Principal Building Agreement and deducted in
whole or in part if not required without any
compensation for loss or profit on the said allowances

Profit

Where stated, the contractor may allow for profit if
required

General attendance on nominated/selected
subcontractors

The item "Attendance" which follows each provisional
sum for nominated/selected subcontractors' work, shall
be deemed to cover all the contractor's costs incurred in
providing free of charge to the nominated/selected
subcontractor

Community Liaison Officer

Provide the Provisional Amount of R 100,000.00 (One
hundred thousand Rand) nett for Community Liaison
Officer's Salary to be omitted in part or whole as
instructed by Principal Agent

Allow for attendance on item above if required

Allow for profit on item above if required

Carried to Final Summary

Provisional Sums
Bill No. 1
Provisional Sums

-437-

Quantity

ltem
ltem

ltem

Rate

Mzuvele High School
General Repairs and Renovations

Amount

100,000,

00




Section
No

10

11

12

FINAL SUMMARY

Preliminaries

Block A - Administration Block

Block B - HOD Offices

Block C - Typical 8 Classroom Block
Block E - Typical 6 Classroom Block
Block E - Ablutions

Block F - 10 Classroom Block

Block G - Hall With Exam Classroom
Block H - Typical 3 Classroom Block
Block | - Ablution Block

External Work

Provisional Sums

SUB-TOTAL A

Contingencies @ 5% of Sub-total A to be used at
Employer's discretion

SUB-TOTAL B

ADD: VALUE ADDED TAX @ 15%

Carried to Form of Tender
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