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General Repairs and Renovations

Mzuvele High School

SECTION 1

PRELIMINARIES

BILL NO. 1

Any reference to the words "Tender" or "Tenderer" 
herein and/or in any other documentation shall be 
construed to have the same meaning as the words "Bid" 
or "Bidder"

MEANING OF TERMS "TENDER / TENDERER"

The JBCC Preliminaries Code 2103, May 2005 edition 
for use with the JBCC Principal Building Agreement 
Edition 4.1 Code 2101, March 2005 is taken to be 
incorporated herein. The tenderer is deemed to have 
referred to these documents for the full intent and 
meaning of each clause. These clauses are referred to 
by number and heading only. Where standard clauses 
or options are not applicable to the contract such 
modifications or corrections as are necessary are given 
under each relevant clause. Where an item is not 
relevant to this specific contract such item is marked 
"N/A" signifying "Not Applicable"

PRELIMINARIES

Should Option A, as set out in clause B10.3.1 
hereinafter be used for the adjustment of preliminaries 
then each item priced is to be allocated to one or more 
of the three categories Fixed, Value Related or Time 
Related and the respective amounts entered in the 
spaces provided under each item

PRICING OF PRELIMINARIES

Items not priced in these Preliminaries shall be deemed 
to be included elsewhere in these Bills of Quantities
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General Repairs and Renovations

Mzuvele High School

SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

A1.0   DEFINITIONS AND INTERPRETATION

Clause 1.0  

Clause 1.1 Definition of "Commencement Date" is 
added:

1

DEFINITIONS

"COMMENCEMENT DATE" means the date that the 
agreement, made in terms of the Form of Offer and 
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is 
amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee 
at call obtained by the contractor from an institution 
approved by the employer in terms of the employer's 
construction guarantee form as selected in the 
schedule

Clause 1.1 Definition of "Construction Period" is 
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period 
commencing on the commencement date and ending 
on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving, 
receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process 
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a mispresentation 
of facts in order to influence a procurement process or 
the execution of a contract to the detriment of any 
tenderer and includes collusive practice among 
tenderers (prior to or after the tender submission) 
designed to establish tender prices at artificial non-
competitive levels and to deprive the tenderer of the 
benefits of free and open competition
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Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

"INTEREST" means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the 
Minister of Finance, from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999)

Clause 1.1 Definition of "Principal Agent" is amended 
by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity 
appointed by the employer and named in the schedule. 
In the event of a principal agent not being appointed, 
then all the duties and obligations of a principal agent 
as detailed in the agreement shall be fulfilled by a 
representative of the employer as named in the 
schedule

Clause 1.1 Definition of "Security" is amended by 
replacing it with the following:

"SECURITY" means the form of security provided by the 
employer or contractor, as stated in the schedule, 
from which the contractor or employer may recover 
expense or loss

Clause 1.6 is amended by replacing the words "prepaid 
registered post, telefax or e-mail" with "prepaid 
registered post or telefax"

Clause 1.6.4 is amended by replacing it with the 
following:

Item

No clause

Fixed:____________ Value related:____________ Time 
related:____________

Item

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

Fixed:____________ Value related:____________ Time 
related:____________

2

OBJECTIVE AND PREPARATION
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Item

A3.0 DOCUMENTS 

Clause 3.0

Clause 3.2.1 is amended by replacing"14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:  

The contractor shall supply and keep a copy of the 
JBCC Series 2000 Principal Building Agreement and 
Preliminaries applicable to this contract on the site, to 
which the employer, principal agent and agents shall 
have access at all times

Clause 3.10 is amended by replacing the second 
reference to "principal agent" with the word "employer" 

Fixed:____________ Value related:____________ Time 
related:____________

3

Item

A4.0 DESIGN RESPONSIBILITY 

Clause 4.0

Clause 4.3 is amended by replacing it with the following:

No clause

Fixed:____________ Value related:____________ Time 
related:____________

4

Item

A5.0 EMPLOYER'S AGENTS 

Clause 5.0 

Clause 5.1.2 is amended to include clauses 32.6.3, 
34.3, 34.4 and 38.5.8 

Fixed:____________ Value related:____________ Time 
related:____________

5

Item

A6.0 SITE REPRESENTATIVE 

Clause 6.0 

Fixed:____________ Value related:____________ Time 
related:____________

6
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Item

A7.0 COMPLIANCE WITH REGULATIONS 

Clause 7.0 

Note: A separate clause has been included in Section C 
: Specific Preliminaries of the bills of quantities / lump 
sum document for the contractor to have the 
opportunity to price for all the requirements of the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification

Fixed:____________ Value related:____________ Time 
related:____________

7

Item

A8.0 WORKS RISK 

Clause 8.0 

Fixed:____________ Value related:____________ Time 
related:____________

8

Item

A9.0 INDEMNITIES 

Clause 9.0 

Fixed:____________ Value related:____________ Time 
related:____________

9

A10.0 WORKS INSURANCES 

Clause 10.0 

Clause 10.0 is amended by the addition of the following 
clauses:

10

10.5 Damage to the Works

(a) Without in any way limiting the contractor's 
obligations in terms of the contract, the 
contractor shall bear the full risk of damage to 
and/or destruction of the works by whatever 
cause during construction of the works and 
hereby indemnifies and holds harmless the 
employer against any such damage. The 
contractor shall take such precautions and 
security measures and other steps for the 
protection and security of the works as the 
contractor may deem necessary
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(b) The contractor shall at all times proceed 
immediately to remove or dispose of any debris 
arising from damage to or destruction of the 
works and to rebuild, restore, replace and/or 
repair the works

(c) The employer shall carry the risk of damage to 
or destruction of the works and materials paid 
for by the employer that is the result of the 
excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of 
this contract, the contractor shall, if requested 
to do so, reinstate any damage or destroyed 
portions of the works and the costs of such 
reinstatement shall be measured and valued in 
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to 
Properties

(a) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding whether arising in 
common law or by statute, consequent upon 
personal injuries to or the death of any person 
whomsoever arising out of or in the course of or 
caused by the execution of the works unless 
due to any act or negligence of any person for 
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding consequent upon loss 
of or damage to any moveable or immovable or 
personal property or property contiguous to the 
site, whether belonging to or under the control 
of the employer or any other body or person, 
arising out of or in the course of or by reason of 
the execution of the works unless due to any 
act or negligence of any person for whose 
actions the employer is legally liable
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(c) The contractor shall, upon receiving a contract 
instruction from the principal agent, cause the 
same to be made good in a perfect and 
workmanlike manner at his own cost and in 
default thereof the employer shall be entitled to 
cause it to be made good and to recover the 
cost thereof from the contractor or to deduct 
the same from amounts due to the contractor

(d) The contractor shall be responsible for the 
protection and safety of such portions of the 
premises placed under his control by the 
employer for the purpose of executing the 
works until the issue of the certificate of 
practical completion

(e) Where the execution of the works involves the 
risk of removal of or interference with support to 
adjoining properties including land or structures 
or any structures to be altered or added to, the 
contractor shall obtain adequate insurance and 
will remain adequately insured or insured to the 
specific limit stated in the contract against the 
death of or injury to persons or damage to such 
property consequent on such removal or 
interference with the support until such portion 
of the works has been completed

(f) The contractor shall at all times proceed 
immediately at his own cost to remove or 
dispose of any debris and to rebuild, restore, 
replace and/or repair such property and to 
execute the works

10.7 High risk insurance 

In the event of the project being executed in a 
geological area classified as a "High Risk Area", that is 
an area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:
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10.7.1 Damage to the works

The contractor shall, from the commencement date of 
the works until the date of the certificate of practical 
completion bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage 
to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. 
The contractor shall take such precautions and security 
measures and other steps for the protection of the 
works as he may deem necessary

When so instructed to do so by the principal agent, the 
contractor shall proceed immediately to remove and/or 
dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace 
and/or repair the works, at the contractor's own costs

10.7.2 Injury to persons or loss of or damage to 
property

The contractor shall be liable for and hereby 
indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in 
common law or by statute, consequent upon personal 
injuries to or the death of any person whomsoever 
resulting from, arising out of, or caused by a 
catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby 
indemnifies the employer against any and all liability, 
loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal 
property or property contiguous to the site, whether 
belonging to or under the control of the employer or any 
other body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as 
mentioned above, which occurred during the period of 
the contract

10.7.3 It is the responsibility of the contractor to ensure 
that he has adequate insurance to cover his risk and 
liability as mentioned in 10.7.1 and 10.7.2. Without 
limiting the contractor's obligations in terms of the 
contract, the contractor shall, within twenty-one (21) 
calendar days of the commencement date but before 
commencement of the works, submit to the employer 
proof of such insurance policy, if requested to do so
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Item

10.7.4 The employer shall be entitled to recover any 
and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractor's 
default of his obligations as set out in 10.7.1; 10.7.2 and 
10.7.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any 
amounts still due under this contract or under any other 
contract presently or hereafter existing between the 
employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible 
whole 

Fixed:____________ Value related:____________ Time 
related:____________

Item

A11.0 LIABILITY INSURANCES

Clause 11.0

Fixed:____________ Value related:____________ Time 
related:____________

11

Item

A12.0 EFFECTING INSURANCES

Clause 12.0

Fixed:____________ Value related:____________ Time 
related:____________

12

N/AA13.0 No clause13

A14.0 SECURITY

Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them 
with the following:

14

14.1 In respect of contracts with a contract sum up to 
R1 million, the security to be provided by the 
contractor to the employer will be a payment reduction 
of five per cent (5%) of the value certified in the 
payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(A)
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14.1.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer's 
entitlement shall take precedence over his obligations to 
refund the payment reduction security or portions 
thereof to the contractor

14.2 In respect of contracts with a contract sum above 
R1 million, the contractor shall have the right to select 
the security to be provided in terms of 14.3, 14.4, 14.5, 
14.6, or 14.7 as stated in the schedule. Such security 
shall be provided to the employer within twenty-one 
(21) calendar days from commencement date. Should 
the contractor fail to select the security to be provided 
or should the contractor fail to provide the employer 
with the selected security within twenty-one (21) 
calendar days from commencement date, the 
security in terms of 14.7 shall be deemed to have been 
selected

14.3 Where security as a cash deposit of ten per cent 
(10%) of the contract sum (excluding VAT) has been 
selected:

14.3.1 The contractor shall furnish the employer with a 
cash deposit equal in value to ten per cent (10%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall reduce the cash deposit to an amount equal to 
three per cent (3%) of the contract value (excluding 
VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date 
of final completion of the works the employer shall 
reduce the cash deposit to an amount equal to one per 
cent (1%) of the contract value (excluding VAT) and 
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final 
payment certificate, the employer shall refund the 
remainder of the cash deposit to the contractor
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14.3.5 The employer shall be entitled to recover 
expense and loss from the cash deposit in terms of 33.0 
provided that the employer complies with the provisions 
of 33.4 in which event the employer's entitlement shall 
take precedence over his obligations to refund the cash 
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the 
employer nor the contractor shall be entitled to cede 
the rights to the deposit to any third party

14.4 Where security as a variable construction 
guarantee of ten percent (10%) of the contract sum 
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with 
an acceptable variable construction guarantee equal 
in value to ten per cent (10%) of the contract sum 
(excluding VAT) within twenty-one (21) calendar days 
from commencement date

14.4.2 The variable construction guarantee shall 
reduce and expire in terms of the Variable 
Construction Guarantee form included in the invitation 
to tender

14.4.3 The employer shall return the variable 
construction guarantee to the contractor within 
fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall issue a written demand in terms of the variable 
construction guarantee

14.5 Where security as a fixed construction 
guarantee of five per cent (5%) of the contract sum 
(excluding VAT) and a five per cent (5%) payment 
reduction of the value certified in the payment 
certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed 
construction guarantee to the employer equal in 
value to five per cent (5%) of the contract sum 
(excluding VAT)

14.5.2 The fixed construction guarantee shall come 
into force on the date of issue and shall expire on the 
date of the last certificate of practical completion
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14.5.3 The employer shall return the fixed 
construction guarantee to the contractor within 
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a 
payment certificate shall be in terms of 31.8 (A) and 
34.8

14.5.5 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall be entitled to issue a written demand in terms of 
the fixed construction guarantee or may recover from 
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent 
(5%) of the contract sum (excluding VAT) and a 
payment reduction of five per cent (5%) of the value 
certified in the payment certificate (excluding VAT) has 
been selected:

14.6.1 The contractor shall furnish the employer with a 
cash deposit equal in value to five per cent (5%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(A)

14.6.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
may issue a written notice in terms of 33.4 or may 
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per 
cent (10%) of the value certified in the payment 
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(B)

-12-

Preliminaries
Bill No.  1
 Preliminaries

Carried to Collection R



General Repairs and Renovations

Mzuvele High School

14.7.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer's 
entitlement shall take precedence over his obligations to 
refund the payment reduction or portions thereof to the 
contractor

14.8 Payments made by the guarantor to the employer 
in terms of the fixed or variable construction 
guarantee shall not prejudice the rights of the employer 
or contractor in terms of this agreement

Item

14.9 Should the contractor fail to furnish the security 
in terms of 14.2, the employer, in his sole discretion 
and without notification to the contractor, is entitled to 
change the contractor's selected form of security to 
that of a ten per cent (10%) payment reduction of the 
value certified in the payment certificate (excluding 
VAT), whereafter 14.7 shall be applicable

Fixed:____________ Value related:____________ Time 
related:____________

A15.0 PREPARATION FOR AND EXECUTION OF 
THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No clause

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

15

EXECUTION

Clause 15.1 is amended by the addition of the following 
clause:

15.1.4 An acceptable health and safety plan, required in 
terms of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993), within twenty-one (21) calendar days 
of commencement date

Clause 15.2.1 is amended by replacing it with the 
following clause:
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Item

Give the contractor possession of the site within ten 
(10) working days of the contractor complying with the 
terms of 15.1.4

Fixed:____________ Value related:____________ Time 
related:____________

Item

A16.0 ACCESS TO THE WORKS

Clause 16.0

Fixed:____________ Value related:____________ Time 
related:____________

16

Item

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and 
the appointment of nominated and selected 
subcontractors"

Fixed:____________ Value related:____________ Time 
related:____________

17

Item

A18.0 SETTING OUT OF THE WORKS

Clause 18.0

Fixed:____________ Value related:____________ Time 
related:____________

18

Item

A19.0 ASSIGNMENT

Clause 19.0

Fixed:____________ Value related:____________ Time 
related:____________

19
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Item

A20.0 NOMINATED SUBCONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the 
following:

No clause

Note: See item B9.1 hereinafter for adjustment of 
attendance on nominated subcontractors executing 
work allowed for under provisional sums

Fixed:____________ Value related:____________ Time 
related:____________

20

Item

A21.0 SELECTED SUBCONTRACTORS

Clause 21.0

Clause 21 is amended by replacing it with:

No clause

Fixed:____________ Value related:____________ Time 
related:____________

21

Item

A22.0 EMPLOYER'S DIRECT CONTRACTORS

Clause 22.0

Fixed:____________ Value related:____________ Time 
related:____________

22

Item

A23.0 CONTRACTOR'S DOMESTIC 
SUBCONTRACTORS

Clause 23.0

Fixed:____________ Value related:____________ Time 
related:____________

23

Item

A24.0 PRACTICAL COMPLETION

Clause 24.0

Fixed:____________ Value related:____________ Time 
related:____________

24

COMPLETION
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Item

A25.0 WORKS COMPLETION

Clause 25.0

Fixed:____________ Value related:____________ Time 
related:____________

25

Item

A26.0 FINAL COMPLETION

Clause 26.0

Clause 26.1.2 is amended by inserting "#" next to 26.1.2

Fixed:____________ Value related:____________ Time 
related:____________

26

Item

A27.0 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Fixed:____________ Value related:____________ Time 
related:____________

27

Item

A28.0 SECTIONAL COMPLETION

Clause 28.0

Fixed:____________ Value related:____________ Time 
related:____________

28

Item

A29.0 REVISION OF DATE FOR PRACTICAL 
COMPLETION

Clause 29.0

Clause 29.2.5 is amended by replacing it with:

No clause

Fixed:____________ Value related:____________ Time 
related:____________

29

Item

A30.0 PENALTY FOR NON-COMPLETION

Clause 30.0

Fixed:____________ Value related:____________ Time 
related:____________

30
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A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

31

PAYMENT

Clause 31.5.2 is amended by replacing "14.7.1" with 
"14.0"

Clause 31.8 is amended by replacing it with the 
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 
14.5 or 14.6, the value of the works in terms of 31.4.1 
and materials and goods in terms of 31.4.2 shall be 
certified in full. The value certified shall be subject to the 
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in 
interim payment certificates issued up to the date of 
practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate

Alternative B

31.8(B) Where security as a payment reduction in 
terms of 14.7 has been selected, the value of the works 
in terms of 31.4.1 and materials and goods in terms of 
31.4.2 shall be certified in full. The value certified shall 
be subject to the following percentage adjustments:
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31.8(B).1 Ninety per cent (90%) of such value in interim 
payment certificates issued up to the date of practical 
completion

31.8(B).2 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate

Clause 31.12 is amended by deleting the following:

Item

Payment shall be subject to the employer giving the 
contractor a tax invoice for the amount due

Fixed:____________ Value related:____________ Time 
related:____________

Item

A32.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the 
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed:____________ Value related:____________ Time 
related:____________

32

Item

A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed:____________ Value related:____________ Time 
related:____________

33
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Item

A34.0 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1

Clause 34.2 is amended by inserting "#" next to 34.2

Clause 34.8 is amended by deleting the words "where 
security as a fixed construction guarantee in terms of 
14.4 has been selected or where payment reduction has 
been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing "seven (7) 
calendar days" with "twenty-one (21) calendar days" 
and deleting the words "subject to the employer giving 
the contractor a tax invoice for the amount due"

Fixed:____________ Value related:____________ Time 
related:____________

34

Item

A35.0 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed:____________ Value related:____________ Time 
related:____________

35

-19-

Preliminaries
Bill No.  1
 Preliminaries

Carried to Collection R



General Repairs and Renovations

Mzuvele High School

A36.0 CANCELLATION BY EMPLOYER - 
CONTRACTOR'S DEFAULT 

Clause 36.0

Clause 36.1 is amended by the addition of the following 
clauses:

36.1.3 refuses or neglects to comply strictly with any of 
the conditions of contract

36.1.4 estate being sequestrated, liquidated or 
surrendered in terms of the insolvency laws in force 
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged 
in corrupt or fraudulent practices in competing for or 
in executing the contract

Clause 36.3 is amended by removing the reference to 
"No clause" and replacing the words "principal agent" 
with "employer"

36

CANCELLATION

Clause 36.0 is amended by the addition of the following 
clause:

Item

36.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ Time 
related:____________

A37.0 CANCELLATION BY EMPLOYER - LOSS AND 
DAMAGE

Clause 37.0

Clause 37.3.5 is amended by replacing "ninety (90)" 
with "one hundred and twenty (120)"

37
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General Repairs and Renovations

Mzuvele High School

Item

Clause 37.0 is amended by the addition of the following 
clause:

37.5 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ Time 
related:____________

A38.0 CANCELLATION BY CONTRACTOR - 
EMPLOYER'S DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)" 
with "one hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following 
clause:

38

Item

38.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ Time 
related:____________
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General Repairs and Renovations

Mzuvele High School

Item

A39.0 CANCELLATION - CESSATION OF THE 
WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the 
following at the end of the sentence:

"within one hundred and twenty (120) working days of 
completion of such a report"

Fixed:____________ Value related:____________ Time 
related:____________

39

Item

A40.0 DISPUTE SETTLEMENT 

Clause 40.0 

Clause 40.2.2 is amended by replacing "one (1) year" 
with "three (3) years"  

Clause 40.6 is amended by removing the reference to:  

No clause 

Clause 40.7.1 is amended by replacing "(10)" with "(15)" 
and by the addition of the following: 

Whether or not mediation resolves the dispute, the 
parties shall bear their own costs concerning the 
mediation and equally share the costs of the mediator 
and related costs 

Fixed:____________ Value related:____________ Time 
related:____________

40

DISPUTE

Item

A41.0 STATE CLAUSES

Clause 41.0

Fixed:____________ Value related:____________ Time 
related:____________

41

SUBSTITUTE PROVISIONS

-22-

Preliminaries
Bill No.  1
 Preliminaries

Carried to Collection R



General Repairs and Renovations

Mzuvele High School

Item

A42.0 THE SCHEDULE (DPW-04EC)

Clause 42.0

Tenderers are referred to the Contract Data DPW-
04(EC) for variables pertaining to this contract

Fixed:____________ Value related:____________ Time 
related:____________

42

CONTRACT VARIABLES

SECTION B: JBCC PRELIMINARIES

Item

B1.1 Definitions and interpretation

See also clause A1.0 of Section A for additional and/or 
amended definitions which shall apply equally to this 
Section

Fixed:____________ Value related:____________ Time 
related:____________

43

B1.0 DEFINITIONS AND INTERPRETATION

Item

B2.1 Checking of documents

Fixed:____________ Value related:____________ Time 
related:____________

44

B2.0 DOCUMENTS

Item

B2.2 Provisional bills of quantities

Fixed:____________ Value related:____________ Time 
related:____________

45

Item

B2.3 Availability of construction documentation

Fixed:____________ Value related:____________ Time 
related:____________

46

Item

B2.4 Interests of agents

Fixed:____________ Value related:____________ Time 
related:____________

47
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Mzuvele High School

Item

B2.5 Priced documents

Fixed:____________ Value related:____________ Time 
related:____________

48

Item

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of 
Tender" with "Form of Offer and Acceptance DPW-
07(EC)"

Fixed:____________ Value related:____________ Time 
related:____________

49

Item

B3.1 Defined works area

Fixed:____________ Value related:____________ Time 
related:____________

50

B3.0 THE SITE

Item

B3.2 Geotechnical investigation

Fixed:____________ Value related:____________ Time 
related:____________

51

Item

B3.3 Inspection of the site

Fixed:____________ Value related:____________ Time 
related:____________

52

Item

B3.4 Existing premises occupied

Fixed:____________ Value related:____________ Time 
related:____________

53

Item

B3.5 Previous work - dimensional accuracy

Fixed:____________ Value related:____________ Time 
related:____________

54

Item

B3.6 Previous work - defects

Fixed:____________ Value related:____________ Time 
related:____________

55

Item

B3.7 Services - known

Fixed:____________ Value related:____________ Time 
related:____________

56
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General Repairs and Renovations

Mzuvele High School

Item

B3.8 Services - unknown

Fixed:____________ Value related:____________ Time 
related:____________

57

Item

B3.9 Protection of trees

Fixed:____________ Value related:____________ Time 
related:____________

58

Item

B3.10 Articles of value

Fixed:____________ Value related:____________ Time 
related:___________

59

Item

B3.11 Inspection of adjoining properties

Fixed:____________ Value related:____________ Time 
related:____________

60

Item

B4.1 Management of the works

Fixed:____________ Value related:____________ Time 
related:____________

61

B4.0 MANAGEMENT OF CONTRACT

Item

B4.2 Programme for the works

Fixed:____________ Value related:____________ Time 
related:____________

62

Item

B4.3 Progress meetings

Fixed:____________ Value related:____________ Time 
related:____________

63

Item

B4.4 Technical meetings

Fixed:____________ Value related:____________ Time 
related:____________

64

Item

B4.5 Labour and plant records

Fixed:____________ Value related:____________ Time 
related:____________

65
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General Repairs and Renovations

Mzuvele High School

Item

B5.1 Samples of materials

Fixed:____________ Value related:____________ Time 
related:____________

66

B5.0 SAMPLES, SHOP DRAWINGS AND 
MANUFACTURERS’ INSTRUCTIONS

Item

B5.2 Workmanship samples

Fixed:____________ Value related:____________ Time 
related:____________

67

Item

B5.3 Shop drawings

Fixed:____________ Value related:____________ Time 
related:____________

68

Item

B5.4 Compliance with manufacturers' instructions

Fixed:____________ Value related:____________ Time 
related:____________

69

Item

B6.1 Deposits and fees

Fixed:____________ Value related:____________ Time 
related:____________

70

B6.0 TEMPORARY WORKS AND PLANT

Item

B6.2 Enclosure of the works

Fixed:____________ Value related:____________ Time 
related:____________

71

Item

B6.3 Advertising

Fixed:____________ Value related:____________ Time 
related:____________

72

Item

B6.4 Plant, equipment, sheds and offices

Fixed:____________ Value related:____________ Time 
related:____________

73

Item

B6.5 Main notice board

Fixed:____________ Value related:____________ Time 
related:____________

74
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General Repairs and Renovations

Mzuvele High School

Item

B6.6 Subcontractors' notice board

Fixed:____________ Value related:____________ Time 
related:____________

75

Item

B7.1 Location

Fixed:____________ Value related:____________ Time 
related:____________

76

B7.0 TEMPORARY SERVICES

Item

B7.2 Water

Fixed:____________ Value related:____________ Time 
related:____________

77

Item

B7.3 Electricity

Fixed:____________ Value related:____________ Time 
related:____________

78

Item

B7.4 Telecommunication facilities

Fixed:____________ Value related:____________ Time 
related:____________

79

Item

B7.5 Ablution facilities

Fixed:____________ Value related:____________ Time 
related:____________

80

Item

B8.1 Responsibility for prime cost amounts

Fixed:____________ Value related:____________ Time 
related:____________

81

B8.0 PRIME COST AMOUNTS

Item

B9.1 General attendance

Fixed:____________ Value related:____________ Time 
related:____________

82

B9.0 ATTENDANCE ON N/S 
SUBCONTRACTORS
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Mzuvele High School

Item

B9.2 Special attendance

Fixed:____________ Value related:____________ Time 
related:____________

83

Item

B9.3 Commissioning - fuel, water and electricity

Fixed:____________ Value related:____________ Time 
related:____________

84

Item

B10.1 Statutory taxes, duties and levies

Fixed:____________ Value related:____________ Time 
related:____________

85

B10.0 FINANCIAL ASPECTS

Item

B10.2 Payment for preliminaries

Fixed:____________ Value related:____________ Time 
related:____________

86

Item

B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing 
"within fifteen (15) working days of taking possession 
of the site" with "when submitting his priced bills of 
quantities / lump sum document" 

Fixed:____________ Value related:____________ Time 
related:____________

87

Item

B10.4 Payment certificate cash flow

Fixed:____________ Value related:____________ Time 
related:____________

88

Item

B11.1 Protection of the works

Fixed:____________ Value related:____________ Time 
related:____________

89

B11.0 GENERAL

Item

B11.2 Protection / isolation of existing / sectionally 
occupied works

Fixed:____________ Value related:____________ Time 
related:____________

90
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General Repairs and Renovations

Mzuvele High School

Item

B11.3 Security of the works

Fixed:____________ Value related:____________ Time 
related:____________

91

Item

B11.4 Notice before covering work

Fixed:____________ Value related:____________ Time 
related:____________

92

Item

B11.5 Disturbance

Fixed:____________ Value related:____________ Time 
related:____________

93

Item

B11.6 Environmental disturbance

Fixed:____________ Value related:____________ Time 
related:____________

94

Item

B11.7 Works cleaning and clearing

Fixed:____________ Value related:____________ Time 
related:____________

95

Item

B11.8 Vermin

Fixed:____________ Value related:____________ Time 
related:____________

96

Item

B11.9 Overhand work

Fixed:____________ Value related:____________ Time 
related:____________

97

Item

B11.10 Instruction manuals and guarantees

Fixed:____________ Value related:____________ Time 
related:____________

98

Item

B11.11 As built information

Fixed:____________ Value related:____________ Time 
related:____________

99

Item

B11.12 Tenant installations

Fixed:____________ Value related:____________ Time 
related:____________

100
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Item

B12.1 Schedule of variables

Fixed:____________ Value related:____________ Time 
related:____________

101

B12.0 SCHEDULE OF VARIABLES

This schedule contains all variables referred to in this 
document and is divided into pre-tender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries

Spaces requiring information must be filled in, shown as 
"not applicable" or deleted and not left blank. Where 
choices are offered, the non-applicable items are to be 
deleted. Where insufficient space is provided the 
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule. 
Key cross reference clauses are italicised in [ ] brackets

12.1 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities
[2.2] The quantities are provisional

YES/NO

12.1.2 Availability of construction documentation
[2.3] Construction documentation is complete

YES/NO

12.1.3 Interests of agents
[2.4] Details:

12.1.4 Defined works area
[3.1] Details:

12.1.5 Geotechnical investigation
[3.2] Details:

12.1.6 Existing premises occupied
[3.4] Specific requirements:
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Mzuvele High School

12.1.7 Previous work - dimensional accuracy
[3.5] Details:

12.1.8 Previous work - defects
[3.6] Details:

12.1.9 Services - known
[3.7] Details:

12.1.10 Protection of trees
[3.9] Specific requirements:

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:

12.1.12 Enclosure of the works
[6.2] Specific requirements:

12.1.13 Offices
[6.4.3] Specific requirements:

The contractor shall provide, maintain and 
remove on completion of the works an office for 
the exclusive use of the principal agent, 
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, 
chair, drawing stool, drawing board and lock-up 
drawers for drawings. The office shall be kept 
clean and fit for use at all times
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Mzuvele High School

12.1.14 Main notice board
[6.5] Specific requirements:

The contractor shall provide, erect where 
directed, maintain and remove on completion of 
the works a notice board size 3 x 3m as type 
Drawing GEN 063, constructed of suitable 
boarding with flat smooth surface and with 
edging bead 19mm thick round outer edges and 
projecting 12mm from face of boarding and 
rounded on front edge. The board shall be 
securely fixed to hoarding, where hoarding is 
provided, or fixed to and including a suitable 
supporting structure of timber or tubular posts 
and braces. The board is to be painted ivory 
white and the bead and 12mm wide dividing 
lines dark green. All wording shall be inscribed 
in dark green as per the coat of arms for SA. All 
wording shall be inscribed in dark green painted 
sans serif lettering

12.1.15 Subcontractors' notice board
[6.6] A notice board is required

YES/NO
Specific requirements:

12.1.16 Water
[7.2] Option A (by contractor)

YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO

12.1.17 Electricity
[7.3] Option A (by contractor)

YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO
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12.1.18 Telecommunications
[7.4] Telephone

YES/NO

Facsimile
YES/NO

E-mail
YES/NO

12.1.19 Ablution facilities
[7.5] Option A (by contractor)

YES/NO

Option B (by employer)
YES/NO

12.1.20 Protection of existing/sectionally occupied 
works 
[11.2] Protection is required

YES/NO

12.1.21 Special attendance
[9.2] Subcontractor (1) details:

Subcontractor (2) details:

Subcontractor (3) details:

Subcontractor (4) details:

12.1.22 Protection of the works
[11.1] Specific requirements:

12.1.23 Disturbance
[11.5] Specific requirements:

The contractor shall keep the site, structures, 
etc well watered during operations to prevent 
dust and shall provide and erect and remove on 
completion of the works all necessary 
temporary dust screens all to the satisfaction of 
the principal agent
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12.1.24 Environmental disturbance
[11.6] Specific requirements:

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries
[10.2] Option A (prorated)

YES/NO

Option B (calculated)
YES/NO

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)

YES/NO

Option B (detailed breakdown)
YES/NO

12.2.3 Additional agreed preliminaries items
Details:

Section C contains specific preliminary items which 
apply to this contract except where N/A (Not Applicable) 
appears against an item

SECTION C: SPECIFIC PRELIMINARIES
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Item

C1.0 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not 
applicable depending on whether the contract is based 
on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed

* A full set of drawings is issued with the tender 
documents indicating the full scope of the work to 
enable the tenderer to acquaint himself with the nature 
and extent of the works and the manner in which they 
are to be executed 

Should any part of the drawings not be clearly 
understood by the tenderer he shall, before submitting 
his tender, obtain clarification in writing from the 
principal agent

Fixed: ____________ Value related:____________ 
Time related:____________

102

Item

C2.0 GENERAL PREAMBLES

The document "Specification of Materials and Methods 
to be used (PW371)" is obtainable on the Department's 
website (http://www.publicworks.gov.za/ under 
"Consultants Guidelines"), and shall be read in 
conjunction with the bills of quantities / lump sum 
document and be referred to for the full descriptions of 
work to be done and materials to be used

Fixed: ____________ Value related:____________ 
Time related:____________

103
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Item

C3.0 TRADE NAMES

Wherever a trade name for any product has been 
described in the bills of quantities / lump sum 
document, the tenderer's attention is drawn to the fact 
that any other product of equal quality may be used 
subject to the written approval of the principal agent 
being obtained prior to the closing date for submission 
of tenders 

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

Fixed: ____________ Value related:____________ 
Time related:____________

104

Item

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender 
documents, the tenderer shall provide all the information 
called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency 
fluctuations. (refer to Schedule of Imported Materials 
and Equipment DPW-23(EC) to be completed by 
tenderer)

Notwithstanding any provisions elsewhere regarding the 
adjustment of contract prices, the price of any item, 
material or equipment listed in terms of this clause shall 
be excluded from the Contract Price Adjustment 
Provisions (if applicable)

Fixed: ____________ Value related:____________ 
Time related:____________

105

Item

C5.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer 
must arrange with the unit commander or other 
responsible officer to obtain permission to enter the site 
for tendering purposes

Fixed: ____________ Value related:____________ 
Time related:____________

106
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Item

C6.0 COMMENCEMENT OF WORKS IN SECURITY 
AREAS

As the works falls within a security area the contractor 
must give the unit commander or other responsible 
officer notice before commencement of the works. 
Should the contractor fail to make such arrangements, 
admission to the site may be refused and any additional 
costs will be for the contractor's account

Fixed: ____________ Value related:____________ 
Time related:____________

107

Item

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Defence Force, Police 
or chief security officer

Fixed: ____________ Value related:____________ 
Time related:____________

108

Item

C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the 
removal of a person or persons from the works for 
security reasons, the contractor shall do so forthwith 
and shall thereafter ensure that such person or persons 
are denied access to the works and the site and/or to 
any document or information relating to the works

Fixed:____________ Value related:_____________ 
Time related:____________

109
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Item

C9.0 PROHIBITION ON TAKING OF 
PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it 
is prohibited to sketch or to take photographs of any 
military site or installation or any building or civil works 
thereon or to be in possession of a camera or other 
apparatus used for taking of photographs except when 
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all 
correctional institutions in terms of article
44.1(e) of the Correctional Services Act 8 of 1959

Fixed:_____________ Value related:____________ 
Time related:______________

110

C10.0 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW 1544) of the Department 
that must be read together with and is deemed to be 
incorporated under this Section of the bills of 
quantities / lump sum document. Provision for pricing 
of HIV/AIDS awareness is made under items C10.1 to 
C10.5 hereafter and it is explicitly pointed out that all 
requirements of the aforementioned specification are 
deemed to be priced hereunder, as the said items 
represent the only method of measurement and no 
additional items or extras to the contract in this regard 
shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent, 
notwithstanding the provisions of clause A 31.0 of 
Section A or any other clause to the contrary, reserves 
the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory 
proof of compliance. The contractor shall not be 
entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment

111
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Item

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service 
Provider approved by the principal
agent, provision of a Service Provider Workshop Plan 
and a suitable venue, conducting of awareness 
workshops by means of traditional and/or modern multi-
media techniques, including follow-up courses, making 
available all tuition material and performing assessment 
procedures, all in accordance with the HIV/AIDS 
Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when 
necessary of four plastic
laminated posters, booklets and educational videos, etc. 
for the duration of the
construction period, all in accordance with the 
HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed 
in position, including male and
female condoms, replenishing male and female 
condoms on a daily basis as required for the duration of 
the construction period, all in accordance with the 
HIV/AIDS
Specification

Fixed:_____________ Value related:____________ 
Time related:______________
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Item

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2003 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993)

It is required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory.  In the event of partial or total non-
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance.  The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained

Fixed:_____________ Value related:____________ 
Time related:______________

112

Item*** Page Feed ***113
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and may 
further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material
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REMOVAL OF EXISTING WORK

1m3Steps1

Breaking up and removing unreinforced concrete

96m2100mm Thick surface beds2

Breaking up and removing unreinforced concrete

2m2One brick walls3

Breaking down and removing brickwork etc

28No
Timber single door not exceeding 2,5m²4

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

1No
Timber double door exceeding 2,5m² and not exceeding 
5m²

5

24No
Servicing of existing steel windows with new hinges, 
latches etc

6

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

411m2
Asbestos roof sheets, including all timber purlins, fixings,
etc.

7

Taking down and removal of Asbestos by Specialist

565m

Timber rafters forming a double pitch roof on laminated 
timber beam apex (laminated timber beam elsewhere), 
including wall plates, timber supports and bracing on 
eaves 

8

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

37m
297 x 70mm Laminated timber beam at apex of gable 
roof

9

23mBarge boards                                        10
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74mFascia boards                                        11

74mEaves gutters                                         12

20mRainwater pipes                                        13

4No
Remove existing pinning boards approximately 1200 x
1200mm high including fixings, etc., and cart off site

14

Taking out and removing ironmongery

1No
Remove existing pinning boards approximately 2400 x
1200mm high including fixings, etc., and cart off site

15

1No
Remove existing chalkboards approximately 4800 x
1200mm high including fixings, etc., and cart off site

16

230m2Ceramic floor tiles17

Hacking up/off and removing ceramic tile floor and wall 
finishers including removing mortar bed or backing and  
preparing concrete or brick surfaces for new screed, 
plaster or tile finishers

316m230mm Screed from floors18

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

147m2Internal plaster from walls and columns19

30mPVC piping not exceeding 50mm diameter20

Taking  out and removing piping, including cutting off as 
necessary, holderbats and making good floor and wall 
finishes (making good tiling and paintwork elsewhere)

10m
PVC piping exceeding 100mm and not exceeding 
200mm diameter

21

8NoVitreous china wash hand basin22

Taking out and removing sanitary fittings, tanks, 
geysers, etc, including disconnecting from pipes, traps, 
etc and making good floor and wall finishes (making 
good tiling and paintwork elsewhere)

14NoVitreous china WC pan with cistern and flush pipe23
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1No
Stainless steel slab urinal including breaking up and 
removing concrete urinal step

24

10m2

Glass from steel windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

25

Taking out/off and removing glass and mirrors

MAKING GOOD OF FINISHES, ETC

281m2
Acid cleaning internal face brickwork with high pressure 
cleaner and leave walls clean, in perfect condition

26

Cleaning brickwork

200m2
Repairs to existing surface beds, including filling in
cracks, with an approved filler, stitching as required, etc

27

MAKING GOOD OF EXISTING WORKS
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

1m3Holes1

Excavation in earth not exceeding 2m deep

12m3Thickening under surface beds, etc.2

1m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock4

43m2
Sides of trench and hole excavations not exceeding 
1,5m deep

5

Risk of collapse of excavations

92m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

6

Compaction of surfaces

FILLING ETC

2m3Backfilling to trenches, holes, etc7

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% Mod 
AASHTO density
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WEED KILLERS, INSECTICIDES, ETC

92m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

8

Soil insecticide in accordance with SANS 5859
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

2m3Bases1

25MPa/19mm concrete
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REINFORCED CONCRETE CAST ON/IN 
FORMWORK

12m3Surface beds on waterproofing2

25MPa/19mm concrete

2No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

3

TEST CUBES

CONCRETE SUNDRIES

93m2Surface beds, slabs, etc4

Finishing top surfaces of concrete smooth with a steel 
trowel

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

96m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

5

Rough formwork to sides

REINFORCEMENT

92m2
Type 193 fabric reinforcement in concrete surface beds 
etc

6

Fabric reinforcement
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BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

FOUNDATIONS (PROVISIONAL)

0.2m3Piers1

Brickwork of NFP bricks in class II mortar

SUPERSTRUCTURE

2m3Piers2

Brickwork of NFP bricks in class II mortar
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BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

411m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

37mRidge cappings 475mm girth2

ROOF AND WALL INSULATION

411m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

3

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1200mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

31No

Supply and install prefabricated timber roof truss system 
complete and in accordance with the Standard Building
Regulations. Truss spanning 8448 x 1700mm high 
overall with 700mm eaves projection on both sides 

1

30m297 x 70mm Beam bolted to brick piers2

Wrought laminated Saligna

71m38 x 114mm Wall plates3

Sawn softwood

515m50 x 76mm Purlins4

37m38 x 114mm Bracing5

58m2Wrought faces on sawn timbers6

Sundries

43m2Two coats creosote on sawn timbers7

EAVES, VERGES, ETC

21m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

8

Medium density plain fibre-cement fascias and barge 
boards

74m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

9
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TIMBER DOORS, WINDOWS, ETC

9No

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint

10

Wrought meranti doors hung to timber/steel frames

1No
Ditto, but double door 1600 x 2032mm high with rebated 
meeting edges

11

18No44mm Door 813 x 2032mm high12

Semi-solid flush doors with commercial veneer suitable 
for painting
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

230m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

5No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

191m75mm Coved cornices3

Nucornice foam plastic cornices
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BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC 
(PROVISIONAL)

FLOOR COVERINGS

173m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

138m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

57m2On floors 3

Ceramic floor tiles (PC sum R140.00/m² for supply and 
delivery, excluding labour, waste and VAT) fixed with 
adhesive to bedding and flush pointed with tinted 
jointing compound 

105m
70mm High cut tile skirting4

217m2
Three coats wax polish on vinyl flooring5

POLISH, SEALERS, ETC
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BILL NO. 9

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

-64-

Ironmongery (Provisional)
Bill No.  9
Block A - Administration Block

Carried to Collection R



General Repairs and Renovations

Mzuvele High School

HINGES, BOLTS, ETC

56No
100mm Aluminium butt hinge1

Manufactured by "Union" or other equal and approved

16NoWC chrome plated indicator bolt 2

LOCKS

14No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

3

Manufactured by "Union" or other equal and approved

LETTERS, NAMEPLATES, ETC

2No

150 x 150mm Anodised aluminium plate with male 
symbol

4

Manufactured by "Union" or other equal and approved

2No
150 x 150mm Anodised aluminium plate with female 
symbol

5

SUNDRIES

29No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

6

Manufactured by "Union" or other equal and approved
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BATHROOM FITTINGS

14NoToilet roll holder, plugged7

Manufactured by "Union" or other equal and approved

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

2No

Standard green enamel megnatic chalkboard overall 
size 4800 x 1140mm high comprising two fixed panels, 
each 2400 x 1140mm high, with aluminium chalk rail 
plugged

8

Manufactured by "Vitrex System" or other equal and 
approved

6NoPinning board size 1200 x 1200mm high plugged9

2NoPinning board size 2400 x 1200mm high plugged10
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BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

9No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set, etc.

1

Welded screens and gates 

1No

Double hot dipped galvanised mild steel gate, 1520mm x 
2100mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set, etc.

2
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BILL NO. 11

PLASTERING (PROVISIONAL)

INTERNAL PLASTER

SCREEDS

316m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

GRANOLITHIC

77m230mm Thick on floors and landings2

Untinted granolithic, on concrete

540m2On walls3

Cement plaster steel trowelled, on brickwork

23m2On narrow widths4
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

74m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

23m100mm Diameter rainwater pipes2

4NoExtra over gutter for stopped end3

4NoExtra over gutter for outlet for 100mm pipe4

8NoExtra over rainwater pipe for bend5

4NoExtra over rainwater pipe for shoe6
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STORMWATER CHANNELS

12m3
Excavate average 125mm deep in earth to form "V" 
drain profile

7

Earthworks

Concrete, Formwork and Reinforcing

12m3"V" drains8

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

92m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

9

96m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

10

92m2

Type 193 fabric reinforcement in concrete surface beds 
etc

11

88m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

12

SANITARY FITTINGS

8No
455 x 290mm "Bantam" 7030 cloakroom basin bolted to 
wall

13

"Vaal" or other equal and approved

14No

"Hibiscus" 772602 close-coupled WC suite comprising 
pan with double flap heavy duty plastic seat and 
matching 9 litre cistern

14

4No
"Flatback" 705326 wall urinal with spreader, waste 
union, and FJT5.5 flushpipe (flush valve elsewhere)

15
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WASTE UNIONS ETC

8No32mm 301 CP basin waste union16

"Cobra Watertech" or other equal and approved

4No75mm VA3.113 CP hinged urinal domical grating17

TRAPS ETC

12No50mm 345 CP bottle trap18

TAPS, VALVES, ETC

22No15mm 1065-15CP fullway isolating ball valve19

"Cobra Watertech" or other equal and approved

8No15mm 111-15CP pillar tap20

4NoFJ6.000CP "Flushmaster Junior" urinal flush valve21

SANITARY PLUMBING

22m50mm Pipes22

uPVC soil and vent pipes

5m110mm Pipes23

14No110mm Pan connector24

Extra over uPVC soil and vent pipes for fittings

20No50mm Bend25

1No110mm Bend26

4No50mm Junction27

1No110mm Junction28

1No50mm Access bend29

1No110mm Access bend30

1No50mm Access junction31
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WATER SUPPLIES

25m15mm Pipes32

Class 1 copper pipes with capillary couplings

38m22mm Pipes33

15No15mm Fittings34

Extra over Class 1 copper pipes for capillary fittings

20No22mm Fittings35

ItemTesting water pipe system36

Testing
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BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

MUNICIPAL CONNECTION

Item
Provide the sum of R50 000 (Fifty thousand rand) for 
municipal connection

1

CONNECTION

BLOCK A - ADMIN BLOCK

LOW TENSION DISTRIBUTION

1No

Flush mounted distribution board in one section 
(uninterruptable power) with door, space for the 
following equipment and space for 6 additional circuit 
breakers, colour coded and installed in recess 
(elsewhere) in brick wall

2

DISTRIBUTION BOARD DB

1No60A Triple pole isolator3
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5No10A Single pole MCCB (5kA)4

560m1.5mm² 3-Core5

CABLES

250m2.5mm² 3-Core6

60m16mm² 3-Core7

2No1.5mm² 3-Core8

Cable joints

2No16mm² 3-Core9

40No1.5mm² 3-Core10

Cable terminations

40No2.5mm² 3-Core11

2No16mm² 3-Core12

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²13

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

14

SUNDRIES
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GENERAL LIGHTING AND POWER

CONDUITS ETC

810m20mm Diameter15

Rigid PVC conduits

81NoRound outlet box for 20mm conduit16

PVC conduit accessories

81No
Deep type (concrete type) round outlet box for 20mm 
conduit

17

81NoStandard draw box for 20mm conduit18

81No50 x 100 x 50mm Outlet box19

81No100 x 100 x 50mm Outlet box20

81No100 x 100 x 50mm Outlet box with blank cover plate21

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²22

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit23

DRAW-WIRES

1NoFlush mounted bell push button24

LIGHT SWITCHES, SOCKET OUTLETS, ETC

12No16A Flush mounted two lever one-way switch unit25

25No
16A Three pin flush mounted socket outlet with switch, 
single type

26
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56No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

27

LUMINAIRES

ItemEarthing of buildings28

SUNDRIES

ItemProvision of as built drawings29

Item
Testing and commissioning the complete electrical 
installation

30
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BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

14m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass
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BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS
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Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

562m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON PLASTERBOARD SURFACES

230m2
Ceilings and cornices2

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint

ON FIBRE-CEMENT BOARD SURFACES

48m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

22m2Laminated beam4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

101m2Doors5
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PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON METAL SURFACES

69m2Windows6

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

ON WOOD SURFACES

129mBacks of frames, linings, etc not exceeding 300mm wide7

Two coats oil wood primer 
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SECTION SUMMARY - Block A - Administration Block

Bill
No

Page
No
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49Alterations (Provisional)1

52Earthworks (Provisional)2

55Concrete, Formwork and Reinforcement  (Provisional)3

56Masonry  (Provisional)4

57Roof Coverings (Provisional)5

61Carpentry and Joinery (Provisional)6

62Ceilings, Partitions and Access Flooring (Provisional)7

63Floor Coverings, Wall Linings, etc. (Provisional)8

67Ironmongery (Provisional)9

68Metalwork (Provisional)10

69Plastering (Provisional)11

76Plumbing and Drainage (Provisional)12

81Electrical work (Provisional)13

82Glazing (Provisional)14

86Paintwork (Provisional)15
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and may 
further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material

-90-

Alterations (Provisional)
Bill No.  1
Block B - HOD Offices

Carried to Collection R



General Repairs and Renovations

Mzuvele High School

REMOVAL OF EXISTING WORK

4No
Timber single door not exceeding 2,5m²1

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

4No
Servicing of existing aluminium window with new hinges, 
latches etc

2

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

79m2
Asbestos roof sheets, including all timber purlins, fixings,
etc.

3

Taking down and removal of Asbestos by Specialist

47m2
Gypsum plasterboard ceilings, including timber 
brandering, cornices, etc

4

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

65mTimber rafters5

28mWall plates6

25mBarge boards                                        7

15mFascia boards                                        8

15mEaves gutters                                         9

3mRainwater pipes                                        10

4No
Remove existing pinning boards approximately 1200 x
1200mm high including fixings, etc., and cart off site

11

Taking out and removing ironmongery

4NoSteel single leaf security gate not exceeding 2,5m² 12

Taking out/off and removing sundry metalwork
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47m2Ceramic floor tiles13

Hacking up/off and removing tile floor and wall finishers 
including removing mortar bed or backing and  
preparing concrete or brick surfaces for new screed, 
plaster or tile finishers

47m230mm Screed from floors14

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

128m2Internal plaster from walls and columns15

2m2

Broken glass from windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

16

Taking out/off and removing glass and mirrors

MAKING GOOD OF FINISHES, ETC

77m2
Acid cleaning external face brickwork with high pressure 
cleaner and leave walls clean, in perfect condition

17

Cleaning brickwork

-92-

Alterations (Provisional)
Bill No.  1
Block B - HOD Offices

Carried to Collection R



Alterations (Provisional)

Bill No.  1

AmountPage
No

COLLECTION

General Repairs and Renovations

Mzuvele High School

92

91

90

89

88Total Brought Forward from Page No.

-93-

Alterations (Provisional)
Bill No.  1
Block B - HOD Offices

Carried Forward to Summary of Section No. 3 R



AmountItem
No

Quantity Rate

General Repairs and Renovations

Mzuvele High School

BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

2m3Thickening under surface beds, etc.1

EXCAVATIONS, ETC

1m3Soft rock2

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock3

3m2
Sides of trench and hole excavations not exceeding 
1,5m deep

4

Risk of collapse of excavations

32m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

5

Compaction of surfaces

WEED KILLERS, INSECTICIDES, ETC

14m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

6

Soil insecticide in accordance with SANS 5859
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"
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REINFORCED CONCRETE CAST ON/IN 
FORMWORK

3m3Surface beds on waterproofing1

25MPa/19mm concrete

1No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

2

TEST CUBES

CONCRETE SUNDRIES

14m2Surface beds, slabs, etc3

Finishing top surfaces of concrete smooth with a steel 
trowel

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

16m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

4

Rough formwork to sides

REINFORCEMENT

14m2
Type 193 fabric reinforcement in concrete surface beds 
etc

5

Fabric reinforcement
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BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

SUPERSTRUCTURE

1m2One brick walls1

Brickwork of NFP bricks in class II mortar

2m150mm Wide reinforcement built in horizontally2

2,5mm Galvanised brick reinforcement
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BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

47m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

ROOF AND WALL INSULATION

47m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

2

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

Rafters are at maximum 1200mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering

65m1

28m38 x 114mm Wall plates2

-100-

Carpentry and Joinery (Provisional)
Bill No.  6
Block B - HOD Offices

Carried to Collection R



General Repairs and Renovations

Mzuvele High School

126m50 x 76mm Purlins3

5m2Wrought faces on sawn timbers4

Sundries

5m2
Two coats creosote on sawn timbers5

EAVES, VERGES, ETC

25m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

6

Medium density plain fibre-cement fascias and barge 
boards

15m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

7
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TIMBER DOORS, WINDOWS, ETC

4No

44mm Framed, ledged and braced batten door 813 x 
2032mm high of 40 x110mm wide top rail and stiles, 20 
x 150mm middle ledge and braces and 20 x 225mm 
bottom ledge, filled in with 22mm tongued and grooved 
V-jointed one side vertical boarding with tongued and 
grooved joints to top rail and stiles and with inner edges 
of framing and abutting edges of boarding chamfered to 
form V-joint

8

Wrought meranti doors hung to timber frames
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

47m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

1No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

55m75mm Coved cornices3

Nucornice foam plastic cornices
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BILL NO. 8

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials
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HINGES, BOLTS, ETC

8No
100mm Aluminium butt hinge1

"Union" or other equally approved

LOCKS

4No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

2

Manufactured by "Union"

SUNDRIES

4No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

3

Manufactured by "Union"

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

4NoPinning board approximately 1200 x 1200mm high4

Manufactured by "Vitrex System"
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BILL NO. 9

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

4No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set

1

Welded screens and gates 
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BILL NO. 10

PLASTERING (PROVISIONAL)

INTERNAL PLASTER

SCREEDS

61m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

GRANOLITHIC

14m230mm Thick on floors and landings2

Untinted granolithic, on concrete

126m2On walls3

Cement plaster steel trowelled, on brickwork

2m2On narrow widths4
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BILL NO. 11

TILING (PROVISIONAL)

FLOOR TILING

47m2On floors and landings1

Ceramic floor tiles (PC sum R140.00/m² for supply and 
delivery, excluding labour, waste and VAT) fixed with 
adhesive to bedding and flush pointed with tinted 
jointing compound 

51m
70mm High cut tile skirting2
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

14m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

3m100mm Diameter rainwater pipes2

2NoExtra over gutter for stopped end3

1NoExtra over gutter for outlet for 100mm pipe4

2NoExtra over rainwater pipe for bend5

1NoExtra over rainwater pipe for shoe6
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STORMWATER CHANNELS

5m3
Excavate average 125mm deep in earth to form "V" 
drain profile

7

Earthworks

Concrete, Formwork and Reinforcing

5m3"V" drains8

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

41m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

9

45m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

10

41m2

Type 193 fabric reinforcement in concrete surface beds 
etc

11

37m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

12
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BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK B

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Flush mounted distribution board in one section 
(uninterruptable power) with door, space for the 
following equipment and space for 6 additional circuit 
breakers, colour coded and installed in recess 
(elsewhere) in brick wall

1

DISTRIBUTION BOARD DB

1No60A Triple pole isolator2

5No10A Single pole MCCB (5kA)3

160m1.5mm² 3-Core4

CABLES
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80m2.5mm² 3-Core5

60m16mm² 3-Core6

2No1.5mm² 3-Core7

Cable joints

2No16mm² 3-Core8

40No1.5mm² 3-Core9

Cable terminations

40No2.5mm² 3-Core10

2No16mm² 3-Core11

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²12

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

13

SUNDRIES

GENERAL LIGHTING AND POWER

CONDUITS ETC

240m20mm Diameter14

Rigid PVC conduits

24NoRound outlet box for 20mm conduit15

PVC conduit accessories
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24No
Deep type (concrete type) round outlet box for 20mm 
conduit

16

24NoStandard draw box for 20mm conduit17

24No50 x 100 x 50mm Outlet box18

24No100 x 100 x 50mm Outlet box19

24No100 x 100 x 50mm Outlet box with blank cover plate20

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²21

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit22

DRAW-WIRES

1NoFlush mounted bell push button23

LIGHT SWITCHES, SOCKET OUTLETS, ETC

6No16A Flush mounted two lever one-way switch unit24

8No
16A Three pin flush mounted socket outlet with switch, 
single type

25

16No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

26

LUMINAIRES

ItemEarthing of buildings27

SUNDRIES

ItemProvision of as built drawings28
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Item
Testing and commissioning the complete electrical 
installation

29
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BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

2m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass
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BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

128m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON PLASTERBOARD SURFACES

47m2Ceilings and cornices2

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint

ON FIBRE-CEMENT BOARD SURFACES

21m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

14m2Doors4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON METAL SURFACES

7m2Door frame5

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel
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SECTION SUMMARY - Block B - HOD Offices
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Page
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and may 
further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material
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REMOVAL OF EXISTING WORK

3m3Steps1

Breaking up and removing unreinforced concrete

131m2100mm Thick surface beds2

Breaking up and removing unreinforced concrete

8m2One brick walls3

Breaking down and removing brickwork etc

7No
Timber single door not exceeding 2,5m²4

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

40No
Servicing of existing steel windows with new hinges, 
latches etc

5

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

644m2
Asbestos roof sheets, including all timber purlins, fixings,
etc.

6

Taking down and removal of Asbestos by Specialist

644m2
Timber roof structure of double pitched roof with two 
gable ends including wall plates, trusses and bracing

7

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

346m2
Gypsum plasterboard ceilings, including timber 
brandering, cornices, etc

8

23mBarge boards                                        9

103mFascia boards                                        10

103mEaves gutters                                         11

41mRainwater pipes                                        12
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6No
Remove existing pinning boards approximately 2400 x
1200mm high including fixings, etc., and cart off site

13

Taking out and removing ironmongery

6No
Remove existing chalkboards approximately 4800 x
1200mm high including fixings, etc., and cart off site

14

7NoSteel single leaf security gate not exceeding 2,5m² 15

Taking out/off and removing sundry metalwork

66m230mm Screed from floors16

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

306m2Internal plaster from walls and columns17

22m2

Glass from steel windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

18

Taking out/off and removing glass and mirrors

MAKING GOOD OF FINISHES, ETC

147m2

Acid cleaning internal face brickwork at dado level with 
high pressure cleaner and leave walls clean, in perfect 
condition and re-apply two coats of clear gloss face 
brick sealer 

19

Cleaning brickwork

307m2
Acid cleaning external face brickwork with high pressure 
cleaner and leave wall, clean in perfect condition

20

22m2
Repairs to existing surface beds, including filling in
cracks, with an approved filler, stitching as required, etc

21

MAKING GOOD OF EXISTING WORKS

75m2

Hacking up/off and removing plaster from walls, columns 
and beams

22

METAL STITCHING
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375m
Chipout 40 x 10mm mortar joint between brickwork 
courses and clean out joint with an air compressor

23

375m
19mm Diameter Thorhelical or similar approved helical 
bar inserted midway between structural cracks

24

375mGrout 40 x 10mm joint between brick courses25

75m2Internal plaster on walls26

75m2

One coat primer, one universal undercoat and two coats  
quality pva paint

27
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

1m3Holes1

Excavation in earth not exceeding 2m deep

16m3Thickening under surface beds, etc.2

2m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock4

22m2
Sides of trench and hole excavations not exceeding 
1,5m deep

5

Risk of collapse of excavations

125m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

6

Compaction of surfaces

FILLING ETC

4m3Backfilling to trenches, holes, etc7

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% Mod 
AASHTO density
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WEED KILLERS, INSECTICIDES, ETC

125m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

8

Soil insecticide in accordance with SANS 5859
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

0.4m3Bases1

25MPa/19mm concrete
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REINFORCED CONCRETE CAST ON/IN 
FORMWORK

16m3Surface beds on waterproofing2

25MPa/19mm concrete

2No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

3

TEST CUBES

CONCRETE SUNDRIES

125m2Surface beds, slabs, etc4

Finishing top surfaces of concrete smooth with a steel 
trowel

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

129m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

5

Rough formwork to sides

REINFORCEMENT

125m2
Type 193 fabric reinforcement in concrete surface beds 
etc

6

Fabric reinforcement
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BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

SUPERSTRUCTURE

1m2One brick wall1

Brickwork of NFP bricks in class II mortar
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BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

599m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

72mRidge cappings 475mm girth2

ROOF AND WALL INSULATION

599m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

3

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1200mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

47No

Supply and install prefabricated timber roof truss system 
complete and in accordance with the Standard Building
Regulations. Truss spanning 9348 x 1700mm high 
overall with 700mm eaves projection on both sides 

1

56m
297 x 70mm Beam bolted to brick piers (brick piers 
elsewhere measured)

2

Wrought laminated Saligna

110m38 x 114mm Wall plates3

Sawn softwood

1,000m50 x 76mm Purlins4

60m38 x 114mm Bracing5

97m2Wrought faces on sawn timbers6

Sundries

97m2
Two coats creosote on sawn timbers7

EAVES, VERGES, ETC

12m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

8

Medium density plain fibre-cement fascias and barge 
boards

111m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

9
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TIMBER DOORS, WINDOWS, ETC

7No

44mm Double leaf framed batten door 1610 x 2032mm 
high of 44 x 100mm top rail, stiles and rebated meeting 
stiles, 44 x 100mm middle ledge and braces and 44 x 
100mm bottom rail filled in with 70mm V-jointed one 
side boarding and covered on other side with 3,2mm 
plywood with veneer to match door let into and including 
rebates all round

10

Wrought meranti doors hung to timber frames
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

346m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

6No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

197m75mm Coved cornices3

Nucornice foam plastic cornices
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BILL NO. 8 

FLOOR COVERINGS, WALL LININGS, ETC 
(PROVISIONAL)

FLOOR COVERINGS

346m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

191m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

346m2
Three coats wax polish on vinyl flooring3

POLISH, SEALERS, ETC
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BILL NO. 9

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials
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LOCKS

7No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

1

Manufactured by "Union"

SUNDRIES

7No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

2

Manufactured by "Union"

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

6No

Standard green enamel megnatic chalkboard overall 
size 4800 x 1140mm high comprising two fixed panels, 
each 2400 x 1140mm high, with aluminium chalk rail 
plugged

3

Manufactured by "Vitrex System"

6NoPinning board size 2400 x 1200mm high plugged4
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BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

7No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set

1

Welded screens and gates 

GALVANISED STEEL MINOR WORK

17No

100mm Diameter galvanised mild steel support post 
with timber beam over to support roof above (Timber 
beam elsewhere)

2

Galvanised steel post, including fixing accessories to 
laminated timber beam and concrete floors 
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BILL NO. 11

PLASTERING (PROVISIONAL)

INTERNAL PLASTER

SCREEDS

66m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

GRANOLITHIC

95m230mm Thick on floors and landings2

Untinted granolithic, on concrete

283m2On walls3

Cement plaster steel trowelled, on brickwork

23m2On narrow widths4
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

103m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

41m100mm Diameter rainwater pipes2

4NoExtra over gutter for stopped end3

12NoExtra over gutter for outlet for 100mm pipe4

24NoExtra over rainwater pipe for bend5

2NoExtra over rainwater pipe for plinth bend6

2NoExtra over rainwater pipe for eaves or plinth offset7
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STORMWATER CHANNELS

16m3
Excavate average 125mm deep in earth to form "V" 
drain profile

8

Earthworks

Concrete, Formwork and Reinforcing

16m3"V" drains9

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

125m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

10

129m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

11

125m2

Type 193 fabric reinforcement in concrete surface beds 
etc

12

121m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

13

2No
"Chubb" hose reel with 30m rubber hose, chromium 
plated stopcock, shut-off nozzle and wall bracket

14

FIRE APPLIANCES ETC

1No10kg Carbon dioxide fire extinguisher15

3No100mm  "Storz" type fire Hydrant complete16

Fire hydrant pedestals

WATER SUPPLIES TO FIRE APPLIANCES

21m20 NB screwed socket17

Sans 2-1/2 class medium steel piping black/galvanised

17No25 NB screwed union18
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21No25 NB screwed barrel nipple screwed19

64m50 NB screwed type20

7No50 NB screwed union21

4No50 NB screwed nipple22

9No50 NB galvanised SANS62 medium elbow23

8No50/25 NB Galvanised screw type reducing tee24

Item
Flushing of pipework and pressure testing of whole
system

25

ItemCommissioning of Complete System26

11No150 x 150mm Sign27

PHOTOLUMINESCENT SIGNS

1NoProvision of fire plan in laminated A3 size28

1No
Emergency assembly point sign with steel pole and 
mass concrete base

29

1No
Hydrant and Arrow sign (290x290mm size per sign)
with steel pole and mass concrete base.

30
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BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK C

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Flush mounted distribution board in one section 
(uninterruptable power) with door, space for the 
following equipment and space for 6 additional circuit 
breakers, colour coded and installed in recess 
(elsewhere) in brick wall

1

DISTRIBUTION BOARD DB

1No60A Triple pole isolator2

5No10A Single pole MCCB (5kA)3

490m1.5mm² 3-Core4

CABLES
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190m2.5mm² 3-Core5

60m16mm² 3-Core6

2No1.5mm² 3-Core7

Cable joints

2No16mm² 3-Core8

40No1.5mm² 3-Core9

Cable terminations

40No2.5mm² 3-Core10

2No16mm² 3-Core11

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²12

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

13

SUNDRIES

GENERAL LIGHTING AND POWER

CONDUITS ETC

680m20mm Diameter14

Rigid PVC conduits

68NoRound outlet box for 20mm conduit15

PVC conduit accessories
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68No
Deep type (concrete type) round outlet box for 20mm 
conduit

16

68NoStandard draw box for 20mm conduit17

68No50 x 100 x 50mm Outlet box18

68No100 x 100 x 50mm Outlet box19

68No100 x 100 x 50mm Outlet box with blank cover plate20

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²21

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit22

DRAW-WIRES

1NoFlush mounted bell push button23

LIGHT SWITCHES, SOCKET OUTLETS, ETC

9No16A Flush mounted two lever one-way switch unit24

19No
16A Three pin flush mounted socket outlet with switch, 
single type

25

49No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

26

LUMINAIRES

ItemEarthing of buildings27

SUNDRIES

ItemProvision of as built drawings28
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Item
Testing and commissioning the complete electrical 
installation

29

-161-

Electrical work (Provisional)
Bill No.  13
Block C - Typical 8 Classroom Block

Carried to Collection R



Electrical work (Provisional)

Bill No.  13

AmountPage
No

COLLECTION

General Repairs and Renovations

Mzuvele High School

161

160

159

158Total Brought Forward from Page No.

-162-

Electrical work (Provisional)
Bill No.  13
Block C - Typical 8 Classroom Block

Carried Forward to Summary of Section No. 4 R



AmountItem
No

Quantity Rate

General Repairs and Renovations

Mzuvele High School

BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

22m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass

-163-

Glazing (Provisional)
Bill No.  14
Block C - Typical 8 Classroom Block

Carried Forward to Summary of Section No. 4 R



AmountItem
No

Quantity Rate

General Repairs and Renovations

Mzuvele High School

BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

296m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON PLASTERBOARD SURFACES

346m2Ceilings and cornices2

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint

ON FIBRE-CEMENT BOARD SURFACES

55m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

12m2Doors4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON METAL SURFACES

16m2Door frames5

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

55m2Windows with burglar bars6

13m2Steel support posts7
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ON WOOD SURFACES

38m2Laminated beam8

Two coats oil wood primer 
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SECTION SUMMARY - Block C - Typical 8 Classroom Block

Bill
No

Page
No

Amount

132Alterations (Provisional)1

135Earthworks (Provisional)2

138Concrete, Formwork and Reinforcement  (Provisional)3

139Masonry  (Provisional)4

140Roof Coverings (Provisional)5

144Carpentry and Joinery (Provisional)6

145Ceilings, Partitions and Access Flooring (Provisional)7

146Floor Coverings, Wall Linings, etc. (Provisional)8

149Ironmongery (Provisional)9

150Metalwork (Provisional)10

151Plastering (Provisional)11

157Plumbing and Drainage (Provisional)12

162Electrical work (Provisional)13

163Glazing (Provisional)14

167Paintwork (Provisional)15
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and may 
further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material
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REMOVAL OF EXISTING WORK

122m2100mm Thick surface beds1

Breaking up and removing unreinforced concrete

60m2One brick walls2

Breaking down and removing brickwork etc

11No
Timber single door not exceeding 2,5m²3

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

47No
Servicing of existing steel windows with new hinges, 
latches, etc

4

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

583m2
Asbestos roof sheets, including all timber purlins, fixings,
etc.

5

Taking down and removal of Asbestos by Specialist

583m2

Double pitched timber roof structure with two gable 
ends, overall size 29.71 x 9.28 x 1.70m high including 
wall plates, bracing etc.

6

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

335m2
Gypsum plasterboard ceilings, including timber 
brandering, cornices, etc

7

50m
297 x 70mm Laminated timber beam at eaves of gable 
roof

8

23mBarge boards                                        9

101mFascia boards                                        10

101mEaves gutters                                         11

43mRainwater pipes                                        12
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3No
Pinning boards approximately 1200 x 1200mm high 
including fixings, etc., and cart off site

13

Taking out and removing ironmongery

6No
Pinning boards approximately 2400 x 1200mm high 
including fixings, etc., and cart off site

14

6No
Chalkboards approximately 4800 x 1200mm high 
including fixings, etc., and cart off site

15

8NoSteel single leaf security gate not exceeding 2,5m² 16

Taking out/off and removing sundry metalwork

335m2Vinyl floor tiles17

Hacking up/off and removing floor tile and wall finishers 
including removing mortar bed or backing and  
preparing concrete or brick surfaces for new screed, 
plaster or tile finishers

425m230mm Screed from floors18

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

336m2Internal plaster from walls and columns19

23m2

Glass from steel windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

20

Taking out/off and removing glass and mirrors

MAKING GOOD OF FINISHES, ETC

158m2

Acid cleaning internal face brickwork at dado level with 
high pressure cleaner and leave walls clean, in perfect 
condition and re-apply two coats of clear gloss face 
brick sealer

21

Cleaning brickwork

307m2
Acid cleaning external face brickwork with high pressure 
cleaner and leave walls clean, in perfect condition

22
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10m2

Repairs to existing surface beds, including filling in
cracks, with concrete crack injection or any other 
approved filler, stitching as required, etc

23

MAKING GOOD OF EXISTING WORKS

10m2

Hacking up/off and removing plaster from walls, columns 
and beams

24

METAL STITCHING

50m
Chipout 40 x 10mm mortar joint between brickwork 
courses and clean out joint with an air compressor

25

50m
19mm Diameter Thorhelical or similar approved helical 
bar inserted midway between structural cracks

26

50mGrout 40 x 10mm joint between brick courses27

10m2Internal plaster on walls28

10m2

One coat primer, one universal undercoat and two coats  
quality pva paint

29
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

16m3Thickening under surface beds, etc.1

Excavation in earth not exceeding 2m deep

2m3Soft rock2

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock3

25m2
Sides of trench and hole excavations not exceeding 
1,5m deep

4

Risk of collapse of excavations

122m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

5

Compaction of surfaces

FILLING ETC

1m3Backfilling to trenches, holes, etc6

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% Mod 
AASHTO density
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WEED KILLERS, INSECTICIDES, ETC

122m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

7

Soil insecticide in accordance with SANS 5859
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

16m3Surface beds on waterproofing1

25MPa/19mm concrete
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2No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

2

TEST CUBES

CONCRETE SUNDRIES

122m2Surface beds, slabs, etc3

Finishing top surfaces of concrete smooth with a steel 
trowel

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

126m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

4

Rough formwork to sides

REINFORCEMENT

122m2
Type 193 fabric reinforcement in concrete surface beds 
etc

5

Fabric reinforcement
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BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

SUPERSTRUCTURE

60m2One brick walls1

Brickwork of NFP bricks in class II mortar

180m150mm Wide reinforcement built in horizontally2

2,5mm Galvanised brick reinforcement
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BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

583m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

50mRidge cappings 475mm girth2

ROOF AND WALL INSULATION

583m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

3

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1200mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

42No

Supply and install prefabricated timber roof truss system 
complete and in accordance with the Standard Building
Regulations. Truss spanning 9343 x 1700mm high 
overall with 700mm eaves projection on both sides 

1

50m297 x 70mm Beam bolted to steel post2

Wrought laminated Saligna

101m38 x 114mm Wall plates3

Sawn softwood

704m50 x 76mm Purlins4

55m38 x 114mm Bracing5

87m2Wrought faces on sawn timbers6

Sundries

87m2Two coats creosote on sawn timbers7

EAVES, VERGES, ETC

23m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

8

Medium density plain fibre-cement fascias and barge 
boards

101m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

9
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TIMBER DOORS, WINDOWS, ETC

8No

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint

10

Wrought meranti doors hung to timber/steel frames

3No44mm Door 813 x 2032mm high11

Semi-solid flush doors with commercial veneer suitable 
for painting
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

335m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

7No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

210m75mm Coved cornices3

Nucornice foam plastic cornices
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BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC 
(PROVISIONAL)

FLOOR COVERINGS

335m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

197m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

335m2
Three coats wax polish on vinyl flooring3

POLISH, SEALERS, ETC
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BILL NO. 9

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials
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HINGES, BOLTS, ETC

22No
100mm Aluminium butt hinge1

Manufactured by "Union" or other equal and approved

LOCKS

11No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

2

Manufactured by "Union" or other equal and approved

SUNDRIES

11No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

3

Manufactured by "Union" or other equal and approved

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

3NoPinning board size 1200 x 1200mm high plugged4

Manufactured by "Vitrex System"

6NoPinning board size 2400 x 1200mm high plugged5

6No

Standard green enamel megnatic chalkboard overall 
size 4800 x 1140mm high comprising two fixed panels, 
each 2400 x 1140mm high, with aluminium chalk rail 
plugged

6
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BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

8No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set, etc.

1

Welded screens and gates 

GALVANISED STEEL MINOR WORK

15No

100mm Diameter x 2650mm high galvanised mild steel 
support post including base plates etc. with timber beam 
over to support roof above (Timber beam elsewhere)

2

Galvanised steel post, including fixing accessories to 
laminated timber beam and concrete floors 
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BILL NO. 11

PLASTERING (PROVISIONAL)

SCREEDS

425m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

GRANOLITHIC

89m230mm Thick on floors and landings2

Untinted granolithic, on concrete

INTERNAL PLASTER

313m2On walls3

Cement plaster steel trowelled, on brickwork

23m2On narrow widths4
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

101m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

43m100mm Diameter rainwater pipes2

4NoExtra over gutter for stopped end3

12NoExtra over gutter for outlet for 100mm pipe4

24NoExtra over rainwater pipe for bend5

12NoExtra over rainwater pipe for shoe6

6NoExtra over rainwater pipe for plinth bend7
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STORMWATER CHANNELS

16m3
Excavate average 125mm deep in earth to form "V" 
drain profile

8

Earthworks

Concrete, Formwork and Reinforcing

16m3"V" drains9

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

122m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

10

126m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

11

122m2

Type 193 fabric reinforcement in concrete surface beds 
etc

12

118m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

13

SOIL DRAINAGE

2m
110mm Pipes vertically or ramped to cleaning eyes etc 
(no excavation)

14

Normal duty (Class 51) PVC-U sewer and drain pipes

20m
110mm Pipes laid in and including trenches not 
exceeding 1m deep

15

4No110mm Bend16

Extra over normal duty (Class 51) PVC-U sewer and 
drain pipes for fittings

12No110mm Tee17

21No110mm Access bend18

4No110mm Access tee19
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3No110mm Rodding eye20

5No110mm Straight reducer21

13No110mm Pan connector22

5No110mm Vent iron cowl23

SANITARY FITTINGS

7NoSchool type lavatory wash hand basin fixed to wall24

"Vaal" or other equal and approved

13No

Low level wc suite comprising pan with double flap 
heavy duty plastic seat and matching 9 litre cistern with 
flush pipe

25

4No
Lavatera 70400 1/2 wall urinal with spreader, waste 
union, and FJT5.5 flushpipe (flush valve elsewhere)

26

1No1200 x 535mm Single centre bowl sink27

WASTE UNIONS ETC

8No32mm 301 CP basin waste union28

"Cobra Watertech" or other equal and approved

TRAPS ETC

5No110mm Two way vent valve29

UPVC

25No50mm "P" or "S" trap30

Rubber

4No75mm VA3.113 CP hinged urinal domical grating31

"Elf"

2No
PA3.522 "Masterflo" pressure control valve with vacuum 
breaker

32

TAPS, VALVES, ETC
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4NoFJ100CP "Flushmaster Junior" urinal flush valve33

1No
HDPE/UPVC to transition fitting. Underground copper 
portion to be denzo wrapped (1m underground)

34

25No22mm Isolating Valve with handle nickel plated35

1No
PA3.132 "Masterflo" pressure control valve with vacuum 
breaker

36

4NoFJ2100CP Cobra Flushmaster Junior flush valve37

7No15mm 111-15CP pillar tap38

SANITARY PLUMBING

50m50mm Pipes39

uPVC soil and vent pipes

4No50mm Bend40

Extra over uPVC soil and vent pipes for fittings

12No50mm Access bend41

17No50mm Tee junction42

4No50mm Vent cowl43

WATER SUPPLIES

65m22mm Pipes44

Class 1 copper pipes with capillary couplings

15m28mm Pipes45

5m32mm Pipes46

45No22mm Fittings47

Extra over Class 1 copper pipes for capillary fittings

12No28mm Fittings48

32No32mm Fittings49
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ItemTesting water pipe system50

Testing

ELECTRIC WATER HEATERS

1No100 Litre "Megaflo" floor or wall electric water heater51

Kwikot

1No

1200 x 900mm Drip tray for water heater, with 100mm 
high upstand all round with top edge bent over and with 
50mm threaded outlet union

52

DRIP TRAYS, TANKS, ETC

1No5kg Carbon dioxide fire extinguisher53

FIRE APPLIANCES ETC

6No9kg Dry chemical powder fire extinguisher54

11No150 x 150mm Sign55

PHOTOLUMINESCENT SIGNS

3NoProvision of fire plan in laminated A3 size56

2No
Emergency assembly point sign with steel pole and 
mass concrete base

57
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BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK E

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Flush mounted distribution board in one section 
(uninterruptable power) with door, space for the 
following equipment and space for 6 additional circuit 
breakers, colour coded and installed in recess 
(elsewhere) in brick wall

1

DISTRIBUTION BOARD DB

1No60A Triple pole isolator2

5No10A Single pole MCCB (5kA)3

470m1.5mm² 3-Core4

CABLES
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150m2.5mm² 3-Core5

60m16mm² 3-Core6

2No1.5mm² 3-Core7

Cable joints

2No16mm² 3-Core8

40No1.5mm² 3-Core9

Cable terminations

40No2.5mm² 3-Core10

2No16mm² 3-Core11

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²12

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

13

SUNDRIES

GENERAL LIGHTING AND POWER

CONDUITS ETC

620m20mm Diameter14

Rigid PVC conduits

62NoRound outlet box for 20mm conduit15

PVC conduit accessories
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62No
Deep type (concrete type) round outlet box for 20mm 
conduit

16

62NoStandard draw box for 20mm conduit17

62No50 x 100 x 50mm Outlet box18

62No100 x 100 x 50mm Outlet box19

62No100 x 100 x 50mm Outlet box with blank cover plate20

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²21

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit22

DRAW-WIRES

1NoFlush mounted bell push button23

LIGHT SWITCHES, SOCKET OUTLETS, ETC

11No16A Flush mounted two lever one-way switch unit24

15No
16A Three pin flush mounted socket outlet with switch, 
single type

25

47No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

26

LUMINAIRES

ItemEarthing of buildings27

SUNDRIES

ItemProvision of as built drawings28
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Item
Testing and commissioning the complete electrical 
installation

29
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BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

23m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass

-208-

Glazing (Provisional)
Bill No.  14
Block E - Typical 6 Classroom Block

Carried Forward to Summary of Section No. 5 R



AmountItem
No

Quantity Rate

General Repairs and Renovations

Mzuvele High School

BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

336m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON PLASTERBOARD SURFACES

335m2
Ceilings and cornices2

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint

ON FIBRE-CEMENT BOARD SURFACES

61m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

37m2Laminated beam4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

38m2Doors5

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON METAL SURFACES

116m2Windows6

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

18m2Door frame7
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SECTION SUMMARY - Block E - Typical 6 Classroom Block

Bill
No

Page
No

Amount

175Alterations (Provisional)1

178Earthworks (Provisional)2

181Concrete, Formwork and Reinforcement  (Provisional)3

182Masonry  (Provisional)4

183Roof Coverings (Provisional)5

187Carpentry and Joinery (Provisional)6

188Ceilings, Partitions and Access Flooring (Provisional)7

189Floor Coverings, Wall Linings, etc. (Provisional)8

192Ironmongery (Provisional)9

193Metalwork (Provisional)10

194Plastering (Provisional)11

202Plumbing and Drainage (Provisional)12

207Electrical work (Provisional)13

208Glazing (Provisional)14

211Paintwork (Provisional)15
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and may 
further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material
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REMOVAL OF EXISTING WORK

1m3Steps1

Breaking up and removing unreinforced concrete

29m2100mm Thick surface beds2

Breaking up and removing unreinforced concrete

9m2One brick walls3

Breaking down and removing brickwork etc

10No
Timber single door not exceeding 2,5m²4

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

8No
Servicing of existing steel windows with new timber 
louvres, hinges, latches etc

5

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

52m2
Asbestos roof sheets, including all timber purlins, fixings,
etc.

6

Taking down and removal of Asbestos by Specialist

52m2

Double pitch timber roof structure with two gable ends, 
overall size 12.55 x 7.65 x 1.50m high including wall 
plates, bracing etc.

7

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

35m2
Gypsum plasterboard ceilings, including timber 
brandering, cornices, etc

8

18mBarge boards                                        9

11mFascia boards                                        10

11mEaves gutters                                         11
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6mRainwater pipes                                        12

8NoToilet paper holder from wall13

Taking out and removing ironmongery

2NoSteel single leaf security gate not exceeding 2,5m² 14

Taking out/off and removing sundry metalwork

2m2Ceramic wall tiles15

Hacking up/off and removing tile floor and wall finishers 
including removing mortar bed or backing and  
preparing concrete or brick surfaces for new screed, 
plaster or tile finishers

33m2Ceramic floor tiles16

33m230mm Screed from floors17

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

145m2Internal plaster from walls18

45mPVC piping not exceeding 50mm diameter19

Taking  out and removing piping, including cutting off as 
necessary, holderbats and making good floor and wall 
finishes (making good tiling and paintwork elsewhere)

20m
PVC piping exceeding 100mm and not exceeding 
200mm diameter

20

6NoVitreous china wash hand basin21

Taking out and removing sanitary fittings, tanks, 
geysers, etc, including disconnecting from pipes, traps, 
etc and making good floor and wall finishes (making 
good tiling and paintwork elsewhere)

8NoVitreous china WC pan with cistern and flush pipe22
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1m2

Glass from steel windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

23

Taking out/off and removing glass and mirrors

MAKING GOOD OF FINISHES, ETC

77m2
Acid cleaning external face brickwork with high pressure 
cleaner and leave walls clean, in perfect condition

24

Cleaning brickwork

2m2
Repairs to existing surface beds, including filling in
cracks, with an approved filler, stitching as required, etc

25

MAKING GOOD OF EXISTING WORKS
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

5m3Thickening under surface beds, etc.1

Excavation in earth not exceeding 2m deep

1m3Soft rock2

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock3

8m2
Sides of trench and hole excavations not exceeding 
1,5m deep

4

Risk of collapse of excavations

38m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

5

Compaction of surfaces

FILLING ETC

1m3Backfilling to trenches, holes, etc6

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% Mod 
AASHTO density

-220-

Earthworks (Provisional)
Bill No.  2
Block E - Ablutions

Carried to Collection R



General Repairs and Renovations

Mzuvele High School

WEED KILLERS, INSECTICIDES, ETC

38m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

7

Soil insecticide in accordance with SANS 5859
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

REINFORCED CONCRETE CAST ON/IN 
FORMWORK

5m3Surface beds on waterproofing1

25MPa/19mm concrete
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1No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

2

TEST CUBES

CONCRETE SUNDRIES

38m2Surface beds, slabs, etc3

Finishing top surfaces of concrete smooth with a steel 
trowel

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

38m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

4

Rough formwork to sides

REINFORCEMENT

38m2
Type 193 fabric reinforcement in concrete surface beds 
etc

5

Fabric reinforcement
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BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

SUPERSTRUCTURE

2m2One brick walls1

Brickwork of NFP bricks in class II mortar

4m150mm Wide reinforcement built in horizontally2

2,5mm Galvanised brick reinforcement
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BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

52m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

6mRidge cappings 475mm girth2

ROOF AND WALL INSULATION

52m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

3

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1200mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

5No

Supply and install prefabricated timber roof truss system 
complete and in accordance with the Standard Building
Regulations. Truss spanning 10525 x 1700mm high 
overall with 700mm eaves projection on both sides 

1

10m38 x 114mm Wall plates2

Sawn softwood

69m50 x 76mm Purlins3

6m38 x 114mm Bracing4

4m2Wrought faces on sawn timbers5

Sundries

4m2Two coats creosote on sawn timbers6

EAVES, VERGES, ETC

18m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

7

Medium density plain fibre-cement fascias and barge 
boards

11m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

8
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TIMBER DOORS, WINDOWS, ETC

2No

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint

9

Wrought meranti doors hung to timber/steel frames

8No44mm Door 813 x 2032mm high10

Semi-solid flush doors with commercial veneer suitable 
for painting
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

35m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

1No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

34m75mm Coved cornices3

Nucornice foam plastic cornices
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BILL NO. 8

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials
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HINGES, BOLTS, ETC

20No
100mm Aluminium butt hinge1

Manufactured by "Union" or other equal and approved

8NoWC chrome plated indicator bolt 2

LOCKS

2No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

3

Manufactured by "Union" or other equal and approved

LETTERS, NAMEPLATES, ETC

1No

150 x 150mm Anodised aluminium plate with male 
symbol

4

Manufactured by "Union" or other equal and approved

1No
150 x 150mm Anodised aluminium plate with female 
symbol

5

SUNDRIES

10No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

6

Manufactured by "Union" or other equal and approved
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BATHROOM FITTINGS

6NoToilet roll holder, plugged7

Manufactured by "Union" or other equal and approved
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BILL NO. 9

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

2No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set, etc.

1

Welded screens and gates 

-237-

Metalwork (Provisional)
Bill No.  9
Block E - Ablutions

Carried Forward to Summary of Section No. 6 R



AmountItem
No

Quantity Rate

General Repairs and Renovations

Mzuvele High School

BILL NO. 10

PLASTERING (PROVISIONAL)

SCREEDS

378m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

INTERNAL PLASTER

145m2On walls2

Cement plaster steel trowelled, on brickwork

1m2On narrow widths3
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BILL NO. 11

TILING (PROVISIONAL)

WALL TILING

2m2On walls1

White glazed ceramic tiles (PC sum R140.00/m² for 
supply and delivery, excluding labour, waste and VAT) 
on brickwork including cement plaster backing

FLOOR TILING

33m2On floors and landings2

Ceramic floor tiles (PC sum R140.00/m² for supply and 
delivery, excluding labour, waste and VAT) fixed with 
adhesive to bedding and flush pointed with tinted 
jointing compound 

34m
70mm High cut tile skirting3
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

11m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

6m100mm Diameter rainwater pipes2

4NoExtra over gutter for stopped end3

2NoExtra over gutter for outlet for 100mm pipe4

4NoExtra over rainwater pipe for bend5

2NoExtra over rainwater pipe for shoe6
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STORMWATER CHANNELS

5m3
Excavate average 125mm deep in earth to form "V" 
drain profile

7

Earthworks

Concrete, Formwork and Reinforcing

5m3"V" drains8

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

38m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

9

42m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

10

38m2

Type 193 fabric reinforcement in concrete surface beds 
etc

11

34m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

12

SOIL DRAINAGE

1m
110mm Pipes vertically or ramped to cleaning eyes etc 
(no excavation)

13

Normal duty (Class 51) PVC-U sewer and drain pipes

29m
110mm Pipes laid in and including trenches not 
exceeding 1m deep

14

8No110mm Bend15

Extra over normal duty (Class 51) PVC-U sewer and 
drain pipes for fittings

1No110mm Tee16

7No110mm Access bend17

1No110mm Access tee18
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2No110mm Rodding eye19

8No110mm Straight reducer20

6No22mm Socket21

2No28mm Socket22

8No110mm Pan connector23

2No110mm PVC tovent iron connector24

2No110mm Vent iron cowl25

SANITARY FITTINGS

6NoSchool type lavatory wash hand basin fixed to wall26

"Vaal" or other equal and approved

8No

Low level wc suite comprising pan with double flap 
heavy duty plastic seat and matching 9 litre cistern with 
flush pipe

27

WASTE UNIONS ETC

6No32mm 301 CP basin waste union28

"Cobra Watertech" or other equal and approved

TRAPS ETC

4No110mm Two way vent valve29

UPVC

8No50mm "P" or "S" trap30

Rubber

2No
PA3.522 "Masterflo" pressure control valve with vacuum 
breaker

31

TAPS, VALVES, ETC

15No
HDPE/UPVC to transition fitting. Underground copper 
portion to be denzo wrapped (1m underground)

32
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2No
22mm CP fullway isolating Valve with handle nickel 
plated

33

2No
28mm CP fullway isolating Valve with handle nickel 
plated

34

2No15mm 111-15CP pillar tap35

SANITARY PLUMBING

13m50mm Pipes36

uPVC soil and vent pipes

44m100mm Pipes37

15No50mm Bend38

Extra over uPVC soil and vent pipes for fittings

3No100mm Bend39

4No50mm Access bend40

3No100mm Inspection eye41

2No50mm Tee42

18No50mm Access bend43

3No100mm to 50mm reducer44

18No50mm Tee junction45

18No100mm Tee with junction46

15No50mm Vent cowl47
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WATER SUPPLIES

33m22mm Pipes48

Class 1 copper pipes with capillary couplings

58m28mm Pipes49

13m32mm Pipes50

93No22mm Fittings51

Extra over Class 1 copper pipes for capillary fittings

21No28mm Fittings52

6No32mm Fittings53

ItemTesting water pipe system54

Testing
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BILL NO. 13

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

6m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass

TOPS, SHELVES, DOORS, MIRRORS, ETC

24NoMirror 450 x 600mm high with four screws2

4mm Silvered float glass copper backed mirrors with 
polished edges, holed for and fixed with chromium 
plated dome capped mirror screws with rubber buffers to 
plugs in brickwork or concrete
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BILL NO. 14

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

836m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON PLASTERBOARD SURFACES

192m2
Ceilings and cornices2

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint

ON FIBRE-CEMENT BOARD SURFACES

46m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

139m2Doors4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON BAGGED BRICKWORK OR CONCRETE 
SURFACES

192m2Ceilings and beams5

One coat alkali resistant primer and two coats PVA 
emulsion paint for interior use
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ON METAL SURFACES

14m2Windows6

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

31m2Handrails7
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and may 
further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material
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REMOVAL OF EXISTING WORK

168m2100mm Thick surface beds1

Breaking up and removing unreinforced concrete

12m2One brick walls2

Breaking down and removing brickwork etc

8No
Timber single door not exceeding 2,5m²3

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

56No
Servicing of existing steel windows with new hinges, 
latches, etc

4

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

851m2
Asbestos roof sheets, including all timber purlins, fixings,
etc.

5

Taking down and removal of Asbestos by Specialist

851m2

Double pitched timber roof structure with two gable 
ends, overall size 58.21 x 9.28 x 1.70m high including 
wall plates, bracing etc.

6

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

494m2
Gypsum plasterboard ceilings, including timber 
brandering, cornices, etc

7

73m
297 x 70mm Laminated timber beam at eaves of gable 
roof

8

23mBarge boards                                        9

118mFascia boards                                        10

118mEaves gutters                                         11

57mRainwater pipes                                        12
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8No
Pinning board approximately 2400 x 1200mm high 
including fixings, etc., and cart off site

13

Taking out and removing ironmongery

8No
Chalkboard approximately 4800 x 1200mm high 
including fixings, etc., and cart off site

14

8NoSteel single leaf security gate not exceeding 2,5m² 15

Taking out/off and removing sundry metalwork

395m2Vinyl floor tiles16

Hacking up/off and removing floor tile and wall finishers 
including removing mortar bed or backing and  
preparing concrete or brick surfaces for new screed, 
plaster or tile finishers

500m230mm Screed from floors17

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

342m2Internal plaster from walls and columns18

34m2

Glass from steel windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

19

Taking out/off and removing glass and mirrors

MAKING GOOD OF FINISHES, ETC

174m2

Acid cleaning internal face brickwork at dado level with 
high pressure cleaner and leave walls clean, in perfect 
condition and re-apply two coats of clear gloss face 
brick sealer

20

Cleaning brickwork

330m2
Acid cleaning external face brickwork with high pressure 
cleaner and leave walls clean, in perfect condition

21
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5m2

Repairs to existing surface beds, including filling in
cracks, with concrete crack injection or any other 
approved filler, stitching as required, etc

22

MAKING GOOD OF EXISTING WORKS

10m2

Hacking up/off and removing plaster from walls, columns 
and beams

23

METAL STITCHING

50m
Chipout 40 x 10mm mortar joint between brickwork 
courses and clean out joint with an air compressor

24

50m
19mm Diameter Thorhelical or similar approved helical 
bar inserted midway between structural cracks

25

50mGrout 40 x 10mm joint between brick courses26

10m2Internal plaster on walls27

10m2

One coat primer, one universal undercoat and two coats  
quality pva paint

28
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

18m3Thickening under surface beds, etc.1

Excavation in earth not exceeding 2m deep

2m3Soft rock2

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock3

29m2
Sides of trench and hole excavations not exceeding 
1,5m deep

4

Risk of collapse of excavations

139m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

5

Compaction of surfaces

FILLING ETC

1m3Backfilling to trenches, holes, etc6

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% Mod 
AASHTO density
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WEED KILLERS, INSECTICIDES, ETC

139m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

7

Soil insecticide in accordance with SANS 5859
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

18m3Surface beds on waterproofing1

25MPa/19mm concrete
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1No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

2

TEST CUBES

CONCRETE SUNDRIES

139m2Surface beds, slabs, etc3

Finishing top surfaces of concrete smooth with a steel 
trowel

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

143m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

4

Rough formwork to sides

REINFORCEMENT

139m2
Type 193 fabric reinforcement in concrete surface beds 
etc

5

Fabric reinforcement
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BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

SUPERSTRUCTURE

12m2One brick walls1

Brickwork of NFP bricks in class II mortar

23m150mm Wide reinforcement built in horizontally2

2,5mm Galvanised brick reinforcement
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BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

851m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

73mRidge cappings 475mm girth2

ROOF AND WALL INSULATION

851m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

3

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1200mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

62No

Supply and install prefabricated timber roof truss system 
complete and in accordance with the Standard Building
Regulations. Truss spanning 9343 x 1700mm high 
overall with 700mm eaves projection on both sides 

1

73m297 x 70mm Beam bolted to brick piers2

Wrought laminated Saligna

147m38 x 114mm Wall plates3

Sawn softwood

1,027m50 x 76mm Purlins4

65m38 x 114mm Bracing5

104m2Wrought faces on sawn timbers6

Sundries

104m2Two coats creosote on sawn timbers7

EAVES, VERGES, ETC

23m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

8

Medium density plain fibre-cement fascias and barge 
boards

147m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

9
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TIMBER DOORS, WINDOWS, ETC

10No

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint

10

Wrought meranti doors hung to timber/steel frames
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

494m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

10No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

281m75mm Coved cornices3

Nucornice foam plastic cornices
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BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC 
(PROVISIONAL)

FLOOR COVERINGS

494m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

272m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

494m2
Three coats wax polish on vinyl flooring3

POLISH, SEALERS, ETC
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BILL NO. 9

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials
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HINGES, BOLTS, ETC

16No
100mm Aluminium butt hinge1

Manufactured by "Union" or other equal and approved

LOCKS

8No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

2

Manufactured by "Union" or other equal and approved

SUNDRIES

8No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

3

Manufactured by "Union" or other equal and approved

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

8No

Standard green enamel megnatic chalkboard overall 
size 4800 x 1140mm high comprising two fixed panels, 
each 2400 x 1140mm high, with aluminium chalk rail 
plugged

4

Manufactured by "Vitrex System"

8NoPinning board size 2400 x 1200mm high plugged5
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BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

8No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set, etc.

1

Welded screens and gates 

GALVANISED STEEL MINOR WORK

21No

100mm Diameter x 2650mm high galvanised mild steel 
support post including base plates etc. with timber beam 
over to support roof above (Timber beam elsewhere)

2

Galvanised steel post, including fixing accessories to 
laminated timber beam and concrete floors 
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BILL NO. 11

PLASTERING (PROVISIONAL)

SCREEDS

625m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

GRANOLITHIC

131m230mm Thick on floors and landings2

Untinted granolithic, on concrete

INTERNAL PLASTER

389m2On walls3

Cement plaster steel trowelled, on brickwork

39m2On narrow widths4

-279-

Plastering (Provisional)
Bill No.  11
Block F - 10 Classroom Block

Carried Forward to Summary of Section No. 7 R



AmountItem
No

Quantity Rate

General Repairs and Renovations

Mzuvele High School

BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

118m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

57m100mm Diameter rainwater pipes2

4NoExtra over gutter for stopped end3

14NoExtra over gutter for outlet for 100mm pipe4

28NoExtra over rainwater pipe for bend5

14NoExtra over rainwater pipe for shoe6

4NoExtra over rainwater pipe for plinth bend7
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STORMWATER CHANNELS

18m3
Excavate average 125mm deep in earth to form "V" 
drain profile

8

Earthworks

Concrete, Formwork and Reinforcing

18m3"V" drains9

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

139m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

10

143m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

11

139m2

Type 193 fabric reinforcement in concrete surface beds 
etc

12

135m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

13

2No
"Chubb" hose reel with 30m rubber hose, chromium 
plated stopcock, shut-off nozzle and wall bracket

14

FIRE APPLIANCES ETC

1No10kg Carbon dioxide fire extinguisher15

3No100mm  "Storz" type fire Hydrant complete16

Fire hydrant pedestals

WATER SUPPLIES TO FIRE APPLIANCES

21m20 NB screwed socket17

Sans 2-1/2 class medium steel piping black/galvanised

17No25 NB screwed union18
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21No25 NB screwed barrel nipple screwed19

64m50 NB screwed type20

7No50 NB screwed union21

4No50 NB screwed nipple22

9No50 NB galvanised SANS62 medium elbow23

8No50/25 NB Galvanised screw type reducing tee24

Item
Flushing of pipework and pressure testing of whole
system

25

ItemCommissioning of Complete System26

11No150 x 150mm Sign27

PHOTOLUMINESCENT SIGNS

1NoProvision of fire plan in laminated A3 size28

1No
Emergency assembly point sign with steel pole and 
mass concrete base

29

1No
Hydrant and Arrow sign (290x290mm size per sign)
with steel pole and mass concrete base.

30
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BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK F

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Flush mounted distribution board in one section 
(uninterruptable power) with door, space for the 
following equipment and space for 6 additional circuit 
breakers, colour coded and installed in recess 
(elsewhere) in brick wall

1

DISTRIBUTION BOARD DB

1No60A Triple pole isolator2

5No10A Single pole MCCB (5kA)3

700m1.5mm² 3-Core4

CABLES
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200m2.5mm² 3-Core5

60m16mm² 3-Core6

2No1.5mm² 3-Core7

Cable joints

2No16mm² 3-Core8

40No1.5mm² 3-Core9

Cable terminations

40No2.5mm² 3-Core10

2No16mm² 3-Core11

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²12

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

13

SUNDRIES

GENERAL LIGHTING AND POWER

CONDUITS ETC

900m20mm Diameter14

Rigid PVC conduits

90NoRound outlet box for 20mm conduit15

PVC conduit accessories
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90No
Deep type (concrete type) round outlet box for 20mm 
conduit

16

90NoStandard draw box for 20mm conduit17

90No50 x 100 x 50mm Outlet box18

90No100 x 100 x 50mm Outlet box19

90No100 x 100 x 50mm Outlet box with blank cover plate20

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²21

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit22

DRAW-WIRES

1NoFlush mounted bell push button23

LIGHT SWITCHES, SOCKET OUTLETS, ETC

12No16A Flush mounted two lever one-way switch unit24

20No
16A Three pin flush mounted socket outlet with switch, 
single type

25

70No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

26

LUMINAIRES

ItemEarthing of buildings27

SUNDRIES

ItemProvision of as built drawings28
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Item
Testing and commissioning the complete electrical 
installation

29
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BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

34m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass
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BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

428m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON PLASTERBOARD SURFACES

494m2
Ceilings and cornices2

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint

ON FIBRE-CEMENT BOARD SURFACES

82m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

43m2Laminated beam4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

28m2Doors5

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON METAL SURFACES

168m2Windows6

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

16m2Door frame7
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SECTION SUMMARY - Block F - 10 Classroom Block

Bill
No

Page
No

Amount

260Alterations (Provisional)1

263Earthworks (Provisional)2

266Concrete, Formwork and Reinforcement  (Provisional)3

267Masonry  (Provisional)4

268Roof Coverings (Provisional)5

272Carpentry and Joinery (Provisional)6

273Ceilings, Partitions and Access Flooring (Provisional)7

274Floor Coverings, Wall Linings, etc. (Provisional)8

277Ironmongery (Provisional)9

278Metalwork (Provisional)10

279Plastering (Provisional)11

285Plumbing and Drainage (Provisional)12

290Electrical work (Provisional)13

291Glazing (Provisional)14

294Paintwork (Provisional)15
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and may 
further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material
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REMOVAL OF EXISTING WORK

2m3Steps1

Breaking up and removing unreinforced concrete

119m2100mm Thick surface beds2

Breaking up and removing unreinforced concrete

8No
Timber single door not exceeding 2,5m²3

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

1No
Timber double door exceeding 2,5m² and not exceeding 
5m²

4

6No
Servicing of existing steel windows, size 1000 x 
1200mm with new hinges, latches, etc

5

8NoDitto, but size 4400 x 1200mm6

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

666m2Asbestos roof sheets from steel portal frame structure7

Taking down and removal of Asbestos by Specialist

266m2Ceilings including cornices, etc8

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

68mBarge boards                                        9

52mFascia boards                                        10

52mEaves gutters                                         11

23mRainwater pipes                                        12
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4No
Pinning boards approximately 2400 x 1200mm high 
including fixings, etc., and cart off site

13

Taking out and removing ironmongery

4No
Chalkboards approximately 4800 x 1200mm high 
including fixings, etc., and cart off site

14

9NoSteel single leaf security gate not exceeding 2,5m² 15

Taking out/off and removing sundry metalwork

2No
Steel double leaf security gate exceeding 2,5m² and not 
exceeding 5m²

16

559m2Vinyl floor tiles17

Hacking up/off and removing floor tile and wall finishers 
including removing mortar bed or backing and  
preparing concrete or brick surfaces for new screed, 
plaster or tile finishers

616m230mm Screed from floors18

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

895m2Internal plaster from walls and columns19

20m2

Glass from steel windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

20

Taking out/off and removing glass and mirrors

MAKING GOOD OF FINISHES, ETC

261m2

Acid cleaning internal face brickwork at dado level with 
high pressure cleaner and leave walls clean, in perfect 
condition and re-apply two coats of clear gloss face 
brick sealer

21

Cleaning brickwork
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

24m3Thickening under surface beds, etc.1

Excavation in earth not exceeding 2m deep

2m3Soft rock2

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock3

24m2
Sides of trench and hole excavations not exceeding 
1,5m deep

4

Risk of collapse of excavations

119m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

5

Compaction of surfaces

FILLING ETC

1m3Backfilling to trenches, holes, etc6

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% Mod 
AASHTO density
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WEED KILLERS, INSECTICIDES, ETC

119m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

7

Soil insecticide in accordance with SANS 5859

-303-

Earthworks (Provisional)
Bill No.  2
Block G - Hall With Exam Classroom

Carried to Collection R



Earthworks (Provisional)

Bill No.  2

AmountPage
No

COLLECTION

General Repairs and Renovations

Mzuvele High School

303

302Total Brought Forward from Page No.

-304-

Earthworks (Provisional)
Bill No.  2
Block G - Hall With Exam Classroom

Carried Forward to Summary of Section No. 8 R



AmountItem
No

Quantity Rate

General Repairs and Renovations

Mzuvele High School

BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

24m3Surface beds on waterproofing1

25MPa/19mm concrete
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2No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

2

TEST CUBES

CONCRETE SUNDRIES

119m2Surface beds, slabs, etc3

Finishing top surfaces of concrete smooth with a steel 
trowel

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

123m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

4

Rough formwork to sides

REINFORCEMENT

119m2
Type 193 fabric reinforcement in concrete surface beds 
etc

5

Fabric reinforcement
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BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

SUPERSTRUCTURE

1m2One brick walls1

Brickwork of NFP bricks in class II mortar

2m150mm Wide reinforcement built in horizontally2

2,5mm Galvanised brick reinforcement
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BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

666m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

19mRidge cappings 475mm girth2

ROOF AND WALL INSULATION

666m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

3

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

EAVES, VERGES, ETC

68m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

1

Medium density plain fibre-cement fascias and barge 
boards

52m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

2
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TIMBER DOORS, WINDOWS, ETC

7No

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint

3

Wrought meranti doors hung to timber/steel frames

1No
Ditto, but double door 1600 x 2032mm high with rebated 
meeting edges

4

1No44mm Door 813 x 2032mm high5

Semi-solid flush doors with commercial veneer suitable 
for painting
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

666m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

120m75mm Coved cornices2

Nucornice foam plastic cornices
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BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC 
(PROVISIONAL)

FLOOR COVERINGS

559m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

202m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

559m2
Three coats wax polish on vinyl flooring3

POLISH, SEALERS, ETC
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BILL NO. 9

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials
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HINGES, BOLTS, ETC

20No
100mm Aluminium butt hinge1

Manufactured by "Union" or other equal and approved

LOCKS

8No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

2

Manufactured by "Union" or other equal and approved

1No

Solid art 390/313 Four Lever complete mortice lockset 
for double door with and including Satin Chrome Plated 
handles and strike plates etc.

3

SUNDRIES

10No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

4

Manufactured by "Union" or other equal and approved

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

7No

Standard green enamel megnatic chalkboard overall 
size 4800 x 1140mm high comprising two fixed panels, 
each 2400 x 1140mm high, with aluminium chalk rail 
plugged

5

Manufactured by "Vitrex System"

7NoPinning board size 2400 x 1200mm high plugged6
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BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

7No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set, etc.

1

Welded screens and gates 

1No

Double hot dipped galvanised mild steel gate, 1800mm 
x 2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including 50mm brass 
padlock and all other ironmongery to fix on wall

2
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BILL NO. 11

PLASTERING (PROVISIONAL)

SCREEDS

616m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

GRANOLITHIC

57m230mm Thick on floors and landings2

Untinted granolithic, on concrete

INTERNAL PLASTER

879m2On walls3

Cement plaster steel trowelled, on brickwork

16m2On narrow widths4
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

52m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

23m100mm Diameter rainwater pipes2

8NoExtra over gutter for stopped end3

8NoExtra over gutter for outlet for 100mm pipe4

16NoExtra over rainwater pipe for bend5

8NoExtra over rainwater pipe for shoe6

4NoExtra over rainwater pipe for plinth bend7
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STORMWATER CHANNELS

15m3
Excavate average 125mm deep in earth to form "V" 
drain profile

8

Earthworks

Concrete, Formwork and Reinforcing

15m3"V" drains9

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

119m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

10

123m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

11

119m2

Type 193 fabric reinforcement in concrete surface beds 
etc

12

115m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

13

2No
"Chubb" hose reel with 30m rubber hose, chromium 
plated stopcock, shut-off nozzle and wall bracket

14

FIRE APPLIANCES ETC

1No10kg Carbon dioxide fire extinguisher15

3No100mm  "Storz" type fire Hydrant complete16

Fire hydrant pedestals

WATER SUPPLIES TO FIRE APPLIANCES

21m20 NB screwed socket17

Sans 2-1/2 class medium steel piping black/galvanised

17No25 NB screwed union18
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21No25 NB screwed barrel nipple screwed19

64m50 NB screwed type20

7No50 NB screwed union21

4No50 NB screwed nipple22

9No50 NB galvanised SANS62 medium elbow23

8No50/25 NB Galvanised screw type reducing tee24

Item
Flushing of pipework and pressure testing of whole
system

25

ItemCommissioning of Complete System26

11No150 x 150mm Sign27

PHOTOLUMINESCENT SIGNS

1NoProvision of fire plan in laminated A3 size28

1No
Emergency assembly point sign with steel pole and 
mass concrete base

29

1No
Hydrant and Arrow sign (290x290mm size per sign)
with steel pole and mass concrete base.

30
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BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK G

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Flush mounted distribution board in one section 
(uninterruptable power) with door, space for the 
following equipment and space for 6 additional circuit 
breakers, colour coded and installed in recess 
(elsewhere) in brick wall

1

DISTRIBUTION BOARD DB

1No60A Triple pole isolator2

5No10A Single pole MCCB (5kA)3

120m1.5mm² 3-Core4

CABLES
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1,010m2.5mm² 3-Core5

60m16mm² 3-Core6

2No1.5mm² 3-Core7

Cable joints

2No16mm² 3-Core8

40No1.5mm² 3-Core9

Cable terminations

40No2.5mm² 3-Core10

2No16mm² 3-Core11

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²12

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

13

SUNDRIES

GENERAL LIGHTING AND POWER

CONDUITS ETC

1,130m20mm Diameter14

Rigid PVC conduits

113NoRound outlet box for 20mm conduit15

PVC conduit accessories
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113No
Deep type (concrete type) round outlet box for 20mm 
conduit

16

113NoStandard draw box for 20mm conduit17

113No50 x 100 x 50mm Outlet box18

113No100 x 100 x 50mm Outlet box19

113No100 x 100 x 50mm Outlet box with blank cover plate20

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²21

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit22

DRAW-WIRES

1NoFlush mounted bell push button23

LIGHT SWITCHES, SOCKET OUTLETS, ETC

2No16A Flush mounted two lever one-way switch unit24

101No
16A Three pin flush mounted socket outlet with switch, 
single type

25

12No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

26

LUMINAIRES

ItemEarthing of buildings27

SUNDRIES

ItemProvision of as built drawings28
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Item
Testing and commissioning the complete electrical 
installation

29
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BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

20m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass
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BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS

-332-

Paintwork (Provisional)
Bill No.  15
Block G - Hall With Exam Classroom

Carried to Collection R



General Repairs and Renovations

Mzuvele High School

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

895m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON PLASTERBOARD SURFACES

666m2
Ceilings and cornices2

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint

ON FIBRE-CEMENT BOARD SURFACES

64m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

35m2Doors4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON METAL SURFACES

99m2Windows5

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

28m2Door frame6
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ON STRUCTURAL STEELWORK

4.00tPortal frame structure7

Prepare and apply touch-up coat of zinc chromate metal 
primer (UC.53), one universal undercoat (UC.1) to three 
micron dry film thickness and two coats universal gloss 
enamel paint to eight micron dry film thickness
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SECTION SUMMARY - Block G - Hall With Exam Classroom

Bill
No

Page
No

Amount

301Alterations (Provisional)1

304Earthworks (Provisional)2

307Concrete, Formwork and Reinforcement  (Provisional)3

308Masonry  (Provisional)4

309Roof Coverings (Provisional)5

312Carpentry and Joinery (Provisional)6

313Ceilings, Partitions and Access Flooring (Provisional)7

314Floor Coverings, Wall Linings, etc. (Provisional)8

317Ironmongery (Provisional)9

318Metalwork (Provisional)10

319Plastering (Provisional)11

325Plumbing and Drainage (Provisional)12

330Electrical work (Provisional)13

331Glazing (Provisional)14

335Paintwork (Provisional)15
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and may 
further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material
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REMOVAL OF EXISTING WORK

3m3Steps1

Breaking up and removing unreinforced concrete

77m2100mm Thick surface beds2

Breaking up and removing unreinforced concrete

8m2One brick walls3

Breaking down and removing brickwork etc

3NoTimber single door not exceeding 2,5m²4

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

6No
Servicing of existing steel windows with new hinges, 
latches etc

5

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

276m2
Asbestos roof sheets, including all timber purlins, fixings,
etc.

6

Taking down and removal of Asbestos by Specialist

335m

Timber rafters forming a double pitch roof on laminated 
timber beam apex (laminated timber beam elsewhere), 
including wall plates, timber supports and bracing on 
eaves

7

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

24m
297 x 70mm Laminated timber beam at apex of gable 
roof 

8

23mBarge boards                                        9

49mFascia boards                                        10

49mEaves gutters                                         11
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19mRainwater pipes                                        12

3No
Remove existing pinning boards approximately 2400 x
1200mm high including fixings, etc., and cart off site

13

Taking out and removing ironmongery

3No
Remove existing chalkboards approximately 4800 x
1200mm high including fixings, etc., and cart off site

14

3NoSteel single leaf security gate not exceeding 2,5m² 15

Taking out/off and removing sundry metalwork

208m230mm Screed from floors16

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

209m2Internal plaster from walls and columns17

7m2

Glass from steel windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

18

Taking out/off and removing glass and mirrors

MAKING GOOD OF FINISHES, ETC

120m2

Acid cleaning internal face brickwork at dado level with 
high pressure cleaner and leave walls clean, in perfect 
condition and re-apply two coats of clear gloss face 
brick sealer

19

Cleaning brickwork

173m2
Acid cleaning external face brickwork with high pressure 
cleaner and leave walls clean, in perfect condition

20

22m2
Repairs to existing surface beds, including filling up
cracks, with an approved filler, stitching as required, etc

21

MAKING GOOD OF EXISTING WORKS
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

1m3Holes1

Excavation in earth not exceeding 2m deep

9m3Thickening under surface beds, etc.2

1m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock4

39m2
Sides of trench and hole excavations not exceeding 
1,5m deep

5

Risk of collapse of excavations

70m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

6

Compaction of surfaces

FILLING ETC

2m3Backfilling to trenches, holes, etc7

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% Mod 
AASHTO density
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WEED KILLERS, INSECTICIDES, ETC

70m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

8

Soil insecticide in accordance with SANS 5859
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

2m3Bases1

25MPa/19mm concrete
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REINFORCED CONCRETE CAST ON/IN 
FORMWORK

9m3Surface beds on waterproofing2

25MPa/19mm concrete

2No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

3

TEST CUBES

CONCRETE SUNDRIES

70m2Surface beds, slabs, etc4

Finishing top surfaces of concrete smooth with a steel 
trowel

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

74m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

5

Rough formwork to sides

REINFORCEMENT

70m2
Type 193 fabric reinforcement in concrete surface beds 
etc

6

Fabric reinforcement
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BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

FOUNDATIONS (PROVISIONAL)

0.2m3Piers1

Brickwork of NFP bricks in class II mortar

SUPERSTRUCTURE

2m3Piers2

Brickwork of NFP bricks in class II mortar
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BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

256m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

25mRidge cappings 475mm girth2

ROOF AND WALL INSULATION

256m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

3

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1200mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

21No

Supply and install prefabricated timber roof truss system 
complete and in accordance with the Standard Building
Regulations. Truss spanning 9220 x 1700mm high 
overall with 700mm eaves projection on both sides 

1

24m297 x 70mm Beam bolted to brick piers2

Wrought laminated Saligna

48m38 x 114mm Wall plates3

Sawn softwood

294m50 x 76mm Purlins4

30m38 x 114mm Bracing5

43m2Wrought faces on sawn timbers6

Sundries

43m2Two coats creosote on sawn timbers7

EAVES, VERGES, ETC

21m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

8

Medium density plain fibre-cement fascias and barge 
boards

49m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

9
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TIMBER DOORS, WINDOWS, ETC

3No

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint

10

Wrought meranti doors hung to timber frames
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

163m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

3No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

88m75mm Coved cornices3

Nucornice foam plastic cornices
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BILL NO. 8 

FLOOR COVERINGS, WALL LININGS, ETC 
(PROVISIONAL)

FLOOR COVERINGS

163m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

88m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

163m2
Three coats wax polish on vinyl flooring3

POLISH, SEALERS, ETC
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BILL NO. 9

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials
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HINGES, BOLTS, ETC

6No
100mm Aluminium butt hinge1

"Union" or other equally approved

LOCKS

3No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

2

Manufactured by "Union"

SUNDRIES

3No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

3

Manufactured by "Union"

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

3No

Standard green enamel megnatic chalkboard overall 
size 4800 x 1140mm high comprising two fixed panels, 
each 2400 x 1140mm high, with aluminium chalk rail 
plugged

4

Manufactured by "Vitrex System"

3NoPinning board size 2400 x 1200mm high plugged5
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BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

3No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set

1

Welded screens and gates 

GALVANISED STEEL MINOR WORK

7No

100mm Diameter galvanised mild steel support post 
with timber beam over to support roof above (Timber 
beam elsewhere)

2

Galvanised steel post, including fixing accessories to 
laminated timber beam and concrete floors 
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BILL NO. 11

PLASTERING (PROVISIONAL)

INTERNAL PLASTER

SCREEDS

208m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

GRANOLITHIC

46m230mm Thick on floors and landings2

Untinted granolithic, on concrete

209m2On walls3

Cement plaster steel trowelled, on brickwork

14m2On narrow widths4
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

49m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

23m100mm Diameter rainwater pipes2

4NoExtra over gutter for stopped end3

4NoExtra over gutter for outlet for 100mm pipe4

8NoExtra over rainwater pipe for bend5

2NoExtra over rainwater pipe for plinth bend6

4NoExtra over rainwater pipe for shoe7

4NoExtra over rainwater pipe for eaves or plinth offset8

STORMWATER CHANNELS

11m3
Excavate average 125mm deep in earth to form "V" 
drain profile

9

Earthworks

Concrete, Formwork and Reinforcing
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9m3"V" drains10

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

70m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

11

74m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

12

70m2

Type 193 fabric reinforcement in concrete surface beds 
etc

13

66m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

14

2No
"Chubb" hose reel with 30m rubber hose, chromium 
plated stopcock, shut-off nozzle and wall bracket

15

FIRE APPLIANCES ETC

1No10kg Carbon dioxide fire extinguisher16

3No100mm  "Storz" type fire Hydrant complete17

Fire hydrant pedestals

WATER SUPPLIES TO FIRE APPLIANCES

21m20 NB screwed socket18

Sans 2-1/2 class medium steel piping black/galvanised

17No25 NB screwed union19

21No25 NB screwed barrel nipple screwed20

64m50 NB screwed type21

7No50 NB screwed union22

4No50 NB screwed nipple23

9No50 NB galvanised SANS62 medium elbow24
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8No50/25 NB Galvanised screw type reducing tee25

Item
Flushing of pipework and pressure testing of whole
system

26

ItemCommissioning of Complete System27

11No150 x 150mm Sign28

PHOTOLUMINESCENT SIGNS

1NoProvision of fire plan in laminated A3 size29

1No
Emergency assembly point sign with steel pole and 
mass concrete base

30

1No
Hydrant and Arrow sign (290x290mm size per sign)
with steel pole and mass concrete base.

31
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BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK H

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Flush mounted distribution board in one section 
(uninterruptable power) with door, space for the 
following equipment and space for 6 additional circuit 
breakers, colour coded and installed in recess 
(elsewhere) in brick wall

1

DISTRIBUTION BOARD DB

1No60A Triple pole isolator2

5No10A Single pole MCCB (5kA)3

210m1.5mm² 3-Core4

CABLES
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70m2.5mm² 3-Core5

60m16mm² 3-Core6

2No1.5mm² 3-Core7

Cable joints

2No16mm² 3-Core8

40No1.5mm² 3-Core9

Cable terminations

40No2.5mm² 3-Core10

2No16mm² 3-Core11

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²12

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

13

SUNDRIES

GENERAL LIGHTING AND POWER

CONDUITS ETC

280m20mm Diameter14

Rigid PVC conduits

28NoRound outlet box for 20mm conduit15

PVC conduit accessories
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28No
Deep type (concrete type) round outlet box for 20mm 
conduit

16

28NoStandard draw box for 20mm conduit17

28No50 x 100 x 50mm Outlet box18

28No100 x 100 x 50mm Outlet box19

28No100 x 100 x 50mm Outlet box with blank cover plate20

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²21

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit22

DRAW-WIRES

1NoFlush mounted bell push button23

LIGHT SWITCHES, SOCKET OUTLETS, ETC

5No16A Flush mounted two lever one-way switch unit24

7No
16A Three pin flush mounted socket outlet with switch, 
single type

25

21No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

26

LUMINAIRES

ItemEarthing of buildings27

SUNDRIES

ItemProvision of as built drawings28
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Item
Testing and commissioning the complete electrical 
installation

29
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BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

7m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass
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BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

223m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON PLASTERBOARD SURFACES

163m2Ceilings and cornices2

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint

ON FIBRE-CEMENT BOARD SURFACES

36m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

18m2Laminated beam4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

21m2Doors5

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON METAL SURFACES

65m2Windows6

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

65m2Barglar bars7
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ON WOOD SURFACES

31mBacks of frames, linings, etc not exceeding 300mm wide8

Two coats oil wood primer 
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Bill
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Page
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342Alterations (Provisional)1

345Earthworks (Provisional)2

348Concrete, Formwork and Reinforcement  (Provisional)3

349Masonry  (Provisional)4

350Roof Coverings (Provisional)5

354Carpentry and Joinery (Provisional)6

355Ceilings, Partitions and Access Flooring (Provisional)7

356Floor Coverings, Wall Linings, etc. (Provisional)8

359Ironmongery (Provisional)9

360Metalwork (Provisional)10

361Plastering (Provisional)11

367Plumbing and Drainage (Provisional)12

372Electrical work (Provisional)13

373Glazing (Provisional)14

377Paintwork (Provisional)15
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and may 
further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material
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REMOVAL OF EXISTING WORK

1m3Steps1

Breaking up and removing unreinforced concrete

29m2100mm Thick surface beds2

Breaking up and removing unreinforced concrete

9m2One brick walls3

Breaking down and removing brickwork etc

10No
Timber single door not exceeding 2,5m²4

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

8No
Servicing of existing steel windows with new timber 
louvres, hinges, latches etc

5

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

52m2
Asbestos roof sheets, including all timber purlins, fixings,
etc.

6

Taking down and removal of Asbestos by Specialist

52m2

Double pitch timber roof structure with two gable ends, 
overall size 12.55 x 7.65 x 1.50m high including wall 
plates, bracing etc.

7

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

35m2
Gypsum plasterboard ceilings, including timber 
brandering, cornices, etc

8

18mBarge boards                                        9

11mFascia boards                                        10

11mEaves gutters                                         11
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6mRainwater pipes                                        12

8NoToilet paper holder from wall13

Taking out and removing ironmongery

2NoSteel single leaf security gate not exceeding 2,5m² 14

Taking out/off and removing sundry metalwork

2m2Ceramic wall tiles15

Hacking up/off and removing tile floor and wall finishers 
including removing mortar bed or backing and  
preparing concrete or brick surfaces for new screed, 
plaster or tile finishers

33m2Ceramic floor tiles16

33m230mm Screed from floors17

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

145m2Internal plaster from walls18

45mPVC piping not exceeding 50mm diameter19

Taking  out and removing piping, including cutting off as 
necessary, holderbats and making good floor and wall 
finishes (making good tiling and paintwork elsewhere)

20m
PVC piping exceeding 100mm and not exceeding 
200mm diameter

20

6NoVitreous china wash hand basin21

Taking out and removing sanitary fittings, tanks, 
geysers, etc, including disconnecting from pipes, traps, 
etc and making good floor and wall finishes (making 
good tiling and paintwork elsewhere)

8NoVitreous china WC pan with cistern and flush pipe22
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1m2

Glass from steel windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

23

Taking out/off and removing glass and mirrors

MAKING GOOD OF FINISHES, ETC

77m2
Acid cleaning external face brickwork with high pressure 
cleaner and leave walls clean, in perfect condition

24

Cleaning brickwork

2m2
Repairs to existing surface beds, including filling in
cracks, with an approved filler, stitching as required, etc

25

MAKING GOOD OF EXISTING WORKS
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

5m3Thickening under surface beds, etc.1

Excavation in earth not exceeding 2m deep

1m3Soft rock2

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock3

8m2
Sides of trench and hole excavations not exceeding 
1,5m deep

4

Risk of collapse of excavations

38m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

5

Compaction of surfaces

FILLING ETC

1m3Backfilling to trenches, holes, etc6

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% Mod 
AASHTO density
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WEED KILLERS, INSECTICIDES, ETC

38m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

7

Soil insecticide in accordance with SANS 5859
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

REINFORCED CONCRETE CAST ON/IN 
FORMWORK

5m3Surface beds on waterproofing1

25MPa/19mm concrete
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1No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

2

TEST CUBES

CONCRETE SUNDRIES

38m2Surface beds, slabs, etc3

Finishing top surfaces of concrete smooth with a steel 
trowel

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

38m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

4

Rough formwork to sides

REINFORCEMENT

38m2
Type 193 fabric reinforcement in concrete surface beds 
etc

5

Fabric reinforcement
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BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

SUPERSTRUCTURE

2m2One brick walls1

Brickwork of NFP bricks in class II mortar

4m150mm Wide reinforcement built in horizontally2

2,5mm Galvanised brick reinforcement
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BILL NO. 5

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

52m2Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

6mRidge cappings 475mm girth2

ROOF AND WALL INSULATION

52m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

3

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 6

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1200mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

5No

Supply and install prefabricated timber roof truss system 
complete and in accordance with the Standard Building
Regulations. Truss spanning 10525 x 1700mm high 
overall with 700mm eaves projection on both sides 

1

10m38 x 114mm Wall plates2

Sawn softwood

69m50 x 76mm Purlins3

6m38 x 114mm Bracing4

4m2Wrought faces on sawn timbers5

Sundries

4m2Two coats creosote on sawn timbers6

EAVES, VERGES, ETC

18m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

7

Medium density plain fibre-cement fascias and barge 
boards

11m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

8
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TIMBER DOORS, WINDOWS, ETC

2No

44mm Framed, ledged and braced batten door 813 x
2032mm high of 40 x110mm wide top rail and stiles, 20
x 150mm middle ledge and braces and 20 x 225mm
bottom ledge, filled in with 22mm tongued and grooved
V-jointed one side vertical boarding with tongued and
grooved joints to top rail and stiles and with inner edges
of framing and abutting edges of boarding chamfered to
form V-joint

9

Wrought meranti doors hung to timber/steel frames

8No44mm Door 813 x 2032mm high10

Semi-solid flush doors with commercial veneer suitable 
for painting
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

35m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

1No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

34m75mm Coved cornices3

Nucornice foam plastic cornices
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BILL NO. 8

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials
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HINGES, BOLTS, ETC

20No
100mm Aluminium butt hinge1

Manufactured by "Union" or other equal and approved

8NoWC chrome plated indicator bolt 2

LOCKS

2No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

3

Manufactured by "Union" or other equal and approved

LETTERS, NAMEPLATES, ETC

1No

150 x 150mm Anodised aluminium plate with male 
symbol

4

Manufactured by "Union" or other equal and approved

1No
150 x 150mm Anodised aluminium plate with female 
symbol

5

SUNDRIES

10No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

6

Manufactured by "Union" or other equal and approved
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BATHROOM FITTINGS

6NoToilet roll holder, plugged7

Manufactured by "Union" or other equal and approved
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BILL NO. 9

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

4No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set, etc.

1

Welded screens and gates 
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BILL NO. 10

PLASTERING (PROVISIONAL)

SCREEDS

378m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

INTERNAL PLASTER

145m2On walls2

Cement plaster steel trowelled, on brickwork

1m2On narrow widths3
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BILL NO. 11

TILING (PROVISIONAL)

WALL TILING

2m2On walls1

White glazed ceramic tiles (PC sum R140.00/m² for 
supply and delivery, excluding labour, waste and VAT) 
on brickwork including cement plaster backing

FLOOR TILING

33m2On floors and landings2

Ceramic floor tiles (PC sum R140.00/m² for supply and 
delivery, excluding labour, waste and VAT) fixed with 
adhesive to bedding and flush pointed with tinted 
jointing compound 

34m
70mm High cut tile skirting3
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

11m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

6m100mm Diameter rainwater pipes2

4NoExtra over gutter for stopped end3

2NoExtra over gutter for outlet for 100mm pipe4

4NoExtra over rainwater pipe for bend5

2NoExtra over rainwater pipe for shoe6
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STORMWATER CHANNELS

5m3
Excavate average 125mm deep in earth to form "V" 
drain profile

7

Earthworks

Concrete, Formwork and Reinforcing

5m3"V" drains8

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

38m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

9

42m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

10

38m2

Type 193 fabric reinforcement in concrete surface beds 
etc

11

34m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

12

SOIL DRAINAGE

1m
110mm Pipes vertically or ramped to cleaning eyes etc 
(no excavation)

13

Normal duty (Class 51) PVC-U sewer and drain pipes

29m
110mm Pipes laid in and including trenches not 
exceeding 1m deep

14

8No110mm Bend15

Extra over normal duty (Class 51) PVC-U sewer and 
drain pipes for fittings

1No110mm Tee16

7No110mm Access bend17

1No110mm Access tee18
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2No110mm Rodding eye19

8No110mm Straight reducer20

6No22mm Socket21

2No28mm Socket22

8No110mm Pan connector23

2No110mm PVC tovent iron connector24

2No110mm Vent iron cowl25

SANITARY FITTINGS

6NoSchool type lavatory wash hand basin fixed to wall26

"Vaal" or other equal and approved

8No

Low level wc suite comprising pan with double flap 
heavy duty plastic seat and matching 9 litre cistern with 
flush pipe

27

WASTE UNIONS ETC

6No32mm 301 CP basin waste union28

"Cobra Watertech" or other equal and approved

TRAPS ETC

4No110mm Two way vent valve29

UPVC

8No50mm "P" or "S" trap30

Rubber

2No
PA3.522 "Masterflo" pressure control valve with vacuum 
breaker

31

TAPS, VALVES, ETC

15No
HDPE/UPVC to transition fitting. Underground copper 
portion to be denzo wrapped (1m underground)

32
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2No
22mm CP fullway isolating Valve with handle nickel 
plated

33

2No
28mm CP fullway isolating Valve with handle nickel 
plated

34

2No15mm 111-15CP pillar tap35

SANITARY PLUMBING

13m50mm Pipes36

uPVC soil and vent pipes

44m100mm Pipes37

15No50mm Bend38

Extra over uPVC soil and vent pipes for fittings

3No100mm Bend39

4No50mm Access bend40

3No100mm Inspection eye41

2No50mm Tee42

18No50mm Access bend43

3No100mm to 50mm reducer44

18No50mm Tee junction45

18No100mm Tee with junction46

15No50mm Vent cowl47
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WATER SUPPLIES

33m22mm Pipes48

Class 1 copper pipes with capillary couplings

58m28mm Pipes49

13m32mm Pipes50

93No22mm Fittings51

Extra over Class 1 copper pipes for capillary fittings

21No28mm Fittings52

6No32mm Fittings53

ItemTesting water pipe system54

Testing
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BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK I

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Flush mounted distribution board in one section 
(uninterruptable power) with door, space for the 
following equipment and space for 6 additional circuit 
breakers, colour coded and installed in recess 
(elsewhere) in brick wall

1

DISTRIBUTION BOARD DB

1No60A Triple pole isolator2

5No10A Single pole MCCB (5kA)3

530m1.5mm² 3-Core4

CABLES
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180m2.5mm² 3-Core5

60m16mm² 3-Core6

2No1.5mm² 3-Core7

Cable joints

2No16mm² 3-Core8

40No1.5mm² 3-Core9

Cable terminations

40No2.5mm² 3-Core10

2No16mm² 3-Core11

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²12

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

13

SUNDRIES

GENERAL LIGHTING AND POWER

CONDUITS ETC

710m20mm Diameter14

Rigid PVC conduits

71NoRound outlet box for 20mm conduit15

PVC conduit accessories
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71No
Deep type (concrete type) round outlet box for 20mm 
conduit

16

71NoStandard draw box for 20mm conduit17

71No50 x 100 x 50mm Outlet box18

71No100 x 100 x 50mm Outlet box19

71No100 x 100 x 50mm Outlet box with blank cover plate20

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²21

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit22

DRAW-WIRES

1NoFlush mounted bell push button23

LIGHT SWITCHES, SOCKET OUTLETS, ETC

17No16A Flush mounted two lever one-way switch unit24

18No
16A Three pin flush mounted socket outlet with switch, 
single type

25

53No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

26

LUMINAIRES

ItemEarthing of buildings27

SUNDRIES

ItemProvision of as built drawings28
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Item
Testing and commissioning the complete electrical 
installation

29
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BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

6m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass

TOPS, SHELVES, DOORS, MIRRORS, ETC

24NoMirror 450 x 600mm high with four screws2

4mm Silvered float glass copper backed mirrors with 
polished edges, holed for and fixed with chromium 
plated dome capped mirror screws with rubber buffers to 
plugs in brickwork or concrete
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BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS

-420-

Paintwork (Provisional)
Bill No.  15
Block I - Ablution Block

Carried to Collection R



General Repairs and Renovations

Mzuvele High School

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

836m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON PLASTERBOARD SURFACES

192m2
Ceilings and cornices2

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint

ON FIBRE-CEMENT BOARD SURFACES

46m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

139m2Doors4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON BAGGED BRICKWORK OR CONCRETE 
SURFACES

192m2Ceilings and beams5

One coat alkali resistant primer and two coats PVA 
emulsion paint for interior use
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ON METAL SURFACES

14m2Windows6

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

31m2Handrails7
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SECTION SUMMARY - Block I - Ablution Block

Bill
No

Page
No

Amount

385Alterations (Provisional)1

388Earthworks (Provisional)2

391Concrete, Formwork and Reinforcement  (Provisional)3

392Masonry  (Provisional)4

393Roof Coverings (Provisional)5

397Carpentry and Joinery (Provisional)6

398Ceilings, Partitions and Access Flooring (Provisional)7

402Ironmongery (Provisional)8

403Metalwork (Provisional)9

404Plastering (Provisional)10

405Tiling (Provisional)11

413Plumbing and Drainage (Provisional)12

418Electrical work (Provisional)13

419Glazing (Provisional)14

423Paintwork (Provisional)15
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BILL NO. 1

EXTERNAL WORK

TEMPORARY PARKHOMES

Rates for the following Parkhomes to include standard
windows, burglar bars, curtains and tracks, two tier steps
for access, light fittings and green chalk boards:

"M-Projects" or other equal approved temporary
parkhome unit

10No

Provide standard classroom size 7000 x 7000mm
temporary parkhomes or nearest size on site for rental
and maintenance for educational facilities during
construction phase including levelling, positioning on site
and connection to an electrical supply including issuing
of compliance certificates for a period of 20 months and
removal after contract period expires

1

10No
Transport to and from site of parkhomes as per distance
between supplier and site

2

Rates for the following Parkhomes to include standard
windows, burglar bars, curtains and tracks, two tier steps
for access, light fittings,sanitary fittings, water supply
and soil drainages piping including connections:

1No

Provide standard toilets temporary parkhomes on site for
rental and maintenance during construction phase to
serve as a "Boys toilets" including levelling, positioning
on site and connection to an electrical supply, drainage
system, water supply including issuing of compliance
certificates for a period of 4 months and removal from
site after contract period expires

3

1No
Transport to and from site of parkhomes as per distance
between supplier and site

4

1No

Provide standard toilets temporary parkhomes on site for
rental and maintenance during construction phase to
serve as a "Girls toilets" including levelling, positioning
on site and connection to an electrical supply, drainage
system, water supply including issuing of compliance
certificates for a period of 4 months and removal from
site after contract period expires

5
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1No
Transport to and from site of parkhomes as per distance
between supplier and site

6

1No

Provide standard toilets temporary parkhomes on site for 
rental and maintenance during construction phase to 
serve as a "Teachers toilets" including levelling, 
positioning on site and connection to an electrical 
supply, drainage system, water supply including issuing 
of compliance certificates for a period of 4 months and 
removal from site after contract period expires

7

1No
Transport to and from site of parkhomes as per distance
between supplier and site

8

REMOVAL OF EXISTING WORK

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items

Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

REMOVAL OF EXISTING WORK

Item
Conduits, wiring, etc. from all existing blocks and 
dispose

9

Taking out and remove electrical redundant conduits, 
wiring, etc

400m
Pre-cast concrete palisade fence including pedestrians 
and vehicles steel gates

10

Taking down and removing existing fence

80m2100mm Thick walkway surface beds11

Breaking up and removing unreinforced concrete

1,000m2
Bituminous premix road surface and layer works 150mm 
thick

12

Breaking up and removing tar etc

LANDSCAPING

Note: Landscaping to be completed at least three 
months before final completion of the project for 
maintenance allowance

2,200m2
Not exceeding 150mm deep to remove humps, form 
shallow ditches, etc

13

Excavate in earth and dispose on site
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2,200m2Cultivation and preparation of areas to be planted14

Ground preparation

110m3
In plant beds, grassed areas and holes for trees, 
shrubs, etc

15

Selected topsoil obtained from prescribed stock piles on 
site, including spreading and levelling

2,200m2"Kikuyu" rolls or other similar approved 50mm thick16

Grassing, ground covers, etc

Item

Allow for maintaining landscaping for a period of 2 
months, including watering, weeding, cutting, replacing 
dead plants, etc

17

Maintenance

ROADWORK, PARKING AREAS AND PAVING

SUPPLEMENTARY PREAMBLES

Descriptions of earth filling, compaction, etc shall be 
deemed to include for all necessary testing required in 
accordance with the SABS 1200 series

Testing of material and filling

430m3Reduced levels under floors18

Excavation in earth not exceeding 2m deep

43m3Soft rock19

Extra over bulk excavation in earth for excavation in

22m3Hard rock20

430m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

21

Extra over all excavations for carting away
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130m3
Filling of G4 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

22

Earth filling supplied by the contractor under parking 
areas, roadways, etc

130m3
Filling of G6 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

23

150m3
Filling of G9 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

24

150m3
Filling of G10 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

25

1,000m2

Compaction of ground surfaces under pavings etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density

26

Compaction of surfaces

1,000m2

Apply "Weedmaster Turfmaster" weedkiller (at a rate of 
40-45ml to 5 litres of water per 50m²) to surface of 
ground

27

5No
In-situ dry density test in accordance with method 
A10(b) of TMH1

28

Prescribed density tests on filling

5No
Maximum dry density and optimum moisture content 
test in accordance with method A7 of TMH1

29

5NoCBR test in accordance with method A8 of TMH130

1,000m2Prime coat31

Bituminous premix road surfacing

1,000m2
30mm Thick asphalt surface paving to parking areas, 
roadways, etc

32

-429-

External Work
Bill No.  1
External Work

Carried to Collection R



General Repairs and Renovations

Mzuvele High School

244m

150 x 300mm High kerbs (SANS 927 fig 12) with 150 x 
150 x 300mm unreinforced concrete haunching at back 
of each joint, including excavation, backfilling, etc

33

Precast concrete finished smooth on exposed surfaces, 
including bedding, jointing and pointing

WALKWAY

12m3Paving to walkways34

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

80m2
Finishing top surface of walkwas smooth with a steel 
trowel to falls 

35

163m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

36

80m2

Type 193 fabric reinforcement in concrete surface beds 
etc

37

160m

150 x 300mm High kerbs (SANS 927 fig 12) with 150 x 
150 x 300mm unreinforced concrete haunching at back 
of each joint, including excavation, backfilling, etc

38

Precast concrete finished smooth on exposed surfaces, 
including bedding, jointing and pointing

STORMWATER CHANNELS

2m3
Excavate average 150mm deep in earth to form "V" 
drain profile

39

Earthworks

Concrete, Formwork and Reinforcing

2m3"V" drains40

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

15m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

41
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32m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

42

15m2

Type 193 fabric reinforcement in concrete surface beds 
etc

43

WATER TANK & BASE SUPPORT

Excavations, etc

21m3Trenches44

Excavation in earth not exceeding 2m deep

2m3Soft rock45

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock46

21m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

47

Extra over all excavations for carting away

78m2
Sides of trench and hole excavations not exceeding 
1,5m deep

48

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

49

Keeping excavations free of water

21m3Backfilling to trenches, holes, etc50

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 90% Mod 
AASHTO density

20m3Backfilling to under floors, steps, pavings, etc.51

-431-

External Work
Bill No.  1
External Work

Carried to Collection R



General Repairs and Renovations

Mzuvele High School

40m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

52

Compaction of surfaces

40m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

53

Soil insecticide in accordance with SANS 5859

Concrete, Formwork and Reinforcement

12m3Foundation beams54

25MPa/19mm unreinforced concrete

20m3Surface beds55

25MPa/19mm reinforced concrete

40m3Bottom and sides of V-drains56

40No
Galvanised mild still Y10 "bar" 250mm high cast into 
concrete

57

3No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

58

Test cubes

68m2Surface beds, slabs, etc59

Finishing top surfaces of concrete smooth with a steel 
trowel

184m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

60

Rough formwork ( Degree of AccuracyII)

160m2
Type 193 fabric reinforcement in concrete surface beds 
etc

61

Reinforcement 
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68m2
Type 395 fabric reinforcement in concrete surface beds 
etc

62

40m2One brick wall of NFX bricks in class II mortar63

Masonry

40m2
Extra over brickwork for face brick "Horizon satin 
facebrick pointed with recessed and vertical joints"

64

58m

Cement mortar surrounding 225mm x average 150mm 
high around water tank

65

Plumbing and Drainage (Provisional)

10No

2500Litre circular tank 1,42m diameter x 1,86m high 
approximately 0,85m above ground level

66

Jo-Jo SG1 polyethylene drinking water tank with black 
lining internally

10No

Set tank on top of tank stand, tie down tank with 6mm 
galvanised straining wire tied to mild steel "U" bar 
previously cast into concrete, strapped over tank and 
tied down on the opposite ends

67

10No

Outlet union for 15mm copper pipe including hole 
through tank

68

10No

Fill tank with drinkable water to 50% of its capacity for a 
period of 10 days and then inspect for cracks, 
depression, etc

69

Load Test
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FENCING

400m

Security fence of 50 x 50 x 2.5mm Galvanised
weldmesh 1800mm high including 4 strands of
galvanised, twisted double strand 1.6mm thick wire with
3 barbs incorporated in twist every 150mm fixed to post
with 2.5mm galvanised binding wire, mechanically strain
between straining posts and/or gate and corner posts.

70

Galvanised security fence including site clearance and 
preparation of ground

400m

Continuous 700mm galvanised flat wrap razor wire fixed
to top of 1800mm high galvanised weldmesh fence to 2
of 4 strings of barbed wire with wire ties on inside

71

160No

Extra over for 50mm dia. x 2.8mm galvanised stay pole
bolted to straining posts with 200 x 200 x 6mm base
plate cast in and including 450 x 760 x 600mm concrete
base

72

79No

Extra over for 50mm dia. x 3mm galvanised
intermediate post of 1800mm high with 300 x 300 x
6mm base plate cast in and including 300 x 300 x
900mm concrete base. Including providing holes for
eyebolts and bolts for fixing of anchor post.

73

4No

Extra over for 100mm Dia. x 3mm galvanised gate post
with 300 x 300 x 6mm base plate cast in and including
450 x 450 x 900mm concrete base. Including providing
holes for eyebolts and bolts for fixing of anchor post. 

74

80No

Extra over for 100mm dia. x 3mm galvanised straining
post with 300 x 300 x 6mm base plate cast in and
including 450 x 450 x 900mm concrete base. Including
providing holes for eyebolts and bolts for fixing of
anchor post.

75
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1No

Standard 1.35 x 1.8m high gate manufactured from 50 x
2.8mm tubular frames with bracing as shown on drawing
1120.19-INT-GA-2001 B, complete with 2 hinges and
bolts to each, barrel bolt to take padlock, as well as a
vertical extension 600mm long and 4 tying holes for
barbed wire and 100mm dia. straining posts to be
provided at both sides of gate with 300 x 300 x 6mm
base plate cast into 450 x 450 x 900mm concrete base
(straining posts elsewhere) including 50 x 50 x 2.5mm
galvanised "weldmesh" 1.8m high fixed to gate. stay
poles 50mm dia. x 2.8mm bolted to straining posts with
200 x 200 x 6mm base late cast in 450 x 760 x 600mm
concrete base. Base to extend 50mm above ground
level, and gate to include steel security spike screwed to
top of gate as per manufacturer’s instructions.

76

1No

Ditto, but standard 4,05 x 1,8m high double gate
consisting of 50mm dia. x 2,8mm tubular frames with
bracing as shown on drawing 1120.19-INT-GA-2001 B,
complete with 4 hinges, bolts and 2 barrel bolts.
Including providing 100 x 100 x 200mm deep concrete
blocks complete with hollow steel sleeve cast in centre
for barrel bolts. Top of concrete to be 5mm above
ground level and top of sleeve to be flush with concrete.
Provide 1 block under first closing gate in closed
position, and provide 1 block under both gates in open
position.

77

3m2
Construction/Installation of Reno mattress including 
excavation, back filing etc

78

RENO MATRESS CONSTRUCTION

Item
Jetting and flushing of all pipes and storm water drain 
system including manholes

79

MAKING GOOD OF EXISTING WORKS
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External Work

Bill No.  1

AmountPage
No

COLLECTION

General Repairs and Renovations

Mzuvele High School

435

434

433

432

431

430

429

428

427

426

425Total Brought Forward from Page No.
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AmountItem
No

Quantity Rate

General Repairs and Renovations

Mzuvele High School

BILL NO. 1

PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

Work for which budgetary allowances are provided will 
be measured and valued in accordance with clause 32 
of the Principal Building Agreement and deducted in 
whole or in part if not required without any 
compensation for loss or profit on the said allowances

General

Where stated, the contractor may allow for profit if 
required

Profit

The item "Attendance" which follows each provisional 
sum for nominated/selected subcontractors' work, shall 
be deemed to cover all the contractor's costs incurred in 
providing free of charge to the nominated/selected 
subcontractor

General attendance on nominated/selected 
subcontractors

100,000.00Item

Provide the Provisional Amount of R 100,000.00 (One 
hundred thousand Rand) nett for Community Liaison 
Officer's Salary to be omitted in part or whole as 
instructed by Principal Agent

1

Community Liaison Officer 

ItemAllow for attendance on item above if required2

ItemAllow for profit on item above if required3
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Page
No

FINAL SUMMARY

Section
No

Amount

42 Preliminaries1

87Block A - Administration Block2

125Block B - HOD Offices3

168Block C - Typical 8 Classroom Block4

212Block E - Typical 6 Classroom Block5

253Block E - Ablutions6

295Block F - 10 Classroom Block7

336Block G - Hall With Exam Classroom8

378Block H - Typical 3 Classroom Block9

424Block I - Ablution Block10

436External Work11

437Provisional Sums12

RSUB-TOTAL A

Item
Contingencies @ 5% of Sub-total A to be used at 
Employer's discretion

RSUB-TOTAL B

RADD: VALUE ADDED TAX @ 15%

-438-
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