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0,6mm colomate finished
galvanized metal ridge cap with
ridge closer to manufacturer's
specifications.

WALLPLATE LEVEL
+2,805

U/S LINTOL LEVEL
+2,275

TOP OF SLAB LEVEL
+0,170

NGL

Aluminium
barge board.

New doors & windows
as per schedules.

New metal gate
as per schedules.

1700mm high
facebrick wall.

All brick wall and column specification,
refer to detail BR-01.
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0

0,6mm colomate finished
galvanized metal ridge cap with
ridge closer to manufacturer's
specifications.

Safintra 0,55mm thick 700mm cover Saflok 700® Rain Cloud COLORPLUS® interlocking
concealed fix roof covering at 19o, fixed to timber purlins at 2112mm centres and end-span
purlins at 1920mm centres (final spacing to be calculated by an engineer)
by means of a SL 700® Clip 21 clips secured to purlins in combination with a suitable
Class Safintra approved wafer head self-tapping fasteners with roof insulation,
all in accordance with the manufacturer's recommendations.

WALLPLATE LEVEL
+2,805

U/S LINTOL LEVEL
+2,275

TOP OF SLAB LEVEL
+0,170

Aluminium
barge board.

New doors & windows
as per schedules. Brick on edge lintel.

All brick wall and column specification,
refer to detail BR-01.

1,
70

0

2 x terracotta
airbricks.

100mm non-combustible
lightweight fibreglass insulation
blanket fitted between the beams
and laid loose on top of brandering.

Aluminium
barge board.

0,6mm colomate finished
galvanized metal ridge cap with
ridge closer to manufacturer's
specifications.

Safintra 0,55mm thick 700mm cover Saflok 700®
Rain Cloud COLORPLUS® interlocking
concealed fix roof covering at 17o, fixed to timber
purlins at 2112mm centres and end-span
purlins at 1920mm centres (final spacing
to be calculated by an engineer)
by means of a SL 700® Clip 21 clips secured to
purlins in combination with a suitable
Class Safintra approved wafer head self-tapping
fasteners with roof insulation,
all in accordance with the manufacturer's
recommendations. All aspects to be
in strict accordance with the manufacturer's
latest published recommendations.
Profile measurements and proportions must
be in line with the latest Product
Specification Manual as published by
Safintra SA. Sheet coating: AZ150.

New vinyl tiles fitted as per
manufacturer's specification on new
slab and screed as per
Str. Eng. details.

DAY STORE
VINYL TILES

VERANDAH

DPC

DPC

DPC

DPC

DPC

DPC

KITCHEN
VINYL TILES

WALLPLATE LEVEL
+2,805

U/S LINTOL LEVEL
+2,275

TOP OF SLAB LEVEL
+0,170

PLASTER AND PAINT
TO ALL INTERNAL WALLS

38mm x 114mm
wallplate.

Aluminium
barge board.

6mm gypsum ceiling boards
to be skimmed and painted with new
coved gypsum cornices.

2,
10

5
53

0

0,6mm colomate finished
galvanized metal ridge cap with
ridge closer to manufacturer's
specifications.

Safintra 0,55mm thick 700mm cover Saflok 700® Rain Cloud COLORPLUS® interlocking
concealed fix roof covering at 19o, fixed to timber purlins at 2112mm centres and end-span
purlins at 1920mm centres (final spacing to be calculated by an engineer)
by means of a SL 700® Clip 21 clips secured to purlins in combination with a suitable
Class Safintra approved wafer head self-tapping fasteners with roof insulation,
all in accordance with the manufacturer's recommendations.

WALLPLATE LEVEL
+2,805

U/S LINTOL LEVEL
+2,275

TOP OF SLAB LEVEL
+0,170

NGL

Aluminium
barge board.

New doors & windows
as per schedules.

New metal gate
as per schedules.

1700mm high
facebrick wall.

All brick wall and column specification,
refer to detail BR-01.
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0

0,6mm colomate finished
galvanized metal ridge cap with
ridge closer to manufacturer's
specifications.

WALLPLATE LEVEL
+2,805

U/S LINTOL LEVEL
+2,275

TOP OF SLAB LEVEL
+0,170

NGL

Aluminium
barge board.

New doors & windows
as per schedules.

4. For the purpose of coordination, all relevant parties
must check this information prior to implementation
and report any discrepancies to the Architect.

1. All boundaries, dimensions and levels are to be checked on site
before construction and any discrepancies are to be reported to the
office of the Architect.
2. Partial Service: Any discrepancies with site or other information is to
be advised to the Architect and direction or approval is to be sought
before the implementation of the detail.
3. Do not scale this drawing.
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